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04-SF-80-12.7/13.2 
04-0120S4 
 
Addendum No. 8 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN THE CITY AND 
COUNTY OF SAN FRANCISCO FROM THE YERBA BUENA TUNNEL TO 0.6 KM EAST OF YERBA BUENA 
TUNNEL. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Tuesday, December 15, 2009. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions and the Bid book. 
 
Project Plan Sheets 18, 184, 193, 194, 229, 550, 551, 552, 553, 554, 567, 569, 570, 571, 572, 573, 574, 575, 578, 579, 580, 
582, 589, 591, 592, 593, 594, 595, 598, 602, 605, 614, 615, 619, 620, 621, 633, 634, 636, 639, 645, 646, 647, 792, 794, 796, 
803, 804 and 805 are revised.  Copies of the revised sheets are attached for substitution for the like-numbered sheets. 
 
Project Plan Sheets 574A, 581A, 591A, 593A, 594A, 594B, 621A and 646A are added.  Copies of the added sheets are 
attached for addition to the project plans. 
 
In the Special Provisions, "NOTICE TO BIDDERS," the eighth and ninth paragraphs are revised as follows: 
 

"Complete the work within 1390 working days. 
  The estimated cost of this project is $135,000,000." 

 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," is revised as attached. 
 
In the Special Provisions, Section 5-1.11, "AREAS FOR CONTRACTOR'S USE," the third paragraph is revised as follows: 
 

"The Contractor's attention is directed to "Cooperation," of these special provisions, and the Contractor shall use 
only the designated areas for Contractor's use as specified in this section, and as shown on the plans and as follows: 

 
1. Area PR:  is not available for the 04-0120S4 Contractor's use until December 13, 2010 unless 

otherwise approved by the Engineer.  After said date, Contractor shall permit access by others if 
directed by the Engineer. 

2. Area FP:  is not available for the 04-0120S4 Contractor's use until October 31, 2012 unless otherwise 
approved by the Engineer.  After said date, Contractor shall permit access by others if directed by the 
Engineer. 

3. Area PRA:  is not available for the 04-0120S4 Contractor's use until September 1, 2010 unless 
otherwise approved by the Engineer.  After said date, Contractor shall permit access by others if 
directed by the Engineer." 



 

Addendum No. 8 
Page 2 
November 12, 2009 
 
 
04-SF-80-12.7/13.2 
04-0120S4 

 
 
 

In the Special Provisions, Section 5-1.11, "AREAS FOR CONTRACTOR'S USE," the following paragraph is added after the 
seventh paragraph. 
 

"The Contractor shall pay the appropriate fair share of the costs for security at pier 7 and the construction zones 
at Yerba Buena Island.  The Contractor's fair share of the security costs for both areas is not expected to exceed 
$16,000 per month." 

 
In the Special Provisions, Section 10-1.59, "CONCRETE STRUCTURES," the fifth paragraph is deleted. 
 
In the Special Provisions, Section 10-3.09, "CONDUCTORS, CABLES, AND WIRING," after subsection "TESTING," the 
following subsection "Cable Pulling" is added as follows: 
 

"Cable Pulling 
The Contractor shall be pull conductors by hand, or by mechanical aids, such as winches or other power 

actuated pulling equipment, if permitted.  Prior to installation of conductors by mechanical aids, the Contractor shall 
test the conductors in accordance with Section 10-3.09, "Conductors, Cables, and Wiring," of the special provisions.  
The Contractor shall submit the manufacturer's recommended procedures for pulling the conductors to the Engineer 
for review and approval at least 20 days prior to installing the conductors. 

If a mechanical aid is allowed then a tension measuring devise or breaking swivel shall be placed between the 
end of the conductor grip and pull rope to ensure that the tension does not exceed 100 percent of recommended 
tension.  The mechanical aid shall have a ball bearing swivel to prevent the conductors from twisting during 
installation." 

 
In the Bid book, in the "Bid Item List," Items 6, 90 and 110 are revised as attached. 
 
To Bid book holders: 
 

Replace pages 3, 7 and 8 of the "Bid Item List" in the Bid book with the attached revised pages 3, 7 and 8 of the 
Bid Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This addendum and attachments are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-0120S4 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL 
Chief, Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 



 

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
The 1st working day is the 15th day after contract approval. 
The second through fourth paragraphs, inclusive, and the first sentence of the fifth paragraph of Section 8-1.06, "Time of 

Completion," of the Standard Specifications shall not apply.  A working day is defined as any day, with no exceptions. 
Do not start construction operations at the job site until Area PRA is made available to the Contractor as specified in 

"Areas for Contractor's Use," of these special provisions unless otherwise approved in writing by the Engineer. 
The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job 

site should the areas for contractor's use not be available as specified in "Areas for Contractor's Use" of these special 
provisions. 

Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the 
Engineer approves your submittal for: 

 
1. Baseline Progress Schedule (Critical Path Method) 
2. Storm Water Pollution Prevention Plan (SWPPP) 
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement 
4. Working Drawing Submittal as specified in "Working Drawing Submittal" of these special provisions: 

 
a. All falsework, shoring, and excavation plans 
b. All fabrication working drawings 
c. All concrete mix designs 
d. All integrated shop drawings 
e. All pile related submittals including fabrication working drawings 
 

In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions 
and locating utilities, until you submit: 

 
1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted by the vendor.  

The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and accepted by the 

vendor.  The statement must show the dates that the materials will be shipped. 
Complete the work within 1390 working days, in accordance with the following designated portions of work as 

specified: 
 
Designated Portion of Work 1:  All structural, electrical, mechanical, underground work required to complete 

westbound and eastbound Route 80 structures to the construction joint shown on the plans. 
The following items are excluded from the work required to complete designated portion of work 1: 
 
a. Hinge W7LA 
b. Hinge W6RB 
c. Route 80 on-ramp spine extension, concrete barriers, lighting, roadside signs and overhead sign structures, and the 

bike path structure. 
 
The designated portion of work 1 shall be diligently prosecuted to completion before the expiration of 970 working days 

starting on the 15th day after contract approval. 
Liquidated damages are $50,000 per day starting on the 1st day after exceeding the above specified number of working 

days for completion of the designated portion of work 1. 
 
Designated Portion of Work 2:  Ready for traffic on westbound Route 80, westbound on-ramp, and westbound 

off-ramp (Left) structures. 
The work includes but is not limited to the required completion of the westbound Route 80, westbound on-ramp, and 

westbound off-ramp; structures and roadway, electrical and lighting system, roadside signs and overhead sign structures, call 
boxes, and mechanical system. 
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The designated work shall be diligently prosecuted to completion before the expiration of 180 working days after 
completion of the designated work portion 1. 

Liquidated damages are $100,000 per day starting on the 1st day after exceeding the above specified number of working 
days for completion of the designated portion of work 2. 

 
Designated Portion of Work 3:  Ready for traffic on eastbound Route 80 and temporary eastbound on-ramp structure 

and roadway. 
The work includes but is not limited to the required completion of the eastbound Route 80 and temporary eastbound 

on-ramp; structures and roadway, electrical and lighting system, roadside signs and overhead sign structures, call boxes, and 
mechanical system. 

The designated work shall be diligently prosecuted to completion before the expiration of 360 working days after 
completion of the designated portion of work 1. 

Liquidated damages are $100,000 per day starting on the 1st day after exceeding the above specified number of working 
days for completion of the designated portion of work 3. 

 
Designated Portion of Work 4:  Complete all remaining work. 
The designated work shall be diligently prosecuted to completion before the expiration of 420 working days after 

completion of the designated portion of work 1. 
Liquidated damages are $13,400 per day starting on the 1st day after exceeding the above specified number of working 

days for completion of the designated portion of work 4. 
Should two or more liquidated damages accrue concurrently, no more than $100,000 per day will be assessed. 
It is anticipated that water will be available in sufficient quantities for the prosecution of the work.  However, water 

shortages may occur during the life of the contract.  Arrangements or commitments obtained by the Department are not a part 
of the contract.  It is expressly understood and agreed that the Department assumes no responsibility to the bidder or 
Contractor whatsoever in respect to the arrangements made with the source.  The Contractor shall assume all risks in 
connection with the use of the source and the terms upon which the use shall be made.  There is no warranty or guaranty, 
either expressed or implied, to the quantity of water that can be obtained from the source.  If the Department has compiled 
"Materials Information", as referred to in "Watering" of these special provisions, the bidder or Contractor is cautioned to 
make independent investigations and obtain the commitments or allocations as the bidder or Contractor deems necessary to 
verify the quantity of water available.  The Contractor shall make arrangements or obtain commitments or allocations 
necessary to provide water for the project. 

During the progress of the work, if water becomes unavailable or unavailable in the quantities needed for prosecution of 
the work, the unavailability of water will be considered a "shortage of materials" in conformance with the provisions in 
Section 8-1.07, "Liquidated Damages," of the Standard Specifications except for compensation.  The Contractor will be 
granted an extension of time and will not be assessed with liquidated damages for any portion of the delay in completion of 
the work beyond the time shown above for the completion of the work caused by the unavailability of water, provided the 
Contractor notifies the Engineer and furnishes proof of the "shortage of materials" as required in the third and fourth 
paragraphs in Section 8-1.07, "Liquidated Damages," of the Standard Specifications.  If the Contractor sustains delay costs or 
damages which could not have been avoided by the judicious handling of forces, equipment and plant, there shall be paid to 
the Contractor the amount the Engineer may find to be a fair and reasonable compensation for the part of the Contractor's 
actual loss, as, in the opinion of the Engineer, was unavoidable, determined in the same manner as provided for right of way 
delays in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.  The Contractor shall be entitled to no other 
compensation for such delay.  The provisions in Section 5-1.116, "Differing Site Conditions," of the Standard Specifications 
shall not apply to the unavailability of water. 
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BID ITEM LIST 
04-0120S4 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 014828 PHOTO SURVEY OF EXISTING 
FACILITY   

LS LUMP SUM LUMP SUM  

 2 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 3 014829 DOCUMENT MANAGEMENT 
SYSTEM   

LS LUMP SUM LUMP SUM  

 4 014830 ELECTRONIC MOBILE DAILY DIARY 
SYSTEM DATA DELIVERY  

LS LUMP SUM LUMP SUM  

 5 014831 WORKING DRAWING SUBMITTAL   LS LUMP SUM LUMP SUM  

 6 070018 TIME-RELATED OVERHEAD   WDAY 1390   

 7 071325 TEMPORARY FENCE (TYPE ESA)   M 530   

 8 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS LUMP SUM LUMP SUM  

 9 
(S) 

074018 HEALTH AND SAFETY PLAN   LS LUMP SUM LUMP SUM  

 10 
(S) 

074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 11 074029 TEMPORARY SILT FENCE   M 410   

 12 074031 TEMPORARY GRAVEL BAG BERM   M 200   

 13 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 5   

 14 074034 TEMPORARY COVER   M2 1130   

 15 074035 TEMPORARY CHECK DAM   M 39   

 16 
(S) 

074037 MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)  

EA 4   

 17 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 13   

 18 
(S) 

074040 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)  

M2 4500   

 19 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 20 074043 TEMPORARY CONCRETE WASHOUT 
BIN   

EA 200   
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BID ITEM LIST 
04-0120S4 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 490566 FURNISH STEEL PILING 
 (HP 360 X 132)   

M 9201   

 82 
(S) 

490567 DRIVE STEEL PILE (HP 360 X 132)   EA 760   

 83 041500 FURNISH STEEL PILING 
 (W 360 X 196)   

M 1558   

 84 
(S) 

041501 DRIVE STEEL PILE (W 360 X 196)   EA 96   

 85 041502 FURNISH STEEL PIPE PILING 
 (762 MM)   

M 33   

 86 
(S) 

041503 DRIVE STEEL PIPE PILE (762 MM)   EA 2   

 87 
(S) 

041504 PRESTRESSING CAST-IN-PLACE 
CONCRETE (LONGITUDINAL)  

LS LUMP SUM LUMP SUM  

 88 
(S) 

041505 PRESTRESSING CAST-IN-PLACE 
CONCRETE (TRANSVERSE)  

LS LUMP SUM LUMP SUM  

 89 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING   

M3 2876   

 90 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE   M3 32 890   

 91 
(F) 

510060 STRUCTURAL CONCRETE, 
RETAINING WALL   

M3 296   

 92 
(F) 

041506 STRUCTURAL CONCRETE, 
APPROACH SLAB, (TYPE EQ (3) 
MOD)  

M3 27   

 93 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)   

M3 98   

 94 
(F) 

041507 MINOR CONCRETE (CONCRETE 
BALLAST)   

M3 36   

 95 
(S-F) 

041508 FURNISH PRECAST CONCRETE 
SLAB (BIKEPATH)  

EA 34   

 96 
(S-F) 

041509 ERECT PRECAST CONCRETE SLAB 
(BIKEPATH)     

EA 34   

 97 
(F) 

515041 FURNISH POLYESTER CONCRETE 
OVERLAY   

M3 6   

 98 
(F) 

515042 PLACE POLYESTER CONCRETE 
OVERLAY   

M2 280   

 99 
(S-F) 

041510 FURNISH POLYESTER CONCRETE 
OVERLAY (50MM)  

M3 38   

 100 
(S-F) 

041511 PLACE POLYESTER CONCRETE 
OVERLAY (50MM)  

M2 765   
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 
(S) 

518051 PTFE SPHERICAL BEARING   EA 10   

 102 
(S-F) 

041512 INSTALL HINGE K BEARING 
ASSEMBLY   

EA 4   

 103 
(S) 

519128 JOINT SEAL ASSEMBLY 
 (MR 100 MM)   

M 12   

 104 
(S) 

041513 SEISMIC JOINT (BENT W10AL)   LS LUMP SUM LUMP SUM  

 105 
(S) 

041514 SEISMIC JOINT (HINGE W7LA)   LS LUMP SUM LUMP SUM  

 106 
(S) 

041515 SEISMIC JOINT (HINGE KW)   LS LUMP SUM LUMP SUM  

 107 
(S) 

041516 SEISMIC JOINT (ABUT W11R)   LS LUMP SUM LUMP SUM  

 108 
(S) 

041517 SEISMIC JOINT (HINGE W6RB)   LS LUMP SUM LUMP SUM  

 109 
(S) 

041518 SEISMIC JOINT (HINGE KE)   LS LUMP SUM LUMP SUM  

 110 
(S-F) 

520102 BAR REINFORCING STEEL (BRIDGE)  KG 6 357 100   

 111 
(S-F) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL)     

KG 37 262   

 112 
(S-F) 

520120 HEADED BAR REINFORCEMENT   EA 224   

 113 
(F) 

550203 FURNISH STRUCTURAL STEEL 
(BRIDGE)   

KG 27 840   

 114 
(F) 

550204 ERECT STRUCTURAL STEEL 
(BRIDGE)   

KG 27 840   

 115 
(F) 

560218 FURNISH SIGN STRUCTURE (TRUSS)  KG 30 051   

 116 
(S-F) 

560219 INSTALL SIGN STRUCTURE (TRUSS)  KG 30 051   

 117 
(F) 

562002 METAL (BARRIER MOUNTED SIGN)   KG 1597   

 118 566011 ROADSIDE SIGN - ONE POST   EA 7   

 119 
(S) 

590115 CLEAN AND PAINT STRUCTURAL 
STEEL   

LS LUMP SUM LUMP SUM  

 120 
(S) 

041519 CLEAN AND PAINT 
(MISCELLANEOUS FACILITIES)  

LS LUMP SUM LUMP SUM  
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