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Page 2 
May 19, 2011 
 
 
03-Yol,Sac-80-R10.9/R11.7, M0.0/M10.4 
03-3797U4 
Project ID 0300020155 
ACIM-0803(237)E 
 
 
In the Special Provisions, Section 8-1.02, "STATE-FURNISHED MATERIALS," the third paragraph is revised as follows: 
 

"The State furnishes you with a Model 500 changeable message sign, wiring harness, and controller assembly, 
including the controller unit and completely wired cabinet at 11325 Sanders Drive, Rancho Cordova, CA 95742, 
Telephone (916) 859-7803.  At least 48 hours before you pick up the materials, inform the Engineer what you will 
pick up and when you will pick it up." 

 
In the Special Provisions, Section 10-1.02, "CONTRACTOR SUPPLIED BIOLOGIST," subsection "Submittals," the 
seventh paragraph is revised as follows: 
 

"Final Monitoring Report: Submit no later than 20 days after completion of the project." 
 
In the Special Provisions, Section 10-1.38, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE PORTLAND 
CEMENT CONCRETE PAVEMENT AND BASE," is revised as attached. 
 
In the Special Provisions, Section 10-1.38, "EXISTING HIGHWAY FACILITIES," subsection "REMOVE SHED," is added 
as attached. 
 
In the Special Provisions, Section 10-1.109, "HOT MIX ASPHALT (TEXTURED PAVING)," subsection "PAYMENT," is 
revised as follows: 
 

"The contract price paid per square yard for hot mix asphalt (textured paving) shall include full compensation 
for furnishing all labor, material (including paving asphalt, hot mix asphalt, and aggregate base), tool, equipment, 
and incidentals, and for doing all the work involved in earthwork, installing header boards, coloring and placing hot 
mix asphalt (textured paving), complete in place, as shown on the plans, as specified in the Standard Specifications 
and these special provisions, and as directed b the Engineer." 

 
In the Special Provisions, Section 13A-1.01, "GENERAL," the fourth paragraph is deleted. 
 
In the Special Provisions, Section 13A-1.05, "DELAYS DUE TO WORK BY RAILROAD," the second paragraph is deleted. 
 
In the Special Provisions, Section 13B-1.01, "GENERAL," the fourth paragraph is deleted. 
 
In the Special Provisions, Section 13B-1.05, "DELAYS DUE TO WORK BY RAILROAD," the second paragraph is deleted. 
 
In the Special Provisions, Section 13C-1.01, "GENERAL," the fourth paragraph is deleted. 
 
In the Special Provisions, Section 13C-1.05, "DELAYS DUE TO WORK BY RAILROAD," the last sentence is deleted. 
 
In the Special Provisions, Section 13C-1.7.19, "COORDINATION WITH RT LIGHT RAIL OPERATIONS – HOURS OF 
WORK," the second sentence in the first paragraph is revised as follows: 
 

"RT Light Rail Operations operating conditions are in effect and light rail vehicles (LRVs) will be in revenue 
service daily from approximately 4:00 a.m. continuous until approximately 11:00 p.m. the next day, seven days a 
week." 

 
 
  





 

 
REMOVE PORTLAND CEMENT CONCRETE PAVEMENT AND BASE 
Removing portland cement concrete pavement and base shall consist of removing existing portland cement concrete 

pavement, underlying cement treated base, and portions of underlying lime treated soil, and shall conform to the provisions in 
Section 15-3, "Removing Concrete," of the Standard Specifications. 

Average pH levels of the underlying lime treated soil are from 6 to 9. 
Where no joint exists in the pavement on the line at which concrete is to be removed, a straight, neat cut with a power 

driven saw shall be made along the line to a minimum depth of 2 inches before removing the concrete. 
The quantity of portland cement concrete pavement and base will be measured and paid for by the cubic yard. 
No deduction will be made from any excavation quantities for the quantity of portland cement concrete pavement and 

base removed. 
Full compensation for removing bituminous or other overlying material and sawing joints at removal lines, as required, 

shall be considered as included in the contract price paid per cubic yard for remove concrete pavement and base and no 
additional compensation will be allowed therefor. 

Full compensation for removing, hauling, and disposing of any underlying lime treated soil shall be considered as 
included in the contract price paid per cubic yard for remove concrete pavement and base and no additional compensation 
will be allowed therefor. 
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REMOVE SHED 
Existing shed, where shown on the plans to be removed, shall be removed and disposed of. 
Full compensation for removing and disposing of shed is included in the contract lump sum price paid for remove shed 

and no additional compensation will be allowed. 
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BID ITEM LIST 
03-3797U4 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS 
LUMP SUM LUMP SUM 

 

 2 070018 TIME-RELATED OVERHEAD   WDAY 720   

 3 019673 TEMPORARY FENCE (TYPE CL-6, 
SLATTED)   

LF 11,600   

 4 071325 TEMPORARY FENCE (TYPE ESA)   LF 4,040   

 5 042874 JACKING SUPERSTRUCTURE   LS 
LUMP SUM LUMP SUM 

 

 6 074016 CONSTRUCTION SITE 
MANAGEMENT   

LS 
LUMP SUM LUMP SUM 

 

 7 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN  

LS 
LUMP SUM LUMP SUM 

 

 8 074027 TEMPORARY EROSION CONTROL 
BLANKET   

SQYD 116,100   

 9 074028 TEMPORARY FIBER ROLL   LF 43,400   

 10 074029 TEMPORARY SILT FENCE   LF 29,300   

 11 074031 TEMPORARY GRAVEL BAG BERM   LF 3,070   

 12 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 56   

 13 074034 TEMPORARY COVER   SQYD 24,200   

 14 074035 TEMPORARY CHECK DAM   LF 280   

 15 074037 MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)  

EA 50   

 16 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 180   

 17 074041 STREET SWEEPING   LS 
LUMP SUM LUMP SUM 

 

 18 074042 TEMPORARY CONCRETE WASHOUT 
(PORTABLE)   

LS 
LUMP SUM LUMP SUM 

 

 19 074055 TEMPORARY SOIL BINDER   SQYD 26,000   

 20 074056 RAIN EVENT ACTION PLAN   EA 225 500.00 112,500.00 
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BID ITEM LIST 
03-3797U4 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 074057 STORM WATER ANNUAL REPORT   EA 4 2,000.00 8,000.00 

 22 074058 STORM WATER SAMPLING AND 
ANALYSIS DAY   

EA 300   

 23 120090 CONSTRUCTION AREA SIGNS   LS 
LUMP SUM LUMP SUM 

 

 24 120100 TRAFFIC CONTROL SYSTEM   LS 
LUMP SUM LUMP SUM 

 

 25 120149 TEMPORARY PAVEMENT MARKING 
(PAINT)   

SQFT 660   

 26 120151 TEMPORARY TRAFFIC STRIPE 
(TAPE)   

LF 87,900   

 27 120159 TEMPORARY TRAFFIC STRIPE 
(PAINT)   

LF 507,000   

 28 120165 CHANNELIZER (SURFACE 
MOUNTED)   

EA 1,840   

 29 120199 TRAFFIC PLASTIC DRUM   EA 220   

 30 120300 TEMPORARY PAVEMENT MARKER   EA 69,400   

 31 128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS 
LUMP SUM LUMP SUM 

 

 32 129000 TEMPORARY RAILING (TYPE K)   LF 234,000   

 33 129100 TEMPORARY CRASH CUSHION 
MODULE   

EA 840   

 34 019674 TEMPORARY CRASH CUSHION 
(ABSORB 350)   

EA 4   

 35 129150 TEMPORARY TRAFFIC SCREEN   LF 234,000   

 36 141103 REMOVE YELLOW 
THERMOPLASTIC TRAFFIC STRIPE 
(HAZARDOUS WASTE)  

LF 102,000   

 37 146002 CONTRACTOR SUPPLIED 
BIOLOGIST (LS)   

LS 
LUMP SUM LUMP SUM 

 

 38 146003 NATURAL RESOURCE PROTECTION 
PLAN   

LS 
LUMP SUM LUMP SUM 

 

 39 BLANK      

 40 150206 ABANDON CULVERT   EA 8   
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BID ITEM LIST 
03-3797U4 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 208905 EXTEND 6" CONDUIT   LF 290   

 102 260201 CLASS 2 AGGREGATE BASE   CY 12,100   

 103 260210 AGGREGATE BASE (APPROACH 
SLAB)   

CY 102   

 104 019681 HOT MIX ASPHALT (TEXTURED 
PAVING)   

SQYD 74   

 105 390131 HOT MIX ASPHALT   TON 134,000   

 106 390138 RUBBERIZED HOT MIX ASPHALT 
(OPEN GRADED)   

TON 7,240   

 107 394060 DATA CORE   LS 
LUMP SUM LUMP SUM 

 

 108 394073 PLACE HOT MIX ASPHALT DIKE 
(TYPE A)   

LF 80   

 109 394074 PLACE HOT MIX ASPHALT DIKE 
(TYPE C)   

LF 540   

 110 394076 PLACE HOT MIX ASPHALT DIKE 
(TYPE E)   

LF 11,800   

 111 394077 PLACE HOT MIX ASPHALT DIKE 
(TYPE F)   

LF 2,620   

 112 394090 PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA)  

SQYD 60   

 113 395000 LIQUID ASPHALT (PRIME COAT)   TON 44   

 114 397005 TACK COAT   TON 180   

 115 401050 JOINTED PLAIN CONCRETE 
PAVEMENT   

CY 173,000   

 116 401108 REPLACE CONCRETE PAVEMENT 
(RAPID STRENGTH CONCRETE)  

CY 7,600   

 117 019682 JOINTED PLAIN CONCRETE 
PAVEMENT (RAPID STRENGTH 
CONCRETE)  

CY 26,500   

 118 404092 SEAL PAVEMENT JOINT   LF 87,400   

 119 404094 SEAL LONGITUDINAL ISOLATION 
JOINT   

LF 151,000   

 120 420102 GROOVE EXISTING CONCRETE 
PAVEMENT   

SQYD 101,000   
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