

DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



November 28, 2000

06-Ker-5-25.5/100.7
06-448604
ACIM-005-4(171)220E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY FROM ROUTE 5/99 SEPARATION TO LERDO HIGHWAY OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 5, 2000.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheet 13 is revised. A half-sized copy of the revised sheet is attached for substitution for the like-numbered sheet.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the second paragraph:

"Final striping shall commence within 20 days of placing the final layer of asphalt concrete pavement."

In the Proposal and Contract, the Engineer's Estimate Item 13 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
November 28, 2000

06-Ker-5-25.5/100.7
06-448604
ACIM-005-4(171)220E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments

ENGINEER'S ESTIMATE

06-448604

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	LUMP SUM	LUMP SUM	
2	070015	TIME-RELATED OVERHEAD	WDAY	200		
3 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
6	150662	REMOVE METAL BEAM GUARD RAILING	M	300		
7	150771	REMOVE ASPHALT CONCRETE DIKE	M	7770		
8 (S)	151625	RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)	M	2350		
9 (S)	153153	COLD PLANE ASPHALT CONCRETE PAVEMENT (45 MM MAXIMUM)	M2	179 000		
10 (S)	153154	COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM)	M2	16 900		
11	198007	IMPORTED MATERIAL (SHOULDER BACKING)	M3	18 700		
12	390152	ASPHALT CONCRETE	TONN	301 000		
13	390165	ASPHALT CONCRETE (OPEN GRADED)	TONN	48 600		
14	391031	PAVING ASPHALT (BINDER- PAVEMENT REINFORCING FABRIC)	TONN	930		
15	393001	PAVEMENT REINFORCING FABRIC	M2	788 000		
16	394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	M	16		
17	394044	PLACE ASPHALT CONCRETE DIKE (TYPE C)	M	730		
18	394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	M	5660		
19	394049	PLACE ASPHALT CONCRETE DIKE (TYPE F)	M	1100		
20	394050	RUMBLE STRIP	STA	2430		