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May 6, 2010 
 
 
07-LA-5-44.2/45.2 
07-1786A4 
 
Addendum No. 3 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES 
COUNTY IN GLENDALE FROM SONORA AVENUE UNDERCROSSING TO ALLEN AVENUE UNDERCROSSING. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Thursday, May 13, 2010. 
 
This addendum is being issued to revise the Notice to Bidders and Special Provisions. 
 
In the Special Provisions, Section 10-1.19, "RIGHT OF WAY OBSTRUCTIONS," is revised as attached. 
 
To Bid book holders: 
 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-1786A4 
 

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
 
 
 
IGNACIO SANCHEZ DEL REAL 
Acting Chief, Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachment 
 



 

 
10-1.19  RIGHT OF WAY OBSTRUCTIONS 
Attention is directed to the occupied improvements located within the right of way at: 
 
Parcel No. 77406 Work around parcel – December 1, 2010  
Parcel No. 77407 Work around parcel – January 31, 2011  
Parcel No. 77408 Work around parcel – January 31, 2011 
 
It is anticipated that the State will have legal possession and control of the above referenced parcels by January 31, 2011. 

If control is obtained earlier than January 31, 2011, the Engineer will release the work-around parcel by notifying the 
Contractor in writing that the State has legal right and possession of the required right of way. 

The Contractor shall take no action that will result in unnecessary inconvenience, disproportionate injury or any action 
coercive in nature to the occupants of these improvements who have not yet moved from the improvements. 

In the event that the improvements in the right of way secured for the project mentioned on parcels above are not 
removed by the date specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with 
by reason of the improvements not being removed by the date specified, the State will compensate the Contractor for the 
delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 
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