

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

December 3, 2002

07-LA-5,126-R88.1/R90.4,R9.0/R10.3

07-187204

ACNH-P126(047)N

ACNHI-005-3(038)N

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY ON ROUTE 126 FROM 0.8 KM WEST TO 0.5 KM EAST OF ROUTE 5/126 SEPARATION AND ON ROUTE 5 FROM 1.1 KM SOUTH TO 1.2 KM NORTH OF ROUTE 5/126 SEPARATION AND AT TRAFFIC MANAGEMENT CENTER.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 12, 2002, instead of the original date of December 5, 2002.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans and the Proposal and Contract.

On Project Plan Sheet 287 the quantities for item "AC (TYPE B)," are revised as follows:

"24 to 54
24 to 54
123 to 280
123 to 280
219 to 486
565 to 1284
60 to 136
193 to 437
268 to 609
217 to 493
21 to 46
1837 to 4159"

On Project Plan Sheet 288 the quantities for item "AC (TYPE B)" are revised as follows:

"17 to 39
914 to 2096
552 to 1254
222 to 505
24 to 55
53 to 120
38 to 87
980 to 2226"

07-LA-5,126-R88.1/R90.4,R9.0/R10.3
07-187204
ACNH-P126(047)N
ACNHI-005-3(038)N

134 to 305
276 to 626
2 to 5
16 to 37
117 to 267
20 to 46
3365 to 7647"

On Project Plan Sheet 289 the quantities for item "AC (TYPE B)" are revised as follows:

"130 to 294
175 to 398
180 to 409
256 to 581
170 to 385
837 to 1902
457 to 1039
18 to 40
266 to 605
44 to 99
56 to 128
450 to 1023
3039 to 6903"

On Project Plan Sheet 290 the quantities for item "AC (TYPE B)" are revised as follows:

"116 to 264
639 to 1452
14 to 32
193 to 439
171 to 387
317 to 719
166 to 377
116 to 263
1732 to 3933
9973 to 22642"

On Project Plan Sheet 294 under the "TOTAL PROJECT ASPHALT CONCRETE (TYPE B)" quantity table, the quantities for item "AC (TYPE B)" are revised as follows:

"9973 to 22642
12427.3 to 25096.3"

In the Proposal and Contract, the Engineer's Estimate Item 67 is revised as attached.

Addendum No. 2
Page 3
December 3, 2002

07-LA-5,126-R88.1/R90.4,R9.0/R10.3
07-187204
ACNH-P126(047)N
ACNHI-005-3(038)N

To Proposal and Contract book holders:

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

ENGINEER'S ESTIMATE

07-187204

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	6		
62 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	750		
63 (S)	208732	250 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	M	340		
64	260201	CLASS 2 AGGREGATE BASE	M3	18 700		
65	260210	AGGREGATE BASE (APPROACH SLAB)	M3	13		
66	280000	LEAN CONCRETE BASE	M3	4800		
67	390154	ASPHALT CONCRETE (TYPE B)	TONN	25 100		
68	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	M2	5010		
69	394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	M	510		
70	394044	PLACE ASPHALT CONCRETE DIKE (TYPE C)	M	120		
71	394046	PLACE ASPHALT CONCRETE DIKE (TYPE D)	M	76		
72	394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	M	1090		
73	394049	PLACE ASPHALT CONCRETE DIKE (TYPE F)	M	380		
74	401000	CONCRETE PAVEMENT	M3	8320		
75 (S)	420201	GRIND EXISTING CONCRETE PAVEMENT	M2	2600		
76	490696	FURNISH PILING (CLASS 900)	M	6885.7		
77 (S)	490697	DRIVE PILE (CLASS 900)	EA	447		
78	491007	FURNISH PILING (CLASS 400)	M	3362		
79 (S)	491008	DRIVE PILE (CLASS 400)	EA	222		
80 (S)	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	LUMP SUM	