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TEMPORARY RIGHT-OF-ENTRY AGREEMENT 

 
 SCRRA FORM NO. 6 
 

SCRRA File No.  

SCRRA Project/Task No.  

Subdivision  

Mile Post  

Thomas Guide Location  

 
This Temporary Right-of-Entry Agreement (“Agreement”) is between the Southern California Regional 

Rail Authority (hereinafter referred to as “SCRRA”) and      

(hereinafter referred to as "Contractor"). This Agreement is for entry upon, over and under SCRRA 

and Member Agency Right-of-Way (“Right-of-Way”) at or near    

in the City of    or in the Unincorporated County of   

(as such location is more specifically identified above) for the purpose of   

   (as shown on attached 

drawings). 

1. Definitions 
 

A. Contractor is an individual, firm, partnership or corporation or combination thereof, private, 
municipal or public, including joint ventures, which are referred to throughout this 
document by singular number and masculine gender. For purposes of this agreement, 
Contractor also includes any subcontractor, supplier, agent or other individual entering the 
Right-of-Way during performance of work. 

 
B. Indemnitees are SCRRA, Member Agencies and Operating Railroad and their respective 

officers, commissioners, employees, agents, successors and assigns. 
 
C. Operating Railroad is/are any specific passenger or freight-related railroad company(s) 

validly operating on SCRRA and Member Agency track(s). Operating Railroads are any 
combination(s) of the SCRRA (METROLINK), the National Railroad Passenger 
Corporation (AMTRAK), the Union Pacific Railroad Company (UPRR) and the BNSF 
Railway Company. 

 
D. Right-of-Way is defined herein to mean the real and/or personal property of SCRRA and/or 

Member Agencies.  
 

E. SCRRA is a five-county joint powers authority, created pursuant to State of California 
Public Utilities Code Section 130255 and California Government Code Section 6500 et 
seq., to build and operate the “Metrolink” commuter train system in the five-county area on 
rail rights-of-ways owned by the Member Agencies. The five-county Member Agencies 
(“Member Agency”) are comprised of the following: Los Angeles County Metropolitan 



 

SCRRA FORM NO. 6 Page 2 of 14 Rev: 05/08/14 

Transportation Authority (MTA), Ventura County Transportation Commission (VCTC), 
Orange County Transportation Authority (OCTA), San Bernardino Associated 
Governments (SANBAG), and Riverside County Transportation Commission (RCTC). 

 
F. SCRRA Employee-In-Charge (EIC) is a Southern California Regional Rail Authority 

employee or contractor (SCRRA General Code of Operating Rules and Territory Qualified) 
providing warning to Public Agency or Contractor personnel of approaching trains or on 
track equipment and who has the authority to halt work and to remove personnel from the 
Right-of-Way to assure safe work. 

 
G. SCRRA Safety Trainer is a qualified SCRRA employee or contracted employee (SCRRA 

General Code of Operating Rules qualified) as authorized by the SCRRA Director of 
Engineering and Construction to provide Contractor training. 

 
2. References 
 

When working on the Right-of-Way, the Contractor must comply with the rules and regulations 
contained in the current editions of the following documents which are "references" 
incorporated in this document as if they were set out in full in this paragraph.  The Contractor, 
by its signature on this Agreement, acknowledges receipt of these documents and agrees to 
abide by said rules and regulations at all times when on the Right-of-Way.  The documents are 
available on SCRRA’s website at www.metrolinktrains.com (About Us, Engineering and 
Construction) 

 
A. Rules and Requirements for Construction on SCRRA Property, SCRRA Form No. 37. 

 
B. General Safety Regulations for Third Party Construction and Utility Workers on SCRRA 

Property. 
 
3. Entry onto Right-of-Way 
 

No verbal approvals will be granted. The Contractor shall not enter onto the Right-of-Way 
unless Contractor has arranged for SCRRA safety training as well as protective services (EIC 
and/or other protective services to be determined by SCRRA) and has paid all charges and 
fees. A fully executed copy of this Form 6 must be in the possession of the contractor at the 
job site and must be produced by Contractor upon request by SCRRA, a law enforcement 
officer or Member Agency’s representative. If said Agreement is not produced, SCRRA has 
the right to suspend work in the Right-of-Way until Contractor demonstrates possession of 
Agreement at the job site. 
 

4. Termination of Agreement  
 

SCRRA or Member Agency reserves the right to terminate or revoke this temporary 
Agreement at any time upon two hours notice; however, in the event of an unsafe condition on 
the Right-of-Way, SCRRA shall have the right to terminate this Agreement immediately, 
without any advanced notice. Unless subsequently modified, extended, terminated or revoked 
by SCRRA, this temporary Agreement shall extend until access to the Right-of-Way is no 
longer necessary. In any event, however, the Agreement shall be automatically terminated if or 
when the insurance that the Contractor is required to maintain hereunder lapses or expires. 
The Contractor agrees to return the Right-of-Way to a condition substantially the same as 
before work, including replacement, repair, or reinstallation of railroad signs and property. 

http://www.metrolinktrains.com/
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Railroad signs include but are not limited to “No Trespassing”, “Speed Limit”, “Milepost”, 
“Whistle”, “Station Stop” and “Fiber Optics”. The Contractor agrees to notify SCRRA, in writing 
and orally, when use of the Right-of-Way or work is completed.  The Contractor shall also 
complete and return the Confirmation of Completion form.  Under no circumstances shall the 
temporary right of entry provided for under this Agreement be construed as granting to the 
Contractor or its Subcontractors and agents any right, title or interest of any kind or character 
in, on or about any Right-of-Way 

 
At the request of SCRRA or Member Agency, Contractor shall remove from the Right-of-Way 
any employee or other individual who has not completed safety training or otherwise fails to 
conform to the instructions of SCRRA's or Member Agency's representative in connection with 
work on the Right-of-Way. Any right of Contractor to enter upon the Right-of-Way shall be 
suspended until such request of SCRRA or Member Agency is met. Contractor shall defend, 
indemnify and hold harmless SCRRA and Member Agency against any claim arising from the 
removal of any such employee or other individual from the Right-of-Way. 

 
5. Indemnification 
 
 Contractor, on behalf of itself and its employees, subcontractors, agents, successors and 

assigns, agrees to indemnify, defend, by counsel satisfactory to SCRRA and Member Agency, 
and hold harmless "Indemnitees", and each of them to the maximum extent allowed by law, 
from and against all loss, liability, claims, demands, suits, liens, claims of lien, damages 
(including incidental consequential damages), costs and expenses (including, without 
limitation, any fines, penalties, judgments, actual litigation expenses and experts' and actual 
attorneys' fees), that are incurred by or asserted against Indemnitees arising out of or 
connected in any manner with (i) the acts or omissions of the Contractor or its officers, 
directors, affiliates, subcontractors or agents or anyone directly or indirectly employed by them 
or for whose acts the foregoing persons are liable (collectively, "Personnel") in connection with 
or arising from the presence upon or performance of activities by the Contractor or its 
Personnel with respect to the Right-of-Way, (ii) bodily and/or personal injury or death of any 
person (including without limitation employees of Indemnitees) or damage to or loss of use of 
Right-of-Way resulting from such acts or omissions of the Contractor or its Personnel or (iii) 
non-performance or breach by Contractor or its Personnel of any term or condition of this 
Agreement, in each case whether occurring during the term of this Agreement or thereafter. 
 
The foregoing indemnity shall be effective regardless of any negligence (whether active, 
passive, derivative, joint, concurrent or comparative) on the part of Indemnitees, unless 
caused by the sole negligence or willful misconduct of Indemnitees, and is in addition to any 
other rights or remedies, which Indemnitees may have under the law or under this Agreement. 

 
Claims against the Indemnitees by the Contractor or its Personnel shall not limit the 
Contractor's indemnification obligations hereunder in any way, whether or not such claims 
against Indemnitees may result in any limitation of the amount or type of damages, 
compensation or benefits payable by or for the Contractor or its Personnel under workers' 
compensation acts, disability benefit acts or other employee benefit acts or insurance. 
 
The provisions of this section shall survive the termination or expiration of this Agreement. 

 
6. Assumption of Liability 
 

To the maximum extent allowed by law, the Contractor releases Indemnitees from and 
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assumes any and all risk of loss, damage or injury of any kind to any person or property, 
including without limitation, the Right-of-Way and any other property of or under the control or 
custody of, the Contractor or its personnel in connection with any acts undertaken under or in 
connection with this Agreement. The Contractor's assumption of risk shall include, without 
limitation, loss or damage caused by defects in any structure or improvements (including 
easement, lease or license agreements for other existing improvements and utilities) on the 
Right-of-Way, accident or fire or other casualty on the Right-of-Way or electrical discharge, 
noise or vibration resulting from SCRRA, Member Agency and Operating Railroad transit 
operations on or near the Right-of-Way and any other persons or companies employed, 
retained or engaged by SCRRA or Member Agency. The Contractor, on behalf of itself and its 
Personnel (as defined in Section 5, "Indemnification") as a material part of the consideration 
for this Agreement, hereby waives all claims and demands against the Indemnitees for any 
such loss, damage or injury of the Contractor and/or its Personnel. The Contractor waives the 
benefit of California Civil Code Section 1542, which provides as follows: "A general release 
does not extend to claims which the creditor does not know or suspect to exist in his favor at 
the time of executing the release, which if known by him must have materially affected his 
settlement with the debtor." 
 
The provisions of this Section shall survive the termination or expiration of this Agreement. 

 
7. Insurance 
 

The Contractor, at its sole cost and expense, shall obtain and maintain in full force and effect 
during the term of this Agreement insurance as required by SCRRA or Member Agency in the 
amounts, coverage, and terms and conditions specified, and issued by insurance companies 
as described on Exhibit "A". SCRRA or Member Agency reserve the right, throughout the term 
of this Agreement, to review and change the amount and type of insurance coverage it 
requires in connection with this Agreement. Prior to entering the Right-of-Way or performing 
any work or maintenance on the Right-of-Way, the Contractor shall furnish SCRRA with 
insurance endorsements or certificates in the form of Exhibit "B", evidencing the existence, 
amounts and coverage of the insurance and signed by a person authorized by the insurer to 
bind coverage on its behalf. In most instances, SCRRA and Member Agency do not allow self-
insurance; however, if the Contractor can demonstrate assets and retention funds meeting 
SCRRA and Member Agency self-insurance requirements, SCRRA and Member Agency may 
in SCRRA’s sole and absolute discretion permit the Contractor to self-insure. The right to self-
insure with respect to any coverage required hereunder may be granted or revoked at the sole 
and absolute discretion of SCRRA or any Member Agency. SCRRA or Member Agency shall 
not be liable for the payment of any premiums or assessments for insurance required to be 
maintained by the Contractor under this Agreement. Contractor affirms that all subcontractors 
covered by this Agreement are insured to the same limits required of the Contractor or 
included in Contractor’s policy. 

 
Prior to the expiration of any policy, the Contractor shall furnish SCRRA with certificates of 
renewal or "binders" thereof. Each certificate shall expressly state that such policies shall not 
be cancelable or otherwise subject to modification except after thirty (30) days prior written 
notice to SCRRA and Member Agency. 

 
8. No Assignment 
 

The Contractor shall not assign this Agreement or any right hereunder without SCRRA's and 
Member Agency's prior written consent. 
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9. Compliance by Contractor 
 

The Contractor shall take all steps necessary to assure that its subcontractors comply with the 
terms and conditions of this Agreement and applicable laws and regulations. The Contractor 
shall assure that no lien is placed against the Right-of-Way arising from performance of work 
hereunder by Contractor or any subcontractor, and in the event of such a lien, Contractor shall 
immediately remove or cause to be removed such lien. 

 
10. Safety and Protective/Flagging Services Notification 
 

The Contractor and his subcontractors shall be required to attend a SCRRA Safety Orientation 
Class prior to receiving permission to enter the Right-of-Way. The Contractor shall request 
SCRRA’s consultant/contractor for safety training by calling 1-877-452-0205 to arrange for 
third party safety training.  Allow 72 hours from the request for safety training to arrange the 
training.  Upon completion of safety training and prior to start of work activities, the Contractor 
shall notify SCRRA’s consultant/contractor at (714) 920-9037 a minimum of fifteen (15) 
working days prior to beginning work on the Right-of-Way and secure any safety EIC services 
SCRRA deems necessary. This prior notification does not guarantee the availability of on-track 
safety protection for the proposed date of work. In no event shall SCRRA be liable to 
Contractor in the event that track safety protection cannot be provided due to force majeure 
event or for any other reason.  SCRRA will advise Contractor as soon as reasonably 
practicable once it is determined that track safety protection will be unavailable on a proposed 
date of construction.   
 

11. SCRRA Safety and Protective Services 
 

The Contractor must request and arrange for on-track safety protection satisfactory to SCRRA 
in the following circumstances: 

A.   When the Contractor's work activities are within the right-of-way of SCRRA. 

B.   When the Contractor's work activities are located over or under a track or tracks.   

C.   When cranes, pile drivers, drill rigs, concrete pumps, or similar equipment positioned 

outside of the right-of-way could foul the track in the event of tip-over or other 

catastrophic occurrence. 

D.   When in the opinion of the SCRRA it is necessary to safeguard the employees, trains, 

engines and facilities of SCRRA.   

E.   When any excavation is performed below the elevation of the track sub-grade, or track or 

other railroad facilities may be subject to movement or settlement.   

F.   When work in any way interferes with the safe operation of trains at timetable speeds. 

G.   When any hazard is presented to railway track, communications, signal, electrical, or 

other facilities either due to persons, material, equipment or blasting in the vicinity.   

H.   When clearing, grubbing, grading, or blasting is in proximity to the right-of-way which, in 

the opinion of SCRRA or representative of an SCRRA Member Agency, may endanger 

the right-of-way or operations.   

I.   When street work and maintenance activities, located within the right-of-way or in the 
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vicinity of the highway-rail grade crossing, requiring temporary work area traffic control, 

which may affect or create unsafe conditions for employees, public, trains and vehicles.   

 
The Contractor, and his subcontractors, shall complete SCRRA’s Safety Orientation Class, as 
instructed in Item 10.  Upon completion individuals will received a safety sticker which shall be 
adhered to their hardhat while working on railroad Right-of-Way as proof of completion of 
safety training. 
 

12. Underground Utilities 
 

Signal, communication, fiber-optic, petroleum, natural gas, electric power and other utilities are 
present in SCRRA right-of-way.  The Contractor shall contact the Southern California 
Underground Service Alert (DigAlert) at 811 to locate underground utilities.  SCRRA is not a 
member of DigAlert. The Contractor shall call SCRRA at (909) 592-1346 a minimum of five 
days prior to beginning work to mark SCRRA’s signal and communication cables and conduits.  

 
Delays and disruptions to service may cause business interruptions involving loss of revenue 
and profits, danger to train operations, and release of potentially hazardous or flammable 
compounds.   
 

13. Reimbursement of Costs and Expenditures 
 

The Contractor agrees to reimburse SCRRA or any Member Agency and/or any Operating 
Railroad for all cost and expense incurred by SCRRA or Member Agency in connection with 
work and safety services, including without limitation the expense of engineering plan review, 
administrative costs to process approvals and agreements, annual overhead rates, safety 
training, utility markings, and SCRRA EIC and protective services as SCRRA deems 
necessary. Contractor agrees to reimburse SCRRA for all work related services including but 
not limited to installation and removal of falsework beneath tracks, restoration of railroad 
roadbed and tracks, installation of appropriate protective devices, temporary and permanent 
repairs of signal or communication equipment, restoration of the Right-of-Way to a condition 
satisfactory to SCRRA's and Member Agency's representative.  
 
The Plan review, administrative, safety training, and utility marking costs and fees paid to 
SCRRA as a part of the Right-of-Entry are not refundable. Refer to SCRRA’s Schedule of 
Fees for more information.    
 
The Contractor agrees to reimburse SCRRA or any Member Agency actual cost and expense 
incurred for flagging services and work performed in connection with said work, including 
annual overhead rates. SCRRA will charge the Contractor four hours minimum for the 
mandatory safety training class and for other services four hours or less in duration. SCRRA 
will charge the Contractor for eight hours minimum if the Contractor cancels SCRRA services 
after SCRRA EIC or SCRRA Safety Training Officer is on site on the day of the appointment.  
 
The Contractor also agrees to reimburse SCRRA, any Member Agency and/or any Operating 
Railroad for any and all cost and expense incurred as a result of Contractor’s work which may 
result in (i) unscheduled delay to the trains or interference in any manner with the operation of 
trains, (ii) unscheduled disruption to normal train operation, (iii) unreasonable inconvenience to 
the public or private user of the system, (iv) loss of revenue and (v) alternative method of 
transportation for passengers. SCRRA will submit final bills to the Contractor for cost incurred. 
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SCRRA will provide the cost of all SCRRA services based on Contractor’s input.  Prior to 
commencement of work, the Contractor shall provide deposit representing the estimated 
expense to be incurred by SCRRA and Member Agency in connection with said work. As the 
work progresses, SCRRA may require additional progress payments as the scope of work 
changes or becomes clearer. SCRRA may discontinue services to Contractor pending receipt 
of progress payments. The deposit and progress payments shall be applied to SCRRA's and 
Member Agency's actual costs and expenditures. The Contractor shall be responsible to pay 
any amount exceeding the above payments upon receipt of notice or invoice by SCRRA. 
SCRRA shall exercise its best efforts to provide final invoicing to Contractor within 90 days 
following completion of the work; however, Contractor acknowledges that it shall be 
responsible for payment of all expenses incurred by SCRRA and Member Agency in 
connection with the work even if the final invoicing is provided to Contractor thereafter. Upon 
completion of all work, any payments in excess of SCRRA's and Member Agency's costs and 
expenditures shall be returned to the Contractor within a reasonable time.  

 
If the Contractor stop the work in the right-of-way for three months or longer and then plans to 
resume the work, he/she shall notify SCRRA as per contact information shown in Section 18 
prior to resumption of the work.       
 

14. Temporary Traffic Control 
 

Temporary traffic control shall be used when a maintenance or construction activity is located 
on the Right-of-Way or when the activity is located in the vicinity of a highway-rail grade 
crossing, which could result in queuing of vehicles across the railroad tracks. Temporary traffic 
control will comply with the current editions of the CA MUTCD, WATCH and SCRRA 
Engineering Standard ES4301.  Refer to SCRRA’s “Temporary Traffic Control Guidelines” for 
further information on definitions, referenced standards, traffic control plans, submittals, traffic 
control elements and responsibility/authority for temporary traffic control at highway-rail grade 
crossings. The guidelines provide acceptable alternatives and procedures, which prescribe 
appropriate temporary traffic control measures at highway-rail grade crossings.  

 
15. Environmental Health and Safety Plan 

Contractor shall immediately notify SCRRA and the appropriate regulatory agency (ies) of any 
spill, release, discharge or discovery of any hazardous material or contaminants in, on or 
under the Right-of-Way. After providing such notice to SCRRA and the appropriate regulatory 
agency (ies), any contaminated soils or hazardous materials which are spilled, released, 
discharged or discovered by the Contractor, shall be promptly removed and disposed of by 
Contractor in accordance with all the applicable laws at Contractor’s sole cost and expense. 
To the extent preexisting contamination or hazardous material, which was not caused or 
contributed to by Contractor, is discovered or unearthed by Contractor, Contractor shall only 
be obligated by this provision to removing and disposing of that portion of the contaminated 
soils or hazardous materials that are unearthed or otherwise disturbed during Contractor’s 
operations. Prior to entry onto the Right-of-Way, Contractor (s) performing trenching, 
excavations or soil borings may be required by SCRRA to submit a “Hazardous Materials 
Work Plan.” If required, said plan shall include Contractor’s site-specific health and safety plan 
and any other information that SCRRA may require. Contractor shall ensure that all 
documentation for transportation or disposal of contaminated soils of hazardous materials is 
prepared in the Contractor’s name only and that neither SCRRA nor Member Agency shall 
have any responsibility or liability therefor. Contractor shall defend and indemnify SCRRA for 
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any spill, release or discharge of contaminants or hazardous materials by Contractor in 
connection with activities hereunder in accordance with Section 5 Indemnification.  

16. Warranty for Plan Review 
 
Review and or approval of the plans and calculations by SCRRA shall not relieve the 
Contractor of responsibility for full compliance with contract requirements, correctness of 
design drawings and details, proper fabrication and construction techniques and coordination 
with other government and private permitting agencies, nor shall such review or approval by 
SCRRA in any way relieve Contractor from, or otherwise modify, Contractors’ indemnity 
obligations (Section 5) or assumption of liability obligations (Section 6). Execution of this right 
of entry does not imply design warranty or responsible charge on the part of SCRRA 
engineering employees. The parties expressly agree that SCRRA makes no warranty of any 
kind and assumes no responsibility therefor. 

 
17. Emergency Telephone Numbers 
 

The Contractor must immediately contact SCRRA in case of accidents, personal injury, defect 
in track, bridge or signals or any unusual condition that may affect the safe operation of the 
railroads. The following are SCRRA's emergency numbers: 
 
Signal Emergencies and Grade Crossing Problems (888) 446-9721 
Metrolink Chief Dispatcher  (909) 593-0661 or (888) 446-9715 
Metrolink Sheriff's Dispatch Center  (323) 563-5280 
Signal and Communications Cable Location  (909) 592-1346 

 
18. Notices 
 

Except as otherwise provided in this agreement, all notices, statements, demands, approvals 
or other communications to be given under or pursuant to this agreement will be in writing, 
addressed to the parties at their respective addresses as provided below and will be delivered 
in person or by certified or registered mail, postage paid or by telegraph or cable, charges pre-
paid. 
 
SCRRA: Assistant Director, Standards and Design 
 Southern California Regional Rail Authority (SCRRA) 

279 East Arrow Highway, Suite 101 
San Dimas, California 91773 

  Attn: Mr. Christos Sourmelis - ROW Encroachments Coordinator 
  E-mail: sourmelisc@scrra.net  
  Office Number: (909) 394-3418 

 
Contractor: Contractor's address is shown on the next page. 
 

19. California Law/Venue 

This agreement shall be construed and interpreted in accordance with and governed by the 
laws of the State of California.  Venue shall be located in courts in Los Angeles County. 



 

SCRRA FORM NO. 6 Page 9 of 14 Rev: 05/08/14 

 
The Contractor hereby agrees to the terms as set forth in this Agreement and hereby acknowledges 
receipt of this Agreement and of the insurance certificate forms (Exhibits A & B) herein provided. 
 
      
 (Name of Contractor) (Signature) 
 
      
 (Address) (Print Name) 
 
      
 (Title) 
 
      
 (Telephone) (Contractor's State License No.)  
 
      
 (Fax) (Email) 
 
Receipt of the foregoing agreement and certificated of insurance furnished by the Contractor are 
hereby acknowledged on this    day of      20   . 
 
SOUTHERN CALIFORNIA REGIONAL RAIL AUTHORITY 
 

By:    
      ROW Encroachments Coordinator 
 
By:          
   Assistant Director, Standards and Design 
 
 

[Approved As To Form By Legal Counsel] 
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EXHIBIT "A" 
 INSURANCE REQUIREMENTS FOR RIGHT OF ENTRY AGREEMENTS 
 
Contractor shall procure and maintain for the duration of the contract insurance against claims for 
injuries to persons or damages to Right-of-Way, which may arise from or in connection with the 
performance of the work by the Contractor, his agents, representatives, employees or subcontractors. 
 
1. Minimum Scope of Insurance 
  
 Coverage shall be at least as broad as: 
 
  Insurance Services Office Commercial General Liability coverage (occurrence form CG 0001). 
  Insurance Services Office form No. CA 0001 (Ed. 1/87) covering Auto. Liability, code 1(any auto). 
  Worker's Compensation insurance as required by the State of CA. & Employer's Liability Insurance. 
   Course of Construction insurance form providing coverage for "all risks" of loss.  
  Property insurance against all risks of loss to any tenant improvements or betterment. 

 Contractor’s Pollution Liability 
 
2. Minimum Limits of Insurance 
 
 Contractor shall maintain limits no less than: 
 
 General Liability: $2,000,000 per occurrence for bodily injury, personal injury and Property damage.  
 If Commercial General Liability Insurance or other form with a general aggregate limit is used, either 

the general aggregate limit shall apply separately to this project/location or the general aggregate limit 
shall be twice the required occurrence limit. 

  Automobile Liability: $1,000,000 per accident for bodily injury and property damage. 
  Employer's Liability: $1,000,000 per accident for bodily injury or disease. 
  Course of Construction: Completed value of the project. 

 Property Insurance: Full replacement cost with no coinsurance penalty provision. 
 Contractor’s Pollution Liability: $1,000,000 per occurrence/$2,000,000 annual aggregate 

 
3. Certificate Holder/Additional Insured 
 
 Certificate holder and/or insured will be the following: 
 
  Southern California Regional Rail Authority (SCRRA) 

 
 Additionally Insured will be the following: 
 

Los Angeles County Metropolitan Trans. Auth. (MTA) Burlington Northern Santa Fe Corp. (BNSF)  
Orange County Transportation Authority (OCTA)  Union Pacific Railroad Company (UPRR) 
Riverside County Transportation Commission (RCTC) National Railroad Passenger Corp. (AMTRAK) 
San Bernardino Associated Government (SANBAG) 
Ventura County Transportation Commission (VCTC)   

 
4. Railroad Protective Liability Insurance 
 
  Railroad Protective Liability Insurance 
 
 The Contractor shall provide, with respect to the operations they or any of their subcontractors 

perform on the Right-of-Way, Railroad Protective Liability Insurance, AAR-AASHTO 
(ISO/RIMA) in the name of the SCRRA with additional insured specified in Section 3 above. 

 
The policy shall have limits of liability of not less than $2 million per occurrence, combined 
single limit, for coverage and for losses arising out of injury to or death of all persons and for 
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physical loss or damage to or destruction of Property, including the loss of use thereof. A $6 
million annual aggregate shall apply. 

 
If coverage is provided on the London claims-made form, the following provisions shall apply: 

 
A. The limits of liability shall be not less than $3 million per occurrence, combined single 

limit. A $9 million aggregate may apply. 
 

B. Declarations item 6, extended claims made date, shall allow an extended claims made 
period no shorter than the length of the original policy period plus one year. 

 
C. If equivalent or better, wording is not contained in the policy form, the following 

endorsement must be included: 
 

It is agreed that "physical damage to Property" means direct and accidental loss of 
or damage to rolling stock and their contents, mechanical construction equipment or 
motive power equipment, railroad tracks, roadbed, catenaries, signals, bridges or 
buildings. 

 
For certain low-hazard activity, Contractor may request that the SCRRA and Member Agency 
waive the requirement to provide the Railroad Protective Liability Insurance. If the exposure to 
the track is physically separated by a building, floor or a continuous fence (no thoroughfares) 
and the employees of the Contractor are explicitly notified that they are not permitted to have 
any contact with the track, the Railroad Protective Liability Insurance requirement may be 
waived by SCRRA's Manager Public Projects or his/her designated representative. 

 
5. Deductibles and Self-Insured Retentions 
 

Any deductibles or self-insured retentions must be declared to and approved by SCRRA and 
Member Agency. At the option of SCRRA, either: the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects SCRRA and Member Agency, its officials 
and employees or the Contractor shall procure a bond guaranteeing payment of losses and 
related investigations, claim administration and defense expenses. 

 
6. Other Insurance Provisions 
 

The General Liability and Automobile Liability policies are to contain, or be endorsed to 
contain, the following provisions: 

 
A. SCRRA and Member Agency, its subsidiaries, officials and employees are to be covered 

as additional insureds as respects: liability arising out of activities performed by or on 
behalf of the Contractor; premises owned, occupied or used by the Contractor, or 
automobiles owned, leased, hired or borrowed by the Contractor. The coverage shall 
contain no special limitations on the scope of protection afforded to SCRRA and Member 
Agency, its subsidiaries, officials and employees. 

 
B. For any claims related to this work, the Contractor's insurance coverage shall be primary 

insurance as respects SCRRA and Member Agency, its subsidiaries, officials and 
employees. Any insurance or self-insurance maintained by SCRRA and Member Agency, 
its subsidiaries, officials and employees shall be excess of the Contractor's insurance and 
shall not contribute with it. 

 
C. Any failure to comply with reporting or other provisions of the policies including breaches 

of warranties shall not affect coverage provided to SCRRA and Member Agency, its 
subsidiaries, officials and employees. 
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D. The Contractor insurance shall apply separately to each insured against whom claim is 

made or suit is brought, except with respect to the limits of the insurer's liability. 
 

E. Each insurance policy required by this clause shall be endorsed to state that coverage 
shall not be suspended, voided, canceled by either party, reduced in coverage or in limits 
except after thirty (30) days' prior written notice by certified mail, return receipt requested, 
has been given to SCRRA and/or Member Agency. 

 
Course of Construction policies shall contain the following provisions: 

 
A. SCRRA and Member Agency shall be named as loss payee. 

 
B. The insurer shall waive all rights subrogation against SCRRA and Member Agency. 

 
7. Acceptability of Insurers 
 

Insurance is to be placed with insurers with a current A.M. Best's rating of no less than A:VII, 
unless otherwise approved by SCRRA and Member Agency. 

 
8. Verification of Coverage 
 

Contractor shall furnish SCRRA with original endorsements evidencing coverage required by 
this clause. The endorsements are to be signed by a person authorized by that insurer to bind 
coverage on its behalf. The endorsements are to be on forms provided by SCRRA. All 
endorsements are to be received and approved by SCRRA before work commences. As an 
alternative to SCRRA's forms, the Contractor's insurer may provide complete, certified copies 
of all required insurance policies, including endorsements evidencing the coverage required by 
these specifications. 

 
9. Subcontractors 
 

Contractor shall include all subcontractors as insured under its policies or shall furnish 
separate certificates and endorsements for each subcontractor. All coverage for 
subcontractors shall be subject to all of the requirements stated herein.  

 
10. Train Services 
 

  The train traffic information is available on SCRRA’s website at www.metrolinktrains.com 
(About Us, Engineering and Construction).  The following is the direct link to the file.  
http://www.metrolinktrains.com/pdfs/EngineeringConstruction/TrainTrafficDensityExhibitforSC
RRASystem.pdf 

 
11. Submittal 
 

The original insurance policy (s) shall be submitted to: 
 Assistant Director, Standards and Design 
 Southern California Regional Rail Authority (SCRRA) 

279 East Arrow Highway, Suite 101 
San Dimas, California 91773 

  Attn: Mr. Christos Sourmelis - ROW Encroachments Coordinator 
  E-mail: sourmelisc@scrra.net  
  Office Number: (909) 394-3418 

http://www.metrolinktrains.com/
http://www.metrolinktrains.com/pdfs/EngineeringConstruction/TrainTrafficDensityExhibitforSCRRASystem.pdf
http://www.metrolinktrains.com/pdfs/EngineeringConstruction/TrainTrafficDensityExhibitforSCRRASystem.pdf
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EXHIBIT "B" 

RAILROAD PROTECTIVE LIABILITY POLICY 
DECLARATION 

 
POLICY 

Insurance Company: 
Policy Number: 
Policy Period: From:                     To:                          

 12:01am Standard time at location   
 
CERTIFICATE HOLDER AND ADDITIONALLY INSURED 

Certificate Holder/Insured: 

Southern California Regional Rail Authority (SCRRA) 

        279 E. Arrow Highway, Suite 101, San Dimas, CA 91773 

Additionally Insured: 
Los Angeles County Metropolitan Transportation Authority (MTA)  Burlington Northern Santa Fe Corporation (BNSF) 

Orange County Transportation Authority (OCTA)    Union Pacific Railroad Company (UPRR) 

Riverside County Transportation Commission (RCTC)           National Railroad Passenger Corp. (AMTRAK) 

San Bernardino Associated Governments (SANBAG)    

Ventura County Transportation Commission (VCTC) 

 
LIMITS OF INSURANCE 

Aggregate Limit              $6,000,000    Each Occurrence Limit                   $2,000,000 
 
DESCRIPTION OF WORK AND JOB LOCATION(S) 
 
 
 
 
 
 
NAME AND ADDRESS OF DESIGNATED CONTRACTOR 
 
 
 
 
 
 
NAME AND ADDRESS OF INVOLVED GOVERNMENT AUTHORITY OR OTHER CONTRACTING PARTY 
 
 
 
 
 
 
PREMIUM 

Contract Cost      
Premium Base                               Rate per 1,000 of                                        Advance Premium   

 
FORM OF ENDORSEMENT 

Title        Number 
 
 
 
 

 
COUNTERSIGNATURE 
 
 

Countersigned by                                                                            Date       
(Authorized Representative) 
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EXHIBIT "B 

 
CERTIFICATE OF INSURANCE 
Southern California Regional Rail Authority (SCRRA) 

 
ISSUE DATE (MM/DD/YY)  

 
PRODUCER 
 
 
 
 
 
 
 
INSURED 
 
 

 
THIS CERTIFICATE OF INSURANCE IS NOT AN INSURANCE POLICY AND DOES NOT AMEND, EXTEND 
OR ALTER THIS COVERAGE AFFORDED BY THE POLICY BELOW. 
 

COMPANIES AFFORDING COVERAGE 
COMPANY A 
LETTER 
COMPANY B 
LETTER 
COMPANY C 
LETTER 
COMPANY D 
LETTER 
COMPANY E 
LETTER 

 
COVERAGES 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING 
ANY REQUIREMENTS, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN.  
THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.  LIMITS SHOWN 
MAY HAVE BEEN REDUCED BY PAID CLAIMS. 
 
CO 
LTR 

 
TYPE OF INSURANCE 

 
POLICY 
NUMBER 

 
POLICY 
EFFECTIVE 
DATE (MM/DD/YY) 

 
POLICY 
EXPIRATION 
DATE (MM/DD/YY) 

 
LIMITS 

 
 

 
GENERAL LIABILITY 
 COMMERCIAL GENERAL 
LIABILITY 
 CLAIMS MADE  OCCUR. 
 OWNER'S & CONTRACTOR'S 
PROT. 
 OTHER ___________ 

 
 

 
 

 
 

 
GENERAL AGGREGATE 
PRODUCTS-COMP/OP AGG. 
PERSONAL & ADV. INJURY 
EACH OCCURRENCE 
FIRE DAMAGE (Any one fire) 
MED. EXPENSE  
(Any one person) 

 
$ 
$ 
$ 
$ 
$ 
$ 

 
 

 
AUTOMOBILE LIABILITY 
 ANY AUTO 
 ALL OWNED AUTO 
 SCHEDULED AUTOS 
 HIRED AUTOS 
 NON-OWNED AUTOS 
 GARAGE LIABILITY 

 
 

 
 

 
 

 
COMBINED 
SINGLE LIMIT 
 
BODILY INJURY 
(Per person) 
 
BODILY INJURY 
(Per accident)  
 
PROPERTY DAMAGE 

 
$ 
 
 
$ 
 
 
$ 
 
 
$ 

 
 

 
EXCESS LIABILITY 
 UMBRELLA FORM 
 OTHER THAN UMBRELLA FORM 

 
 

 
 

 
 

 
EACH OCCURRENCE 
 
AGGREGATE 

 
$ 
 
$ 

 
 

 
PROPERTY INSURANCE 
 COURSE OF CONSTRUCTION 

 
 

 
 

 
 

 
AMOUNT OF INSURANCE 

 
$ 

 
 

 
WORKER'S COMPENSATION 

AND 
EMPLOYER'S LIABILITY 

 
 

 
 

 
 

 
STATUARY LIMITS 
EACH ACCIDENT 
DISEASE-POLICY LIMIT 
DISEASE-EACH EMPLOYEE 

 
 
$ 
$ 
$ 

 
DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS  
 

  
THE FOLLOWING PROVISIONS APPLY: 

1. None of the above-described policies will be canceled, limited in scope of coverage or nonrenewed until after 30 days' written notice has been given to SCRRA at the  address 
indicated below. 

2. As respects operations of the named insured performed on behalf of SCRRA, the following are added as additional insured on all liability insurance policies listed above: SCRRA,  
its Member Agencies, Operating Railroads, its subsidiaries, officials and employees. 

3. It is agreed that any insurance of self-insurance maintained by SCRRA will apply in excess of and not contribute with, the insurance described above. 

4. SCRRA is named a loss payee on the property insurance policies described above, if any. 

5. All rights of subrogation under the property insurance policy listed above have been waived against SCRRA. 

6. Any failure by the insured to comply with reporting or other provisions of the policies including breaches of warranties shall not affect coverage provided to SCRRA, its Member 
Agencies, its subsidiaries, officials and employees. 

7. The worker's compensation insurer named above, if any, agrees to waive all rights of subrogation against SCRRA for injuries to employees of the insured resulting from work for 
SCRRA or use of Member Agencies premises or facilities. 

 
CERTIFICATE HOLDER 
Southern California Regional Rail Authority (SCRRA) 
279 E. Arrow Highway, Suite 101, San Dimas, CA 91773 
 
ADDITIONAL INSURED 
MTA, OCTA, RCTC, SANBAG, VCTC, BNSF, UPRR, AMTRAK 

 
AUTHORIZED REPRESENTATIVE 
 
SIGNATURE  
TITLE   
PHONE NO.  
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1.0 GENERAL 
 
1.1 Purpose 

 
A. The rules and requirements were adopted to protect the Southern California 

Regional Rail Authority’s (SCRRA) operations, including the proper manner of 
protecting the tracks, signals, fiber optic cables, pipe lines, other Property, and 
tenants or licensees upon, adjacent to, across (under, and/or over), and along 
SCRRA and Member Agency Property during the construction and/or 
maintenance activities on or adjacent to Railway Property.  

 
1.2  Definitions  
 

Contractor  Contractor is an individual, firm, third party, partnership or 
corporation, or combination thereof, private, municipal or public, 
including joint ventures, retained by SCRRA or another public 
entity to provide construction or maintenance services which may 
impact SCRRA Property and who is referred to throughout this 
document by singular number and masculine gender.  

 
Member Agency The county transportation agency whose property is directly 

affected by the Project.  SCRRA Member Agencies include: the 
Los Angeles Metropolitan Transportation Authority (METRO), the 
Orange County Transportation Authority (OCTA), the Riverside 
County Transportation Commission (RCTC), the San Bernardino 
Associated Governments (SANBAG) and the Ventura County 
Transportation Commission (VCTC). 

 
Project The work (products, materials, facilities and improvements as 

required by the contract) to be performed pursuant to the contract 
documents. 

 
Property  Property is defined herein to mean the real and/or personal 

Property of SCRRA or Member Agency(s).  
 
Public Agency Public Agency is defined to mean (i) the federal government and 

any agencies, departments or subdivisions thereof, and (ii) the 
State of California or any other state, and any Public Agency, city, 
city and Public Agency, district, public authority, Public Agency, 
joint powers, municipal corporation, or any other political 
subdivision or public corporation therein.  

 
SCRRA  Southern California Regional Rail Authority (SCRRA) is a five-

county joint powers authority, created pursuant to California Public 
Utilities Code Section 130255 and California Government Code 
Sections 6500 et seq., to build and operate the “METROLINK” 
commuter train system.  The five-county member agencies are: 
Los Angeles County Metropolitan Transportation Authority 
(“MTA”), Ventura County Transportation Commission, Orange 
County Transportation Authority, San Bernardino Associated 
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Governments, and Riverside County Transportation Commission.  
SCRRA builds, operates and maintains a commuter rail system in 
the five-county area on rail rights-of-way owned by the member 
agencies.   

 
SSWP Site Specific Work Plan (SSWP) is a program, plan, and schedule 

prepared and submitted by the Contractor and approved by 
SCRRA that accurately describes and illustrates the manner in 
which work within the right-of-way will be accomplished; the 
impacts on any elements of the right-of-way, SCRRA operations, 
SCRRA facilities;   and the manner in which work will be 
accomplished with SCRRA allotted work windows.   

 
1.3 General Requirements of the Contractor  

 

A. All railroad tracks within and adjacent to the Project site are to be assumed active 
and rail traffic over these tracks must be maintained throughout the Project.  Rail 
traffic may include both through trains and switching moves to local customers.  
SCRRA and other railroad traffic and operations can occur continuously 
throughout the day and night on these tracks and may not be interrupted except 
as approved by SCRRA and the other operating railroads using the tracks.  The 
Contractor shall coordinate and schedule the work so that construction activities 
do not interfere with rail operations.   

 
B. The Contractor, and its sub-contractors of any tier (collectively referred to as the 

Contractor), must coordinate its work with SCRRA during construction of the 
Project when any of the following conditions are present: 

 
1. Where work is performed on the right-of-way of SCRRA; 
2. When the work is over or under or adjacent to the tracks of SCRRA; 
3. When excavations are performed within 30-feet of the centerline of the 

nearest track; or  
4. When the work has the potential to foul (obstruct) any track or reduce any 

clearance below the allowable minimum.   
 
C. The Contractor may not move, relocate, remove, obstruct, or otherwise interfere 

with any railroad tracks, signals, cables, signs, flags, or other railroad facilities, or 
any service or connection to any railroad facility.  All work on SCRRA tracks, 
signals, communication equipment, and other railroad facilities must be 
performed by SCRRA.   

 
D. The Contractor's ability to enter SCRRA right-of-way is subject to the absolute 

right of SCRRA to cause the Contractor's work on SCRRA right-of-way to cease 
if, in the sole opinion of SCRRA, the Contractor's activities create a hazard to 
SCRRA right-of-way, or SCRRA employees, or SCRRA operations, or any 
combination thereof.   

 
E. The Contractor shall inform itself of the expected train movements over the 

tracks in the vicinity of the work prior to developing its plans for any portion of the 
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work.  The Contractor must plan, schedule and conduct all work activities so as 
not to interfere with the movement of any trains.   

 
F. The Contractor shall obtain permission in writing from SCRRA for movement of 

equipment on track or across tracks at locations other than public crossings.  
Such permission may not necessarily be granted.  If it is granted, the Contractor 
shall comply with any condition required such as, but not limited to, the bridging 
of rail and protection of ballast section.  Damages to the track structure will be 
repaired at the Contractor’s sole expense.   

 
G. The Contractor shall perform no work on SCRRA right-of-way until all its 

employees, including sub-contractors of any tier, have attended and passed the 
safety orientation class described in SCRRA Form 6, “Temporary Right-of-Entry 
Agreement”.   

 
H. The Contractor shall adequately supervise all work performed by its employees 

and Subcontractors.  Subcontractors of any tier, suppliers, owner-operators, and 
invitees of the Contractor are not recognized as such by SCRRA and are to be 
considered as employees of the Contractor for the purpose of carrying out the 
Contractor’s obligations while working on, over, or adjacent to SCRRA right-of-
way.   

 
1.4 Submittals  
 

A. Whenever work is performed within the vicinity of SCRRA right-of-way, or when 
work may affect the operation or safety of trains, or for temporary or short-term 
uses of right-of-way, appropriate right-of-entry agreements and the method of 
performing the work shall first be submitted to SCRRA Representative for 
approval.  SCRRA Form No. 4, “Agreement for Moving Oversized Loads Over 
Highway-Rail Grade Crossings” for the movement of oversize vehicles over the 
crossings; SCRRA Form No. 5, “Indemnification and Assumption of Liability 
Agreement” for temporary uses of rights of way (such as surveying activities and 
shallow geotechnical investigations); and SCRRA Form No. 6, “Temporary Right-
of-Entry Agreement” for projects involving construction shall be submitted to 
SCRRA for review and approval.     

 
B. SSWP: 
 

1. All work with the potential to impede the normal functioning of any part of 
the Operating System shall include a detailed SSWP’s showing schedule 
of events, indicating the expected hourly progress of each activity that 
has duration of one hour or longer.  The schedule shall include a time at 
which each activity planned under the SSWP and the requested Work 
Window will be completed, and the total duration of all the construction 
activities shall be less than the approved Work Window. Failure of the 
Contractor to complete the scheduled activities by the planned time or to 
put in place an approved contingency plan may adversely affect the 
operations of scheduled trains.    
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2. The Contractor shall refer to SCRRA’s Site Specific Work Plan Scope of 
SSWP (Exhibit A) prior to submitting SSWP.  The Contractor shall submit 
SCRRA’s SSWP Checklist (Exhibit B).   

 
3. The SSWP shall include at minimum the information specified below.   

 
a. The SSWP shall include scope, brief schedule, location, 

equipments, material and staging, schedule, haul routes, safety 
plan, contingency plan, worksite representative, emergency 
response plan, excavation plan, boring and jacking plan, drilling 
and pile driving plan, falsework plan, and temporary traffic control 
plan. 
 

b. All activities necessary to perform construction activities within the 
Operating Envelope, including use of stations, tracks, signals, 
proposed storage areas and any other railroad facility. 

 
c. A description of any proposed changes in the Operating System 

between start and finish of the work, including any requested 
Work Windows. 

 
d. A schedule of the work, showing each activity and where and how 

it affects normal operation of the Operating System.  This 
schedule shall integrate and allow for the necessary work of the 
Signal and Communication forces. Each activity in the plan shall 
include all labor, materials, and equipment required to complete 
the activity within SCRRA allotted time period.  The Contractor 
shall identify on the schedule all SCRRA furnished labor, 
equipment and materials. 

 
e. The Contractor shall have SCRRA approved Contingency plans 

for putting the Operating System back in operation in case of an 
emergency, or in case the Contractor fails to perform and 
complete the work on time.  The contingency plans shall address 
the various stages of activities necessary to restore the System. 

 
f. List all of the approved proposed work plans to be performed 

under the SSWP, and provide the name(s) and number(s) of the 
Contractor’s supervisor(s) in charge of the SSWP tasks. 

 
4. The SSWPs must be of sufficient detail, clarity, and organization to permit 

easy review and approval by SCRRA before the proposed work is 
performed.  The SSWP shall be submitted and approved prior to starting 
work.  The Contractor shall anticipate obtaining approvals from SCRRA 
as follows: 

 
a. At least 14 calendar days prior to start of the work within the 

Operating Envelope for work other than signal or third-party 
activity. 
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b. At least 30 calendar days prior to the start of work for work 
involving signal or third-party installation.   

 
5. SCRRA may request explanations and changes to the SSWP to conform 

the SSWP to the requirements of the Contract Documents.  If the SSWP 
is not acceptable, the Contractor shall revise the SSWP to make it 
acceptable.  The Contractor is responsible for submitting a revised SSWP 
that can be reviewed and approved by SCRRA at least seven days in 
advance of any work that affects the Operating System.    

 
6. The Contractor will be informed if the SSWP is acceptable not less than 

seven calendar days prior to the scheduled start of work within the 
Operating Envelope.  Once the plan is accepted, the Contractor shall 
assemble the resources necessary to perform the work represented by 
the SSWP, so that necessary resources are available one calendar day 
before the work is to be accomplished, thereby demonstrating to SCRRA 
the readiness of the Contractor to perform the Work.  At this time, SCRRA 
will make a final decision as to whether or not the Work is to proceed as 
planned or be canceled.   

 
C. The Contractor shall provide a detailed construction schedule to SCRRA for 

review and approval prior to commencement of work within or adjacent to the 
right-of-way.  The Contractor shall use activity codes to identify specific activities 
that involve work within or adjacent to SCRRA right-of-way.  Activities that 
involve working within reduced clearances must also be identified by a unique 
activity code.  This schedule shall be updated for all critical events as necessary 
but not less than monthly so that site visits may be scheduled at the appropriate 
times.  A copy of each schedule update shall be furnished to SCRRA.  The 
Contractor shall also furnish SCRRA, at the beginning of each week, with a look-
ahead schedule projecting the Contractor’s activities for three weeks in advance 
of the week in which the look-ahead schedule is issued.    

 
D. For major construction projects, the Contractor shall submit, as soon as possible, 

but no later than 20 working days after a Notice to Proceed (NTP) with any 
portion of the work, for SCRRA’s review and approval, a document control plan.  
The document control plan shall describe and illustrate the process (including 
roles, responsibilities, and contact information) by which the firms and individuals 
responsible for submitting, reviewing, and approving all submittals from the 
Contractor to the Public Agency, will manage the flow of submittals and 
information.  The document control plan must also include a master list of 
submittals.  A preliminary list of submittal is included in Exhibit C.  The Contractor 
shall also submit, not later than 20 working days after the NTP, a testing and 
inspection plan that identifies the tests and inspections required, the point during 
construction at which each test or inspection is to be performed, and the entity 
responsible for performing each test or inspection on both temporary and 
permanent work.     

 
E. Construction submittals requiring SCRRA approval, and Requests for Information 

(RFI) requiring a reply from SCRRA, must be forwarded to the Public Agency 
who in turn will forward to SCRRA Representative.  Unless waived by SCRRA, 
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all submittals made to SCRRA must bear an approval stamp indicating the 
acceptance of the submittal by the Public Agency, and include a statement that 
the submittal conforms to the requirement and standards of SCRRA included 
with the Contract.  Where required by SCRRA rules, standards, guidelines, and 
other requirements, the Contractor shall submit plans, calculations and other 
documents prepared under the direction of a Registered Professional Engineer 
licensed to practice in California. 

 
F. The Contractor shall submit general insurance and railroad protective insurance 

certificates to SCRRA as a part of SCRRA Form No. 6, “Temporary Right-of-
Entry Agreement”. The Contractor shall maintain all insurance in full force during 
the time that its work is performed on or adjacent to SCRRA right-of-way.  
SCRRA forms, manuals and guidelines are available on its website 
www.metrolinktrains.com (About Us, Engineering and Construction).    

 
G. No work shall take place within SCRRA right-of-way until appropriate right-of-

entry agreement, SSWP, schedule, and document control plan have been 
reviewed and approved by SCRRA.  If a change occurs in the process, 
involvement of firm, or individuals named in the document control and SSWP, the 
Contractor shall immediately revise the document control and SSWP and submit 
the changes for approval.                               

 
H. SCRRA shall be allowed 20 working days for review of all submittals.  Upon 

written approval by the Public Agency, the Contractor may make the submittals 
directly to SCRRA Representative and the Public Agency simultaneously.   
However, SCRRA will not approve any submittal for which the approval of Public 
Agency is required until the Public Agency has first reviewed and approved the 
Contractor’s submittal.    

 
I. SCRRA's review and approval of the Public Agency's or the Contractor's plans in 

no way relieves the Public Agency and Contractor from their responsibilities, 
obligations or liabilities under the Contract between the Public Agency and the 
Contractor, or SCRRA Form 6, “Temporary Right-of-Entry Agreement”.  
SCRRA's review and approval will be given with the understanding that SCRRA 
makes no representations or warranty as to the validity, accuracy, legal 
compliance or completeness of the designs prepared by Public Agency or the 
Contractor, and that any reliance by the Public Agency or the Contractor with 
respect to such designs is at the risk of the Public Agency and the Contractor.   

 
2.0 SCRRA SAFETY SERVICES 
 
2.1 SCRRA Employee- In-Charge (EIC) 
 

A. Work in the proximity of railway track(s) is potentially hazardous where 
movement of trains and equipment can occur at any time and in any direction.  
All work performed by the Contractor within or adjacent to the right-of-way of 
SCRRA must be in compliance with this Form 37 and the requirements of 
SCRRA Form 6, “Temporary Right-of-Entry Agreement”. 
 

 

http://www.metrolinktrains.com/
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B. SCRRA Employee-in-Charge (EIC) is responsible for on-track safety anytime that 
work is underway on or adjacent to the track.  Services of an EIC will be provided 
by SCRRA using railroad personnel trained and qualified under the rules of the 
Federal Railroad Administration and qualified to work on SCRRA Subdivision on 
which they will be providing services.  All persons acting as an EIC will be 
furnished through SCRRA.  Personnel of the Contractor may not provide an EIC 
or perform flagging or other protective services for railroad operations.  No work 
may begin until the EIC is present at the work site and proper protection has 
been provided. 

 
C. The EIC will provide job briefings and safety protection to assure the contractor a 

safe work environment and the safe passage of trains.  The EIC will conduct job 
briefings at the start of every work shift and every change of conditions affecting 
roadway worker safety during a work shift.  The EIC has the authority to 
temporarily or permanently halt work or to temporarily or permanently remove 
employees of the Contractor from the right-of-way in order to assure the work is 
conducted safely.  The Contractors’ employees must comply immediately with all 
instructions of the EIC involving work within or affecting the right-of-way of 
SCRRA.  

 
2.2 Right to Challenge Sufficiency on On-Track Safety 
 

A. The employees of the Contractor may, during the job briefing process, request 
clarification of the protection against trains being provided by the EIC.  If an 
employee of the Contractor does not believe that the protection against trains is 
sufficient, the employee may at any time, in good faith, challenge the form of 
protection established by the EIC and must remain clear of all tracks until the 
challenge is resolved.   Federal regulations and SCRRA rules require that the 
EIC, Contractor supervisor and SCRRA supervisor must resolve the challenge 
before work can begin.  A Good Faith Challenge Form must be completed by the 
parties involved. 

 
B. If the Contractor disagrees with any instructions from the EIC, the contractor and 

contractor employees must immediately clear the tracks to a safe location.  After 
employees are clear of tracks, the contractor may contact the EIC’s supervisor to 
resolve any disagreement over the instruction provided. 

 
2.3 Work Requiring Protection of Track and Operations 
 

A. The Contractor must request and arrange for an EIC, inspector, or other 
protective services from SCRRA for the following conditions:  

 
1. When the Contractor's work activities are within the right-of-way of 

SCRRA. 
2. When the Contractor's work activities are located over or under a track or 

tracks.   
3. When cranes, pile drivers, drill rigs, concrete pumps, or similar equipment 

positioned outside of the right-of-way could foul the track in the event of 
tip-over or other catastrophic occurrence. 

4. When in the opinion of SCRRA it is necessary to safeguard the 
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employees, trains, engines and facilities of SCRRA.   
5. When any excavation is performed below the elevation of the track sub-

grade, or track or other railroad facilities may be subject to movement or 
settlement.   

6. When work in any way interferes with the safe operation of trains at 
timetable speeds. 

7. When any hazard is presented to railway track, communications, signal, 
electrical, or other facilities either due to persons, material, equipment or 
blasting in the vicinity.   

8. When clearing, grubbing, grading, or blasting is in proximity to the right-
of-way which, in the opinion of SCRRA or representative of an SCRRA 
member agency, may endanger the right-of-way or operations.   

9. When street construction and maintenance activities, located within the 
right-of-way or in the vicinity of the highway-rail grade crossing, requiring 
temporary work area traffic control, which may affect or create unsafe 
conditions for employees, public, trains and vehicles.   

 
B. The services of an EIC are generally provided by one employee.  However, 

additional personnel may be required to protect the facilities and operations of 
SCRRA, if deemed necessary by SCRRA representative or other authorized 
SCRRA employee.  The maximum shift duration for one EIC is 10 hours. Under 
“Form B” protection, the 10 hours includes 8 hours of the Contractor work and 2 
hours to install and remove Form B flags.  The Contractor shall not be allowed to 
work within the Operating Envelope during the 2-hour flag installation and 
removal.  The minimum shift duration for flagging services is 4 hours. If the 
Contractor desires to perform activities requiring an EIC that are longer than 10 
hours’ duration, then the Contractor shall coordinate with SCRRA to schedule 
multiple EICs for said Work.   

 
C. The estimated cost for one (1) EIC is $1,200 for an eight (8) hour basic day plus 

two hours of overtime (10 hours total).  The estimated cost for each EIC includes 
vacation allowance, paid holidays, railroad and unemployment insurance, public 
liability and property damage insurance, health and welfare benefits, 
transportation, meals, lodging, and supervision.  However, the rate for an EIC in 
effect at the time of performance of the work by the Contractor hereunder will be 
used to calculate the actual costs of the services of an EIC pursuant to this 
paragraph.   Billing will be on an actual cost basis. 

 
D. The Contractor shall call the phone number provided with the executed copy of 

SCRRA agreement, a minimum of 15 working days in advance of the date that 
services of an EIC will be required.  An EIC will not be scheduled until the 
Contractor has executed SCRRA agreement and the Contractor has attended 
the required safety training. 

 
3.0 CONTRACTOR SAFETY REQUIREMENTS 
 
3.1 Contractor General Safety Requirements  
 

A. Safety takes precedence over deadlines, production schedules, and all other 
considerations. When uncertainty arises, take the safest course.  Remember that 
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accidents are often the result of carelessness, unsafe practices, lack of attention, 
and complacency.   

 
B. The following rules must be followed at all times: 
 

1. Using, possessing, or working under the influence of alcohol or drugs is 
not permitted anywhere on railroad property.  This includes prescription 
drugs that cause drowsiness or otherwise impair a person’s ability to 
perform an assigned task.   SCRRA may require employees of the 
Contractor to submit urine or other toxicological samples to be used for 
drug and alcohol testing after an accident or incident occurring within the 
railroad right-of-way. 

2. Any employees, agents or invitees of Contractor or its sub-contractors 
under suspicion of being under the influence of drugs or alcohol, or in the 
possession of same, will be removed from SCRRA right-of-way and 
subsequently released to the custody of a representative of the 
Contractor's management.  An employee removed for violation of the 
drug or alcohol policy will not be permitted future access to the right-of-
way. 

3. SCRRA may require employees of the Contractor to submit urine 
samples for drug and alcohol testing after an accident or incident. 

4. The use or possession of unauthorized radio equipment is prohibited.  
The use of personal radios (including IPod, MP3 players, and similar 
devices), and cell phone ear pieces while working is prohibited.  

5. The use of cellular phones within 25-feet from the nearest rail is 
prohibited.    

6. Horseplay, physical altercations, running or jumping is prohibited.  
7. Firearms or other deadly weapons, including knives are prohibited.  
8. Work on public streets, roadway crossings, and highway bridges must 

conform to the California Vehicle Code and the standards given in the 
California Manual of Uniform Traffic Control Devices, and must be 
performed with due regard for the convenience and safety of the public.  

9. Only authorized employees are allowed on engines, cars, cabooses, track 
cars or other railroad equipment.  

10. Contractor employees must exercise care to prevent injury to themselves 
or others.  

11. Employees must be alert and attentive at all times when performing their 
work. 

12.  Any defective tools, machinery and equipment are prohibited from use on 
SCRRA property and, if found, must be removed immediately. 
a. When on or near the tracks, the following precautions must be 

taken:  
13. Keep clear of all tracks unless the EIC has provided a job briefing and 

indentified the On-Track Safety protection in effect.  No work may begin 
until the EIC is present at work site and a job briefing has been 
conducted.  

14. Always look both ways before crossing tracks.  Always step over the rails 
when crossing the tracks. Never walk, stand, or sit on the rails.  The rail 
surface can be extremely slippery.   

15. Always face the direction from which the train or on-track equipment is 
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approaching.  
16. Avoid track switches.  The switch points are controlled from a remote 

location, can move unexpectedly, and exert enough force to crush ballast 
rock.  Stand 150 feet from track switches when trains are approaching.  
Stay away from any other railroad device with which you are not familiar.  

17. Always walk single file when crossing the tracks in a group.  
18. Never stand between adjacent tracks in multiple track territory when a 

train is passing.  
19. Always cross at least 20 feet away from the end of equipment:  i.e. 

engines, railroad cars, or on-track equipment  
20. Do not pass between standing locomotives, railroad cars or on-track 

equipment when there is less than 50 feet between the equipment.  
21. Never cross tracks by going underneath, over or through cars, engines or 

on-track equipment.  
22. Work is not allowed within 50 feet of the track centerline while trains are 

passing the work site. Always stand as far back as possible to prevent 
injury from flying debris or loose rigging.  

23. Always visually inspect all passing trains.  If you detect a dangerous 
condition, inform your EIC or watchman immediately.  The EIC or 
watchman will notify the train crew.  

24. Always stop equipment while a train is passing through your working 
limits. No movement will be allowed toward an approaching train that 
would cause the engineer to believe the track might be fouled.  

25. Trains travel faster than they appear and are relatively quiet. Trains may 
operate with cab car forward. You should not rely on past experiences to 
determine train schedule. Train schedules are unpredictable and are 
subject to changes and/or delays.  

 
C. Always expect a train on any track at any time.  Trains may stop, reverse 

direction, set out cars, or run around stopped trains without notice.  Expect 
movement of locomotives, railroad cars or on-track equipment on any track in 
either direction at any time.   

 
3.2 Personal Protective Equipment 
 

A. All persons working on, over, or under SCRRA right-of-way must be equipped 
with personal protective equipment meeting applicable OSHA and ANSI 
specifications.  Personal protective equipment must be appropriate for the task 
performed.  Employees, subcontractors, suppliers, agents or invitees of 
Contractor shall possess the following minimum equipment while on the right-of 
way:  

 
1. Safety glasses with side shields conforming to ANSI Z87.1 - Occupational 

and Educational Personal Eye and Face Protection Devices; 
2. Protective Helmets (Hard Hats) conforming to ANSI Z89.1 - 

Requirements for Protective Headwear for Industrial Workers, Type I or II, 
Class G or E;  

3. Safety shoes with hardened toes conforming to ANSI Z41.1 – Personal 
Protection - Protective Footwear.  Shoes must lace above the ankle and 
have a defined heel;  
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4. High visibility ORANGE (and only orange) retro-reflective work wear.  
(Green and Red shirts, vests, or other outerwear are not permitted within 
SCRRA right-of-way because of the use of the same colors for signals to 
trains).   

5. SCRRA railroad safety training card in possession.   
 
B. Hearing protection, face and eye shields, fall protection, gloves, and respirators 

must be worn as required by State and Federal regulations.   
 
3.3 Maintenance of Work Area 
 

A. The Contractor must not pile or place any materials, articles, or equipment, nor 
park any machinery or equipment within SCRRA Right-of-Way, or closer than 
25’-0” to the center line of the nearest track, or in a manner that blocks access to 
SCRRA facilities and equipment.  Soil, aggregates, or other similar loose 
materials must be covered to prevent migration of the material toward the track.  
Dust or blowing soil or debris must be controlled in accordance with South Coast 
Air Quality Management District Rule No.  402 and Rule No.  403.   

 
B. Materials, machinery or equipment must not be stored or left within 250 feet of 

any highway railroad at-grade crossings, where storage of the same will interfere 
with the sight distances of motorists approaching the crossing.  For construction 
on SCRRA right-of-way the Contractor must establish a storage area with 
concurrence of SCRRA prior to beginning work, or as part of a site specific work 
plan. 

 
C. Machines or vehicles must not be left unattended with the engine running.  

Parked machines and equipment must be turned off and must be in gear with 
brakes set.  If equipped with blade, pan or bucket, the blade, pan or bucket must 
be lowered to the ground.  All machinery and equipment permitted to be left 
unattended on SCRRA right-of-way must be left inoperable and secured against 
movement.  Do not park vehicles over vegetation that might be ignited by the 
heat from the vehicle’s exhaust system. 

 
D. The Contractor must not create and leave any conditions at the work site that 

would interfere with water drainage.  Any work performed over water must meet 
all Federal, State and Local regulations.   

 
3.4 General Precautions When Working Near Electrical Conductors 
 

A. All wires and cables must be considered to carry electric current at high voltage 
and to be dangerous unless informed to the contrary by proper authority.  When 
using temporary power cords, cords must never be placed over the rails, and 
employees must not place any metal objects across the rails.  

 
B. For all power lines the minimum clearance between the lines and the top of the 

rail must be as shown below: 
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ITEM MINIMUM 
CLEARANCE 

Electric wires carrying less than 750 volts 27’ 0” 

Electric wires carrying 750 volts to 15,000 volts 28’-0” 

Electric wires carrying 15,000 volts to 20,000 volts 30’-0” 

Electric wires carrying more than 20,000 volts 34’-0” 

 
 
C. For all power lines the minimum clearance between the lines and any part of the 

equipment or load must be as shown below: 
 
 

ITEM MINIMUM 
CLEARANCE 

Electric wires carrying less than 200 KV 15’ 0” 

Electric wires carrying 2000 KV to 350 KV 20’-0” 

Electric wires carrying 350 KV to 500 KV 25’-0” 

Electric wires carrying 500 KV to 750 KV 35’-0” 

Electric wires carrying 750 KV to 1000 KV 40’-0” 

 
 
D. If Cal/OSHA, CPUC, and/or the utility owners clearance requirements are more 

restrictive than those shown herein than the most restrictive clearances shall 
apply. 

 
E. If capacity of the line is not known, a minimum clearance of 45 feet must be 

maintained.  A person must be designated to observe clearance of the 
equipment and give a timely warning for all operations where it is difficult for an 
operator to maintain the desired clearance by visual means.  When the height of 
overhead wire lines cannot be determined from the available records, the actual 
height must be determined by field survey. 

 
F. All damage to the right-of-way, facilities, or property of SCRRA, or any accident 

or incident within SCRRA right–of-way, or any hazard noticed on passing trains 
must be reported immediately to the railroad EIC, if an EIC is present, or in the 
absence of a railroad EIC, to SCRRA's Metrolink Operations Center (MOC) at 
(888) 446-9715 or (909) 593-0661.  Any vehicle or machine which comes in 
contact with the track, signal equipment, structure or other railroad installation or 
facility, regardless of the force of the impact, may result in the derailment of a 
train and must be reported immediately to SCRRA representative and to the EIC, 
if an EIC is present, or in the absence of a railroad EIC, to MOC.   

 
3.5 Safety Training and Communication  
 

A. All personnel working on, over, or adjacent to SCRRA right-of-way must attend a 
railroad safety training class and pass an examination covering the information 
presented in the class.  Persons not regularly employed on the Project, or at the 
Project site only intermittently, are not exempted from this requirement. 
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B. Before beginning any task on the right-of-way of SCRRA, a thorough job safety 

briefing must be conducted with all personnel involved with the task.  The briefing 
must include the Contractor’s job hazard analysis, its plan for conducting the 
work, and the procedures the Contractor will use to prevent its employees, sub-
contractors, suppliers, agents or invitees from moving any equipment adjacent to 
or across any SCRRA tracks without the appropriate protection for the Contractor 
and the railroad operations.  Additional job safety briefings must be conducted 
anytime that the job tasks, or conditions affecting the job tasks, change or are 
revised. 

 
C. When Contractor employees are required to work on SCRRA right-of-way after 

normal working hours or on weekends, the Public Agency and SCRRA 
Representatives must be notified.  A minimum of two Contractor employees must 
be present at all times.  If work is within or near SCRRA right-of-way an EIC will 
be required, and a representative of the Public Agency must also be present on 
the Project site.   

 
D. The Contractor shall develop and provide an emergency action plan indicating 

the location of the site, contact names and phone numbers, directions for access 
to the site, instructions for emergency response, and location of the nearest 
hospitals.  The plan must also cover the Contractor's means of preventing fires 
arising from the Contractor’s operations, and the Contractor’s methods of fire 
suppression.  The plan must also include the local direct phone numbers and 
locations of the nearest fire and police departments.  Phone numbers for utility 
and SCRRA emergency response must be obtained from SCRRA representative 
prior to the start of any work and must be posted at the job site. 

 
3.6 Emergency Response and Accident Reporting  
 

A. Prior to starting work, the Contractor must provide the EIC with the emergency 
phone numbers for the Project.  At a minimum, phone numbers must be provided 
for paramedics, fire, police, utility response, SCRRA Representative, Contractor 
Superintendent, Metrolink Operation Center (MOC), and the Metrolink Signal 
emergency number.  A map and directions to the site must be immediately 
available for the use of the EIC.   
 

B. In emergency situations the following apply:  
 

1. When a person is injured, stop work and ensure everything possible is 
done for the injured person.  Also take the following immediate action:  
Notify the fire, police, or paramedics as appropriate, and notify the 
Metrolink Operations Center; provide an individual or individuals to guide 
emergency response personnel to the site; make sure that all access 
ways are cleared for emergency vehicle access; and immediately report 
to the EIC any accidents, personal injuries, defects in tracks, bridges, 
signals utilities or communication facilities or any unusual condition that 
may affect the safe operation of the railroad. 
 

2. If equipment was involved in the incident, it must not be moved until 
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examined to ensure the equipment was in proper working condition, 
unless movement is necessary to prevent further injury or risk to persons 
or property.  
 

3. In case of personal injury, loss of life, or damage to property, the EIC 
must immediately document the names, addresses and occupation of all 
persons involved, including all persons at the scene regardless of 
whether these persons give a statement about the incident.  This 
information should be included in the incident reports.  The Contractor’s 
cooperation with, and assistance to, the EIC is a requirement of 
accessing SCRRA right-of-way. 
 

4. If an incident causes personal injury or death, all tools, machinery and 
other equipment involved, including premises where such accident 
occurred must be promptly inspected by the EIC. Tools, equipment and 
machinery must be secured until the EIC, Safety Officer, or other 
competent person has completed an inspection.  A report of such 
inspection, stating the conditions found and names of persons making the 
inspection must be promptly forwarded to SCRRA and the supervising 
officer of person making the inspection.  

 
C. Information concerning incidents or personal injuries occurring to persons who 

are not employees, must not be given to anyone except authorized 
representatives of SCRRA or an officer of the law.  

 
4.0 TRACK OCCUPANCY AND WORK WINDOWS  
 
4.1 Description of Location and Traffic 

 
A. The Contractor shall obtain permission in writing from SCRRA for movement of 

equipment on track or across tracks at locations other than public crossings.  
Such permission may not necessarily be granted.  Damages to the track 
structure will be repaired at the Contractor’s sole expense.   

 
B. The mainline tracks, within the limits of Project site, are under direct control of 

SCRRA dispatcher. No track shall be fouled without authorization and presence 
of an SCRRA EIC on the scene.  For all work with the potential to foul the track, 
the Contractor shall allow sufficient time in his work schedule for the EIC to clear 
trains. Up to 15 minutes may be required for the EIC to clear each train, during 
which time the Contractor must not foul the track.  Such time required to clear 
scheduled trains shall not be an acceptable reason for submitting contract 
change requests or delay claims to SCRRA. Scheduled trains may be up to 15 
minutes behind schedule, and such tardiness will not be an acceptable reason 
for submitting contract change requests or delay claims to SCRRA. 

 
4.2 Coordination with Rail Traffic 
 

A. The Contractor's operations are subordinate to the operation of trains on SCRRA 
right-of-way, whether passenger or freight.  All work upon SCRRA right-of-way 
shall be done at such times and in such a manner as to not interfere with or 
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endanger SCRRA Operations.  SCRRA will strive to cooperate with the 
Contractor such that the work may be handled and performed in an efficient 
manner.  However, the Contractor will have no claim whatsoever for any type of 
damages or for extra or additional compensation in the event its work is delayed 
by rail operations. 

 
B. All forecasts of train traffic and schedules are approximate.  The public time table 

or schedule shall be used for planning purposes only and shall not be used for 
scheduling actual work in the vicinity of the railroad tracks in the absence of a 
railroad EIC.  SCRRA, UPRR, BNSF, and Amtrak may run additional trains as 
needed to perform their respective obligations.  The operation of extra and 
special trains will be at sole discretion of SCRRA.  The Contractor's work may be 
halted or delayed whenever necessary to accommodate train service.   

 
C. Persons acting as an EIC are generally dispatched to projects in the order 

requested.  An EIC may not be available at all times without advance notice.  The 
Contractor is encouraged to schedule the services of an EIC or inspector a 
minimum of 15 working days in advance of any planned operation to avoid delay.  
Any work to be performed by the Contractor, which requires services of an EIC or 
inspector, shall be deferred until an EIC or inspector is available at the job site. 

 
4.3 Work Windows and Track Access 
 

A. All work on, over, or adjacent to the tracks must be coordinated with SCRRA, 
and the Contractor’s work is subject to SCRRA operating rules for work on main 
tracks and other than main tracks.  Project Specific Work Windows shall be 
obtained from SCRRA. The Project Specific Work Window hours and days are 
not included here in this document and shall be obtained from other project 
related documents.    

 
B. Work Window:  A period of time with specific beginning and ending time and 

durations for which the track, signals, bridges and other Operating System 
elements within the Operating Envelope are temporarily removed from service or 
modified in some other manner and train and other operations suspended or 
modified to allow construction or maintenance work to occur.  Written authority 
from SCRRA and an approved Site Specific Work Plan (SSWP) is required 
before the Contractor is granted a Work Window.  The Contractor’s Work 
Window shall have specific geographic limits, which are defined in the approved 
SSWP.  Modifications or suspension of train and on-track equipment movements 
resulting from a Work Window involves written changes to the Railroad’s Rules of 
Train and On-Track Equipment Operations.   

 
C. Exclusive Track Window:  An approved Work Window in which no train 

movements (except the Contractor or SCRRA work trains or equipment under 
control of the EIC, per the SSWP) will operate on any track within the window 
limits.  The Contractor may dismantle, remove, reconstruct, or otherwise obstruct 
tracks within the limits of such a window.  This Work may be protected by track 
out of service, track and time limits, or by Form B Track Bulletin. 

 
D. Limited Track Window:  An approved Work Window for some, but not all tracks 
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within a general Work area (e.g. one track remains for operation of trains, other 
tracks are available for the Contractor’s Work).  Movement of trains over the 
track(s) of a Limited Track Window is under the control of the EIC who will not 
authorize train movement unless and until the Contractor personnel and 
equipment are clear of the operating track.  The Contractor may remove, 
construct, or obstruct only the track designated by the SSWP and must arrange 
the Work so that trains can operate without delay on the remaining track(s) in the 
Work area.  This Work may be protected by track out of service, track and time, 
or by Form B Track Bulletin. 

 
E. “Form B” Work Window:  An approved Work Window in which passenger, freight 

and all other trains and on-track equipment movements can be prohibited from 
entering the defined limits of a segment of track.  The “Form B” Work Window 
does not allow the Contractor to remove from service or modify the tracks, 
signals, bridges, stations or other elements of the Operating System in a manner, 
which will delay or in any way affect the safe operation of the trains.  The “Form 
B” Work Window allows the Contractor the ability to enter the Operating 
Envelope and perform construction activities subject to the conditions above.  An 
Employee-in-Charge/Flagman from SCRRA will exercise strict control over the 
Contractor’s construction activities in conjunction with Roadway Worker 
Protection requirements, to assure that the Contractor’s activities do not delay or 
impact train service. 

 
F. Track and Time: An approved Work Window in which the Dispatcher will authorize 

men and equipment to occupy a track or tracks within limits for a certain time 
period.  The Dispatcher authority shall include authority number, track 
designation, limits and time.  Movements may be made in either direction within 
the specified limits until the limited are released.   

 
G. No construction work shall be performed during the New Year’s Day, Memorial 

Day, Independent day, Labor Day, Thanksgiving days, and Christmas day 
holiday and weekends when Construction Management staff, or SCRRA 
furnished labor or equipment are not available unless approved in advance and 
in writing by SCRRA.  No Exclusive Track Window will be allowed during the 
Metrolink “Holiday Train” weekend.  This event is tentative scheduled between 
the Thanksgiving holiday and the Christmas holiday. The Contractor shall 
coordinate with SCRRA when this event will be scheduled.  The start time for 
Track Work Windows is an “average” start time dependent on location and train 
on-time performance, and may vary by 30 minutes either direction. 

 
H. Contractor must comply with any regulatory restrictions to hours of operation or 

other restrictions in operations during specific Work Windows.  
 
I. Contractor shall coordinate with SCRRA signal forces and allocate the required 

time and number of hours within these work windows for SCRRA signal work. 
Within the time limits of each work window, the Contractor shall allow time for 
SCRRA’s signal forces to restore and test the signal and communication system 
before the operation of trains, therefore the full duration of the work window is not 
available for the use of the Contractor. The SSWP shall designate both the time 
at which the Contractor must make track ready (in full compliance with the FRA 
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Track safety Standards and with SCRRA’s Track Maintenance and Engineering 
Instructions) for the passage of trains, and SCRRA crew time within the work 
window that will be required for the signal and communications system 
restoration.  

 
4.4 Requesting Work Windows 
 

A. The Contractor shall make requests in writing to SCRRA Representative not less 
than twenty-five (25) working days prior to commencing work in connection with 
approved work when the work will be performed within SCRRA right-of-way 
under Form B Work Window or Limited Track Window.  The Contractor shall 
provide written notice and submit its SSWP to SCRRA Representative a 
minimum of seventy-five (75) working days prior to the scheduled track cutovers 
or Exclusive Track Window.  The Contractor shall provide written notice to 
SCRRA Representative a minimum of ninety (90) working days prior to the 
scheduled complete Street and highway-rail grade crossing closures.  The time 
to perform work during the complete Street and highway-rail grade crossing 
closures will be shared between the Contractor and SCRRA forces. All work shall 

be performed in accordance with previously approved SSWP. 

 
4.5 Extraordinary Work  
 

A. Should a condition arise from, or in connection with, the Contractor’s work on this 
Project which requires immediate and extraordinary actions to be taken to protect 
operations and facilities of SCRRA, or facilities of others within the right-of-way, 
the Contractor shall undertake such actions.  If, in the judgment of SCRRA or the 
Public Agency, such actions are insufficient, SCRRA may require or provide such 
actions as deemed necessary.  In any event, such actions shall be at the 
Contractor's expense and without cost to SCRRA.  SCRRA or Public Agency 
shall have the right to order the Contractor to temporarily cease operations in the 
event of an emergency or if, in the opinion of SCRRA or Public Agency, the 
Contractor's operations may interfere or endanger train operations. 

 
4.6 Track Back In Service 
 

A. Prior to any track work window, Contractor’s track work that is to be placed into 
service during the work window shall be completed to Class 5 as defined by FRA 
guidelines.  At the end of each track work window shown in the approved SSWP, 
all tracks must be completed to Class 5 as defined by FRA guidelines. Contractor 
shall furnish all necessary labor and equipment to comply with this requirement.  
SCRRA will perform an inspection and will approve the condition of the tracks 
before train service can resume on tracks previously out of service. Contractor 
shall include in its SSWP, and shall prosecute its work so as to allow ample time 
for inspection by SCRRA, and an allowance for correction of any deficiencies 
prior to the end of the scheduled work window.  Allowing train service on 
reconstructed or shifted track at the end of each approved work window is not 
considered beneficial occupancy or final acceptance of the work. Contractor shall 
remain fully responsible for loss or damage arising from Contractor's activities 
under this contract. 
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B. If further adjustments or repairs are required to meet appropriate FRA and SCRA 
track standards, and Contractor has failed to comply with those requirements, 
SCRRA forces will immediately perform the necessary remedial work and make 
appropriate adjustments or repairs, and Contractor shall be responsible for the 
direct and indirect cost of the remedial work, and the possible assessment of rail 
service slow orders, interruption, and disruption damages. 

 
4.7 SCRRA Service Impacts and Damages  
 

A. Rail service slow orders, interruptions and disruptions shall be considered an 
unauthorized delay to passenger and freight operations, and rail service damage 
assessments will be made when any of the following occurs: 

 
1. Contractor's construction operations exceed the approved work window 

time limits specified in an approved SSWP. 
 
2. An unplanned and/or unapproved slow order occurs as result of 

Contractor’s required work or normal operations. 
 
3. Contractor's construction operations working under an approved Form B 

work window result in the stoppage of a scheduled train (i.e., a train 
operating within the time arranged in the SSWP). The delay shall be 
calculated from the time the train is stopped at the working limits until the 
train has completely passed through the working limits. 

 
4. Contractor has not restored the track to Class 5 standards.  
 
5. Contractor's construction operations cause an unplanned train stoppage. 

 
B. Rail service slow orders, interruptions and disruptions, and other damages 

asserted by SCRRA are determined as follows. 
 

1. Loss of Revenue due to service interruptions or disruptions:  Actual loss 
of revenue in accordance with delay provisions of service contracts. 

 
2. Slow Order:  When train speed is restricted to a lower speed than the 

operating maximum timetable speed allowed in accordance with SCRRA 
operating rules because of an unplanned and/or unapproved slow order, 
the damages are calculated in accordance with the formulas and example 
below. 

 

Example: 
 Operating maximum timetable (unrestricted) speed: 25 mph (144 sec per mile). 

 Slow Order speed restriction: 15 mph (240 sec per mile). 

 Length of restriction: 1.5 miles (distance between green flags of speed restriction). 

 Distance train operates at restricted speed: 1.6 miles (1.5 miles plus length of train). 

 Time of unrestricted train: 1.6 miles x 144 sec per mile = 230 seconds. 

 Time of restricted train: 1.6 miles x 240 sec per mile = 384 seconds. 

 Slow Order delay: 384 - 230 = 154 seconds = 2.57 minutes, rounded up to 3 minutes. 

 Slow Order damages: 3 minutes x $50.00 per minute = $150.00 for subject train. 
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3. Rail Service Interruption:  $50.00 per minute, or portion thereof, for each 

minute of delay for each train delayed as determined by SCRRA. The 
maximum cost for rail service interruption will be $1,000.00 for each train 
per day, and a cumulative daily maximum of $20,000.00 per day. 

 
Example: 55 minute delay x 2 trains x $50.00 = $5,500.00 

 
4. Rail Service Disruption – Actual cost of alternative passenger 

transportation. Estimated cost can be calculated as $500.00 per bus trip 
for each bus trip required to transport passengers around the out of- 
service track as determined by SCRRA. The maximum cost for rail 
service disruption will be $50,000.00 for one day. The cost will be 
reduced to $25,000.00 if at least one track is put in operation. 

 

Example: 500 passengers / 50 passengers per bus = 10 bus trips, 10 bus trips x $500.00 
per bus trip = $5,000.00 

 
C. SCRRA damages noted above are additive and cumulative, and there is a 

possibility that the Contractor could be responsible for more than one type of 
assessment. 

 
5.0 CONSTRUCTION 
 
5.1 Demolition and Removal  
 

A. Where structures over or adjacent to the tracks are to be demolished, the tracks 
must be protected from damage during the demolition.  The Contractor may 
employ either of the following methods: 

 
1. During demolition of a bridge deck or overhead structure, a protection 

shield must be erected over the track to catch falling debris.  The 
protection shield shall be supported from girders or beams and shall not 
be lower than the allowed temporary clearance from the top of rail.  The 
deck must be removed by cutting into sections and lifting out.  All cranes, 
hoists, winches, and hardware used in connection with the demolition are 
to include a factor of safety of 150% in addition to the safe working load of 
the equipment or hardware.  Large pieces of deck or other portions of the 
structure must be handled individually and must not be allowed to fall on 
protection shield or onto the ground.   

 
2. When an overhead protection shield cannot be installed due to limited 

clearance or type of superstructure, the track may be protected by timber 
mats placed over the track structure, subject to approval by SCRRA.  
Timber mats shall be made in sections such that they may be lifted in and 
out as a unit quickly.  Mats must not rest on ties or rails.  Geofabric or 
canvas must be placed over the track structure to keep the ballast clean.  
The mats and ballast protection are to extend 25-ft beyond the existing 
limits of the overhead bridge or structure.  Equipment used in demolition 



 

SCRRA Form 37 20    April 2013 

Rules and Requirements for Construction on SCRRA Property 

operations may not be operated on or over unprotected track.  Blasting 
will not be permitted to demolish a structure over or within railroad right-
of-way. 

 
B. The Contractor shall submit detailed SSWP and plans of the protection shield or 

the timber mats to SCRRA Representative for approval prior to the start of 
demolition.  The plans shall also indicate the location and capacity of the 
proposed cranes and estimated lifting loads.  The lifting plans shall be prepared 
by a Registered Professional Engineer and shall bear his seal and signature.   

 
C. The Contractor shall provide timely communication to SCRRA Representative 

when scheduling the demolition-related work so that the representative or their 
designee may be present during the entire demolition procedure. 

 
D. At any time during demolition activities, SCRRA Representative may require 

revisions to the previously approved procedures to address weather, site 
conditions or other circumstances that may create a potential hazard to rail 
operations or SCRRA facilities.  Such revisions may require immediate 
interruption or termination of ongoing activities until such time the issue is 
resolved to the satisfaction of SCRRA Representative.  SCRRA shall not be 
responsible for any additional costs or time claims necessitated by the above 
events. 

 
5.2 Excavation and Backfill  
 

A. All excavations must be conducted in compliance with applicable law and 
regulations and, regardless of depth, must be shored when within the zone of 
influence from the railroad loading, or when necessary to protect structures, 
facilities, or personnel.  Shoring for excavations must comply with SCRRA 
“Excavation Support Guidelines.”  Any excavations, holes or trenches on SCRRA 
right-of-way must be covered, guarded and protected when work is not actively 
prosecuted.  When leaving work site areas at night and over weekends, the 
areas must be secured and left in a condition that will ensure that SCRRA 
employees and other personnel who may be working or passing through the area 
are protected from all hazards.  All excavations must be backfilled as quickly as 
practicable. 

 
B. The Contractor shall submit a plan showing the limits of all excavations within the 

Right-of-Way of SCRRA, and the method of support when support is required.  
The Contractor shall not make any excavations on SCRRA right-of-way, or within 
the zone of railroad load influence as defined in Figure 2-1 of SCRRA 
“Excavation Support Guidelines”, until the Contractor's excavation plan, its plans 
and calculations for the support of the excavation, and SSWP are approved in 
writing by SCRRA. 

 
C. Open excavation areas shall be protected per OSHA regulations and by 

walkways with handrails no closer than 8 feet 6 inches horizontally from the 
centerline of the nearest operating track, if tangent, and 9 feet 6 inches if the 
track is curved.  Furthermore, the walkways shall be no less than 3 feet wide, 
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and the handrails shall be no less than 3.5 feet high and capable of withstanding 
250 pounds of lateral force. 

 
D. The Contractor must cease all work and notify SCRRA immediately before 

continuing excavation in the area if obstructions are encountered which do not 
appear on drawings.  If the obstruction is a utility and the owner of the utility can 
be identified, then the Contractor must also notify the utility owner immediately.  
The Contractor shall not perform any work if there is any doubt about the location 
of underground cables or lines of any kind until the exact location of the 
underground facilities has been determined.  There will be no exceptions to these 
requirements. 

 
E. The Contractor shall compact all backfill within SCRRA Right-of-Way to a 

minimum of 90 percent of maximum standard density in accordance with 
AASHTO T-99 or ASTM D-698.   Where it becomes necessary to excavate 
beyond the normal lines of excavation to remove boulders or other interfering 
objects, the voids remaining after such materials are removed must be back-filled 
with suitable material approved by SCRRA.  The material obtained from the 
Project excavation may be used as fill or backfill, provided that all organic 
material, rubbish, debris, large rocks, and other deleterious or objectionable 
materials are removed.  Any excess material must be disposed of hauling off-
site.  The excess material must not be piled-up or scattered on the right-of-way. 

 
F. The Contractor shall perform excavation and grading so that the finished 

surfaces are in uniform planes with no abrupt breaks in surface and having 
positive drainage on the right-of-way away from the track structure, and to 
approved catchment areas. 

 
5.3 Shoring and Support of Excavation  
 

A. Shoring, cribbing and sheeting designed to support excavations or embankments 
shall be designed to support all lateral forces caused by the earth, vehicular 
traffic, construction equipment, temporary and permanent structures, and other 
surcharge loads in the vicinity of the excavation.  Support or shoring located on 
SCRRA right-of-way, or within the zone of influence from railroad loading, shall 
conform to SCRRA Excavation Support Guidelines.  Designs for all temporary 
structures supporting tracks, or excavations adjacent to the tracks and within the 
zone of influence from railroad loading, shall include railway surcharge loading 
imposed by a Cooper E-80 live load.  Any excavation adjacent to track must be 
covered and provide a uniform path and include with standard handrails when 
work is not actively underway. 

 
B. The Contractor shall submit a detailed SSWP drawings and supporting 

calculations for any temporary support of excavation for SCRRA review and 
approval.  For the installation of temporary or permanent shoring systems, 
including soldier piles and lagging, or interlocked steel sheeting on or adjacent to 
SCRRA’s right-of-way, lateral deflection of the shoring system plus top of rail 
monitoring is required.  The frequency of monitoring must comply with SCRRA 
“Excavation Support Guidelines”, Section 9.0, and Track Monitoring.  The 
monitoring program must identify the survey locations, the distance between the 
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location points, and frequency of monitoring before, during, and after 
construction.  The Contractor must submit the monitoring program for the track, 
roadbed, and shoring for review and approval prior to starting work.       

 
C. The monitoring survey data must be collected at the approved frequency and 

immediately furnished to SCRRA Representative for review.  If SCRRA 
determines that any movement has occurred in the track or supporting structure, 
SCRRA will notify the Contractor and the Contractor shall immediately take all 
necessary steps to correct the movement or settlement.  SCRRA, at its sole 
discretion, shall have the right to immediately require all contractor operations to 
be ceased, or to have the excavated area immediately backfilled, or to perform 
additional investigations to determine what corrective action is required, or any 
combination thereof.  SCRRA may modify the survey locations and monitoring 
frequency as it deems necessary during the Project.  Any corrective action 
required by SCRRA or performed by SCRRA, including the monitoring of 
corrective action of the Contractor, will be at the cost and expense of the 
Contractor.  

 
5.4 Drilling and Pile Driving  
 

A. The Contractor must take special precaution and care, in connection with drilling 
or driving piles or sheets adjacent to tracks, to provide adequate lateral support 
for the tracks and the loads which they carry, without disturbance of track 
alignment and surface, and to avoid obstructing track clearances with working 
equipment, tools or other material.  The Contractor shall submit detailed SSWP 
and plans of the Drilling and Pile Driving Operations to SCRRA Representative 
for approval prior to the start of drilling and pile driving.   

 
B. Pile driving must be carried out so that it does not interfere or endanger train 

operations.  An EIC must be present whenever pile driving or drilling is underway 
in the vicinity of SCRRA track.  Equipment must be positioned so that no part of 
machine swings over the track or infringes within 25-ft of the nearest rail without 
first obtaining permission from SCRRA and SCRRA has established an 
appropriate work window.  

 
C. Piles must be secured independently of the hammer or vibrator at all times while 

driving until sufficiently anchored in the soil such that the pile will stand without 
external support during the completion of the driving.  Reinforcing steel cages or 
other internal structural supports in concrete structures must be designed to 
withstand all loads imposed in handling and setting.  A crane must remain 
attached to the reinforcing steel cage until the reinforcing steel cage is guyed or 
braced to prevent movement unless it can be demonstrated that the cage or 
support will resist all loads which may be imposed without collapse or failing. 

 
D. Large diameter holes and shafts within the zone of influence from railroad loads 

must be cased to prevent caving and loss of support adjacent to the tracks.  If 
caving occurs, the hole must immediately be filled until additional casing can be 
advanced in the hole before drilling is continued. 
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5.5 Boring and Jacking  
 

A. The face of all jacking and receiving pits shall be located outside of SCRRA right-
of-way, or a minimum of 25 feet from the center line of the nearest track, 
measured at right angle to the track, whichever is greater unless otherwise 
approved by SCRRA.  The use of trench boxes may be permitted for jacking and 
receiving pits, however, trench boxes, shields, and hydraulic shores are not 
acceptable inside the zone of influence from railroad loading.   Design of the 
temporary supports for the jacking and receiving pits must be conform to the 
requirements of SCRRA “Excavation Support Guidelines.” 

 
B. Boring and jacking of casings and other conduits must conform to the 

requirements of SCRRA Engineering Standard ES5001 and ES5002.  For any 
conduit that is bored or jacked under the track, the Contractor must guarantee 
the work against settlement for two years after the completion of the work, and 
must furnish a performance bond against failure or settlement of the soil around 
the jacked pipe or casing in the amount shown in the following table: 

 
 

Casing 
Diameter 

Bond 
Amount 

Casing 
Diameter 

Bond 
Amount 

<12" $45,000  80" $315,000  

24" $90,000  96" $360,000  

36" $135,000  108" $405,000  

48" $180,000  120" $450,000  

60" $225,000  132" $495,000  

72" $270,000  144" $540,000  

 
 

C. The Contractor shall submit detailed SSWP and plans for jacking and boring 
operations, including the design of temporary supports for the jacking and 
receiving pits, and track monitoring plan to SCRRA Representative for approval 
prior to the start of any work.   

 
5.6 Temporary Structures  
 

A. Formwork, falsework, guying, bracing, and other temporary structures must be 
designed to resist all imposed construction live and dead loads including wind 
and seismic loads.  Railroad track, structures, equipment, or other railroad 
facilities may not be used to secure or brace temporary or permanent structures 
during construction.   

 
B. Designs for falsework above any tracks shall conform to SCRRA Grade 

Separation Guidelines and the Caltrans Falsework Manual.  Falsework over or 
adjacent to railroad tracks shall meet the requirements in the Caltrans Falsework 
Manual for falsework over traffic (traffic openings).  The additional provisions 
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stipulated the “Guidelines for Design of Falsework for Structures Over Railroad in 
Connection with Highway Grade Separation Construction,” issued by the 
Southern Pacific Lines (Falsework Memo No. 7) shall be included in all designs 
of falsework over SCRRA tracks.  Collision posts are required. 

 
C. The Contractor shall submit a detailed SSWP and procedure for erecting and 

removal of the falsework spans over railroad tracks.  Equipment used for the 
erection, or removal of structures over railroad facilities, shall have a minimum 
lifting capacity of one hundred-sixty seven percent (167%) of the lift weight 
(operational capacity limited to sixty percent (60%) of the tipping load or the 
boom structural load).  The procedure shall indicate the capacity of cranes, 
location of cranes with respect to the tracks and estimated lifting loads.  The 
erection procedure must be prepared by a California Registered Professional 
Engineer and shall bear his or her seal and signature.  The procedure must be 
approved by SCRRA. 

 
D. The Contractor shall furnish, to SCRRA Representative, four sets of working 

drawings and a copies of the Contractor's plans illustrating and describing the 
details of construction affecting SCRRA Property and tracks.  The working 
drawing must include the proposed method of installation and removal of 
falsework, shoring or cribbing, The Contractor shall also furnish two sets of 
structural calculations of any falsework, shoring or cribbing.  A registered 
professional engineer licensed to practice in the State of California shall seal and 
sign all drawings and calculations.  The Contractor shall not begin work until 
SCRRA has reviewed and approved the plans.   

 
5.7 Hoisting Operations  
 

A. The Contractor shall submit a detailed SSWP and procedure for any crane, mast, 
or boom operations, on, over, or adjacent to SCRRA right-of-way to SCRRA 
Representative for approval prior to the start of hoisting operations.  The 
Contractor shall submit four (4) copies of the detailed procedure for erection of 
the proposed structures over or adjacent to SCRRA’s tracks or right-of-way.  This 
procedure shall include a plan showing the locations of cranes, horizontally and 
vertically, operating radii, with staging locations shown, including beam 
placement on ground or truck unloading staging plan.  Plan should also include 
the location of all tracks, other railroad facilities; wires, poles, adjacent structures, 
or buried utilities that could be affected, showing that the proposed lifts are clear 
of these obstructions.  No crane or equipment may be set on SCRRA rails or 
track structure. 

 
B. The following additional information must be included in the submittal as 

applicable: 
 

1. All as-built bridge seats and top of rail elevations shall be furnished to 
SCRRA Representative for review and verification at least 30 days in 
advance of construction or erection, to ensure that minimum vertical 
clearances as approved in the plans will be achieved.  Computations 
must be made for the weight of the materials, articles or equipment being 
lifted must be submitted.  Computations shall be made from plans of the 
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structural members being erected and those plans or sections thereof 
shall also be included in the submittal; the weight shall include the weight 
of concrete or other materials including lifting rigging. 

2. Crane rating sheets showing cranes to be adequate for 167% of the 
actual weight of the pick.  A complete set of crane charts, including crane, 
counterweight, maximum boom angle, and boom nomenclature is to be 
submitted.  Safety factors that are included by the manufacturer in the 
crane charts are not to be considered when determining the 167% 
additional capacity. 

3. A data sheet shall be prepared listing the type, size and arrangements of 
slings, shackles, or other connecting equipment.  Include copies of a 
catalog or information sheets for specialized equipment.  All specific 
components proposed for use shall be clearly identified and highlighted in 
the submitted documents.  The safe working load capacity of the 
connecting equipment shall be 167% above the calculated weight of the 
pick. 

4. A complete written procedure is to be included that describes the 
sequence of events, indicating the order of lifts and any repositioning or 
reconnecting of the crane or cranes. 

5. A time schedule for each of the various stages must be shown as well as 
a schedule for the entire lifting procedure.  The proposed time frames for 
all critical sub tasks (e.g., performing aerial splices, installing temporary 
bracing, etc.) shall be furnished so that the potential impact to SCRRA 
operations may be assessed and eliminated or minimized. 

6. The names and experience of the key Contractor personnel involved in 
the operation shall be included in the Contractor’s means and methods 
submission. 

7. Design and supporting calculations prepared by the Professional 
Engineer for items including the temporary support of components or 
intermediate stages shall be submitted for review.  A guardrail or collision 
post will be required to be installed in a track where a temporary bent is 
located within fifteen (15) feet from the centerline of that track. 

8. The proposed erection procedure must be approved by SCRRA 
Representative prior to undertaking work on the Project. 

9. The Contractor shall provide timely communication to SCRRA 
Representative when scheduling the erection-related work so that 
SCRRA Representative may be present during the entire erection 
procedure. 

10. At any time during construction activities, SCRRA Representative may 
require revisions to the previously approved procedures to address 
weather, site conditions or other circumstances that may create a 
potential hazard to rail operations or SCRRA facilities.  Such revisions 
may require immediate interruption or termination of ongoing activities 
until such time the issue is resolved to the satisfaction of SCRRA 
Representative.  SCRRA shall not be responsible for any additional costs 
or time claims associated with such revisions. 
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5.8 Clearances 
 

A. The Contractor must not pile or store any materials, machinery or equipment 
closer than 25'-0" to the center line of the nearest SCRRA track, and only then 
with the permission of SCRRA.  Materials, machinery or equipment must not be 
stored or left within 250 feet of any highway railroad at-grade crossings, where 
storage of the same will interfere with the sight distances of motorists 
approaching the crossing.  Prior to the start of work, the Contractor must 
establish a storage area with concurrence of SCRRA representative.   

 
B. Unless shown otherwise on the Contract Drawings and approved by SCRRA, the 

Contractor shall abide by the following temporary clearances during construction.  
The Contractor shall not place forms, materials, spoils, or other temporary 
construction, including bracing or work platforms, within the clear area defined 
below unless approved in writing by SCRRA:  

 
1. 15' -0" Horizontally at right angles from centerline of nearest track  

 
2. 22' -6" Vertically above the top of the highest rail  

 
C. At no time may the Contractor reduce the minimum clearances required by the 

California Public Utilities Commission (CPUC) General Order 26-D, or block or 
restrict the visibility of any signal or railroad warning device.  Any infringement 
within the clearances established by General Order 26-D due to the Contractor's 
operations must be submitted to SCRRA and the operating railroads, and must 
not be undertaken until approved in writing by SCRRA, and until SCRRA has 
obtained any necessary authorization from the CPUC for the infringement.  No 
extra compensation will be allowed in the event the Contractor's work is delayed 
pending approval by SCRRA, the operating railroads, or the CPUC as applicable.   

 
D. In the case of impaired vertical clearance above top of rail, SCRRA will have the 

option of installing tell-tales or other protective devices SCRRA deems necessary 
for protection of SCRRA operations.  The cost of tell-tales or protective devices 
will be borne by the Contractor.   

 
E. Reduced temporary construction clearances, which are less than construction 

clearances defined above, will require special review and approval by SCRRA 
and, if less than the statutory minimum, the CPUC.  Any proposed variance on 
the specified minimum clearances due to the Contractor's operations shall be 
submitted to SCRRA Representative and the Public Agency at least thirty (30) 
working days in advance of the work.  No work shall be undertaken until the 
variance is approved in writing by SCRRA Representative.   

 
F. Parallel to the outer side of each exterior track of multiple operated tracks and on 

each side of single operated track, an unobstructed continuous space suitable for 
trainman's use in walking along trains, extending in width not less than twelve 
feet (12') perpendicular from centerline of track, must be maintained.  Any 
temporary impediments to walkways and track drainage encroachments or 
obstructions allowed during working hours must be covered, guarded and/or 
protected as soon as practicable.  Walkways with railings shall be constructed by 
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the Contractor over open excavation areas when in close proximity of track, and 
railings shall not be closer than 9' -0" perpendicular from the center line of 
tangent track or 10' -0" horizontal from curved track.   

 
5.9 Temporary Traffic Control Plan 
 

A. The Contractor's operations which control traffic across or around SCRRA 
facilities shall be coordinated with and approved by both SCRRA and Public 
Agency, and shall be in compliance with Section 21400 et seq. of the California 
Vehicle Code and the California Manual of Uniform Traffic Control Devices 
(California MUTCD).  Traffic control in the vicinity of highway - railroad grade 
crossings shall conform to the Section 6G-19 of the California MUTCD and 
SCRRA Standard ES4301.   The Contractor shall perform no work at, or in the 
vicinity of a highway-railroad grade crossing without the presence of a railroad 
EIC, notwithstanding that the work of the Contractor may not be physically 
located on SCRRA Right-of-Way. 

 
B. The Contractor shall submit detailed temporary traffic control plans to SCRRA for 

approval prior to start of work requiring traffic control.  Contractor shall also 
obtain approval of the temporary traffic control plan from the Public Agency 
having jurisdiction over the public street within the work zone.  

 
C. The Contractor must comply with all traffic control signs and other devices within 

SCRRA facilities, and must observe a maximum speed limit of 20 mph within 
SCRRA Right-of-Way.  Disregard for posted traffic control signs and devices, or 
excessive speed within SCRRA Right-of-Way may lead to revocation of access 
for the offending individual. 

 
D. SCRRA will not permit temporary at-grade crossings unless absolutely necessary 

and there is no practicable alternative route available to Contractor to access the 
Project site.  Temporary crossings, if permitted, must conform to SCRRA 
Standard ES4302.  All work at temporary crossings that lies between the rails 
and within 8.5 feet of the center line of the track on each side must be performed 
by SCRRA at the cost and expense of the Contractor. 

 
6.0 UTILITIES 
 
6.1 Protection of Underground Facilities  
 

A. Signal, communication, fiber-optic, petroleum, natural gas, electric power and 
other utilities are present in SCRRA right-of-way.  Delays and disruptions to 
service may cause business interruptions involving loss of revenue and profits, 
danger to train operations, and release of potentially hazardous or flammable 
compounds.  The Contractor must take special precautions and care in 
connection with excavating, shoring, and other subsurface construction to avoid 
damage to subsurface facilities.   

 
B. Before excavating, the Contractor must determine whether any underground pipe 

lines, electric wires, or cables, including fiber optic cable systems, are present 
and located within the Project work area by calling the Southern California 
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Underground Service Alert at 811.  SCRRA is not a member of Underground 
Service Alert (DigAlert) and SCRRA signal and communication lines must be 
located by contacting SCRRA Signal Department.   

 
C. Potholing and subsurface utilities and facilities verification work shall be 

completed at least 30 days in advance of any excavation work within the limits of 
any construction. The intent of performing potholing and field verification of 
underground utilities well in advance of any relocation, protection or modification 
of utilities is to preclude any delays or disruption arising from utility relocation and 
allow for redesign and reissuance of plans and related Contract Documents. 
Accordingly, any failure on the Contractor's part to perform the potholing and field 
verification of utilities within the time frames listed above shall be sufficient cause 
to reject any claims by the Contractor for delays associated with utility 
relocations. 

 
D. All underground and overhead wires must be considered HIGH VOLTAGE and 

dangerous until verified with the company having ownership of the line.  It is the 
Contractor's responsibility to notify any other companies that have underground 
utilities in the area and arrange for the location of all underground utilities before 
excavating.  Individual owners of utilities may require that an inspector employed 
by the utility owner be present during any excavation near the utility. 

 
E. In addition to calling the Southern California Underground Service Alert (Dig 

Alert), the Contractor shall call SCRRA's "Call Before You Dig" number at least 
72 hours prior to commencing work at (909) 592-1346 during normal business 
hours.  In case of emergencies involving SCRRA signal or communication 
facilities, the Contractor shall call (888) 446-9721. The signal and communication 
emergency phone line is staffed 24 hours a day, 7 days a week.  If a 
telecommunications system is buried anywhere on or near SCRRA right-of-way, 
the Contractor will coordinate with SCRRA and the telecommunication company 
to arrange for relocation or other protection of the system prior to beginning any 
work on or near SCRRA right-of-way.  Notice must be given to the freight 
railroads and fiber optic companies not less than 72 hours prior to work by calling 
to permit them to arrange for the location or protection of any lines under their 
control. 

 
F. It is the responsibility of the Contractor to make arrangements directly with utility 

companies involving the protection, encasement, reinforcement, relocation, 
replacement, removing or abandonment in place of non-railroad facilities affected 
by the Project.  SCRRA has no obligation to supply additional SCRRA right-of-
way for non-railroad facilities affected by this Project, nor does SCRRA have any 
obligation to permit non railroad facilities to be abandoned in place or relocated 
on SCRRA's right-of-way.  Any facility or utility that crosses SCRRA right-of-way 
must be covered under an agreement or license obtained through SCRRA 
including, without limitation, any relocation of an existing facility or utility. 

 
G. SCRRA will, if required, rearrange its communications and signal lines, grade 

crossing warning devices, train signals, tracks and facilities that are in use and 
maintained by SCRRA forces in connection with its operation.  This work by 
SCRRA will be done by its own forces or by contractors under a continuing 
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contract and is not a part of the work under the Contract for the construction of 
the Project.  The Contractor must allow sufficient time in its schedule to permit 
SCRRA to issue the necessary task orders to its contractors order material, and 
perform any necessary work.   

 
7.0 HAZARDOUS AND CONTAMINATED MATERIALS 
 
7.1 Discharge  
 

A. Discharge, release or spill on SCRRA right-of-way of any hazardous substances, 
oil, petroleum, constituents, pollutants, contaminants, or any hazardous waste is 
prohibited and Contractor must immediately notify SCRRA Representative of any 
discharge, release or spills in excess of a reportable quantity.  The Contractor 
must not allow SCRRA Property to become a treatment, storage or transfer 
facility as those terms are defined in the Resource Conservation and Recovery 
Act or any state analogue.   

 
7.2 Notification, Control and Disposal 
 

A. If the Contractor discovers any hazardous waste, hazardous substance, 
petroleum or other deleterious material, including any non-containerized 
commodity or material, on or adjacent to SCRRA right-of-way, in or near any 
surface water, swamp, wetlands or waterways adjacent to the right-of-way, while 
performing any work on this Project, the Contractor must immediately: (a) notify 
the Public Agency's Resident Engineer and SCRRA Representative, of such 
discovery; (b) take safeguards necessary to protect its employees, sub-
contractors, agents and third parties: and (c) exercise due care with respect to 
the release, including the taking of any appropriate measure to minimize the 
impact of such release.   

 
8.0 INSPECTION AND OBSERVATION 
 
8.1 Site Inspections by SCRRA and Others 
 

A. In addition to the office reviews of construction submittals, site observations will 
be performed by SCRRA or its designee at significant points during construction 
as determined by SCRRA.  Site visits to observe the progress of the work may 
be performed at any time throughout the construction process as deemed 
necessary by SCRRA. 

 
B. Federal or State representatives may also conduct inspections and tests to verify 

compliance with laws and regulations.  SCRRA maintains an Efficiency Testing 
program to verify the effectiveness of the Contractor’s compliance with 49 CFR 
214 – Railroad Workplace Safety regulations and SCRRA third party work rules.   

 
8.2 SCRRA Efficiency Tests 
 

A. SCRRA representatives may make inspections and conduct tests to judge the 
effectiveness of the safety training, and compliance with SCRRA requirements.  
The Contractor shall cooperate with SCRRA, Federal, and State representatives 
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at all times.  Disregard for, or failure to comply with, the requirements of 49 CFR 
214 – Railroad Workplace Safety regulations, or SCRRA third-party safety 
requirements may result in the removal of an offending individual from SCRRA 
Right-of-Way.  Egregious or repeated disregard for any safety rule or 
requirement may result in the termination of the Contractor’s Right-of-Entry 
Agreement.   

 
 8.3 Scope of Inspections and Observations 
 

A. Inspections by SCRRA will be for compliance with SCRRA standards, guidelines, 
rules, and agreements, and will generally be limited to the work of the Contractor 
within or near SCRRA right-of-way.  Notwithstanding any inspection or site visit 
by SCRRA, responsibility for compliance with the Contract between the 
Contractor and the Public Agency, local codes and ordinances, SCRRA 
standards and guidelines, and for the inspection of temporary and permanent 
work and other work site inspections, resides with the Public Agency and the 
Contractor.  SCRRA by its inspections and comments makes no representations 
and offers no warranty as to the completeness, accuracy, degree of conformance 
to codes, compliance with the Contract or local codes or ordinances. 

 
9.0 CLEANING AND RESTORATION 
 
9.1 Cleaning of Right-of-Way 
 

A. The Contractor shall, upon completion of the work, promptly remove all of the 
Contractor's tools, implements and other materials whether brought upon the 
right-of-way by the Contractor or any sub-contractor, employee, supplier, or 
agent of the Contractor.  The Contractor shall also restore the right-of-way of 
SCRRA, and make arrangements with SCRRA to restore the tracks, wire lines, 
signals, and other facilities of SCRRA.  The Contractor shall leave the premises 
in a clean and presentable state equal to or better than existed at the start of the 
Project work.  All areas must be graded to drain away from the tracks, all fences 
or other barriers that have been damaged during the work, or removed to 
facilitate the work, must be replaced with new fencing of an equivalent character.  
Where the Project improvements intersect the natural flow of the runoff, the 
contractor shall provide facilities for the proper collection, conveyance, and 
disposal of water reaching the interfering improvement. 
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EXHIBIT A 

 
SCOPE OF SITE SPECIFIC WORK PLAN (SSWP) 

 
All SSWPs shall be submitted in writing a minimum of 15 calendar days prior to the 
scheduled start of work within SCRRA right-of-way.  SCRRA will require a SSWP for all 
proposed work in or adjacent to SCRRA right-of-way that affects the operation and safety 
of Metrolink passengers and trains. Provide detailed information on each task for SCRRA 
review and approval.  A SSWP Checklist shall be submitted to SCRRA. 
 
 

TASK DESCRIPTION 

Contractor Provide the name and address of the contractor. 

Scope Provide a brief description of the work.  Description shall include all 
activities necessary to perform construction task within SCRRA right-of-
way, including use of grade crossings, main tracks, siding, stations, and 
proposed storage area. 

Brief Schedule List the project beginning and end dates, as well as time for the proposed 
activities. 

Location Identify the city, county, subdivision name, mile post limits, tracks, sidings 
of the proposed work activity.     

Equipments Identification of all equipment necessary for the successful completion of 
the work activities.  All equipment shall be inspected, calibrated, and 
certified by the contractor for performing work in and around SCRRA 
right-of-way. Provide plan illustrating locations of equipment during build-
up of equipment. 

Material and 
Staging 

Identify all materials required for the completion of the work activity.  
Identify the placement of all personnel and material to allow for schedule 
adherence.  Identify proposed haul roads, methods of separating 
construction vehicles from railroad operations, truck staging locations.  
Provide crane capacity, locations and positions during hoisting.   

Schedule Detailed summary of the work activity.  All work with a potential to impact 
normal functioning of any part of the operating system shall include a 
detailed schedule of events indicating the expected hourly progress of 
each activity that has duration of one hour or longer.  The schedule shall 
include a time at which all activities planned will be completed.  Failure of 
the contractor to complete the scheduled activities by the planned time or 
to put in place an approved contingency plan may adversely impact the 
operations of SCRRA.  

Haul Routes Identify the routes that will be used by the trucks to deliver materials.  
Contractor will communicate with sub-contractors the safety of the 
railroad and adherence to safety procedures while delivering materials to 
the right-of-way. 

Safety Plan Identification of proper personnel protective equipment (PPE) and work 
area.  Provide plan for safety training, utility notifications, work windows, 
and measures to perform work activities to effectively reduce the amount 
of time and effort required during the approved work windows identified 
and submitted. 
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Contingency Plan Include back-up or contingency plans for putting the system back in 
operation in case of emergency or in case the contractor fails to perform 
and complete the work on time.  Contingency plan shall address the 
various stages of construction. 

Worksite 
Representative 

Names, title, phones (office and cellular), e-mail address and date and 
time of availability.   

Emergency 
Response Plan 

Written procedures for responding to emergencies (phones, contact 
numbers, addresses and maps) for incident, police, ambulance, fire and 
medical (hospitals). Provide First-aid kit and fire extinguisher at the field 
location.  Name, title and phones (office and cellular) of all responsible 
persons who can be contacted for emergency.   

Excavation Plan 
(If necessary) 

Provide excavation support plans and calculations.  Excavation plans 
shall meet Caltrans, OSHA, and SCRRA requirements.  Refer to 
SCRRA’s Excavation Support Guidelines. 

Boring and 
Jacking Plan 
(If necessary) 

Provide plans and profile of casing and carrier pipes. Provide details and 
calculations of boring and excavation.  Soil boring data and analysis, 
track monitoring plans and pressure grouting plans shall be submitted.  
Refer to SCRRA’s Engineering Standard ES5001 or ES5002. 

Drilling and Pile 
Driving Plan 
(If necessary) 

Provide plans of pile layout and developed elevation of finished 
structures. 

Falsework Plan 
(If necessary) 

Provide falsework installation, stripping and lowering plans and 
calculations for review and approval. 

Temporary Traffic 
Control Plan 
(If necessary) 

Submit temporary traffic control pans for any traffic control affecting 
grade crossings and disrupting normal operation of grade crossing 
protection.  Temporary Traffic control plans shall meet CA MUTCD, 
WATCH and SCRRA requirements.  Refer to SCRRA Temporary Traffic 
Control Guidelines and SCRRA Engineering Standard ES4301. 
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EXHIBIT B 
 

SITE SPECIFIC WORK PLAN (SSWP) 
CHECKLIST 

 

ITEM YES NO N/A IF NO, EXPLAIN 

Equipment 

All equipment necessary for the work is identified?     

Procedures for all equipments to be inspected, 
calibrated and certified established? 

    

Material and Staging 

Materials required for work identified?     

Personnel required for work identified?     

Plan illustrating locations of materials and equipment 
during build-up of equipment and prior to hoisting 
submitted?  

    

Plan illustrating crane capacity, locations and positions 
during hoisting submitted?  

    

Schedule 

A schedule of the work, showing each activity and 
where and how it affects normal operation submitted? 

    

Detailed schedule indicating the expected hourly 
progress of each activity that has duration of one hour 
or longer submitted? 

    

All SCRRA furnished services and time line identified 
on the schedule?   

    

Haul Routes 

Routes used by the trucks to deliver materials 
identified? 

    

Sub-contractors are communicated with haul routes, 
safety of the railroad and safety procedures while 
delivering materials to the right-of-way?  

    

Truck staging locations identified?     

Safety Plan 

Proper personnel protective equipment (PPE) 
identified? 

    

Safety training scheduled and completed?     

SCRRA signal and communication cables located?  
Ticket number obtained?  

    

DigAlert ticket number obtained for the project?     

Work windows are identified for the constructions?     

Measures to perform work activities to effectively 
reduce the amount of time and effort required during 
the approved work windows identified and submitted? 

    

Worksite hazards identified?     

Contingency Plan 

Back-up or contingency plan and necessary resources 
(labor, equipment, materials) to assure that all 
appropriate measures are available for the return to full 
service submitted? 

    

Contingency plan addresses the various stages of 
work? 
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ITEM YES NO N/A IF NO, EXPLAIN 

Worksite Representatives 

Name, title, phones (office and cellular), e-mail address, 
date and time of availability provided to SCRRA? 

    

Emergency Response Plan 

Written procedures for responding to emergencies for 
incident, police, ambulance, fire and medical (hospital) 
submitted?  

    

First-aid kit and fire extinguisher will be located at field 
location? 

    

Name, title and phones (office and cellular) of all 
responsible persons who can be contacted for 
emergency provided?   

    

Excavation Plans (If necessary)     

Limits of excavation with slope lines indicated?     

Excavation support plans including calculations 
submitted? 

    

Type and models of equipment proposed for use 
submitted? 

    

Operational limits of equipment (including swing radius 
or overhang distance submitted? 

    

Plan and elevation illustrating location of equipment 
with respect to track submitted? 

    

Stock pile areas?     

SCRRA Shoring Submittal Design Checklist as per 
SCRRA Excavation Support Guidelines, Appendix A 
submitted? 

    

SCRRA Shoring Submittal Review Checklist as per 
SCRRA Excavation Support Guidelines, Appendix B 
submitted? 

    

Boring and Jacking Plans (If necessary) 

Plan and profile of casing and carrier pipe submitted?     

Location and size of jacking and receiving pits shown?     

Engineering details and calculations submitted?     

Soil boring data and analysis submitted for pipes equal 
or greater than 48” in diameter? 

    

Track monitoring plans submitted for pipes equal or 
greater than 48” in diameter as per Section 9, Track 
Monitoring of SCRRA Excavation Support Guidelines? 

    

Boring, tunneling or jacking operation will be continuous 
without stoppage when the casing is 20 feet from the 
nearest track? 

    

Immediately after completion of jacking operation, the 
installation shall be pressure grouted? 

    

Boring and Jacking meet SCRRA Engineering Standard 
ES5001 or ES5002 requirements? 
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ITEM YES NO N/A IF NO, EXPLAIN 

Drilling and Pile Driving Plans (If necessary) 

Plan of pile layout and developed elevation of finished 
structure with intermediate excavation levels indicated? 

    

Type, model, location, operation limits of cranes 
submitted to SCRRA?  

    

Pick plan for hoisting of large or heavy materials 
submitted? 

    

Falsework Plan (If necessary) 

Plans of falsework and calculations submitted?     

Falsework erection plans submitted?     

Plans of stripping and lowering of falsework including 
schedule submitted? 

    

Methods of securing beams and stringers to bents 
submitted? 

    

SCRRA Falsework Submittal Checklist as per SCRRA 
Grade Separation Guidelines submitted? 

    

Temporary Traffic Control Plans (If necessary) 

Temporary traffic control plans submitted?     

Approval of Temporary traffic control plan obtained from 
local authority? 

    

Temporary traffic control plan meet CA MUTCD, 
WATCH and SCRRA requirements? 

    

Temporary traffic control plan meet SCRRA guidelines 
and Engineering Standard ES4301 requirements? 
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EXHIBIT C 
 

CONTRACTOR SUBMITTAL CHECKLIST 
 
 
 
 

SECTION DESCRIPTION ARTICLE 

Section 1 Temporary Right-of-Entry Agreement  1.3 

Section 1 Insurance Certificates 1.3 

Section 1 Construction Schedule 1.4 

Section 1 Weekly Look-Ahead Schedule 1.4 

Section 1 Document Control Plan 1.4 

Section 1 Testing and Inspection Plan 1.4 

Section 1 Site Specific Work Plans 1.4 

Section 5 Demolition and Removal Plans 5.1 

Section 5 Excavation and Backfill Plans 5.2 

Section 5 Shoring and Support of Excavation Plans 5.3 

Section 5 Shoring and Support of Excavations Removal Plans 5.3 

Section 5 Track Monitoring Plan 5.3 

Section 5 Drilling and Pile Driving Plans 5.4 

Section 5 Boring and Jacking Plans 5.5 

Section 5 Boring and Jacking Track Monitoring Plan 5.5 

Section 5 Temporary Structures Plans 5.6 

Section 5 Falsework Design Plans 5.6 

Section 5 Falsework Erection Plan 5.6 

Section 5 Falsework Removal Plan 5.6 

Section 5 Hoisting Plans 5.7 

Section 5 Clearances 5.8 

Section 5 Temporary Traffic Control Plans 5.9 

   
 


