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Addendum No. 1 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN VENTURA 
COUNTY FROM 0.3 MILE WEST OF SANTA ROSA ROAD TO 0.3 MILE WEST OF PADRE JUAN CANYON 
ROAD OVERCROSSING. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in 
this addendum are an essential part of the contract. 

Bids for this work will be opened on Thursday, January 6,20 1 1. 

This addendum is being issued to revise the Notice to Bidders and Special Provisions, and the Bid Book. 

In the Notice to Bidders, the paragraph 14th is revised as follows: "Do not bid bid more than 280 working days." 

In the Special Provisions, Section 4, "Beginning of Work, Time of Completion, and Liquidated Damages," a new 
paragrahp is added after the last paragraph as attached. 

In the Bid Book, in the "Total Bid For Time," Working Days Bid (Not to exceed 840 Days) has been revised to280 
days. 

To Bid book holders: 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must 
be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on 
the signature page of the Bid book. 

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be 
contacted to arrange for the return of their book. 

lnform subcontractors and suppliers as necessary. 
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This addendum is available for the Contractors' download on the Web site: 

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of 
this letter before submitting your bid. 

Sincerely, 



"For this contract, a working day is defined as: 

working day: Time measure unit for work progress. A working day is any day except the following: 

1. The Engineer's direction to suspend the controlling activities for reasons unrelated to your 
performance 

2. An unanticipated event not caused by either party such as: 

2.1. Act of God (Pub Cont Code 4 7 105) 
2.2. Act of a public enemy 
2.3. Epidemic 
2.4. Fire 
2.5. Flood 
2.6. Governor-declared state of emergency 
2.7. Landslide 
2.8. Quarantine restriction 

3. An issue involving a third-party, including: 

3.1. Industry or area-.wide labor strike 
3.2. Material shortage 
3.3. Freight embargo 
3.4. Jurisdictional requirement of a law enforcement agency 
3.5. Workforce labor dispute of a utility or non-highway facility owner resulting in a utility or 

non-highway facility reconstruction not described and not solely for the Contractor's 
convenience 

4. Holiday: 

January 1 st, New Year's Day 
3rd Monday in January, Birthday of Martin Luther King, Jr. 
February 12th, 1,incoln's Birthday 
3rd Monday in February, Washington's Birthday 
March 3 I st, Cesar Chavez Day 
Last Monday in May, Memorial Day 
July 4th, Independence Day 
1 st Monday in September, Labor Day 
2nd Monday in October, Columbus Day 
November 1 1 th. Veterans Day 
4th Thursday in November, Thanksgiving Day 
Day after Thanksgiving Day 
December 25th, Christmas Day" 
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