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. For federal-aid projects, the Department is modifying its DBE program.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A

RSP A10B
A10C
A10D
A10E
A20A
A20B

RSP A20C
A20D

RSP A24A
A24B

RSP A24C
A24D

RSP A24E
RSP A24F
AG2A
A73C

RSP A77L1
RSP A77M1
RSP A77N1
RSP A77N3

RSP A77N4
RSP A77N5
RSP A77N6

RSP A77N7
RSP A77N8
RSP A77N9
RSP A77N10
RSP A77P1
RSP A77Q1

Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)

Lines and Symbols (Sheet 2 of 3)

Lines and Symbols (Sheet 3 of 3)

Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markers and Traffic Lines, Typical Details
Pavement Markings - Arrows

Pavement Markings - Arrows and Symbols

Pavement Markings - Symbols and Numerals

Pavement Markings - Words

Pavement Markings - Words, Limit and Yield Lines

Pavement Markings - Crosswalks

Excavation and Backfill - Miscellaneous Details

Delineators, Channelizers and Barricades

Midwest Guardrail System Standard Railing Section (Wood Post with Wood Block)
Midwest Guardrail System Standard Hardware

Midwest Guardrail System Wood Post and Wood Block Details

Midwest Guardrail System Typical Line Post Embedment and Hinge Point Offset
Details
Midwest Guardrail System Typical Railing Delineation and Dike Positioning Details

Midwest Guardrail System Typical Vegetation Control Standard Railing Section

Midwest Guardrail System Typical Vegetation Control for Terminal System End
Treatments
Midwest Guardrail System Typical Vegetation Control at Structure Approach

Midwest Guardrail System Typical Vegetation Control at Fixed Object
Midwest Guardrail System Typical Vegetation Control at Fixed Object
Midwest Guardrail System Typical Vegetation Control at Fixed Object
Midwest Guardrail System Typical Layouts for Embankments

Midwest Guardrail System Typical Layouts for Structure Approach
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RSP A77Q2
RSP A77R2

RSP A77R3
RSP A77R4
RSP A77R6
RSP A7751
RSP A77S3
RSP A77U1

RSP A77U3
RSP A77U4
A85

A85A
RSP A85B
RSP A87A
RSP A87B
RSP A88A
RSP A88B
RSP P3A
RSP P6
RSP P8
RSP P30
P35

RSP H9A
T1A

T1B

T2

T3A

T3B

RSP T9
RSP T10
RSP T10A
RSP T11
RSP T14
RSP T15

Midwest Guardrail System Typical Layouts for Structure Approach and Between
Structures

Midwest Guardrail System Typical Layouts for Fixed Objects Between Separate
Roadbeds (One-Way Traffic)

Midwest Guardrail System Typical Layouts for Roadside Fixed Objects

Midwest Guardrail System Typical Layouts for Roadside Fixed Objects
Midwest Guardrail System Typical Layouts for Roadside Fixed Objects
Midwest Guardrail System End Anchor Assembly (Type SFT)

Metal Railing Anchor Cable and Anchor Plate Details

Midwest Guardrail System Connections to Bridge Railings without Sidewalks
Details No. 1
Midwest Guardrail System Connections to Abutments and Walls

Midwest Guardrail System Transition Railing (Type WB-31)

Chain Link Fence

Chain Link Fence Details

Chain Link Fence Details

Curbs and Driveways

Hot Mix Asphalt Dikes

Curb Ramp Details

Curb Ramp and Island Passageway Details

Jointed Plain Concrete Pavement Lane & Shoulder Addition or Replacement
Spall Repair

Individual Slab Replacement with Rapid Strength Concrete

Concrete Pavement - End Panel Pavement Transitions

Concrete Pavement - Ramp Transition Paving Details

Landscape Details

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)
Temporary Railing (Type K)

Temporary Railing (Type K)

Traffic Control System Tables for Lane and Ramp Closures

Traffic Control System for Lane Closure on Freeways and Expressways
Traffic Control System for Lane Closures on Freeways and Expressways
Traffic Control System for Lane Closure on Multilane Conventional Highways
Traffic Control System for Ramp Closure

Traffic Control System for Moving Lane Closure on Multilane Highways
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RSP T16
T56

T59

T61

T62

T63

T64

B6-21

RS1

RS2

RS4

S81

S82

S83

S84

S93

S94

S95

RSP ES-1A
RSP ES-1B
RSP ES-1C
ES-5A

RSP ES-5B
RSP ES-5D
ES-13A
ES-13B

Traffic Control System for Moving Lane Closure on Multilane Highways
Temporary Water Pollution Control Details (Temporary Fiber Roll)

Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Joint Seals (Maximum Movement Rating = 2")

Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs, Typical Installation Details No. 4

Overhead Laminated Sign - Single or Multiple Panel, Type A (1" Thick)

Roadside Laminated Sign - Single or Multiple Panel, Type B (1" Thick)

Roadside Laminated Sign - Single or Multiple Panel, Type B (2-1/2" Thick)
Roadside Laminated Sign - Single or Multiple Panel, Type H (2-1/2" Thick)
Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape

Roadside Single Sheet Aluminum Signs, Diamond Shape

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Detectors)

Electrical Systems (Detectors)

Electrical Systems (Curb Termination and Handhole)

Electrical Systems (Splicing Details)

Electrical Systems (Fuse Rating, Kinking and Banding Detail)
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CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Caaizeeled Plan No. Caaizeeled Plan No. Caaizaeled
A77A1 07-19-13 A77J4 07-19-13 ES-6J 07-19-13
A7TTA2 07-19-13 A77K1 07-19-13 ES-71 07-19-13
A77B1 07-19-13 A77TK2 07-19-13 ES-8 01-20-12
A77C1 07-19-13 P3 07-19-13 ES-10 07-20-12
A77C2 07-19-13 C8A 07-19-13
A77C3 07-19-13 Cc8B 07-19-13
A77C4 07-19-13 c8C 07-19-13
RSP A77C5  07-19-13 B3-1 04-20-12
RSP A77C6  07-19-13 B3-2 04-20-12
RSP A77C7 | 07-19-13 B3-3 04-20-12
RSP A77C8  07-19-13 B3-4 04-20-12
RSP A77C9 | 07-19-13 B3-7 04-20-12
RSP A77C10 07-19-13 B3-8 04-20-12
A7T7EA1 07-19-13 S7 07-19-13
A7TE2 07-19-13 S14 07-19-13
A7T7E3 07-19-13 S41 07-19-13
A7TE4 07-19-13 S42 07-19-13
ATTE5 07-19-13 S43 07-19-13
A7TEGB 07-19-13 S44 07-19-13
A7TF1 07-19-13 S45 07-19-13
ATTF2 07-19-13 S46 07-19-13
A77F3 07-19-13 S47 07-19-13
AT7F4 07-19-13 S120 07-19-13
A77F5 07-19-13 S121 07-19-13
A77G1 07-19-13 S122 07-19-13
A77G2 07-19-13 S123 07-19-13
A77G3 07-19-13 S124 07-19-13
A77G4 07-19-13 S125 07-19-13
A77G5 07-19-13 S126 07-19-13
A77G6 07-19-13 S127 07-19-13
AT7G7 07-19-13 S128 07-19-13
A77G8 07-19-13 S129 07-19-13
A77H1 07-19-13 S130 07-19-13
A77TH2 07-19-13 S131 07-19-13
A77H3 07-19-13 S132 07-19-13
A7T7I1 07-19-13 S133 07-19-13
A77I12 07-19-13 S134 07-19-13
A77J1 07-19-13 S135 07-19-13
A77J2 07-19-13 ES-6H 07-19-13
A77J3 07-19-13 ES-6l 07-19-13
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NOTICE TO BIDDERS

Bids open Thursday, June 12, 2014
Dated May 5, 2014
General work description: Replace PCC pavement and cold plane and overlay.

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY IN SANTA FE SPRINGS, DOWNEY AND CITY OF COMMERCE FROM ROUTE 5/605
SEPARATION TO ROUTE 5/710 SEPARATION.

District-County-Route-Post Mile: 07-LA-5-6.8/13.8

Contract No. 07-294904

The Contractor must have either a Class A license or one of the following Class C licenses: C-8, C-12.
The DBE Contract goal is 10 percent.

Federal-aid project no.:

ACNHPI-005-2(968)E

For the Federal training program, the number of trainees or apprentices is 6.
Bids must be on a unit price basis.

Complete the work within 275 working days.

The estimated cost of the project is $9,600,000.

No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100,
Irvine, CA 92612-1692. Bids received after this time will not be accepted.

The Department will open and publicly read the bids at the above location immediately after the specified
closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.

Contract No. 07-294904
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Department of Transportation

DO7TT

Contract No. 07-294904
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BID ITEM LIST

Item Iltem Code Item Description Unit of Measure | Estimated Quantity
No.
1 070030 LEAD COMPLIANCE PLAN LS

LUMP SUM
2 080050 PROGRESS SCHEDULE (CRITICAL PATH LS

METHOD) LUMP SUM

3 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 275
4 120090 CONSTRUCTION AREA SIGNS LS

LUMP SUM
5 120100 TRAFFIC CONTROL SYSTEM LS

LUMP SUM
6 130100 JOB SITE MANAGEMENT LS

LUMP SUM
7 130200 PREPARE WATER POLLUTION CONTROL LS

PROGRAM LUMP SUM

8 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 20
9 130640 TEMPORARY FIBER ROLL LF 3,000
10 130730 STREET SWEEPING LS

LUMP SUM
11 130900 TEMPORARY CONCRETE WASHOUT LS

LUMP SUM
12 141120 TREATED WOOD WASTE LB 97,200
13 150608 REMOVE CHAIN LINK FENCE LF 60
14 150661 REMOVE GUARDRAIL LF 6,060
15 150722 REMOVE PAVEMENT MARKER EA 18,500
16 150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 170
17 150771 REMOVE ASPHALT CONCRETE DIKE LF 2,990
18 150857 REMOVE ASPHALT CONCRETE SURFACING SQFT 16,100
19 152390 RELOCATE ROADSIDE SIGN EA 4
20 152454 ADJUST PULL BOX EA 10

Contract No. 07-294904
3




ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

21 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD 270,000

22 153248 REMOVE CONCRETE (MISCELLANEOUS) (SQFT) | SQFT 3,950

23 190101 ROADWAY EXCAVATION CcYy 320

24 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY | CY 340
DEPOSITED LEAD)

25 260303 CLASS 3 AGGREGATE BASE (CY) CYy 260

26 027463 ALTERNATE TREATED BASE CcY 230

27 280015 LEAN CONCRETE BASE RAPID SETTING CcYy 170

28 280200 REPLACE BASE CcYy 1,020

29 360200 BASE BOND BREAKER SQYD 790

30 374207 CRACK TREATMENT LNMI 24

31 390300 HOT MIX ASPHALT, SUPERPAVE TON 300
(TYPE A)

32 390301 RUBBERIZED HOT MIX ASPHALT, SUPERPAVE TON 33,600
(GAP GRADED)

33 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 2,320

34 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 4,780

35 397005 TACK COAT TON 79

36 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CYy 370

37 027464 JOINTED PLAIN CONCRETE PAVEMENT (RAMP | CY 230
TERMINI WITH RAPID STRENGTH CONCRETE)

38 410120 SPALL REPAIR (POLYESTER CONCRETE) SQYD 940

39 411105 INDIVIDUAL SLAB REPLACEMENT (RSC) CcYy 3,400

40 510081 AGGREGATE BASE (APPROACH SLAB) CcYy 9

Contract No. 07-294904
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

41 510087 STRUCTURAL CONCRETE, APPROACH SLAB CcYy 84
(TYPE R)

42 510800 PAVING NOTCH EXTENSION CF 56

43 511118 CLEAN EXPANSION JOINT LF 192

44 519081 JOINT SEAL (MR 1/2") LF 134

45 519088 JOINT SEAL (MR 1") LF 67

46 519101 JOINT SEAL (TYPE A) LF 64

47 560233 FURNISH FORMED PANEL SIGN (OVERHEAD) SQFT 520

48 560244 FURNISH LAMINATED PANEL SIGN SQFT 2,050
(1"-TYPE A)

49 560246 FURNISH LAMINATED PANEL SIGN SQFT 350
(2 1/2"-TYPE B)

50 560248 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 690
(0.063"-UNFRAMED)

51 560249 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 850
(0.080"-UNFRAMED)

52 560251 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 490
(0.063"-FRAMED)

53 560252 FURNISH SINGLE SHEET ALUMINUM SIGN SQFT 630
(0.080"-FRAMED)

54 566011 ROADSIDE SIGN - ONE POST EA 78

55 566012 ROADSIDE SIGN - TWO POST EA 29

56 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET EA 52
METHOD)

57 568016 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 2,570

58 027465 INSTALL SIGN PANEL EA 9
(SOUND WALL/BARRIER MOUNTED)

59 730070 DETECTABLE WARNING SURFACE SQFT 330

60 731519 MINOR CONCRETE SQFT 21,900

(STAMPED CONCRETE)

Contract No. 07-294904
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity
No.
61 731627 MINOR CONCRETE (CURB, SIDEWALK AND CcYy 98

CURB RAMP)
62 733000 PRE/POST CONSTRUCTION SURVEYS EA 21
63 800360 CHAIN LINK FENCE (TYPE CL-6) LF 93
64 832007 MIDWEST GUARDRAIL SYSTEM LF 4,090

(WOOD POST)
65 832070 VEGETATION CONTROL SQYD 3,890

(MINOR CONCRETE)
66 839543 TRANSITION RAILING (TYPE WB-31) EA 22
67 839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 16
68 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 9
69 839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 29
70 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 191,000
7 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 15,800
72 840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN | LF 7,100

12-3)
73 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 8,400
74 840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN | LF 220,000

36-12)
75 840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN | LF 10,300

17-7)
76 850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 18,300
77 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 8,340
78 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT | LS

SYSTEM ELEMENTS DURING CONSTRUCTION LUMP SUM
79 860807 INDUCTIVE LOOP DETECTOR (LS) LS

LUMP SUM
80 861502 MODIFY SIGNAL LS
LUMP SUM

Contract No. 07-294904
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ltem Iltem Code Item Description Unit of Measure | Estimated Quantity
No.
81 999990 MOBILIZATION LS

LUMP SUM
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SPECIAL PROVISIONS

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAAAAAAAANAAAAAAAAAAANAAAAANAANAANAANAAAANAAAANAAANAN

DIVISION | GENERAL PROVISIONS
1 GENERAL

Add to section 1-1.01:

Bid Items and Applicable Sections

ltem Item description Applicable
code section
027463 ALTERNATE TREATED BASE 28
JOINTED PLAIN CONCRETE PAVEMENT (RAMP TERMINI WITH
027464 RAPID STRENGTH CONCRETE) 40
027465 INSTALL SIGN PANEL (SOUND WALL/BARRIER MOUNTED) 56

AAAAAAAAAAAAAAAAAAAAAAAANAANAAANAAAANAAAANAAANAN

2 BIDDING

Add to section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout 1. Aerially Deposited Lead Investigation Report, Route
5 from the Orange County Line to the Route 605,
Contract No. 43A0078, Task Order No. 07-2159A0-RR)
2. Fiber Optic System As-Built Drawings

Available as specified in the Standard Bridge As-Built Drawings
Specifications

Contract No. 07-294904
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AAAAAAAAAAAAAAANAAAAAAANAAANAAANAAAAANAANAAAANAANAN

5 CONTROL OF WORK

Add to section 5-1.09A:

The Department encourages the project team to exhaust the use of partnering in dispute resolution
before engagement of an objective third party.

For certain disputes, a facilitated partnering session or facilitated dispute resolution session may be
appropriate and effective in clarifying issues and resolving all or part of a dispute.

To afford the project team enough time to plan and hold the session, a maximum of 20 days may be
added to the DRB referral time following the Engineer's response to a Supplemental Potential Claim
Record.

To allow this additional referral time, the project team must document its agreement and intention in the
dispute resolution plan of the partnering charter. The team may further document agreement of any
associated criteria to be met for use of the additional referral time.

If the session is not held, the DRB referral time remains in effect as specified in section 5-1.43.

Contract No. 07-294904
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Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work

07-215954 LA-5-0.0/7.6 La Mirada, Santa Fe Widening freeway and
Springs, Norwalk and reconstruct overhead
Downey from Orange and overcrossing
County/Los Angeles structures

County Limit Lines to
0.7 Mile North of Route

605
07-1W3904 LA-5-9.7/18.4 and LA-10- | Los Angeles and Treat bridge decks with
18.3/18.5 Commerce on Route 5 methacrylate and
from Slauson Avenue replace joint seals

Overhead to S5-S10
Connector Overhead
and on Route 10 from
E10-N5/Route 5
Separation to State
Street Overcrossing

Add to section 5-1.20C:
This project does not include work on the railroad property, but a railroad is shown on the general plan
sheet within the project limits. Do not trespass on the railroad property at the following locations.

Route 5 PM 9.70 Slauson Avenue OH Bridge No. 53-0638, City of Commerce, CA UPRR
Route 5 PM 11.04 Simons UP Bridge No. 53-0636, City of Commerce, CA UPRR
Route 5 PM 12.92 Triggs Street Bridge No. 53-0025, City of Commerce, CA UPRR

Add to section 5-1.36D:

Utility information is not shown. Utility location must be concurrent with construction. Make arrangements
with the utility owners to coordinate utility location. Mechanically actuated excavation must not be
performed within 24 inches horizontally of the exterior surface of the subsurface facilities.

AAAAAAAAAAAAAAAAAAAAAAAANAANAANAANAAAANAAAANAAANAN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:
1. Fences

2. Pavement Markers
3. Midwest guardrail system and appurtenances

Contract No. 07-294904
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AAAAAAAAAAAAAAANAAAAAANAANANAAANAANAANAANAANAANANAANAANANAANANAAANAANAAANAAANAANAAANAANAN

DIVISION Il GENERAL CONSTRUCTION
12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding signs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:
HIGHWAY REPAIR

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS

The Engineer will provide the year of completion for the legend on construction project funding signs.
Furnish and install a sign overlay for the year of completion within 10 working days of natification.

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Install 2 Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT

Not Used

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 5 minutes before closing the
lane.
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Replace section 12-3.13 with:
12-3.13 IMPACT ATTENUATOR VEHICLE
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a
stationary traffic control system on 2-lane, 2-way highway where the useable shoulder width is less than
10 feet.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less

Comply with the attenuator manufacturer's instructions for:

1. Support truck
2. Trailer-mounted operation
3. Truck-mounted operation

Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals
Upon request, submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer,
subcontractors, and other parties involved with traffic control to discuss the operation of the impact
attenuator vehicle during moving lane closures and when placing and removing components of stationary
traffic control systems.

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized.

12-3.13B Materials
Attenuators must be a brand on the Authorized Material List for highway safety features.

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Legal brake lights, taillights, sidelights, and turn signals
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2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

3. Type Il flashing arrow sign

4. Flashing or rotating amber light

5. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

2. As a shadow vehicle in a moving lane closure.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities at your expense.

12-3.13D Payment
Not Used

Delete the 2nd through 5th paragraphs of section 12-4.02A.

Replace the 6th paragraph of section 12-4.02A with:

If a minor deviation from the requirements of this section regarding hours of work is required, submit a
request at least 15 days before the proposed date of closure. If no significant increase in cost is accrued
to the Department and the work can be expedited and better serve the traffic, the deviation may be
authorized.

Add to section 12-4.02A:

If work including installing, maintaining, and removing Category 3 traffic control devices except when
using impact attenuator vehicles is to be performed within 6 feet of the adjacent traffic lane, close the
adjacent traffic lane.

Closure of the adjacent traffic lane is not required for installing, maintaining, and removing Category 1
and 2 traffic control devices.

For grinding operations, saw cutting concrete slabs, and installing loop detectors, closure of the adjacent
traffic lane is not required if an impact attenuator vehicle is used as a shadow vehicle.

The full width of the ramp traveled-way must be open for use by traffic on designated holidays.

Designated holidays are shown in the following table:
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Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday | 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Special days are: Martin Luther King Jr and Columbus Day.
Not more than 1 stationary lane closure will be allowed per direction of travel at one time.

If traffic control is performed for a stationary lane closure where median shoulders are less than 8 feet,
comply with the traffic handling details plan titled, "Traffic Control System for Median Shoulders Less
Than 8 Feet," in addition to the specifications in sections 12-3.13 and 12-4.02.

If removing and replacing concrete pavement and approach slabs, schedule your operations to comply
with the hours and requirements shown in Tables A through O instead of Charts no. 1 through 23. Place a
C43(CA) sign at the beginning and every 500 feet throughout the length of the closure during the entire
curing period.

Route 5 may be closed to traffic at 1 location in each direction of travel for slab replacement, HMA paving
and loop detector installation. Comply with the hours and requirements shown on Table A and Charts no.
5 through 23.

Except as otherwise specified on Charts no. 31 through 60, other ramps may be closed if the adjacent
freeway lane is allowed to be closed as shown on Charts no. 1 through 30. If a ramp is closed and a ramp
lane requirement chart is not included, detour traffic to the next available ramp downstream of the closed
ramp in the direction of travel. For each ramp closed, post at least 12 special portable freeway detour
signs, SP-2, as shown on traffic handling details plan titled "Traffic Control System for Detour Sign
Installation along Designated Detour Route," along the detour route and remove at the end of each
closure.

Except as otherwise specified, closure of on-ramps or off-ramps servicing 2 consecutive local street
interchanges in the same direction of travel is not allowed. A request for deviation from this rule must be
submitted for authorization. The Engineer may allow the deviation if traffic will be better served and the
work is expedited. If 2 or more consecutive on-ramps are allowed or are specified to be closed, install
special signs for entrance ramp closures, SP-4, as shown. The Department does not pay for furnishing,
installing, maintaining, or removing SP-4 signs. If an off-ramp is closed, install special signs for exit ramp
closures, SP-3 or SP-5, and place the sign on the right shoulder of the freeway upstream of the preceding
off-ramp.

If a ramp or connector closure is allowed, post a special advance notice publicity sign, SP-1, as shown at
an authorized location, at least 7 days before the ramp or connector closure. Maintain accurate
information on the sign and remove or cover sign when work is not actively in progress.

Do not perform work on city streets that interferes with traffic between 0600 and 0900 or between 1500
and 1900 hours.

When constructing or upgrading curb ramps on NB and SB Lakewood Blvd, WB Slauson Ave, SB
Telegraph Rd (at NB Rte 5 on-ramp from Washington Blvd), and NB Eastern Ave, provide at least 2
adjacent through traffic lanes open in direction of travel.

When constructing curb ramps on Brookshire Ave and Telegraph Rd (at SB Rte 5 ramps to/from Triggs
St), provide at least 1 city street lane open in each direction of travel.
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Personal vehicles of the Contractor's employees must not be parked within the right-of-way.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

Delete the 1st paragraph of section 12-4.02B.

Add to the RSS for section 12-4.03B:

For each 10-minute interval or fraction thereof past the time specified to open the closure, the Department
deducts the amount for liquidated damages per interval shown in the table below. Liquidated damages
are limited to 5 percent of the total bid per occurrence. Liquidated damages are not assessed if the
Engineer orders the closure to remain in place beyond the scheduled pickup time.

Type of facility Route Direction or Period Liquidated
Segment damages/interval ($)
Mainline 5 NB 1st half hour $3,000 / 10 minutes
2nd half hour $5,900 / 10 minutes
2nd hour and beyond $7,900 / 10 minutes
Mainline 5 SB 1st half hour $2,500 / 10 minutes
2nd half hour $3,800 / 10 minutes
2nd hour and beyond $5,000 / 10 minutes
Connector 5 NB 5 to 1st half hour $2,300 / 10 minutes
NB 710 2nd half hour $3,400 / 10 minutes
2nd hour and beyond $4,500 / 10 minutes

Replace "Sunday" at each occurrence in the 1st paragraph of the RSS for section 12-4.03B with:
Friday

Add to the RSS for section 12-4.03C:
Submit a contingency plan for each of the following activities:

1. Full roadway closure

2. Rapid-set concrete activities, including concrete slab replacement

3. Cold-planing HMA for depths of 2 inches or greater

4. HMA paving

5. Asphalt or concrete grinding

6. Asphalt or concrete pavement sealing

7. Striping

Discuss the contingency plan with the Engineer at least 5 business days before starting the activity.
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Replace "Reserved" in section 12-4.04 with:

Freeway or Connector Lane Closure Restriction for Designated Holidays and Special
Days
Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX
SD
X XX
H
X XX
H
X XX
H
X XX XX XX
Legend:
Refer to Charts no. 1 to 30.
X The full width of the traveled way must be open for use by traffic by 0500.
XX The full width of the traveled way must be open for use by traffic.
H Designated holiday
SD | Special day

Replace "Reserved" in section 12-4.05B with:

Chart no. 1
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 5/NB

Closure limits: Rte 5/605 Sep to Washington Blvd On-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[1 [ 1 (1 [1[2[N[N[N[N[N[N[N[N[NIN[NINININIS|S|S|3]|2
-II-:hr:'I 111 (1] 1T]2[N|N[N[N|N[N|N|N[N|N|N[N|NIN|S|S|[S|S|3
Sat |22 1]|1]|1]2|3|S|S|{N|N|N|N|{N|N|N|N|N|N|S|S|S|S|3
Sun |22 |11 |1]|1]|2|2|3|S|N|N|N|N|N|N|N|N|S|S|S|S|3]|2

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 3 or 4.
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Chart no. 2
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 5/NB

Closure limits: North of Washington Blvd On-ramp to Eastern Ave OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 1 (1 |[1[2[S|{N|[N[N[N[N[N[N[NI[N[N[NININ[S|S|[3|3]|3
-II—:hr:J 2(1(1[1[2[S{N[N[N[N[N[N[N[N[N[NfN[NINIS[S|[S|S|3
Sat |3|2|2|1]|1|2|3|S|{S|{N|{N|N|N|{N|N|N|{N|N|N|S|S|S|S|S
Sun |2 |2(2|1|1[1]2|2]|3|S|{N|N|N[N|N[N|S|S|S|S|S|[S|S]|3

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 4.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane or connector is allowed to be closed as shown on Chart no.
28.
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Chart no. 3
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 5/SB

Closure limits: SB Rte 710 Off-connector to Washington Blvd On-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 |1 (11|23 |N[N[N[N[N[N[N[NIN[N[N[N[N[NINIS|[S|3
-II—:hr:J 2(1(1[1[2[3[N[N[N[N[N[N[N[N[N[NfN[N[NIN[N[S|S|3
Sat {32211 2|3|S|S|S|{N|N|N|{N|N|N|{N|{N|{N|N|N|S|S|S
Sun |3 |2(2|1|1[1]2[2]|3|S|{N|N|N[N|N|I[N[N|NIN|N|N[S|3]|2

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 3 or 4.
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Chart no. 4
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 5/SB

Closure limits: South of Washington Blvd On-ramp to Rte 5/605 Sep

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[{2 [1[1[1[2[3|N[N[N[N[N[N[NININ[N[NINININIS|IS|3]|2
-II—:hr:J 2(1(1[1[2[3[N[N[N[N[N[N[N[N[N[N[N[N[NIN[S[S|S|3
Sat |3|2|2|1]|1|2|3|S|{S|{N|{N|N|N|{N|N|N|{N|N|N|S|S|S|S|S
Sun |3 |2(2]|1|1[(1]2|2|3|S|[S|S|N[N|N[N|N|N[N|S|S[S|3]|2

Legend:
1 Provide at least 1 through freeway lane open in direction of travel

2 | Provide at least 2 adjacent through freeway lanes open in direction of travel
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 3 or 4.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent connector is allowed to be closed as shown on Chart no. 25.
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Replace "Reserved” in section 12-4.05C with:

Chart no. 5
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: Rte 605 Off-connector to SB Lakewood Blvd On-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC

Thu

Fri c|Cc|cC

Sat

Sun c|(Cc|cC
Legend:

C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:

Detour traffic onto NB Rte 605 and exit at Telegraph Rd (West) off-ramp; west on Telegraph Rd; south
on Lakewood Blvd to the on-ramp to NB Rte 5. Place a PCMS on the right shoulder of NB Rte 5
approximately 500 feet south of Orr and Day Rd OH with the message: "FREEWAY / CLOSED /
AHEAD - RTE 605/ TO / LAKEWOOD". Place a 2nd PCMS on the right shoulder of NB Rte 5 just
south of Rte 605 off-connector with the message: "NORTH 5/ TRAFFIC - USE N605 / TO WEST /
TELEGRPH". Post at least 9 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Close NB Rte 605 connector to NB Rte 5 and detour traffic as shown on Chart 26 (Alternative Detour
2).

Close SB Rte 605 connector to NB Rte 5 and detour traffic as shown on Chart 27.

Close Florence Ave/Studebaker Rd on-ramp to Rte 5 connector. Place a PCMS inside the closure with
the message: "DETOUR / USE / TELEGRPH".

Close Florence Ave on-ramp.
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Chart no. 6
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Lakewood Blvd/Rosemead Blvd Off-ramp to Paramount Blvd On-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Lakewood Blvd/Rosemead Blvd off-ramp; north on Lakewood Blvd; west on

Telegraph Rd; south on Paramount Blvd to the on-ramp to NB Rte 5. Place a PCMS on the right
shoulder of NB Rte 5 at Florence Ave off-ramp gore area with the message: "FREEWAY / CLOSED /
AHEAD - LAKEWOOD / TO / PARAMONT". Post at least 7 special portable freeway detour signs, SP-
2, along the detour route and remove signs at the end of each closure.

Close Lakewood Blvd on-ramps.

Chart no. 7
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Paramount Blvd Off-ramp to Garfield Ave On-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri c|Cc|cC

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Paramount Blvd off-ramp; north on Paramount Blvd; west on Telegraph Rd to

the on-ramp to NB Rte 5. Place a PCMS on the right shoulder of NB Rte 5 approximately 250 feet
south of Lemoran Ped OC with the message: "FREEWAY / CLOSED / AHEAD - PARAMONT / TO /
GARFIELD". Post at least 8 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Close Paramount Blvd on-ramp.
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Chart no. 8
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Slauson Ave Off-ramp to Garfield Ave On-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Slauson Ave off-ramp; west on Telegraph Rd to the on-ramp to NB Rte 5. Place

a PCMS on the right shoulder of NB Rte 5 at the gore area of SB Lakewood Blvd/Rosemead Blvd on-
ramp with the message: "FREEWAY / CLOSED / AHEAD - SLAUSON / TO / GARFIELD". Post at least
4 special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of

each closure.

Chart no. 9
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Garfield Ave Off-ramp to Washington Blvd On-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri c|Cc|cC

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Garfield Ave off-ramp; west on Telegraph Rd to the on-ramp to NB Rte 5. Place

a PCMS on the right shoulder of NB Rte 5 approximately 320 feet south of Rio Hondo River Bridge with
the message: "FREEWAY / CLOSED / AHEAD - GARFIELD / TO / WASHNGTN". Post at least 6
special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of

each closure.
Close Garfield Ave on-ramp.
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Chart no. 10
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Washington Blvd Off-ramp to Atlantic Blvd On-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu

Fri c|Cc|cC
Sat

Sun c|(Cc|cC
Legend:

C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Washington Blvd off-ramp; west on Telegraph Rd to the on-ramp to NB Rte 5.

Place a PCMS on the right shoulder of NB Rte 5 approximately 1,000 feet north of Greenwood Ped OC
with the message: "FREEWAY / CLOSED / AHEAD - WASHNGTN / TO / ATLANTIC". Post at least 6
special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of
each closure.

Close Washington Blvd on-ramp.

Chart no. 11
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: NB Atlantic Blvd Off-ramp to Atlantic Blvd/Eastern Ave On-ramp
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Atlantic Blvd (North) off-ramp; west on Telegraph Rd; north on Atlantic Blvd;

west on Telegraph Rd to the on-ramp to NB Rte 5. Place a PCMS on the right shoulder of NB Rte 5
approximately 1,400 feet north of Simons UP with the message: "FREEWAY / CLOSED - AT/
ATLANTIC". Post at least 7 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Close Atlantic Blvd (North) on-ramp.
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Chart no. 12
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: SB Atlantic Blvd Off-ramp to NB Rte 710 On-connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Atlantic Blvd (South)/Triggs St off-ramp; west on Telegraph Rd to Eastern Ave;

direct NB Rte 5 traffic to continue west on Telegraph Rd to the on-ramp to NB Rte 5 at Downey Rd and
direct NB Rte 710 traffic to go north on Eastern Ave; east on Olympic Blvd to the on-ramp to NB Rte
710. Place a PCMS on the right shoulder of NB Rte 5 approximately 1,500 feet south of Atlantic Bivd
(North) off-ramp with the message: "FREEWAY / CLOSED / AHEAD - ATLANTIC / (SOUTH) / TO I-
710". Post 1 SP-6 sign on WB Telegraph Rd in advance of Eastern Ave and at least 6 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Close Atlantic Blvd (South)/Eastern Ave on-ramp.
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Chart no. 13
Complete Freeway Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Eastern Ave Off-ramp to NB Rte 710 On-connector

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Eastern Ave off-ramp; west on Telegraph Rd to Eastern Ave; direct NB Rte 5

traffic to continue west on Telegraph Rd to the on-ramp to NB Rte 5 at Downey Rd and direct NB Rte
710 traffic to go north on Eastern Ave; east on Olympic Blvd to the on-ramp to NB Rte 710. Place a
PCMS on the right shoulder of NB Rte 5 approximately 1,500 feet south of Atlantic Blvd (North) off-
ramp with the message: "FREEWAY / CLOSED / AHEAD - EASTERN / TO / RTE 710". Post 1 SP-6
sign on WB Telegraph Rd in advance of Eastern Ave and at least 5 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.
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Chart no. 14
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: SB Rte 710 Off-connector to SB Rte 710 On-connector
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|C|C|C

Thu

Fri c|Cc|cC

Sat

Sun c|(c|c|cC
Legend:

C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic onto SB Rte 710 and exit at Washington Blvd off-ramp; east on Washington Blvd to the

on-ramp to SB Rte 5. Place a PCMS on the right shoulder of SB Rte 5 approximately 350 feet south of
Esperanza St OC with the message: "FREEWAY / CLOSED - AT / RTE 710". Place a 2nd PCMS on
the right shoulder of SB Rte 5 approximately 300 feet north of Indiana St UC with the message:
"FREEWAY / CLOSED / AHEAD - DETOUR /S 710 TO / WASHNGTN". Post at least 12 special
portable freeway detour signs, SP-2, along the detour route and remove signs at the end of each

closure.
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Chart no. 15
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: SB Rte 710 Off-connector to Triggs St On-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|C|C|C

Thu

Fri c|Cc|cC

Sat

Sun c|(c|c|cC
Legend:

C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic onto SB Rte 710 and exit at Washington Blvd off-ramp; east on Washington Blvd to the

on-ramp to SB Rte 5. Place a PCMS on the right shoulder of SB Rte 5 approximately 350 feet south of
Esperanza St OC with the message: "FREEWAY / CLOSED - AT / RTE 710". Place a 2nd PCMS on
the right shoulder of SB Rte 5 approximately 300 feet north of Indiana St UC with the message:
"FREEWAY / CLOSED / AHEAD - DETOUR /S 710 TO / WASHNGTN". Post at least 12 special
portable freeway detour signs, SP-2, along the detour route and remove signs at the end of each
closure.

Close SB Rte 710 connector to SB Rte 5 and detour traffic as shown on Chart 30 (Alternative Detour

2).
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Chart no. 16
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Triggs St Off-ramp to Atlantic Blvd/Eastern Ave On-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat
Sun c|(Cc|cC

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Triggs St off-ramp; east on Triggs St; south on Atlantic Blvd; south on Eastern

Ave to the on-ramp to SB Rte 5. Place a PCMS on the right shoulder of SB Rte 5 approximately 300
feet north of Indiana St UC with the message: "FREEWAY / CLOSED / AHEAD - TRIGGS / TO /
ATLANTIC". Post at least 8 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Close SB Rte 710 connector to SB Rte 5 and detour traffic as shown on Chart 30 (Alternative Detour
2).

Close Triggs St on-ramp.
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Chart no. 17
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Atlantic Blvd/Eastern Ave Off-ramp to Washington Blvd On-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat
Sun c|(Cc|cC

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Atlantic Blvd/Eastern Ave off-ramp; north on Eastern Ave; north on Atlantic Blvd;

east on Telegraph Rd; west on Washington Blvd to the on-ramp to SB Rte 5. Place a PCMS on the
right shoulder of SB Rte 5 approximately 300 feet north of Indiana St UC with the message:
"FREEWAY / CLOSED / AHEAD - ATLANTIC /TO / WASHNGTN". Post 1 SP-7 (South-Route 5) sign
on SB Telegraph Rd at both NB Rte 5 on-ramps and at least 9 special portable freeway detour signs,
SP-2, along the detour route and remove signs at the end of each closure.

Close Atlantic Blvd/Eastern Ave on-ramp.

Chart no. 18
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: At Washington Blvd
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Washington Blvd off-ramp to the on-ramp to SB Rte 5. Place a PCMS on the

right shoulder of SB Rte 5 at Triggs St off-ramp gore with the message: "FREEWAY / CLOSED - AT /
WASHNGTN / BLVD". Post at least 3 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

Close Lane No. 1 on Washington Blvd off-ramp.
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Chart no. 19
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Washington Blvd Off-ramp to Garfield Ave On-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-[C|C|C|C

Thu

Fri c|Cc|cC

Sat

Sun c|(Cc|cC
Legend:

C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Washington Blvd off-ramp; east on Washington Blvd; east on Telegraph Rd;

south on Garfield Ave; east on Bandini Blvd to the on-ramp to SB Rte 5. Place a PCMS on the right
shoulder of SB Rte 5 at Triggs St off-ramp gore with the message: "FREEWAY / CLOSED / AHEAD -
WASHNGTN / TO / GARFIELD". Post at least 11 special portable freeway detour signs, SP-2, along
the detour route and remove signs at the end of each closure.

Close Washington Blvd on-ramp

Chart no. 20
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Garfield Ave Off-ramp to Slauson Ave On-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Garfield Ave/Bandini Blvd off-ramp; west on Bandini Blvd; north on Garfield Ave;

east on Telegraph Rd; west on Slauson Ave to the on-ramp to SB Rte 5. Place a PCMS on the right
shoulder of SB Rte 5 at Atlantic Blvd on-ramp gore with the message: "FREEWAY / CLOSED / AHEAD
- GARFIELD / TO / SLAUSON". Post at least 13 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.
Close Garfield Ave on-ramp
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Chart no. 21
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Slauson Ave Off-ramp to Paramount Blvd On-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- c|Cc|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:

Detour traffic to exit at Slauson Ave off-ramp; east on east on Slauson Ave; east on Telegraph Rd;
south on Paramount Blvd to the on-ramp to SB Rte 5. Place a PCMS on the right shoulder of SB Rte 5
north of Simons UP with the message: "FREEWAY / CLOSED / AHEAD - SLAUSON / TO /
PARAMONT". Post at least 10 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure. Place a 2nd PCMS in the striped median on EB Telegraph Rd
approximately 400 feet in advance of Paramount Blvd with the message: "S5 TRUCK / FREEWAY /
DETOUR - CONTINUE / EAST ON / TELEGRPH". Post at least 4 additional special portable freeway
detour signs, SP-2, along the truck detour route and remove signs at the end of each closure.

Close Slauson Ave on-ramp
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Chart no. 22
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Lakewood Blvd/Rosemead Blvd Off-ramp to SB Rte 605 On-connector

Hour 24 1 2 3 4 5 6 7 8 9 1011 1213 14 15 16 17 18 19 20 21 22 2324
Mon- c|c|cC
Thu
Fri

Sat

Sun

Legend:
C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:
Detour traffic to exit at Lakewood Blvd/Rosemead Blvd off-ramp; north on Lakewood Blvd; east on

Telegraph Rd to the on-ramp to SB Rte 605 to SB Rte 5. Place a PCMS on the right shoulder of SB Rte
5 just south of Rio Hondo River Bridge with the message: "FREEWAY / CLOSED / AHEAD -
LAKEWOOD / TO / RTE 605". Post at least 11 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.

Close Lakewood Blvd on-ramps.

Chart no. 23
Complete Freeway Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Rte 605 Off-connector to SB Rte 605 On-connector
Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{C|C|C|C

Thu

Fri c|cj|cC

Sat

Sun c|Cc|C
Legend:

C | Freeway may be closed completely

No complete freeway closure is allowed

REMARKS:

Detour traffic onto SB Rte 605 and exit at Florence Ave off-ramp; east on Florence Ave; south on
Studebaker Rd to the on-ramp to Rte 5 connectors to SB Rte 5. Place a PCMS on the right shoulder of
SB Rte 5 just south of the Paramount Blvd on-ramp with the message: "FREEWAY / CLOSED - AT /
RTE 605". Place a 2nd PCMS on the right shoulder of SB Rte 5 just north of Lemoran Ave Ped OC with
the message: "FREEWAY / CLOSED / AHEAD - USE S605/ TO / FLORENCE". Post at least 7 special
portable freeway detour signs, SP-2, along the detour route and remove signs at the end of each

closure.
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Replace "Reserved" in section 12-4.05D with:

Chart no. 24
Complete Connector Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: SB Rte 5 to NB Rte 605

Hour 24 1 2 3 4 5 6 7 8 9 1011 1213 14 1516 17 18 19 20 21 22 2324

Mon-{C|C|C|C|C|C|S|S|S|S|S|S|S|S|S|S|S|Ss|s|s|C|C|C|C
Thu
Fri |C|C|C|C|C|C|S|S|S|S|S|S|S|S|S|S|S|S|Ss|s|C|C|C]|C
Sat [C|C|C|C|C|C|C|C|C|C|S|s|s|s|s|s|s|s|s|c|c|c|c|cC
Sun |C|C|C|C|C|C|C|C|C|C|C|C|C|S|S|S|S|S|Cc|Cc|CcC|C|C]|C
Legend:

C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS:

Alternative Detour 1:

Detour traffic to exit at Lakewood Blvd/Rosemead Blvd off-ramp; north on Lakewood Blvd; east on
Telegraph Rd to the on-ramp to NB Rte 605. Place a PCMS on the right shoulder of SB Rte 5 at the
Paramount Blvd off-ramp gore with the message: "N605 / EXIT / CLOSED - DETOUR / USE /
LAKEWOOD". Post at least 11 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Alternative Detour 2:

Detour traffic to exit at Florence Ave off-ramp (off of the connector); east on Florence Ave; south on
Studebaker Rd to the on-ramp to NB Rte 605. Place a PCMS on the right shoulder of SB Rte 5 just
north of Lemoran Ave Ped OC with the message: "N605 / EXIT / CLOSED - DETOUR / USE /
FLORENCE". Post at least 5 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Chart no. 25
Complete Connector Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: SB Rte 5 to Rte 605

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

S|S|S|S|S|S|S|S|S|S]|S
S|S|S|S|S|S|S|S|S|S8]|S
S|S|S|S|S|S|S|S|S|S8]|S
S|S|S|S|S|S|S|S|S|S8]|S

»w n »n o

S|S
S|S
S|S
S|S

O] Of O O
O] Of O O
O] Of O O
O] Of O O
O] Of O O
O] Of »w w
O O »w o
O O »w o
0l »w 0 w

S
S
C

Sun

Legend:
C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS:
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Detour traffic to exit at Lakewood Blvd/Rosemead Blvd off-ramp; north on Lakewood Blvd; east on
Telegraph Rd to the on-ramps to Rte 605. Place a PCMS on the right shoulder of SB Rte 5 at the
Paramount Blvd off-ramp gore with the message: "RTE 605 / EXITS / CLOSED - DETOUR / USE /
LAKEWOOD". Post at least 11 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.
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Chart no. 26
Complete Connector Closure Hours

County: LA Route/Direction: 605/NB

Closure limits: NB Rte 605 to NB Rte 5

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|S|S|[S|S|S|S|S|S|S|S|[S|S|S|S|S|S|S|C|C
Thu
Fri [C|C|C|C|C|S|[S|S|S|S|S|{S|S|S|[S|S|S|S|S|S|S|S|[S]|C
Sat ([C|C|C|C|C|C|[C|C|S|[S|S|S|[S|S|S|S|S|S|S|S|[S|S|S|C
Sun [C|C|C|C|C|C|C|C|C|S|S|S|S|[S|S|S|S|S|S|S|S|S|C|C
Legend:

C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS:

Alternative Detour 1:

Detour traffic to exit at Telegraph Rd (West) off-ramp; west to the on-ramp to SB Rte 605. Place a
PCMS on the right shoulder of NB Rte 605 just north of the Firestone Blvd on-ramp with the message:
"NORTH 5/ EXIT / CLOSED - DETOUR / USE / TELEGRPH". Post at least 5 special portable freeway
detour signs, SP-2, along the detour route and remove signs at the end of each closure.

Alternative Detour 2:

Detour traffic to exit at Telegraph Rd (West) off-ramp; west on Telegraph Rd; south on Lakewood Blvd
to the on-ramp to NB Rte 5. Place a PCMS on the right shoulder of NB Rte 605 just north of the
Firestone Blvd on-ramp with the message: "NORTH 5/ EXIT / CLOSED - DETOUR / USE /
TELEGRPH?". Post at least 9 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Chart no. 27
Complete Connector Closure Hours

County: LA Route/Direction: 605/SB

Closure limits: SB Rte 605 to NB Rte 5

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O O »w w
O O »w w
O O »w w
O] O Of O
O O Of O
O] O Of O
O O Of O
O] O Of O
O O Of O
O O »w w
O] O »w w
O O | o»
O O | o»
O O Of O
O O Of O
O O Of O
O O Of O

Cc
C
C

Sun

Legend:
C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS:
Detour traffic to exit at Telegraph Rd off-ramp; west on Telegraph Rd; south on Lakewood Blvd to the
on-ramp to NB Rte 5. Place a PCMS on the right shoulder of SB Rte 605 approximately 2,000 feet
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north of Telegraph Rd off-ramp gore with the message: "NORTH 5/ EXIT / CLOSED - DETOUR / USE
/ TELEGRPH". Post at least 9 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 28
Complete Connector Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: NB Rte 5 to NB Rte 710

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 1516 17 18 19 20 21 22 2324

Mon-|C|C|C|C|C|C|S|[S|S|S|S|S|S|S|S|S|S|S|S|S|C|C|C|C
Thu
Fi [C|C|C|C|C|C|[S|S|S|S|S|S|S|S|[S|S|S|S|S|S|S|C|C]|C
Sat ([C|C|C|C|C|C|C|C|C|C|C|S|S|S|S|S|S|S|S|S|S|C|C|C
Sun [C|C|C|C|C|C|Cc|Cc|Cc|Cc|Cc|C|S|S|s|Ss|S|sS|S|S|Ss|cCc|C|C
Legend:

C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour traffic to exit at Eastern Ave off-ramp; west on Telegraph Rd; north on Eastern Ave; east on
Olympic Blvd to the on-ramp to NB Rte 710. Place a PCMS on the right shoulder of NB Rte 5 at the
gore of Atlantic Blvd (North) off-ramp with the message: "N710 / EXIT / CLOSED - DETOUR / USE /
EASTERN?". Post at least 9 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Chart no. 29
Complete Connector Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: SB Rte 5 to SB Rte 710

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu
Fri

Sat

w O O O
O |l | O

S|S|S|S|S|S|S|S|S|S8]|S
S|S|S|S|S|S|S|S|S|S8]|S
S|S|S|S|S|S|S|S|S|S8]|S
S|S|S|S|S|S|S|S|S|S]|S

nw n n o

S|S
S|S
S|S
S|S

O O O O
O] O O O
O] O O O
O] O O O
O] O »w w
O] O »w w
O Ol »w o
O Ol »w o

Sun

Legend:
C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS:
Alternative Detour 1:
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Detour traffic to continue south on Rte 5 and exit at Atlantic Blvd/Eastern Ave off-ramp; south on
Eastern Ave; west on Washington Blvd to the on-ramp to SB Rte 710. Place a PCMS inside the
connector closure with the message: "S710 / EXIT / CLOSED - DETOUR / USE / ATLANTIC". Post at
least 11 special portable freeway detour signs, SP-2, along the detour route and remove signs at the
end of each closure.

Alternative Detour 2:

Detour traffic to continue south on SB Rte 5 and exit at Atlantic Blvd/Eastern Ave off-ramp; south on
Eastern Ave; west on Washington Blvd; south on Atlantic Blvd to the on-ramp to SB Rte 710. Place a
PCMS inside the connector closure with the message: "S710 / EXIT / CLOSED - DETOUR / USE /
ATLANTIC". Post at least 13 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Chart no. 30
Complete Connector Closure Hours

County: LA Route/Direction: 710/SB

Closure limits: SB Rte 710 to SB Rte 5

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- C
Thu
Fri

Sat

O O »w o»
O O Of O
O] O Of O
O O Of O
O O Of O

S|S
S|S
S|S
c|C

O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O] O Of O
O O »w w
O O »w w
O O »w w
O O »w w
O O »w w
O O »w w
O » »w ow
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O »l nw nw

Cc
Cc
C

Sun

Legend:
C | Connector may be closed completely

S | Shoulder closure allowed

REMARKS:

Alternative Detour 1:

Detour traffic to continue south on Rte 710 and exit at Washington Blvd off-ramp; east on Washington
Blvd to the on-ramp to SB Rte 5. Place a PCMS inside the connector closure with the message:
"SOUTH 5/ EXIT / CLOSED - DETOUR / USE / WASHNGTN". Post at least 12 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.
Alternative Detour 2:

Detour traffic to exit at Olympic Blvd/Whittier Blvd off-ramp; south on Eastern Ave; east on Telegraph
Rd; south on Triggs St to the on-ramp to SB Rte 5. Place a PCMS at the 3rd St on-ramp gore with the
message: "SOUTH 5/ EXIT / CLOSED - DETOUR / USE / OLYMPIC". Post at least 12 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Replace "Reserved" in section 12-4.05E with:

Chart no. 31
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: Off-ramp to Lakewood Blvd/Rosemead Blvd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|C|[C|C|[C|C|C|S|S|S|C|Cc|Cc|Cc|Cc|C]|Ss|s|s|s|c|jc|c|c|cC
Thu
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Fri

Sat

sun|C|C|C|C|CcC|CcC|CcC|C|Cc|jCc|jCc|jCc|jCc|jCc|jcjcjcjcjcjc|jc|cC

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 32
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: On-ramp from NB Lakewood Blvd
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|C|CcC|Cc|Cc|Cc|Cc|s|SsS|s|s|cCc|jc|c|c|cC
Thu
Fri |[C|[C|C|C|C|C|S|]SsS|Ss|C|Cc|fCc|C|C]|C c|c|c|c|c
Sat([C|C|C|[C|C|C|Cc|C|Cc|C|Cc|jc|cCc|C]|C c|c|c|c|cC
Sun|C|C|C|C|C|fCc|Cc|C|Cc|Cc|jcCc|c|fc|jc|c|cjc|cjc|jc|cjc|c|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour NB Lakewood Blvd traffic to continue north on Rosemead Blvd; west on Telegraph Rd; south on
Paramount Blvd to the on-ramp to NB Rte 5. Post at least 7 special portable freeway detour signs, SP-
2, along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 33
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: On-ramp from SB Lakewood Blvd/SB Rosemead Blvd

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|Cc|Cc|fCc|Cc|Cc|cCc|s|s|s|s|fc|c|jc|c]|cC
Thu

Fri |[C|[C|C|C|C|fC|S|SsS|Ss|Cc|cCc|fCc|Cc|C]|C c|c|c|c|cC
Sat|{C|[C|C|CcC|C|C|CcC|fC|Cc|C|fCc|C|C|C]|C cjc|cfcj|c
Sun|C|C|C|Cc|Cc|Cc|jCc|cCc|c|c|jc|jc|c|c|cC cjc|cfcj|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour SB Lakewood BIvd/SB Rosemead Blvd traffic to continue south on Lakewood Blvd; west on
Florence Ave; north on Paramount Blvd to the on-ramp to NB Rte 5. Post at least 13 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 34
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Off-ramp to Lakewood Blvd/Rosemead Blvd and Brookshire Ave
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|C|C|Cc|Cc|C|S|s|S|s|s|Ss|c|cCc|cCc|C
Thu
Fi [C|C|C|C|C|C|S|SsS|S|C|C|Cc|Cc|C|C|S|S|S|S c|c|c|cC
Sat([C|C|C|[C|C|C|Cc|C|Cc|Cc|Cc|cCc|cCc|C]|C c|c|c|cC
Sun|C|C|C|C|CcC|fCc|Cc|C|cCc|fCc|jcCc|c|fc|jc|c|jc|jc|c|cC c|c|Cc|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 35
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: On-ramp from SB Lakewood Blvd/SB Rosemead Blvd

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|Cc|Cc|fCc|Cc|Cc|cCc|s|s|s|s|fc|c|jc|c]|cC

Thu

Fri |[C|[C|C|C|C|fC|SsS|SsS|Ss|Cc|cCc|fCc|Cc|C]|C c|jc|c|c|c

Sat|{C|[C|C|C|C|C|CcC|fC|C|C|Cc|C|C|C]|C cjc|cfcj|c

Sun|C|C|C|Cc|Cc|Cc|Cc|cCc|c|c|jc|jc|c|c|cC cjc|cfcj|c

Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour SB Lakewood Blvd/SB Rosemead Blvd traffic to continue south on Lakewood Blvd; east on
Florence Ave; south on Studebaker Rd to the on-ramp to Rte 5 connectors to SB Rte 5. Post at least 9
special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of
each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 36
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: On-ramp from NB Lakewood Blvd
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|C|CcC|Cc|Cc|Cc|Cc|s|S|s|s|cCc|jc|c|c|cC
Thu
Fi [C|C|C|C|C|C|S|SsS|S|CcC|C|C|C|C]|C c|jcfc|c|cC
Sat([C|C|C|[C|C|C|Cc|C|Cc|C|Cc|Cc|Cc|C]|C c|c|c|c|cC
Sun|C|C|C|C|C|Cc|Cc|C|Cc|Cc|jc|c|c|c|cC c|c|(c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour NB Lakewood Blvd traffic to continue north on Rosemead Blvd; east on Telegraph Rd to the on-
ramp to SB Rte 605 to SB Rte 5. Post at least 9 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 37
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: Off-ramp to Paramount Blvd

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|CcC|C|fCc|Cc|Cc|C|S|S|S|SsS|fCc|C|C|C]|C
Thu

Fi |[C|[C|C|C|C|C|S|S|S|C|C|fC|C|C]|C c|c|c|cj|c
Sat|Cc|C|fC|C|CcC|Cc|fCc|C|Cc|Cc|Cc|Cc|Cc|C]|C c|c|c|c|cC
Sun|Cc|Cc|C|C|C|Cc|Cc|C|Cc|C|Cc|Cc|cCc|C|C c|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 38
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: On-ramp from NB Paramount Blvd

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C[C|S|S|S|C|C|fCcC|Cc|Cc|C|S|S|S|SsS|fCc|C|C|C]|C
Thu

Fi |[C|[C|C|C|C|C|S|S|S|C|Cc|fC|C|C]|C c|jc|c|c|c
Sat|Cc|C|fC|C|C|Cc|[fCc|C|Cc|Cc|Cc|cCc|Cc|C]|C c|c|c|c|cC
Sun|Cc|C|C|C|C|Cc|Cc|C|Cc|Cc|Cc|Cc|cCc|C|C c|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Alternative Detour 1:

Detour NB Paramount Blvd traffic to go east on Telegraph Rd; south on Lakewood Blvd to the on-ramp
to NB Rte 5. Post at least 7 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Detour SB Paramount Blvd traffic to go east on Florence Ave; north on Lakewood Blvd to the on-ramp
to NB Rte 5. Post at least 12 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Alternative Detour 2:

Detour NB Paramount Blvd traffic to go west on Telegraph Rd to the on-ramp to NB Rte 5. Post at least
7 special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of
each closure.

Detour SB Paramount Blvd traffic to go west on Florence Ave; north on Garfield Ave; east on Telegraph
Rd to the on-ramp to NB Rte 5. Post at least 24 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 39
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: Off-ramp to Paramount Blvd

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|CcC|C|fCc|Cc|Cc|C|S|S|S|SsS|fCc|C|C|C]|C
Thu

Fi |[C|[C|C|C|C|C|S|S|S|C|C|fC|C|C]|C c|c|c|cj|c
Sat|Cc|C|fC|C|CcC|Cc|fCc|C|Cc|Cc|Cc|Cc|Cc|C]|C c|c|c|c|cC
Sun|Cc|Cc|C|C|C|Cc|Cc|C|Cc|C|Cc|Cc|cCc|C|C c|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 40
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: On-ramp from NB Paramount Blvd

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C[C|S|S|S|C|C|fC|C|S|S|S|S|S|S|fC|C|C|C]|C
Thu

Fi |[C|[C|C|C|C|C|S|S|S|C|C|C|C|S|S|[S|S|S c|jc|c|c|c
Sat|C|C|C|C|C|C|C|C|C|C|S|S|S|S|S|S c|c|c|c|cC
SunfCc|C|C|C|C|CcC|Cc|fC|C|C|C|S|S|S|S|S|C|C c|jc|c|c|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Alternative Detour 1:

Detour NB Paramount Blvd traffic to go east on Telegraph Rd; south on Lakewood Blvd to the on-ramp
to NB Rte 5. Post at least 7 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Detour SB Paramount Blvd traffic to go east on Florence Ave; north on Lakewood Blvd to the on-ramp
to NB Rte 5. Post at least 12 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Alternative Detour 2:

Detour NB Paramount Blvd traffic to go west on Telegraph Rd to the on-ramp to NB Rte 5. Post at least
7 special portable freeway detour signs, SP-2, along the detour route and remove signs at the end of
each closure.

Detour SB Paramount Blvd traffic to go west on Florence Ave; north on Garfield Ave; east on Telegraph
Rd to the on-ramp to NB Rte 5. Post at least 24 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.
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Chart no. 41
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: Off-ramp to Slauson Ave

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C[S|S|S|S|S|S|[S|S|S|S|S|S|S|S|C|C|C|C]|C
Thu

Fri |[C|[C|C|C|C|[S|S|S|S|S|S|[S|S|S|S|[S|S|S c|c|c|cj|c
Sat([C|C|C|C|C|C|Cc|C|Cc|C|C|Cc|C|C]|S c|c|jc|cj|c
Sun|C|C|C|C|Cc|fC|Cc|C|Cc|fCc|jCc|c|fc|jc|c|c|c|cC c|c|c|cj|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 42
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Off-ramp to Slauson Ave
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C[C|S|S|S|C|C|fCcC|C|Cc|C|S|S|S|SsS|fCc|C|C|C]|C
Thu
Fi |[C|[C|C|C|C|C|S|S|S|C|C|fC|C|C]|C c|c|c|c|cC
Sat|Cc|C|fC|C|CcC|Cc|fCc|C|Cc|Cc|Cc|Cc|Cc|C]|C c|c|c|c|cC
Sun|Cc|C|C|C|C|Cc|Cc|C|C|Cc|Cc|Cc|cCc|C|C c|c|c|c|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 43
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: On-ramp from Slauson Ave/Gage Ave

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|C|C
Thu

Fri|C|C|C|C|C|S|S|S|S|S|S|S|S|S|S|S|S S|C|C
Sat([C|C|C|[C|C|C|Cc|C|Cc|C|C|C|S|S|S|S]|S c|C|C
SunfC|C|C|C|Cc|Cc|Cc|c|c|c|c|c|Cc|s|s|s|s c|C|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour NB Gage Ave and WB Slauson Ave traffic to go west on Slauson Ave; north on Garfield Ave;
east on Bandini Blvd to the on-ramp to SB Rte 5. Post at least 10 special portable freeway detour
signs, SP-2, along the detour route and remove signs at the end of each closure.

Detour EB Slauson Ave traffic to go east on Slauson Ave; south on Telegraph Rd; south on Lakewood
Blvd to the on-ramp to SB Rte 5. Post at least 9 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.

Chart no. 44
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Off-ramp to Garfield Ave
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|S|S|S|[S|S|S|S|S|S|S|S|S|sS|s|C|Cc|C|C|C
Thu
Fri |[C|C|C|C|C|S[S|S|S|S|S|S|S|S]|S c|jcfc|c|cC
Sat([C|C|C|[C|C|C|Cc|C|Cc|C|Cc|Cc|Cc|C]|C c|c|c|c|cC
Sun|C|C|C|C|C|Cc|Cc|C|Cc|Cc|jc|c|c|c|cC c|c|(c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Ramp closure will not be allowed from November 16 to January 2 between Mon - Sat 0600 to 2200 and
Sun 0700 to 2100.
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Chart no. 45
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: On-ramp from Garfield Ave/Telegraph Rd

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|[S|S|S|S|S|S|S|S|S|sS|S|C|Cc|C|C|C
Thu

Fi [C|C|C|C|C|C[S|S|S|S|S|S|S|[S]|S c|c|c|cj|c
Sat({C|C|C|C|C|C|C|C|Cc|Cc|Cc|Cc|C|C]|C c|c|c|cj|c
Sun|C|C|C|Cc|C|C|Cc|C]|Cc|Cc|c|c|cCc|c|C c|c|c|cj|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour NB Telegraph Rd traffic to continue north to the on-ramp to NB Rte 5. Post at least 5 special
portable freeway detour signs, SP-2, along the detour route and remove signs at the end of each
closure.

Detour SB Telegraph Rd traffic to continue south on Telegraph Rd; west on Slauson Ave; north on
Garfield Ave; north on Telegraph Rd to the on-ramp to NB Rte 5. Post at least 11 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Ramp closure will not be allowed from November 16 to January 2 between Mon - Sat 0600 to 2200 and
Sun 0700 to 2100.
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Chart no. 46
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: Off-ramp to Garfield Ave/Bandini Blvd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| C C
Thu
Fri

S|S|S|S C

2 4
C C
C C
C C
C C

O O O O
O O O O
O O O O
O O O O
O O O O
O O | »
O O | »
O O | »
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

C C C
Sat | C C C
C C C

Sun

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Ramp closure will not be allowed from November 16 to January 2 between Mon - Sat 0600 to 2200 and
Sun 0700 to 2100.

Chart no. 47
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: On-ramp from Garfield Ave/Bandini Blvd
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|[S|S|S|S|S|S|S|S|S|S|S|S|SsS|C|C|C
Thu
Fri [C|C|C|C|C|C[S|S|S|S|S|S|S|[S]|S c|c|c|cC
Sat([C|C|C|[C|C|C|Cc|C|Cc|C|Cc|cCc|cCc|C]|C c|c|Cc|cC
Sun|C|C|C|Cc|C|Cc|Cc|Cc|cCc|c|jc|c|c|c|cC c|c|Cc|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour Bandini Blvd traffic to continue east on Bandini Blvd; south on Greenwood Ave; east on Slauson
Ave to the on-ramp to SB Rte 5. Post at least 7 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Ramp closure will not be allowed from November 16 to January 2 between Mon - Sat 0600 to 2200 and
Sun 0700 to 2100.
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Chart no. 48
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: Off-ramp to Washington Blvd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|C|CcC|Cc|Cc|Cc|Cc|s|Ss|s|s|c|c|jc|c|cC
Thu

Fri|jc|Cc|C|C|C|C|S|S|s|cCc|cCc|cCc|c|C|C c|c|c|cj|c
Sat|Cc|C|C|Cc|Cc|Cc|Cc|c|c|c|c|c|c|c|cC c|ic|c|c|c
Sun|C|C|C|C|Cc|Cc|Cc|Cc|Cc|Cc|c|c|c|c|cC c|c|c|cj|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Ramp closure will not be allowed during from November 16 to January 2 between Mon - Fri 0600 to
1900 and Sat 0700 to 1600.
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Chart no. 49
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: On-ramp from Washington Blvd/Telegraph Rd

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|[S|S|S|S|S|S|S|S|S|sS|S|C|Cc|C|C|C
Thu

Fi [C|C|C|C|C|C[S|S|S|S|S|S|S|S]|S c|c|c|cj|c
Sat({C|C|C|C|C|C|C|C|Cc|CcC|Cc|Cc|C|C]|C c|c|c|cj|c
Sun|C|C|C|C|Cc|C|Cc|C|Cc|Cc|c|Cc|Cc|cCc|C c|c|c|cj|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour NB Telegraph Rd traffic to continue north to the on-ramp to NB Rte 5. Post at least 4 special
portable freeway detour signs, SP-2, along the detour route and remove signs at the end of each
closure.

Detour SB Telegraph Rd traffic to continue south on Telegraph Rd; west on Washington Blvd; north on
Eastern Ave; south on Telegraph Rd to the on-ramp to NB Rte 5. Post at least 14 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Ramp closure will not be allowed during from November 16 to January 2 between Sat 0700 to 1600.

Chart no. 50
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: Off-ramp to Washington Blvd
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|S|S|[S|S|S|S|S|S|s|SsS|s|C|C|C]|C
Thu

Fri |[C|[C|C|C|C|[C|S|S|S|S|S|[S|S|S|S[S|S|S|S|[S|S|S|S|C
Sat|C|C|C|C|C|Cc|[Cc|C|C|C|S|S|[S|S|S|S|S|S|s|S|S|S|S|C
SunfCc|C|C|Cc|C|CcC|Cc|C|Cc|Cc|Cc|Cc|s|S|s|s|S|Ss|s|c|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
Ramp closure will not be allowed during from November 16 to January 2 between Sat 0700 to 1600.
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Chart no. 51
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: On-ramp from Washington Blvd

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| C S S S|{S|(S|S|S|C C
Thu
Fri

S|S|S|S

O O O O
O O O O
O O O O

S
S
S
C

O O O O
O O O O
O O O O
O O O O
O O O O
O O | »
O O | »
O O | »
O O | »
O O | »

C S S S C C
Sat | C C S S C C
C C C C C C

Sun

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour EB Washington Blvd traffic to go south on Telegraph Rd; south on Garfield Ave; east on Bandini
Blvd to the on-ramp to SB Rte 5. Post at least 9 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.

Detour WB Washington Blvd traffic to continue west on Washington Blvd; south on Eastern Ave; east
on Bandini Blvd to the on-ramp to SB Rte 5. Post at least 12 special portable freeway detour signs, SP-
2, along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Ramp closure will not be allowed during from November 16 to January 2 between Sat 0700 to 1600.

Chart no. 52
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: Off-ramp to NB Atlantic Blvd
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|C|Cc|fCc|Cc|Cc|C|s|Ss|s|s|fc|Cc|jCc|cC]|C
Thu

Fri |[C|[C|C|C|C|C|S|S|S|C|C|fCc|Cc|Cc|Cc|S|S|Ss|Ss|fSs|Cc|Cc|C]|C
Sat|C|C|C|C|C|Cc|[Cc|C|Cc|Cc|Cc|C|s|Ss|s|Ss|Ss|S|s|s|c|cCc|C]|C
SunfCc|C|C|Cc|C|CcC|Cc|Cc|Cc|Cc|Cc|Cc|s|S|s|s|Ss|Ss|s|c|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
Ramp closure will not be allowed during from November 16 to January 2 between Mon - Sun 0600 to
2300.
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Chart no. 53
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: On-ramp from NB Atlantic Blvd/Telegraph Rd
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C[C|S|S|S|S|S|[S|S|S|S|S|S|S|S|C|C|C|C]|C
Thu

Fi |[C|[C|C|C|C|[C|S|S|S|S|S|S|S|S|S|S|S|S|S|C|C|C|C]|C
Sat|C|C|C|C|CcC|Cc|[Cc|C|C|C|C|S|S|S|S|S|S|S|s|Ss|C|C|C]|C
SunfCc|C|C|C|Cc|CcC|Cc|C|Cc|Cc|Cc|Cc|S|S|S|S|S|S|s|s|S|C|C]|C
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour NB Telegraph Rd traffic to go north on Atlantic Blvd; continue north on Telegraph Rd to the on-
ramp to NB Rte 5. Post at least 6 special portable freeway detour signs, SP-2, along the detour route
and remove signs at the end of each closure.

Detour SB Telegraph Rd traffic to continue south on Telegraph Rd to the on-ramp to NB Rte 5. Post at
least 5 special portable freeway detour signs, SP-2, along the detour route and remove signs at the end
of each closure.

Ramp closure will not be allowed during from November 16 to January 2 between Mon - Sun 0600 to
2300.

Chart no. 54
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: Off-ramp to Atlantic Blvd/Eastern Ave
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|S|S|[S|S|S|S|S|S|s|SsS|fcCc|C|C|C]|C
Thu

Fri |[C|[C|C|C|C|C|S|S|S|S|S|[S|S|S|S|S|S|s|SsS|C|Cc|C|C]|C
Sat|C|C|C|C|C|C|[CcC|C|C|S|S|S|[S|S|s|SsS|Ss|S|s|Cc|cCc|Cc|C]|C
SunfCc|C|C|Cc|C|CcC|Cc|Cc|Cc|Cc|Cc|Cc|s|s|s|s|s|c|c|jc|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
Ramp closure will not be allowed during from November 16 to January 2 between Mon - Sun 0600 to
2300.
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Chart no. 55
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: On-ramp from Atlantic Blvd/Eastern Ave

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|C|C|C|C|C|S|S|S|CcC|C|fCc|Cc|Cc|C|S|S|S|SsS|fCc|C|C|C]|C
Thu

Fi |[C|[C|C|C|C|C|S|S|S|C|C|fC|C|C]|C c|c|c|c|cC
Sat|Cc|C|fC|C|CcC|Cc|fCc|C|Cc|Cc|Cc|Cc|Cc|C]|C c|c|c|c|cC
Sun|Cc|Cc|C|C|C|Cc|Cc|C|Cc|C|Cc|Cc|cCc|C|C c|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour NB Atlantic Blvd and NB Eastern Ave traffic to go north on Atlantic Blvd; west on Triggs St to
the on-ramp to SB Rte 5. Post at least 8 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

Detour SB Atlantic Blvd traffic to continue south on Eastern Ave; east on Washington Blvd to the on-
ramp to SB Rte 5. Post at least 9 special portable freeway detour signs, SP-2, along the detour route
and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Ramp closure will not be allowed during from November 16 to January 2 between Mon - Sun 0600 to
2300.

Chart no. 56
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Off-ramp to SB Atlantic Blvd/Triggs St
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|C|C|fCc|Cc|Cc|C|S|S|s|Ss|fcCc|Cc|Cc|C]|C
Thu
Fri |C|[C|C|C|C|C|S|S|S|C|Cc|fCc|Cc|Cc|Cc|S|S|s|Ss|fcCc|Cc|Cc|Cc|C
Ssat|Cc|C|fC|C|CcC|Cc|[Cc|CcC|Cc|Cc|Cc|jCc|fc|c|jc|jc|c|cjcjc|jc|c|c)c
Sun|Cc|C|C|Cc|C|Cc|Cc|Cc|Cc|Cc|Cc|jcCc|c|cCc|cC c|c|c|c|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 57
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB

Closure limits: On-ramp from SB Atlantic Ave/Triggs St

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C[C|C|C|C|C|S|S|[S|C|C|C|Cc|C|C|S|S|s|s|Cc|Cc|Cc|Cc|C
Thu

Fi [C|C|C|C|C|C|S|SsS|S|C|C|C|C|C]|C c|c|c|cj|c
Sat({C|C|C|C|C|C|C|C|Cc|CcC|Cc|Cc|C|C]|C c|c|c|cj|c
Sun|C|C|C|C|Cc|C|Cc|C|Cc|Cc|c|Cc|Cc|cCc|C c|c|c|cj|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour NB Telegraph Rd traffic to go north on Arizona Ave; west on Olympic Blvd; north on Telegraph
Rd to the on-ramp to NB Rte 5. Post 1 SP-7 (North-Route 5) sign on WB Olympic Blvd at the NB Route
710 on-ramp and at least 11 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

Detour SB Telegraph Rd traffic to continue south on Telegraph Rd; north on Atlantic Blvd; west on
Olympic Blvd; north on Telegraph Rd to the on-ramp to NB Rte 5. Post at least 12 special portable
freeway detour signs, SP-2, along the detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 58
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB
Closure limits: Off-ramp to Triggs St
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|C|Cc|fCc|Cc|Cc|Cc|fs|Ss|s|s|fc|cCc|jCc|cCc]|C
Thu
Fri |[C|[C|C|C|C|C|S|SsS|Ss|C|Cc|fCc|Cc|Cc|Cc|fs|Ss|s|s|fc|c|jc|c|cC
Ssat|Cc|C|fC|C|CcC|Cc|fCc|Cc|Cc|Cc|Cc|jcCc|fc|c|jc|jc|c|cjc|jc|c|c|c)cC
Sun|Cc|C|C|Cc|C|Cc|Cc|C|Cc|Cc|Cc|cCc|c|cCc|cC c|cfc|c|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 59
Complete Ramp Closure Hours

County: LA Route/Direction: 5/SB

Closure limits: On-ramp from Triggs St

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C[C|C|C|C|C|S|S|[S|C|C|C|Cc|C|C|S|S|s|Ss|Cc|Cc|Cc|cCc|C
Thu

Fi [C|C|C|C|C|C|S|SsS|S|C|C|C|C|C|C c|c|c|cj|c
Sat({C|C|C|C|C|C|C|C|Cc|Cc|Cc|Cc|C|C]|C c|c|c|cj|c
Sun|C|C|C|Cc|C|C|Cc|C]|Cc|Cc|c|c|cCc|c|C c|c|c|cj|c
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:

Detour SB Telegraph Rd and SB Atlantic Blvd traffic to continue south on Eastern Ave to the on-ramp
to SB Rte 5. Post at least 6 special portable freeway detour signs, SP-2, along the detour route and
remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 60
Complete Ramp Closure Hours

County: LA Route/Direction: 5/NB
Closure limits: Off-ramp to Eastern Ave
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324
Mon-|C|[C|C|C|C|C|S|S|S|C|CcC|Cc|Cc|Cc|Cc|s|S|s|s|cCc|jc|c|c|cC
Thu
Fi [C|C|C|C|C|C|S|SsS|S|C|C|C|C|C]|C c|c|c|c|cC
Sat([C|C|C|[C|C|C|Cc|C|Cc|Cc|Cc|cCc|cCc|C]|C c|cfc|c|cC
Sun|C|C|C|Cc|C|Cc|Cc|Cc|cCc|c|jc|c|c|c|cC c|c|c|c|cC
Legend:

C | Ramp may be closed completely

S | Shoulder closure allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Replace section 12-4.05I with:

12-4.051 Allowable Hours of Lane Closures for Concrete Slab and Approach Slab Replacement

Table A

Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: NB Rte 5: Rte 5/605 Sep to San Gabriel River

Lane no.
replaced

Lane no. Remove, replace, and cure slabs

closed Closure hours

1

0001 Saturday to 0800 Saturday

1&2
0100 Sunday to 1000 Sunday

1,2&3 0200 Sunday to 0800 Sunday

3

0001 Saturday to 0800 Saturday
0100 Sunday to 0900 Sunday

2&3

Lane no.
replaced

Other closure requirements

1

Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
Close Florence Ave on-ramp.

Close NB Rte 5 at Rte 605 off-connectors. Detour traffic onto SB Rte 605 and exit at
Firestone Blvd off-ramp, east on Firestone Blvd to the on-ramp to NB Rte 605 to NB
Rte 5. Place a PCMS on the right shoulder of NB Rte 5 approximately 350 feet north
of Silverbow Ave Ped OC with the message: "FREEWAY / CLOSD AT / RTE 605".
Place a 2nd PCMS on the right shoulder of NB Rte 5 just south of Florence Ave OC
with the message: "FREEWAY / CLOSED / AHEAD - USE S605 / EXIT /
FIRESTNE". Post at least 7 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.

Open lane no. 3 by 0600 on Sunday.

Place a 3rd PCMS as shown on the Traffic Handling Details Plan.

Close Florence Ave on-ramp.

Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.

Place a PCMS as shown on the Traffic Handling Details Plan.

Close NB Rte 605 connector to NB Rte 5 as shown on Chart 26 (Alternative Detour
2).

Close SB Rte 605 connector to NB Rte 5 as shown on Chart 27.

Provide a slip-ramp to Rte 605 off-connector.

Close Florence Ave on-ramp.
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Table B

Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: NB Rte 5: San Gabriel River to SB Lakewood Blvd/Rosemead Blvd On-ramp

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 0001 Saturday to 0900 Saturday
0100 Sunday to 1000 Sunday
2or 1283 0001 Saturday to 0700 Saturday
1&2 ' 0100 Sunday to 0900 Sunday
3or 2384 0001 Saturday to 0800 Saturday
3&4 ’ 0001 Sunday to 0900 Sunday
4 384 2300 Friday to 0800 Saturday
2300 Saturday to 0900 Sunday
Lane no. Other closure requirements
replaced
1 Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
Place a PCMS as shown on the Traffic Handling Details Plan.
20or Close NB Rte 605 connector to NB Rte 5 as shown on Chart 26 (Alternative Detour
2).
182 Close SB Rte 605 connector to NB Rte 5 as open as shown on Chart 27.
Close Florence Ave and NB Lakewood Blvd on-ramps.
Open lane no. 2 by 0600 on Saturday and by 0700 on Sunday.
3or Place a PCMS as shown on the Traffic Handling Details Plan.
384 Close NB Rte 605 connector to NB Rte 5 as shown on Chart 26 (Alternative Detour
2).
Close SB Rte 605 connector to NB Rte 5 as shown on Chart 27.
Place a PCMS as shown on the Traffic Handling Details Plan.
4 Close NB Rte 605 connector to NB Rte 5 as shown on Chart 26 (Alternative Detour

2).
Close SB Rte 605 connector to NB Rte 5 as shown on Chart 27.
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Table C
Allowable Hours of Lane Closures for Concrete Slab and Approach Slab Replacement

Location: NB Rte 5: SB Lakewood Blvd/Rosemead Blvd On-ramp to Paramount Blvd On-ramp

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 0001 Saturday to 0800 Saturday
0001 Sunday to 0900 Sunday
2o0r 1283 0100 Saturday to 0700 Saturday
1&2 ' 0100 Sunday to 0900 Sunday
3or 2384 0100 Saturday to 0700 Saturday
3&4 ’ 0100 Sunday to 0900 Sunday
4 384 2300 Friday to 0800 Saturday
0001 Sunday to 0900 Sunday
Lane no. .
Other closure requirements
replaced
1 Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
2o0r Open lane no. 3 by 0500 on Saturday and by 0700 on Sunday.
1&2 Place a PCMS as shown on the Traffic Handling Details Plan.
3or Open lane no. 2 by 0500 on Saturday and by_0700 on.Sunday.
384 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Lakewood Blvd/SB Rosemead Blvd on-ramps.
Open lane no. 3 by 0600 on Saturday.
4 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Lakewood Blvd/SB Rosemead Blvd on-ramps.

Table D

Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: NB Rte 5: Paramount Blvd On-ramp to 0.1 mile south of Greenwood Ave Ped OC

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 0001 Saturday to 0800 Saturday
0001 Sunday to 0900 Sunday
2o0r 1283 0100 Saturday to 0700 Saturday
1&2 ' 0100 Sunday to 0900 Sunday
3or 2384 0100 Saturday to 0700 Saturday
3&4 ’ 0100 Sunday to 0900 Sunday
4 384 0001 Saturday to 0800 Saturday
0001 Sunday to 0900 Sunday
Lane no. .
Other closure requirements
replaced
1 Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
2o0r Open lane no. 3 by 0500 on Saturday and by 0700 on Sunday.
1&2 Place a PCMS as shown on the Traffic Handling Details Plan.
3or Open lane no. 2 by 0500 on Saturday and by.O700 onlSunday.
384 Place a PCMS as shown on the Traffic Handling Details Plan.
Close SB Lakewood Blvd/SB Rosemead Blvd and Paramount Blvd on-ramps.
Open lane no. 3 by 0600 on Saturday.
4 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Paramount Blvd on-ramp.
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Table E
Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: NB Rte 5: 0.1 mile south of Greenwood Ave Ped OC to 0.1 mile north of Simons UP

Slab no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 2300 Friday to 0800 Saturday
0001 Sunday to 0900 Sunday
2o0r 1283 0100 Saturday to 0700 Saturday
1&2 ' 0100 Sunday to 0900 Sunday
1’320({ 3 1,283 0100 Sunday to 0700 Sunday
4 or 2384 0100 Saturday to 0700 Saturday
4 &5 ' 0100 Sunday to 0900 Sunday
5 384 2300 Friday to 0700 Saturday
0001 Sunday to 0900 Sunday
Slab no. Other closure requirements
replaced
1 Open lane no. 2 by 0700 on Saturday.
Place a PCMS as shown on the Traffic Handling Details Plan.
2or Open lane no. 3 by 0500 on Saturday and by 0700 on Sunday.
1&2 Place a PCMS as shown on the Traffic Handling Details Plan.
3or Place a PCMS as shown on the Traffic Handling Details Plan.
1,2&3 Close Garfield Ave on-ramp.
4or Open lane no. 2 by 0500 on Saturday and by 0700 on Sunday.
485 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Garfield Ave on-ramp.
5 Place a PCMS as shown on the Traffic Handling Details Plan.

Close Garfield Ave on-ramp.

Table F

Allowable Hours of Lane Closures for Concrete Slab and Approach Slab Replacement

Location: NB Rte 5: South of Garfield Ave On-ramp to 0.1 mile south of Simons UP

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours

3 2 384 0100 Saturday to 0700 Saturday

’ 0100 Sunday to 0900 Sunday
Lane no. Other closure requirements
replaced
Open lane no. 2 by 0500 on Saturday and by 0700 on Sunday.
3 Place a PCMS as shown on the Traffic Handling Details Plan.

Close Garfield Ave on-ramp.
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Table G

Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: NB Rte 5: 0.1 mile north of Simons UP to Washington Blvd On-ramp

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 2300 Friday to 0800 Saturday
0001 Sunday to 1000 Sunday
2o0r 1283 0100 Saturday to 0700 Saturday
1&2 ' 0100 Sunday to 0900 Sunday
3or 2384 0100 Saturday to 0700 Saturday
3&4 ’ 0100 Sunday to 0900 Sunday
4 384 2300 Friday to 0800 Saturday
0001 Sunday to 1000 Sunday
Lane no. .
Other closure requirements
replaced
1 Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
2o0r Open lane no. 3 by 0500 on Saturday and by 0700 on Sunday.
1&2 Place a PCMS as shown on the Traffic Handling Details Plan.
3or Open lane no. 2 by 0500 on Saturday and by_0700 on.Sunday.
384 Place a PC_MS as shown on the Traffic Handling Details Plan.
Close Garfield Blvd on-ramp.
Open lane no. 3 by 0600 on Saturday and by 0800 on Sunday.
4 Place a PCMS as shown on the Traffic Handling Details Plan.

Close Garfield Blvd on-ramp.

Table H

Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: NB Rte 5: Atlantic Blvd OC to SB Atlantic Blvd Off-ramp

Slab no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 1283 0100 Saturday to 0700 Saturday
’ 0100 Sunday to 0900 Sunday
128?"2 1,283 0100 Sunday to 0700 Sunday
3 2 384 0100 Saturday to 0700 Saturday
’ 0100 Sunday to 0900 Sunday
Slab no. Other closure requirements
replaced
Open lane no. 3 by 0500 on Saturday and by 0700 on Sunday.
1 Place a PCMS as shown on the Traffic Handling Details Plan.
Close NB Atlantic Blvd on-ramp.
2or Place a PCMS as shown on the Traffic Handling Details Plan.
1&2 Close NB Atlantic Blvd on-ramp.
Open lane no. 2 by 0500 on Saturday and by 0700 on Sunday.
3 Place a PCMS as shown on the Traffic Handling Details Plan.

Close NB Atlantic Blvd on-ramp.

NOTE: Median or outside shoulder slabs may be reconstructed concurrently with the adjacent

freeway slab.
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Table |

Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: SB Rte 5: Triggs St OC to Atlantic Blvd OC

Slab no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 1,28&3 0100 Sunday to 0900 Sunday
128‘3"2 1,2&3 0100 Sunday to 0800 Sunday
3 2,3&4 0100 Sunday to 0900 Sunday
Slab no. Other closure requirements
replaced
Open lane no. 3 by 0700 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
Place a 2nd PCMS on the right shoulder of SB Rte 5 just south of Indiana St on-
1 ramp with the message: "SINGLE / LANE - AT / ATLANTIC / BLVD".
Close SB Rte 710 connector to SB Rte 5 and detour traffic as shown on Chart 30
(Alternative Detour 1)
Close Triggs St on-ramp.
Place a PCMS as shown on the Traffic Handling Details Plan.
Place a 2nd PCMS on the right shoulder of SB Rte 5 just south of Indiana St on-
2or ramp with the message: "SINGLE / LANE - AT / ATLANTIC / BLVD".
1&2 Close SB Rte 710 connector to SB Rte 5 and detour traffic as shown on Chart 30
(Alternative Detour 1)
Close Triggs St on-ramp.
Open lane no. 2 by 0700 on Sunday.
3 Place a PCMS as shown on the Traffic Handling Details Plan.

Close Triggs St on-ramp.

NOTE: Median shoulder slabs may be reconstructed concurrently with the adjacent freeway slab.
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Table J
Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: SB Rte 5: Washington Blvd UC to Garfield Ave On-ramp

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 0001 Saturday to 0800 Saturday
0001 Sunday to 1000 Sunday
128?"2 1,283 0200 Sunday to 0900 Sunday
33;; 2,384 0200 Sunday to 0900 Sunday
4 384 0001 Saturday to 0800 Saturday
0001 Sunday to 1000 Sunday
Lane no. .
Other closure requirements
replaced
Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.
1 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Washington Blvd on-ramp.
20or Open lane no. 3 by 0700 on Sunday._ . .
182 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Washington Blvd on-ramp.
30r Open lane no. 2 by 0700 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
3&4 .
Close Washington Blvd on-ramp.
Open lane no. 3 by 0600 on Saturday and by 0800 on Sunday.
4 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Washington Blvd on-ramp.
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Table K
Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: SB Rte 5: 0.1 mile north of Simons UP to 0.1 mile south of Simons UP

Slab no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 1,28&3 0200 Sunday to 0900 Sunday
128‘3"2 1,283 0200 Sunday to 0800 Sunday
3 2,3&4 0200 Sunday to 0900 Sunday
Slab no. Other closure requirements
replaced
Open lane no. 3 by 0700 on Sunday.
1 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Washington Blvd on-ramp.
Place a PCMS as shown on the Traffic Handling Details Plan.
Place a 2nd PCMS on the right shoulder of SB Rte 5 just south of Indiana St on-
2o0r ramp with the message: "SINGLE / LANE - AT / GARFIELD / AVE".
1&2 Place a 3rd PCMS on the right shoulder of SB Rte 710 just south of Rte 60 on-
connector with the message: "SOUTH 5/ SINGLE / LANE - AT / GARFIELD / AVE".
Close Washington Blvd on-ramp.
Open lane no. 2 by 0700 on Sunday.
3 Place a PCMS as shown on the Traffic Handling Details Plan.

Close Washington Blvd on-ramp.

NOTE: Median shoulder slabs may be reconstructed concurrently with the adjacent freeway slab.
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Table L
Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: SB Rte 5: Garfield Ave On-ramp to Slauson Ave On-ramp

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 0001 Saturday to 0800 Saturday
0001 Sunday to 1000 Sunday
128?"2 1,283 0200 Sunday to 0900 Sunday
33;; 2,384 0200 Sunday to 0900 Sunday
4 384 2300 Friday to 0800 Saturday
0001 Sunday to 1100 Sunday
Lane no. Other closure requirements
replaced
Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.
1 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Garfield Ave on-ramp.
2or Open lane no. 3 by 0700 on Sunday._ . .
182 Place a PC_MS as shown on the Traffic Handling Details Plan.
Close Garfield Ave on-ramp.
Open lane no. 2 by 0700 on Sunday.
3or Place a PCMS as shown on the Traffic Handling Details Plan.
3&4 Provide a slip-ramp to Garfield Ave off-ramp.
Close Garfield Ave on-ramp.
Open lane no. 3 by 0600 on Saturday and by 0800 on Sunday.
4 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Garfield Ave on-ramp.
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Table M

Allowable Hours of Lane Closures for Concrete Slab and Approach Slab Replacement

Location: SB Rte 5: Slauson Ave On-ramp to Paramount Blvd On-ramp

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 2300 Friday to 0900 Saturday
0001 Sunday to 1000 Sunday
128?"2 1,2&3 0100 Sunday to 0900 Sunday
33;; 2,384 0100 Sunday to 0900 Sunday
4 384 2300 Friday to 0900 Saturday
0001 Sunday to 1000 Sunday
Lane no. .
Other closure requirements
replaced
Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.
1 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Slauson Ave on-ramp.
Open lane no. 3 by 0700 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
Place a 2nd PCMS on the right shoulder of SB Rte 5 just south of Indiana St on-
2 or ramp with the message: "SINGLE / LANE / AHEAD - SLAUSON / TO /
182 PARAMONT".
Place a 3rd PCMS on the right shoulder of SB Rte 710 just south of Rte 60 on-
connector with the message: "SOUTH 5/ SINGLE / LANE - SLAUSON /TO/
PARAMONT".
Close Slauson Ave on-ramp.
Open lane no. 2 by 0700 on Sunday.
Place a PCMS as shown on the Traffic Handling Details Plan.
Place a 2nd PCMS on the right shoulder of SB Rte 5 just south of Indiana St on-
ramp with the message: "SINGLE / LANE / AHEAD - SLAUSON /TO/

3or PARAMONT".

3&4 Place a 3rd PCMS on the right shoulder of SB Rte 710 just south of Rte 60 on-
connector with the message: "SOUTH 5/ SINGLE / LANE - SLAUSON / TO /
PARAMONT".

Provide a slip-ramp to Slauson Ave off-ramp.

Close Slauson Ave on-ramp.

Open lane no. 3 by 0600 on Saturday and by 0800 on Sunday.
4 Place a PCMS as shown on the Traffic Handling Details Plan.

Provide a slip-ramp to Slauson Ave off-ramp.
Close Slauson Ave on-ramp.
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Table N
Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: SB Rte 5: Paramount Blvd On-ramp to SB Lakewood Blvd/Rosemead Blvd On-ramp

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 0001 Saturday to 0800 Saturday
0001 Sunday to 1000 Sunday
2o0r 1283 0100 Saturday to 0700 Saturday
1&2 ' 0100 Sunday to 0800 Sunday
33;; 2,384 0200 Sunday to 0900 Sunday
4 384 0001 Saturday to 0800 Saturday
0001 Sunday to 1000 Sunday
Lane no. Other closure requirements
replaced

Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.

! Place a PCMS as shown on the Traffic Handling Details Plan.

Open lane no. 3 by 0500 on Saturday and by 0700 on Sunday.

128?|'2 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Paramount Blvd on-ramp.
Open lane no. 2 by 0700 on Sunday.
3or Place a PCMS as shown on the Traffic Handling Details Plan.
3&4 Provide a slip-ramp to Paramount Blvd off-ramp.
Close Paramount Blvd on-ramp.
Open lane no. 3 by 0600 on Saturday and by 0800 on Sunday.
4 Place a PCMS as shown on the Traffic Handling Details Plan.

Provide a slip-ramp to Paramount Blvd off-ramp.
Close Paramount Blvd on-ramp.
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Table O
Allowable Hours of Lane Closures for Concrete Slab Replacement

Location: SB Rte 5: SB Lakewood Blvd/Rosemead Blvd On-ramp to San Gabriel River

Lane no. Lane no. Remove, replace, and cure slabs
replaced closed Closure hours
1 182 0001 Saturday to 0800 Saturday
0001 Sunday to 1000 Sunday
128?"2 1,283 0200 Sunday to 0900 Sunday
33§r4 2,38&4 0200 Sunday to 0900 Sunday
4 384 0001 Saturday to 0800 Saturday
0001 Sunday to 1000 Sunday
Lane no. Other closure requirements
replaced

Open lane no. 2 by 0600 on Saturday and by 0800 on Sunday.

! Place a PCMS as shown on the Traffic Handling Details Plan.

Open lane no. 3 by 0700 on Sunday.

128?|'2 Place a PCMS as shown on the Traffic Handling Details Plan.
Close Lakewood/SB Rosemead Blvd and Paramount Blvd on-ramps.
Open lane no. 2 by 0700 on Sunday.

3or Place a PCMS as shown on the Traffic Handling Details Plan.

3&4 Provide a slip-ramp to Lakewood Blvd off-ramp.
Close Lakewood/SB Rosemead Blvd and Paramount Blvd on-ramps.
Open lane no. 3 by 0600 on Saturday and by 0800 on Sunday.

4 Place a PCMS as shown on the Traffic Handling Details Plan.

Provide a slip-ramp to Lakewood Blvd off-ramp.
Close Lakewood/SB Rosemead Blvd on-ramps.

Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE
12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary and
moving lane closures on multilane highways and 2-lane, 2-way highways. The traffic control system for a
lane closure or a ramp closure must comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Vehicles equipped with attenuators must comply with section 12-3.13 of the special provisions.

12-5.03 CONSTRUCTION
12-5.03A General

During traffic striping and pavement marker placement using bituminous adhesive, control traffic with a
stationary or a moving lane closure. During other activities, control traffic with stationary lane closures.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.
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12-5.03B Stationary Lane Closures

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the
components of the traffic control system from the traveled way and shoulder, except for portable
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each
work period. You may store the components at selected central locations designated by the Engineer
within the limits of the highway.

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane
highway must be equipped with a Type Il flashing arrow sign that must be in operation whenever the
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a
Type Il flashing arrow sign not involved in placing, maintaining, or removing the components if operated
within a stationary-type lane closure must display only the caution display mode. The sign must be
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place.

For multilane freeway or expressway lane closures, do not place the 2L tangent section shown along lane
lines between the lane closure tapers.

12-5.03C Moving Lane Closures

A changeable message sign used in a moving lane closure must comply with section 12-3.12 except the
sign must be truck-mounted. The full operational height to the bottom of the sign may be less than 7 feet
above the ground but must be as high as practicable.

A flashing arrow sign used in a moving lane closure must be truck-mounted. Operate the flashing arrow
sign in the caution display mode whenever it is being used on a 2-lane, 2-way highway.

12-5.04 PAYMENT

Traffic control system for lane closure is paid for as traffic control system.

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system.
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased

traffic control. The adjustment will be made on a force account basis for increased work and estimated on
the same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

Replace section 12-8 with:

12-8 TEMPORARY PAVEMENT DELINEATION
12-8.01 GENERAL

Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement
delineation.

Painted traffic stripe used for temporary delineation must comply with section 84-3. Apply 1 or 2 coats.
Temporary signing for no—passing zones must comply with section 12-3.06.

12-8.02 MATERIALS

Temporary pavement delineation must be the same color as the lane line or centerline delineation being
replaced

Temporary, removable, construction-grade striping and pavement marking tape must be one of the types
on the Authorized Material List. Apply temporary, removable, construction-grade striping and pavement
marking tape under the manufacturer's instructions.
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12-8.03 CONSTRUCTION

Whenever work activities obliterate pavement delineation, place temporary or permanent pavement
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation
for traveled ways open to traffic. On multilane roadways, freeways, and expressways, place edge line
delineation for traveled ways open to traffic.

Establish the alignment for temporary pavement delineation, including required lines. Surfaces to receive
an application of paint must be dry and free of dirt and loose material. Do not apply temporary pavement
delineation over existing pavement delineation or other temporary pavement delineation. Maintain
temporary pavement delineation until it is superseded or you replace it with a new striping detail of
temporary pavement delineation or permanent pavement delineation.

Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 14 days.
Before the end of the 14 days, place the permanent pavement delineation. If the permanent pavement
delineation is not placed within the 14 days, replace the temporary pavement delineation with additional
temporary pavement delineation equivalent to the striping detail specified for the permanent pavement
delineation for the area. The Department does not pay for the additional temporary pavement delineation.

When the Engineer determines the temporary pavement delineation is no longer required for the direction
of traffic, remove the removable traffic tape from the final layer of surfacing and from the existing
pavement to remain in place. Remove temporary pavement delineation that conflicts with any subsequent
or new traffic pattern for the area.

Where removal of the white, 4-inch wide, lane line traffic stripe is not required, apply temporary painted
traffic stripe for temporary lane line delineation. Temporary painted lane line delineation placed on
portland cement concrete pavement must consist of a white traffic stripe supplemented by a black-
contrast traffic stripe . The black contrast stripe may remain in place at locations where you will be placing
permanent pavement delineation.

Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, place edge line
delineation for that area adjacent to lanes open to traffic consisting of (1) solid, 4-inch wide traffic stripe
tape of the same color as the stripe being replaced, (2) traffic cones, (3) portable delineators or
channelizers placed longitudinally at intervals not exceeding 100 feet. You may apply temporary painted
traffic stripe where removal of the 4-inch wide traffic stripe will not be required.

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the
cones or delineators are being used for temporary edge line delineation.

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement
channelizer bases to the pavement as specified in section 85 for cementing pavement markers to
pavement except do not use epoxy adhesive to place channelizers on the top layer of the pavement.
Channelizers must be one of the 36-inch, surface-mounted types on the Authorized Material List.

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the
direction of traffic.

12-8.04 PAYMENT
Not Used
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14 ENVIRONMENTAL STEWARDSHIP
Add to section 14-9.02A

Notify the Air Pollution Control District (APCD) or Air Quality Management District (AQMD) identified
below as required by the National Emission Standards for Hazardous Air Pollutants (NESHAP) at 40 CFR
Part 61, Subpart M, and California Health and Safety Code section 39658(b)(1). Notification must take
place no less than 14 days before starting demolition or renovation activities as defined in the NESHAP
regulations. Notification forms and other information are available from:

South Coast Air Quality Management District
21865 Copley Drive

Diamond Bar, CA 91765

(909) 396-2000
www.agmd.gov/comply/asbestos/asbestos.html

Forms and information may also be obtained from the air district’'s web site at: http://www.agmd.gov.

Mail or otherwise deliver the original notification form with any necessary attachments to:

SCAQMD

Asbestos Notifications

File #5564 1

Los Angeles, CA 90074-5641

Submit a copy of the notification form and attachments as an informational submittal before starting
demolition or renovation activities.

Replace section 14-11.03 with:

14-11.03 MATERIAL CONTAINING HAZARDOUS WASTE CONCENTRATIONS OF AERIALLY
DEPOSITED LEAD

14-11.03A General
14-11.03A(1) Summary
Section 14-11.03 includes specifications for hazardous waste management while excavating, stockpiling,

transporting, placing, and disposing of material containing hazardous waste concentrations of aerially
deposited lead (ADL).

ADL is present within the project limits.

The Department has received from the DTSC a variance regarding the use of material containing ADL.
The variance applies if Type Y-1 or Y-2 material are shown.

14-11.03A(2) Definitions

Type Y-1: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence
Limit) of 1.5 mg/L or less extractable lead (based on a modified waste extraction test using deionized
water as the extractant) and 1,411 mg/kg or less total lead. This material is a California hazardous
waste that may be reused as permitted under the variance of the DTSC provided that the lead
contaminated soil is placed a minimum of 5 feet above the maximum historic water table elevation
and covered with at least 1 foot of non-hazardous soil.
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Type Y-2: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence
Limit) that exceed either 1.5 mg/L extractable lead (based on a modified waste extraction test using
deionized water as the extractant) or 1,411 mg/kg total lead but are less than 150 mg/L extractable
lead (based on a modified waste extraction test using deionized water as the extractant) and less
than 3,397 mg/kg of total lead. This material is a California hazardous waste that may be reused as
permitted under the variance of DTSC provided that the lead contaminated soil is placed a minimum
of 5 feet above the maximum historic water table elevation and protected from infiltration by a
pavement structure which will be maintained by the Department.

Type Z-2: Material that contains ADL in average concentrations (using the 95 percent Upper Confidence
Limit) greater than or equal to 1,000 mg/kg total lead, greater than or equal to 5.0 mg/L soluble lead
(as tested using the California Waste Extraction Test), and the material is surplus; or material that
contains ADL in average concentrations greater than 150 mg/L extractable lead (based on a modified
waste extraction test using deionized water as the extractant) or greater than 3,397 mg/kg total lead.
This material is a Department-generated California hazardous waste and must be transported to and
disposed of at a California Class | disposal site.

Type Z-3: Material that contains ADL in average concentrations (using the 95 percent Upper Confidence
Limit) greater than 5.0 mg/L soluble lead, (as tested using the Toxicity Characteristic Leaching
Procedure). This material is a Department-generated federal hazardous waste and must be
transported to and disposed of at a California Class | disposal site.

14-11.03A(3) Site Conditions
ADL concentration data and sample locations maps are included in the Information Handout.

Type Z-2 material exists as shown.

14-11.03A(4) Submittals
14-11.03A(4)(a) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

Include perimeter air monitoring incorporating upwind and downwind locations as shown or as authorized.
Monitor with personal air samplers using National Institute of Safety and Health Method 7082. Sampling
must achieve a detection limit of 0.05 pg/ m® of air per day. Conduct daily monitoring while clearing and
grubbing and performing earthwork operations. Analyze a single representative daily sample for lead.
Analyze the sample and provide results to the Engineer within 24 hours. Analyses must be performed by
a laboratory accredited by the Environmental Lead Laboratory-Accreditation Program of the American
Industrial Hygiene Association. Average lead concentrations must not exceed 1.5 ug/ m? of air per day
and 0.15 ug/ m® per day on a rolling 90-day basis. Calculate average daily concentrations based on
monitoring to date, and projection based on those monitoring trends for the next 90 days or to the end of
work subject to the lead compliance plan if less than the specified averaging period. If concentrations
exceed these levels stop work and modify the work to prevent release of lead. Monitor under the direction
of a CIH. The air monitoring data must be reviewed by and signed by the CIH.

14-11.03A(4)(b) Excavation and Transportation Plan

Within 15 days after approval of the Contract, submit 3 copies of an excavation and transportation plan.
Allow 10 days for review. If revisions are required, as determined by the Engineer, submit the revised
plan within 10 days of receipt of the Engineer's comments. For the revision, allow 7 days for the review.
Minor changes to or clarifications of the initial submittal may be made and attached as amendments to
the excavation and transportation plan. In order to allow construction to proceed, the Engineer may
conditionally approve the plan while minor revisions or amendments are being completed.
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Prepare the written, project specific excavation and transportation plan establishing the procedures you
will use to comply with requirements for excavating, stockpiling, transporting, and placing or disposing of
material containing ADL. The plan must comply with the regulations of the DTSC and Cal/OSHA and the
requirements of the variance. The sampling and analysis portions of the excavation and transportation
plan must meet the requirements for the design and development of the sampling plan, statistical
analysis, and reporting of test results contained in US EPA, SW 846, "Test Methods for Evaluating Solid
Waste," Volume Il: Field Manual Physical/Chemical, Chapter Nine, Section 9.1. The plan must include the
following elements:

Excavation schedule by location and date

Temporary locations of stockpiled material

Dust control measures

Air monitoring. Include the following information:

4.1. Location and type of equipment

4.2. Sampling frequency

4.3. Name and address of the accredited laboratory where the analysis was performed
Transportation equipment and routes

Method for preventing spills and tracking material onto public roads
Truck waiting and staging areas

Site for disposal of hazardous waste

Spill Contingency Plan for material containing ADL

PN~
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14-11.03A(4)(c) Burial Location Report
Not Used

14-11.03A(4)(d) Bill of Lading

Copies of the bills of lading must be submitted as an informational submittal upon placement of Type Y-1
or Y-2 material in its final location.

14-11.03A(5) Quality Control and Assurance

Excavation, reuse, and disposal of material with ADL must comply with rules and regulations of the
following agencies:

1. USDOT

2. USEPA

3. California Environmental Protection Agency

4. CDPH

5. DTSC

6. Cal/OSHA

7. California Department of Resources Recycling and Recovery
8. RWAQCB, Region 4, Los Angeles

9. California Air Resources Board

10. South Coast Air Quality Management District

Transport and dispose of material containing hazardous levels of lead under federal and state laws and
regulations and county and municipal ordinances and regulations. Laws and regulations that govern this
work include:

1. Health & Safety Code, Division 20, Chp 6.5 (California Hazardous Waste Control Act)

2. 22 CA Code of Regs, Div. 4.5 (Environmental Health Standards for the Management of Hazardous
Waste)

3. 8 CA Code of Regs

14-11.03B Materials
Not Used

14-11.03C Construction
14-11.03C(1) General
Not Used
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14-11.03C(2) Material Management
Transport excavated Type Z-2 material using:

1. Hazardous waste manifest
2. Hazardous waste transporter with a current DTSC registration certificate and CA Highway Patrol
(CHP) Biennial Inspection of Terminals (BIT) Program compliance documentation.

14-11.03C(3) Dust Control

Excavation, transportation, placement, and handling of material containing ADL must result in no visible
dust migration. A water truck or tank must be on the job site at all times while clearing and grubbing or
performing earthwork operations in work areas containing ADL. Apply water to prevent visible dust.

14-11.03C(4) Surveying Type Y-1 or Y-2 Material Burial Locations
Not Used

14-11.03C(5) Material Transportation

Before traveling on public roads, remove loose and extraneous material from surfaces outside the cargo
areas of the transporting vehicles and cover the cargo with tarpaulins or other cover, as outlined in the
approved excavation and transportation plan. You are responsible for costs due to spillage of material
containing lead during transport. Transportation routes for Type Y-1 or Y-2 material must only include the
highway.

14-11.03C(6) Disposal

Analyze surplus material for which the lead content is not known for lead before removing the material
from within the project limits. Submit a sampling and analysis plan and the name of the analytical
laboratory at least 15 days before beginning sampling and analysis. Use a CDPH ELAP certified
laboratory. Sample at a minimum rate of 1 sample for each 200 cu yd of surplus material and test for lead
using US EPA Method 6010B or 7000 series.

14-11.03D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.
The Department does not pay for stockpiling of material containing ADL, unless the stockpiling is ordered.

The Department does not pay for sampling and analysis unless it is ordered. The Department does not
pay for additional sampling and analysis required by the receiving landfill.

Sampling, analyses, and reporting of results for surplus material not previously sampled is change order
work.

Replace section 14-11.09 with:
14-11.09 TREATED WOOD WASTE
14-11.09A General
14-11.09A(1) Summary

Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood
waste (TWW).

Wood removed from guardrail and roadside signs is TWW. Manage TWW under 22 CA Code of Regs,
Div. 4.5, Chp. 34.

14-11.09A(2) Submittals

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and
weight receipt within 5 business days.

14-11.09B Materials

Not Used
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14-11.09C Construction
14-11.09C(1) General
Not Used

14-11.09C(2) Training
Provide training to personnel who handle TWW or may come in contact with TWW. Training must include:

arON=

Applicable requirements of 8 CA Code of Regs
Procedures for identifying and segregating TWW

Safe handling practices

Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34
Proper disposal methods

Maintain records of personnel training for 3 years.

14-11.09C(3) Storage
Store TWW before disposal using the following methods:

1.

2.

3.

4.

Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more
than 90 days.

Place on a containment surface or pad protected from run-on and precipitation for no more than 180
days.

Place in water-resistant containers designed for shipping or solid waste collection for no more than 1
year.

Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C).

Prevent unauthorized access to TWW using a secured enclosure such as a locked chain-link-fenced area
or a lockable shipping container located within the job site.

Resize and segregate TWW at a location where debris from the operation including sawdust and chips
can be contained. Collect and manage the debris as TWW.

Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to
clearly mark and identify TWW and accumulation areas. Labels must include:

RN

Caltrans, District number, Construction, Construction Contract number
District office address

Engineer's name, address, and telephone number

Contractor's contact name, address and telephone number

Date placed in storage
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14-11.09C(4) Transporting and Disposal

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted.
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 Ib or more of
TWW, request a generator's EPA Identification Number at least 5 business days before the 1st shipment.
Each shipment must be accompanied by a shipping record such as a bill of lading or invoice that
includes:

Caltrans with district number

Construction Contract number

District office address

Engineer's name, address, and telephone number

Contractor's contact name and telephone number

Receiving facility name and address

Waste description: Treated Wood Waste with preservative type if known or unknown/mixture
Project location

Estimated quantity of shipment by weight or volume

10. Date of transport

11. Date of receipt by the receiving TWW facility

12. Weight of shipment as measured by the receiving TWW facility

13. Generator's EPA Identification Number for projects with 10,000 Ib or more of TWW
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The shipping record must be at least a 4-part carbon or carbonless 8-1/2-by-11-inch form to allow
retention of copies by the Engineer, transporter, and disposal facility.

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at:
http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf
Dispose of TWW within:

1. 90 days of generation if stored on blocks

2. 180 days of generation if stored on a containment surface or pad

3. 1 year of generation if stored in a water-resistant container or within 90 days after the container is full,
whichever is shorter

4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp.
34, § 67386.6(a)(2)(C)

14-11.09D Payment
Not Used
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15 EXISTING FACILITIES

Replace section 15-1.03B with:
15-1.03B Residue Containing Lead from Paint and Thermoplastic

Residue from grinding or cold planing contains lead from paint and thermoplastic. The average lead
concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble lead. This residue:

1. Is a nonhazardous waste

2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health
and Safety Code and 22 CA Code of Regs

3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC §
6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

Payment for a lead compliance plan is not included in the payment for existing facilities work.
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Payment for handling, removal, and disposal of grinding or cold planing residue that is a nonhazardous
waste is included in the payment for the type of removal work involved.

Replace section 15-2.02B(3) with:
15-2.02B(3) Cold Planing Asphalt Concrete Pavement
15-2.02B(3)(a) General

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to
traffic is completed during the same work shift.

If you do not complete HMA placement before opening the area to traffic, you must:

1. Construct a temporary HMA taper to the level of the existing pavement

2. Place HMA during the next work shift

3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in
the same work shift. Do not restart cold planing activities until the Engineer approves the corrective
action plan.

15-2.02B(3)(b) Materials

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the
specifications for minor HMA in section 39.

15-2.02B(3)(c) Construction
15-2.02B(3)(c)(i) General
Do not use a heating device to soften the pavement.

The cold planing machine must be:

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do
not cold plane unless the Engineer approves your request.

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head
and:

2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire
length must be used in activating the sensor.

2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-
contained grade reference system. The system must be used at or near the centerline of the
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be
used.

3. Equipped to effectively control dust generated by the planing operation

4. Operated so that no fumes or smoke is produced.

Replace broken, missing, or worn machine teeth.

15-2.02B(3)(c)(ii) Grade Control and Surface Smoothness
Furnish, install, and maintain grade and transverse slope references.

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result
in a neat and uniform surface. Do not damage the remaining surface.

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot.

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot.
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15-2.02B(3)(c)(iii) Temporary HMA Tapers
If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be:

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or
flatter to the level of the planed area
2. Compacted by any method that will produce a smooth riding surface

Completely remove temporary tapers before placing permanent surfacing.

15-2.02B(3)(c)(iv) Remove Planed Material

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50
feet behind the planer.

15-2.02B(3)(d) Payment

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and
pavement marking within the area of cold planing is included in the payment for cold plane asphalt
concrete pavement of the types shown in the Bid Item List.

Replace section 15-2.02F with:
15-2.02F Remove Asphalt Concrete Dikes

Before removing the dike, cut the outside edge of the asphalt concrete on a neat line and to a minimum
depth of 0.17 foot.
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DIVISION IV SUBBASES AND BASES

28 CONCRETE BASES

Replace "Reserved" in section 28-3 of the RSS for section 28 with:
28-3.01 GENERAL
28-3.01A Summary
Section 28-3 includes specifications for constructing rapid strength concrete base (RSCB).

28-3.01B Definitions

final set time: Elapsed time after initial contact of cement and water required for the mortar sieved from
the concrete to reach a penetration resistance of 4,000 psi determined under ASTM C 403.

early age: Any age less than 10 times the RSCB final set time.

opening age: Age at which the RSCB achieves the specified strength for opening to traffic, including
construction traffic.

28-3.03C Submittals
At least 10 days before placing RSCB, submit a mix design that includes:

Opening age

Proposed aggregate gradation

Proportions of hydraulic cement and aggregate

Types and amounts of chemical admixtures

Maximum time allowed between batching and placing

Final set time

Any special instructions or conditions such as water temperature requirements
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At least 45 days before placing RSCB, submit a sample of cement from each proposed lot and samples
of proposed admixtures in the quantities ordered.

During RSCB activities, submit uniformity reports for hydraulic cement at least once every 30 days to the
Transportation Laboratory, Attention: Cement Laboratory. Uniformity reports must comply with ASTM C
917, except testing age and water content may be modified to suit the particular material.

28-3.01D Quality Control and Assurance
28-3.01D(1) General

Schedule a preoperation conference at a mutually agreed time and place to meet with the Engineer.
Make arrangements for the conference facility. Discuss the project specifications and methods of
performing each item of work. Items discussed must include the processes for:

Production
Transportation
Placement

QC plan, if required
Contingency plan

QC sampling and testing
Acceptance criteria
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If QC or acceptance testing indicate non-compliance, stop RSCB placement and before resuming
activities:

1. Inform the Engineer of the adjustments you will make

2. Reprocess, remedy, or replace the noncompliant RSCB until it complies with specifications

3. Construct a new test strip of RSCB with proposed adjustments demonstrating ability to comply with
the specifications

4. Obtain authorization

Beams for modulus of rupture testing must be fabricated and tested under California Test 524. The
beams may be fabricated using an internal vibrator under ASTM C 31. For each test, 3 beam specimens
must be fabricated and the test results averaged. No single test represents more than that day's
production or 130 cu yd, whichever is less.

For early age testing, beams must be cured so the monitored temperatures in the beams and the test
strip are always within 5 degrees F. The internal temperatures of the RSCB and early age beams must be
monitored and recorded at intervals of at least 5 minutes. Thermocouples or thermistors connected to
strip-chart recorders or digital data loggers must be installed to monitor the temperatures. Temperature
recording devices must be accurate to within +2 degrees F. Until early age testing is completed, internal
temperatures must be measured at 1 inch from the top, 1 inch from the bottom, and no closer than 3
inches from any edge.

For other age testing, beams must be cured under California Test 524 except beams must be placed into
sand at a time that is from 5 to 10 times the final set time, or 24 hours, whichever is earlier.

During placement of RSCB, fabricate beams and test modulus of rupture for opening age and 7 days
within the first 30 cu yd, at least once every 130 cu yd, and within the final truckload. Opening age tests
must be performed in the presence of the Engineer.

RSCB must have an opening age modulus of rupture of not less than 400 psi and a 7-day modulus of
rupture of not less than 600 psi.

28-3.01D(6) Acceptance Criteria
RSCB acceptance is based on 7-day modulus of rupture.

RSCB must develop a minimum modulus of rupture of 600 psi after 7 days from placement.
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28-3.02 MATERIALS
28-3.02A General
Not Used

28-3.02B Rapid Strength Concrete Base
Concrete for RSCB must be RSC.

For batches with a volume of 1 cu yd or more, comply with one of the following methods:

1. Batch the ingredients at a central batch plant and charge them into a mixer truck for transportation to
the pour site.

2. Batch the ingredients except the cement at a central batch plant and charge them into a mixer truck
for transportation to a cement silo and weigh system, which must proportion cement for charging into
the mixer truck.

3. Batch ingredients except the cement at a central batch plant and charge them into a mixer truck for
transportation to a location where pre-weighed containerized cement is added to the mixer truck. The
cement pre-weighing operation must use a platform scale. The platform scale must have a maximum
capacity of 2.75 tons with a maximum graduation size of 1 Ib. Pre-weigh cement into a fabric
container. The minimum amount of cement to be proportioned into any single container must be 1/2
of the total amount required for the load of RSCB being produced.

4. Proportion cement, water, and aggregate volumetrically.

For the combined aggregate grading, the difference between the percent passing the 3/8-inch sieve and
the percent passing the No. 8 sieve must be at least 16 percent of the total aggregate.

You may use Type C accelerating and Type E accelerating and water reducing chemical admixtures.

28-3.02C Curing Seal
Asphaltic emulsion must be Grade RS1 or SS1.

28-3.03 CONSTRUCTION
28-3.03A General
Not Used

28-3.03B Subgrade Preparation
Immediately before placing RSCB, the subgrade to receive the base must comply with the specified
compaction and elevation tolerances and be:

1. Free of loose and extraneous material
2. Uniformly moist, but free of standing or flowing water

28-3.03C Placing, Spreading, and Shaping

You may place RSCB in 2-lane monolithic segments. A longitudinal joint is not required in the center of
the concrete base.

Place RSCB under section 40-1.03H except the 4th paragraph of 40-1.03H(1) does not apply.

Construct transverse contraction joints at 30-foot intervals. Cut a groove in the RSCB with a power driven
concrete saw. Grooves for longitudinal and transverse contraction joints must be the minimum width
possible for the type of saw used. Immediately wash slurry from the joint with water at a pressure less
than 100 psi.

The RSCB finished surface must not vary more than 1/4 inch from the bottom of a 12-foot long
straightedge placed parallel with the center line.

Broom the RSCB surface to produce a uniform, rough surface. Do not broom the surface until the
concrete base has set sufficiently.
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28-3.03D Curing
Begin curing work as soon as free water leaves the RSCB surface.

Cure RSCB by applying a curing seal of asphaltic emulsion under section 94. Apply curing seal at a rate
from 0.15 to 0.25 gal/sq yd. The Engineer determines the exact application rate. If you damage applied
curing seal, immediately cover the damaged area with additional curing seal at your expense. Do not
remove curing seal until surfacing is placed.

If you do not place HMA within 24 hours of applying curing seal, apply more asphaltic emulsion at a rate
from 0.03 to 0.05 gal/sq yd residual binder content immediately before placing HMA.

28-3.03E Surfaces Not Within Tolerance

RSCB must be within 0.05 foot of the grade established be the Engineer. Remove and replace hardened
RSCB with a surface higher than 0.05-foot above the grade established by the Engineer with RSCB, or if
approved, high areas may be ground until the surface of RSCB conforms to the tolerances specified.
Grinding equipment must be equipped with diamond carborundum blades. Clean the ground area of
RSCB that is to be covered with pavement of all foreign material and grinding residue as soon as any free
water has left the surface and apply curing seal.

Where the surface of RSCB is lower than 0.05 foot from the grade established by the Engineer, remove
the base and replace it with RSCB or, if authorized, fill low areas with HMA that complies with the
specifications for the lowest layer of pavement. Do not fill low areas concurrently with the paving
operation.

28-3.04 PAYMENT
Rapid strength concrete base is measured from the dimensions shown.

The amount of curing seal used is determined from the gauge on the curing seal equipment.
The Engineer adjusts payment for RSCB for modulus of rupture as follows:

1. Payment for RSCB with a 7-day modulus of rupture of 600 psi or greater is not adjusted.

2. Payment for RSCB with a 7-day modulus of rupture less than 500 psi is not adjusted and no payment
is made. Remove and replace this RSCB at your expense with RSCB that complies with the
specifications.

3. Payment for RSCB with a 7-day modulus of rupture greater than or equal to 500 psi is reduced by the
percentage in the pay table for the quantity represented by the tests as follows:

Percentage Pay Table

7-day modulus of rupture (psi)
Greater than or | Less than 600 and greater | Less than 550 and greater | Less than 500
equal to 600 than or equal to 550 than or equal to 500
100% 95% 90% 0%

Replace "Reserved" in section 28-4 of the RSS for section 28 with:
28-4.01 GENERAL
28-4.01A Summary
Section 28-4 includes specifications for constructing lean concrete base rapid setting (LCBRS).

28-4.01B Definitions
final set time: Elapsed time after initial contact of cement and water required for the mortar sieved from
the concrete to develop a penetration resistance of 4,000 psi under ASTM C 403.

opening age: Age when the LCBRS achieves the specified strength for opening to traffic including
construction traffic.

28-4.01C Submittals

28-4.01C(1) General

At least 25 days before field qualification, submit the name of your proposed testing laboratory.
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Submit quality control test results within 24 hours of test completion.

28-4.01C(2) Mix Design
Determine the mix proportions for LCBRS and submit mix designs.

At least 10 days before placing LCBRS, submit a mix design for LCBRS and include:

1. Opening age

2. Proposed aggregate gradation

3. Mix design, including

3.1.  Proportions

3.2. Types and amounts of chemical admixtures

Maximum time allowed between batching and placing

Range of ambient temperatures over which the mix design is applicable
Final-set-time

Aggregate qualification test results if required

No oA~

Submit 1 mix design for each ambient temperature variation anticipated during LCBRS placement. Each
mix design must have a maximum ambient temperature range of 18 degrees F.

Submit compressive strength development data for each mix design. You may use strength development
data from laboratory-prepared samples. The testing ages for strength development data must include 1
hour before opening age, opening age, 1 hour after opening age, 24 hours, and 7 days.

28-4.01C(3) Field Qualification
Submit field qualification data and test reports including:

Mixing date

Mixing equipment and procedures used

Batch volume in cubic yards, minimum 5 cu yd
Type and source of ingredients used

Age and strength at time of cylinder testing

arON =

Field qualification test reports must be certified with a signature by an official in responsible charge of the
laboratory performing the tests.

28-4.01D Quality Control and Assurance
28-4.01D(1) General
Stop LCBRS activities and immediately notify the Engineer if:

1. Any quality control or acceptance test result does not comply with the specifications
2. Visual inspection shows noncompliant LCBRS

If LCBRS activities are stopped, before resuming activities:

Inform the Engineer of the adjustments you will make

Remedy or replace the noncompliant LCBRS until it complies with specifications
Field qualify the LCBRS demonstrating ability to comply with the specifications
Obtain authorization

PN~

For compressive strength testing, prepare 6 cylinders under California Test 540. Test specimens must be
6 by 12 inches. As an alternative to rodding, a vibrator may be used under California Test 524. Test
cylinders under California Test 521 and perform 3 tests with each test consisting of 2 cylinders. The test
result is the average from the 2 cylinders.

28-4.01D(2) Field Qualification

Proposed mix proportions must be field qualified before you place LCBRS. The technician performing the
field test must hold current American Concrete Institute (ACI) certification as a Concrete Field Testing
Technician-Grade |.
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Field qualification must comply with the following:

1. Test for compressive strength at opening age and 7 days of age

2. Atopening age, the compressive strength for each test must be at least 180 psi and the average
strength for the 3 tests must be at least 200 psi

3. At 7 days age, the compressive strength for each test must be at least 600 psi and the average
strength for the 3 tests must be at least 725 psi

28-4.01D(3) Quality Control Testing
Perform sampling under California Test 125.

Testing laboratories and testing equipment must comply with the Department's Independent Assurance
Program.

Perform quality control sampling, testing, and inspection throughout LCBRS production and placement.
For LCBRS, your quality control testing and results must comply with the following table:

Quality Control Requirements

Quality characteristic Test method Minimum testing Requirement
frequency
Sand equivalent (min) ASTM D 2419 1 per 500 cu yd, 712
Aggregate gradation ASTM C 136 minimum 1 per day of | Comply with section 28-
production 2.02C
Air content ASTM C 231 4
(max, percent)”
Penetration® ASTM C 360 0-2-1/2 nominal
(inches) 1 ver 4 hours of 3 maximum
Slump® ASTM C 143 P 0-5 nominal
: placement work, plus .
(inches) one in the last hour of 6 maximum
Compressive strength California Test 521 lacement work 725
(min, psi at 7 days) P
Compressive strength California Test 521 200
(min, psi at opening
age)

?|f aggregate is qualified under section 28-4.02D, subparagraph 2, the minimum is 18.

®If no single test in the first 5 air content tests exceeds 1-1/2 percent, no further air content tests
are required.

°Test either penetration or slump

28-4.01D(4) Acceptance Criteria

LCBRS acceptance is based on compliance with the requirement for the quality characteristic shown in
the following table:

LCBRS Acceptance Criteria Testing

Quality characteristic Test method Requirement
Compressive strength (min, California Test 521° 725
psi at 7 days)

Cylinders made under California Test 540

28-4.02 MATERIALS
28-4.02A General
Not Used

28-4.02B Cement
Cement must comply with the requirements for RSC.
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28-4.02C Chemical Admixtures

Chemical admixtures must comply with chemical admixtures for concrete except you may use Type E
chemical admixture. You may submit a request to use citric acid or borax. Your request must include a
request from the cement manufacturer and a test sample.

28-4.02D Aggregates
Aggregate must comply with either of the following:

1. Section 90-1.02C except aggregate grading must comply with the aggregate grading table in section
28-2.02C
2. Section 28-2.02C and the following:
2.1. Qualify the aggregate for each proposed aggregate source and gradation
2.2. Qualification tests include (1) sand equivalent and (2) average 7-day compressive strength
under ASTM C 39 on 3 specimens manufactured under ASTM C 192. The cement content for
this test must be 300 Ib/cu yd, and the 7-day compressive strength must be at least 610 psi.
Cement must be Type Il portland cement under section 90-1.02B(2) without SCM.

28-4.03 CONSTRUCTION
28-4.03A General

Construct LCBRS under section 28-2.03 except (1) section 28-2.03A does not apply and (2) the 4th
through 6th paragraphs of section 28-2.03D do not apply.

Do not open the LCBRS to traffic before opening age.

Subsequent paving operations may begin only after final set time of LCBRS and it must have a
compressive strength of at least 450 psi under California Test 521 before:

1. Placing HMA
2. Placing base
3. Operating equipment on the LCBRS

28-4.03B Proportioning, Mixing, and Transporting
For batches 1 cu yd or more, comply with one of the following methods:

1. Batch the ingredients at a central batch plant and charge them into a mixer truck for transportation to
the pour site.

2. Batch the ingredients except the cement at a central batch plant and charge them into a mixer truck
for transportation to a cement silo and weigh system, which must proportion cement for charging into
the mixer truck.

3. Batch ingredients except the cement at a central batch plant and charge them into a mixer truck for
transportation to a location where preweighed containerized cement is added to the mixer truck. The
cement preweighing operation must utilize a platform scale. The platform scale must have a
maximum capacity of 2.75 tons with a maximum graduation size of 1 Ib. Preweigh cement into a
fabric container. The minimum amount of cement to be proportioned into any single container must
be 1/2 of the total amount required for the load of LCBRS being produced.

4. Proportion cement, water, and aggregate volumetrically under ASTM C 685 or section 90-3.02B.

28-4.03C Spreading, Compacting and Shaping
You may use metal or wood side forms. Wood side forms must be at least 1-1/2 inches thick.

After you deposit the LCBRS on the subgrade, consolidate it with high-frequency internal vibrators.
Consolidate adjacent to forms and across the full pavement width. Place LCBRS as nearly as possible to
its final position.

Spread and shape LCBRS with powered finishing machines supplemented by hand finishing.

After you place LCBRS, do not add water to the surface to facilitate finishing. Use surface finishing
additives as recommended by the manufacturer of the cement after their use is authorized.
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28-4.04 PAYMENT
Lean concrete base rapid setting is measured from the dimensions shown.

If volumetric proportioning is used and calibration is performed more than 100 miles from the project
limits, the Department deducts $1,000 for each calibration session.

Replace "Reserved" in section 28-5 of the RSS for section 28 with:
28-5.01 GENERAL
28-5.01A Summary
Section 28-5 includes specifications for constructing concrete base.

28-5.01B Quality Control and Assurance

28-5.01B(1) General

For each lot of concrete for concrete base:

1. Quantity must not exceed 1,000 cu yd
The Department determines the modulus of rupture of test beams aged 28 days under California Test
523

3. The Department calculates the modulus of rupture by averaging the individual test results of 2 beams
aged for 28 days

28-5.01B(2) Acceptance Criteria
Concrete base acceptance is based on modulus of rupture

Acceptance for modulus of rupture is on a lot basis. The modulus of rupture determined under California
Test 523 for each lot must be at least 570 psi at 28 days.

The Department provides molds and machines for modulus of rupture acceptance testing. Provide
material and labor the Engineer may require.

28-5.02 MATERIALS

28-5.02A General

Not Used

28-5.02B Portland Cement Concrete
Concrete must be PCC.

For the combined aggregate grading, the difference between the percent passing the 3/8-inch sieve and
the percent passing the no. 8 sieve must be at least 16 percent of the total aggregate.

The specifications for reduction in operating range and contract compliance for cleanness value and sand
equivalent for coarse aggregate in section 90-1.02C(2), and fine aggregate in section 90-1.02C(3) do not
apply to concrete base.

Concrete base must contain not less than 550 Ib of cementitious material per cubic yard.

28-5.02C Curing Seal
Asphaltic emulsion must be Grade RS1 or SS1.

28-5.03 CONSTRUCTION
28-5.03A General

Aggregate and bulk cementitious material must be proportioned by weight by means of automatic
proportioning devices of authorized types.
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28-5.03B Subgrade Preparation

Immediately before placing concrete base, the subgrade to receive the base must comply with the
specified compaction and elevation tolerances and the following:

1. Free of loose and extraneous material
2. Uniformly moist, but free of standing or flowing water

28-5.03C Placing, Spreading, and Shaping

You may place concrete base in 2-lane monolithic segments. A longitudinal joint is not required in the
center of this concrete base.

Place concrete base under section 40-1.03H(1) except the 4th paragraph does not apply.

The concrete base finished surface must not vary more than 1/4 inch from the bottom of a 12-foot long
straightedge placed parallel with the center line.

Broom the concrete base surface to produce a uniform, rough surface. Do not broom the surface until the
concrete base has set sufficiently.

Begin curing seal work as soon as free water leaves the concrete base surface and the surface is
finished, but not later than 3 hours after placing.

Cure concrete base by applying asphaltic emulsion under section 94. Apply curing seal at a rate from
0.15 to 0.25 gal per sq yd. The Engineer determines the exact application rate. If you damage applied
curing seal, immediately cover the damaged area with additional curing seal. Leave the curing seal on the
concrete base for when surfacing is placed.

Construct transverse contraction joints at 30-foot intervals. Cut a groove in the concrete base with a
power driven concrete saw. Grooves for longitudinal and transverse contraction joints must be the
minimum width possible for the type of saw used. Immediately wash slurry from the joint with water.
Water pressure must be less than 100 psi. Apply curing seal on cleaned contraction joints.

Saw transverse contraction joints before volunteer cracking occurs and after the concrete base is hard
enough to saw without spalling, raveling, or tearing.

Concrete base must be within 0.05 foot of the grade established be the Engineer. Remove and replace
hardened concrete base with a surface higher than 0.05-foot above the grade established by the
Engineer with concrete base, or if approved, high areas may be ground until the surface of concrete base
conforms to the tolerances specified. Grinding equipment must be equipped with diamond carborundum
blades. Clean the ground area of concrete base that is to be covered with pavement of all foreign material
and grinding residue as soon as any free water has left the surface and apply curing seal.

Where the surface of concrete base is lower than 0.05 foot from the grade established by the Engineer,
remove and replace it with concrete base or, if authorized, fill low areas with HMA that complies with the
specifications for the lowest layer of pavement. Do not fill low areas concurrently with the paving
operation.

If you do not place HMA within 24 hours of applying curing seal, apply more asphaltic emulsion at a
residual binder rate from 0.03 to 0.05 gal/sq yd immediately before placing HMA.

28-5.04 PAYMENT
Concrete base is measured from the dimensions shown.

Curing seal is measured under section 94. The amount of curing seal used is determined from the gauge
on the curing equipment.
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Replace section 28-6 in the RSS for section 28 with:
28-6 ROLLER COMPACTED CONCRETE BASE
28-6.01 GENERAL
28-6.01A Summary
Section 28-6 includes specifications for placing and curing roller compacted concrete (RCC) base.

28-6.01B Definitions

high density paver: a paver equipped with a high density screed capable of placing the RCC material to
a minimum of 88 percent relative density based on wet density.

28-6.01C Submittals
28-6.01C(1) General
Reserved

28-6.01C(2) Mix Design

At least 10 days before starting field qualification, submit the proposed RCC base mix proportions, the
corresponding mix identifications, and laboratory test reports including the compressive strength for each
trial mixture at 10, 21, 28, and 42 days. If the mix proportions qualify for 56 days to attain the strength
under 90-1.01D(5)a, submit the strength test results for 56 days.

28-6.01C(3) Quality Control Plan

Submit a RCC base QC plan. Allow 30 days for the Department's review. You or the Engineer may
request a QC plan meeting.

The QC plan must comply with section 40-1.01D(4) except do not include bar reinforcement, dowel bars,
tie bars, joint seals, and corrective action to be taken if penetration or air content measurements are
outside action or suspension limits.

28-6.01C(4) Field Qualification
Submit field qualification data and test reports including:

Mixing date

Mixing equipment and procedures used
Volume produced in cubic yards

Type and source of ingredients used
Age and strength at time of testing

agrON =

Field qualification test reports must be certified with a signature by the official in responsible charge of the
laboratory performing the tests.

28-6.01D Quality Control and Assurance

28-6.01D(1) General

For QC testing use personnel qualified under the Department's Independent Assurance Program who are
employed by an authorized laboratory.

Stop RCC base activities and immediately notify the Engineer whenever:

1. Any quality control or acceptance test result does not comply with the specifications
2. Visual inspection shows noncompliant RCC base
If RCC base activities are stopped, before resuming activities:

1. Inform the Engineer of the adjustments you will make
2. Remedy or replace the noncompliant RCC base
3. Obtain authorization

28-6.01D(2) Mix Design
Class A RCC base must contain at least 340 pounds of cementitious material per cubic yard.

Class B RCC base must contain at least 255 pounds of cementitious material per cubic yard.
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Your laboratory must determine the cementitious materials content to ensure compliance with the
specifications.

For Class A RCC base, the compressive strength of cylinders made under ASTM C 1435 and tested
under California Test 521 used to determine the mixture proportions must be at least 2,800 psi at 28 days
age and at least 3,600 psi at 42 days age. If the mix proportions qualify the mix to allow 56 days to attain
the compressive strength under 90-1.01D(5)a, the compressive strength must be at least 2,400 psi at 28
days and 3,600 psi at 56 days.

For Class B RCC base, the compressive strength of cylinders made under ASTM C 1435 and tested
under California Test 521 used to determine the mixture proportions must be at least 1,500 psi at 28 days
age and at least 2,100 psi at 42 days age. If the mix proportions qualify the mix to allow 56 days to attain
the compressive strength under 90-1.01D(5)a, the compressive strength must be at least 1,250 psi at 28
days and 2,100 psi at 56 days.

If changing an aggregate supply source or the mix proportions, produce a trial batch and field-qualify the
new RCC base. The Engineer does not adjust contract time for performing sampling, testing, and
qualifying new mix proportions or changing an aggregate supply source.

28-6.01D(3) Field Qualification

Proposed proportions must be field qualified before you place the RCC base represented by those
proportions. Use an American Concrete Institute (ACI) certified "Concrete Laboratory Technician, Grade
I" to perform field qualification tests and calculations.

Notify the Engineer at least 5 days before field qualification. Perform field qualification within the job site
or a location authorized by the Engineer.

For field qualification fabric five test cylinders for each test age. Comply with the following:

1. Test cylinders at 10, 21, 28 days and the maximum age allowed.
2. For Class A RCC base each specimen must either:

2.1 Achieve 2400 psi at 28 days or less

2.2 Achieve 3600 psi at the maximum age allowed or less.
3. For Class B RCC base each specimen must either:

3.1 Achieve 1250 psi at 28 days or less

3.2 Achieve 2100 psi at the maximum age allowed or less.

28-6.01D(4) Quality Control Testing
Perform sampling under California Test 125.

Perform quality control sampling, testing, and inspection throughout RCC base production and
placement. Notify the Engineer at least 2 business days before any sampling and testing. Notify the
Engineer of testing results within 15 minutes of testing completion. Record inspection, sampling, and
testing on the forms accepted with the QC plan and submit them within 48 hours of completion of each
day of production. Perform testing and sampling for the quality characteristics shown in the following
table:

Quality Control Testing

Test Frequency Test method Requirement
Cleanness value 2 per day CT 227
Sand equivalent 2 per day CT 217 Section 90-1
Aggregate c
gradation 2 per day T 202
Relative
compaction (%, 4 per day CT 231 98
min)
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28-6.01D(5) Acceptance Criteria

RCC base is accepted based on the Department's testing for the quality characteristics shown in the
following table:

Concrete Base Acceptance Criteria

Quality characteristic Requirement Test

Compressive Class A Class B

(S;:?”%ti%""ﬁ,? days 2,800 1,500 ASTM C
J _ 1435; CT

Compressive 521

strength at max age 3,600 2,100

allowed (psi, min) *°

Air content ©° Section 90-1 CT 504

Roelatl\_/e aCompactlon 98 CT 231

(%, min)

@ A single test represents no more than 1,000 cu yd

®The Engineer calculates compressive strength by averaging the
individual test results of 2 cylinders. The difference in the
individual test results of two cylinders the same age must not
exceed 10 percent of the average.

°If air entrainment is specified or optionally used, air content tests
must be performed.

A single test represents no more than one day’s paving.

Other base quality characteristics are considered in determining final acceptance. Acceptance of
strength, thickness, placement, smoothness, and air content, does not constitute final base acceptance.

28-6.02 MATERIALS
RCC base must comply with section 90-8.

Choose a maximum aggregate size that is less than one third of the lift thickness you are placing.
Aggregate for Class A RCC base may contain crushed portland cement concrete.

Aggregate for Class B RCC base may contain crushed portland cement concrete and crushed asphalt
concrete coarse aggregate. The maximum amount of crushed asphalt concrete coarse aggregate is 25
percent of the mass of the total aggregate.

Crushed asphalt concrete coarse aggregate must be:

1. 100 percent passing the 5/8 inch sieve and no more than 20 percent passing the No. 4 sieve
2. No more than 10 percent of the particles may be an agglomeration of smaller mineral particles.

28-6.03 CONSTRUCTION
28-6.03A General
Reserved

28-6.03B Subgrade
Immediately before placing RCC base, the subgrade must:
1. Comply with the specified compaction and elevation tolerance for the material involved

2. Be free from loose or extraneous material
3. Be uniformly moist

Areas of subgrade lower than the grade established by the Engineer must be filled with RCC base. RCC
base used to fill low areas of subgrade is not included in the quantity of RCC base for payment.
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28-6.03C Construction Joints

Construct transverse construction joints by placing and compacting the concrete beyond the joint location
a sufficient distance so the base is full thickness at the construction joint location. Saw cut the RCC base
at the construction joint location full depth and remove excess concrete.

Construct longitudinal construction joints by sawing the older concrete full depth and removing the edge.
If the older concrete is existing or new LCB, JPCP or CRCP cut as close to the edge as possible to create
a vertical edge. If the older concrete is RCC, cut 1.2 times the concrete thickness from the edge.

28-6.03D Placing RCC Base

Place RCC base using equipment specifically designed or adapted for placing RCC. Compact RCC base
with steel tired rollers, rubber tired rollers or a combination of both. The minimum compacted thickness of
a liftis 0.33 ft. The maximum thickness of a lift is 0.50 ft unless a high density paving machine is used
and then the maximum is 0.77 ft compacted thickness.

When RCC base is placed in multiple lifts, place the subsequent lift on compacted RCC base that was
placed less than 45 minutes before. Keep the surfaces of the prior lift damp until it is covered.

Place RCC base adjacent to previously placed RCC base within 60 minutes of mixing the previously
placed concrete or construct a construction joint. Keep the previously placed RCC base surface damp
until it is covered or cured.

Unless shown or specified, construct RCC base in minimum widths of 12 feet separated by construction
joints. For RCC base constructed monolithically in widths greater than 60 times the thickness, construct
longitudinal contraction joints no less than 12 feet apart and no more than 60 times the RCC base
thickness apart.

Longitudinal contraction joints must be constructed with a power driven saw with a diamond blade.

For RCC base to be paved with concrete pavement, construct longitudinal construction and contraction
joints in RCC base to provide at least 1 foot horizontal clearance from planned longitudinal construction
and contraction joints in the concrete pavement.

Do not mix or place RCC base when the atmospheric temperature is below 35 degrees F.

28-6.03E Finishing
Finishing must produce a smooth and true-to-grade finish.

For RCC base to be paved with concrete pavement produce a finish free from cracks or fissures. If
allowed, you may apply cement slurry to fill cracks and fissures and remove all slurry from the surface. If
you use geotextile bond breaker filling cracks and fissures less than 1/4 inch wide is optional.

Complete finishing activities during daylight unless lighting is authorized.

For RCC base to be paved with HMA, the finished surface must not vary more than 0.05 foot from the
grade established by the Engineer.

For RCC base to be paved with concrete pavement, the finished surface must not be above the grade, or
more than 0.05 foot below the grade established by the Engineer.

28-6.03F Curing

Cure the RCC base exposed surfaces under section 90-1.03B using the curing compound method or
waterproof membrane method. If using the curing compound method use curing compound 1, 2 or 3. If
the base is to be paved with HMA do not use curing compound 3.

Apply curing compound with mechanical sprayers in two applications. Complete the first application at a
nominal rate of 150 sq ft/gal. Complete the second application at a nominal rate of 300 sq ft/gal with the
nozzles offset 50 percent of the nozzle spacing form the first application, except if curing compound 3 is
used the second application must be at a rate of 150 sq ft/gal. Reapply curing compound to saw cuts and
disturbed areas.

If the RCC base will be used for traffic before paving, allow 3 days of curing before allowing traffic on
RCC base.
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28-6.03G Surfaces Not Within Tolerance

Where RCC base will be paved with concrete pavement, grind the surface with either a diamond or
carborundum blade to within tolerance. After grinding RCC base to be paved with concrete pavement and
after all free water has left the surface, clean foreign material and grinding residue from the surface. Apply
curing compound to the ground area at a rate of approximately 150 ft sg/gal.

Where the surface of RCC base is lower than 0.05 foot from the grade established by the Engineer, fill
low areas according to the pavement material as follows:

1. For HMA pavement, fill low areas with HMA that complies with the specifications for the lowest layer
of pavement. Do not fill low areas concurrently with the paving operation.
2. For concrete pavement, fill low areas with pavement concrete concurrent with the paving operation.

28-6.04 PAYMENT

The volume for the payment of roller compacted concrete base is calculated based on the dimensions
shown.

Replace section 28-7 with:
28-7 ALTERNATE TREATED BASE
28-7.01 General
28-7.01A Summary
Section 28-7 includes specifications for placing treated base using any of the following:
1. LCB under section 28-2

2. Roller compacted concrete base under section 28-6
3. Lean concrete base rapid setting under section 28-4

28-7.01B Definitions
Not Used

28-7.01C Submittals
Not Used

28-7.01D Quality Control and Assurance
Not Used

28-7.02 Materials
Not Used

28-7.03 Construction

28-7.03A General

Whenever placing alternate concrete base beneath concrete pavement, place base bond breaker
between the base and pavement. Base bond breaker must comply with section 36-2.

28-7.03B HMA Type A

Not Used

28-7.04 Payment

Alternate treated base is measured by the cubic yard from the dimensions shown. Increased quantities of
aggregate base or aggregate subbase resulting from the alternate treated base selected are not paid for.
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Replace section 28-15 in the RSS for section 28 with:
28-15 REPLACE BASE
28-15.01 GENERAL
Section 28-15 includes specifications for removing the existing base and constructing base.

Sections 15-2.02B and 15-3 do not apply to removing base.
RSCB must comply with section 28-3.
LCBRS must comply with section 28-4.

28-15.02 MATERIALS
Base must be one of the following:

1. RSCB
2. LCBRS

28-15.03 CONSTRUCTION

Do not remove the existing base with the overlying pavement. Remove only the portion that can be
replaced during the same lane closure. If you fail to complete the replacement during the same traffic
closure, construct temporary pavement structure under section 41-1.

The dimensions shown for replacing base are approximate. After you remove the overlying pavement, the
Engineer determines the exact dimensions for replacing base. Obtain verbal authorization before saw
cutting existing base.

Before removing existing base, saw-cut the outline of the base removal area using a power-driven saw.
Cut on a neat line that is perpendicular to the pavement surface. Cut at least 2 inches deep except if the
existing base is either CTB or any type of concrete base, cut full-depth.

Removal methods must not damage the existing base remaining in place. Do not impact existing base
within 18 inches horizontally of the existing base to remain in place.

After removing existing base, grade the remaining underlying material under section 19-1.03C and
compact it under section 19-5.03A.

If you remove material below the authorized depth, fill these areas by placing additional base material in
the same operation as placing the new base at your expense.

28-15.04 PAYMENT

Not Used.

AAAAAAAAAAAAAAAAAAAANAAAAAANAAANAAAANAAAANAAANAN

30-36 RESERVED
Replace "Reserved” in the RSS for section 36-2 with:
36-2.01 GENERAL
36-2.01A Summary
Section 36-2 includes specifications for placing base bond breaker.

36-2.01B Definitions
Not Used

36-2.01C Submittals
Submit a certificate of compliance for each lot of base bond breaker material delivered.

36-2.01D Quality Control and Assurance
Not Used
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36-2.02 MATERIALS
Base bond breaker must comply with the specifications shown in the following table:

Base bond Specification
breaker no.
1 PG asphalt binder, Grade PG 64-10
2 Curing compound no. 3
3 White opaque polyethylene film under ASTM C 171
except the minimum thickness must be 6 mils
4 White curing paper under ASTM C 171
5 Geosynthetic bond breaker

Use base bond breaker no. 1, 2, or 5 on concrete base and LCB.

Use base bond breaker no. 3, 4, or 5 on lean concrete base rapid setting, CTPB, roller compacted
concrete base, and rapid strength concrete base.

36-2.03 CONSTRUCTION
36-2.03A General
Before placing base bond breaker, remove foreign and loose materials from the base.

Do not place base bond breaker until the base has cured. Allow base bond breaker nos. 1 and 2 to cure
before paving.

Within 72 hours of placing base bond breaker, pave over the base bond breaker.

36-2.03B Placing Base Bond Breaker

Place base bond breaker no. 1 in one application at a uniform rate from 0.09 to 0.15 gal/sq yd over the
entire base surface area. Allow at least 4 hours for curing.

Comply with section 90-1.03B(3)(c) for mixing base bond breaker no. 2. Place base bond breaker no. 2 in
one or more applications to achieve a coverage rate of at least 0.12 gal/sq yd over the entire base
surface area. Allow at least 4 hours for curing.

Place base bond breakers no. 3 and 4 without wrinkles. Overlap adjacent sheets a minimum of 6 inches
and in the same direction as the concrete pour. Tape or bond the sheets together as needed to prevent
sheets from folding or wrinkling. Secure the bond breaker sufficiently so that it remains in place during
concrete pavement placement. Ensure that no concrete gets under the bond breaker.

Place base bond breaker no. 5 without wrinkles. Overlap adjacent sheets a minimum of 8 inches in the
same direction as the concrete pour. Overlap no more than 3 layers at any location. Secure base bond
breaker to the base with pins or nails punched through galvanized washers or discs 2 to 2.75-inches in
diameter. Place fasteners less than 3 ft apart along edges and 6 ft apart elsewhere. If bond breaker
moves or wrinkles while placing concrete pavement, increase the frequency of fasteners. Ensure that no
concrete gets under the bond breaker.

36-2.04 PAYMENT
The Department does not pay for overlaps of base bond breaker material.
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DIVISION V SURFACINGS AND PAVEMENTS

39 HOT MIX ASPHALT
Replace section 39 with:
39 HOT MIX ASPHALT, SUPERPAVE
39-1.01 GENERAL
39-1.01A Summary

Section 39 includes specifications for producing and placing HMA by mixing aggregate and asphalt binder
at a mixing plant and spreading and compacting the HMA mixture.

Section 39 includes specifications for producing and placing WMA by mixing aggregate, asphalt binder
and a warm mix technology at a mixing plant and spreading and compacting the WMA mixture.

You may produce HMA-SP (Type A) or RHMA-SP-G using an authorized warm mix asphalt (WMA)
technology. For Department-authorized WMA technologies, go to the METS Web site

HMA includes one or more of the following types:

1. HMA, superpave (HMA-SP) Type A
2. RHMA, superpave, gap graded (RHMA-SP-G)
3. OGFC including HMA-O, and RHMA-O

The RSSs for section 39 do not apply

39-1.01B Definitions
coarse aggregate: Aggregate retained on a 1/4-inch screen

fine aggregate: Aggregate passing the 1/4-inch screen.

leveling course: Thin layer of HMA used to correct minor variations in the longitudinal and transverse
profile of the pavement before placement of other pavement layers.

lower course: HMA-SP (Type A) layers below 0.2 feet from finished grade
miscellaneous areas: Areas outside the traveled way such as:

Median areas not including inside shoulders
Island areas

Sidewalks

Gutters

Gutter flares

Ditches

Overside drains

Aprons at the ends of drainage structures

PN RAWON =

modified binder: PG graded binder designated as polymer modified (PM) or terminal blend (TR), or any
PG grade binder with rubber modifiers.

processed RAP: RAP that has been fractioned.
substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent.

supplemental fine aggregate: Aggregate passing the no. 30 sieve, including hydrated lime, portland
cement, and fines from dust collectors.
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surface course: Upper 0.2 feet of HMA-SP (Type A) exclusive of HMA-O or RHMA-O.
top layer: Final riding surface exclusive of HMA-O or RHMA-O.
WMA: HMA produced at temperatures no greater than 275 degrees F.

HMA with WMA technology: HMA produced using additives to aid with mixing and compaction of HMA
produced at temperatures greater than 275 degrees F.

39-1.01C Submittals
39-1.01C(1) General

For miscellaneous areas and dikes, a JMF submittal is not required. For OGFC, submit a complete JMF
submittal, except for asphalt binder content. The Department determines the asphalt binder content under
California Test 368 within 20 days of your complete JMF submittal and provides you a Caltrans Hot Mix
Asphalt Verification form.

For JMF mix design, JMF verification, production start-up, and each 10,000 tons, submit AASHTO T 283
and AASHTO T 324 (Modified) test results to the Engineer and electronically to:

Moisture_Tests@dot.ca.gov

At production start-up and within 1000 tons of the halfway point of production of HMA, submit samples
split from your HMA production sample for AASHTO T 283 and AASHTO T 324 (Modified) tests to the
Engineer and the Transportation Laboratory, Attention: Moisture Test.

Submit all completed quality control test results within 3 business days of a request. Submit all quality
control tests except AASHTO T 283 within 7 days of a request. Submit AASHTO T 283 quality control
tests within 14 days of a request.

For tests performed under AASHTO T324 (Modified) as specified in section 39-1.01D(1), submit test data
and 1 tested sample set within 3 business days of sampling.

Submit a new JMF if you change any of the following:

Target asphalt binder percentage greater than +0.2 percent

Asphalt binder supplier

Asphalt rubber binder supplier

Component materials used in asphalt rubber binder or percentage of any component materials
Combined aggregate gradation

Aggregate sources

WMA

LAS producer

Any material in the JMF

N>R~ WLN =

Submit a new JMF when the average binder content in a new fractionated RAP stockpile is more than +
2.0 percent from the average binder content of the original fractionated RAP stockpile used in the mix
design.

Submit a new JMF when the processed RAP specific gravity is more than + 0.060 from the average
maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt Design Data form.

39-1.01C(2) Job Mix Formula
39-1.01C(2)(a) General

For each type of HMA shown, submit your proposed JMF on the Contractor Job Mix Formula Proposal
form along with:

Mix design documentation on Hot Mix Asphalt Design Data form dated within 12 months of submittal
JMF verification on a Caltrans Hot Mix Asphalt Verification form, if applicable

JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable

MSDS for:

4.1. Asphalt binder

4.2. Base asphalt binder used in asphalt rubber binder

PO~
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4.3. CRM and asphalt modifier used in asphalt rubber binder
4.4. Blended asphalt rubber binder mixture
4.5. Supplemental fine aggregate except fines from dust collectors
4.6. Antistrip additives
4.7. WMA technology
5. For RHMA-G-SP, asphalt rubber binder design and profile. The JMF must be based on a HMA mix
design determined as described in the Superpave Mix Design SP-2 Manual by the Asphalt Institute

39-1.01C(2)(b) Mix Design
The HMA mix design must comply with AASHTO R 35 except:

1. Notes 3, 6, and 10 do not apply
2. AASHTO M 323 does not apply on combinations of aggregate gradations and asphalt binder contents
to determine the OBC and HMA mixture qualities

For HMA with WMA additive technology, produce HMA mix samples for your mix design using your
methodology for inclusion of WMA admixture in laboratory produced HMA. For WMA water injection foam
technology, the use of foamed asphalt for mix design is not required.

Your Hot Mix Asphalt Design Data form must show documentation on aggregate quality.

For HMA mixtures utilizing RAP the maximum binder replacement is 25.0 percent for surface course and
40.0 percent for lower courses.

For HMA with a binder replacement percent less than or equal to 25 percent of optimum binder content,
you may request that the performance graded asphalt binder grade with upper and lower temperature
classifications be reduced by 6 degrees C from the specified grade.

For HMA with a binder replacement greater than 25 percent of optimum binder content and less than or
equal to 40 percent of optimum binder content, you must use a performance graded asphalt binder grade
with upper and lower temperature classifications reduced by 6 degrees C from the specified grade.
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The mix design must comply with the quality characteristics of the following table:

Hot Mix Asphalt Mix Design Requirements

Quality characteristic Test method HMA-SP
Type A RHMA-SP-G
Air voids content (%)? AASHTO Nintiar >8.0 Now
T 269° Ngesign = 4.0 s ‘.’]35'9",[.
Noy >2.0 pecification
Air voids content (%)* AASHTO Ninitiar >8.0
1" gradings T 269° Ngesign = 5.0 -
Nmax >2.0
Gyration Compaction AASHTO Ninitiai 8
(number of gyrations) T 312 Ngesign 85 Ndesign 50-150°
Nmax 130
Voids in mineral aggregate SP-2
(% min.) Asphalt
1/4" grading Mixtures 16.5-19.5 --
3/8" grading Volumetrics® 15.5-18.5 -
1/2" grading 14.5-17.5 18.0-23.0
3/4" grading 13.5-16.5 18.0-23.0
1" grading 13.5-16.5
with NMAS=1" 13.5-16.5
with NMAS=3/4" 14.5-17.5
Dust proportion SP-2
1/4" and 3/8 gradings Asphalt 0.6-1.3
1/2"and 3/4" gradings Mixtures 0.6-1.3 Report Only
1" grading Volumetrics® 0.6-1.3
Hamburg wheel track AASHTO
(minimum number of passes at 0.5 T 324
inch average rut depth) (Modified)d’e
PG 58 10,000 15,000
PG 64 15,000 20,000
PG-70 20,000 25,000
PG-76 or higher 25,000
Hamburg wheel track AASHTO
(inflection point minimum number T 324
of passes) (Modified) *¢
PG 58 10,000 10,000
PG 64 10,000 10,000
PG-70 12,500 12,500
PG-76 or higher 15,000
Moisture susceptibility AASHTO
(minimum dry strength, psi) T 283% 100 100
Moisture susceptibility AASHTO 70 70
(minimum wet strength, psi) T 28319

“Calculate the air voids content of each specimen using AASHTO T 275 to
determine bulk specific gravity AASHTO T 209 Method A to determine theoretical
maximum specific gravity. Under AASHTO T 209 use a digital monometer and
Eycnometer when performing AASHTO T 209.
Superpave gyratory compactor ram pressure may be increased to a maximum of
825kPa, and specimens may be held at a constant height for a maximum of 90

minutes.

“Measure bulk specific gravity using AASHTO T 275.

“Test plant produced HMA.

°Test as specified in section 39-1.01D(1).
Test specimens must be 100mm or 150mm gyratory compacted HMA

9Freeze thaw required

Contract No. 07-294904

96




If the test results for AASHTO T 283 or AASHTO T 324 (Modified) for untreated plant produced HMA is
less than minimum requirements for HMA-mix design, determine the plasticity index of the aggregate
blend under California Test 204. The antistrip treatment must be based on plasticity index in compliance
with the following table:

Hot Mix Asphalt Antistrip Treatment Options

Quality characteristic Test method Treatment requirement
Plasticity index Dry hydrated lime with marination
Plasticity index from 4 to 10° Lime slurry with marination

California Test
204 Liquid

Plasticity index less than 4 Dry hydrated lime without marination

Dry hydrated lime with marination

Lime slurry with marination

°If the plasticity index is greater than 10, do not use that aggregate blend.

If the tensile strength test result for treated plant produced RHMA-SP-G is less than the RHMA-SP-G mix
design requirement for tensile strength, the minimum tensile strength requirement is waived, but you must
use any of the following antistrip treatments:

1. HMA aggregate lime treatment — slurry method
2. HMA aggregate lime treatment — dry lime method
3. Liquid antistrip treatment using 0.5 to 1.0 percent liquid antistrip

39-1.01C(2)(c) Job Mix Formula Document Review

Allow the Engineer 5 business days from a complete JMF submittal, for document review of the
aggregate qualities, mix design, and JMF. Do not start HMA production before verification and
acceptance of JMF.

39-1.01C(2)(d) Job Mix Formula Verification

If you cannot submit a Department-verified JMF on a Caltrans Hot Mix Asphalt Verification form dated
within 12 months before HMA production, the Engineer verifies the JMF.

For OGFC, the Engineer determines the asphalt binder content under California Test 368 within 20 days
of your complete JMF submittal and provides you a Hot Mix Asphalt Verification form.

HMA produced with WMA technology for JMF verification must be produced using the WMA technology
shown in the JMF submittal.
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Based on your testing and production experience, you may submit an adjusted aggregate gradation TV
on a Contractor Job Mix Formula Proposal form before verification testing. Aggregate gradation TV must
be within the TV limits specified in the aggregate gradation tables.

Asphalt binder set point for HMA verification must be the OBC specified on your Contractor Hot Mix
Asphalt Design Data form. When RAP is used, asphalt binder set point for HMA must be:

BCOBC R BCRAP

- Rrap

( 1_ BCosc ) ( 1_ BCrap )
100 100
Asphalt Binder Set Point = 50
100 + OBC
( _ BCosc
100

Where:

BCosc = optimum asphalt binder content, percent based on total weight of mix
Rrap = RAP ratio by weight of aggregate

BCrap = asphalt binder content of RAP, percent based on total weight of RAP mix

For HMA, the Engineer verifies the JMF from samples taken from HMA produced by the plant to be used.
Notify the Engineer at least 2 business days before sampling materials.

In the Engineer's presence and from the same production run, take samples of:

1. Aggregate — Coarse, fine, and supplemental fine aggregate from cold feed belts, or hot bins. Samples
must include at least 120 Ibs for each coarse aggregate, 80 Ibs for each fine aggregate, and 10 Ibs for
each type of supplemental fines. The Department combines these aggregate samples to comply with
the JMF TVs submitted on a Contractor Job Mix Formula Proposal form.

2. Asphalt binder - 2 quarts minimum Asphalt rubber binder with the components blended in the
proportions to be used. Samples must be in four 1-quart cylindrical-shaped cans with open top and
friction lids.

3. RAP - From the RAP system. Samples must be at least 50 Ibs minimum.

4. HMA - 250 Ibs minimum.

Sample aggregate from cold feed belts or hot bins.

You may sample from a different project including a non-Department project if you make arrangements
for the Engineer to be present during sampling.

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3
parts to the Engineer and use 1 part for your testing.

After completion of the JMF document review, the Engineer verifies each proposed JMF within 20 days of
receiving all verification samples and the JMF document submittal has been accepted. If you request, the
Engineer verifies RHMA-G quality requirements within 7 days of receiving all verification samples, and the
JMF document submittal has been accepted. Verification is testing for compliance with the specifications
for:

Aggregate quality

Aggregate gradation (JMF TV # tolerance)

Asphalt binder content (JMF TV # tolerance)

HMA quality specified in the table Hot Mix Asphalt Mix Design Requirements except:
4.1. Air voids content (design value * 1.5 percent)

4.2.  VMA (minimum HMA mix design requirement 12.5-15.5)

4.3. Dust proportion (0.6-1.3)

Pon=

To verify the JMF air voids content the Engineer uses an average of three briquettes for air voids content,
VMA, and dust proportion. The Engineer tests plant produced material.
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If the Engineer verifies the JMF, the Engineer provides you a Hot Mix Asphalt Verification form.

If the Engineer's tests on plant-produced samples do not verify the JMF, the Engineer notifies you and
you must submit a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may
include a change in:

1. Asphalt binder content target value up to £0.2 percent from the OBC value submitted on Hot Mix
Asphalt Design Data form except do not adjust the target value for asphalt rubber binder for RHMA-
G-SP below 7.5 percent by total weight of mixture.

2. Aggregate gradation target values within the target value limits specified in the aggregate gradation
table.

You may adjust the JMF only once due to a failed verification test. An adjusted JMF requires a new
Contractor Job Mix Formula Proposal form and Hot Mix Asphalt Design Data form and verification of a
plant-produced sample.

The Engineer reverifies the JMF if HMA production has stopped for longer than 30 days and the verified
JMF is less than 12 months old.

For each HMA type and aggregate size specified, the Engineer verifies up to 2 proposed JMF submittals
including a JMF adjusted after verification failure. If you submit more than 2 JMF for each type of HMA
and aggregate size, the Engineer deducts $3,000 from payments for each verification exceeding this limit.
This deduction does not apply to verifications initiated by the Engineer or if a JMF expires while HMA
production is stopped longer than 30 days.

If you have a verified Hot Mix Asphalt Verification form, the Engineer will verify 1 binder source change for
each HMA type and aggregate size specified. The Engineer deducts $2,000 from payments for this
verification. This deduction does not apply to verifications initiated by the Engineer or JMF renewal.

39-1.01C(2)(e) Job Mix Formula Renewal
You may request a JMF renewal by submitting:

1. Proposed JMF on a Contractor Job Mix Formula Proposal form
Previously verified JMF documented on a Caltrans Hot Mix Asphalt Verification form dated within 12
months

3. Mix design documentation on a Contractor Hot Mix Asphalt Design Data form used for the previously
verified JMF

If the Engineer requests, sample the following materials in the presence of the Engineer and place in
labeled containers weighing no more than 50 Ibs each:

1. Coarse, fine, and supplemental fine aggregate from cold feed belts, or hot bins. Samples must

include at least 120 Ibs for each coarse aggregate, 80 Ibs for each fine aggregate, and 10 Ibs for each

type of supplemental fines. The Department combines these aggregate samples to comply with the

JMF TVs submitted on a Contractor Job Mix Formula Proposal form.

RAP from the RAP system. Samples must be at least 50 Ibs.

Asphalt binder from the binder supplier. Samples must be in two 1-quart cylindrical-shaped cans with

open top and friction lids.

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples must be
in four 1-quart cylindrical-shaped cans with open top and friction lids.

wn

Notify the Engineer at least 2 business days before sampling materials. For aggregate, RAP, and HMA,
split samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing.

Allow the Engineer 5 business days from a complete JMF re-verification submittal for document review of
the aggregate qualities, mix design, and JMF. Do not start HMA production before re-verification and
acceptance of JMF.

The most recent aggregate quality test results within the past 12 months may be used for verification of
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal.
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The Engineer verifies the JMF under section 39-1.01C(2)(d) except:

1. Engineer retains samples until you provide test results for your part on a Contractor Job Mix Formula
Renewal form.

2. Department tests samples of materials obtained from the HMA production unit after you submit test
results that comply with the specifications for the quality characteristics in section 39-1.01C(2)(b).

3. After completion of the JMF reverification document review, the Engineer verifies each proposed JMF
within Engineer verifies each proposed JMF within 30 days of receiving verification samples.

4. You may not adjust the JMF due to a failed verification.

5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's
expense 1 proposed JMF renewal within a 12-month period.

If the Engineer verifies the JMF renewal, the Engineer provides you a Caltrans Hot Mix Asphalt
Verification form.

39-1.01C(2)(f) Job Mix Formula Acceptance
You may start HMA production if:

1. The Engineer's review of the JMF shows compliance with the specifications
2. The Department has verified the JMF within 12 months before HMA production
3. The Engineer accepts the verified JMF

39-1.01C(2)(g) Job Mix Formula Modification

For an accepted JMF, you may change asphalt binder source or liquid antistrip producer one time during
production.

Submit your modified JMF request a minimum of 10 business days before production. Each modified JMF
submittal must consist of:

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form, marked "Modified."
Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be
modified.
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified.
4. Quality characteristics test results for the modified JMF as specified in section 39-1.01C(2)(b).
Perform tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form.
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 7 business
days of receiving all verification samples.

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.01C(2)(d). The Engineer tests verification samples for compliance with:

1. Hamburg Wheel Track as shown in the table titled "HMA Mix Design Requirements"

2. Air void content at design value £1.5 percent

3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements"
5. Dust proportion, as shown in the table titled "HMA Mix Design Requirements"

The Engineer may test for moisture susceptibility, as shown in the table titled "HMA Mix Design
Requirements”

If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the
new asphalt binder source or new liquid antistrip producer. Your revised form will have the same
expiration date as the original form.

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected.

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts
an additional $2,000 for each modified JMF verification that the Engineer tests for moisture susceptibility.
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39-1.01C(2)(h) Warm Mix Asphalt
If WMA technology is used, submit the following with your proposed JMF submittal:

1. MSDS for WMA technology
For WMA water injection foam technology:
2.1.  Name of technology
2.2. Laboratory Procedure LP-12 test result for foamed bitumen expansion ratio dated within 12
months of submittal
2.3. Laboratory Procedure LP-12 test result for foamed bitumen half-life dated within 12 months of
submittal
2.4. Optimum foaming water content
2.5. Proposed HMA production temperature range
3. For WMA additive technology:
3.1.  Name of technology
3.2. Percent admixture by weight of binder and percent admixture by total weight of HMA as
recommended by the manufacturer
3.3. Methodology for inclusion of admixture in laboratory-produced HMA
3.4. Proposed HMA production temperature range

The HMA PPC must produce an electronic log of production data consisting of a series of snapshots
captured at a maximum of 1-minute intervals throughout daily production. Each snapshot of production
data must be a register of production activity at that time and not a summation of the data over the
preceding interval to the previous snapshot. The amount of material represented by each snapshot is the
amount produced during the 0.5-minute interval before and the 0.5-minute interval after the capture time.
Collect and hold data for the duration of the contract and submit the electronic media, daily and upon
request. The snapshot of production data must include the following:

Date of production

Production location

Time of day the data is captured

HMA mix type being produced and target binder rate

HMA additive type, brand, and target rate

Temperature of the binder and HMA mixture

For a continuous mix operation, the rate of flow of the dry aggregate calculated from the wet
aggregate flow rate as determined by the conveyor scale

8. For a continuous mix plant operation, the rate of flow of the asphalt meter

9. For a continuous mix plant operation, the rate of flow of HMA additive meter

10. For a batch plant operation, actual batch weights of all ingredients

11. Dry aggregate to binder ratio calculated from metered ingredient output

12. Dry aggregate to HMA additive ratio calculated from metered output

At the end of each day’s production shift submit electronic and printed media. Present data on electronic
media in comma-separated values (CSV) or tab-separated values (TSV) format. Captured data, for the
ingredients represented by production snapshot, must have allowances for sufficient fields to satisfy the
amount of data required by these specifications and include data titles at least once per report.

Noohr~wbh =
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39-1.01C(2)(i) Liquid Antistrip Treatment
If liquid antistrip (LAS) treatment is used, submit the following with your proposed JMF submittal:

MSDS for LAS.

One 1-pint sample.

Infrared analysis including copy of absorption spectra.

Certified copy of test results and an MSDS for each LAS lot.

Certificate of compliance for each LAS shipment. With each certificate of compliance, include:
5.1.  Your signature and printed name.

5.2. Shipment number

5.3. Material type.

5.4. Material specific gravity

5.5. Refinery.

5.6. Consignee.

5.7. Destination.

5.8. Quantity.

5.9. Contact or purchase order number.

5.10. Shipment date

6. Proposed proportions for LAS. If you change the brand or type of LAS, submit a new JMF.

aorON=

For each job site delivery of LAS, submit one 1/2-pint sample to METS. Submit shipping documents.
Label each LAS sampling container with:

1. LAS type

2. Application rate
3. Sample date

4. Contract number

At the end of each day's production shift, submit production data in electronic and printed media. Present
data on electronic media in tab delimited format. Use line feed carriage return with 1 separate record per
line for each production data set. Allow sufficient fields for the specified data. Include data titles at least
once per report. For each mixing operation type, submit the following items in order:

1. Batch mixing:
1.1.  Production date
Time of batch completion
Mix size and type
Each ingredient's weight
Asphalt binder content as a percentage of the total weight of mix
.6. LAS content as a percentage of the asphalt binder weight
2. Continuous mixing
2.1. Production date
2.2. Data capture time
2.3. Mix size and type
2.4. Flow rate of wet aggregate collected directly from the aggregate weigh belt
2.5. Aggregate moisture content as percentage of the dry aggregate weight
2.6. Flow rate of asphalt binder collected from the asphalt binder meter
2.7. Flow rate of LAS collected from the LAS meter
2.8. Asphalt binder content as percentage of the total weight of mix calculated from:
2.8.1. Aggregate weigh belt output
2.8.2. Aggregate moisture input
2.8.3. Asphalt binder meter output
2.9. LAS content as percentage of the asphalt binder weight calculated from:
2.9.1. Asphalt binder meter output
2.9.2. LAS meter output

— o — )
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39-1.01C(2)(j) Lime Treatment
If aggregate lime treatment is used, submit the following with your proposed JMF:

1. Exact lime proportions for fine and coarse virgin aggregate with the proposed JMF
2. If marination is required, the averaged aggregate quality test results within 24 hours of sampling
3. For dry lime aggregate treatment, a treatment data log from the dry lime and aggregate proportioning
device in the following order:
3.1. Treatment date
3.2. Time of day the data is captured
3.3  Aggregate size being treated
3.4. HMA type and mix aggregate size
3.5.  Wet aggregate flow rate collected directly from the aggregate weigh belt
3.6. Aggregate moisture content, expressed as a percent of the dry aggregate weight
3.7. Flow rate of dry aggregate calculated from the flow rate of wet aggregate
3.8. Dry lime flow rate
3.9. Lime ratio from the accepted JMF for each aggregate size being treated
3.10. Lime ratio from the accepted JMF for the combined aggregate
3.11. Actual lime ratio calculated from the aggregate weigh belt output, the aggregate moisture input,
and the dry lime meter output, expressed as a percent of the dry aggregate weight
3.12. Calculated difference between the authorized lime ratio and the actual lime ratio
4. For lime slurry aggregate treatment, a treatment data log from the slurry proportioning device in the
following order:
4.1. Treatment date
4.2. Time of day the data is captured
4.3. Aggregate size being treated
4.4. Wet aggregate flow rate collected directly from the aggregate weigh belt
4.5. Moisture content of the aggregate just before treatment, expressed as a percent of the dry
aggregate weight
4.6. Dry aggregate flow rate calculated from the wet aggregate flow rate
4.7. Lime slurry flow rate measured by the slurry meter
4.8. Dry lime flow rate calculated from the slurry meter output
4.9. Authorized lime ratio for each aggregate size being treated
4.10. Actual lime ratio calculated from the aggregate weigh belt and the slurry meter output,
expressed as a percent of the dry aggregate weight
4.11. Calculated difference between the authorized lime ratio and the actual lime ratio
12. Dry lime and water proportions at the slurry treatment time

Each day during lime treatment, submit the treatment data log on electronic media in tab delimited format
on a removable CD-ROM storage disk. Each continuous treatment data set must be a separate record
using a line feed carriage return to present the specified data on 1 line. The reported data must include
data titles at least once per report.

39-1.01C(3) Asphalt Rubber Binder
For the asphalt rubber binder used, submit:

1. Log of production daily.
Certificate of compliance with test results for CRM and asphalt modifier with each truckload delivered
to the HMA plant. The certificate of compliance for asphalt modifier must represent no more than
5,000 Ibs.

3. Submit certified weight slips for the CRM and asphalt modifier furnished.

Submit a certificate of compliance for the asphalt rubber binder. With the certificate of compliance, submit
test results for CRM and asphalt modifier with each truckload delivered to the HMA plant. A certificate of
compliance for asphalt modifier must not represent more than 5,000 Ibs.

39-1.01C(4) Reclaimed Asphalt Pavement

Submit QC test results for RAP gradation with the combined aggregate gradation within 2 days of taking
RAP samples during HMA-SP (Type A) and production.
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39-1.01C(5) Quality Control Plan

With your proposed JMF submittal, submit a QC plan for HMA. The QC plan must describe the
organization and procedures for:

Controlling HMA quality characteristics
Obtaining samples, including sampling locations
Establishing, implementing, and maintaining QC
Determining when corrective actions are needed
Implementing corrective actions

Taking samples, including location of sampling

oAM=

The QCP must address the elements affecting HMA quality including:

Aggregate
Asphalt binder
Additives
Production
Paving

arON =

The QC plan must include aggregate quality control sampling and testing during lime treatment.

The Engineer reviews the QC plan within 5 business days from the submittal. Do not start HMA
production until the Engineer authorizes the plan.

If QC procedures, personnel, tester qualifications, or lab accreditation status change, submit a QC plan
supplement at least 3 business days before implementing proposed changes.

39-1.01C(6) Inertial Profiler
At least 5 business days before start of initial profiling or changing profiler or operator, submit:

1. IP certification issued by the Department. The certification must be not more than 12 months old.
2. Operator certification for the IP issued by the Department. The operator must be certified for each
different model of IP device operated. The certification must be not more than 12 months old.

3. List of manufacturer's recommended test procedures for IP calibration and verification.

As an alternative to the IP and operator certification by the Department, an equivalent certification from
the Texas Transportation Institute will be accepted if the certification is dated before July 1, 2013 and is
not more than 12 months old.

Within 2 business days after cross correlation testing, submit ProVAL profiler certification analysis report
for cross correlation test results performed on test section to the Engineer and to the electronic mailbox
address:

smoothness@dot.ca.gov

Within 2 business days after each day of inertial profiling, submit profile data to the Engineer and to the
electronic mailbox address:

smoothness@dot.ca.gov

The profiling data must include:

1. Raw profile data for each lane.

ProVAL ride quality analysis report for IRIs of left and right wheel paths of each lane. Submit in pdf
file format.

ProVAL ride quality analysis report for MRIs of each lane. Submit in pdf file format.

ProVAL smoothness assurance analysis report for IRIs of left wheel path. Submit in pdf file format.
ProVAL smoothness assurance analysis report for IRIs of right wheel path. Submit in pdf file format.
GPS data file for each lane in GPS exchange. Submit in GPS eXchange file format.

Manufacturer's recommended IP calibration and verification tests results.

AASHTO IP calibration and verification test results including bounce, block, and distance
measurement instrument (DMI).

©NOD O AW
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Submit the raw profile data in unfiltered electronic pavement profile file (PPF) format. Name the PPF file
using the following naming convention:

YYYYMMDD_TTCCCRRR D _L W_S_X_PT.PPF

where:

YYYY = year

MM = Month, leading zero

DD = Day of month, leading zero

TT = District, leading zero

CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08

RRR = Route number, no leading zeros

D = Traffic direction as NB, SB, WB, or EB

L = Lane number from left to right in direction of travel

W = Wheel path as "L" for left, "R" for right, or "B" for both

S = Beginning station to the nearest foot (i.e., 10+20) or beginning post mile to the nearest hundredth
(i.e., 25.06) no leading zero

X = Profile operation as "EXIST" for existing pavement, "INTER" for after prepaving smoothness
correction, "PAVE" for after paving, and "CORR" for after final surface pavement correction

PT = Pavement type (i.e., HMA-SP, RHMA-SP-G, HMA-O, RHMA-O, RHMA-G, etc.)

Within 2 business days of performing straightedge measurements, submit areas requiring smoothness
correction. Identify locations of smoothness correction by:

Pobn-~

6.

Location Number

District-County-Route

Beginning station or post mile to the nearest 0.01 mile

For correction areas within a lane:

4.1. Lane direction as NB, SB, EB, or WB

4.2. Lane number from left to right in direction of travel

4.3. Wheel path as "L" for left, "R" for right, or "B" for both

For correction areas not within a lane:

5.1. Identify pavement area (i.e., shoulder, weight station, turnout)
5.2. Direction and distance from centerline as "L" for left or "R" for right
Estimated size of correction area

39-1.01C(7) Data Cores

At least 3 business days before starting coring, submit proposed methods and materials for backfilling
data core holes.

Submit a summary of data cores taken and a photograph of each data core to the Engineer and to:

Coring@dot.ca.gov
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39-1.01D Quality Control and Assurance
39-1.01D(1) General

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix
Asphalt (HMA)," with the following parameters:

Target air voids must equal 7 + 1 percent for HMA-SP Type A, and HMA-SP
Specimen height must be 60 mm + 1mm

Number of test specimens must be 4 (2 test sets)

Do not average test sets

Test specimen must be a 150 mm gyratory compacted specimen

Test temperature must be set at:

6.1. 113 + 2 degrees F for PG 58

6.2. 122 + 2 degrees F for PG 64

6.3. 131 2 degrees F for PG 70 and above

Measurements for impression must be taken at every 100 passes

Inflection point defined as the number of wheel passes at the intersection of the creep slope and the
stripping slope

9. Testing shut off must be set at 25,000 passes
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During production, take samples under California Test 125.

If the Engineer requests, sample the following materials in the presence of the Engineer and place in
labeled containers weighing no more than 50 Ibs each:

1. Coarse, fine, and supplemental fine aggregate from stockpiles, cold feed belts, or hot bins. Samples

must include at least 150 Ibs for each coarse aggregate, 100 Ibs for each fine aggregate, and 10 Ibs

for each type of supplemental fines. The Department combines these aggregate samples to comply

with the JMF target values submitted on Contractor Job Mix Formula Proposal form.

RAP from stockpiles or RAP system. Samples must be at least 100 Ibs.

Asphalt binder from the binder supplier. Samples must be in four 1-quart cylindrical shaped cans with

open top and friction lids.

4. Asphalt rubber binder with the components blended in the proportions to be used. Samples must be
in four 1-quart cylindrical shaped cans with open top and friction lids.

wn

Notify the Engineer at least 2 business days before sampling materials. For aggregate and RAP, split the
samples into at least 4 parts. Submit 3 parts to the Engineer and use 1 part for your testing.

39-1.01D(2) Reserved
39-1.01D(3) Quality Control Plan

Implement your QC plan. If a change to your QC plan is needed, do not implement the change without
authorization.

39-1.01D(4) Prepaving Conference

Meet with the Engineer at a prepaving conference at a mutually agreed time and place. Discuss the QC
plan and the methods of performing production and paving work.

The following personnel must attend the prepaving conference:

Project Manager

Superintendent

HMA plant manager

HMA paving foreman

Technical representative for WMA technology, if WMA technology is used

agrON =

39-1.01D(5) Quality Control Testing

Establish, maintain, and change a quality control system to ensure materials and work comply with the
specifications. Submit quality control test results within 3 business days of a request.
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Perform sampling and testing as specified in the following 4 tables:

Minimum Quality Control Requirements for Aggregate

Quality Test method | Minimum HMA-SP
characteristic sampling
teas?ii g Type A | RHMA-SP-G | OGFC
frequency
Aggregate AASHTO 1 per 750 JMF + JMF + JMF +
gradation® T27 tons and Tolerance® Tolerance” | Tolerance®
Sand equivalent AASHTO any
(min.)° T176 remaining 47 47 -
part
Aggregate moisture AASHTO
content at T 329
continuous mixing 152)(??
plants and RAP d ons Report Report Onl Report
moisture content at and any Only eport nly Only
! g remaining
continuous mixing it
plants and batch pa
mixing plants
Percent of crushed AASHTO
particles T 335
Coarse aggregate
(%, min.)
One fractured 95 -- 90
face
Two fractured 90 90 90
faces
Fine aggregate
(%, min)
(Passing No. 4
sieve and One per
retained on No. 10,000 70 70 90
8 sieve.) tons or 2
One fractured per project
face which-
Los Angeles Rattler AASHTO ever is
(%, max.) T 96 more
Loss at 100 rev. 12 12 12
Loss at 500 rev. 40 40 40
Flat and elongated ASTM
particles (%, max. D 4791
by weight @ 5:1)
1/4” thru 3/4” Reportonly | Reportonly | Report only
grading
1” grading 10
Fine aggregate AASHTO
angularity (%, min.) T 304, 45 45 --
Method A

°If RAP is used, test the combined aggregate gradation under Laboratory Procedure LP-9.
®Comply with the allowable tolerances in section 39-1.01D(7).

°Report the average of 3 tests from a single split sample. Use of a Sand Reader Indicator is
required as shown in AASHTO T 176, Figure 1. Sections 4.7, 4.8, 7.1.2, 8.4.2 and 8.4.3 do
not apply.
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Minimum Quality Control Requirements for in Place HMA

Quality Test method Minimum HMA-SP
Characteristic sampling
and
testing Type A RHMA-SP-G OGFC
frequency
Asphalt binder AASHTO 1 per 750
content (%) T 308 Xlethod tons and JMF-03, + JMF - 0.4, JMF - 0.4,
any. 0.5 +0.5 +05
remaining
part
HMA moisture AASHTO 1 per
content (%, max.) T 329 2,500 tons
but not
less than 1.0 1.0 1.0
1 per
paving
day
Air voids content AASHTO One per
(%)? T 269 4,000 tons
1/4" and 3/8 or 2 per5 4+15
gradings business
1/2"and 3/4" days, 4+15
gradings which- Specification
1" grading ever is 5+15 +15 N
with PG64- more
28M
1" grading 4+15
with all other
binders
Voids in mineral
aggregate (%
min.) --
1/4" grading 16.5-19.5 --
3/8" grading SP-2 15.5-18.5
1/2" grading Asphalt 14.5-17.5 18.0-23.0
3/4" grading Mixtures 12.5-15.5 18.0-23.0 -
1" grading Volumetrics® 12.5-16.5
with
NMAS=1" 12.5-15.5
with
NMAS=3/4" 13.5-16.5
Dust proportion
1/4" and 3/8" SP-2 0.6-1.3
gradings Asphalt
1/2"and 3/4" | Mixtures 0.6-1.3 | reportonly -
gradings Volumetrics®
1” grading 0.6-1.3

®Determine bulk specific gravity using AASHTO T 275.
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Minimum Quality Control Requirements for in Place HMA

Quality Test method | Minimum HMA-SP
Characteristic sampling
and
testing Type A RHMA-SP-G OGFC
frequency
Percent of California Test 2 per 92-97 92-97 --
theoretical 375 paving
maximum density day (min.)
(%) by core® °°
Percent of California Test | 3 per 250 92-97 92-97 --
theoretical 375 tons but
maximum density not less
by Nuclear gauge than 3
(%)a, b,d per
paving
day
Hamburg wheel AASHTO
track T 324
(minimum number |  (Modified)®
of passes at 0.5
inch average rut
depth) _
PG 58 One per 10,000 15,000
PG 64 10.000 15,000 20,000
PG-70 toné or 1 20,000 25,000
PG-76 or 25,000 --
higher per t
Hamburg wheel AASHTO projec
which-
track T 324 .
(inflection point (Modified)® everis
. more
minimum number
of passes)
PG 58 10,000 10,000 -
PG 64 10,000 12,500
PG-70 12,500 15,000
PG-76 or 15,000 --
higher
Moisture AASHTO One per
susceptibility T 283 10,000 100 100
(minimum dry tons or 1 B
strength, psi) per
Moisture AASHTO project
susceptibility T 283" which- 70 70
(minimum wet ever is -
strength, psi) more
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“Determine theoretical maximum density if any of the following applies:
1. 1/2-inch, 3/8-inch, or 1/4-inch grading is used and the specified total paved
thickness is at least 0.15 foot.
2. 1-inch and 3/4-inch aggregate grading is used and the specified total paved
thickness is at least 0.20 foot.

®Determine percent of theoretical maximum density under California Test 375 except use:
1. AASHTO T 275 to determine in-place density of each density core instead of using
the nuclear gauge in Part 4, "Determining In-Place Density By The Nuclear Density
Device."

2. AASHTO T 209 Method A to determine theoretical maximum density instead of
calculating test maximum density in Part 5, "Determining Test Maximum Density."
°Determine theoretical maximum density under AASHTO T 209 Method A at the frequency

specified for Test Maximum Density in California Test 375, Part 5.D. Use a digital
manometer and a pycnometer when performing AASHTO T 209.

dVerify gauge correlation to cores every 10,000 tons utilizing the average of two cores.
°Test as specified in section 39-1.01D(1).

Test specimen must be 100 mm or 150 mm gyratory compacted specimens

Freeze thaw required.

Miscellaneous Minimum Quality Control Requirements

Quality Test method Minimum HMA

Characteristic sampling and

fr;SJ'e”ngcy Type A RHMA-SP-G OGFC

Smoothness LP-13 12-foot 12-foot 12-foot

straightedge, | straightedge, | straightedge,
-- localized localized localized
roughness, roughness, roughness,
and MRI and MRI and MRI
Asphalt rubber LP-11 o
binder viscosit nce per hour,
Yy

minimum of 1 - 1,500 — 4,000 | 1,500 — 4,000

@375°F test per batch

(centipoises)

Asphalt modifier | ASTM D 445 | 1 per truckload

ASTM D 92 delivered to the Section Section
ASTM D 2007 | RHMA-G-SP . 30-
production 39-1.02D2)0) | 1 52D (2)(b)

facility
Crumb rubber LP-10 1 per truckload
modifier CT 208 delivered to the Section Section
ASTM D 297 RHMA-G-SP - 39-
production 39-1.02D2)(e) | 1 92D (2)(e)
facility

Prepare 3 briquettes for air voids content and VMA determination. Report the average of 3 tests.

For any quality characteristic except smoothness, if 2 consecutive quality control test results for 1 day's
production do not comply with the specifications:

1. Notify the Engineer
2. Take corrective action

3. Show how you will comply with the specifications before resuming production and placement on the
State highway
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For any quality characteristic except smoothness, if any 3 quality control test results for 1 day's production
do not comply with the specifications:

Stop production

Notify the Engineer

Take corrective action

Show how you will comply with the specifications before resuming production and placement on the
State highway

PN~

39-1.01D(6) Asphalt Rubber Binder

Take asphalt rubber binder samples from the feed line connecting the asphalt rubber binder tank to the
HMA plant. Sample and test asphalt rubber binder under Laboratory Procedure LP-11. Use an AASHTO-
certified laboratory for testing.

Test asphalt rubber binder for compliance with the viscosity requirements in section 39-1.02D(2)(d).
During asphalt rubber binder production and HMA production using asphalt rubber binder, measure
viscosity every hour with not less than 1 reading for each asphalt rubber binder lot. Each asphalt binder
lot consist of 1 or multiple batches of combined asphalt binder, asphalt modifier, and CRM proportioned
under section 39-1.02D(2)(e). Log the measurements with the corresponding time and asphalt rubber
binder temperature.

Sample and test gradation and wire and fabric content of CRM once per 10,000 Ibs of scrap tire CRM and
once per 3,400 Ibs of high natural CRM. Sample and test scrap tire CRM and high natural CRM
separately.

39-1.01D(7) Aggregate

Laboratories testing aggregate qualities and preparing the mix design and JMF must be qualified under
AASHTO Materials Reference Laboratory program (AMRL), and the Department's Independent
Assurance Program. Take samples under California Test 125.

Determine the aggregate moisture content in continuous mixing plants at a rate of 1 per 1500 tons and
any remaining part.

39-1.01D(8) Reclaimed Asphalt Pavement

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6
samples per fractionated stockpile to assure that its asphalt binder content and specific gravity meet the
processed RAP quality characteristics. If a fractionated RAP stockpile is augmented, sample and test
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented
RAP.

The quality characteristic for processed RAP asphalt binder content must be within + 2.0 percent of the
average fractionated RAP stockpile asphalt binder content when tested under ASTM D 2172 (Method B).
If new fractionated RAP stockpiles piles are required, the average binder content of the new fractionated
RAP stockpile must be within £ 2.0 percent of the average binder content of the original fractionated RAP
stockpile.

The quality characteristic for maximum specific gravity for processed RAP must be within + 0.06 when
tested under AASHTO T 209, of the average maximum specific gravity reported on page 4 of your
Contractor Hot Mix Asphalt Design Data form.

During production, sample RAP twice daily and perform QC testing for:

1. Aggregate gradation at least once a day under Laboratory Procedure LP-9
2. Moisture content at least twice a day

39-1.01D(9) Liquid Antistrip Treatment

For continuous mixing and batch mixing operations, sample asphalt binder before adding LAS. For
continuous mixing operations, sample combined asphalt binder and LAS after the static mixer.
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39-1.01D(10) Aggregate Lime Treatment

For lime slurry aggregate treatment and dry lime aggregate treatment with marination, sample and test
before treatment at the minimum frequencies shown in the following table:

Aggregate Quality Control During Lime Treatment

Quality characteristic Test method Minimum sampling

and testing frequency

Sand equivalent AASHTO T 176 | Once per 750 tons of
untreated aggregate

Percent of crushed AASHTO T 335

particles

Los Angeles Rattler AASHTO T 96 On:r%e;;:)b?gj(;é?ns

Fine aggregate angularity AASHTO T 304 whichever is more

method A

Flat and elongated particles | ASTM D4791
Note: During lime treatment, sample coarse and fine aggregate from
individual stockpiles. Combine aggregate in the JMF proportions. Run
tests for aggregate quality in triplicate and report test results as the
average of 3 tests.

For lime slurry aggregate treatment, determine the aggregate moisture content at least once during each
2 hours of treatment. Calculate moisture content under AASHTO T 329 and report it as a percent of dry
aggregate weight. Use the moisture content calculations as a set point for the proportioning process
controller.

39-1.01D(11) Production Start-up Evaluation
The Engineer evaluates HMA production and placement at production start-up.

Within the first 750 tons produced on the first day of HMA production, in the Engineer's presence and
from the same production run, take samples of:

1. Aggregate

2. Asphalt binder
3. RAP

4. HMA

Sample aggregate from cold feed belts or hot bins. Take RAP samples from the RAP system. Sample
HMA under California Test 125. You must identify your sampling location in your Quality Control Plan.

For aggregate, RAP, and HMA, split the samples into at least 4 parts and label their containers. Submit 3
split parts to the Engineer and keep 1 part.

You and the Engineer must test the split samples and report test results within 3 business days of
sampling. If you proceed before receipt of the test results, the Engineer may consider the HMA placed to
be represented by these test results.

Take 4-inch or 6-inch diameter density cores within the first 750 tons on the first day of HMA production.
For each density core, the Engineer reports the bulk specific gravity determined under AASHTO T 275,
Method A in addition to the percent of theoretical maximum density. You must test for in-place density at
the density core locations and include them in your production tests for percent of theoretical maximum
density.

39-1.01D(12) Nuclear Gauge Density
During HMA placement determine HMA density using a nuclear gauge. On the 1st day of production,
develop a correlation factor between cores and nuclear gauge under California Test 375.

Take a minimum of 3 nuclear gauge density readings for every 250 tons of HMA placed at random
locations you select.
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39-1.01D(13) Smoothness
39-1.01D(13)(a) General

Section 39-1.01D(13) includes specifications for measuring pavement smoothness with an inertial profiler
(IP) and straightedge, analyzing the data with FHWA's engineering software ProVAL, and correcting
deficient smoothness.

Test pavement smoothness using an IP except use a 12-foot straightedge at the following locations:

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and
deceleration lanes

HMA pavement within 3 feet from and parallel to the construction joint formed between curbs, gutters,
or existing pavement

Areas within 15 feet of manholes

Shoulders

Weigh-in-motion areas

Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts

N
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Where IP testing is required, pavement smoothness for each lane must be determined by the
international roughness index (IRI) for the left and right wheel paths in an individual lane and then
averaging the results. The average of the IRIs from the left and right wheel paths for the same lane is the
mean roughness index (MRI) of the lane. The wheel paths are a pair of lines 3 feet from and parallel to
the edge of a lane. Left and right wheel paths are based on the direction of travel.

Where IP testing is required, identify areas of localized roughness. Areas of localized roughness must be
identified using the ProVAL smoothness assurance analysis by calculating continuous IRI for each wheel
path with a 25-foot interval using a 250 mm filter.

Collect profiling data under AASSHTO R 56 and analyze data using 250 mm and IR filters.

39-1.01D(13)(b) Inertial Profiler Calibration and Verification Tests
IP equipment must display a current certification decal with expiration date.

Operate the IP according to the manufacturer's recommendations and AASHTO R57-10 at 1-inch
recording intervals.

Notify the Engineer 2 business days before performing IP calibration and verification testing.

Conduct the following IP calibration and verification tests in the Engineer's presence each day before
performing inertial profiling:

1. Block test. Verify the height sensor accuracy under AASHTO R57-10, section 5.3.2.3.

2. Bounce test. Verify the combined height sensor and accelerometer accuracy under AASHTO R57-10,
section 5.3.2.3.2.

3. DMl test. Calibrate the accuracy of the testing procedure under AASHTO R56-10, section 8.4.

4. Manufacturer's recommended tests.

Conduct cross correlation IP verification test in the Engineer's presence before performing initial profiling.
Verify cross correlation IP verification test at least annually. Conduct 5 repeat runs of the IP on an
authorized test section. The test section must be on an existing asphalt concrete pavement surface 0.1
mile long. Calculate a cross correlation to determine the repeatability of your device under Section 8.3.1.2
of AASHTO R56-10 using ProVAL profiler certification analysis with a 3 feet maximum offset. The cross
correlation must be a minimum of 0.92.

For each 0.1 mile section, your IRI values must be within 10 percent of the Department's IRI values. The
Engineer may order you to recalibrate your IP equipment and reprofile. If your results are inaccurate due
to operator error, the Engineer may disqualify your IP operator.

39-1.01D(13)(c) Acceptance Criteria

For areas that require pavement smoothness determined using an IP, the pavement surface must:

1. Have no areas of localized roughness with an IRI greater than 120 in/mi
2. Comply with the MRI requirements shown in the following tables for a 0.1 mile section:
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HMA® Pavement Smoothness Acceptance Criteria

HMA thickness MRI
requirement
> 0.20 foot 60 in/mi or less
<0.20 foot 75 in/mi or less
@Except OGFC

OGFC Pavement Smoothness Acceptance Criteria

MRI
requirement

OGFC placement on

New construction, or HMA . .
60 in/mi or less

overlay
Existing pavement 75 in/mi or less
Milled surface 75 in/mi or less

For areas that require pavement smoothness determined using a 12-foot straightedge, the HMA
pavement surface must not vary from the lower edge of the straightedge by more than:

1. 0.01 foot when the straightedge is laid parallel with the centerline

2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge
of a traffic lane

3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform

Pavement smoothness may be accepted based on your testing in the absence of the Department's
testing.

39-1.01D(13)(d) Smoothness Testing
Notify the Engineer of start location by station and start time at least 2 business days before profiling.

Remove foreign objects on the pavement surface before profiling.

Mark the beginning and ending station on the pavement shoulder before profiling. Stationing must be the
same when profiling more than one surface.

While collecting the profile data to determine IRI, record the following locations in the raw profile data:

1. Begin and end of all bridge approach slabs
2. Begin and end of all bridges
3. Begin and end of all culverts visible on the roadway surface

Determine the MRI for 0.1-mile fixed sections using the ProVAL ride quality analysis with a 250 mm filter.
Profile the left and right wheel paths of each lane. Calculate the MRI of each lane. A partial section less
than 0.1 mile that is the result of an interruption to continuous pavement surface must comply with the
MRI specifications for a full section. Adjust the MRI for a partial section to reflect a full section based on
the proportion of a section paved.

Determine the areas of localized roughness using a continuous IRI for each wheel path with a 25-foot
interval using a 250 mm filter. Localized roughness greater than 120 in/mi must be corrected regardless
of the IRI values of a 0.1-mile section.

Determine the MRI of the HMA, except OGFC. If the MRI of the final pavement surface is greater than the
MRI acceptance requirement in the table titled "HMA Pavement Smoothness Acceptance Criteria" in
section 39-1.01D(13)(c), correct to the MRI acceptance requirement in the table.

Contract No. 07-294904
114



The final surface of HMA must meet MRI acceptance requirements in the table titled "HMA Pavement
Smoothness Acceptance Criteria" in section 39-1.01D(13)(c), before placing HMA-O or RHMA-O.

Determine the MRI of the OGFC. If OGFC MRI is greater than the accepted value in the table titled
"OGFC Pavement Smoothness Acceptance Criteria" in section 39-1.01D(13)(c), correct to the MRI
acceptance requirement in the table.

39-1.01D(13)(e) Straightedge

Measure areas that require 12-foot straightedge. If the straightedge measurement is greater than the
accepted value in section 39-1.01D(13)(c), correct to the acceptance requirement.

39-1.01D(13)(f) Smoothness Correction

If the final surface of the pavement does not comply with section 39-1.01D(13)(c), grind the pavement to
within specified tolerances, remove and replace it, or place an overlay of HMA. Do not start corrective
work until your method is authorized.

Smoothness correction of the final pavement surface must leave at least 75 percent of the specified HMA
thickness. If ordered, core the pavement at the locations determined by the Engineer. Coring, including
traffic control, is change order work. Remove and replace deficient pavement areas where the overlay
thickness is less than 75 percent of the thickness specified as determined by the Engineer.

If you choose to correct OGFC, the Engineer determines if the corrective method causes raveling. OGFC
that is raveling must be removed and replaced.

Corrected HMA pavement areas must be uniform rectangles with edges:

1. Parallel to the nearest HMA pavement edge or lane line
2. Perpendicular to the pavement centerline

On ground areas not to be overlaid with OGFC, apply fog seal coat under section 37-2.

Where corrections are made within areas requiring testing with IP, reprofile the entire lane length with the
IP device.

Where corrections are made within areas requiring testing with a 12-foot straightedge, retest the
corrected area with the straightedge.

39-1.01D(14) Density Cores

Take 4-inch or 6-inch density cores to determine percent of theoretical maximum density. Take a
minimum of 2 density cores each paving day from random locations you select. Backfill and compact
holes with authorized material.

39-1.01D(15) Data Cores

Data core summary and data core digital photographs are required to document the pavement structural
section. Take data cores that include the completed HMA pavement, underlying base, and subbase
material. Protect data cores and surrounding pavement from damage.

Take 4-inch or 6-inch diameter data cores:

1. At the beginning, end, and every 1/2 mile within the paving limits of each route on the project
2. After all paving is complete
3. From the center of the specified lane

On a 2-lane roadway, take data cores from either lane. On a 4-lane roadway, take data cores from each
direction in the outermost lane. On a roadway with more than 4 lanes, take data cores from the median
lane and the outermost lane in each direction. After coring, backfill and compact core holes with
authorized material.
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Each core must include the stabilized materials encountered. You may choose not to recover unstabilized
material but you must identify the material. Unstabilized material includes:

1. Granular material
2. Crumbled or cracked stabilized material
3. Sandy or clayey sail

Prepare a summary for each data core, the summary must include:

Project identification number

Date cored

Core identification number

Type of materials recovered

Type and approximate thickness of unstabilized material not recovered
Total core thickness

Thickness of each individual material to within:

7.1. Forrecovered material, 1/2 inch

7.2. For unstabilized material, 1.0 inch

8. Location including:

Nogoh~wdh =

8.1. County
8.2. Route
8.3. Post mile

8.4. Lane number
8.5. Lane direction
8.6. Station

Each data core digital photograph must include a ruler laid next to the data core. Each photograph must
include:

The core

Project identification number
Core identification number
Date cored

County

Route

Post mile

Lane number

Lane direction

©CoNo>OA~LON =

After data core summary and photograph submittal, dispose of cores.

39-1.01D(16) Engineer's Acceptance

The Engineer samples materials for testing under California Test 125 and tests under the applicable test
method except samples may only be taken from one of the following:

1. Automatic sampling device, with sample taken from truck
2. Mat behind the paver

The Engineer's sampling and testing is independent of your QC sampling and testing, statistically-based,
and random.

If you request, the Engineer splits samples and provides you with a part.

The Engineer prepares 3 briquettes for air voids content and VMA determination. The Engineer reports
the average of 3 tests.
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The Engineer accepts HMA based on:

rprON~-

Accepted JMF
Authorized QC plan
Visual inspection

Compliance quality characteristics of the following 4 tables:

HMA Aggregate Acceptance

Quality ch teristi Test HMA-SP
vallly characterisie method | (Type A) | RHMA-SP-G | OGFC
Aggregate gradation®® AASHTO JMF + JMF + JMF +
T27 Tolerance® Tolerance® Tolerance®
Sand equivalent (min.)° AASHTO 47 47 -
T176
Percent of crushed particles AASHTO
Coarse aggregate T 335
(%, min.)
One fractured face 95 -- 90
Two fractured faces 90 90 90
Fine aggregate
(%, min)
(Passing No. 4 sieve and
retained on No. 8 sieve.)
One fractured face 70 70 90
Los Angeles Rattler AASHTO
(%, max.) T 96
Loss at 100 rev. 12 12 12
Loss at 500 rev. 40 40 40
Fine aggregate angularity AASHTO
(%, min.) T 304 45 45 -
Method A
Flat and elongated particles (%, ASTM
max. by weight @ 5:1) D 4791
1/4" and 3/8" gradings Report only Report only
1/2" and 3/4" gradings Report only Report only Report only
1" grading 10

®The Engineer determines combined aggregate gradations containing RAP under Laboratory

Procedure LP-9.

®'X" denotes the sieves the Engineer considers for the specified aggregate gradation.
“The tolerances must comply with the allowable tolerances in section 39-1.02E.
“The Engineer reports the average of 3 tests from a single split sample.
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HMA Mix Acceptance

Quality characteristic Test method HMA-SP
Type A RHMA-SP-G OGFC
Asphalt binder content AASHTO JMF -0.3, JMF - 0.4, JMF - 0.4,
(%) T 308 +0.5 +0.5 +0.5
Method A
HMA moisture content AASHTO 1.0 1.0 1.0
(%, max.) T 329
Air voids content AASHTO 4+15 Specification + --
(%)*° T 269 1.5

Voids in mineral
aggregate, Laboratory
produced HMA® (% min.) -

1/4" grading SP-2 16.5-19.5 --

3/8" grading Asphalt 15.5-18.5

1/2" grading Mixtures 14.5-17.5 18.0-23.0 -
3/4" grading Volumetrics® 13.5-16.5 18.0-23.0

1" grading

with NMAS=1" 13.5-16.5

with NMAS=3/4" 14.5-17.5

Voids in mineral
aggregate, Plant
Produced HMA (% min.) -

1/4" grading SP-2 15.5-18.5 -
3/8" grading Asphalt 14.5-17.5
1/2" grading Mixtures 13.5-16.5 18.0-23.0 -
3/4" grading Volumetrics® 12.5-156.5 18.0-23.0
1" grading
with NMAS=1" 12.5-15.5
with NMAS=3/4" 13.5-16.5
Dust proportion
1/4" and 3/8" SP-2 0.6-1.3
gradings Asphalt Report only
1/2" and 3/4" Mixtures 0.6-1.3 -
gradings Volumetrics®
1” grading 0.6-1.3
Percent of theoretical California
maximum density 92-97 92-97 --

(%) by Coree f,g TeSt 375

®The Engineer reports the average of 3 tests from a single split sample.
*The Engineer determines the bulk specific gravity of each lab-compacted briquette under
AASHTO T 275, and theoretical maximum specific gravity under AASHTO T 209, Method A.
“Determine bulk specific gravity using AASHTO T 275.
“The Engineer determines the laboratory prepared HMA value for mix design verification only
°The Engineer determines percent of theoretical maximum density if any of the following:
1. 1/2-inch, 3/8-inch, or 1/4-inch grading is used and the specified total paved thickness is at
least 0.15 foot.
2. 1inch, and 3/4-inch aggregate grading is used and the specified total paved thickness is
at least 0.20 foot.
"The Engineer determines percent of theoretical maximum density under California Test 375
except the Engineer uses:
1. AASHTO T 275 to determine in-place density of each density core instead of using the
nuclear gauge in Part 4, "Determining In-Place Density By The Nuclear Density Device."
2. AASHTO T 209 Method A to determine theoretical maximum density instead of
calculating test maximum density in Part 5, "Determining Test Maximum Density."
9The Engineer determines theoretical maximum density (AASHTO T 209 Method A) at the
frequency specified for Test Maximum Density under California Test 375, Part 5. D.
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HMA Acceptance In Place

Quality characteristic Test method HMA-SP
Type A RHMA-SP-G OGFC
Hamburg wheel track AASHTO
(minimum number of T 324
passes at 0.5 inch (Modified)?
average rut depth)
PG 58 10,000 15,000 -
PG 64 15,000 20,000
PG-70 20,000 25,000
PG-76 or higher 25,000 --
Hamburg wheel track AASHTO
(inflection point T 324
minimum number of (Modified)?
passes)
PG 58 10,000 10,000 -
PG 64 10,000 12,500
PG-70 12,500 15,000
PG-76 or higher 15,000 --
Moisture susceptibility AASHTO
(minimum dry strength, T 283" 100 100 --
psi)
Moisture susceptibility AASHTO
(minimum wet strength, T 283°° 70 70 -
psi)

“Test as specified in section 39-1.01D(1).
®Test specimens must be 100mm or 150mm gyratory compacted HMA
°Freeze thaw required.

Miscellaneous Quality HMA Acceptance

Quality _ Test method HMA-SP
characteristic
Type A RHMA-SP-G OGFC
Smoothness 12-foot 12-foot 12-foot
straightedge, | straightedge, straightedge,
LP-13 localized localized localized
roughness, roughness, roughness, and
and MRI and MRI MRI
Asphalt rubber
binder viscosity
@ 375 °F LP-11 -- 1,500—4,000 1,500—4,000
(centipoises)
Asphalt modifier ASTM D
445 Section Section
ASTM D 92 -- 39-
ASTM D 1.02D2)b) | 39-1:02D(2)(b)
2007
Crumb rubber LP-10 -- Section
modifier CT 208 30- Section
ASZ'BI\;I D 1.02D(2)(e) 39-1.02D(2)(e)

No single test result may represent more than the smaller of 750 tons or 1 day's production.
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For any single quality characteristic except smoothness, if 2 acceptance test results for 1 day's production
do not comply with the specifications:

1. Stop production.

2. Take corrective action.

3. Inthe Engineer's presence, take samples and split each sample into 4 parts. Test 1 part for
compliance with the specifications and submit 3 parts to the Engineer. The Engineer tests 1 part for
compliance with the specifications and reserves and stores 2 parts.

4. Demonstrate compliance with the specifications before resuming production and placement on the
State highway.

The Engineer tests the density core you take from each 250 tons of HMA-SP (Type A) and RHMA-SP-G
production. The Engineer determines the percent of theoretical maximum density for each density core by
determining the density core's density and dividing by the theoretical maximum density.

The Engineer determines the percent of theoretical maximum density from density cores taken from the
final layer measured the full depth of the total paved HMA-SP (Type A), and RHMA-SP-G thickness if any
of the following applies:

1. If 1/2-inch, 3/8-inch, or 1/4-inch aggregate grading is used and the specified total paved thickness is
at least 0.15 foot and any layer is less than 0.15 foot.

2. If 1inch, or 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20
foot and any layer is less than 0.20 foot.

If the percent of theoretical maximum density does not comply with the specifications, the Engineer may
accept the HMA-SP (Type A) and RHMA-SP-G and the Department deducts payment based on the
factors shown in the following tables:

Reduced Payment Factors for Percent of Theoretical Maximum Density

HMA-SP (Type A) | Reduced Payment | HMA-SP (Type A) | Reduced Payment
and RHMA-SP-G Factor and RHMA-G-SP Factor
Percent of Percent of
Theoretical Theoretical
maximum density maximum density
92.0 0.0000 97.0 0.0000
91.9 0.0125 97.1 0.0125
91.8 0.0250 97.2 0.0250
91.7 0.0375 97.3 0.0375
91.6 0.0500 97.4 0.0500
91.5 0.0625 97.5 0.0625
914 0.0750 97.6 0.0750
91.3 0.0875 97.7 0.0875
91.2 0.1000 97.8 0.1000
91.1 0.1125 97.9 0.1125
91.0 0.1250 98.0 0.1250
90.9 0.1375 98.1 0.1375
90.8 0.1500 98.2 0.1500
90.7 0.1625 98.3 0.1625
90.6 0.1750 98.4 0.1750
90.5 0.1875 98.5 0.1875
90.4 0.2000 98.6 0.2000
90.3 0.2125 98.7 0.2125
90.2 0.2250 98.8 0.2250
90.1 0.2375 98.9 0.2375
90.0 0.2500 99.0 0.2500
<90.0 Remove and Remove and
Replace >99.0 Replace
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39-1.01D(17) Dispute Resolution

You and the Engineer must work together to avoid potential conflicts and to resolve disputes regarding
test result discrepancies. Notify the Engineer within 5 business days of receiving a test result if you
dispute the test result.

If you or the Engineer dispute each other's test results, submit quality control test results and copies of
paperwork including worksheets used to determine the disputed test results. An independent third party
(ITP) performs referee testing. Before the ITP participates in a dispute resolution, the ITP must be
qualified under AASHTO Materials Reference Laboratory program (AMRL), and the Department's
Independent Assurance Program. The ITP must be independent of the project. By mutual agreement, the
ITP is chosen from:

A Department laboratory

A Department laboratory in a district or region not in the district or region the project is located
The Transportation Laboratory

A laboratory not currently employed by you or your HMA producer

PN~

If split QC or acceptance samples are not available, the ITP uses any available material representing the
disputed HMA for evaluation.

39-1.02 MATERIALS
39-1.02A General

Use RAP aggregate for HMA-SP (Type A) and as part of the virgin aggregate in a quantity up to a
maximum of 25.0 percent of the aggregate blend.

Do not use RAP aggregate for RHMA-SP-G and OGFC

For replace asphalt concrete surfacing use HMA-SP (Type A)

For the safety edge, use the same type of HMA used for the adjacent lane or shoulder.

For water injection WMA technology, the foaming bitumen must have the following quality characteristics:

Quality Requirements for Foaming Bitumen

Quality characteristic Test method Requirement
Expansion ratio (minimum) LP-12 4
Half-life LP-12 4
(seconds minimum)

If OGFC is specified, treat aggregate for OGFC with the same antistrip treatment used for HMA .
For miscellaneous areas and dikes:

1. Choose the 3/8-inch or 1/2-inch HMA-SP (Type A) and aggregate gradations.

2. Minimum asphalt binder content must be 6.8 percent for 3/8-inch aggregate and 6.0 percent for 1/2-
inch aggregate. If you request and the Engineer authorizes, you may reduce the minimum asphalt
binder content.

3. Choose asphalt binder Grade PG 70-10 or use the same grade specified for HMA-SP.

39-1.02B Geosynthetic Pavement Interlayer
Geosynthetic pavement interlayer must comply with section 88 for paving fabric or paving mat.

39-1.02C Tack Coat
Tack coat must comply with the specifications for asphaltic emulsion or asphalt binder. Choose the type
and grade.

Notify the Engineer if you dilute asphaltic emulsion with water. The weight ratio of added water to
asphaltic emulsion must not exceed 1 to 1.
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Measure added water either by weight or volume under section 9-1.02 or you may use water meters from
water districts, cities, or counties. If you measure water by volume, apply a conversion factor to determine
the correct weight.

With each dilution, submit:

1. Weight ratio of water to bituminous material in the original asphaltic emulsion
2. Weight of asphaltic emulsion before diluting

3. Weight of added water

4. Final dilution weight ratio of water to asphaltic emulsion

39-1.02D Asphalt Binder
39-1.02D(1) General
Asphalt binder in HMA must comply with section 92.

For HMA-SP (Type A), the grade of binder must be PG 64-10.
For RHMA-SP-G, the grade of asphalt binder must be PG 64-16.

Asphalt binder for geosynthetic pavement interlayer must comply with section 92. Choose from Grades
PG 64-10, PG 64-16, or PG 70-10.

LAS-treated asphalt binder must comply with the specifications for asphalt binder. Do not use LAS as a
substitute for asphalt binder.

39-1.02D(2) Asphalt Rubber Binder
39-1.02D(2)(a) General

Use asphalt rubber binder in RHMA-SP-G, and RHMA-O. Asphalt rubber binder must be a combination
of:

1. Asphalt binder
2. Asphalt modifier
3. CRM

The combined asphalt binder and asphalt modifier must be 80.0 £ 2.0 percent by weight of the asphalt
rubber binder.

Determine the amount of asphalt rubber binder to be mixed with the aggregate for RHMA-SP-G as
follows:

1. Base the calculations on the average of 3 briquettes produced at each asphalt rubber binder content.

2. Plot asphalt rubber binder content versus average air voids content for each set of three specimens
and connect adjacent points with a best-fit curve.

3. Calculate voids in mineral aggregate (VMA) for each specimen, average each set, and plot the
average versus asphalt rubber binder content.

4. Calculate the dust proportion and plot versus asphalt rubber binder content.

5. From the curve plotted in Step 2, select the theoretical asphalt rubber binder content at:

5.1. 4 percent air voids for PG 64-16 or less.
5.2. 5 percent air voids for PG 70-10 or greater.

6. At the selected asphalt rubber binder content, evaluate corresponding dust proportion to verify
compliance with requirements. If necessary, develop an alternate composite aggregate gradation to
conform to the RHMA-SP-G requirements.

7. Record the asphalt rubber binder content in Step 5 as the Optimum Bitumen Content (OBC).

8. To establish a recommended range, use the OBC as the high value and 0.2 percent less as the low
value. The recommended range must not extend below 7.5 percent by total weight of the mix. If the
OBC is 7.5 percent, then there is no recommended range, and 7.5 percent is the recommended
value.
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Laboratory mixing and compaction must comply with AASHTO R 35, except the mixing temperature of the
aggregate must be between 300 degrees F and 325 degrees F. The mixing temperature of the asphalt-
rubber binder must be between 375 degrees F and 425 degrees F. The compaction temperature of the
combined mixture must be between 290 degrees F and 320 degrees F.

39-1.02D(2)(b) Asphalt Modifier

Asphalt modifier must be a resinous, high flash point, and aromatic hydrocarbon, and comply with:

Asphalt Modifier for Asphalt Rubber Binder

Quality characteristic Test method Requirement
Viscosity, m*/s (x 10°) at ASTM D 445 X+ 3°
100 °C
Flash Point, CL.O.C., °C ASTM D 92 207 minimum
Molecular Analysis

Asphaltenes, percent ASTM D 2007 0.1 maximum
by mass

Aromatics, percent by ASTM D 2007 55 minimum
mass

®The symbol "X" is the proposed asphalt modifier viscosity. "X" must be between 19
and 36. A change in "X" requires a new asphalt rubber binder design.

Asphalt rubber modifier must be from 2.0 percent to 6.0 percent by weight of the asphalt binder in the
asphalt rubber binder.

39-1.02D(2)(c) Asphalt Rubber Binder Design and Profile

Submit a proposal for asphalt rubber binder design and profile. In the design, include the asphalt, asphalt
modifier, and CRM and their proportions. The profile is not a performance specification and only serves to
indicate expected trends in asphalt rubber binder properties during binder production. The profile must
include the same component sources for the asphalt rubber binder used.

Design the asphalt rubber binder from testing you perform for each quality characteristic and for the
reaction temperatures expected during production. The 24-hour (1,440-minute) interaction period
determines the design profile. At a minimum, mix asphalt rubber binder components, take samples, and
perform and record the tests shown in the following table:

Asphalt Rubber Binder Reaction Design Profile

Test Minutes of reaction @ Limits
45 60 90 120 240 360 1440
Cone penetration @ | X° X X 25-70
77 °F, 0.10-mm
(ASTM D 217)
Resilience @ 77 °F, X X X 18 min.

percent rebound
(ASTM D 5329)

Field softening X X X 125-165
point, °F

(ASTM D 36)

Viscosity, X X X X X X X 1,500—4,000

centipoises (LP-11)
# Six hours (360 minutes) after CRM addition, reduce the oven temperature to 275 °F for
16 hours. After the 16-hour (1,320-minutes) cool down after CRM addition, reheat the
binder to the reaction temperature expected during production for sampling and testing at
24 hours (1,440 minutes).

b X" denotes required testing
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39-1.02D(2)(d) Asphalt Rubber Binder

After interacting for at least 45 minutes, asphalt rubber binder must have the values for the quality
characteristics shown in the following table:

Asphalt Rubber Binder

Quality characteristic Test for quality Test Value
control or method Minimum [ Maximum
acceptance
Cone penetration @ 77 °F, 0.10 Acceptance ASTM D 25 70
mm 217
Resilience @ 77 °F, percent Acceptance ASTM D 18 --
rebound 5329
Field softening point, °F Acceptance ASTM D 125 165
36
Viscosity @ 375 °F, centipoises Quality control LP-11 1,500 4,000

39-1.02D(2)(e) Crumb Rubber Modifier

CRM must consist of a ground or granulated combination of scrap tire CRM and high natural CRM. CRM
must be 75.0 £ 2.0 percent scrap tire CRM and 25.0 + 2.0 percent high natural CRM by total weight of
CRM. Scrap tire CRM must be from any combination of automobile tires, truck tires, or tire buffings.

Sample and test scrap tire CRM and high natural CRM separately. CRM must comply with:
Crumb Rubber Modifier for Asphalt Rubber Binder

Quality characteristic Test method Requirement
Scrap tire CRM gradation LP-10 100
(% passing No. 8 sieve)
High natural CRM gradation LP-10 100
(% passing No. 10 sieve)
Wire in CRM (% max.) LP-10 0.01
Fabric in CRM (% max.) LP-10 0.05
CRM particle length (inch max.)® - 3/16
CRM specific gravity California Test 208 1.1-1.2
Natural rubber content in high natural CRM ASTM D 297 40.0-48.0
(%)°

*Test at mix design and for Certificate of Compliance.

Only use CRM ground and granulated at ambient temperature. If steel and fiber are cryogenically
separated, it must occur before grinding and granulating. Only use cryogenically produced CRM particles
that can be ground or granulated and not pass through the grinder or granulator.

CRM must be dry, free-flowing particles that do not stick together. CRM must not cause foaming when
combined with the asphalt binder and asphalt modifier. You may add calcium carbonate or talc up to 3
percent by weight of CRM.

39-1.02E Aggregate
Aggregate must be clean and free from deleterious substances.

Gradations are based on nominal maximum aggregate size (NMAS).
The aggregate for HMA-SP (Type A) must comply with the 1/2-inch grading.
The aggregate for RHMA-SP-G must comply with the 3/4-inch grading.

Aggregate gradation must be within the TV limits for the specified sieve size shown in the following
tables:
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Aggregate Gradation
(Percentage Passing)
HMA-SP (Type A)

1 inch HMA-SP (Type A)

Sieve Sizes Target Value Limits Allowable Tolerance
1" 100 —
3/4" 88-93 TV+5
1/2" 72-85 TV6
3/8” 55-70 TV6
No. 4 35-52 TV+7
No. 8 22-40 TV+5
No. 30 8-24 TV+4
No. 200 3—7 TV+2
3/4-inch HMA-SP (Type A)
Sieve Sizes Target Value Limits Allowable Tolerance
1" 100 —
3/4" 90-98 TV5
1/2" 70-90 TV6
No. 4 42-58 TV5
No. 8 29-43 TV5
No. 30 10-23 TV+4
No. 200 2-7 TV+2
1/2-inch HMA-SP (Type A)
Sieve Sizes Target Value Limits Allowable Tolerance
3/4" 100 -
1/2" 95-98 TV5
3/8" 72-95 TV+5
No. 4 52-69 TV5
No. 8 35-55 TV5
No. 30 15-30 TV+4
No. 200 2-8 TV+2
3/8-inch HMA-SP (Type A)
Sieve Sizes Target Value Limits Allowable Tolerance
1/2" 100 -
3/8" 95-98 TV+5
No. 4 55-75 TV+5
No. 8 30-50 TV+5
No. 30 15-35 TV+5
No. 200 2-9 TV+2
1/4-inch HMA-SP (Type A)
Sieve Sizes Target Value Limits Allowable Tolerance
3/8" 100 --
No. 4 95-98 TV5
No. 8 70-80 TV6
No. 30 34-45 TV5
No. 200 2-12 TV+4

Aggregate Gradation
(Percentage Passing)
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Rubberized Hot Mix Asphalt - Gap Graded (RHMA-SP-G)

3/4-inch RHMA-SP-G

Sieve Sizes Target Value Limits Allowable Tolerance
1" 100 --
3/4" 95-98 TV5
1/2" 83-87 TV6
3/8" 65-70 TV5
No. 4 28-42 TV6
No. 8 14-22 TV5
No. 200 0-6 TV2
1/2-inch RHMA-SP-G
Sieve Sizes Target Value Limits Allowable Tolerance
3/4" 100 -
1/2" 90-98 TV+6
3/8" 83-87 TV+5
No. 4 28-42 TV+6
No. 8 14-22 TV+5
No. 200 0-6 TV+2
Aggregate Gradation
(Percentage Passing)
Open Graded Friction Course (OGFC)
1-inch OGFC
Sieve Sizes Target Value Limits Allowable Tolerance
11/2" 100 -
1" 99-100 TV+5
3/4" 85-96 TV+5
1/2" 55-71 TV+6
No. 4 10-25 TV+7
No. 8 6-16 TV+5
No. 200 1-6 TV2
1/2-inch OGFC
Sieve Sizes Target Value Limits Allowable Tolerance
3/4" 100 --
1/2" 95-100 TV6
3/8" 78-89 TV6
No. 4 28-37 TV7
No. 8 7-18 TV5
No. 30 0-10 TV 4
No. 200 0-3 TV2
3/8-inch OGFC
Sieve Sizes Target Value Limits Allowable Tolerance
1/2" 100 -
3/8" 90-100 TV+6
No. 4 29-36 V7
No. 8 7-18 TV+6
No. 30 0-10 TV 15
No. 200 0-3 TV+2
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Aggregate gradation must be before the addition of asphalt binder and must include supplemental fines.
The Engineer tests for aggregate grading under AASHTO T 27, note 4, and AASHTO T 11 do not apply.
Use a mechanical sieve shaker. Aggregate shaking time must not exceed 10 minutes for both course and
fine aggregate portions.

Choose a sieve size TV within each target value limits shown in the tables titled "Aggregate Gradation."
Before the addition of asphalt binder and lime treatment, aggregate must comply with:

Aggregate Quality
Quality characteristic Test method HMA-SP
Type A RHMA-G-SP OGFC

Percent of crushed particles AASHTO

Coarse aggregate (% min.) T 335
One fractured face 95 -- 90
Two fractured faces 90 90 90

Fine aggregate (% min)
(Passing No. 4 sieve
and retained on No. 8 sieve.)

One fractured face 70 70 90
Los Angeles Rattler (% max.) AASHTO
Loss at 100 Rev. T 96 12 12 12
Loss at 500 Rev. 40 40 40
Sand equivalent (min.)*° AASHTO 47 47 -
T176
Fine aggregate angularity (% AASHTO
min.) T 304 45 45 -
Method A
Flat and elongated particles (% ASTM
max. by weight @ 5:1) D 4791 10 10 10

“Reported value must be the average of 3 tests from a single sample.
®Use of a Sand Reader Indicator is required as shown in AASHTO T 176, Figure 1. Sections
4.7,4.8,7.1.2,8.4.2 and 8.4.3 do not apply

39-1.02F Reclaimed Asphalt Pavement

For HMA-SP (Type A), substitute RAP aggregate for part of the virgin aggregate in a quantity up to a
maximum of 25.0 percent of the aggregate blend

Provide enough space for meeting all RAP handling requirements at your facility. Provide a clean, graded
base, well drained area for stockpiles.

If RAP is from multiple sources blend the RAP thoroughly and completely before fractionating.

Fractionate RAP stockpiles into 2 sizes, a coarse fraction RAP retained on 3/8-inch screen, and a fine
fraction RAP passing 3/8-inch screen.

RAP Stockpile Fractionation Gradation Requirements

Quality Characteristic Test Method Requirement
Course California Test 202° 100% passing the 1 inch screen
Fine California Test 202° | 98%-100% passing the 3/8 inch screen

@ Maximum mechanical shaking time is 10 minutes

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large
stockpiles.

39-1.02G Liquid Antistrip

LAS total amine value must be 325 minimum when tested under ASTM D 2074.

Contract No. 07-294904
127



Use only 1 LAS type or brand at a time. Do not mix LAS types or brands.
Store and mix LAS under the manufacturer's instruction.

39-1.02H Lime
Lime for treating aggregate must be high-calcium hydrated lime and comply with section 24-2.02B.

39-1.021 Water
Water for lime treated aggregate must comply with section 24-2.02C.

39-1.02J Hot Mix Asphalt Production
39-1.02J(1) General
Produce HMA in a batch mixing plant or a continuous mixing plant.

HMA plants must be Department-qualified. Before production, the HMA plant must have a current
qualification under the Department's Materials Plant Quality Program.

Weighing and metering devices used for the production of additive enhanced HMA must comply with the
requirements of the MPQP. If a loss-in-weight meter is used for dry HMA additive, the meter must have
an automatic and integral material delivery control system for the refill cycle. Proportion aggregate by hot
or cold feed control. During production, you may adjust hot or cold feed proportion controls for virgin
aggregate and RAP.

For HMA produced using WMA technology production of HMA must be at a temperature between 240
and 325 degrees F.

For the Method compaction, HMA produced using WMA technology must be produced at the
temperatures specified in section 39-1.03E(4).

HMA-SP (Type A) must not exceed 25 percent RAP by weight of the virgin aggregate. Do not use RAP
with RHMA-SP-G, RHMA-O, or OGFC.

39-1.02J(2) Mixing
Mix HMA ingredients into a homogeneous mixture of coated aggregates.

Asphalt binder must be from 275 to 375 degrees F when mixed with aggregate.
Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate.

When mixed with asphalt binder, aggregate must not be more than 325 degrees F except aggregate for
OGFC with unmodified asphalt binder must be not more than 275 degrees F. Aggregate temperature
specifications do not apply to RAP.

HMA must not be more than 325 degrees F.

39-1.02J(3) Asphalt Rubber Binder

Asphalt rubber binder blending plants must be authorized under the Departments Materials Plant Quality
Program

Deliver scrap tire CRM and high natural CRM in separate bags.

Either proportion and mix asphalt binder, asphalt modifier, and CRM simultaneously or premix the asphalt
binder and asphalt modifier before adding CRM. If you premix asphalt binder and asphalt modifier, mix
them for at least 20 minutes. When you add CRM, the asphalt binder and asphalt modifier must be from
375 to 440 degrees F.

Do not use asphalt rubber binder during the first 45 minutes of the reaction period. During this period, the
asphalt rubber binder mixture must be between 375 degrees F and the lower of 425 or 25 degrees F
below the asphalt binder's flash point indicated in the MSDS.
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If any asphalt rubber binder is not used within 4 hours after the reaction period, discontinue heating. If the
asphalt rubber binder drops below 375 degrees F, reheat before use. If you add more scrap tire CRM to
the reheated asphalt rubber binder, the binder must undergo a 45-minute reaction period. The added
scrap tire CRM must not exceed 10 percent of the total asphalt rubber binder weight. Reheated and
reacted asphalt rubber binder must comply with the viscosity specifications for asphalt rubber binder in
section 39-1.02D(2). Do not reheat asphalt rubber binder more than twice.

39-1.02J(4) Proportioning Warm Mix Asphalt Technologies

Proportion all ingredients by weight. The HMA plant process controller (PPC) must be the sole source of
ingredient proportioning control and be fully interfaced with all scales and meters used in the production
process. The addition of the HMA additive must be controlled by the PPC.

Calibrate the loss-in-weight meter by:

1. Including at least 1 complete system refill cycle during each calibration test run
Operating the device in a normal run mode for 10 minutes immediately before starting the calibration
process

3. Isolating the scale system within the loss-in-weight feeder from surrounding vibration

4. Checking the scale system within the loss-in-weight feeder for accuracy before and after the
calibration process and daily during mix production

5. Using a 15-minute or 250-pound-minimum test run size for a dry ingredient delivery rate of less than 1
ton/hr

6. Complying with the limits of Table B, "Conveyor Scale Testing Extremes," in the MPQP

Produce additive enhanced HMA by using either a continuous mixing or a batch type HMA plant.

Liquid ingredient additive, including a normally dry ingredient made liquid, must be proportioned with a
mass flow meter at continuous mixing plants. Use a mass flow meter or a container scale to proportion
liquid additives at batch mixing plants.

Continuous mixing plants using HMA additives must comply with the following:

1. Dry ingredient additives for continuous production must be proportioned with a conveyor scale or a
loss-in-weight meter.

2. HMA PPC and ingredient measuring systems must be capable of varying all ingredient feed rates
proportionate with the dry aggregate delivery at all production rates and rate changes.

3. Liquid HMA additive must enter the production stream with the binder. Dry HMA additive must enter
the production stream at or before the mixing area.

4. If dry HMA additives are used at continuous mixing HMA plants, baghouse dust systems must return
all captured material to the mix.

5. HMA additive must be proportioned to within £0.3 percent of the target additive rate.

Batch mixing plants using HMA additives must comply with the following:

1. Metered HMA additive must be placed in an intermediate holding vessel before being added to the
stream of asphalt binder as it enters the pugmill.

2. If a container scale is used, weigh additive before combining with asphalt binder. Keep the container
scale separate from other ingredient proportioning. The container scale capacity must be no more
than twice the volume of the maximum additive batch size. The container scale's graduations must be
smaller than the proportioning tolerance or 0.001 times the container scale capacity.

3. Dry HMA additive proportioning devices must be separate from metering devices for the aggregates
and asphalt binder. Proportion dry HMA additive directly into the pugmill or place in an intermediate
holding vessel to be added to the pugmill at the appropriate time in the batch cycle. Dry ingredients
for batch production must be proportioned with a hopper scale.

4. Zero tolerance for the HMA additive batch scale is £0.5 percent of the target additive weight. The
indicated HMA additive batch scale weight may vary from the preselected weight setting by up to +1.0
percent of the target additive weight.

The HMA plant must have a sampling device in the feed line connecting the additive storage to the
additive metering system. The sampling equipment must comply with California Test 125.
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39-1.02J(5) Liquid Antistrip Treatment

Perform liquid antistrip treatment (LAS) when the HMA mix design determines LAS treatment of HMA is
required. LAS must be from 0.5 to 1.0 percent by weight of asphalt binder.

If 3 consecutive sets of recorded production data show actual delivered LAS weight is more than +1
percent of the authorized mix design LAS weight, stop production and take corrective action.

If a set of recorded production data shows actual delivered LAS weight is more than +2 percent of the
authorized mix design LAS weight, stop production. If the LAS weight exceeds 1.2 percent of the asphalt
binder weight, do not use the HMA represented by that data.

The continuous mixing plant controller proportioning the HMA must produce a production data log. The
log consists of a series of data sets captured at 10-minute intervals throughout daily production. The data
must be a production activity register and not a summation. The material represented by the data is the
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract,
collected data must be stored by the plant controller or a computer's memory at the plant.

The Engineer orders proportioning operations stopped for any of the following if you:

Do not submit data

Submit incomplete, untimely, or incorrectly formatted data

Do not take corrective actions

Take late or unsuccessful corrective actions

Do not stop production when proportioning tolerances are exceeded
Use malfunctioning or failed proportioning devices

oAM=

If you stop production, notify the Engineer of any corrective actions taken before resuming.

39-1.02J(6) Aggregate Lime Treatment

Perform aggregate lime treatment when the HMA mix design determines aggregate lime treatment is
required. Notify the Engineer at least 24 hours before the start of aggregate treatment.

Do not treat RAP.

For aggregate dry lime treatment, marinate aggregate if the plasticity index determined under California
Test 204 is from 4 to 10.

For lime slurry aggregate treatment, treat aggregate separate from HMA production, stockpile and
marinate the aggregate.

If marination is required:

1. Treat and marinate coarse and fine aggregates separately.
2. Treat the aggregate and stockpile for marination only once.
3. Treat the aggregate separate from HMA production.

The lime ratio is the pounds of dry hydrated lime per 100 Ibs. of dry virgin aggregate expressed as a
percentage. Water content of slurry or untreated aggregate must not affect the lime ratio.

Aggregate gradations must have the lime ratio ranges shown in the following table:

Aggregate gradation Lime ratio
percent
Coarse 0.4-1.0
Fine 1.5-2.0
Combined 0.8-1.5

You may reduce the combined aggregate lime ratio for OGFC to 0.5 from 1.0 percent.
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The lime ratio for fine and coarse aggregate must be within £0.2 percent of the lime ratio in the accepted
JMF. The lime ratio must be within £0.2 percent of the authorized lime ratio when you combine the
individual aggregate sizes in the JMF proportions. The lime ratio must be determined before the addition
of RAP.

The device controlling lime and aggregate proportioning must produce a treatment data log. The log
consists of a series of data sets captured at 10-minute intervals throughout daily treatment. The data
must be a treatment activity register and not a summation. The material represented by a data set is the
quantity produced 5 minutes before and 5 minutes after the capture time. For the duration of the Contract,
collected data must be stored by the controller.

If 3 consecutive sets of recorded treatment data indicate deviation more than 0.2 percent above or below
the lime ratio in the accepted JMF, stop treatment.

If a set of recorded treatment data indicates a deviation of more than 0.4 percent above or below the lime
ratio in the accepted JMF, stop treatment and do not use the material represented by that set of data in
HMA.

If 20 percent or more of the total daily treatment indicates deviation of more than 0.2 percent above or
below the lime ratio in the accepted JMF, stop treatment and do not use the day's treated aggregate in
HMA.

If you stop treatment for noncompliance, you must implement corrective action and successfully treat
aggregate for a 20-minute period. Notify the Engineer before beginning the 20-minute treatment period.

39-1.02J(7) Proportioning Dry Lime
Proportion dry lime by weight with a continuous operation.

If you use a batch-type proportioning operation for HMA production, control proportioning in compliance
with the specifications for continuous mixing plants. Use a separate dry lime aggregate treatment
operation from HMA batching operations including:

Pugmill mixer

Controller

Weigh belt for the lime
Weigh belt for the aggregate

Ponb=

If using a continuous mixing operation for HMA without lime marinated aggregates, use a controller that
measures the blended aggregate weight after any additional water is added to the mixture. The controller
must determine the quantity of lime added to the aggregate from the aggregate weigh belt input in
connection with the manually input total aggregate moisture, the manually input target lime content, and
the lime proportioning system output. Use a continuous aggregate weigh belt and pugmill mixer for the
lime treatment operation in addition to the weigh belt for the aggregate proportioning to asphalt binder in
the HMA plant. If you use a water meter for moisture control for lime treatment, the meter must comply
with Materials Plant Quality Program manual.

At the time of mixing dry lime with aggregate, the aggregate moisture content must ensure complete lime
coating. The aggregate moisture content must not cause aggregate to be lost between the point of
weighing the combined aggregate continuous stream and the dryer. Add water for mixing and coating
aggregate to the aggregate before dry lime addition. Immediately before mixing lime with aggregate,
water must not visibly separate from aggregate.

The HMA plant must be equipped with a bag-house dust system. Material collected in the dust system
must be returned to the mix.
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39-1.02J(8) Proportioning Lime Slurry
Proportion lime and water with a continuous or batch operation.

Add lime to the aggregate as slurry consisting of mixed dry lime and water at a ratio of 1 part lime to from
2 to 3 parts water by weight. The slurry must completely coat the aggregate.

Immediately before mixing lime slurry with the aggregate, water must not visibly separate from the
aggregate.

39-1.02J(9) Mixing Dry Lime and Aggregate

Mix aggregate, water, and dry lime with a continuous pugmill mixer with twin shafts. Immediately before
mixing lime with aggregate, water must not visibly separate from the aggregate. Store dry lime in a
uniform and free-flowing condition. Introduce dry lime to the pugmill in a continuous operation. The
introduction must occur after the aggregate cold feed and before the point of proportioning across a weigh
belt and the aggregate dryer. Prevent loss of dry lime.

The pugmill must be equipped with paddles arranged to provide sufficient mixing action and mixture
movement. The pugmill must produce a homogeneous mixture of uniformly coated aggregates at mixer
discharge.

If the aggregate treatment operation is stopped longer than 1 hour, clean the equipment of partially
treated aggregate and lime.

Aggregate must be completely treated before introduction into the mixing drum.

39-1.02J(10) Mixing Lime Slurry and Aggregate
Proportion lime slurry and aggregate by weight in a continuous operation.

39-1.02J(11) Production

Before virgin aggregate is treated, it must comply with the aggregate quality specifications. Do not test
treated aggregate for quality control except for gradation. The Department does not test treated
aggregate for acceptance except for gradation.

The Engineer determines the combined aggregate gradation during HMA production after you have
treated the aggregate.

Treated aggregate must not have lime balls or clods.
For any of the following, the Engineer orders proportioning operations stopped if you:

Do not submit the treatment data log

Do not submit the aggregate quality control data for marinated aggregate
Submit incomplete, untimely, or incorrectly formatted data

Do not take corrective actions

Take late or unsuccessful corrective actions

Do not stop treatment when proportioning tolerances are exceeded

Use malfunctioning or failed proportioning devices
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If you stop treatment, notify the Engineer of any corrective actions taken and conduct a successful 20-
minute test run before resuming treatment.

If marination is required, marinate treated aggregate in stockpiles from 24 hours to 60 days before using
in HMA. Do not use aggregate marinated longer than 60 days.
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39-1.02J(12) Spreading and Compacting Equipment
39-1.02J(12)(a) General
Paving equipment for spreading must be:

Self-propelled

Mechanical

Equipped with a screed or strike-off assembly that can distribute HMA the full width of a traffic lane
Equipped with a full-width compacting device

Equipped with automatic screed controls and sensing devices that control the thickness, longitudinal
grade, and transverse screed slope
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Install and maintain grade and slope references.
The screed must produce a uniform HMA surface texture without tearing, shoving, or gouging.

The paver must not leave marks such as ridges and indentations unless you can eliminate them by
rolling.

Rollers must be equipped with a system that prevents HMA from sticking to the wheels. You may use a
parting agent that does not damage the HMA or impede the bonding of layers.

In areas inaccessible to spreading and compacting equipment:

1. Spread the HMA by any means to obtain the specified lines, grades and cross sections.
2. Use a pneumatic tamper, plate compactor, or equivalent to achieve thorough compaction.

39-1.02J(12)(b) Method Compaction Equipment
For method compaction, each paver spreading HMA must be followed by 3 rollers:

1. One vibratory roller specifically designed to compact HMA. The roller must be capable of at least
2,500 vibrations per minute and must be equipped with amplitude and frequency controls. The roller's
gross static weight must be at least 7.5 tons.

2. One oscillating type pneumatic-tired roller at least 4 feet wide. Pneumatic tires must be of equal size,
diameter, type, and ply. The tires must be inflated to 60 psi minimum and maintained so that the air
pressure does not vary more than 5 psi.

3. One steel-tired, 2-axle tandem roller. The roller's gross static weight must be at least 7.5 tons.

Each roller must have a separate operator. Rollers must be self-propelled and reversible.

Compact RHMA-G-SP under the specifications for compacting HMA except do not use pneumatic-tired
rollers.

Compact OGFC with steel-tired, 2-axle tandem rollers. If placing over 300 tons of OGFC per hour, use at
least 3 rollers for each paver. If placing less than 300 tons of OGFC per hour, use at least 2 rollers for
each paver. Each roller must weigh between 126 to 172 Ibs per linear inch of drum width. Turn the
vibrator off.

39-1.02J(12)(c) Material Transfer Vehicle
A material transfer vehicle (MTV) must be used when placing RHMA-SP-G, HMA-O, or RHMA-O.

The MTV must:

1. Either receive HMA directly from trucks or use a windrow pickup head to load it from a windrow
deposited on the roadway surface.

2. Transfer HMA directly into the paver's receiving hopper or feed system.

3. Remix the HMA, with augurs, before loading the paver.

4. Have sufficient capacity to prevent stopping the paver.

39-1.03 CONSTRUCTION
39-1.03A General
Do not pave HMA on a wet pavement or frozen surface.
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You may deposit HMA in a windrow and load it in the paver if:

1. Paver is equipped with a hopper that automatically feeds the screed
Loading equipment can pick up the windrowed material and deposit it in the paver hopper without
damaging base material

3. Activities for deposit, pickup, loading, and paving are continuous

4. HMA temperature in the windrow does not fall below 260 degrees F

You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way,
including shoulders. You may use mechanical equipment other than a paver for these areas. The
equipment must produce uniform smoothness and texture.

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including
pavement.

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or
compactors.

HMA must be free of:

1. Segregation
2. Coarse or fine aggregate pockets
3. Hardened lumps

39-1.03B Miscellaneous Areas and Dikes

For miscellaneous areas and dikes, prepare the area to receive HMA. Preparing the area includes
excavating and backfilling as needed. Spread with a self-propelled spreader. After spreading,
miscellaneous HMA must be ready for compacting without further shaping.

Compact miscellaneous HMA with a vibratory roller providing a minimum of 7,000 Ibs centrifugal force.
With the vibrator on, compact at least 3 complete coverages over each layer, overlapping to prevent
displacement. The speed of the vibratory roller in miles per hour must not exceed the vibrations per
minute divided by 1,000. If the layer thickness is less than 0.08 foot, turn the vibrator off. Complete the 1st
coverage before the mixture's temperature drops below 250 degrees F.

The finished surface must be:

Textured uniformly

Compacted firmly

Without depressions, humps, and irregularities

In compliance with the straightedge specifications for smoothness
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39-1.03C Replace Asphalt Concrete Surfacing

Remove existing asphalt concrete surfacing and underlying base and replace with HMA. The Engineer
determines the exact limits of replaced asphalt concrete surfacing.

Place replacement HMA under section 39-1.03E.
Replace asphalt concrete in a lane before the lane is specified to be opened to traffic under section 12-4.

Before removing asphalt concrete, outline the replacement area and cut neat lines with a saw or grind to
full depth of the existing asphalt concrete. Do not damage asphalt concrete and base remaining in place.

Dispose of removed material.

If the base is excavated beyond the specified plane, replace it with HMA. The Department does not pay
for this HMA

39-1.03D Surface Preparation

39-1.03D(1) General

Prepare subgrade or apply tack coat to surfaces receiving HMA. If specified, place geosynthetic
pavement interlayer over a coat of asphalt binder.
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39-1.03D(2) Subgrade

Subgrade to receive HMA-SP (Type A) must comply with the compaction and elevation tolerance
specifications in the sections for the material involved. Subgrade must be free of loose and extraneous
material. If HMA-SP (Type A) is paved on existing base or pavement, remove loose paving particles, dirt,
and other extraneous material by any means including flushing and sweeping.

39-1.03D(3) Tack Coat
Apply tack coat:
To existing pavement including planed surfaces

1.
2. Between HMA layers
3. To vertical surfaces of:

3.1. Curbs
3.2. Gutters
3.3. Construction joints

Before placing HMA, apply tack coat in 1 application at the minimum residual rate specified for the
condition of the underlying surface:

Tack Coat Application Rates for HMA

Minimum Residual Rates (gal/sq yd)
CSS1/CSS1h, | CRS1/CRS2, Asphalt Binder and
HMA over: SS1/SS1h and | RS1/RS2 and PMRS2/PMCRS2

QS1h/CQS1h QS1/CQS1 and

Asphaltic Asphaltic PMRS2h/PMCRS2h

Emulsion Emulsion Asphaltic Emulsion
New HMA (between layers) 0.02 0.03 0.02
Existing AC and PCC pavement 0.03 0.04 0.03
Planed pavement 0.05 0.06 0.04

Tack Coat Application Rates for OGFC

Minimum Residual Rates (gal/sq yd)
CSS1/CSS1h, CRS1/CRS2, Asphalt Binder and
. SS1/SS1hand | RS1/RS2 and PMRS2/PMCRS2

OGFC over: QS1h/CQSth | QS1/CQS1 and

Asphaltic Asphaltic PMRS2h/PMCRS2h

Emulsion Emulsion Asphaltic Emulsion
New HMA 0.03 0.04 0.03
Existing AC and PCC pavement 0.05 0.06 0.04
Planed pavement 0.06 0.07 0.05

If you dilute asphaltic emulsion, mix until homogeneous before application.

Apply to vertical surfaces with a residual tack coat rate that will thoroughly coat the vertical face without

running off.

If you request and the Engineer authorizes, you may:

1.

Change tack coat rates

2. Omit tack coat between layers of new HMA during the same work shift if:
2.1.  No dust, dirt, or extraneous material is present
2.2. Surface is at least 140 degrees F

Immediately in advance of placing HMA, apply additional tack coat to damaged areas or where loose or
extraneous material is removed.

Close areas receiving tack coat to traffic. Do not track tack coat onto pavement surfaces beyond the job
site.
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Asphalt binder tack coat temperature must be from 285 to 350 degrees F when applied.

39-1.03D(4) Geosynthetic Pavement Interlayer
Place geosynthetic pavement interlayer in compliance with the manufacturer's recommendations.

Before placing the geosynthetic pavement interlayer and asphalt binder:

1. Repair cracks 1/4 inch and wider, spalls, and holes in the pavement. Repairing cracks is change
order work.
2. Clean the pavement of loose and extraneous material.

Immediately before placing the interlayer, apply 0.25 gallon + 0.03 gallon of asphalt binder per square
yard of interlayer or until the fabric is saturated. Apply asphalt binder the width of the geosynthetic
pavement interlayer plus 3 inches on each side. At interlayer overlaps, apply asphalt binder on the lower
interlayer the same overlap distance as the upper interlayer.

Align and place the interlayer with no overlapping wrinkles, except a wrinkle that overlaps may remain if it
is less than 1/2 inch thick. If the overlapping wrinkle is more than 1/2 inch thick, cut the wrinkle out and
overlap the interlayer no more than 2 inches.

The minimum HMA thickness over the interlayer must be 0.12 foot thick including conform tapers. Do not
place the interlayer on a wet or frozen surface.

Overlap the interlayer borders between 2 inches and 4 inches. In the direction of paving, overlap the
following roll with the preceding roll at any break.

You may use rolling equipment to correct distortions or wrinkles in the interlayer.

If asphalt binder tracked onto the interlayer or brought to the surface by construction equipment causes
interlayer displacement, cover it with a small quantity of HMA.

Before placing HMA on the interlayer, do not expose the interlayer to:

1. Traffic except for crossings under traffic control and only after you place a small HMA quantity
2. Sharp turns from construction equipment
3. Damaging elements

Pave HMA on the interlayer during the same work shift.

39-1.03E Transporting, Spreading, and Compacting
39-1.03E(1) General
You may deposit HMA in a windrow and load it in the paver if:

1. Paver is equipped with a hopper that automatically feeds the screed

2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without
damaging base material

3. Activities for deposit, pick-up, loading, and paving are continuous

4. HMA temperature in the windrow does not fall below 260 degrees F

HMA deposited in a windrow on the roadway surface must not extend more than 100 feet in front of the
loading equipment or MTV.

You may pave HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way
including shoulders. You may use mechanical equipment other than a paver for these areas. The
equipment must produce a uniform smoothness and texture.

HMA handled, spread, or windrowed must not stain the finished surface of any improvement including
pavement.

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders,
hand tools or compactors.
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HMA must be free of:

1. Segregation
2. Coarse or fine aggregate pockets
3. Hardened lumps

Longitudinal joints in the top layer must match specified lane edges. Alternate longitudinal joint offsets in
lower layers at least 0.5 foot from each side of the specified lane edges. You may request other
longitudinal joint placement patterns.

If the number of lanes change, pave each through lane's top layer before paving a tapering lane's top
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer
including shoulders. Do not operate spreading equipment on any area's top layer until completing final
compaction.

39-1.03E(2) Leveling

If a leveling course using HMA-SP (Type A) is specified, fill and level irregularities and ruts with HMA-SP
(Type A) before spreading HMA over base, existing surfaces, or bridge decks. You may use mechanical
equipment other than a paver for these areas. The equipment must produce a uniform smoothness and

texture. HMA used to change an existing surface's cross slope or profile is not paid for as HMA leveling.

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical
along the joint and remove extraneous material without damaging the surface remaining in place. If
placing HMA against the edge of a longitudinal or transverse construction joint and the joint is damaged
or not placed to a neat line, sawcut or grind the pavement straight and vertical along the joint and remove
extraneous material without damaging the surface remaining in place. Repair or remove and replace
damaged pavement at your expense.

39-1.03E(3) Compaction

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving.
Complete finish rolling activities before the pavement surface temperature is:

1. Below 150 degrees F for HMA-SP (Type A) with unmodified binder
2. Below 140 degrees F for HMA-SP (Type A) with modified binder
3. Below 200 degrees F for RHMA-SP-G

If a vibratory roller is used as a finish roller, turn the vibrator off.
Do not use a pneumatic tired roller to compact RHMA-SP-G.

If a 3/4-inch aggregate grading is specified, you may use a 1/2-inch aggregate grading if the specified
paved thickness is from 0.15 to 0.20 foot thick.

Spread and compact HMA as specified for method compaction in section 39-1.03E(4) for any of the
following conditions:

1. Specified paved thickness is less than 0.15 foot.
Specified paved thickness is less than 0.20 foot and a 3/4-inch aggregate grading is specified and
used.

3. Specified paved thickness is less than 0.25 foot and a 1-inch aggregate grading is specified and
used.

4. You spread and compact at:
4.1. Asphalt concrete surfacing replacement areas
4.2. Leveling courses
4.3. Areas the Engineer determines conventional compaction and compaction measurement

methods are impeded

Do not open new HMA pavement to traffic until its mid-depth temperature is below 160 degrees F.

If you request and the Engineer authorizes, you may cool HMA-SP (Type A) with water when rolling
activities are complete. Apply water under section 17.
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Spread sand at a rate between 1 pound and 2 pounds per square yard on new RHMA-SP-G, and RHMA-
O pavement when finish rolling is complete. Sand must be free of clay or organic matter. Sand must
comply with section 90-1.02C(3). Keep traffic off the pavement until spreading sand is complete.

39-1.03E(4) Method Compaction
Pave HMA in maximum 0.25-foot thick compacted layers.

If the surface to be paved is both in sunlight and shade, pavement surface temperatures are taken in the
shade.

Spread HMA-SP (Type A) only if atmospheric and surface temperatures are:

Minimum Atmospheric and Surface Temperatures

Compacted Atmospheric,°F Surface,°F
Layer Thickness, Unmodified Modified Asphalt Unmodified Modified Asphalt
feet Asphalt Binder Binder® Asphalt Binder Binder®
<0.15 55 50 60 55
0.15-0.25 45 45 50 50

“Except asphalt rubber binder.

If the asphalt binder for HMA-SP (Type A) is:

1.  Unmodified asphalt binder, complete:
1.1. First coverage of breakdown compaction before the surface temperature drops below 250
degrees F
1.2. Breakdown and intermediate compaction before the surface temperature drops below 190
degrees F
1.3. Finish compaction before the surface temperature drops below 150 degrees F
2. Modified asphalt binder, complete:

2.1. First coverage of breakdown compaction before the surface temperature drops below 240
degrees F

2.2. Breakdown and intermediate compaction before the surface temperature drops below 180
degrees F

2.3. Finish compaction before the surface temperature drops below 140 degrees F

For RHMA-SP-G:

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface
temperature is at least 60 degrees F.

2. Complete the first coverage of breakdown compaction before the surface temperature drops below
285 degrees F.

3. Complete breakdown and intermediate compaction before the surface temperature drops below 250
degrees F.

4. Complete finish compaction before the surface temperature drops below 200 degrees F.

5. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarpaulins. The
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper
or to the pavement surface.

For HMA-O with unmodified asphalt binder:

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and the surface
temperature is at least 60 degrees F.

2. Complete first coverage using 2 rollers before the surface temperature drops below 240 degrees F.

3. Complete all compaction before the surface temperature drops below 200 degrees F.

4. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarpaulins. The
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper
or to the pavement surface.
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For HMA-O with modified asphalt binder except asphalt rubber binder:

1. Only spread and compact if the atmospheric temperature is at least 50 degrees F and the surface
temperature is at least 50 degrees F.

2. Complete first coverage using 2 rollers before the surface temperature drops below 240 degrees F.

3. Complete all compaction before the surface temperature drops below 180 degrees F.

4. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarpaulins. The
tarpaulins must completely cover the exposed load until you transfer the mixture to the paver's hopper
or to the pavement surface.

For RHMA-O:

1. Only spread and compact if the atmospheric temperature is at least 55 degrees F and surface
temperature is at least 60 degrees F.

2 Complete the 1st coverage using 2 rollers before the surface temperature drops below 280 degrees
F.

3. Complete compaction before the surface temperature drops below 250 degrees F.

4. If the atmospheric temperature is below 70 degrees F, cover loads in trucks with tarpaulins. The
tarpaulins must completely cover the exposed load until the mixture is transferred to the paver's
hopper or to the pavement surface.

For RHMA-SP-G and OGFC, tarpaulins are not required if the time from discharge to truck until transfer to
the paver's hopper or the pavement surface is less than 30 minutes.

HMA compaction coverage is the number of passes needed to cover the paving width. A pass is 1 roller's
movement parallel to the paving in either direction. Overlapping passes are part of the coverage being
made and are not a subsequent coverage. Do not start a coverage until completing the prior coverage.

Start rolling at the lower edge and progress toward the highest part.

Perform breakdown compaction of each layer of HMA-SP (Type A), and RHMA-SP-G with 3 coverages
using a vibratory roller. The speed of the vibratory roller in miles per hour must not exceed the vibrations
per minute divided by 1,000. If the HMA-SP (Type A) or RHMA-SP-G layer thickness is less than 0.08
foot, turn the vibrator off.

The Engineer may order fewer coverages if the HMA-SP (Type A), or RHMA-SP-G layer thickness is less
than 0.15 foot.

The Engineer may order fewer coverages if the layer thickness is less than 0.20 foot.

Perform intermediate compaction of each layer of HMA-SP (Type A) and RHMA-SP-G with 3 coverages
using a pneumatic-tired roller at a speed not to exceed 5 mph.

Perform finish compaction of HMA-SP (Type A) and RHMA-SP-G with 1 coverage using a steel-tired
roller.

Compact OGFC with 2 coverages using steel-tired rollers.

39-1.03F Rumble Strips
Not Used

39-1.03G Vertical Joints
If you perform half-width paving, at the end of each day's work the distance between the ends of adjacent
surfaced lanes must not be greater than can be completed in the following day of normal paving.

Before opening the lane to public traffic, pave shoulders and median borders adjacent to a lane being
paved.
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Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance between the
ends of HMA layers on adjacent lanes is between 5 to 10 feet. Place additional HMA along the transverse
edge at each lane's end and along the exposed longitudinal edges between adjacent lanes. Hand rake
and compact the additional HMA to form temporary conforms. You may place Kraft paper or another
approved bond breaker under the conform tapers to facilitate the taper removal when paving operations
resume.

39-1.03H Tapered Notched Wedge

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge.

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within
1 day.

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The
strike-off device must provide a uniform slope and must not restrict the main screed of the paver.

You may use a device attached to the screed to construct longitudinal joints that will form a tapered
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91
percent compaction.

Perform QC testing on the completed tapered notch wedge joint as follows:

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select
random locations for testing within each 750-foot section.

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch,
after the adjacent lane is placed and before opening the pavement to traffic.

3. Determine maximum density test results.

4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field
compaction values and the maximum density test results.

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will
be used for dispute resolution. The Engineer determines:

1. Field compaction by measuring the bulk specific gravity of the cores under AASHTO T 275, Method A
2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's
production to the maximum density test value

in the Engineer's verification testing and in the computation of any quality factor and process control.

Determine percent compaction values each day the joint is completed and submit values within 24 hours
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of
changes you will make to your construction process in order to meet the specifications.

39-1.031 Shoulders, Medians, and Other Road Connections
Until the adjoining through lane's top layer has been paved, do not pave the top layer of:

Shoulders

Tapers

Transitions

Road connections
Driveways

Curve widenings
Chain control lanes
Turnouts

Turn pockets
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If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer,
including shoulders. Do not operate spreading equipment on any area's top layer until completing final
compaction.

39-1.03J Widening
Not Used

39-1.03K Edge Treatment

The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of
debris such as loose material, grass, weeds, or mud. Grade areas to receive the safety edge as required.

The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and
compacted with a device attached to the paver.

The device must be capable of shaping and compacting HMA to the required cross section as shown.
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent. The
device must produce a uniform surface texture without tearing, shoving, or gouging and must not leave
marks such as ridges and indentations. The device must be capable of transition to cross roads,
driveways, and obstructions.

For safety edge treatment, the angle of the slope must not deviate by more than + 5 degrees from the
angle shown. Measure the angle from the plane of the adjacent finished pavement surface.

If paving is done in multiple lifts, the safety edge treatment must be placed with each lift.
Short sections of hand work are allowed to construct transitions for safety edge treatment.

39-1.03L Conform Tapers
Place shoulder conform tapers concurrently with the adjacent lane's paving.

Place additional HMA-SP (Type A) along the pavement's edge to conform to road connections and
private drives. Hand rake, if necessary, and compact the additional HMA to form a smooth conform taper.

39-1.04 PAYMENT
The weight of each HMA mixture shown in the Bid Item List is the combined mixture weight.

If tack coat, asphalt binder, and asphaltic emulsion are paid as separate bid items, their bid items are
measured under section 92 or section 94.

If recorded batch weights are printed automatically, the bid item for HMA is measured by using the printed
batch weights, provided:

1. Total aggregate and supplemental fine aggregate weight per batch is printed. If supplemental fine
aggregate is weighed cumulatively with the aggregate, the total aggregate batch weight must include
the supplemental fine aggregate weight.

2. Total asphalt binder weight per batch is printed.

3. Each truckload's zero tolerance weight is printed before weighing the first batch and after weighing
the last batch.

4. Time, date, mix number, load number and truck identification is correlated with a load slip.

5. Copy of the recorded batch weights is certified by a licensed weigh master and submitted.

Place hot mix asphalt dike of the type specified is measured along the completed length.
Place hot mix asphalt (miscellaneous areas) is measured as the in-place compacted area.

If replace asphalt concrete surfacing is shown the bid item for replace asphalt concrete is measured
based on the specified dimensions and any adjustments ordered.

HMA dike is paid for as place hot mix asphalt dike of the type specified in the Bid Item List and by weight
for hot mix asphalt.
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HMA specified to be placed in miscellaneous areas is paid for as place hot mix asphalt (miscellaneous
area) and by weight for hot mix asphalt.

If HMA (miscellaneous area) is shown, the bid item for place hot mix asphalt (miscellaneous area) is
limited to the areas shown and is in addition to the bid items for the materials involved.

HMA-SP (Type A) for dike and miscellaneous areas are measured by weight.
Geosynthetic pavement interlayer is measured by the square yard for the actual pavement area covered.

If there is no bid item for tack coat, payment for tack coat for miscellaneous areas is included in payment
for the hot mix asphalt used in miscellaneous areas.

The Department does not adjust the unit price for an increase or decrease in the tack coat quantity.
Section 9-1.06 does not apply.

If the dispute resolution independent third party determines the Department's test results are correct, the
Engineer deducts the independent third party's testing costs from payments. If the independent third party
determines your test results are correct, the Department pays the independent third party's testing costs.

The Department does not adjust the unit price for an increase or decrease in the prepaving grinding day
quantity.

If the Engineer determines more time is required for prepaving grinding than the Contract allows for and if
prepaving grinding is a controlling activity, the Engineer makes a time adjustment.

AAAAAAAAAAAAAAAAAAAAAAAANAANAAANAAAANAAAANAAANAN

40 CONCRETE PAVEMENT

Add between the 1st and 2nd paragraphs in section 40-1.01C(7) of the RSS for section 40:

As an alternative to the inertial profiler and operator certification by the Department, equivalent Texas
Transportation Institute certification is accepted if the certification is dated before July 1, 2013 and is not
more than 12 months old.

Replace section 40-1.01C(8) of the RSS for section 40 with:
40-1.01C(8) Coefficient of Thermal Expansion
Submit 4 test specimens fabricated from a single sample of concrete for coefficient of thermal expansion
testing under AASHTO T 336.
Submit your coefficient of thermal expansion test data at:

http://169.237.179.13/cte/

Replace "Reserved” in section 40-1.01D(3) of the RSS for section 40 with:

Your personnel required to attend the prepaving conference must also complete just-in-time-training
(JITT) for Jointed Plain Concrete Pavement (RSC) and Jointed Plain Concrete Pavement (Ramp Termini
with Rapid Strength Concrete). Provide the facility for the training.
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At least 5 business days before JITT, submit:

1. Instructor's name and listed experience
2. Training location
3. One copy of:

3.1. Course syllabus

3.2. Handouts

3.3. Presentation materials

The Engineer provides training evaluation forms, and each attendee must complete them 5 business
days after JITT, submit completed training evaluation forms to the Engineer and the electronic mailbox
address:

Construction_Engineering_ HQ@dot.ca.gov

JITT may be an extension of the prepaving conference and must be:

1. Atleast 4 hours long

2. Conducted at a mutually agreed place

3. Completed at least 20 days before you start paving activities
4. Conducted during normal working hours

Provide a JITT instructor who is experienced with the specified pavement construction methods,
materials, and tests. The instructor must be neither your employee nor a Department field staff member.
Upon JITT completion, the instructor must issue a certificate of completion to each participant.

The Engineer may waive training for personnel who have completed equivalent training within the 12
months preceding JITT. Submit certificates of completion for the equivalent training.

The Department reimburses you for 1/2 of the cost for providing the JITT. The Engineer determines the
costs under section 9-1.04 except no markups are added. Costs include training materials; facility use;
and the JITT instructor's wages including the instructor's travel, lodging, meals and presentation
materials. The Department does not pay your costs for attending JITT.

Replace section 40-1.01D(7)(a)(v) of the RSS for section 40 with:
40-1.01D(7)(a)(v) Coefficient of Thermal Expansion Testing

Test for coefficient of thermal expansion under AASHTO T 336. Test at field qualification and at a
frequency of 1 test for each 5,000 cu yd of paving but not less than 1 test for projects with less than 5,000
cu yd of concrete. This test is not used for acceptance.

Replace "Reserved" in section 40-5 of the RSS for section 40 with:
40-5.01 GENERAL
40-5.01A Summary
Section 40-5 includes specifications for constructing JPCP with RSC (JPCP—RSC).

JPCP—RSC must comply with the specifications for JPCP in section 40-4.

40-5.01B Definitions
early age: Any age less than 10 times the time of final setting.

opening age: Age when the minimum modulus of rupture specified for opening to traffic and equipment is
attained.

time of final setting: Elapsed time required to develop concrete penetration resistance that is at least
4,000 psi under ASTM C403/C403M.
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40-5.01C Submittals
40-5.01C(1) General

At least 15 days before delivery to the job site, submit manufacturer's recommendations, MSDS and
instructions for storage and installation of joint filler material.

Submit QC test results within 48 hours of paving shift completion except submit modulus of rupture
results within:

1. 15 minutes of opening age test completion
2. 24 hours of a 3, 7, or 10-day test completion

40-5.01C(2) Quality Control Plan
At least 20 days before placing trial slabs, submit a QC plan.

40-5.01C(3) Rapid Strength Concrete

At least 45 days before the intended use, submit a sample of cement from each proposed lot and
samples of proposed admixtures in the quantities ordered by the Engineer.

During JPCP—RSC operations, submit uniformity reports for hydraulic cement at least once every 30
days to the Engineer and METS, attention Cement Laboratory. Uniformity reports must comply with
ASTM C 917 except testing age and water content may be modified to suit the particular material.

40-5.01C(4) Mix Design
Section 40-1.01C(4) does not apply.

At least 10 days before constructing trial slabs, submit mix designs

40-5.01D Quality Control and Assurance
40-5.01D(1) General
Section 40-1.01D(1) does not apply.

Core pavement as described for thickness, bar placement, and air content.

Allow at least 25 days for the Department to schedule testing for coefficient of friction. Notify the Engineer
when the pavement is scheduled to be opened to traffic

The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is
ready for testing.

40-5.01D(2) Prepaving Conference
The 2nd paragraph of section 40-1.01D(2) does not apply.

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving
conference must be attended by your:

1. Project superintendent
2. Project manager
3. QC manager
4. Workers and your subcontractor's workers, including:
4.1. Foremen
4.2. Concrete plant manager
4.3. Concrete plant operator
4.4. Concrete plant inspectors
4.5. Personnel performing saw cutting and joint sealing
4.6. Paving machine operators
4.7. Inspectors
4.8. Samplers
4.9. Testers

Do not start paving activities, trial slabs, or test strips until the listed personnel have attended the
preconstruction conference.
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The purpose of the prepaving conference is to familiarize personnel with the project's specifications.
Discuss the QC plan and processes for constructing each item of work including:

Production

Transportation

Trial slabs

Pavement structure removal
Placement

Contingency plan

Sampling

Testing

Acceptance
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40-5.01D(3) Quality Control Plan
Section 40-1.01D(4) does not apply.

Establish, implement, and maintain a QC plan for pavement. The QC plan must describe the organization
and procedures used to:

1. Control the production process
2. Determine if a change to the production process is needed
3. Implement a change

The QC plan must include:

1. Names and qualifications of the QC manager and assistant QC managers.
Action and suspension limits and details of corrective action to be taken if any process is out of those
limits. Suspension limits must not exceed specified acceptance criteria.
Contingency plan for correcting problems in production, transportation, and placement.
Provisions for determining if JPCP—RSC placement must be suspended.
Outline of the procedure for the production, transportation, and placement of JPCP—RSC.
Outline of the procedure for sampling and testing to be performed during and after JPCP—RSC
construction.
Production target values for material properties that impact concrete quality or strength including
cleanness value and sand equivalent.
8. Forms to report concrete inspection, sampling, and testing results.
9. Location of your quality control testing laboratory and testing equipment to be used during and after
paving operations.
10. List of the testing equipment to be used including the date of last calibration.
11. Names and certifications of quality control personnel including those performing sampling and testing.
12. Outline of the procedure for placing and testing trial slabs, including:
12.1. Locations and times
12.2. Production procedures
12.3. Placement and finishing methods
12.4. Sampling methods, sample curing, and sample transportation
12.5. Testing and reposting test results reporting
13. Procedure for identifying transverse contraction joint locations relative to the dowel bars longitudinal
center.
14. Procedure for consolidating concrete around the dowel bars.
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The QC plan must address the elements affecting concrete pavement quality including:

Mix proportions

Aggregate gradation

Materials quality

Stockpile management

Line and grade control

Proportioning

Mixing and transportation

Placing and consolidation

Contraction and construction joints

10. Dowel bar placement, alignment, and anchorage
11. Tie bar placement and alignment

12. Modulus of rupture strength

13. Finishing and curing

14. Protecting pavement before opening to traffic
15. Surface smoothness
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40-5.01D(4) Quality Control Manager

Designate a QC manager and assistant QC managers to administer the QC plan. The QC manager must
be certified as an American Concrete Institute (ACI) Concrete Field Testing Technician-Grade | and
Concrete Laboratory Testing Technician-Grade Il. The assistant QC managers must have the same
certification except Concrete Laboratory Testing Technician-Grade | instead of Grade Il is acceptable.

The QC manager must review and sign the sampling, inspection, and test reports before submitting them.
The QC manager or his assistant must be present for:

Each stage of mix design

Trial slab construction

Test strip construction

Production and construction of JPCP—RSC

Meetings with the Engineer relating to production, placement, or testing

arON =

The QC manager must not be a member of this project's production or paving crews, an inspector, or a
tester. The QC manager must have no duties during the production and placement of JPCP—RSC
except those specified for QC.

40-5.01D(5) Mix Design for RSC
40-5.01D(5)(a) General
Section 40-1.01D(5) does not apply.
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40-5.01D(5)(b) Mix Design
The maximum ambient temperature range for a mix design is 18 degrees F. Submit more than 1 mix

design based on ambient temperature variations anticipated during JPCP—RSC placement. Each mix
design must include:

Mix design identification number

Aggregate source

Opening age

Aggregate gradation

Types of cement and chemical admixtures

Mix proportions

Maximum time allowed between batching and placing

Range of effective ambient temperatures

Time of final setting

0. Modulus of rupture development data from laboratory-prepared samples including tests at the
following ages:
10.1. 80 percent of opening age
10.2. Opening age
10.3. 120 percent of opening age
10.4. 1-day when the opening age is less than or equal to 1 day
10.5. 3-day when the opening age is less than or equal to 3 days
10.6. 7-day when the opening age is less than 7 days
10.7. 10-day
10.8. 28-day

11. Shrinkage test result

12. Any special instructions or conditions such as water temperature requirements
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Before placing JPCP—RSC, your mix design must be field qualified. Testing must be performed by a
technician certified as an ACI "Concrete Laboratory Technician, Grade I" or Grade |l Test for modulus of
rupture under California Test 524 at the following ages:

1. Opening age
2. 3-day when the opening age is less than or equal to 3 days
3. 10-day when the opening age is more than 3 days

If a mix design is rejected, submit a new mix design and obtain field qualification.

40-5.01D(5)(c) Shrinkage
The first paragraph of section 90-1.01D(3) does not apply:

Test the concrete under AASHTO T 160 modified as follows:

1. Prepare specimens that have a 4 by 4 inch cross section.

2. Remove each specimen from the mold at the earlier of either:
2.1.  1-hour before opening age
2.2. 23 % 1 hours after mixing the concrete

3. Place the specimen in lime water at 73 + 3 degrees F until the initial reading at opening age or 7-day
age whichever earlier.

4. Take a comparator reading and record it as the initial reading.

5. Store the specimens in a humidity-controlled room maintained at 73 + 3 degrees F and 50 1 4 percent
relative humidity for the remainder of the test.

6. Take subsequent readings at 1, 3, 7, 14, 21, and 28 days drying.
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40-5.01D(6) Trial Slabs

Before constructing test strips, construct 1 trial slab for each mix design and obtain authorization. Trial
slabs must:

1. Be 10 by 20 feet

2. Have a thickness of 10 inches or the largest thickness shown, whichever is greater

3. Constructed using the same equipment and methods proposed for paving and under similar
atmospheric and temperature conditions expected during paving

4. Demonstrate that JPCP—RSC will be cured, sawed, and comply with the requirement for opening to
traffic within the specified lane closures

Place trial slabs near the job site at a mutually-agreed location that is not on the roadway nor within the
project limits.

During trial slab construction, sample and split the aggregate for grading, cleanness value, and sand
equivalent testing.

Within 20 minutes after RSC delivery for trial slabs, fabricate test beams under California Test 524. Use
test beams to determine opening age and 10-day modulus of rupture values.

Cure beams fabricated for early age testing such that the monitored temperatures in the beams and the
slab are always within 5 degrees F. Monitor and record the internal temperatures of trial slabs and early
age beams at intervals of at least 5 minutes. Install thermocouples or thermistors connected to strip-chart
recorders or digital data loggers to monitor the temperatures. Temperature recording devices must be
accurate to within + 2 degrees F. Measure internal temperatures at 1 inch from the top, 1 inch from the
bottom, and no closer than 3 inches from any edge until early age testing is completed.

Cure beams fabricated for 10-day testing under California Test 524 except place them into sand at a time
that is (1) from 5 to 10 times the final set time or (2) 24 hours, whichever is earlier.

After authorization remove and dispose of trial slabs and testing materials.

40-5.01D(7) Quality Control Testing
40-5.01D(7)(a) General
Section 40-1.01D(6)(b) does not apply.

Provide continuous process control and quality control sampling and testing throughout RSC production
and placement. Notify the Engineer at least 2 business days notice before any sampling and testing.

Establish a testing facility at the job site or at an authorized location.
Sample under California Test 125.

During JPCP—RSC placement, sample and fabricate beams for modulus of rupture testing within the first
30 cu yd, at least once every 130 cu yd, and within the final truckload. Submit split samples and assist the
Department in fabricating test beams for the Department’s testing unless the Engineer informs you
otherwise. Determine the modulus of rupture at opening age under California Test 524, except beam
specimens may be fabricated using an internal vibrator under ASTM C 31. Cure beams under the same
conditions as the pavement and until 1 hour before testing. Test 3 beam-specimens in the presence of
the Engineer and average the results. A single test represents no more than that day's production or 130
cu yd, whichever is less.

Determine the modulus of rupture at other ages using beams cured and tested under California Test 524
except place them in sand from 5 to 10 times the time of final setting under ASTM C403/C403M or 24
hours, whichever is earlier.
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40-5.01D(7)(b) Rapid Strength Concrete

40-5.01D(7)(b)(i) General

Your quality control must include testing materials and RSC for the properties at the frequencies shown in

the following table:

RSC Minimum Quality Control

Property

Test method

Minimum testing frequency®

Cleanness value

California Test 227

650 cu yd or 1 per shift

Sand equivalent

California Test 217

650 cu yd or 1 per shift

Aggregate gradation

California Test 202

650 cu yd or 1 per shift

Air content California Test 504 130 cu yd or 2 per shift
Yield California Test 518 2 per shift

Slump or penetration ASTM C143 or California Test 533 | 1 per 2 hours of paving
Unit weight California Test 518 650 cu yd or 2 per shift

Aggregate moisture meter
calibration”

California Test 223 or California
Test 226

1 per shift

Modulus of rupture

California Test 524

Comply with section 40-

5.01D(7)(a)

®Test at the most frequent interval.
®Check calibration of the plant moisture meter by comparing moisture meter readings with
California Test 223 or California Test 226 test results.

Maintain control charts to identify potential problems and assignable causes. Post a copy of each control
chart at a location determined by the Engineer.

Individual measurement control charts must use the target values in the mix proportions as indicators of
central tendency.

Develop linear control charts for:

Cleanness value

Sand equivalent

Fine and coarse aggregate gradation
Air content

Slump or penetration

aorON=

Control charts must include:

Contract number

Mix proportions

Test number

Each test parameter

Action and suspension limits
Specification limits

Quality control test results

Nookr~wh =

For fine and coarse aggregate gradation control charts, record the running average of the previous 4
consecutive gradation tests for each sieve and superimpose the specification limits.

For air content control charts, the action limit is +1.0 percent of the specified value. If no value is
specified, the action limit is +1.0 percent of the value used for your approved mix design.

As a minimum, a process is out of control if any of the following occurs:

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the
specification limits

2. Forindividual penetration or air content measurements:
2.1.  One point falls outside the suspension limit line
2.2.  Two points in a row fall outside the action limit line

Contract No. 07-294904
149



Stop production and take corrective action for out of control processes or the Engineer rejects
subsequent material.

Before each day's concrete pavement placement and at intervals not to exceed 4 hours of production,
use a tachometer to test and record vibration frequency for concrete consolidation vibrators.

If requested, submit split samples and assist the Department in fabricating test beams for the
Department’s testing.

40-5.01D(7)(b)(ii) Modulus of Rupture
Fabricate and test for modulus of rupture in the Engineer's presence.

Fabricate beams for modulus of rupture testing under California Test 524 except beams may be
fabricated using an internal vibrator under ASTM C 31.

Test beams under California Test 524 except place them in sand from (1) 5 to 10 times the final set time
or (2) 24 hours, whichever is earlier. For each sample, calculate the test result as the average from
testing 3 beams.

Your quality control testing must include modulus of rupture testing for each day's paving. Test within the
first 30 cu yd, at least once per every 130 cu yd. and the final truck load.

A single test result represents no more than 1 paving shift or 130 cu yd, whichever is less. If you wish to
increase the testing frequency, you must notify the Engineer at least 2 days before paving. No payment is
made for your additional testing.

40-5.01D(8) Acceptance Criteria
40-5.01D(8)(a) General
The requirement for testing the modulus of rupture at 28 days in section 40-1.01D7(a)(i) does not apply.

40-5.01D(8)(b) Modulus of Rupture
Section 40-1.01D(7)(b)(ii) does not apply.

JPCP—RSC is accepted based on your testing for modulus of rupture at opening age and the
Department’s testing for modulus of rupture at 10 days. For each sample, the Department calculates the
test result as the average from testing 3 beams. The test result represents 1 paving shift or 130 cu yd,
whichever is less.

If the opening age is equal to or less than 3 days, JPCP—RSC must have a modulus of rupture at
opening age that is at least 400 psi and a modulus of rupture at 10 days that is at least 650 psi.

If the opening age is between 3 and 9 days, JPCP—RSC must have a modulus of rupture at opening age
that is at least 550 psi and a modulus of rupture at 10 days that is at least 650 psi.

If the opening age is equal to or less than 3 days, the modulus of rupture at opening age is at least 400
psi, and the modulus of rupture at 10 days is at least 570 psi but less than 650 psi, you may request
authorization to leave the JPCP—RSC in place and accept the specified deduction.

If the opening age is between 3 and 9 days, if the modulus of rupture at opening age is at least 550 psi,
and the modulus of rupture at 10 days is at least 570 psi but less than 650 psi, you may request
authorization to leave the JPCP—RSC in place and accept the specified deduction.

40-5.02 MATERIALS
40-5.02A General
Sections 40-1.02B(1) and 40-1.02B(2) do not apply.

RSC must comply with 90-3 except volumetric proportioning is not allowed and the 2nd paragraph of
section 90-1.021(2)(a) does not apply.
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40-5.02B Aggregate
Comply with section 40-1.02B(3) except aggregate must be either:

1. Innocuous
Such that the RSC has an expansion ratio of less than 0.10 percent under ASTM C 1567 with the
proposed proportion and mix design. Include test data with the mix design submittal. Test data must
be dated within 3 years of the contract award date. The test data must be for the same mix design
and based on aggregate from the same proposed source and proportion.

40-5.02C Proportioning

For batches with a volume of 1 cu yd or more, proportioning methods must comply with one of the
following:

1. Batch at a central batch plant and charge into a mixer truck for transportation to the job site.
Proportion under section 90-1.02(F).

2. Except for cement, batch at a central batch plant. Charge into a mixer truck, transport to a cement silo
and weigh system, use the silo and system to proportion cement, and charge cement into the mixer
truck.

3. Except for cement, batch at a central batch plant. Charge into a mixer truck, transport to a location
where pre-weighed containerized cement is added to the mixer truck. The cement pre-weighing
operation must utilize a platform scale. The platform scale must have a maximum capacity of 2.75
tons with a maximum graduation size of 1 pound. Pre-weigh cement into a fabric container. The
minimum amount of cement to be proportioned into any single container must be 1/2 of the total
amount required for the load of RSC being produced. Before reuse, clean fabric containers used for
transportation or proportioning of cement.

40-5.03 CONSTRUCTION
40-5.03A General

If the cement in JPCP—RSC is other than portland cement, section 40-1.03K does not apply, and the
pavement must be cured per the cement Manufacturer's written recommendations.

Do not place JPCP—RSC if the opening age is less than or equal to 3 days and the temperature is
forecasted to be less than 40 degrees within 72 hours of final finishing. Use the forecast from the National
Weather Service.

40-5.03B Test Strips
The 9th paragraph of section 40-1.03C for the elimination of test strip does not apply.

Test strips must be 400—-1000 feet long.

40-5.03C Joints
Section 40-1.03D(2) does not apply.

Before placing JPCP—RSC against existing concrete, place 1/4-inch thick commercial quality
polyethylene flexible foam expansion joint filler across the original transverse and longitudinal joint faces.
Place the top of the joint filler flush with the top of the pavement and extend it down to the bottom of
excavation. Secure joint filler to the joint face of the existing pavement and prevent it from moving during
the placement of JPCP—RSC.

Where the existing transverse joint spacing in an adjacent lane exceeds 15 feet, construct an additional
transverse contraction joint midway between the existing joints. If transverse joints do not align in a curve,
drill a full depth 2-inch diameter hole under ASTM C 42/C 42M where the joint meets the adjacent slab.
Fill the hole with joint filler material. Do not allow the filling material to penetrate into unsealed joints.

In addition to the specifications in section 40-1.03D(4), after removing new pavement, clean the faces of
joints and remove loose material and contaminants from underlying base. Coat the base surface with
curing compound under section 28-2.03F.
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40-5.03D Placing Concrete
The 3rd paragraph of section 40-1.03H(1) does not apply.

Place consecutive concrete loads without interruption. Do not allow cold joints where a visible lineation
forms after concrete is placed, sets, and hardens before additional concrete placed.

After mixing and placing JPCP—RSC, do not add water to the surface to facilitate final finishing. You may
request authorization to use a surface finishing additive; include the manufacture's recommendations with
you request.

40-5.03E Protecting Concrete Pavement

If the opening age is equal to or less than 3 days, section 40-1.03L does not apply. Protect pavement
under section 90-1.03C . Protect JPCP—RSC from activities that cause damage, reduce texture, and
reduce the coefficient of friction. Do not allow soil, gravel, petroleum products, concrete, or asphalt mixes
on the JPCP—RSC surface.

40-5.03F Early Use of Concrete Pavement
Section 40-1.03M does not apply.

40-5.04 PAYMENT

If the jointed plain concrete pavement (RSC) has an opening age equal to or less than 3 days, a modulus
of rupture at opening age that is at least 400 psi, and a modulus of rupture at 10 days that is greater than
or equal to 570 psi but less than 650 psi, the Department deducts 10 percent of the payment for jointed
plain concrete pavement (RSC).

If the jointed plain concrete pavement (RSC) has an opening age between 3 and 9 days, a modulus of
rupture at opening age that is at least 550 psi, and a modulus of rupture at 10 days that is greater than or
equal to 570 psi but less than 650 psi, the Department deducts 10 percent of the payment for jointed plain
concrete pavement (RSC).

AAAAAAAAAANAAAAAAAAAAAANAAAANAANAAANAAAANAAAANAAAN

41 CONCRETE PAVEMENT REPAIR

Replace the paragraphs in section 41-4.02 of the RSS for section 41 with:
Repair spalls using fast-setting concrete.

Form board must be corrugated cardboard with a 6-mil polyethylene covering or expanded polystyrene.

Replace section 41-9.01D(6)(c) of the RSS with:

41-9.01D(6)(c) Shrinkage
The first paragraph of section 90-1.01D(3) does not apply:

Test the concrete under AASHTO T 160 modified as follows:

1. Prepare specimens that have a 4 by 4 inch cross section.
Remove each specimen from the mold at the earlier of either:
2.1.  1-hour before opening age
2.2. 23+ 1 hours after mixing the concrete

3. Place the specimen in lime water at 73 + 3 degrees F until the initial reading at opening age or 7-day
age whichever earlier.

4. Take a comparator reading and record it as the initial reading.

5. Store the specimens in a humidity-controlled room maintained at 73 + 3 degrees F and 50 4 percent
relative humidity for the remainder of the test.
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6. Take subsequent readings at 1, 3, 7, 14, 21, and 28 days drying.

AAAAAAAAAANAAAAAAAAAAANAANAAAANAANAAANAAAANAAANANAAANAN

73 CONCRETE CURBS AND SIDEWALKS

Add to section 73-3.01C:
Within 2 business days of performing the surveys, submit preconstruction and post construction surveys
signed and sealed by one of the following:

1. Land surveyor registered in the State
2. Civil engineer registered in the State

Add to section 73-3.01D:

For locations shown, perform a preconstruction survey to verify that forms and site constraints will allow
the design dimensioning and slope requirements to be achieved. Upon completing construction of these
facilities, perform a post construction survey and verify that design dimensioning and slope requirements
were achieved. The post construction survey must include a minimum of 3 measurements for each
dimension and slope requirement shown. Individual measurements must be equally distributed across the
specified slope or dimensional surface.

Add before the 1st paragraph in section 73-3.03:

Before placing concrete, verify that forms and site constraints allow the required dimensioning and slopes
shown. Immediately notify the Engineer if you encounter site conditions that will not accommodate the
design details. Modifications ordered by the Engineer are change order work.

AAAAAAAAAANAAAAAAAAAANAANAAAANAAANAAAANAAANANAAAN

DIVISION IX TRAFFIC CONTROL FACILITIES

83 RAILINGS AND BARRIERS
Replace item 1 in the 7th paragraph of section 83-1.02B with:
1. Wood posts

Replace item 2 in the 7th paragraph of section 83-1.02B with:
2. Wood blocks for line posts
Replace "Reserved” in section 83-1.02B(1) with:

83-1.02B(1)(a) General
Section 83-1.02B(1) includes specifications for constructing vegetation control areas around guardrail
posts with minor concrete.

Submit the mix design for the minor concrete to be used for vegetation control. Include compressive
strength test results with your mix design.

Submit the quantity in pounds of crumb rubber with your certificate of compliance for crumb rubber
aggregate if used.

83-1.02B(1)(b) Materials

83-1.02B(1)(b)(i) General

The color of the concrete must be Castle Stone (Federal standard number 16307).
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83-1.02B(1)(b)(ii)) Minor Concrete
Minor concrete must include reinforcing fibers and may include crumb rubber aggregate.

Section 90-2.02B does not apply. Minor concrete must contain at least:

1. 505 pounds of cementitious material per cubic yard if crumb rubber aggregate is used
2. 400 pounds of cementitious material per cubic yard if crumb rubber aggregate is not used

The 3rd paragraph of section 90-2.02C does not apply. Minor concrete must have a maximum aggregate
size of 3/8 inch.

You may use volumetric proportioning under ASTM C 685/C 685M or section 90-3.02B.
Minor concrete must have a 28-day compressive strength from 1,400 to 1,800 psi.

83-1.02B(1)(b)(iii) Crumb Rubber Aggregate

Crumb rubber must consist of ground or granulated scrap tire rubber from automobile and truck tires. Tire
buffings are not allowed. Crumb rubber aggregate must be ground and granulated at ambient
temperature.

The gradation of the crumb rubber aggregate must meet the requirements of the following table:

Gradation Requirements

Sieve size Percentage passing
1/2" 100
3/8" 90-100
1/4" 35-45
No. 4 5-15
No. 8 0-5
No. 16 0

Crumb rubber aggregate must not contain more than 0.01 percent of wire by mass of crumb rubber and
must be free of oils and volatile organic compounds.

Commingling of crumb rubber from different sources is not allowed.
The crumb rubber aggregate must be 3.5 + 0.5 percent by weight of the concrete.

83-1.02B(1)(b)(iv) Reinforcing Fibers
Reinforcing fibers for minor concrete must be:

1. Polypropylene fibers with an engineered sinusoidal contoured profile manufactured specifically for
use as concrete reinforcement.

2. Blended ratio of 4 parts by weight of coarse monofilament fibers with maximum individual fiber
lengths of 2 + 1/2 inch and 1 part by weight of fine fibrillated polypropylene fibers of various lengths
and thicknesses. If the coarse and fine reinforcing fibers are supplied by the same manufacturer, they
may be premixed in a sealed 5 |Ib degradable bag.

3. From a commercial source.

4. Concrete ingredient as described in your mix design and as recommended by the manufacturer.

The reinforcing fiber content of minor concrete must be 5 Ib/cu yd.

83-1.02B(1)(b)(v) Coloring Agent
If a color for concrete is specified in section 83-1.02B(1)(b)(i), the coloring agent must be integral to the
concrete mix and added at the concrete plant.

If the curing compound method is used, use curing compound no. 6.
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83-1.02B(1)(b)(vi) Block-Out Material

Use a commercially-available expanded polystyrene foam for the block-out material. The expanded
polystyrene foam must have a compressive strength of 13 + 5 psi at 10 percent deformation when tested
under ASTM D1621.

You may substitute any appropriate material that meets the compressive strength requirements of the
expanded polystyrene foam if authorized.

83-1.02B(1)(c) Construction

83-1.02B(1)(c)(i) General

Areas to receive vegetation control must be cleared of vegetation, trash, and debris. Dispose of removed
material.

83-1.02B(1)(c)(ii) Earthwork

Excavate areas to receive vegetation control. Where vegetation control abuts the existing surfacing, the
edge of the existing surfacing must be on a neat line or must be cut on a neat line to a minimum depth of
2 inches before removing the surfacing. The finished elevation of the excavated area to receive
vegetation control must maintain planned flow lines, slope gradients, and contours of the job site.

Grade areas to receive vegetation control to a smooth, uniform surface and compact to a relative
compaction of not less than 95 percent.

Dispose of surplus excavated material uniformly along the adjacent roadway except as specified in
section 14-11.

83-1.02B(1)(c)(iii) Block Out
Install block-out material as shown.

If block-out material is supplied in more than 1 piece, tape the pieces together to make a smooth surface
on the top and sides.

Ensure block-out material does not move during concrete placement.

83-1.02B(1)(c)(iv) Placing Minor Concrete

Place minor concrete for vegetation control by hand.

Strike off and compact minor concrete with a mechanical or vibratory screed device. Apply a broom finish.
Match the finished grade to the adjacent section of vegetation control, pavement, shoulder, or existing
grade.

83-1.02B(1)(d) Payment

Vegetation control (minor concrete) is measured from the actual areas placed. The Department does not
pay for vegetation control (minor concrete) placed outside the dimensions shown.
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Replace section 83-1.02C(2) with:
83-1.02C(2) Alternative In-Line Terminal System

Alternative in-line terminal system must be furnished and installed as shown on the plans and under
these special provisions.

The allowable alternatives for an in-line terminal system must consist of one of the following or a
Department-authorized equal.

1. TYPE SKT-MGS TERMINAL SYSTEM - Type SKT-MGS terminal system must be a SKT 350
sequential kinking terminal, system length 53'-1-1/2", manufactured by Road Systems, Inc., located in
Big Spring, Texas, and must include items detailed for Type SKT-MGS terminal system shown on the
plans. The SKT 350 sequential kinking terminal can be obtained from the distributor, Universal
Industrial Sales, P.O. Box 699, Pleasant Grove, UT 84062, telephone (801) 785-0505 or from the
distributor, Gregory Highway Products, 4100 13th Street, S.W., Canton, OH 44708, telephone (330)
477-4800.

2. TYPE ET-PLUS 31 TERMINAL SYSTEM - Type ET-PLUS 31 terminal system must be an ET-2000
PLUS (4-tube system) extruder terminal, system length 53'-1-1/2", as manufactured by Trinity
Highway Products, LLC, and must include items detailed for Type ET-PLUS 31 terminal system
shown on the plans. The ET-2000 PLUS (4-tube system) extruder terminal can be obtained from the
manufacturer, Trinity Highway Products, LLC, P.O. Box 99, Centerville, UT 84012, telephone (800)
772-7976.

Submit a certificate of compliance for terminal systems.

Terminal systems must be installed under the manufacturer's installation instructions and these
specifications. Each terminal system installed must be identified by painting the type of terminal system in
neat black letters and figures 2 inches high on the backside of the rail element between system posts
numbers 4 and 5.

For Type ET-PLUS 31 terminal system, install a hinged breakaway post at Post 1 and 6'-0" steel yielding
terminal posts at Posts 2 through 6. The hinged breakaway post must be, at the Contractor's option,
either driven, with or without pilot holes, or placed in drilled holes. If placed in a pilot or drilled hole, space
around the hinged breakaway post must be backfilled with selected earth, free of rock, placed in layers
approximately 4 inches thick and each layer must be moistened and thoroughly compacted.

For Type SKT-MGS terminal system, install the soil tube with soil plate attached at Post 1, hinged
breakaway post at Post 2, and 6'-0" W6 x 9 steel posts at Posts 3 through 8. Use a W6 x 15 steel post at
Post 1. The soil tube with soil plate must be, at the Contractor's option, driven with or without pilot holes,
or placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted.

For Type ET-PLUS 31 terminal system, install 4'-6" steel foundation tubes with soil plates attached or 6'-
0" soil tubes at Posts 1 and 2. Install 6'-0" controlled release terminal posts at Posts 3 through 6. The
steel foundation tubes must be, at the Contractor's option, either driven, with or without pilot holes, or
placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted. The wood terminal posts must be inserted into the steel foundation tubes by hand
and must not be driven. Before the wood terminal posts are inserted, the inside surfaces of the steel
foundation tubes to receive the wood posts must be coated with a grease that will not melt or run at a
temperature of 149 degrees F or less. The edges of the wood terminal posts may be slightly rounded to
facilitate insertion of the post into the steel foundation tubes.
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For Type SKT-MGS terminal system, install the soil tube with soil plate attached at Post 1, breakaway
cable terminal post at Post 2, and controlled release terminal posts at Posts 3 through 8. The soil tube
must be, at the Contractor's option, driven with or without pilot holes, or placed in a drilled hole. Space
around the steel foundation tube must be backfilled with selected earth, free of rock, placed in layers
approximately 4 inches thick and each layer must be moistened and thoroughly compacted. A wood post
must be inserted into the steel foundation tube by hand. Before the wood terminal post is inserted, the
inside surfaces of the steel foundation tube to receive the wood post must be coated with a grease that
will not melt or run at a temperature of 149 degrees F or less. The edge of the wood post may be slightly
rounded to facilitate insertion of the post into the steel foundation tube.

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the
adjacent roadway where designated by the Engineer.

Replace section 83-1.02C(3) with:
83-1.02C(3) Alternative Flared Terminal System

Alternative flared terminal system must be furnished and installed as shown on the plans and under these
special provisions.

The allowable alternatives for a flared terminal system must consist of one of the following or a
Department-authorized equal.

1. TYPE FLEAT-MGS TERMINAL SYSTEM - Type FLEAT-MGS terminal system must be a Flared
Energy Absorbing Terminal 350, system length 37'-6", manufactured by Road Systems, Inc., located
in Big Spring, Texas, and must include items detailed for Type FLEAT-MGS terminal system shown
on the plans. The Flared Energy Absorbing Terminal 350 can be obtained from the distributor,
Universal Industrial Sales, P.O. Box 699, Pleasant Grove, UT 84062, telephone (801) 785-0505 or
from the distributor, Gregory Industries, Inc., 4100 13" Street, S.W., Canton, OH 44708, telephone
(330) 477-4800.

2. TYPE SRT-31 TERMINAL SYSTEM - Type SRT-31 terminal system must be an SRT-350 Slotted
Rail Terminal (6-post system), system length 37'-6", as manufactured by Trinity Highway Products,
LLC, and must include items detailed for Type SRT-31 terminal system shown on the plans. The
SRT-350 Slotted Rail Terminal (6-post system) can be obtained from the manufacturer, Trinity
Highway Products, LLC, P.O. Box 99, Centerville, UT 84012, telephone (800) 772—-7976.

Submit a certificate of compliance for terminal systems.

Terminal systems must be installed under the manufacturer's installation instructions and these
specifications. Each terminal system installed must be identified by painting the type of terminal system in
neat black letters and figures 2 inches high on the backside of the rail element between system posts
numbers 4 and 5.

For Type SRT-31 terminal system, install a cable release post at Post 1 and 6'-0" steel yielding terminal
posts at Posts 2 through 6. The cable release post and steel yielding terminal posts must be, at the
Contractor's option, either driven, with or without pilot holes, or placed in drilled holes. If placed in pilot or
drilled holes, space around the posts must be backfilled with selected earth, free of rock, placed in layers
approximately 4 inches thick and each layer must be moistened and thoroughly compacted.

For Type FLEAT-MGS terminal system, install the soil tube with soil plate attached at Post 1, hinged
breakaway post at Post 2, and 6'-0" W6 x 9 steel posts at Posts 3 through 7. Use a W6 x 15 steel post at
Post 1. The soil tube with soil plate must be, at the Contractor's option, driven with or without pilot holes,
or placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected earth,
free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
thoroughly compacted.

For Type FLEAT-MGS terminal system, install the soil tubes with soil plate attached at Posts 1 and 2,
breakaway cable terminal posts at Posts 1 and 2, and controlled release terminal posts at Posts 3
through 6. The soil tubes with soil plates must be, at the Contractor's option, driven with or without pilot
holes, or placed in drilled holes. Space around the steel foundation tubes must be backfilled with selected
earth, free of rock, placed in layers approximately 4 inches thick and each layer must be moistened and
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thoroughly compacted. The breakaway cable terminal posts must be inserted into the steel foundation
tubes by hand and must not be driven.

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the
adjacent roadway where designated by the Engineer.

AAAAAAAAAAAAAAAAAAAANAAAAANAANAAANAAAANAAANANAAANAN

86 ELECTRICAL SYSTEMS

Add to the end of the 1st paragraph of the RSS for section 86-1.01:

This work is shown on plan sheets labeled E . The work involved in each bid item is shown on a sheet
with a title matching the bid item description except for the following bid items:

1. Maintaining the existing traffic management system during construction

Replace "Reserved" in section 86-1.06B with:

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system,
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS),
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS)
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and
fiber optic system.

If the construction activities require existing TMS elements to be nonoperational or off line, and if
temporary or portable TMS elements are not shown, provide for temporary or portable TMS elements.
Obtain authorization on the type of temporary or portable TMS elements and installation method.

Fiber optic system as-built drawings will be available as an Information Handout as specified in section 2-
1.06B.

Before work, the Engineer, the Department's Traffic Operations Electrical representatives, and you must
jointly conduct a pre-construction operational status check of all existing TMS elements and each
element's communication status with the Traffic Management Center (TMC), including existing TMS
elements not shown and elements that may not be impacted by your activities. The Department's Traffic
Operations Electrical representatives will certify the TMS elements’ location and status, and provide a
copy of the certified list of the existing TMS elements within the project limits to you. The status list will
include the operational, defined as having full functionality, and the nonoperational components.

Obtain authorization at least 72 hours before interrupting existing TMS elements' communication with the
TMC that will result in the elements being nonoperational or off line. Notify the Engineer at least 72 hours
before starting excavation.

Traffic monitoring stations and their associated communication systems, which were verified to be
operational during the pre-construction operational status check, must remain operational on
freeway/highway mainline, except:

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3
miles

2. For aduration of up to 60 days on any continuous segment of the freeway/highway shorter than 3
miles

If the construction activities require existing detection systems to be nonoperational or off line for a longer
time period or the spacing between traffic monitoring stations is more than the specified criteria, and
temporary or portable detection operations are not shown, provide provisions for temporary or portable
detection operations. You must receive authorization on the type of detection and installation before
installing the temporary or portable detection.
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If existing TMS elements shown or identified during the pre-construction operational status check, except
traffic monitoring stations, are damaged or fail due to your activity, where the elements are not fully
functional, immediately notify the Engineer. If the Engineer notifies you that existing TMS elements have
been damaged, have failed or are not fully functional due to your activity, the damaged or failed TMS
elements, excluding structure-related elements, must be repaired or replaced, at your expense, within 24
hours. For a structure-related elements, you must install temporary or portable TMS elements within 24
hours. For nonstructure-related TMS elements, the Engineer may authorize temporary or portable TMS
elements for use during construction.

Demonstrate that repaired or replaced elements operate equal to or better than the replaced equipment.
If you fail to perform required repairs or replacement work, the Department may perform the repair or
replacement work and the cost will be deducted from monies due.

A TMS element is considered nonoperational or off line for the duration of time that active
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or
to the TMS element.

Provide provisions for replacing existing TMS elements within the project limits, including detection
systems, that were not identified on the plans or during the pre-construction operational status check that
became damaged due to your activities.

If the pre-construction operational status check identified existing TMS elements, you, the Engineer, and
the Department's Traffic Operations Electrical representatives must jointly conduct a post construction
operational status check of all existing TMS elements and each element's communication status with the
TMC. The Department's Traffic Operations Electrical representatives will certify the TMS elements' status
and provide you a copy of the certified list of the existing TMS elements within the project limits. The
status list will include the operational, defined as having full functionality, and the nonoperational
components. TMS elements that cease to be functional between pre and post construction status checks
must be repaired at your expense.

The Engineer will authorize the schedule for final replacement, the replacement methods and the
replacement elements, including element types and installation methods before repair or replacement
work is performed. The final TMS elements must be new and of equal or better quality than the existing
TMS elements.

If no electrical work exists on the project and no TMS elements are identified within the project limits, the
pre-construction operational status check is change order work.

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when
an existing TMS element becomes nonoperational or off line due to construction activities, is change
order work.

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not
shown nor identified during the pre-construction operational status check and were damaged by
construction activities is change order work.

If you are required to submit provisions for the replacement of TMS elements that were not identified,
submitting the provisions is change order work.

Add to section 86-2.05A:
Conduit installed underground must be Type 1.

After conductors have been installed, the ends of the conduits terminating in pull boxes must be sealed
with an authorized type of sealing compound.

Replace the 3rd paragraph in section 86-2.06A(2) of the RSS for section 86-2.06 with:
In a ground or sidewalk area, embed the bottom of a pull box in crushed rock.
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Replace "Reserved" in section 86-2.06B of the RSS for section 86-2.06 with:
86-2.06B(1) General
86-2.06B(1)(a) Summary
Section 86-2.06B includes specifications for installing non-traffic-rated pull boxes.

86-2.06B(1)(b) Submittals

Before shipping pull boxes to the job site, submit a list of materials used to fabricate the pull boxes to
METS. Include:

1. Contract number

2. Manufacturer's name

3. Manufacturer's installation instructions
4. Your contact information

Submit reports for pull boxes from an NRTL-accredited laboratory.
Before installing a pull box and cover, submit the manufacturer's replacement warranty for them.

86-2.06B(1)(c) Quality Control and Assurance
86-2.06B(1)(c)(i) Functional Testing

The pull box and cover must be tested under ANSI/SCTE 77, "Specification for Underground Enclosure
Integrity."

86-2.06B(1)(c)(ii) Warranty
Provide a 2-year manufacturer's replacement warranty for the pull box and cover. The warranty period
starts on the date of Contract acceptance.

Deliver replacement parts within 5 business days after you receive notification of a failed pull box, cover,
or both to the Department's Maintenance Electrical Shop at: 7316 E. Bandini Blvd, Commerce, CA,
90040, (213) 620-2194.

86-2.06B(2) Materials

The pull box and cover must comply with ANSI/SCTE 77, "Specification for Underground Enclosure
Integrity," for tier 22 load rating and must be gray or brown.

Each pull box cover must have an electronic marker cast inside.

A pull box extension must be made of the same material as the pull box and attached to the box to
maintain the minimum combined depths.

Include recesses for a hanger if a transformer or other device must be placed in a pull box.
The bolts, nuts, and washers must be a captive design.

The captive bolt must be capable of withstanding a torque from 55 to 60 ft-lb and a minimum pull-out
strength of 750 Ib. Perform the test with the cover in place and the bolts torqued. The pull box and cover
must not be damaged while performing the test.

Hardware must be stainless steel with 18 percent chromium and 8 percent nickel content.
Galvanize ferrous metal parts under section 75-1.05.
The manufacturer's instructions must include:

1. Quantity and size of entries that can be made without degrading the strength of the pull box below the
tier 22 load rating

2. Locations where side entries cannot be made

3. Acceptable method for creating the entry

The tier 22 load rating must be labeled or stenciled by the manufacturer on the inside and outside of the
pull box and on the underside of the cover.

Contract No. 07-294904
160



86-2.06B(3) Construction
Do not install a pull box in curb ramps or driveways.

A pull box for a post or a pole standard must be located within 5 feet of the standard. Place the pull box
adjacent to the back of the curb or edge of the shoulder. If this is impractical, place the pull box in a
suitable, protected, and accessible location.

Plastic sheets must be 20 mil thick and made of HDPE or PVC virgin compounds.

Add to section 86-2.08A:

Wrap conductors around the projecting end of conduit in pull boxes as shown. Secure conductors and
cables to the projecting end of the conduit in pull boxes.

Replace the 1st paragraph of section 86-2.09E with:
Splices must be insulated by "Method B."

Delete the 6th and 7th paragraphs of section 86-2.09E.

Add to section 86-5.01A(1):

For Type E detector loops, sides of the slot must be vertical and the minimum radius of the slot entering
and leaving the circular part of the loop must be 1-1/2 inches. Slot width must be a maximum of 5/8 inch.
Loop wire for circular loops must be Type 2. Slots of circular loops must be filled with elastomeric sealant
or hot-melt rubberized asphalt sealant.

The depth of the loop sealant above the top of the uppermost loop wire in the sawed slots must be 2
inches, minimum.

Fill slots in concrete with elastomeric, hot-melt rubberized asphalt or epoxy sealant for loop detectors.

AAAAAAAAAAAAAAAAANAAANAAANAANAAAAANAAANAANAAAANAAANAAAANAANANAANAANAAAANAANAAANAAAANANANAN

DIVISION X MATERIALS
87 MATERIALS—GENERAL

Replace section 87-2 with:
87-2 AGGREGATE
87-2.01 GENERAL
87-2.01A Summary
Section 87-2 includes specifications for furnishing aggregate.

87-2.01B Definitions
stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used.

87-2.01C Submittals
Submit a certificate of compliance for:

1. Each stockpile lot
2. Steel slag
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87-2.02 MATERIALS
87-2.02A General
Do not use air-cooled iron blast furnace slag to produce aggregate for:

Structure backfill material

Pervious backfill material

Permeable material

Reinforced or prestressed PCC component or structure

Nonreinforced PCC component or structure for which a Class 1 surface finish under section 51-
1.03F(3) is required

arON=

Do not use aggregate produced from slag resulting from a steel-making process except in:

1. Imported borrow

2. AS
3. Class 2 AB
4. HMA

Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of

the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that

will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry
weight of the aggregate.

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a
permanent system of signs. Maintain a permanent record of:

1. Dates for:
1.1.  Completion of stockpile
1.2. Start of controlled aging
1.3. Completion of controlled aging
1.4. Making of tests
2. Testresults

For each stockplie of steel slag aggregate, moisture tests must be made at least once each week. The
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time.

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is
started.

Steel slag used for imported borrow must be weathered for at least 3 months.

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion
and controlled aging start date.

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel
slag aggregate to produce the specified gradings.

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more.

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply.

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set.
Provide adequate means for controlling and checking the feeder accuracy.
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Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate
type separately from natural aggregate.

For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or
any combination of these, the same aggregate must be used throughout any one layer. Once an
aggregate type is selected, do not change it without authorization.

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which
the aggregate is used.

87-2.03 CONSTRUCTION

Do not place aggregate produced from slag within 1 foot of a non—cathodically protected pipe or structure
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base.

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured
normal to the plane of the slope.

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick
after compaction over the slag aggregate in highway planting areas.

87-2.04 PAYMENT

The Department reduces the payment quantity of HMA if:

1. Steel slag aggregates are used to produce HMA
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40

The Department prepares the stabilometer test specimen under California Test 304 and determines the
sp gr of the specimen under Method C of California Test 308.

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The
Department applies this quantity reduction as often as necessary to ensure accurate results.
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90 CONCRETE
Add to section 90-2.02B:

You may use rice hull ash as an SCM. Rice hull ash must comply with AASHTO M 321 and the chemical
and physical requirements shown in the following tables:

Chemical property R(?gg:zrggnt
Silicon dioxide (SiO,)? 90 min
Loss on ignition 5.0 max
Total alkalies as Na,O equivalent 3.0 max
Physical property Requirement
Particle size distribution
Less than 45 microns 95 percent
Less than 10 microns 50 percent
Strength activity index with portland cement”
7 days 95 percent
(min percent of control)
28 days 110 percent
(min percent of control)
Expansion at 16 days when testing project 0.10 percent max
materials under ASTM C 1567°
Surface area when testing by nitrogen 40.0 m*/g min
adsorption under ASTM D 5604

4Si0; in crystalline form must not exceed 1.0 percent.

®When tested under AASHTO M 307 for strength activity testing of
silica fume.

°In the test mix, Type Il or V portland cement must be replaced with at
least 12 percent rice hull ash by weight.

For the purpose of calculating the equations for the cementitious material specifications, consider rice hull
ash to be represented by the variable UF.
Replace section 90-8 with:
90-8 ROLLER COMPACTED CONCRETE
90-8.01 GENERAL
90-8.01A Summary
Section 90-8 includes specifications for furnishing roller compacted concrete (RCC.)

90-8.01B Definitions
Not Used

90-8.01C Submittals
Not Used

90-8.01D Quality Control and Assurance
90-8.01D(1) General
Fabricate compressive strength test specimens under ASTM C 1435.

Paragraph 2 of section 90-1.01D(2) does not apply to RCC.
Prequalify RCC under section 90-1.01D(5)(b).
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90-8.01D(2) Shrinkage
Test RCC under ASTM C 341 on samples that have been cut from compacted RCC modified as follows:

Remove specimens from the in-place compacted RCC between 24 hours and 48 hours age.
Transport and store specimens in a water bath.

Trim specimens to a 4 inch by 4 inch cross section and the required length for a 10 inch gage length.
Use length measurement at 7 days age as the base length.

Store in air.

Take subsequent readings at 7, 14, 21, and 28 days drying.

oAM=

Test two specimens from the end of one RCC placement for each week that RCC is placed on more than
3 days.
90-8.01D(3) Compressive Strength
The fifth paragraph of section 90-1.01D(5)(a) does not apply to RCC. If the compressive strength is 5000
psi or more, 42 days are allowed to attain the specified strength.
90-8.02 MATERIALS
90-8.02A General
If the minimum cementitious material content specified is less than 425 Ib/cu yd, use the following
equation in place of Equation 2 in 90-1.02(B)3:

(425-MSCM-PC)=0
If the total alkali content of the cement used is less than 2 pounds per cubic yard of concrete, paragraph 3
of section 90-1.02(B)3 does not apply to RCC.
90-8.02B Aggregate Gradings
90-8.02B(1) General
Section 90-1.02C(4) does not apply to RCC.
Furnish aggregate divided into two or more sizes. The grading of each of the sizes is at your discretion.
Control the gradation of each size with a minimum of 4 sieves. Maintain the gradation on each sieve
within 10 percentage points of your target for each sieve.
90-8.02B(2) Combined Aggregate Grading
Combined aggregate must be graded within the limits shown in the following table:

Percentage passing
Sieve size 1/2 inch max | 3/4 inch max 1 inch max 1-1rInZa|:ch 2 inch max

2-1/2 inch -- - - -- 100
2 inch -- -- - 100 90-100
1-1/2 inch -- -- 100 87-100 78-97
1inch -- 100 82—-100 71-91 --
3/4 inch 100 87-100 72-91 -- 56-76
1/2 inch 81-100 71-91 -- 50-71 --
3/8 inch 71-91 -- 50-71 -- 39-59
No. 4 49-70 42-63 -- 3049 27-46
No. 8 33-54 - 23-42 -- --
No. 16 -- 18-36 -- 13-28 --
No. 30 12-28 - 8-22 -- 6-18
No. 50 -- 5-19 -- 3-15 --
No. 100 —16 1-13 1-12 1-11 1-10
No. 200 —10 0-9 0-8 0-7 0-7
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90-8.03 CONSTRUCTION
90-8.03A General
Not Used

90-8.03B Mixing and Transporting RCC
90-8.03B(1) General

Mix and transport concrete under 90-1.02G. You may use batch mixing or horizontal shaft mixing. Section
90-1.02G(5) and 90-1.02G(6) do not apply.

Protect concrete hauled in open-top vehicles from rain or evaporation with retractable covers.

Discharge RCC material within 45 minutes after the addition of the cement to the aggregates. Deposit the
RCC material directly into the hopper of the paver or into a secondary material distribution system that
deposits the material into the paver hopper.

90-8.03B(2) Horizontal Shaft Mixing

A horizontal shaft mixing plant must be a central plant type with a twin-shaft mixer, capable of either batch
or continuous mixing, equipped with synchronized metering devices and feeders to maintain the correct
proportions of aggregate, cement, SCM, and water. Plants must utilize:

1.

wn

Controlled aggregate feed rate. Use aggregate bins with a feed rate controlled by a variable speed
belt, or an operable gate calibrated to accurately deliver any specified quantity of material. The feed
rate from each aggregate bin must be readily adjustable to change aggregate proportions. Feed rate
controls must maintain the established proportions of aggregate from each stockpile bin when the
combined aggregate delivery is increased or decreased.

Plant scales. Plant scales must conform to Section 90-1.02F(3), “Proportioning Devices.”

Cement and SCM storage. Supply separate and independent storage silos for cement and SCM.
Each silo must have a sign at each fill inlet clearly identifying the material that is in the silo that is
easily read even when completely coated with dust. Make the sign from a durable material, with
minimum two-inch high by “a-inch wide letters that are raised, indented, or cut.

Preblended portland cement and SCM. If you preblend portland cement and SCM at the batch plant,
demonstrate, with a testing plan, the ability to successfully produce a uniform blended material
meeting the mix design requirements. Perform testing on at least a daily basis to ensure both
uniformity and proper quantities.

Cement and SCM feed unit. Provide a satisfactory means of dispensing portland cement and SCM,
volumetrically or by weight, to ensure a uniform and accurate quantity of cementitious material enters
the mixer.

Water control unit. Use a water control unit capable of measuring the required amount of water for the
approved mix by weight or volume. Ensure that the unit is equipped with an accurate metering device.
Vary the amount of water to be used only with the Engineer's approval.

Gob hopper. For continuous operating mixers, provide a gob hopper attached to the end of the final
discharge belt to temporarily hold the roller compacted concrete material in order to allow the plant to
operate continuously.

90-8.04 PAYMENT
Not Used
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REVISED STANDARD SPECIFICATIONS DATED
04-18-14

ORGANIZATION

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes or introduces a
revision to the Standard Specifications. For a revision clause that describes a revision, the date on the
right above the clause is the publication date of the revision. For a revision clause that introduces a
revision, the date on the right above a revised term, phrase, clause, paragraph, or section is the
publication date of the revised term, phrase, clause, paragraph, or section. For a multiple-paragraph or
multiple-section revision, the date on the right above a paragraph or section is the publication date of the
paragraphs or sections that follow.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAAAAAAAAAAAAAAANAAANAAAANAAAAANAANAAANANAAAANAAANAANAAAANANAANAANANAAAANAANAAANAAAANANANAN

ORGANIZATIONAL REVISIONS

07-19-13
Transfer section 36 from division IV to division V.

AAAAAAAAAAAAAAAAANAAAANAAAAAAAAANAAANANAAANAANAAAANAAANANAAANANAAAANAANAAANAAAANANAAN

DIVISION | GENERAL PROVISIONS

1 GENERAL
02-21-14
Replace "current” in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the 4th paragraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.
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Add to the 1st table in section 1-1.06:

LCS Department's lane closure system
POC pedestrian overcrossing

QSD qualified SWPPP developer

QSP qualified SWPPP practitioner
TRO time-related overhead

WPC water pollution control

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.

Delete "Contract completion date" and its definition in section 1-1.07B.

04-19-13

06-20-12

10-19-12

10-19-12

Delete "critical delay" and its definition in section 1-1.07B.

Replace "day" and its definition in section 1-1.07B with:

day: 24 consecutive hours running from midnight to midnight; calendar day.

-_—

business day: Day on the calendar except a Saturday and a holiday.

10-19-12

2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period

except:
2.1. Saturday and holiday.

2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of
the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to

any of the following:
2.2.1. Adverse weather-related conditions.
2.2.2. Maintaining traffic under the Contract.

2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both

parties.
2.2.4. Unanticipated event not caused by either party such as:
2.24.1. Actof God.
2.2.4.2. Actof apublic enemy.
2.2.4.3. Epidemic.
2.2.4.4. Fire.
2.2.4.5. Flood.
2.2.4.6. Governor-declared state of emergency.
2.24.7. Landslide.
2.2.4.8. Quarantine restriction.
2.2.5. Issue involving a third party, including:
2.2.5.1. Industry or area-wide labor strike.
2.2.5.2. Material shortage.
2.2.5.3. Freight embargo.

3.

2.3.

original working days:

2254,
2.25.5.

Jurisdictional requirement of a law enforcement agency.

Workforce labor dispute of a utility or nonhighway facility owner resulting in
a nonhighway facility rearrangement not described and not solely for the
Contractor's convenience. Rearrangement of a nonhighway facility includes
installation, relocation, alteration, or removal of the facility.

Day during a concurrent delay.
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3.1.  Working days to complete the work shown on the Notice to Bidders for a non—cost plus time
based bid.
3.2.  Working days bid to complete the work for a cost plus time based bid.

Where working days is specified without the modifier "original" in the context of the number of working
days to complete the work, interpret the number as the number of original working days as adjusted
by any time adjustment.

Replace "Contract” in the definition of "early completion time" in section 1-1.07B with:

10-19-12
work

Replace "excusable delay" and its definition in section 1-1.07B with:

10-19-12
delay: Event that extends the completion of an activity.

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work

began such as:

1.1.  Change in the work

1.2. Department action that is not part of the Contract

1.3. Presence of an underground utility main not described in the Contract or in a location
substantially different from that specified

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date
specified, unless the rearrangement is solely for the Contractor's convenience

1.5. Department's failure to obtain timely access to the right-of-way

1.6. Department's failure to review a submittal or provide notification in the time specified

2. critical delay: Excusable delay that extends the scheduled completion date
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either
partially or entirely:
3.1.  Critical delay
3.2. Delay to a controlling activity caused by you
3.3.  Non—working day
Replace "project” in the definition of "scheduled completion date” in section 1-1.07B with:
10-19-12
work
Add to section 1-1.07B:
10-19-12
Contract time: Number of original working days as adjusted by any time adjustment.
06-20-12

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5.

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with:

04-20-12
703 B ST
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Replace the Web site for the Department of General Services, Office of Small Business and DVBE
Services in the table in section 1-1.11 with:

11-15-13
http://www.dgs.ca.gov/dgs/ProgramsServices/BusServices.aspx
AAAAAAAAAAAAAAAAAANAAAAANAAAAANAAANAAAAAAAAAANAANAN
2 BIDDING
02-21-14
Replace the headings and paragraphs in section 2 with:
02-21-14

2-1.01 GENERAL

Section 2 includes specifications related to bid eligibility and the bidding process.

The electronic bid specifications in section 2 apply if Electronic Bidding Contract is shown on the cover of
the Notice to Bidders and Special Provisions.

2-1.02 BID INELIGIBILITY

A firm that has provided architectural or engineering services to the Department for this contract before
bid submittal for this contract is prohibited from any of the following:

1. Submitting a bid
2. Subcontracting for a part of the work
3. Supplying materials

2-1.03-2-1.05 RESERVED

2-1.06 BID DOCUMENTS

2-1.06A General

Standard Specifications and Standard Plans may be viewed at the Bidders' Exchange website and may
be purchased at the Publication Distribution Unit.

The Notice to Bidders and Special Provisions and project plans may be viewed at the Bidders' Exchange
website and at the street address.

Bid books may be ordered at the Bidders' Exchange website.

For an informal-bid contract, in addition to viewing and ordering them as specified above, the Notice to
Bidders and Special Provisions, project plans, and Bid book may be obtained at the Bidders' Exchange
street address.

The Notice to Bidders and Special Provisions includes the Notice to Bidders, revised standard
specifications, and special provisions.

2-1.06B Supplemental Project Information
The Department makes supplemental information available as specified in the special provisions.

Logs of test borings are supplemental project information.
If an Information Handout or cross sections are available:

1. You may view them at the Contract Plans and Special Provisions link at the Bidders' Exchange
website
2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address

If rock cores are available, you may view them by sending a request to Coreroom@dot.ca.gov.

If other supplemental project information is available for inspection, you may view it by phoning in a
request.
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Make your request at least 7 days before viewing. Include in your request:

District-County-Route

Contract number

Viewing date

Contact information, including telephone number

rON~

For rock cores, also include the bridge number in your request.
If bridge as-built drawings are available:

1. For a project in District 1 through 6 or 10, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357

2. Fora project in District 7, 8, 9, 11, or 12, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357, and they are available at the Office of Structure
Maintenance and Investigations, Los Angeles, CA, telephone (213) 897-0877

As-built drawings may not show existing dimensions and conditions. Where new construction dimensions
are dependent on existing bridge dimensions, verify the field dimensions and adjust dimensions of the
work to fit existing conditions.

2-1.06C-2-1.06D Reserved
2-1.07 JOB SITE AND DOCUMENT EXAMINATION
Examine the job site and bid documents.

Bid submission is your acknowledgment that you have examined the job site and bid documents and are
satisfied with:

General and local conditions to be encountered

Character, quality, and scope of work to be performed

Quantities of materials to be furnished

Character, quality, and quantity of surface and subsurface materials or obstacles
Requirements of the contract

agrON=

2-1.08 RESERVED
2-1.09 BID ITEM LIST
Submit a bid based on the bid item quantities the Department shows on the Bid Item List.

2-1.10 SUBCONTRACTOR LIST

On the Subcontractor List form, list each subcontractor to perform work in an amount in excess of 1/2 of 1
percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.).

The Subcontractor List form must show the name, address, and work portions to be performed by each
subcontractor listed. Show work portions by bid item number, description, and percentage of each bid
item subcontracted.

2-1.11 RESERVED

2-1.12 DISADVANTAGED BUSINESS ENTERPRISES
2-1.12A General

Section 2-1.12 applies to a federal-aid contract.

Under 49 CFR 26.13(b):

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate.
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Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the Contract
(49 CFR 26).

2-1.12B Disadvantaged Business Enterprise Goal
2-1.12B(1) General
Section 2-1.12B applies if a DBE goal is shown on the Notice to Bidders.

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs.

Make work available to DBEs and select work parts consistent with available DBE subcontractors and
suppliers.

Meet the DBE goal shown on the Notice to Bidders or demonstrate that you made adequate good faith
efforts to meet this goal.

You are responsible to verify that the at the bid opening date the DBE firm is certified as DBE by the CA
Unified Certification Program.

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.
Credit for materials or supplies you purchase from DBEs counts toward the goal in the following manner:

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer.

2. 60 percent if the materials or supplies are obtained from a DBE regular dealer.

3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or
supplies, if they are obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR
26.55 defines "manufacturer" and "regular dealer."

You receive credit toward the goal if you employ a DBE trucking company that performs a commercially
useful function as defined in 49 CFR 26.55(d)(1)—(4), (6).

2-1.12B(2) DBE Commitment Submittal
Submit DBE information under section 2-1.33.

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder are not required to
submit the DBE commitment form unless the Department requests it. If the Department requests a DBE
commitment form from you, submit the completed form within 4 business days of the request.

Submit written confirmation from each DBE shown on the form stating that it will be participating in the
Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as
written confirmation that the DBE will be participating in the Contract.

2-1.12B(3) Good Faith Efforts Submittal

If you have not met the DBE goal, complete and submit the Good Faith Efforts Documentation under
section 2-1.33 showing that you made adequate good faith efforts to meet the goal. Only good faith
efforts directed toward obtaining participation by DBEs are considered.

If your DBE commitment form shows that you have met the DBE goal or if you are required to submit the
DBE commitment form, you must submit good faith efforts documentation within the specified time to
protect your eligibility for award of the contract in the event the Department finds that the DBE goal has
not been met.

The Department may consider DBE commitments of the 2nd and 3rd bidders in determining whether the
low bidder made good faith efforts to meet the DBE goal.

2-1.13-2-1.14 RESERVED

2-1.15 DISABLED VETERAN BUSINESS ENTERPRISES

2-1.15A General

Section 2-1.15 applies to a non-federal-aid contract.

Take necessary and reasonable steps to ensure that DVBEs have opportunity to participate in the
Contract.
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Comply with Mil & Vet Code § 999 et seq.

2-1.15B Projects $5 Million or Less
Section 2-1.15B applies to a project with an estimated cost of $5 million or less.

Make work available to DVBEs and select work parts consistent with available DVBE subcontractors and
suppliers.

Meet the goal shown on the Notice to Bidders.

Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE participation
on this form.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

List each 1st-tier DVBE subcontractor on the Subcontractor List form regardless of percentage of the total
bid.

2-1.15C Projects More Than $5 Million

2-1.15C(1) General

Section 2-1.15C applies to a project with an estimated cost of more than $5 million.

The Department encourages bidders to obtain DVBE participation to ensure the Department achieves its
State-mandated overall DVBE goal.

If you obtain DVBE participation:

1. Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE
participation on this form.

2. List each 1st tier DVBE subcontractor in the Subcontractor List form regardless of percentage of the
total bid.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

2-1.15C(2) DVBE Incentive

The Department grants a DVBE incentive to each bidder who achieves a DVBE participation of 1 percent
or greater (Mil & Vet Code 999.5 and Code of Regs § 1896.98 et seq.).

To receive this incentive, submit the Certified DVBE Summary form under section 2-1.33.

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder may be required to
submit the Certified DVBE Summary form if the bid ranking changes. If the Department requests a
Certified DVBE Summary form from you, submit the completed form within 4 business days of the
request.

2-1.15C(3) Incentive Evaluation
The Department applies the small business and non—small business preference during bid verification
and proceeds with the evaluation specified below for DVBE incentive.

The DVBE incentive is a reduction, for bid comparison only, in the total bid submitted by the lesser of the
following amounts:

1. Percentage of DVBE achievement rounded to 2 decimal places of the verified total bid of the low
bidder

2. 5 percent of the verified total bid of the low bidder

3. $250,000

The Department applies DVBE incentive and determines whether bid ranking changes.
A non—small business bidder cannot displace a small business bidder. However, a small business bidder
with higher DVBE achievement can displace another small business bidder.
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The Department proceeds with awarding the contract to the new low bidder and posts the new verified bid
results at the Department's Web site.

2-1.16-2-1.17 RESERVED

2-1.18 SMALL BUSINESS AND NON-SMALL BUSINESS SUBCONTRACTOR PREFERENCES
2-1.18A General

Section 2-1.18 applies to a non-federal-aid contract.

The Department applies small business preferences and non—small business preferences under Govt
Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq.

Any contractor, subcontractor, supplier, or service provider who qualifies as a small business is
encouraged to apply for certification as a small business by submitting its application to the Department of
General Services, Office of Small Business and DVBE Services.

Contract award is based on the total bid, not the reduced bid.

2-1.18B Small Business Preference

The Department allows a bidder certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid
2. Low bidder did not request the preference or is not certified as a small business

The bidder's signature on the Request for Small Business Preference or Non—Small Business Preference
form certifies that the bidder is certified as a small business at the date and time of bid or has submitted a
complete application to the Department of General Services. The complete application and any required
substantiating documentation must be received by the Department of General Services by 5:00 p.m. on
the bid opening date.

The Department of General Services determines whether a bidder was certified on the bid opening date.
The Department of Transportation confirms the bidder's status as a small business before applying the
small business preference.

The small business preference is a reduction for bid comparison in the total bid submitted by the small
business contractor by the lesser of the following amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

If the Department determines that a certified small business bidder is the low bidder after the application
of the small business preference, the Department does not consider a request for non—small business
preference.

2-1.18C Non-Small Business Subcontractor Preference

The Department allows a bidder not certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid

2. Certified Small Business Listing for the Non—Small Business Preference form shows that you are
subcontracting at least 25 percent to certified small businesses

Each listed subcontractor and supplier must be certified as a small business at the date and time of bid or
must have submitted a complete application to the Department of General Services. The complete
application and any required substantiating documentation must be received by the Department of
General Services by 5:00 p.m. on the bid opening date.
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The non—small business subcontractor preference is a reduction for bid comparison in the total bid
submitted by the non—small business contractor requesting the preference by the lesser of the following
amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

2-1.19-2-1.26 RESERVED
2-1.27 CALIFORNIA COMPANIES
Section 2-1.27 applies to a non-federal-aid contract.

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference
to be given to contractors from that state on its public entity construction contracts.

Complete a California Company Preference form.

The California company reciprocal preference amount is equal to the preference amount applied by the
state of the nonresident contractor with the lowest responsive bid unless the California company is
eligible for a small business preference or a non—small business subcontractor preference, in which case
the preference amount is the greater of the two, but not both.

If the low bidder is not a California company and a California company's bid with reciprocal preference is
equal to or less than the lowest bid, the Department awards the contract to the California company on the
basis of its total bid.

2-1.28 RESERVED

2-1.29 OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

You may opt out of the payment adjustments for price index fluctuations specified in section 9-1.07. To
opt out, submit a completed Opt Out of Payment Adjustments for Price Index Fluctuations form under
section 2-1.33.

2-1.30-2-1.32 RESERVED
2-1.33 BID DOCUMENT COMPLETION AND SUBMITTAL
Complete forms in the Bid book.

For a paper bid, submit your bid:

1. Under sealed cover
2. Marked as a bid
3. Identifying the contract number and the bid opening date
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For an electronic bid, complete and submit the Bid book under the Electronic Bidding Guide at the
Bidders' Exchange website.

Submit the forms and form information at the times shown in the following table:

Bid Form Submittal Schedule

Contract | Forms to be submitted at Forms to be Forms to be Forms to be
type the time of bid submitted no later submitted no submitted no later
than 24 hours after later than 4 than 4 p.m. on the
bid opening® p.m. on the 4th business day
2nd business after bid opening®
day after bid
opening®
All * Bid to the Department * Bid item nos. and
contracts of Transportation percentage of bid
* Business name and item subcontracted
location; description of on the
subcontracted work on SubcontractorList® -- --
the Subcontractor List
* Opt Out of Payment
Adjustments for Price
Index Fluctuations®
Non- * California Company * Certified * Certified DVBE
federal-aid | Preference Small Summary"|
contracts * Request for Small Business
only Business Preference or -- Listing for the
Non—Small Business Non—Small
Preference® Business
Preference’
Federal- » Small Business Status + Caltrans Bidder -
aid DBE - Commitment®
contracts -- -- » Good Faith Efforts
only Documentation -
DBE'

®The forms and information may be submitted at the time of bid.

°If the information is not submitted at the time of bid, fax it to (916) 227-6282. This after-bid submittal
does not apply to an informal-bid contract. For an informal bid contract, submit the completed form at
the time of bid.

°Applicable only if the preference or option is chosen.

Not applicable to an informal-bid contract or a project with an estimated cost of more than $5 million.
For an informal bid contract, submit the completed form at the time of bid. For a project with an
estimated cost of more than $5 million, applicable only if you obtain DVBE participation or you are the
apparent low bidder, 2nd low bidder, or 3rd low bidder and you choose to receive the specified
incentive.

°If not submitted at the time of bid, applicable only to the apparent low bidder, 2nd low bidder, and 3rd
low bidder.

fApplicable only if you have not met the DBE goal.

For an electronic bid:

1. Forms to be submitted at the time of bid must be submitted as described in the Electronic Bidding
Guide or faxed to (916) 227-6282 before the bid opening date and time.

2. Your authorized digital signature is your confirmation of and agreement to all certifications and
statements contained in the Bid book.

3. Onforms and certifications that you submit through the electronic bidding service, you agree that
each form and certification where a signature is required is deemed as having your signature. On
forms that you submit after bid opening, sign the forms where a signature is required in ink.

Failure to submit the forms and information as specified results in a nonresponsive bid.
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If an agent other than the authorized corporation officer or a partnership member signs the bid, file a
Power of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid may
be nonresponsive.

2-1.34 BIDDER'S SECURITY
Submit one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash

Cashier's check

Certified check

Signed bidder's bond by an admitted surety insurer

For an electronic bid, electronic bidder's bond by an admitted surety insurer submitted using an
electronic registry service approved by the Department.

RN =

Submit cash, cashier’s check, certified check, or bidder's bond to the Department at the Bidders
Exchange before the bid opening time.

Submit electronic bidder’s bond with the electronic bid.

If using a bidder's bond, you may use the form in the Bid book. If you do not use the form in the Bid book,

use a form containing the same information.

2-1.35-2-1.39 RESERVED

2-1.40 BID WITHDRAWAL

For a paper bid:

1. An authorized agent may withdraw a bid before the bid opening date and time by submitting a written
bid withdrawal request at the location where the bid was submitted. Withdrawing a bid does not

prevent you from submitting a new bid.
2. After the bid opening time, you cannot withdraw a bid.

For an electronic bid:

1. Bids are not filed with the Department until the date and time of bid opening.
2. A bidder may withdraw or revise a bid after it has been submitted to the electronic bidding service if
this is done before the bid opening date and time.

2-1.41-2-1.42 RESERVED
2-1.43 BID OPENING
The Department publicly opens and reads bids at the time and place shown on the Notice to Bidders.

2-1.44-2-1.45 RESERVED
2-1.46 DEPARTMENT'S DECISION ON BID
The Department's decision on the bid amount is final.

The Department may reject:

1. All bids
2. A nonresponsive bid

2-1.47 BID RELIEF

The Department may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for bid
relief to the Office Engineer. The Relief of Bid Request form is available at the Department's website.
2-1.48 RESERVED

2-1.49 SUBMITTAL FAILURE HISTORY

The Department considers a bidder's past failure to submit documents required after bid opening in
determining a bidder's responsibility.
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2-1.50 BID RIGGING

Section 2-1.50 applies to a federal-aid contract.

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities.
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous..

The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General.

AAAAAAAAAANAAAAAAAAAAAANAAAANAAANAAAANAAANANAAANAN

3 CONTRACT AWARD AND EXECUTION
02-21-14
Replace section 3-1.02 with:

02-21-14
3-1.02 CONSIDERATION OF BIDS

3-1.02A General
For a lump sum based bid, the Department compares bids based on the total price.

For a unit price based bid, the Department compares bids based on the sum of the item totals.

For a cost plus time based bid, the Department compares bids based on the sum of the item totals and
the total bid for time.

3-1.02B Tied Bids
The Department breaks a tied bid with a coin toss except:

1. If a small business bidder and a non—small business bidder request preferences and the reductions
result in a tied bid, the Department awards the contract to the small business bidder.

2. If a DVBE small business bidder and a non-DVBE small business bidder request preferences and the
reduction results in a tied bid, the Department awards the contract to the DVBE small business
bidder.

Add to the end of section 3-1.04:

10-19-12
You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on
the last day of the award period. If you do not make this request, after the specified award period:

1. Your bid becomes invalid
2. You are not eligible for the award of the contract

Replace the paragraph in section 3-1.11 with:

10-19-12
Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department.

Replace section 3-1.13 with:
07-27-12
3-1.13 FORM FHWA-1273

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion
section as specified in section 7-1.11A.
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Add to item 1 in the list in the 2nd paragraph of section 3-1.18:

07-27-12
, including the attached form FHWA-1273
10-19-12
Delete item 4 of the 2nd paragraph of section 3-1.18.
AAAAAAAAAANAAAAAAAAAAANAAAAAANAAANAAAANAAANANAAAAN
5 CONTROL OF WORK
11-15-13
Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A:
10-19-12
and 100 or more working days
Add to the list in the 4th paragraph of section 5-1.09A:
10-19-12
9. Considering discussing with and involving all stakeholders in evaluating potential VECPs
Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A:
10-19-12
, including VECPs
Replace the 1st paragraph of section 5-1.09C with:
10-19-12

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills
development is required.

10-19-12
Delete the 2nd paragraph of section 5-1.09C.
Replace "at least 2 representatives” in the 5th paragraph of section 5-1.09C with:
10-19-12
field supervisory personnel
Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with:
06-20-12

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification
date. If a business becomes a certified DBE before completing its work, the business must notify you in
writing of the certification date.
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Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with:
06-20-12

30

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises” in the heading of
section 5-1.13B(2) with:

06-20-12
Performance of
06-20-12
Delete U in UDBE at each occurrence in section 5-1.13B(2).
Replace the 3rd paragraph of section 5-1.13B(2) with:
06-20-12

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or
obtain materials from other sources without authorization from the Department.

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with:

06-20-12
6. Listed DBE is ineligible to work on the project because of suspension or debarment.

Add to the list in the 4th paragraph of section 5-1.13B(2):
06-20-12
Listed DBE voluntarily withdraws with written notice from the Contract.
Listed DBE is ineligible to receive credit for the type of work required.
0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.
11. Department determines other documented good cause.

= ©x

Add between the 4th and 5th paragraphs of section 5-1.13B(2):
07-20-12
Notify the original DBE of your intent to use other forces or material sources and provide the reasons.
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons
why the use of other forces or sources of materials should not occur. Your request to use other forces or
material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request
3. Notices from the DBE to you regarding the request

Add between "terminated"” and ", you" in the 5th paragraph of section 5-1.13B(2):

07-20-12
or substituted
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Replace the paragraphs of section 5-1.13C with:

11-15-13
Section 5-1.13C applies to a non-federal-aid contract.

Use each DVBE as shown on the Certified DVBE Summary form unless you receive authorization from
the Department for a substitution. The substitute must be another DVBE unless DVBEs are not available,
in which case, you must substitute with a small business. Any authorization for a substitute is contingent
upon the Department of General Services' approval of the substitute.

The requirement that DVBEs be certified by the bid opening date does not apply to DVBE substitutions
after Contract award.

The Department authorizes substitutions for any of the reasons provided in 2 CA Code of Regs §
1896.73.

Include in your substitution request:

1. Copy of the written notice issued to the DVBE with proof of delivery
2. Copy of the DVBE's response to the notice
3. Name and certification number of the listed DVBE and the proposed substitute

Requests for substitutions of a listed DVBE with a small business must include documentation of the
unavailability of DVBEs, including:

1. Contact with the small business/DVBE advocate from the Department and the Department of
Veterans Affairs

2. Search results from the Department of General Services' website of available DVBEs

3. Communication with a DVBE community organization nearest the job site, if applicable

4. Documented communication with the DVBE and small businesses describing the work to be
performed, the percentage of the total bid, the corresponding dollar amount, and the responses to the
communication

The Department forwards your substitution request to the Department of General Services. The
Department of General Services issues a notice of approval or denial. The Department provides you this
notice.

If you fail to use a listed DVBE without an authorized substitution request, the Department issues a
penalty of up to 10 percent of the dollar amount of the work of the listed DVBE.

Maintain records of subcontracts made with DVBEs. Include in the records:

1. Name and business address of each business
2. Total amount paid to each business

For the purpose of determining compliance with Pub Cont Code § 10115 et seq.:

1. Upon work completion, complete and submit Final Report - Utilization of Disabled Veteran Business
Enterprises (DVBE) State Funded Projects Only form.
2. Upon reasonable notice and during normal business hours, permit access to its premises for the
purposes of:
2.1. Interviewing employees.
2.2. Inspecting and copying books, records, accounts and other material that may be relevant to a
matter under investigation.

Replace "Reserved” in section 5-1.20C with:
10-19-12
If the Contract includes an agreement with a railroad company, the Department makes the provisions of
the agreement available in the Information Handout in the document titled "Railroad Relations and
Insurance Requirements." Comply with the requirements in the document.
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Add between the 2nd and 3rd paragraphs of section 5-1.23A:

Submit action and informational submittals to the Engineer.

Add between the 5th and 6th paragraphs of section 5-1.23B(1):

For a revised submittal, allow the same number of days for review as for the original submittal.

Delete the 1st sentence in the 10th paragraph of section 5-1.23B(2).

Add to the list in the 1st paragraph of section 5-1.36A:

10. Survey monuments

Add to section 5-1.36C:

If the Contract does not include an agreement with a railroad company, do not allow personnel or
equipment on railroad property.

Prevent material, equipment, and debris from falling onto railroad property.

Add to section 5-1.36:

5-1.36E Survey Monuments

10-19-12

07-19-13

07-19-13

07-19-13

07-20-12

07-19-13

Protect survey monuments on and off the highway. Upon discovery of a survey monument not identified

and located immediately:

1. Stop work near the monument
2. Notify the Engineer

Do not resume work near the monument until authorized.

Add between the 1st and 2nd paragraphs of section 5-1.37A:

10-19-12

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it.

Notify the Engineer at least 3 days before removing the lock.

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with:

10-19-12

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to

Bidders.
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Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with:

10-19-12
original working days
AAAAAAAAAANAAAAAAAAAANAAAAAANAAANAAAANAAAANAAAAN
6 CONTROL OF MATERIALS
07-19-13
Replace section 6-2.05C with:
04-19-13

6-2.05C Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid
or $2,500, materials produced outside the United States may be used if authorized

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and
manufactured.

All melting and manufacturing processes for these materials, including an application of a coating, must
occur in the United States. Coating includes all processes that protect or enhance the value of the
material to which the coating is applied.

Replace "Precast concrete members specified section 11-2" in the table in section 6-3.05B with:

07-19-13
Precast concrete members specified as tier 1 or tier 2 in section 90-4.01D(1)
AAAAAAAAAAAAAAAAAAAAAANAAAAAAANAAAAAAAAAANAANAN
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
07-19-13
Replace "$50" in the 1st sentence in the 6th paragraph of section 7-1.02K(2) with:
07-19-13
$200
Replace "$25" in the 2nd sentence in the 13th paragraph of section 7-1.02K(3) with:
07-19-13
$100
Replace "20 days" in the 14th paragraph of section 7-1.04 with:
09-16-11
25 days
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Replace "90 days" in the 14th paragraph of section 7-1.04 with:

09-16-11
125 days

Add between the 18th and 19th paragraphs of section 7-1.04:
09-16-11

Temporary facilities that could be a hazard to public safety if improperly designed must comply with
design requirements described in the Contract for those facilities or, if none are described, with standard
design criteria or codes appropriate for the facility involved. Submit shop drawings and design
calculations for the temporary facilities and show the standard design criteria or codes used. Shop
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as
a civil engineer in the State.

Replace the 2nd paragraph of section 7-1.11A with:
07-27-12
A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section
Il refers to training provisions as if they were included in the special provisions. The Department specifies
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause
shown in the following table as having the same meaning as the corresponding Department clause:

FHWA-1273 Nondiscrimination Clauses

FHWA-1273 FHWA-1273 clause Department clause
section

Training and In the event a special provision for training is provided | If section 7-1.11D applies,

Promotion under this contract, this subparagraph will be section 7-1.11D supersedes this
superseded as indicated in the special provision. subparagraph.

Records and If on-the-job training is being required by special If the Contract requires on-the-

Reports provision, the contractor will be required to collect and | job training, collect and report
report training data. training data.

Replace the form in section 7-1.11B with:
07-20-12
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FHWA-1273 - Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

Il Nondiscrimination

. MNonsegregated Facilities

V. Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

WI1.  Subletting or Assigning the Contract

VIl. Safety: Accident Prevention

VIlIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X Compliance with Governmentwide Suspension and
Debarment Requirements

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Formm FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services related toa
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be apprepriate by the
contracting agency and FHWA,.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
28 CFR 1625-1627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4{b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

MNote: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHVWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (28 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions to conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 29 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.S.C. 140 shall constitute the EEQ and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training."

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEQ Officer who will have
the responsibility for and must be capable of effectively
administering and promoting an active EEQ program and who
must be assigned adequate authority and responsibility to do
s0o.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEQ policy
and contractual responsibilities to provide EEC in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEQ policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEQ Officer, covering
all major aspects of the contractor's EEC obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEQ Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Notices and posters setting forth the contractor's EECQ
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEO policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
cther appropriate means.

4. Recruitment: When advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer." All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a valid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified mincrities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a valid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to cbserve the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating again st minorities or women, or obligates the
contractor to do the same, such implementation viclates
Federal nondiscrimination provisions.

c. The contractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type, including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. Ifthe review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract, will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, qualifying, and
increasing the skills of minorities and women who are
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applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force reguirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract performance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
association acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward gualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEQ clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information tothe contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
through independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals (even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does nct relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately notify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEO cbligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contracter shall carry out
applicable requirements of 48 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall document the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for mincerities and women; and

(3) The progress and efforts being made in locating, hiring,
training, qualifying, and upgrading minornties and women;

b. The contractors and subcontractors will submit an annual
report to the contracting agency each July for the duration of
the project, indicating the number of minority, women, and
non-minoerity group employees currently engaged in each work
classification required by the contract work. This information is
to be reported on Form FHWA-1391. The staffing data should
represent the project work force on board in all or any part of
the last payroll period preceding the end of July. If on-the-job
training is being required by special provision, the contractor
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will be required to collect and report training data. The
employment data should reflect the work force on board during
all or any part of the last payroll period preceding the end of
July.

Ill. NONSEGREGATED FACILITIES

This provision is applicable to all Federal-aid construction
contracts and to all related construction subcontracts of
$10,000 or more.

The contractor must ensure that facilities provided for
employees are provided in such a manner that segregation on
the basis of race, color, religion, sex, or national origin cannot
result. The contractor may neither require such segregated
use by written or oral policies nor tolerate such use by
employee custom. The contractor's obligation extends further
to ensure that its employees are not assigned to perform their
services at any location, under the contractor's control, where
the facilities are segregated. The term "facilities” includes
waiting rooms, work areas, restaurants and other eating areas,
time clocks, restrooms, washrooms, locker rooms, and other
storage or dressing areas, parking lots, drinking fountains,
recreation or entertainment areas, transportation, and housing
provided for employees. The contractor shall provide separate
or single-user restrooms and necessary dressing or sleeping
areas to assure privacy between sexes.

IV. DAVIS-BACON AND RELATED ACT PROVISIONS

This section is applicable to all Federal-aid construction
projects exceeding $2,000 and to all related subcontracts and
lower-tier subcontracts (regardless of subcontract size). The
requirements apply to all projects located within the right-of-
way of a roadway that is functionally classified as Federal-aid
highway. This excludes roadways functionally classified as
local roads or rural minor collectors, which are exempt.
Contracting agencies may elect to apply these requirements to
other projects.

The following provisions are from the U.S. Department of
Labor regulations in 29 CFR 5.5 "Contract provisions and
related matters”™ with minor revisions to conform to the FHWA-
1273 format and FHWA program requirements.

1. Minimum wages

a. All laborers and mechanics employed or working upon
the site of the work, will be paid unconditionally and not less
often than once a week, and without subsequent deduction or
rebate on any account {except such payroll deductions as are
permitted by regulations issued by the Secretary of Labor
under the Copeland Act (29 CFR part 3)), the full amount of
wages and bona fide fringe benefits (or cash equivalents
thereof) due at time of payment computed at rates not less
than those contained in the wage determination of the
Secretary of Labor which is attached hereto and made a part
hereof, regardless of any contractual relationship which may
be alleged to exist between the contractor and such laborers
and mechanics.

Contributions made or costs reasonably anticipated for bona
fide fringe benefits under section 1(b)(2) of the Davis-Bacon
Act on behalf of laborers or mechanics are considered wages
paid to such laborers or mechanics, subject to the provisions

of paragraph 1.d. of this section; also, regular contributions
made or costs incurred for more than a weekly period (but not
less often than quarterly) under plans, funds, or programs
which cowver the particular weekly period, are deemed to be
constructively made or incurred during such weekly period.
Such laborers and mechanics shall be paid the appropriate
wage rate and fringe benefits on the wage determination for
the classification of work actually performed, without regard to
skill, except as provided in 29 CFR 5.5(a)(4). Laborers or
mechanics performing work in more than one classification
may be compensated at the rate specified for each
classification for the time actually worked therein: Provided,
That the employer's payroll records accurately set forth the
time spent in each classification in which work is performed.
The wage determination (including any additional classification
and wage rates conformed under paragraph 1.b. of this
section) and the Davis-Bacon poster (WH-1321) shall be
posted at all times by the contractor and its subcontractors at
the site of the work in a prominent and accessible place where
it can be easily seen by the workers.

b.(1) The contracting officer shall require that any class of
laborers or mechanics, including helpers, which is not listed in
the wage determination and which is to be employed under the
contract shall be classified in conformance with the wage
determination. The contracting officer shall approve an
additional classification and wage rate and fringe benefits
therefore only when the following criteria have been met:

(i) The work to be performed by the classification
requested is not performed by a classification in the wage
determination; and

(i) The classification is utilized in the area by the
construction industry; and

(iii) The proposed wage rate, including any bona fide
fringe benefits, bears a reasonable relationship tothe
wage rates contained in the wage determination.

(2) If the contractor and the laborers and mechanics to be
employed in the classification (if known), or their
representatives, and the contracting officer agree on the
classification and wage rate (including the amount
designated for fringe benefits where appropriate), a report of
the action taken shall be sent by the contracting officer to the
Administrator of the Wage and Hour Division, Employment
Standards Administration, U.S. Department of Labor,
Washington, DC 20210. The Administrator, or an authorized
representative, will approve, modify, or disapprove every
additional classification action within 30 days of receipt and
so advise the contracting officer or will notify the contracting
officer within the 30-day period that additional time is
necessary.

(3) In the event the contractor, the laborers or mechanics
to be employed in the classification or their representatives,
and the contracting officer do not agree on the proposed
classification and wage rate (including the amount
designated for fringe benefits, where appropriate), the
contracting officer shall refer the questions, including the
views of all interested parties and the recommendation of the
contracting officer, to the Wage and Hour Administrator for
determination. The Wage and Hour Administrator, or an
authorized representative, will issue a determination within
30 days of receipt and so advise the contracting officer or
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will notify the contracting officer within the 30-day period that
additional time is necessary.

(4) The wage rate (including fringe benefits where
appropriate) determined pursuant to paragraphs 1.b.(2) or
1.b.(3) of this section, shall be paid to all workers performing
work in the classification under this contract from the first
day on which work is performed in the classification.

c. Whenever the minimum wage rate prescribed in the
contract for a class of laborers or mechanics includes a fringe
benefit which is not expressed as an hourly rate, the contractor
shall either pay the benefit as stated in the wage determination
or shall pay ancther bona fide fringe benefit or an hourly cash
eguivalent thereof.

d. If the contractor does not make payments to a trustee or
other third person, the contractor may consider as part of the
wages of any laborer or mechanic the amount of any costs
reasonably anticipated in providing bona fide fringe benefits
under a plan or program, Provided, That the Secretary of
Labor has found, upon the written request of the contractor,
that the applicable standards of the Davis-Bacon Act have
been met. The Secretary of Labor may require the contractor
to set aside in a separate account assets for the meeting of
obligations under the plan or program.

2. Withholding

The contracting agency shall upon its own action or upon
written request of an authorized representative of the
Department of Labor, withhold or cause to be withheld from
the contractor under this contract, or any other Federal
contract with the same prime contractor, or any other federally-
assisted contract subject to Davis-Bacon prevailing wage
requirements. which is held by the same prime contractor, so
much of the accrued payments or advances as may be
considered necessary to pay laborers and mechanics,
including apprentices, trainees, and helpers, employed by the
contractor or any subcontractor the full amount of wages
required by the contract. Inthe event of failure to pay any
laborer or mechanic, including any apprentice, trainee, or
helper, employed or working on the site of the work, all or part
of the wages reguired by the contract, the contracting agency
may, after written notice to the contractor, take such action as
may be necessary to cause the suspension of any further
payment, advance, or guarantee of funds until such violations
have ceased.

3. Payrolls and basic records

a. Payrolls and basic records relating thereto shall be
maintained by the contractor during the course of the work and
preserved for a period of three years thereafter for all laborers
and mechanics working at the site of the work. Such records
shall contain the name, address, and social security number of
each such worker, his or her correct classification, hourly rates
of wages paid (including rates of contributions or costs
anticipated for bona fide fringe benefits or cash equivalents
thereof of the types described in section 1({b)(2)(B) of the
Davis-Bacon Act), daily and weekly number of hours worked,
deductions made and actual wages paid. Whenever the
Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that
the wages of any laborer or mechanic include the amount of
any costs reasonably anticipated in providing benefits under a
plan or program described in section 1(b}(2)(B) of the Davis-

Bacon Act, the contractor shall maintain records which show
that the commitment to provide such benefits is enforceable,
that the plan or program is financially responsible, and that the
plan or program has been communicated in writing to the
laborers or mechanics affected, and records which show the
costs anticipated or the actual cost incurred in providing such
benefits. Contractors employing apprentices or trainees under
approved programs shall maintain written evidence of the
registration of apprenticeship programs and certification of
trainee programs, the registration of the apprentices and
trainees. and the ratios and wage rates prescribed in the
applicable programs.

b.(1) The contractor shall submit weekly for each week in
which any contract work is performed a copy of all payrolls to
the contracting agency. The payrolls submitted shall set out
accurately and completely all of the information required to be
maintained under 29 CFR 5.5(a)(3)(i), except that full social
security numbers and home addresses shall not be included
on weekly transmittals. Instead the payrolls shall only need to
include an individually identifying number for each employee (
e.g. , the last four digits of the employee's social security
number). The required weekly payroll information may be
submitted in any form desired. Optional Form WH-347 is
awvailable for this purpose from the Wage and Hour Division
Web site at http:/fevww.dol.gov/esafwhdformsfivh347instr.htm
or its successor site. The prime contractor is responsible for
the submission of copies of payrolls by all subcontractors.
Contractors and subcontractors shall maintain the full social
security number and current address of each covered worker,
and shall provide them upon request to the contracting agency
for transmission to the State DOT, the FHWA or the Wage and
Hour Division of the Department of Labor for purposes of an
investigation or audit of compliance with prevailing wage
requirements. It is not a viclation of this section for a prime
contractor to require a subcontractor to provide addresses and
social security numbers to the prime contractor for its own
records, without weekly submission to the contracting agency..

(2) Each payroll submitted shall be accompanied by a
“Statement of Compliance,” signed by the contractor or
subcontractor or his or her agent who pays or supervises the
payment of the persons employed under the contract and shall
certify the following:

(i) That the payroll for the payroll period contains the
information required to be provided under §5.5 (a)(3)(ii) of
Regulations, 29 CFR part 5, the appropriate information is
being maintained under §5.5 (a)(3)(i) of Regulations, 29
CFR part 5, and that such information is correct and
complete;

(iiy That each laborer or mechanic (including each
helper, apprentice, and trainee) employed on the contract
during the payroll period has been paid the full weekly
wages earned, without rebate, either directly or indirectly,
and that no deductions have been made either directly or
indirectly from the full wages earned, cther than
permissible deductions as set forth in Regulations, 29 CFR
part 3;

(iii) That each laborer or mechanic has been paid not
less than the applicable wage rates and fringe benefits or
cash equivalents for the classification of work performed,
as specified in the applicable wage determination
incorporated into the contract.
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(3) The weekly submission of a properly executed
certification set forth on the reverse side of Optional Form
WH-347 shall satisfy the requirement for submission of the
“Statement of Compliance” required by paragraph 3.b.(2) of
this section.

(4) The falsification of any of the above certifications may
subject the contractor or subcontractor to civil or criminal
prosecution under section 1001 of title 18 and section 231 of
title 31 of the United States Code.

c. The contractor or subcontractor shall make the records
required under paragraph 3.a. of this section available for
inspection, copying, or transcription by authorized
representatives of the contracting agency, the State DOT, the
FHWA, orthe Department of Labor, and shall permit such
representatives to interview employees during working hours
on the job. If the contractor or subcontractor fails to submit the
required records or to make them available, the FHWA may,
after written notice to the contractor, the contracting agency or
the State DOT, take such action as may be necessary to
cause the suspension of any further payment, advance, or
guarantee of funds. Furthermore, failure to submit the required
records upon request or to make such records available may
be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and trainees
a. Apprentices (programs of the USDOL).

Apprentices will be permitted to work at less than the
predetermined rate for the work they performed when they are
employed pursuant to and individually registered in a bona fide
apprenticeship program registered with the U.S. Department of
Labor, Employment and Training Administration, Office of
Apprenticeship Training, Employer and Labor Services, or with
a State Apprenticeship Agency recognized by the Office, orifa
person is employed in his or her first 90 days of probationary
employment as an apprentice in such an apprenticeship
program, who is not individually registered in the program, but
who has been certified by the Office of Apprenticeship
Training, Employer and Labor Services or a State
Apprenticeship Agency (where appropriate) to be eligible for
probationary employment as an apprentice.

The allowable ratio of apprentices to journeymen on the job
site in any craft classification shall not be greater than the ratio
permitted to the contractor as to the entire work force under
the registered program. Any worker listed on a payroll at an
apprentice wage rate, who is not registered or otherwise
employed as stated above, shall be paid not less than the
applicable wage rate on the wage determination for the
classification of work actually performed. In addition, any
apprentice performing work on the job site in excess of the
ratio permitted under the registered program shall be paid not
less than the applicable wage rate on the wage determination
for the work actually performed. Where a contractor is
performing construction on a project in a locality other than
that in which its program is registered, the ratios and wage
rates (expressed in percentages of the journeyman's hourly
rate) specified in the contractor's or subcontractor's registered
program shall be observed.

Every apprentice must be paid at not less than the rate
specified in the registered program for the apprentice’s level of
progress, expressed as a percentage of the journeymen hourly

rate specified in the applicable wage determination.
Apprentices shall be paid fringe benefits in accordance with
the provisions of the apprenticeship program. If the
apprenticeship program does not specify fringe benefits,
apprentices must be paid the full amount of fringe benefits
listed on the wage determination for the applicable
classification. If the Administrator determines that a different
practice prevails for the applicable apprentice classification,
fringes shall be paid in accordance with that determination.

In the event the Office of Apprenticeship Training, Employer
and Labor Services, or a State Apprenticeship Agency
recognized by the Office, withdraws approval of an
apprenticeship program, the contractor will no longer be
permitted to utilize apprentices at less than the applicable
predetermined rate for the work performed until an acceptable
program is approved.

b. Trainees (programs of the USDOL).

Except as provided in 29 CFR 5.16, trainees will not be
permitted to work at less than the predetermined rate for the
work performed unless they are employed pursuant to and
individually registered in a program which has received prior
approval, evidenced by formal certification by the U.S.
Department of Labor, Employment and Training
Administration.

The ratio of trainees to journeymen on the job site shall nct be
greater than permitted under the plan approved by the
Employment and Training Administration.

Every trainee must be paid at not less than the rate specified
in the approved program for the trainee's level of progress,
expressed as a percentage of the journeyman hourly rate
specified in the applicable wage determination. Trainees shall
be paid fringe benefits in accordance with the provisions of the
trainee program. If the trainee program does not mention
fringe benefits, trainees shall be paid the full amount of fringe
benefits listed on the wage determination unless the
Administrator of the Wage and Hour Division determines that
there is an apprenticeship program associated with the
corresponding journeyman wage rate on the wage
determination which provides for less than full fringe benefits
for apprentices. Any employee listed on the payroll at a trainee
rate who is not registered and participating in a training plan
approved by the Employment and Training Administration shall
be paid not less than the applicable wage rate on the wage
determination for the classification of work actually performed.
In addition, any trainee performing work on the job site in
excess of the ratio permitted under the registered program
shall be paid not less than the applicable wage rate on the
wage determination for the work actually performed.

In the event the Employment and Training Administration
withdraws approval of a training program, the contractor will no
longer be permitted to utilize trainees at less than the
applicable predetermined rate for the work performed until an
acceptable program is approved.

c. Egual employment opportunity. The utilization of
apprentices, trainees and journeymen under this part shall be
in conformity with the equal employment opportunity
requirements of Executive Order 11246, as amended, and 29
CFR part 30.
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d. Apprentices and Trainees (programs of the U.S. DOT).

Apprentices and trainees working under apprenticeship and
skill training programs which have been certified by the
Secretary of Transportation as promoting EEQ in connection
with Federal-aid highway construction programs are not
subject to the requirements of paragraph 4 of this Section |V.
The straight time hourly wage rates for apprentices and
trainees under such programs will be established by the
particular programs. The ratio of apprentices and trainees to
journeymen shall not be greater than permitted by the terms of
the particular program.

5. Compliance with Copeland Act requirements. The
contractor shall comply with the requirements of 28 CFR part
3, which are incorporated by reference in this contract.

6. Subcontracts. The contractor or subcontractor shall insert
Form FHWA-1273 in any subcontracts and also require the
subcontractors to include Form FHWA-1273 in any lower tier
subcontracts. The prime contractor shall be responsible for the
compliance by any subcontractor or lower tier subcontractor
with all the contract clauses in 29 CFR 5.5.

7. Contract termination: debarment. A breach of the
contract clauses in 29 CFR 5.5 may be grounds for termination
of the contract, and for debarment as a contractor and a
subcontractor as provided in 29 CFR 5.12.

8. Compliance with Davis-Bacon and Related Act
requirements. All rulings and interpretations of the Davis-
Bacon and Related Acts contained in 28 CFR parts 1, 3, and 5
are herein incorporated by reference in this contract.

9. Disputes concerning labor standards. Disputes arising
out of the labor standards provisions of this contract shall not
be subject to the general disputes clause of this contract. Such
disputes shall be resclved in accordance with the procedures
of the Department of Labor set forth in 29 CFR parts 5, 6, and
7. Disputes within the meaning of this clause include disputes
between the contractor (or any of its subcontractors) and the
contracting agency, the U.S. Department of Labor, or the
employees or their representatives.

10. Certification of eligibility.

a. By entering into this contract, the contractor certifies that
neither it (nor he or she) nor any person or firm who has an
interest in the contractor's firm is a person or firm ineligible to
be awarded Government contracts by virtue of section 3(a) of
the Davis-Bacon Act or 29 CFR 5.12(a)(1).

b. Mo part of this contract shall be subcontracted to any person
or firm ineligible for award of a Government contract by virtue
of section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1).

c. The penalty for making false statements is prescribed in the
U.S. Criminal Code, 18 U.S.C. 1001,

V. CONTRACTWORK HOURS AND SAFETY
STANDARDS ACT

The following clauses apply to any Federal-aid construction
contract in an amount in excess of $100,000 and subject to the
overtime provisions of the Contract Work Hours and Safety
Standards Act. These clauses shall be inserted in addition to
the clauses required by 29 CFR 5.5(a) or 29 CFR 4.6. As
used in this paragraph, the terms laborers and mechanics
include watchmen and guards.

1. Overtime requirements. MNo contractor or subcontractor
contracting for any part of the contract work which may reguire
or involve the employment of laborers or mechanics shall
require or permit any such laborer or mechanic in any
workweek in which he or she is employed on such work to
work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours
worked in excess of forty hours in such workweek.

2. Violation; liability for unpaid wages; liquidated
damages. In the event of any viclation of the clause set forth
in paragraph (1.) of this section, the contractor and any
subcontractor responsible therefor shall be liable for the
unpaid wages. In addition, such contractor and subcontractor
shall be liable to the United States (in the case of work done
under contract for the District of Columbia or a territory, to such
District or to such territory), for liguidated damages. Such
liguidated damages shall be computed with respect to each
individual laborer or mechanic, including watchmen and
guards, employed in viclation of the clause set forth in
paragraph (1.) of this section, in the sum of §10 for each
calendar day on which such individual was required or
permitted to work in excess of the standard workweek of forty
hours without payment of the overtime wages required by the
clause set forth in paragraph (1.) of this section.

3. Withholding for unpaid wages and liguidated damages.
The FHWA or the contacting agency shall upon its own action
or upon written request of an authorized representative of the
Department of Labor withhold or cause to be withheld, from
any moneys payable on account of work performed by the
contractor or subcontractor under any such contract or any
other Federal contract with the same prime contractor, or any
other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same
prime contractor, such sums as may be determined to be
necessary to satisfy any liabilities of such contractor or
subcontractor for unpaid wages and liquidated damages as
provided in the clause set forth in paragraph (2.) of this
section.

4. Subcontracts. The contractor or subcontractor shall insert
in any subcontracts the clauses set forth in paragraph (1.)
through (4.) of this section and also a clause requiring the
subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for
compliance by any subcontractor or lower tier subcontractor
with the clauses set forth in paragraphs (1.) through (4.) of this
section.
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V1. SUBLETTING OR ASSIGNING THE CONTRACT

This provision is applicable to all Federal-aid construction
contracts on the National Highway System.

1. The contractor shall perform with its own organization
contract work amounting to not less than 30 percent (or a
greater percentage if specified elsewhere in the contract) of
the total original contract price, excluding any specialty items
designated by the contracting agency. Specialty items may be
performed by subcontract and the amount of any such
specialty items performed may be deducted from the total
original contract price before computing the amount of work
required to be performed by the contractor's own organization
(23 CFR 635.1186).

a. The term “perform work with its own organization” refers
to workers employed or leased by the prime contractor, and
equipment owned or rented by the prime contractor, with or
without operators, Such term does not include employees or
equipment of a subcontractor or lower tier subcontractor,
agents of the prime contractor, or any other assignees. The
term may include payments for the costs of hiring leased
employees from an employee leasing firm meeting all relevant
Federal and State regulatory requirements. Leased
employees may only be included in this term if the prime
contractor meets all of the following conditions:

(1) the prime contractor maintains control over the
supervision of the day-to-day activities of the leased
employees;

(2) the prime contractor remains responsible for the guality

of the work of the leased employees;

(3) the prime contractor retains all power to accept or
exclude individual employees from work on the project; and

(4) the prime contractor remains ultimately responsible for

the payment of predetermined minimum wages, the
submission of payrolls, statements of compliance and all
other Federal regulatory requirements.

b. "Specialty Items" shall be construed to be limited to work
that requires highly specialized knowledge, abilities, or
eguipment not ordinarily available in the type of contracting
organizations qualified and expected to bid or propose on the
contract as a whole and in general are to be limited to minor
components of the overall contract.

2. The contract amount upon which the requirements set forth
in paragraph (1) of Section VI is computed includes the cost of
material and manufactured products which are to be
purchased or produced by the contractor under the contract
provisions.

3. The contractor shall furnish (a) a competent superintendent
or supervisor who is employed by the firm, has full authority to
direct performance of the work in accordance with the contract
requirements, and is in charge of all construction operations
(regardless of who performs the work) and (b) such other of its
own organizational resources (supervision, management, and
engineering services) as the contracting officer determines is
necessary to assure the performance of the contract.

4. No portion of the contract shall be sublet, assigned or
otherwise disposed of except with the written consent of the
contracting officer, or authorized representative, and such
consent when given shall not be construed to relieve the
contractor of any responsibility for the fulfilment of the
contract. Written consent will be given only after the
contracting agency has assured that each subcontract is

evidenced in writing and that it contains all pertinent provisions
and requirements of the prime contract.

5. The 30% self-performance requirement of paragraph (1) is
not applicable to design-build contracts; howewver, contracting
agencies may establish their own self-performance
requirements.

Vil. SAFETY: ACCIDENT PREVENTION

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

1. In the performance of this contract the contractor shall
comply with all applicable Federal, State, and local laws
governing safety, health, and sanitation (23 CFR 635). The
contractor shall provide all safeguards, safety devices and
protective equipment and take any other needed actions as it
determines, or as the contracting officer may determine, to be
reasonably necessary to protect the life and health of
employees on the job and the safety of the public and to
protect property in connection with the performance of the
work covered by the contract.

2. Itis a condition of this contract, and shall be made a
condition of each subcontract, which the contractor enters into
pursuant to this centract, that the contractor and any
subcontractor shall not permit any employee, in performance
of the contract, towork in surroundings or under conditions
which are unsanitary, hazardous or dangerous to hisher
health or safety, as determined under construction safety and
health standards (29 CFR 1926) promulgated by the Secretary
of Labor, in accordance with Section 107 of the Contract Work
Hours and Safety Standards Act (40 U.S.C. 3704).

3. Pursuant to 29 CFR 1926.3, it is a condition of this contract
that the Secretary of Labor or authorized representative
thereof, shall have right of entry to any site of contract
performance to inspect or investigate the matter of compliance
with the construction safety and health standards and to carry
out the duties of the Secretary under Section 107 of the
Contract Work Hours and Safety Standards Act (40
U.5.C.3704).

Vill. FALSE STATEMENTS CONCERNING HIGHWAY
PROJECTS

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

In order to assure high quality and durable construction in
conformity with approved plans and specifications and a high
degree of reliability on statements and representations made
by engineers, contractors, suppliers, and workers on Federal-
aid highway projects, it is essential that all persons concerned
with the project perform their functions as carefully, thoroughly,
and honestly as possible. Willful falsification, distortion, or
misrepresentation with respect to any facts related to the
project is a violation of Federal law. To prevent any
misunderstanding regarding the seriousness of these and
similar acts, Form FHWA-1022 shall be posted on each
Federal-aid highway project (23 CFR 635) in one or more
places where it is readily available to all persons concerned
with the project:

18 U.S.C. 1020 reads as follows:
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"“Whoever, being an officer, agent, or employee of the United
States, or of any State or Territory, or whoever, whether a
person, association, firm, or corporation, knowingly makes any
false statement, false representation, or false report as tothe
character, quality, quantity, or cost of the material used or to
be used, or the quantity or quality of the work performed or to
be performed, or the cost thereof in connection with the
submission of plans, maps, specifications, contracts, or costs
of construction on any highway or related project submitted for
approval to the Secretary of Transportation; or

Whoever knowingly makes any false statement, false
representation, false report or false claim with respect to the
character, quality, quantity, or cost of any work performed or to
be performed, or materials furnished or to be fumished, in
connection with the construction of any highway or related
project approved by the Secretary of Transportation; or

Whoever knowingly makes any false statement or false
representation as to material fact in any statement, certificate,
or report submitted pursuant to provisions of the Federal-aid
Roads Act approved July 1, 1916, (39 Stat. 355), as amended
and supplemented;

Shall be fined under this title or imprisoned not more than 5
years or both."

IX. IMPLEMENTATION OF CLEAN AIR ACT AND FEDERAL
WATER POLLUTION CONTROL ACT

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts.

By submission of this bid/proposal or the execution of this
contract, or subcontract, as appropriate, the bidder, proposer,
Federal-aid construction contractor, or subcontractor, as
appropriate, will be deemed to have stipulated as follows:

1. That any person who is or will be utilized in the
performance of this contract is not prohibited from receiving an
award due to a violation of Section 508 of the Clean Water Act
or Section 306 of the Clean Air Act.

2. That the contractor agrees to include or cause tobe
included the requirements of paragraph (1) of this Section X in
every subcontract, and further agrees to take such action as
the contracting agency may direct as a means of enforcing
such requirements.

X. CERTIFICATION REGARDING DEBARMENT,
SUSPENSION, INELIGIBILITY AND VOLUNTARY
EXCLUSION

This provision is applicable to all Federal-aid construction
contracts, design-build contracts, subcontracts, lower-tier
subcontracts, purchase orders, lease agreements, consultant
contracts or any other covered transaction requiring FHWA
approval or that is estimated to cost $25,000 or more — as
defined in 2 CFR Parts 180 and 1200.

1. Instructions for Certification — First Tier Participants:

a. By signing and submitting this proposal, the prospective
first tier participant is providing the certification set out below.

b. The inability of a person to provide the cerification set out
below will not necessarily result in denial of participation in this

covered transaction. The prospective first tier participant shall
submit an explanation of why it cannot provide the certification
set out below. The certification or explanation will be
considered in connection with the department or agency's
determination whether to enter into this transaction. Howewver,
failure of the prospective first tier participant to furnish a
certification or an explanation shall disqualify such a person
from participation in this transaction.

¢. The certification in this clause is a material representation
of fact upon which reliance was placed when the contracting
agency determined to enter into this transaction. If it is later
determined that the prospective participant knowingly rendered
an erroneous certification, in addition to other remedies
available to the Federal Government, the contracting agency
may terminate this transaction for cause of default.

d. The prospective first tier participant shall provide
immediate written notice to the contracting agency towhom
this proposal is submitted if any time the prospective first tier
participant learmns that its certification was erronecus when
submitted or has become erronecus by reason of changed
circumstances.

e. The terms "covered transaction," "debarred,"
"suspended," "ineligible,” "participant," "person," "principal "
and "voluntarily excluded," as used in this clause, are defined
in 2 CFR Parts 180 and 1200. “First Tier Covered
Transactions” refers to any covered transaction between a
grantee or subgrantee of Federal funds and a participant (such
as the prime or general contract). "Lower Tier Covered
Transactions” refers to any covered transaction under a First
Tier Covered Transaction (such as subcontracts). "First Tier
Participant” refers to the participant who has entered into a
covered transaction with a grantee or subgrantee of Federal
funds {such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

f. The prospective first tier participant agrees by submitting
this proposal that, should the proposed covered transaction be
entered into, it shall not knowingly enter into any lower tier
covered transaction with a person who is debarred,
suspended, declared ineligible, or voluntarily excluded from
participation in this covered transaction, unless authorized by
the department or agency entering into this transaction.

g. The prospective first tier participant further agrees by
submitting this proposal that it will include the clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Voluntary Exclusion-Lower Tier Covered Transactions,"
provided by the department or contracting agency, entering
into this covered transaction, without modification, in all lower
tier covered transactions and in all solicitations for lower tier
covered transactions exceeding the $25,000 threshold.

h. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erronecus. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required to, check the Excluded
Parties List System website (hitps./Awvww epls gov/), which is
compiled by the General Services Administration.
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i. Mothing contained in the foregoing shall be censtrued to
require the establishment of a system of records in order to
render in good faith the certification required by this clause.
The knowledge and information of the prospective participant
is not required to exceed that which is normally possessed by
a prudent person in the ordinary course of business dealings.

j. Except for transactions authorized under paragraph (f) of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the
department or agency may terminate this transaction for cause
or default.

A AW

2. Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion — First Tier
Participants:

a. The prospective first tier participant certifies to the best of
its knowledge and belief, that it and its principals:

(1) Are not presently debarmred, suspended, proposed for
debarment, declared ineligible, or veoluntarily excluded from
participating in covered transactions by any Federal
department or agency;

(2) Hawve not within a three-year period preceding this
proposal been convicted of or had a civil judgment rendered
against them for commission of fraud or a criminal offense in
connection with obtaining, attempting to obtain, or performing
a public (Federal, State or local) transaction or contract under
a public transaction; violation of Federal or State antitrust
statutes or commission of embezzlement, theft, forgery,
bribery, falsification or destruction of records, making false
statements, or receiving stolen property;

(3) Are not presently indicted for or otherwise criminally or
civilly charged by a governmental entity (Federal, State or
local) with commission of any of the offenses enumerated in
paragraph (a)(2) of this certification; and

(4) Hawve not within a three-year period preceding this
application/proposal had one or more public transactions
(Federal, State or local) terminated for cause or default.

b. Where the prospective participant is unable to certify to
any of the statements in this certification, such prospective
participant shall attach an explanation to this proposal.

2. Instructions for Certification - Lower Tier Participants:

(Applicable to all subcontracts, purchase orders and other
lower tier transactions requiring prior FHWA approval or
estimated to cost $25,000 or more - 2 CFR Parts 180 and
1200)

a. By signing and submitting this proposal, the prospective
lower tier is providing the certification set out below.

b. The certification in this clause is & material representation
of fact upon which reliance was placed when this transaction
was entered into. Ifit is later determined that the prospective
lower tier participant knowingly rendered an erroneous
certification, in addition to other remedies available tothe
Federal Government, the department, or agency with which

10

this transaction originated may pursue available remedies,
including suspension and/or debarment.

c. The prospective lower tier participant shall provide
immediate written notice to the person towhich this proposal is
submitted if at any time the prospective lower tier participant
learns that its certification was erroneous by reason of
changed circumstances.

d. The terms "covered transaction," "debarred,"
"suspended " "ineligible," "participant.” "person," "principal "
and "voluntarily excluded,” as used in this clause, are defined
in 2 CFR Parts 180 and 1200. You may contact the person to
which this proposal is submitted for assistance in obtaining a
copy of those regulations. “First Tier Covered Transactions”
refers to any covered transaction between a grantee or
subgrantee of Federal funds and a participant (such as the
prime or general contract). “Lower Tier Covered Transactions”
refers to any covered transaction under a First Tier Covered
Transaction (such as subcontracts). “First Tier Participant”
refers to the participant who has entered into a covered
transaction with a grantee or subgrantee of Federal funds
{such as the prime or general contractor). “Lower Tier
Participant” refers any participant who has entered into a
covered transaction with a First Tier Participant or other Lower
Tier Participants (such as subcontractors and suppliers).

e. The prospective lower tier participant agrees by
submitting this proposal that, should the proposed covered
transaction be entered into, it shall not knowingly enter into
any lower tier covered transaction with a person whois
debarred, suspended, declared ineligible, or voluntarily
excluded from participation in this covered transaction, unless
authorized by the department or agency with which this
transaction originated.

f. The prospective lower tier participant further agrees by
submitting this proposal that it will include this clause titled
"Certification Regarding Debarment, Suspension, Ineligibility
and Yoluntary Exclusion-Lower Tier Covered Transaction,"
without modification, in all lower tier covered transactions and
in all solicitations for lower tier covered transactions exceeding
the $25,000 threshold.

g. A participant in a covered transaction may rely upon a
certification of a prospective participant in a lower tier covered
transaction that is not debarred, suspended, ineligible, or
voluntarily excluded from the covered transaction, unless it
knows that the certification is erronecus. A participant is
responsible for ensuring that its principals are not suspended,
debarred, or otherwise ineligible to participate in covered
transactions. To verify the eligibility of its principals, as well as
the eligibility of any lower tier prospective participants, each
participant may, but is not required te, check the Excluded
Parties List System website (https:/Awww epls gov/), which is
compiled by the General Services Administration.

h. Mothing contained in the foregoing shall be construed to
require establishment of a system of records in order to render
in good faith the certification required by this clause. The
knowledge and information of participant is not required to
exceed that which is normally possessed by a prudent person
in the ordinary course of business dealings.

i. Except for transactions authorized under paragraph e of
these instructions, if a participant in a covered transaction
knowingly enters into a lower tier covered transaction with a
person who is suspended, debarred, ineligible, or voluntarily
excluded from participation in this transaction, in addition to
other remedies available to the Federal Government, the

Contract No. 07-294904
28 of 324



department or agency with which this transaction criginated
may pursue available remedies, including suspension and/or
debarment.

R

Certification Regarding Debarment, Suspension,
Ineligibility and Voluntary Exclusion--Lower Tier
Participants:

1. The prospective lower tier participant certifies, by
submission of this proposal, that neither it nor its principals is
presently debarred, suspended, proposed for debarment,
declared ineligible, or voluntarily excluded from participating in
covered transactions by any Federal department or agency.

2. Where the prospective lower tier participant is unable to
certify to any of the statements in this certification, such
prospective participant shall attach an explanation to this
proposal.

wE AW

XI. CERTIFICATION REGARDING USE OF CONTRACT
FUNDS FOR LOBBYING

This provision is applicable to all Federal-aid construction
contracts and to all related subcontracts which exceed
$100,000 (49 CFR 20).

1. The prospective participant certifies, by signing and
submitting this bid or preposal, to the best of his or her
knowledge and belief, that:

a. No Federal appropriated funds have been paid or will be
paid, by or on behalf of the undersigned, to any person for
influencing or attempting to influence an officer or employee of
any Federal agency, a Member of Congress, an officer or
employee of Congress, or an employee of a Member of
Congress in connection with the awarding of any Federal
contract, the making of any Federal grant, the making of any
Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment, or
modification of any Federal contract, grant, loan, or
cooperative agreement.

b. If any funds other than Federal appropriated funds have
been paid or will be paid to any person for influencing or
attempting to influence an officer or employee of any Federal
agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in
connection with this Federal contract, grant, loan, or
cooperative agreement, the undersigned shall complete and
submit Standard Form-LLL, "Disclosure Form to Report
Lobbying,” in accordance with its instructions.

2. This certification is a material representation of fact upon
which reliance was placed when this transaction was made or
entered into. Submission of this certification is a prerequisite
for making or entering into this transaction imposed by 31
U.S.C. 1352. Any person who fails to file the required
certification shall be subject to a civil penalty of not less than
$10,000 and not meore than $100,000 for each such failure.

3. The prospective participant also agrees by submitting its
bid or proposal that the participant shall require that the
language of this certification be included in all lower tier
subcontracts, which exceed $100,000 and that all such
recipients shall certify and disclose accordingly.

11
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AAAAAAAAAAAAAAANAAAAAAANAAANAAANAAAAANAANAAAANAANAN

8 PROSECUTION AND PROGRESS

10-19-12
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with:

10-19-12
original working days

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with:

10-19-12
original working days
04-20-12
Delete the 4th paragraph of section 8-1.02C(1).
Replace "Contract” in the 9th paragraph of section 8-1.02C(1) with:
10-19-12
work
Replace the 1st paragraph of section 8-1.02C(3)(a) with:
04-20-12
Submit a description of your proposed schedule software for authorization.
04-20-12
Delete the last paragraph of section 8-1.02C(3)(a).
Replace section 8-1.02C(3)(b) with:
10-19-12
8-1.02C(3)(b) Reserved
04-20-12
Delete the 3rd paragraph of section 8-1.02C(5).
Replace "Contract” in the last paragraph of section 8-1.02C(5) with:
10-19-12
original
Replace "working days" in the 1st paragraph of section 8-1.02D(1) with:
10-19-12
original working days
Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with:
01-20-12

8-1.02C(1)
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Replace "Contract” in the 3rd paragraph of section 8-1.02D(2) with:

10-19-12
work
Replace "Contract"” in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with:
10-19-12
work
Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with:
10-19-12
work completion
Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with:
10-19-12
original working days
04-20-12
Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10).
Replace the last paragraph of section 8-1.04B with:
10-19-12
The Department does not adjust time for starting before receiving notice of Contract approval.
Replace the 1st paragraph of section 8-1.05 with:
10-19-12

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you
start job site activities, whichever occurs first.

Replace the 2nd paragraph of section 8-1.05 with:

10-19-12
Complete the work within the Contract time.

10-19-12
Delete "unless the Contract is suspended for reasons unrelated to your performance™ in the 4th
paragraph of section 8-1.05.

Replace the headings and paragraphs in section 8-1.06 with:
10-19-12
The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide
for public safety and a smooth and unobstructed passageway through the work zone during the
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account
work. The Department makes a time adjustment for the suspension due to a critical delay.

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2)
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from
payments. The Department does not make a time adjustment for the suspension.

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered.

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with:

10-19-12
For a critical delay, the Department may make a time adjustment.

Add to the end of section 8-1.07C:

10-19-12
The Department does not make a payment adjustment for overhead incurred during non—working days
that extend the Contract into an additional construction season.

Replace the 1st paragraph of section 8-1.07C with:

10-19-12
For an excusable delay that affects your costs, the Department may make a payment adjustment.
Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with:
08-05-11
8-1.10B and 8-1.10C
Replace section 8-1.10D with:
10-19-12
8-1.10D Reserved
AAAAAAAAAAAAAAAAAAAAAANAAAAAAANAAAAAANAAAAANAANAN
9 PAYMENT
11-15-13
Add to the list in the 1st paragraph of section 9-1.03:
07-19-13
3. Any royalties and costs arising from patents, trademarks, and copyrights involved in the work
Replace item 1 in the 3rd paragraph of section 9-1.03 with:
01-18-13

1. Full compensation for all work involved in each bid item shown on the Bid ltem List by the unit of
measure shown for that bid item

Replace "in" in the 3rd paragraph of section 9-1.04A with:

10-19-12
for
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Add to 