

**DEPARTMENT OF TRANSPORTATION**

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30<sup>th</sup> Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

[www.dot.ca.gov/hq/esc/oe](http://www.dot.ca.gov/hq/esc/oe)

*Serious Drought.  
Help save water!*

October 24, 2014

08-SBd-58-R22.2/R31.1

08-043514

Project ID 0800000010

ACNHP-P058(119)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN BERNARDINO COUNTY AT HINKLEY ROAD FROM 2.4 MILES WEST OF HIDDEN RIVER ROAD TO 0.7 MILE EAST OF LENWOOD ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, October 30, 2014.

This addendum is being issued to revise the project plans, the *Notice to Bidders and Special Provisions*, and the *Bid* book.

Project plan sheets 686 and 687 are replaced and attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 17-1.02 is replaced as follows:

**Add to section 17-1.02:**

Do not use water taken directly from:

1. Area of PG&E's Hinkley contaminated groundwater plume
2. Sources that exceed regulatory concentrations of contaminants associated with that plume

Information about PG&E's Hinkley Chromium Cleanup is available at:

<http://www.waterboards.ca.gov/rwqcb6/>

**Replace the 1st sentence of the paragraph in section 17-1.02 with:**

Water must be nonpotable.

Addendum No. 3  
Page 2  
October 24, 2014

08-SBd-58-R22.2/R31.1  
08-043514  
Project ID 0800000010  
ACNHP-P058(119)E

In the *Bid* book, in the "Bid Item List," Item 39 and 139 are replaced.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

**[http://www.dot.ca.gov/hq/esc/oe/electronic\\_bidding/electronic\\_bidding.html](http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html)**

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/08/08-043514](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/08/08-043514)**

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



MOHSEN SULTAN  
Chief, Office of Contracting Systems  
Office Engineer  
Division of Engineering Services

Attachments

**BID ITEM LIST**  
**08-043514**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	130640	TEMPORARY FIBER ROLL	LF	40,500		
22	130680	TEMPORARY SILT FENCE	LF	20,000		
23	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	4		
24	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
25	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
26	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	3,820		
27	141120	TREATED WOOD WASTE	LB	12,200		
28	146002	CONTRACTOR-SUPPLIED BIOLOGIST (LS)	LS	LUMP SUM	LUMP SUM	
29	150305	OBLITERATE SURFACING	SQYD	35,100		
30	150605	REMOVE FENCE	LF	13,700		
31	150662	REMOVE METAL BEAM GUARD RAILING	LF	330		
32	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	4,360		
33	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	280		
34	150722	REMOVE PAVEMENT MARKER	EA	260		
35	150742	REMOVE ROADSIDE SIGN	EA	62		
36	150808	REMOVE CULVERT (EA)	EA	1		
37	150820	REMOVE INLET	EA	1		
38	152255	RESET MAILBOX	EA	10		
39	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	159,000		
40	160102	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	LUMP SUM	

**BID ITEM LIST**  
**08-043514**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
121	027875	8" DUCTILE IRON PIPE	LF	64		
122	703254	48" CORRUGATED STEEL PIPE RISER (.079" THICK)	EA	4		
123	703255	48" CORRUGATED STEEL PIPE RISER (.109" THICK)	LF	1		
124	703555	18" WELDED STEEL PIPE (.250" THICK)	LF	350		
125	705206	24" CONCRETE FLARED END SECTION	EA	42		
126	705208	30" CONCRETE FLARED END SECTION	EA	1		
127	705210	36" CONCRETE FLARED END SECTION	EA	8		
128	705212	42" CONCRETE FLARED END SECTION	EA	2		
129	705311	18" ALTERNATIVE FLARED END SECTION	EA	5		
130	705315	24" ALTERNATIVE FLARED END SECTION	EA	12		
131	705321	36" ALTERNATIVE FLARED END SECTION	EA	2		
132	707117	36" PRECAST CONCRETE PIPE INLET	LF	190		
133	721013	ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	8,740		
134	721015	ROCK SLOPE PROTECTION (LIGHT, METHOD B) (CY)	CY	550		
135	721017	ROCK SLOPE PROTECTION (FACING, METHOD B) (CY)	CY	4,810		
136	721430	CONCRETE (CHANNEL LINING)	CY	800		
137	721623	CONCRETED-ROCK SLOPE PROTECTION (1/4 T, METHOD B) (CY)	CY	120		
138	044727	SLOPE PAVING (COBBLESTONE)	SQFT	9,962		
139	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	8,770		
140	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	CY	1,660		