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September 25, 2003
08-Riv-10-R26.2/R40.6
08-472104
ACIM-010-3(098)105E
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in RIVERSIDE COUNTY IN
CABAZON FROM 0.5 KM WEST OF FIELDS ROAD TO ROUTE 10/111 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on October 23, 2003.
This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

In the Special Provisions, in "IMPORTANT SPECIAL NOTICES," the first and second paragraphs under "A+B
BIDDING SPECIAL NOTICE," are deleted.

In the Special Provisions, the last page of the "COPY OF ENGINEER'S ESTIMATE," the A+B total is deleted.
In the Special Provisions, Section 2-1.01, "GENERAL," isrevised as attached.
In the Specia Provisions, Section 3, "AWARD AND EXECUTION OF CONTRACT," isrevised as attached.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED
DAMAGES;," is revised as attached.

In the Specia Provisions, Section 10-1.25, "REPLACE CONCRETE PAVEMENT (RAPID STRENGTH
CONCRETE)," the following table is added after the thirty-fourth paragraph:

Percentage Pay Table
Modulus of Rupture (MPa) at 7-Day Modulus of Rupture (MPa)
opening to traffic Greater thanor | Lessthan4.2 and greater | Lessthan 3.8 and greater
equal to 4.2 than or equal to 3.8 than or equal to 3.4
Greater than or equal to 2.8 100% 95% 90%
Less than 2.8 and greater than 95% 95% 90%
or equal to 2.4
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In the Proposal and Contract, "PROPOSAL TO THE DEPARTMENT OF TRANSPORTATION," the sixth paragraph is
revised as follows:

"Bids are to be submitted for the entire work. The amount of the bid for comparison purposes will be
the total of the following: the sum of the item totals; and, the product of the number of working days bid to
complete the work and the cost per day shown on the proposal form. This amount shall be set forth as the
"Total Basis for Comparison of Bids: (A) + (B)."

In the Proposal and Contract, "PROPOSAL TO THE DEPARTMENT OF TRANSPORTATION," the following
paragraph is added after the eighth paragraph:

"The bidder shall also set forth the number of working days bid to complete the work and the product
of the number of working days and the cost per day shown on the proposal form, in clearly legible figures
in the respective spaces provided for that purpose. In the case of a discrepancy between the number of
working days and the product, the number of working days shall prevail, except that if the number of
working days is unreadable or otherwise unclear, or is omitted, or is the same amount as the entry for the
product, then the amount set forth as the product shall prevail and shall be divided by the cost per day
shown and the number thus obtained shall be the number of working days."

In the Proposal and Contract, the last page of the Engineer’s Estimate is revised, as attached.
To Proposal and Contract book holders:

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have aready mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to al book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,
ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments



2-1.01 GENERAL

The bidder's attention is directed to the provisionsin Section 2, "Proposal Requirements and Conditions," of the Standard
Specifications and these special provisions for the requirements and conditions which the bidder must observe in the
preparation of the Proposal form and the submission of the bid.

In addition to the subcontractors required to be listed in conformance with Section 2-1.054, "Required Listing of
Proposed Subcontractors," of the Standard Specifications, each proposal shall have listed therein the portion of work that will
be performed by each subcontractor listed.

The proposal shall set forth the unit prices, item totals, TOTAL BID (A), the number of working days bid for completion
of the work, the product of the working days bid and the cost per day shown on the Engineer's Estimate (TOTAL BID (B)),
and the "Total Basisfor Comparison of Bids (A+B)," in clearly legible figures, in the respective spaces provided, and shall be
signed by the bidder, who shall fill out the blanks in the proposal form as therein required.

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard
Specifications will be found following the signature page of the Proposal.

The amount of the bidder's security required in Section 2-1.07, "Proposal Guaranty," of the Standard Specifications shall
be based on the "TOTAL BID (A)" set forth on the proposal form.

Submit request for substitution of an "or equal" item, and the data substantiating the request to the Department of
Transportation, Submit request for substitution of an "or equal" item, and the data substantiating the request to the
Department of Transportation, 464 West Fourth Street, San Bernardino, CA 92401, so that the request is received by the
Department by close of business on the fourth day, not including Saturdays, Sundays and legal holidays, following bid
opening.

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal. Signing
the Proposal shall also constitute signature of the Noncollusion Affidavit.

The Contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color, national origin, or sex in
the performance of this contract. The contractor shall carry out applicable requirements of 49 CFR part 26 in the award and
administration of DOT-assisted contracts. Failure by the contractor to carry out these requirements is a material breach of
this contract, which may result in the termination of this contract or such other remedy as the recipient deems appropriate.
Each subcontract signed by the bidder must include this assurance.

CONTRACT NO. 08-472104
REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 25, 2003



SECTION 3. AWARD AND EXECUTION OF CONTRACT

The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract,” of the Standard
Specifications and these specia provisions for the requirements and conditions concerning award and execution of contract.
Bids will be compared on the basis of the Engineer's Estimate of the quantities of work to be done and the number of working
days bid for completion of the work. The award of the contract, if it be awarded, will be made within 30 days after the
opening of the proposals if the apparent lowest bidder has met the goal for DBE participation. The award, of the contract, if
be awarded, will be made within 60 days after the opening of the proposals if the apparent.lowest bidder has not met the goal
for DBE participation but has claimed good faith efforts to do so. These periods will be subject to extension for such further
periods as may be agreed upon in writing between the Department and the bidders concerned. The award, if be made, will be
to the lowest responsible bidder whose proposal complies with all the requirements prescribed and who has met the goal for
DBE participation or has demonstrated, to the satisfaction of the Department, adequate good faith efforts to do so. Meeting
the goal for DBE participation or demonstrating, to the satisfaction of the Department, adequate good faith efforts to do so is
a condition for being eligible for award of contract. The lowest bid will be determined on the basis of the "Total Basis for
Comparison of Bids (A+B)" set forth in the proposal. The contract price for the awarded contract will be the "Total Bid (A)"
set forth in the proposal.

Bids in which the number of working days bid for completion of the work exceed 220 will be considered non-responsive
and will be rejected.

The contract shall be executed by the successful bidder and shall be returned, together with the contract bonds, to the
Department so that it is received within 10 days, not including Saturdays, Sundays and legal holidays, after the bidder has
received the contract for execution. Failure to do so shall be just cause for forfeiture of the proposal guaranty. The executed
contract documents shall be delivered to the following address: Department of Transportation MS 43, Attn: Office Engineer,
1727 30th Street, Sacramento, CA 95816.

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder. The
purpose of the form is to facilitate the collection of taxpayer identification data. The form shall be completed and returned to
the Department by the successful bidder with the executed contract and contract bonds. For the purposes of the form, payee
shall be deemed to mean the successful bidder. The form is not to be completed for subcontractors or suppliers. Failure to
complete and return the "Payee Data Record" form to the Department as provided herein will result in the retention of 31
percent of payments due the contractor and penalties of up to $20,000. This retention of payments for failure to complete the
"Payee Data Record" form isin addition to any other retention of payments due the Contractor.

CONTRACT NO. 08-472104
REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 25, 2003



SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisionsin Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,”
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall begin work within 15 calendar days after the contract has been approved by the Attorney General or
the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of the NUMBER OF WORKING DAYS
BI D beginning on the fifteenth calendar day after approval of the contract.

The Contractor shall pay to the State of Cdlifornia the sum of $ 13,500 per day, for each and every calendar day's delay
in finishing the work after expiration of the number of working days bid, until work requiring closure of lanes or shoulders on
State Highway Route 10 is compl ete.

The Contractor shall pay to the State of Californiathe sum of $ 7,500 per day, for each and every calendar day's delay in
finishing the work after expiration of the number of working days bid, if no further lane or shoulder closures are required on
State Highway Route 10 to complete the remaining work.

CONTRACT NO. 08-472104
REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 25, 2003



ENGINEER'SESTIMATE

08-472104
Item | ltem Item Unit of Estimated Unit Price Item Total
Code Measure Quantity
61 839570 RETURN SECTION EA 1
9
62 839605 | CRASH CUSHION (REACT 9SCBYS) EA 1
9
63 839707 | CONCRETE BARRIER (TYPE 60GA) M 37
(P
64 049489 | CONCRETE BARRIER (TY PE 60GA M 84
(3] MODIFIED)
65 839708 | CONCRETE BARRIER (TY PE 60GC) M 5510
66 839709 | CONCRETE BARRIER (TY PE 60GE) M 61
67 840515 | THERMOPLASTIC PAVEMENT M2 210
©) MARKING
68 840560 | THERMOPLASTIC TRAFFICSTRIPE |M 147 000
©) (SPRAYABLE)
69 850101 PAVEMENT MARKER (NON- EA 23 600
©) REFLECTIVE)
70 850111 PAVEMENT MARKER EA 8150
©) (RETROREFLECTIVE)
71 860925 | TRAFFIC MONITORING STATION LS LUMPSUM | LUMPSUM
S (COUNT)
72 861503 MODIFY LIGHTING LS LUMPSUM | LUMPSUM
&)
73 999990 MOBILIZATION LS LUMPSUM | LUMPSUM
$ 22,000.00 X

(Cost Per Day)

(Enter Working Days Bid)

(Not To Exceed 220 Days)

TOTAL BASISFOR COMPARISON
OF BIDS:

REVISED PER ADDENDUM NO. 1 DATED SEPTEMBER 25, 2003

(A + B):

6




