STATE OF CALIFORNIA
BUSINESS, TRANSPORTATION AND HOUSING AGENCY
DEPARTMENT OF TRANSPORTATION

2006
CONTRACT COST DATA

A SUMMARY OF COST BY ITEMS FOR HIGHWAY CONSTRUCTION PROJECTS

Caltrans

© 2006 California Department of Transportation
All Rights Reserved

2006
CONTRACT COST DATA

The *Contract Cost Data* book is published annually by the Department of Transportation, Division of Engineering Services - Office Engineer, Office of Contract Awards and Services. This book includes standard contract items for major highway contracts for which bids were *awarded in 2006.* The units of measure for these items were in International System of Units (SI) and in U.S. Customary Units (English) for this publication. The appropriate conversion factors from English units to SI units are listed in Appendix A and for those who wish to convert back from SI units to English units, the appropriate conversion factors are listed in Appendix B.

Advertised item quantities have been used as source information. Item quantities may vary from the final quantities incorporated into the completed contract. Prices shown in this tabulation are the mechanically weighted average of the awarded bidders' prices and are affected by location, time, quantity in the job and size of the item (relative to the size of the job). In this book, a six-digit item code has been assigned to each standard contract item and the items are listed numerically.

For assistance, contact Division of Engineering Services - Office Engineer, Office of Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service @dot.ca.gov. The Web site address to download this book is http://www.dot.ca.gov/hq/esc/oe/awards.

Additional copies of this book may be purchased by writing to:

STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION
PUBLICATION DISTRIBUTION UNIT
1900 Royal Oaks Drive
Sacramento, California 95815
Telephone (916) 445-3520

TABLE OF CONTENTS

INDEX OF ITEM DESCRIPTION ……..A1

CONTRACT ITEM COST DATA…….Page 1

APPENDIX A…… Page 319
(CONVERSION FACTORS FROM ENGLISH UNITS TO SI UNITS)

APPENDIX B…… Page 319
(CONVERSION FACTORS FROM SI UNITS TO ENGLISH UNITS)

Index of Item Description

ITEM DESCRIPTION	ITEM CODE
0 - 9	
0.9 M CHAIN LINK GATE (TYPE CL-1.8)	802584
1.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490659
1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490661
1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	490677
1.2 M CHAIN LINK GATE (TYPE CL-1.2)	802181
1.2 M CHAIN LINK GATE (TYPE CL-1.8)	802585
1.2 M CHAIN LINK GATE (TYPE CL-1.8, EXTENSION ARM)	802587
1.2 M CHAIN LINK GATE (TYPE CL-1.8, VINYL-CLAD)	802586
1.2 M WIRE MESH GATE	801191
1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490663
1.5 M CHAIN LINK GATE (TYPE CL-1.2)	802183
1.5 M CHAIN LINK GATE (TYPE CL-1.8)	802589
1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490665
1.8 M CHAIN LINK GATE (TYPE CL-1.8)	802590
1.8 M METAL GATE	801365
100 MM CONDUIT	208697
100 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	208024
100 MM GATE VALVE	208494
100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208256
100 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208292
100 MM PLASTIC PIPE UNDERDRAIN	680272
100 MM THERMOPLASTIC TRAFFIC STRIPE	840561
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 1.83 M - 0.30 M)	840567
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	840570
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	840568
100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)	840571
100 MM THERMOPLASTIC TRAFFIC STRIPE (DASHED WHITE)	840566

ITEM DESCRIPTION	ITEM CODE
0 - 9	
100 MM THERMOPLASTIC TRAFFIC STRIPE (DASHED YELLOW)	840565
100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED)	840572
100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED) (BROKEN 5.18 M - 2.14 M)	840559
100 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	840575
100 MM WELDED STEEL PIPE CONDUIT (6.02 MM THICK)	208796
1050 MM ALTERNATIVE FLARED END SECTION	705340
1050 MM ALTERNATIVE PIPE CULVERT	620930
1050 MM CONCRETE FLARED END SECTION	705228
1050 MM CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	703286
1050 MM REINFORCED CONCRETE PIPE	650081
1050 MM TEMPORARY CULVERT	073032
12 SINGLEMODE FIBER OPTIC CABLE	867014
12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206751
1200 MM ALTERNATIVE FLARED END SECTION	705341
1200 MM ALTERNATIVE PIPE CULVERT	620933
1200 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	703372
1200 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	703373
1200 MM CONCRETE FLARED END SECTION	705229
1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664043
1200 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664044
1200 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664045
1200 MM CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	700662
1200 MM CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	703288
1200 MM PRECAST CONCRETE PIPE MANHOLE	707247
1200 MM PRECAST CONCRETE PIPE SEWER MANHOLE	719362

ITEM DESCRIPTION	ITEM CODE
0 - 9	
1200 MM REINFORCED CONCRETE PIPE	650084
1200 MM REINFORCED CONCRETE PIPE (CLASS IV)	650485
1200 MM REINFORCED CONCRETE PIPE SIPHON (CLASS III, RUBBER GASKET JOINT)	653356
1200 MM STEEL FLARED END SECTION	705050
1200 MM TEMPORARY CULVERT	073033
1220 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561012
1225 MM X 825 MM CORRUGATED STEEL PIPE ARCH (3.51 MM THICK)	667065
1350 MM ALTERNATIVE PIPE CULVERT	620938
1350 MM REINFORCED CONCRETE PIPE	650086
1350 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650133
1350 MM SLIDE HEADGATE	705656
1372 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561013
150 MM ALTERNATIVE PIPE UNDERDRAIN	685062
150 MM CLAY SEWER PIPE	714063
150 MM CONDUIT	208698
150 MM NON-PERFORATED PLASTIC PIPE UNDERDRAIN	680932
150 MM PERFORATED PLASTIC PIPE UNDERDRAIN	680931
150 MM PERFORATED STEEL PIPE UNDERDRAIN	680461
150 MM PLASTIC PIPE	681066
150 MM THERMOPLASTIC TRAFFIC STRIPE	840562
150 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	840576
150 MM WELDED STEEL PIPE (3.40 MM THICK)	703522
1500 MM ALTERNATIVE FLARED END SECTION	705343
1500 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664052
1500 MM PRECAST CONCRETE PIPE MANHOLE	707249
1500 MM REINFORCED CONCRETE PIPE	650089
1500 MM REINFORCED CONCRETE PIPE (CLASS IV)	650489
1500 MM TEMPORARY CULVERT	073036

ITEM DESCRIPTION	ITEM CODE
0 - 9	
1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561015
16 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206756
1650 MM ALTERNATIVE FLARED END SECTION	705344
1650 MM ALTERNATIVE PIPE CULVERT	620943
1775 MM X 1175 MM BITUMINOUS COATED STEEL FLARED END PIPE ARCH SECTION	705490
1775 MM X 1175 MM CORRUGATED STEEL PIPE ARCH (2.77 MM THICK)	667072
18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206752
1800 MM REINFORCED CONCRETE PIPE	650092
2.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490667
2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490669
2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING	490671
2.4 M CHAIN LINK GATE (TYPE CL-1.8)	802592
20 MM ELECTRIC REMOTE CONTROL VALVE	206610
20 MM GATE VALVE	208487
20 MM PLASTIC PIPE (IRRIGATION LINE)	208215
20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208249
20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208284
20 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208498
20 MM QUICK COUPLING VALVE	208517
200 MM ALTERNATIVE CONDUIT	208724
200 MM ALTERNATIVE PIPE UNDERDRAIN	685067
200 MM ANCHOR ASSEMBLY	692382
200 MM BITUMINOUS COATED ENTRANCE TAPER	692093
200 MM COLLECTOR SYSTEM (HORIZONTAL DRAIN)	681592
200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	208731
200 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664003
200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664004
200 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690155

ITEM DESCRIPTION	ITEM CODE
0 - 9	
200 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690156
200 MM CORRUGATED STEEL PIPE ENERGY DISSIPATOR (1.63 MM THICK)	702670
200 MM DOWNDRAIN SLIP JOINT	692244
200 MM ENTRANCE TAPER	692086
200 MM NON-PERFORATED STEEL PIPE UNDERDRAIN	680635
200 MM NON-PERFORATED STEEL PIPE UNDERDRAIN (2.01 MM THICK)	680637
200 MM PERFORATED PLASTIC PIPE UNDERDRAIN	680933
200 MM PERFORATED STEEL PIPE UNDERDRAIN (2.01 MM THICK)	680466
200 MM THERMOPLASTIC TRAFFIC STRIPE	840563
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	840574
200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	840564
200 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	840577
200 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	208798
2100 MM REINFORCED CONCRETE PIPE	650094
24 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	206910
24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206753
2430 MM STRUCTURAL STEEL PLATE PIPE (2.82 MM THICK)	670764
25 MM BACKFLOW PREVENTER ASSEMBLY	208432
25 MM BATTERY CONTROL VALVE	206663
25 MM ELECTRIC REMOTE CONTROL VALVE	206611
25 MM GATE VALVE	208488
25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208250
25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208285
25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208499
25 MM WYE STRAINER	208509
250 MM CLAY SEWER PIPE	714065
250 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	208732
250 MM CORRUGATED STEEL FLUME DOWNDRAIN	691027

ITEM DESCRIPTION	ITEM CODE
0 - 9	
250 MM CORRUGATED STEEL PIPE CONDUIT (1.63 MM THICK)	208743
250 MM FLUME ANCHOR ASSEMBLY	692396
250 MM FLUME DOWNDRAIN	691903
250 MM REINFORCED CONCRETE PIPE (CLASS III)	650359
250 MM TAPERED INLET	692148
250 MM WELDED STEEL PIPE (3.40 MM THICK)	703538
250 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	208799
2740 MM STRUCTURAL STEEL PLATE PIPE (7.11 MM THICK)	670963
3.0 M CHAIN LINK GATE (TYPE CL-1.8)	802595
3.0 M WIRE MESH GATE	801195
3.7 M CHAIN LINK GATE (TYPE CL-1.2)	802185
3.7 M CHAIN LINK GATE (TYPE CL-1.8)	802596
3.7 M METAL GATE	801368
3.7 M WIRE MESH GATE	801196
300 MM ALTERNATIVE CONDUIT	208726
300 MM ALTERNATIVE FLARED END SECTION	705334
300 MM ALTERNATIVE PIPE CULVERT	620904
300 MM ALTERNATIVE PIPE CULVERT (TYPE A)	620905
300 MM ALTERNATIVE PIPE CULVERT (TYPE B)	620906
300 MM ALTERNATIVE PIPE DOWNDRAIN	698091
300 MM ANCHOR ASSEMBLY	692383
300 MM AUTOMATIC DRAINAGE GATE	705559
300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	664085
300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690272
300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690273
300 MM BITUMINOUS COATED DOWNDRAIN SLIP JOINT	692250
300 MM BITUMINOUS COATED ENTRANCE TAPER	692094
300 MM BITUMINOUS COATED STEEL FLARED END SECTION	705054

ITEM DESCRIPTION	ITEM CODE
0 - 9	
300 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	498025
300 MM CLAY SEWER PIPE	714066
300 MM CONCRETE FLARED END SECTION	705220
300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	208733
300 MM CORRUGATED STEEL PIPE	664008
300 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664009
300 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664010
300 MM CORRUGATED STEEL PIPE CONDUIT (1.63 MM THICK)	208744
300 MM CORRUGATED STEEL PIPE DOWNDRAIN	690158
300 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690159
300 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690160
300 MM CORRUGATED STEEL PIPE RISER (1.63 MM THICK)	703267
300 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	703268
300 MM DOWNDRAIN SLIP JOINT	692245
300 MM ENTRANCE TAPER	692088
300 MM PLASTIC PIPE	641132
300 MM PLASTIC PIPE DOWNDRAIN	690970
300 MM PRECAST CONCRETE PIPE INLET	707130
300 MM REINFORCED CONCRETE PIPE	650067
300 MM REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT)	652253
300 MM REINFORCED CONCRETE PIPE RISER	707476
300 MM SLOTTED CORRUGATED STEEL PIPE (1.63 MM THICK)	665728
300 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	665729
300 MM STEEL FLARED END SECTION	705042
300 MM TEMPORARY CULVERT	073026
300 MM WELDED STEEL PIPE (2.67 MM THICK)	703542
300 MM WELDED STEEL PIPE (6.35 MM THICK)	703545
300 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	208800
32 MM ELECTRIC REMOTE CONTROL VALVE	206612

ITEM DESCRIPTION	ITEM CODE
0 - 9	
32 MM GATE VALVE	208489
32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208251
32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208286
32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208500
32 MM WYE STRAINER	208510
350 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	498026
365 MM X 575 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)	657214
375 MM ALTERNATIVE PIPE CULVERT	620908
375 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664013
375 MM REINFORCED CONCRETE PIPE	650068
4" THERMOPLASTIC TRAFFIC STRIPE	840504
4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	840525
4.3 M CHAIN LINK GATE (TYPE CL-1.8)	802671
4.3 M METAL GATE	801369
4.3 M WIRE MESH GATE	801272
4.9 M CHAIN LINK GATE (TYPE CL-1.8)	802672
4.9 M WIRE MESH GATE	801274
40 MM BACKFLOW PREVENTER ASSEMBLY	208434
40 MM ELECTRIC REMOTE CONTROL VALVE	206613
40 MM GATE VALVE	208490
40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208252
40 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208287
40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208501
40 MM WYE STRAINER	208511
400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	490655
400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER)	498024
400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	498027
450 MM ALTERNATIVE FLARED END SECTION	705336
450 MM ALTERNATIVE PIPE CULVERT	620909

ITEM DESCRIPTION	ITEM CODE
0 - 9	
450 MM ALTERNATIVE PIPE CULVERT (TYPE A)	620910
450 MM ALTERNATIVE PIPE CULVERT (TYPE B)	620911
450 MM ALTERNATIVE PIPE DOWNDRAIN	698162
450 MM ANCHOR ASSEMBLY	692385
450 MM AUT0MATIC DRAINAGE GATE	705563
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	664090
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 MM THICK)	664091
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690276
450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690277
450 MM BITUMINOUS COATED ENTRANCE TAPER	692095
450 MM BITUMINOUS COATED STEEL FLARED END SECTION	705055
450 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	490656
450 MM CONCRETE FLARED END SECTION	705222
450 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664014
450 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664015
450 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664016
450 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664068
450 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690165
450 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690166
450 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690167
450 MM CORRUGATED STEEL PIPE ENERGY DISSIPATOR (1.63 MM THICK)	702671
450 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	703271
450 MM DEBRIS RACK CAGE (H = 1.2 M)	706648
450 MM DOWNDRAIN SLIP JOINT	692246
450 MM PLASTIC PIPE	641134
450 MM PLASTIC PIPE DOWNDRAIN	690990
450 MM REINFORCED CONCRETE PIPE	650069

ITEM DESCRIPTION	ITEM CODE
0 - 9	
450 MM REINFORCED CONCRETE PIPE (CLASS II)	650273
450 MM REINFORCED CONCRETE PIPE (CLASS III)	650365
450 MM REINFORCED CONCRETE PIPE (CLASS V)	650574
450 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650127
450 MM SLIDE HEADGATE	705648
450 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	665733
450 MM SLOTTED CORRUGATED STEEL PIPE (4.27 MM THICK)	665734
450 MM STEEL FLARED END SECTION	705044
450 MM TEMPORARY CULVERT	073028
48 SINGLEMODE FIBER OPTIC CABLE	867017
5.5 M CHAIN LINK GATE (TYPE CL-1.8)	802674
50 MM BACKFLOW PREVENTER ASSEMBLY	208435
50 MM ELECTRIC REMOTE CONTROL VALVE	206614
50 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	208021
50 MM GATE VALVE	208491
50 MM PLASTIC PIPE (EDGE DRAIN OUTLET)	681136
50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208253
50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208288
50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208502
50 MM PLASTIC PIPE (SUBGRADE DRAIN OUTLET)	680266
50 MM SLOTTED PLASTIC PIPE (SUBGRADE DRAIN)	680265
50 MM WYE STRAINER	208512
525 MM PLASTIC PIPE-LINER	152668
525 MM REINFORCED CONCRETE PIPE	650072
525 MM X 375 MM CORRUGATED STEEL PIPE ARCH (2.01 MM THICK)	667050
525 MM X 375 MM STEEL FLARED END PIPE ARCH SECTION	705474
6.4 M WIRE MESH GATE	801277
60 SINGLEMODE FIBER OPTIC CABLE	867019
600 MM ALTERNATIVE FLARED END SECTION	705337

ITEM DESCRIPTION	ITEM CODE
0 - 9	
600 MM ALTERNATIVE PIPE CULVERT	620913
600 MM ALTERNATIVE PIPE CULVERT (TYPE A)	620914
600 MM ALTERNATIVE PIPE DOWNDRAIN	698169
600 MM ANCHOR ASSEMBLY	692386
600 MM AUTOMATIC DRAINAGE GATE	705566
600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	664096
600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690280
600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690281
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	490657
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (GUARD RAILING)	490651
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	490676
600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	498030
600 MM CONCRETE FLARED END SECTION	705224
600 MM CORRUGATED STEEL ELBOW (0.6 M X 0.9 M)	692448
600 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664019
600 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664020
600 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664021
600 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664022
600 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	690169
600 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	690170
600 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690171
600 MM CORRUGATED STEEL PIPE DOWNDRAIN (3.51 MM THICK)	690172
600 MM DOWNDRAIN SLIP JOINT	692247
600 MM ENTRANCE TAPER	692091
600 MM PLASTIC PIPE	641136
600 MM REINFORCED CONCRETE PIPE	650075
600 MM REINFORCED CONCRETE PIPE (CLASS II)	650276

ITEM DESCRIPTION	ITEM CODE
0 - 9	
600 MM REINFORCED CONCRETE PIPE (CLASS IV)	650476
600 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650128
600 MM SLIDE HEADGATE	705651
600 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	665737
600 MM STEEL FLARED END SECTION	705045
600 MM TEMPORARY CULVERT	073029
600 MM TO 450 MM CORRUGATED STEEL ECCENTRIC REDUCER (2.01 MM THICK)	702187
600 MM WELDED STEEL PIPE CASING (BRIDGE)	703481
610 MM X 960 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III)	657345
65 MM BACKFLOW PREVENTER ASSEMBLY	208436
65 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	208022
65 MM GATE VALVE	208492
65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208254
65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208289
65 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	208503
675 MM PLASTIC PIPE-LINER	152669
7.3 M CHAIN LINK GATE (TYPE CL-1.8)	802676
700 MM X 500 MM ALTERNATIVE PIPE ARCH CULVERT	625388
700 MM X 500 MM CORRUGATED STEEL PIPE ARCH (2.77 MM THICK)	667055
700 MM X 500 MM CORRUGATED STEEL PIPE ARCH (3.51 MM THICK)	667056
700 MM X 500 MM STEEL FLARED END PIPE ARCH SECTION	705476
730 MM X 1150 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS IV)	657438
75 MM BACKFLOW PREVENTER ASSEMBLY	208437
75 MM ELECTRIC REMOTE CONTROL VALVE	206616
75 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	208023
75 MM GATE VALVE	208493
75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	208255
75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	208291

ITEM DESCRIPTION	ITEM CODE
0 - 9	
75 MM WELDED STEEL PIPE CONDUIT (5.50 MM THICK)	208795
750 MM ALTERNATIVE FLARED END SECTION	705338
750 MM ALTERNATIVE PIPE CULVERT	620919
750 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690285
750 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	490658
750 MM CONCRETE FLARED END SECTION	705226
750 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664027
750 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664028
750 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664029
750 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664030
750 MM PLASTIC PIPE	641138
750 MM REINFORCED CONCRETE PIPE	650077
750 MM REINFORCED CONCRETE PIPE (CLASS IV)	650478
750 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650129
750 MM STEEL FLARED END SECTION	705047
760 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561008
8 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	206749
8" NON-PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK)	680607
8" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK)	680406
8" THERMOPLASTIC TRAFFIC STRIPE	840506
80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)	681137
80 MM PLASTIC PIPE (EDGE DRAIN)	681134
80 MM PLASTIC PIPE (OUTLET)	680264
80 MM PLASTIC PIPE (SUBGRADE DRAIN OUTLET)	680267
825 MM REINFORCED CONCRETE PIPE	650078
825 MM REINFORCED CONCRETE PIPE (CLASS II)	650280
900 MM ALTERNATIVE FLARED END SECTION	705339
900 MM ALTERNATIVE PIPE CULVERT	620924

ITEM DESCRIPTION	ITEM CODE
0 - 9	
900 MM ALTERNATIVE PIPE DOWNDRAIN	698205
900 MM AUTOMATIC DRAINAGE GATE	705569
900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (3.51 MM THICK)	664111
900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	690288
900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	700858
900 MM BITUMINOUS COATED DOWNDRAIN SLIP JOINT	692254
900 MM CONCRETE FLARED END SECTION	705227
900 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	664032
900 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	664033
900 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	664034
900 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	664035
900 MM CORRUGATED STEEL PIPE INLET (1.63 MM THICK)	700657
900 MM CORRUGATED STEEL PIPE INLET (2.01 MM THICK)	700658
900 MM CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	700659
900 MM CORRUGATED STEEL PIPE INLET (3.51 MM THICK)	700660
900 MM CORRUGATED STEEL PIPE INLET (4.27 MM THICK)	700661
900 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	703283
900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK)	703285
900 MM PLASTIC PIPE	641140
900 MM PRECAST CONCRETE PIPE INLET	707133
900 MM PRECAST CONCRETE PIPE MANHOLE	707244
900 MM PRECAST CONCRETE PIPE RISER	707471
900 MM REINFORCED CONCRETE PIPE	650079
900 MM REINFORCED CONCRETE PIPE (CLASS IV)	650481
900 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	650130
900 MM REINFORCED CONCRETE PIPE RISER	707479
900 MM STEEL FLARED END SECTION	705048

ITEM DESCRIPTION	ITEM CODE
0 - 9	
900 MM TEMPORARY CULVERT	073031
920 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	561009
A	
ABANDON CULVERT	150206
ABANDON INLET	150221
ABANDON MANHOLE	150224
ABANDON PIPELINE	150227
ABANDON SEWER	150241
ABANDON WATER WELL	150229
ABUTMENT LUMBER BLOCKING	570115
ACCESS GATE	518009
ACCESS GATE (SOUND WALL)	518010
ACCESS OPENING, DECK	153530
ACCESS OPENING, SOFFIT	153531
ADJUST DOWNDRAIN	152436
ADJUST EDGE DRAIN CLEANOUT	152415
ADJUST FIRE HYDRANT	152427
ADJUST FRAME AND COVER TO GRADE	152438
ADJUST FRAME AND GRATE TO GRADE	152439
ADJUST GRATE	152431
ADJUST INLET	152430
ADJUST MANHOLE	152432
ADJUST MANHOLE TO GRADE	152440
ADJUST METAL BEAM GUARD RAILING	152500
ADJUST MONUMENT TO GRADE	152423
ADJUST OVERSIDE DRAIN	152437
ADJUST PIPE INLET TO GRADE	152443
ADJUST PULL BOX	869042
ADJUST SEWER MANHOLE	152475
ADJUST SLOTTED DRAIN TO GRADE	152555
ADJUST UNDERDRAIN RISER	152473
ADJUST UTILITY COVER TO GRADE	152469

ITEM DESCRIPTION	ITEM CODE
A	
ADJUST VALVE BOX	152453
ADJUST VALVE BOX FRAME AND COVER TO GRADE	152441
ADJUST WATER VALVE COVER TO GRADE	152402
AGGREGATE BASE	260200
AGGREGATE BASE (APPROACH SLAB)	260210
ALTERNATIVE FLARED TERMINAL SYSTEM	839585
ALTERNATIVE IN-LINE TERMINAL SYSTEM	839584
ANCHOR ASSEMBLY	692301
ANTI-GRAFFITI COATING	511047
ARCHITECTURAL SURFACE (BARRIER)	511036
ARCHITECTURAL TREATMENT	511035
ASPHALT CONCRETE	390101
ASPHALT CONCRETE	390104
ASPHALT CONCRETE	390152
ASPHALT CONCRETE (BRIDGE)	390115
ASPHALT CONCRETE (LEVELING)	390107
ASPHALT CONCRETE (LEVELING)	390175
ASPHALT CONCRETE (OPEN GRADED)	390106
ASPHALT CONCRETE (OPEN GRADED)	390165
ASPHALT CONCRETE (TYPE A)	390102
ASPHALT CONCRETE (TYPE A)	390153
ASPHALT CONCRETE (TYPE A)	390155
ASPHALT CONCRETE (TYPE A, 12.5-MM MAXIMUM GRADING)	390146
ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM GRADING)	390189
ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM GRADING)	390144
ASPHALT CONCRETE (TYPE A, 37.5-MM MAXIMUM GRADING)	390143
ASPHALT CONCRETE (TYPE B)	390103
ASPHALT CONCRETE (TYPE B)	390154
ASPHALT CONCRETE (TYPE B)	390160
ASPHALT CONCRETE (TYPE B, 12.5-MM MAXIMUM GRADING)	390148
ASPHALT CONCRETE BASE (TYPE A)	390108

ITEM DESCRIPTION	ITEM CODE
A	
ASPHALT CONCRETE BASE (TYPE A)	390171
ASPHALT CONCRETE DIKE	390113
ASPHALT MEMBRANE WATERPROOFING	540101
ASPHALT TREATED PERMEABLE BASE	290201
ASPHALT TREATED PERMEABLE BASE	290211
ASPHALT-RUBBER BINDER	370120
ASPHALTIC EMULSION (CURING SEAL)	270065
ASPHALTIC EMULSION (FOG SEAL COAT)	374002
ASPHALTIC EMULSION (PAINT BINDER)	397001
ASPHALTIC EMULSION (POLYMER MODIFIED)	374492
B	
BACKFLOW PREVENTER ASSEMBLY	208420
BACKFLOW PREVENTER ASSEMBLY BLANKET	208439
BACKFLOW PREVENTER ASSEMBLY ENCLOSURE	208421
BALL VALVE	208683
BAR REINFORCING STEEL	520101
BAR REINFORCING STEEL (BOX CULVERT)	520107
BAR REINFORCING STEEL (BRIDGE)	520102
BAR REINFORCING STEEL (EPOXY COATED)	520106
BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	520110
BAR REINFORCING STEEL (PUMPING PLANT)	520113
BAR REINFORCING STEEL (RETAINING WALL)	520103
BENCH	994425
BINDER (DUST PALLIATIVE)	180101
BITUMINOUS COATED FLUME DOWNDRAIN	691901
BITUMINOUS COATED TAPERED INLET	692131
BLANK WELL CASING	760030
BOOSTER PUMP	209502
BOOSTER PUMP ELECTRICAL SYSTEM	860798
BOOSTER PUMP SYSTEM	209503

ITEM DESCRIPTION	ITEM CODE
B	
BRIDGE DECK DRAINAGE SYSTEM	750505
BRIDGE REMOVAL	157550
BRIDGE REMOVAL (PORTION)	157560
BRIDGE REMOVAL (PORTION), LOCATION A	157561
BRIDGE REMOVAL (PORTION), LOCATION B	157562
BRIDGE REMOVAL (PORTION), LOCATION C	157563
BRIDGE REMOVAL (PORTION), LOCATION D	157564
BRIDGE REMOVAL (PORTION), LOCATION E	157565
BRIDGE REMOVAL (PORTION), LOCATION F	157566
BRIDGE REMOVAL (PORTION), LOCATION G	157567
BRIDGE REMOVAL (PORTION), LOCATION H	157568
BRIDGE REMOVAL (PORTION), LOCATION I	157569
BRIDGE REMOVAL (PORTION), LOCATION J	157570
BRIDGE REMOVAL (PORTION), LOCATION K	157571
BRIDGE REMOVAL (PORTION), LOCATION M	157573
BRIDGE REMOVAL, LOCATION A	157551
BRIDGE REMOVAL, LOCATION B	157552
BRIDGE REMOVAL, LOCATION C	157553
BRIDGE REMOVAL, LOCATION D	157554
BRIDGE REMOVAL, LOCATION E	157555
BRIDGE REMOVAL, LOCATION F	157556
BRIDGE REMOVAL, LOCATION G	157557
BUILDING WORK	994650
BURIED POST ANCHOR	839528
C	
CABLE ANCHORAGE SYSTEM	692409
CABLE RAILING	839521
CABLE RAILING (MODIFIED)	839527
CALIFORNIA ST-10 BRIDGE RAIL	839740
CAM COUPLER ASSEMBLY	208562
CAP INLET	155003
CAP MANHOLE	155007

ITEM DESCRIPTION	ITEM CODE
C	
CAP RISER	155006
CEMENT TREATED BASE (PLANT-MIXED, CLASS A)	270011
CEMENT TREATED PERMEABLE BASE	290301
CHAIN LINK FENCE	800300
CHAIN LINK FENCE (TYPE CL-0.9)	800381
CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD)	800382
CHAIN LINK FENCE (TYPE CL-1.2)	800385
CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD)	800386
CHAIN LINK FENCE (TYPE CL-1.8)	800391
CHAIN LINK FENCE (TYPE CL-1.8, EXTENSION ARM)	800394
CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)	800395
CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD)	800392
CHAIN LINK FENCE (TYPE CL-2.4)	800423
CHAIN LINK FENCE (TYPE CL-3.0)	800427
CHAIN LINK GATE	801900
CHAIN LINK RAILING	833020
CHAIN LINK RAILING (RETAINING WALL)	833039
CHAIN LINK RAILING (TYPE 4)	833024
CHAIN LINK RAILING (TYPE 6)	833031
CHAIN LINK RAILING (TYPE 7 MODIFIED)	833033
CHAIN LINK RAILING (TYPE 7)	833032
CHAIN LINK RAILING (TYPE 7L)	833034
CHAIN LINK SLIDING GATE	804000
CHANGEABLE MESSAGE SIGN SYSTEM	860530
CHANNEL EXCAVATION	190151
CHANNELIZER (SURFACE MOUNTED)	120165
CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	120166
CHECK VALVE	208670
CLASS 1 CONCRETE (BACKFILL)	510414
CLASS 1 CONCRETE (BOX CULVERT)	510413
CLASS 1 CONCRETE (RETAINING WALL)	510408

ITEM DESCRIPTION	ITEM CODE
C	
CLASS 1 CONCRETE (STRUCTURE)	510410
CLASS 2 AGGREGATE BASE	260201
CLASS 2 AGGREGATE SUBBASE	250201
CLASS 2 CONCRETE (BOX CULVERT)	510129
CLASS 2 CONCRETE (HEADWALL)	510135
CLASS 2 CONCRETE (MINOR STRUCTURE)	510126
CLASS 2 CONCRETE (RETAINING WALL FOOTING)	510132
CLASS 2 CONCRETE (RETAINING WALL)	510133
CLASS 2 CONCRETE (WINGWALLS)	510138
CLASS 2 PERMEABLE MATERIAL	682040
CLASS 3 AGGREGATE BASE	260301
CLASS 3 CONCRETE (BACKFILL)	510220
CLASS 3 PERMEABLE MATERIAL	682045
CLASS 3 PERMEABLE MATERIAL (BLANKET)	682049
CLASS 4 AGGREGATE SUBBASE	250401
CLASS 4 CONCRETE (BACKFILL)	510314
CLEAN AND PAINT STRUCTURAL STEEL	590115
CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	590116
CLEAN BRIDGE DECK	153235
CLEAN EXPANSION JOINT	511118
CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)	590106
CLEARING AND GRUBBING	160101
CLOSED CIRCUIT TELEVISION SYSTEM	860990
COBBLESTONE	722010
COLD PLANE ASPHALT CONCRETE PAVEMENT	153103
COLD PLANE ASPHALT CONCRETE PAVEMENT (25 MM MAXIMUM)	153151
COLD PLANE ASPHALT CONCRETE PAVEMENT (30 MM MAXIMUM)	153152
COLD PLANE ASPHALT CONCRETE PAVEMENT (45 MM MAXIMUM)	153153
COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM)	153154
COLD PLANE ASPHALT CONCRETE PAVEMENT (75 MM MAXIMUM)	153155

ITEM DESCRIPTION	ITEM CODE
C	
COLUMN CASING	550110
COMMERCIAL FERTILIZER	202018
COMMERCIAL FERTILIZER (EROSION CONTROL)	203056
COMMERCIAL FERTILIZER (GRANULAR)	202030
COMMERCIAL FERTILIZER (PACKET)	202033
COMMERCIAL FERTILIZER (SLOW RELEASE)	202031
COMMERCIAL FERTILIZER (TABLET)	202032
COMMUNICATION CONDUIT	860791
COMMUNICATION CONDUIT (BRIDGE)	860792
COMMUNICATION PULL BOX	869039
COMPOST (EROSION CONTROL)	203024
CONCRETE (CHANNEL LINING)	721430
CONCRETE (CONCRETE APRON)	721431
CONCRETE (CONCRETED-ROCK SLOPE PROTECTION)	721501
CONCRETE (DITCH LINING)	721420
CONCRETE (GUTTER LINING)	721410
CONCRETE BACKFILL	193118
CONCRETE BARRIER	839401
CONCRETE BARRIER (TYPE 25 MODIFIED)	833128
CONCRETE BARRIER (TYPE 25)	833125
CONCRETE BARRIER (TYPE 25A)	833126
CONCRETE BARRIER (TYPE 25R MODIFIED)	833136
CONCRETE BARRIER (TYPE 26 MODIFIED)	833142
CONCRETE BARRIER (TYPE 26)	833140
CONCRETE BARRIER (TYPE 26A)	833141
CONCRETE BARRIER (TYPE 26R MODIFIED)	833148
CONCRETE BARRIER (TYPE 27B)	833162
CONCRETE BARRIER (TYPE 50)	839481
CONCRETE BARRIER (TYPE 50C)	839487
CONCRETE BARRIER (TYPE 50D)	839489
CONCRETE BARRIER (TYPE 60)	839701
CONCRETE BARRIER (TYPE 60A)	839702

ITEM DESCRIPTION	ITEM CODE
C	
CONCRETE BARRIER (TYPE 60C)	839703
CONCRETE BARRIER (TYPE 60D)	839704
CONCRETE BARRIER (TYPE 60E)	839705
CONCRETE BARRIER (TYPE 60G)	839706
CONCRETE BARRIER (TYPE 60GA)	839707
CONCRETE BARRIER (TYPE 60GC)	839708
CONCRETE BARRIER (TYPE 60GE)	839709
CONCRETE BARRIER (TYPE 60S)	839710
CONCRETE BARRIER (TYPE 60SA)	839711
CONCRETE BARRIER (TYPE 60SC)	839712
CONCRETE BARRIER (TYPE 60SE)	839713
CONCRETE BARRIER (TYPE 732 MODIFIED)	839717
CONCRETE BARRIER (TYPE 732)	839720
CONCRETE BARRIER (TYPE 732A)	839721
CONCRETE BARRIER (TYPE 732B)	839723
CONCRETE BARRIER (TYPE 732R)	839718
CONCRETE BARRIER (TYPE 736 MODIFIED)	839727
CONCRETE BARRIER (TYPE 736)	839725
CONCRETE BARRIER (TYPE 736A)	839726
CONCRETE BARRIER (TYPE 736B)	839731
CONCRETE BARRIER (TYPE 736R)	839728
CONCRETE BARRIER (TYPE 736SV)	839734
CONCRETE BARRIER (TYPE 742)	839735
CONCRETE BARRIER (TYPE 80)	839714
CONCRETE BARRIER (TYPE K)	833080
CONCRETE CLOSURE WALL	513501
CONCRETE PAVEMENT	401000
CONCRETE PAVEMENT (RAMP TERMINI)	401066
CONCRETE SEWER MANHOLE	719210
CONCRETE SURFACE TEXTURE	511055
CONCRETED-ROCK SLOPE PROTECTION (1/2T, METHOD A)	721519
CONCRETED-ROCK SLOPE PROTECTION (1/4T, METHOD B)	721619

ITEM DESCRIPTION	ITEM CODE
C	
CONCRETED-ROCK SLOPE PROTECTION (1T, METHOD A)	721518
CONCRETED-ROCK SLOPE PROTECTION (COBBLE, METHOD B)	721616
CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD B)	721609
CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD B)	721608
CONDUCTOR (NO. 4)	869007
CONDUCTOR (NO. 6)	869006
CONDUCTOR (NO. 8)	869005
CONDUCTOR CASING	760025
CONSTRUCTION AREA SIGNS	120090
CONSTRUCTION SITE MANAGEMENT	074016
CONTOUR GRADING	197003
CONTROL AND NEUTRAL CONDUCTORS	206560
CORE CONCRETE (101 MM - 150 MM)	515074
CORE CONCRETE (151 MM - 200 MM)	515075
CORE CONCRETE (201 MM - 250 MM)	515076
CORE CONCRETE (301 MM - 350 MM)	515078
CRACK EXISTING CONCRETE PAVEMENT	415101
CRASH CUSHION (ADIEM)	839603
CRASH CUSHION (REACT 9CBB)	839604
CRASH CUSHION (REACT 9SCBS)	839605
CRASH CUSHION (TYPE CAT)	839601
CRASH CUSHION (TYPE CAT) BACKUP	839602
CRASH CUSHION MODULE, SAND FILLED	839631
CRASH CUSHION, SAND FILLED	839591
CULTIVATE	200120
CULTIVATE (SOIL AMENDMENT)	200121
CURB RAMP DETECTABLE WARNING SURFACE	731656
D	
DEBRIS RACK	706500
DELINEATOR (CLASS 1)	820107
DELINEATOR (CLASS 2)	820108

ITEM DESCRIPTION	ITEM CODE
D	
DETECTOR LOOP	860811
DEVELOP WATER SUPPLY	170101
DIAPHRAGM BOLSTER	510805
DITCH EXCAVATION	194001
DOUBLE METAL BEAM BARRIER	839201
DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	839220
DOUBLE THRIE BEAM BARRIER	839310
DOUBLE THRIE BEAM BARRIER (BRIDGE)	839313
DOUBLE THRIE BEAM BARRIER (STEEL POST)	839312
DOUBLE THRIE BEAM BARRIER (WOOD POST)	839311
DRAINAGE INLET	707050
DRAINAGE INLET MARKER	700617
DRAINAGE MANHOLE	707051
DRAINAGE PUMPING EQUIPMENT	740500
DRILL AND BOND DOWEL	511106
DRILL AND BOND DOWEL (EPOXY CARTRIDGE)	511109
DRILL AND BOND ROD	511105
DRILL HOLE (HORIZONTAL DRAIN)	681502
DRILL HOLE (PRESPLITTING)	190170
DRILL PILOT HOLE	760021
DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (406 MM)	499023
DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (460 MM)	499025
DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (610 MM)	499031
DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (762 MM)	499037
DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (914 MM)	499043
DRIVE PILE (CLASS 400)	491008
DRIVE PILE (CLASS 400) (ALTERNATIVE V)	491010
DRIVE PILE (CLASS 400) (ALTERNATIVE W)	491013
DRIVE PILE (CLASS 400C)	490760
DRIVE PILE (CLASS 625)	490754

ITEM DESCRIPTION	ITEM CODE
D	
DRIVE PILE (CLASS 625) (ALTERNATIVE V)	490771
DRIVE PILE (CLASS 900) (ALTERNATIVE W)	490701
DRIVE STEEL PILE (HP 250 X 62)	490506
DRIVE STEEL PILE (HP 250 X 85)	490512
DRIVE STEEL PILE (HP 310 X 125)	490563
DRIVE STEEL PILE (HP 310 X 79)	490558
DRIVE STEEL PILE (HP 360 X 132)	490567
DRIVE STEEL PILE (HP 360 X 174)	490571
DRIVE STEEL PIPE PILE (360 MM)	490581
DRIVE STEEL PIPE PILE (406 MM)	490583
DRIVE STEEL PIPE PILE (610 MM)	490585
DROP SEWER MANHOLE	719220
DUFF	202007
E	
EARTH RETAINING STRUCTURE	197020
EARTH RETAINING STRUCTURE (GUARD RAILING)	197030
EARTH RETAINING STRUCTURE, LOCATION 1	197026
EARTH RETAINING STRUCTURE, LOCATION 2	197027
EARTH RETAINING STRUCTURE, LOCATION 3	197028
EARTH RETAINING STRUCTURE, LOCATION 4	197029
EARTH RETAINING STRUCTURE, LOCATION A	197021
EARTH RETAINING STRUCTURE, LOCATION B	197022
EARTH RETAINING STRUCTURE, LOCATION C	197023
EARTH RETAINING STRUCTURE, LOCATION D	197024
ELECTRIC SERVICE (IRRIGATION)	860797
EMBANKMENT	198050
END ANCHOR ASSEMBLY (TYPE CA)	839582
END ANCHOR ASSEMBLY (TYPE SFT)	839581
END CAP	839555
END CAP (TYPE A)	839576

ITEM DESCRIPTION	ITEM CODE
E	
END CAP (TYPE TA)	839577
END CAP (TYPE TC)	839578
END SECTION	839553
EPOXY ADHESIVE (BOND COAT)	511115
ERECT PRECAST CONCRETE DECK UNIT	512410
ERECT PRECAST CONCRETE GIRDER	512401
ERECT PRECAST CONCRETE PANEL	512520
ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER	512502
ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT	512510
ERECT PRECAST PRESTRESSED CONCRETE GIRDER	512500
ERECT STRUCTURAL STEEL (BRIDGE)	550204
EROSION CONTROL	203015
EROSION CONTROL (BLANKET)	203001
EROSION CONTROL (DRILL SEED)	203012
EROSION CONTROL (TYPE D)	203016
EXPANSION DAM	519050
EXTEND 200 MM CONDUIT	208909
EXTEND 250 MM CONDUIT	208910
EXTINGUISHABLE MESSAGE SIGN SYSTEM	860504
F	
FENCE (TYPE BW, 4-STRAND)	800003
FENCE (TYPE BW, 4-STRAND, METAL POST)	800008
FENCE (TYPE BW, 5 STRAND, METAL POST)	800007
FENCE (TYPE BW, METAL POST)	800001
FENCE (TYPE BW, WOOD POST)	800002
FENCE (TYPE WM, METAL POST)	800051
FENCE (TYPE WM, WOOD POST)	800052
FIBER (EROSION CONTROL)	203014
FIBER OPTIC SPLICE CLOSURE	867130
FIBER ROLLS	203021
FILTER ASSEMBLY UNIT	208560

ITEM DESCRIPTION	ITEM CODE
F	
FILTER FABRIC	681990
FILTER FABRIC	729000
FILTER FABRIC (UNDERDRAIN)	681988
FINISHING ROADWAY	220101
FIRE HYDRANT	993002
FLASHING ARROW SIGN	120110
FLASHING BEACON	860601
FLASHING BEACON (PORTABLE)	120200
FLASHING BEACON AND LIGHTING	860603
FLASHING BEACON SYSTEM	860604
FLUME ANCHOR ASSEMBLY	692361
FLUME DOWNDRAIN	691900
FOLIAGE PROTECTOR	205051
FOOTING (SOUND WALL)	518025
FRACTURED RIB TEXTURE	511064
FRAME AND GRATE	750007
FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN)	681501
FURNISH BRIDGE DECK TREATMENT MATERIAL	540108
FURNISH BRIDGE DECK TREATMENT MATERIAL (LOW ODOR)	540109
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (406 MM)	499022
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (460 MM)	499024
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (610 MM)	499030
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (762 MM)	499036
FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (914 MM)	499042
FURNISH DECK OVERLAY (CONCRETE)	511127
FURNISH FORMED PANEL SIGN (OVERHEAD)	560233
FURNISH FORMED PANEL SIGN (ROADSIDE)	560232
FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A)	560234
FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE B)	560235
FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE B)	560236

ITEM DESCRIPTION	ITEM CODE
F	
FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE H)	560237
FURNISH PILING (CLASS 400)	491007
FURNISH PILING (CLASS 400) (ALTERNATIVE V)	491009
FURNISH PILING (CLASS 400) (ALTERNATIVE W)	491012
FURNISH PILING (CLASS 400C)	490759
FURNISH PILING (CLASS 625)	490753
FURNISH PILING (CLASS 625) (ALTERNATIVE V)	490770
FURNISH PILING (CLASS 900) (ALTERNATIVE W)	490700
FURNISH POLYESTER CONCRETE OVERLAY	515041
FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (20 M - 25 M)	512240
FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (25 M - 30 M)	512241
FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (30 M - 35 M)	512242
FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (35 M-40 M)	512256
FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (10 M - 15 M)	512230
FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (15 M - 20 M)	512231
FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (20 M - 25 M)	512232
FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (25 M - 30 M)	512233
FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (30 M - 35 M)	512234
FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (5 M - 10 M)	512229
FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV)	512354
FURNISH REMOVABLE SIGN PANEL FRAME WITH SIGN PANELS ATTACHED	560206
FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	560203
FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	560223
FURNISH SIGN STRUCTURE (LIGHTWEIGHT)	560213
FURNISH SIGN STRUCTURE (TRUSS)	560218
FURNISH SIGN STRUCTURE (TUBULAR)	560208
FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED)	560241

ITEM DESCRIPTION	ITEM CODE
F	
FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED)	560238
FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED)	560242
FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED)	560239
FURNISH STEEL PILING (HP 250 X 62)	490505
FURNISH STEEL PILING (HP 250 X 85)	490511
FURNISH STEEL PILING (HP 310 X 125)	490562
FURNISH STEEL PILING (HP 310 X 79)	490557
FURNISH STEEL PILING (HP 360 X 132)	490566
FURNISH STEEL PILING (HP 360 X 174)	490570
FURNISH STEEL PIPE PILING (360 MM)	490580
FURNISH STEEL PIPE PILING (406 MM)	490582
FURNISH STEEL PIPE PILING (610 MM)	490584
FURNISH STRUCTURAL STEEL (BRIDGE)	550203
G	
GABION	722020
GEOCOMPOSITE DRAIN	681132
GRATED LINE DRAIN	703233
GRAVEL BLANKET	193101
GRIND EXISTING CONCRETE PAVEMENT	420201
GROOVE EXISTING CONCRETE PAVEMENT	420102
GUARD RAILING DELINEATOR	820118
H	
HEADED BAR REINFORCEMENT	520120
HEALTH AND SAFETY PLAN	074018
HEAVY BLAST TEXTURE	511046
HIGH SPEED WEIGH-IN-MOTION SYSTEM	861203
HIGHWAY ADVISORY RADIO SYSTEM	860520
HIGHWAY LIGHTING	860403
HIGHWAY PLANTING	200001
HORIZONTAL DRAIN CONNECTOR UNIT	681510

ITEM DESCRIPTION	ITEM CODE
I	
IMPERMEABLE MEMBRANE	682007
IMPORTED BORROW	198001
IMPORTED BORROW (LIGHTWEIGHT AGGREGATE)	198009
IMPORTED MATERIAL	198006
IMPORTED MATERIAL (SHOULDER BACKING)	198007
IMPORTED RIVER GRAVEL	198020
IMPORTED ROCKY MATERIAL	198021
IMPORTED TOPSOIL	200101
INDUCTIVE LOOP DETECTOR	860810
INLET FRAME AND GRATE	750030
INLET GRATE	750050
INSTALL MEDIAN MILEAGE PANEL	820180
INSTALL RECLAIMED WATER WARNING SIGN	209205
INSTALL REMOVABLE SIGN PANEL FRAME	560205
INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	568023
INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	568017
INSTALL SIGN (MAST-ARM HANGER METHOD)	568015
INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	568001
INSTALL SIGN OVERLAY	568007
INSTALL SIGN PANEL ON EXISTING FRAME	568016
INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	560204
INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	560224
INSTALL SIGN STRUCTURE (LIGHTWEIGHT)	560214
INSTALL SIGN STRUCTURE (TRUSS)	560219
INSTALL SIGN STRUCTURE (TUBULAR)	560209
INTERCONNECTION CONDUIT AND CABLE	860703
INTERCONNECTION CONDUIT AND CONDUCTOR	860701
IRON SULFATE	202003
IRRIGATION CONTROLLER (BATTERY)	206929
IRRIGATION CONTROLLER ENCLOSURE CABINET	208301

ITEM DESCRIPTION	ITEM CODE
I	
IRRIGATION CONTROLLER ENCLOSURE CABINET	860640
IRRIGATION SYSTEM	208000
ISOLATION CASING	750041
J	
JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS II)	655255
JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS III)	655365
JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS IV)	655458
JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS V)	655572
JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS II)	655256
JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS IV)	655459
JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS V)	655574
JACKED 750 MM REINFORCED CONCRETE PIPE (CLASS IV)	655460
JACKED 900 MM REINFORCED CONCRETE PIPE (CLASS III)	655369
JOINT SEAL (ASPHALTIC PLUG)	519133
JOINT SEAL (MR 15 MM)	519120
JOINT SEAL (MR 30 MM)	519117
JOINT SEAL (MR 40 MM)	519142
JOINT SEAL (MR 50 MM)	519144
JOINT SEAL (TYPE A)	519101
JOINT SEAL (TYPE AL)	519102
JOINT SEAL (TYPE B - MR 40 MM)	519122
JOINT SEAL ASSEMBLY (MR 100 MM)	519128
JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM)	519129
JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM)	519130
JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM)	519131
JOINT SEAL ASSEMBLY (MR 60 MM)	519124
JOINT SEAL ASSEMBLY (MR 70 MM)	519125
JOINT SEAL ASSEMBLY (MR 80 MM)	519126
JOINT SEAL ASSEMBLY (MR 90 MM)	519127

ITEM DESCRIPTION	ITEM CODE
J	
JUTE MESH	203561
K	
KILOMETER POST MARKER	820114
L	
LEAD COMPLIANCE PLAN	190110
LEAN CONCRETE BACKFILL	193119
LEAN CONCRETE BASE	280000
LIGHTING	860401
LIGHTING (AREA)	862026
LIGHTING (CITY STREET)	860402
LIGHTING (LOCATION 1)	860461
LIGHTING (LOCATION 2)	860462
LIGHTING (PARKING LOT)	860407
LIGHTING (STAGE CONSTRUCTION)	860415
LIGHTING (STREET)	860408
LIGHTING (TEMPORARY)	860400
LIGHTING AND SIGN ILLUMINATION	860460
LIGHTING AND SIGN ILLUMINATION (LOCATION 1)	860551
LIGHTING AND SIGN ILLUMINATION (LOCATION 2)	860552
LIGHTING CONDUIT (BRIDGE)	860761
LIME	240100
LIQUID ASPHALT, MC-70 (PRIME COAT)	395501
LIQUID ASPHALT, SC-70 (PRIME COAT)	395001
M	
MAINTAIN EXISTING IRRIGATION FACILITIES	206401
MAINTAIN EXISTING PLANTED AREAS	204096
MAINTAIN EXISTING PLANTS	204098
MAINTENANCE VEHICLE PULLOUT	209801
MANHOLE	719300
MANHOLE (TYPE A)	719305

ITEM DESCRIPTION	ITEM CODE
M	
MANHOLE FRAME AND COVER	750010
MARKER (CULVERT)	820112
MASONRY BLOCK WALL	518201
MECHANICAL WORK	991065
MEMBRANE WATERPROOFING	540103
METAL (BARRIER MOUNTED SIGN)	562002
METAL (RAIL MOUNTED SIGN)	562004
METAL (ROADSIDE SIGN)	562001
METAL BEAM GUARD RAILING	832001
METAL BEAM GUARD RAILING (2.1 M POST)	832062
METAL BEAM GUARD RAILING (2.1 M WOOD POST)	832061
METAL BEAM GUARD RAILING (ELEMENT)	832008
METAL BEAM GUARD RAILING (SPECIAL)	832004
METAL BEAM GUARD RAILING (STEEL POST)	832002
METAL BEAM GUARD RAILING (WOOD POST)	832003
METAL CATTLE GUARD (3.7 M)	558027
METAL CATTLE GUARD (4.3 M)	558028
METAL GATE	801340
METAL RAILING	833000
MILEPOST MARKER	820110
MINOR CONCRETE	510501
MINOR CONCRETE (BACKFILL)	510526
MINOR CONCRETE (BACKFILL)	719589
MINOR CONCRETE (BUS PAD)	731535
MINOR CONCRETE (CHANNEL LINING)	727905
MINOR CONCRETE (COBBLESTONE TEXTURED PAVING)	731524
MINOR CONCRETE (CONCRETE MOW STRIP)	731509
MINOR CONCRETE (CURB AND CURB RAMP)	731626
MINOR CONCRETE (CURB AND GUTTER)	731504
MINOR CONCRETE (CURB AND SIDEWALK)	731505
MINOR CONCRETE (CURB RAMP)	731623

ITEM DESCRIPTION	ITEM CODE
M	
MINOR CONCRETE (CURB)	731501
MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	731510
MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	731627
MINOR CONCRETE (DITCH LINING)	727901
MINOR CONCRETE (DRIVEWAY)	731516
MINOR CONCRETE (EXPOSED AGGREGATE SIDEWALK)	731512
MINOR CONCRETE (GUTTER DEPRESSION)	731507
MINOR CONCRETE (GUTTER LINING)	727906
MINOR CONCRETE (GUTTER)	731517
MINOR CONCRETE (HEADWALL)	510535
MINOR CONCRETE (INVERT PAVING)	510510
MINOR CONCRETE (ISLAND PAVING)	731511
MINOR CONCRETE (MEDIAN PAVING)	510509
MINOR CONCRETE (MINOR STRUCTURE)	510502
MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	731502
MINOR CONCRETE (PIPE COVER)	510522
MINOR CONCRETE (PIPE ENCASEMENT)	510504
MINOR CONCRETE (PIPE ENCASEMENT)	719569
MINOR CONCRETE (RED BRICK PATTERN)	731531
MINOR CONCRETE (RETAINING WALL FOOTING)	510518
MINOR CONCRETE (RETAINING WALL)	510516
MINOR CONCRETE (SIDEWALK)	731521
MINOR CONCRETE (SIGN FOUNDATION)	510507
MINOR CONCRETE (SOUND WALL)	510524
MINOR CONCRETE (STAMPED CONCRETE)	731519
MINOR CONCRETE (TEXTURED PAVING)	731530
MISCELLANEOUS IRON AND STEEL	750001
MISCELLANEOUS IRON AND STEEL (SEWER SYSTEM)	750002
MISCELLANEOUS METAL	750500
MISCELLANEOUS METAL (BRIDGE)	750501
MISCELLANEOUS METAL (RESTRAINER - BAR TYPE)	750497

ITEM DESCRIPTION	ITEM CODE
M	
MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE)	750498
MISCELLANEOUS METAL (RESTRAINER - PIPE TYPE)	750496
MISCELLANEOUS METAL (RETAINING WALL)	750502
MOBILIZATION	999990
MODIFY CONCRETE BARRIER	159110
MODIFY ELECTRICAL EQUIPMENT	152594
MODIFY FLASHING BEACON	860615
MODIFY FLUSH SOFFIT LUMINAIRE TO 100-WATT HIGH PRESSURE SODIUM	862073
MODIFY HEADWALL	152602
MODIFY INLET	152604
MODIFY INLET TO MANHOLE	152609
MODIFY LIGHTING	861503
MODIFY LIGHTING AND SIGN ILLUMINATION	861504
MODIFY MANHOLE	152610
MODIFY METAL BEAM GUARD RAILING	152632
MODIFY RAMP METERING SYSTEM	861088
MODIFY SIGN ILLUMINATION	860508
MODIFY SIGN STRUCTURE	152641
MODIFY SIGNAL	861502
MODIFY SIGNAL (LOCATION 1)	861491
MODIFY SIGNAL (LOCATION 2)	861492
MODIFY SIGNAL AND LIGHTING	861501
MODIFY SIGNAL AND LIGHTING (LOCATION 1)	861497
MODIFY SIGNAL AND LIGHTING (LOCATION 2)	861498
MODIFY SIGNAL AND LIGHTING (LOCATION 3)	861499
MODIFY SIGNAL AND LIGHTING (LOCATION 4)	861500
MODIFY SIGNAL AND LIGHTING (LOCATION 5)	861505
MODIFY TRAFFIC MONITORING STATION	860889
MODIFY TRAFFIC MONITORING STATION (COUNT)	860890
MOVE-IN/MOVE-OUT (EROSION CONTROL)	203026

ITEM DESCRIPTION	ITEM CODE
M	
MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	074037
MULCH	202011
N	
NO. 5 PULL BOX	869035
NO. 5(T) PULL BOX	869034
NO. 6 PULL BOX	869036
NO. 6(T) PULL BOX	869038
NPS 2 SUPPLY LINE (BRIDGE)	208036
NPS 3 SUPPLY LINE (BRIDGE)	208038
NPS 6 SUPPLY LINE (BRIDGE)	208040
O	
OBJECT MARKER	820130
OBJECT MARKER (TYPE K)	820131
OBJECT MARKER (TYPE K-1)	820141
OBJECT MARKER (TYPE K-2)	820143
OBJECT MARKER (TYPE L)	820132
OBJECT MARKER (TYPE L-1)	820151
OBJECT MARKER (TYPE N)	820133
OBJECT MARKER (TYPE P)	820134
OBJECT MARKER (TYPE PB)	820140
OBJECT MARKER (TYPE R)	820135
OBLITERATE SURFACING	150305
P	
PAINT CURB (2-COAT)	597401
PAINT PAVEMENT MARKING	840660
PAINT PAVEMENT MARKING (1-COAT)	840665
PAINT PAVEMENT MARKING (2-COAT)	840666
PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	590111
PAINT TRAFFIC STRIPE	840653
PAINT TRAFFIC STRIPE (1-COAT)	840655

ITEM DESCRIPTION	ITEM CODE
P	
PAINT TRAFFIC STRIPE (2-COAT)	840656
PAINTED STALL LINES AND PAVEMENT MARKINGS	840651
PARKING BUMPER (PRECAST CONCRETE)	842000
PAVEMENT MARKER (NON-REFLECTIVE)	850101
PAVEMENT MARKER (NON-REFLECTIVE-RECESSED)	850121
PAVEMENT MARKER (REFLECTIVE)	850102
PAVEMENT MARKER (REFLECTIVE-RECESSED)	850120
PAVEMENT MARKER (REFLECTIVE-SPECIAL TYPE G)	850103
PAVEMENT MARKER (REFLECTIVE-SPECIAL TYPE H)	850104
PAVEMENT MARKER (RETROREFLECTIVE)	850111
PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	850122
PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C)	850110
PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G)	850112
PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H)	850113
PAVEMENT REINFORCING FABRIC	393001
PAVEMENT TRANSITION TAPER	416101
PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	391031
PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	391005
PAVING ASPHALT (PAINT BINDER)	391003
PAVING NOTCH EXTENSION	510800
PEDESTRIAN BARRICADE	833077
PERMEABLE MATERIAL	682001
PERMEABLE MATERIAL (BLANKET)	682008
PERVIOUS BACKFILL MATERIAL	193030
PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	193031
PICKET FENCING	800711
PICNIC TABLE WITH BENCHES	994420
PIPE HANDRAILING	833085
PIPE HANDRAILING (POST TYPE)	833087
PIPE HANDRAILING (WALL TYPE)	833086

ITEM DESCRIPTION	ITEM CODE
P	
PLACE AND COMPACT EMBANKMENT	197010
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	394002
PLACE ASPHALT CONCRETE DIKE	394001
PLACE ASPHALT CONCRETE DIKE (TYPE A)	394040
PLACE ASPHALT CONCRETE DIKE (TYPE B)	394042
PLACE ASPHALT CONCRETE DIKE (TYPE C)	394044
PLACE ASPHALT CONCRETE DIKE (TYPE D)	394046
PLACE ASPHALT CONCRETE DIKE (TYPE E)	394048
PLACE ASPHALT CONCRETE DIKE (TYPE F)	394049
PLACE DECK OVERLAY (CONCRETE)	511128
PLACE POLYESTER CONCRETE OVERLAY	515042
PLANT (GROUP A)	204035
PLANT (GROUP A)	204001
PLANT (GROUP B)	204036
PLANT (GROUP B)	204002
PLANT (GROUP C)	204003
PLANT (GROUP E)	204005
PLANT (GROUP F)	204006
PLANT (GROUP H)	204008
PLANT (GROUP I)	204009
PLANT (GROUP K)	204011
PLANT (GROUP M)	204013
PLANT (GROUP O)	204010
PLANT (GROUP U)	204038
PLANT (GROUP U)	204021
PLANT (GROUP W)	204017
PLANT (GROUP Z)	204022
PLANT ESTABLISHMENT WORK	204099
PORTABLE CHANGEABLE MESSAGE SIGN	128650
PORTABLE DELINEATOR	120182
PORTLAND CEMENT CONCRETE (PATCH)	511121
PORTLAND CEMENT CONCRETE BASE	405030

ITEM DESCRIPTION	ITEM CODE
P	
POWER AND TELEPHONE SERVICE	869070
PREPARE AND PAINT CONCRETE	597600
PREPARE AND STAIN CONCRETE	597601
PREPARE CONCRETE BRIDGE DECK SURFACE	153225
PREPARE STORM WATER POLLUTION PREVENTION PLAN	074019
PREPARE WATER POLLUTION CONTROL PROGRAM	074017
PRESTRESSING CAST-IN-PLACE CONCRETE	500001
PROGRESS SCHEDULE (CRITICAL PATH METHOD)	070012
PROGRESS SCHEDULE (CRITICAL PATH)	070010
PRUNE EXISTING PLANTS	200052
PTFE BEARING	518050
PTFE SPHERICAL BEARING	518051
PULL BOX	869040
PUMPING PLANT ELECTRICAL EQUIPMENT	741001
PUMPING PLANT EQUIPMENT	740550
PUMPING PLANT METAL WORK	750520
PURE LIVE SEED (EROSION CONTROL)	203045
R	
RAIL TENSIONING ASSEMBLY	839561
RAMP METERING SYSTEM	861100
RAMP METERING SYSTEM (LOCATION 1)	861101
RAMP METERING SYSTEM (LOCATION 2)	861102
RAMP METERING SYSTEM (LOCATION 3)	861103
RAPID SETTING CONCRETE (PATCH)	511124
REAMING WATER WELL	760022
RECONSTRUCT CHAIN LINK FENCE	151540
RECONSTRUCT DOUBLE METAL BEAM BARRIER	151565
RECONSTRUCT DOUBLE THRIE BEAM BARRIER	151570
RECONSTRUCT FENCE	151531
RECONSTRUCT FENCE (TYPE BW)	151536

ITEM DESCRIPTION	ITEM CODE
R	
RECONSTRUCT FENCE (TYPE WM)	151537
RECONSTRUCT INLET	151512
RECONSTRUCT METAL BEAM GUARD RAILING	151572
RECONSTRUCT METAL BEAM GUARD RAILING (2.1 M POST)	151624
RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)	151625
RECONSTRUCT METAL RAILING (BRIDGE)	159010
RECONSTRUCT THRIE BEAM BARRIER	151568
RECONSTRUCT WOOD FENCE	151534
REFINISH BRIDGE DECK	515020
RELOCATE CHAIN LINK FENCE	152380
RELOCATE CONCRETE BARRIER (TYPE K)	152372
RELOCATE CRASH CUSHION	152388
RELOCATE EXTINGUISHABLE MESSAGE SIGN	861295
RELOCATE FENCE	152379
RELOCATE FLASHING BEACON	861303
RELOCATE FRAMED SIGN PANEL	152399
RELOCATE GATE	152381
RELOCATE HYDRANT	152351
RELOCATE IRRIGATION SYSTEM	152353
RELOCATE MAILBOX	152370
RELOCATE MARKER	152385
RELOCATE METAL BEAM GUARD RAILING	152397
RELOCATE ROADSIDE SIGN	152390
RELOCATE ROADSIDE SIGN (METAL POST)	152391
RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	152393
RELOCATE ROADSIDE SIGN (WOOD POST)	152392
RELOCATE ROADSIDE SIGN-ONE POST	152386
RELOCATE ROADSIDE SIGN-TWO POST	152387
RELOCATE SIGN PANEL	152396
RELOCATE WATER METER	152410
REMODEL INLET	152703

ITEM DESCRIPTION	ITEM CODE
R	
REMODEL MANHOLE	152702
REMODEL SEWER MANHOLE	152730
REMOVE ASPHALT CONCRETE	150769
REMOVE ASPHALT CONCRETE DIKE	150771
REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	150859
REMOVE ASPHALT CONCRETE SURFACING	150857
REMOVE BARRIER RAILING	156577
REMOVE BASE AND SURFACING	150860
REMOVE BOX CULVERT	156535
REMOVE BRIDGE MOUNTED SIGN	150767
REMOVE BRIDGE RAILING	156579
REMOVE BUILDING	160130
REMOVE CABLE BARRIER	150656
REMOVE CABLE RAILING	150676
REMOVE CATCH BASIN	150827
REMOVE CHAIN LINK FENCE	150608
REMOVE CHANNELIZERS	150730
REMOVE CONCRETE	153210
REMOVE CONCRETE (CHANNEL)	153220
REMOVE CONCRETE (CURB AND GUTTER)	153215
REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK)	153239
REMOVE CONCRETE (MISCELLANEOUS)	153246
REMOVE CONCRETE (STRUCTURE)	153213
REMOVE CONCRETE BARRIER	153221
REMOVE CONCRETE BARRIER (TYPE 50)	153230
REMOVE CONCRETE BARRIER (TYPE K)	153229
REMOVE CONCRETE CURB	153214
REMOVE CONCRETE CURB AND SIDEWALK	153216
REMOVE CONCRETE DECK SURFACE	150870
REMOVE CONCRETE FLARED END SECTION	153219
REMOVE CONCRETE ISLAND (PORTIONS)	153222
REMOVE CONCRETE PAVEMENT	150846

ITEM DESCRIPTION	ITEM CODE
R	
REMOVE CONCRETE SIDEWALK	153218
REMOVE CONCRETE SIDEWALK AND DRIVEWAY	153211
REMOVE CONTRAST TREATMENT	150720
REMOVE CORRUGATED METAL PIPE	150811
REMOVE CRASH CUSHION	156585
REMOVE CRASH CUSHION (SAND FILLED)	156590
REMOVE CULVERT	150805
REMOVE CURB	150772
REMOVE DELINEATOR	151224
REMOVE DOUBLE METAL BEAM BARRIER	150667
REMOVE DOWNDRAIN	150823
REMOVE DRAINAGE FACILITY	150804
REMOVE ENTRANCE TAPER	150615
REMOVE EXISTING SOUND WALL	150835
REMOVE FENCE	150605
REMOVE FENCE (TYPE BW)	150606
REMOVE FENCE (TYPE WM)	150607
REMOVE FLARED END SECTION	150668
REMOVE GATE	150620
REMOVE HEADWALL	150821
REMOVE INLET	150820
REMOVE IRRIGATION FACILITY	150685
REMOVE IRRIGATION SYSTEM	150686
REMOVE JUNCTION BOX	150828
REMOVE LIGHTING STANDARD	868007
REMOVE MANHOLE	150826
REMOVE MARKER	150630
REMOVE METAL BEAM BARRIER	150666
REMOVE METAL BEAM GUARD RAILING	150662
REMOVE METAL POST	150749
REMOVE OVERSIDE DRAIN	150801
REMOVE PAINTED PAVEMENT MARKING	150712

ITEM DESCRIPTION	ITEM CODE
R	
REMOVE PAINTED TRAFFIC STRIPE	150711
REMOVE PAVEMENT MARKER	150722
REMOVE PAVEMENT MARKING	150713
REMOVE PEDESTRIAN BARRICADE	150646
REMOVE PIPE	150806
REMOVE PULL BOX	869043
REMOVE RAILING	156572
REMOVE REINFORCED CONCRETE BOX CULVERT	150825
REMOVE RETAINING WALL	150829
REMOVE RETAINING WALL (PORTION)	150830
REMOVE RETAINING WALL (WOOD)	150834
REMOVE ROADSIDE SIGN	150742
REMOVE ROADSIDE SIGN (METAL POST)	150745
REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	150747
REMOVE ROADSIDE SIGN (WOOD POST)	150744
REMOVE ROADSIDE SIGN PANEL	150748
REMOVE SEWER MANHOLE	150824
REMOVE SEWER PIPE	150841
REMOVE SIGN	150740
REMOVE SIGN FROM SIGN FRAME	150762
REMOVE SIGN PANEL	150763
REMOVE SIGN STRUCTURE	150760
REMOVE SINGLE METAL BEAM BARRIER	150665
REMOVE SLOPE PAVING	150844
REMOVE SOUND WALL	153250
REMOVE TERMINAL SECTION	150659
REMOVE THERMOPLASTIC PAVEMENT MARKING	150715
REMOVE THERMOPLASTIC TRAFFIC STRIPE	150714
REMOVE THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING	150718
REMOVE TRAFFIC STRIPE	150710
REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	150717

ITEM DESCRIPTION	ITEM CODE
R	
REMOVE TREE	160120
REMOVE TREE STUMP	160121
REMOVE UNSOUND CONCRETE	153223
REMOVE YELLOW PAINTED TRAFFIC STRIPE	150701
REMOVE YELLOW PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING	150703
REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING	150705
REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	150704
REPAIR SPALLED JOINTS	413111
REPAIR SPALLED SURFACE AREA	515028
REPLACE ASPHALT CONCRETE SURFACING	390145
REPLACE ASPHALT CONCRETE SURFACING	390095
REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	401108
REPLACE PULL BOX	862065
RESET BARRICADE	152310
RESET CRASH CUSHION	152315
RESET MAILBOX	152255
RESET MARKER	152301
RESET MARKERS AND DELINEATORS	152303
RESET MILEPOST MARKER	152299
RESET OBJECT MARKER	152300
RESET ROADSIDE SIGN	152320
RESET ROADSIDE SIGN (METAL POST)	152324
RESET ROADSIDE SIGN (ONE POST)	152316
RESET ROADSIDE SIGN (TWO POST)	152317
RESET ROADSIDE SIGN (WOOD POST)	152322
RESET TEMPORARY RAILING (TYPE K)	158210
RETAINING WALL STEM (TYPE 6)	513551
RETURN CAP (TYPE TA)	839572
RETURN SECTION (THRIE BEAM BARRIER)	839545
RIPPED TEXTURE (REINFORCING BAR)	511070
ROADSIDE CLEARING	200002

ITEM DESCRIPTION	ITEM CODE
R	
ROADSIDE SIGN (METAL POST)	562007
ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	566013
ROADSIDE SIGN - ONE POST	566011
ROADSIDE SIGN - TWO POST	566012
ROADWAY EXCAVATION	190101
ROADWAY EXCAVATION (DETOUR REMOVAL)	190138
ROADWAY EXCAVATION (DETOUR)	190136
ROADWAY EXCAVATION (GORE REMOVAL)	190134
ROADWAY EXCAVATION (SLIDE REMOVAL)	190130
ROADWAY EXCAVATION (TYPE Y) (AERIALLY DEPOSITED LEAD)	190103
ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	190107
ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD)	190108
ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	190105
ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY DEPOSITED LEAD)	190106
ROADWAY EXCAVATION (UNSUITABLE MATERIAL)	190139
ROCK BLANKET	200114
ROCK EXCAVATION	190161
ROCK SLOPE PROTECTION (1 TON, METHOD A)	720104
ROCK SLOPE PROTECTION (1/2T, METHOD A)	720120
ROCK SLOPE PROTECTION (1/2T, METHOD B)	721023
ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	721007
ROCK SLOPE PROTECTION (1/4T, METHOD B)	721024
ROCK SLOPE PROTECTION (1T, METHOD A)	720119
ROCK SLOPE PROTECTION (1T, METHOD B)	721022
ROCK SLOPE PROTECTION (2 TON, METHOD A)	720103
ROCK SLOPE PROTECTION (2T, METHOD A)	720118
ROCK SLOPE PROTECTION (4T, METHOD A)	720117
ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B)	721010
ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	721011

ITEM DESCRIPTION	ITEM CODE
R	
ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B)	721012
ROCK SLOPE PROTECTION (FACING, METHOD B)	721009
ROCK SLOPE PROTECTION (LIGHT, METHOD B)	721008
ROCK SLOPE PROTECTION FABRIC	729010
ROLLING CHAIN LINK GATE	804201
ROOT PROTECTOR	205061
RUBBERIZED ASPHALT CONCRETE (TYPE G)	390126
RUBBERIZED ASPHALT CONCRETE (TYPE G)	390206
RUBBERIZED ASPHALT CONCRETE (TYPE O)	390127
RUBBERIZED ASPHALT CONCRETE (TYPE O)	390207
RUMBLE STRIP	394050
S	
SACKED CONCRETE SLOPE PROTECTION	725001
SALVAGE CONCRETE BARRIER (TYPE K)	151274
SALVAGE CRASH CUSHION	158100
SALVAGE CRASH CUSHION MODULES	158101
SALVAGE DOUBLE THRIE BEAM BARRIER	151266
SALVAGE FLASHING BEACON	862031
SALVAGE FRAME AND GRATE	151227
SALVAGE METAL BEAM GUARD RAILING	151272
SALVAGE METAL BRIDGE RAILING	151270
SALVAGE ROADSIDE SIGN	151281
SALVAGE ROADSIDE SIGN (WOOD POST)	151284
SALVAGE ROADSIDE SIGN PANEL	151282
SALVAGE SIGN STRUCTURE	151286
SAND BACKFILL	193114
SAND COVER	365001
SCREENINGS (COARSE)	375023
SCREENINGS (HOT-APPLIED)	375030
SCREENINGS (MEDIUM FINE)	375021

ITEM DESCRIPTION	ITEM CODE
S	
SCREENINGS (MEDIUM)	375022
SCREENINGS (RUBBERIZED SEAL COAT)	375024
SEAL COURSE CONCRETE	510000
SEAL JOINT (EXISTING CONCRETE PAVEMENT)	413115
SEAL LONGITUDINAL ISOLATION JOINT	404094
SEAL LONGITUDINAL JOINT	414091
SEAL PAVEMENT JOINT	404092
SEAL RANDOM CRACKS	374206
SEAL TRANSVERSE JOINT	414101
SEED (EROSION CONTROL)	203040
SEED (TYPE 1) (EROSION CONTROL)	203043
SEED (TYPE 2) (EROSION CONTROL)	203044
SEEDING	204051
SEISMIC MONITORING SYSTEM	869072
SEWER MANHOLE	719200
SHOTCRETE	530100
SHOULDER BACKING	190185
SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	394054
SHOULDER RUMBLE STRIP (AC, ROLLED-IN INDENTATIONS)	394052
SHOULDER RUMBLE STRIP (PCC, GROUND-IN INDENTATIONS)	401082
SHOULDER RUMBLE STRIP (PCC, ROLLED-IN INDENTATIONS)	401080
SIGN ILLUMINATION	860501
SIGNAL AND LIGHTING	860301
SIGNAL AND LIGHTING	860201
SIGNAL AND LIGHTING (CITY)	860297
SIGNAL AND LIGHTING (LOCATION 1)	860251
SIGNAL AND LIGHTING (LOCATION 2)	860252
SIGNAL AND LIGHTING (LOCATION 3)	860253
SIGNAL AND LIGHTING (LOCATION 4)	860254
SIGNAL AND LIGHTING (LOCATION 5)	860255
SIGNAL AND LIGHTING (LOCATION 6)	860256

ITEM DESCRIPTION	ITEM CODE
S	
SIGNAL AND LIGHTING (LOCATION 7)	860257
SIGNAL AND LIGHTING (LOCATION 8)	860258
SIGNAL AND LIGHTING (STAGE CONSTRUCTION)	860298
SIGNAL AND LIGHTING (TEMPORARY)	860150
SINGLE THRIE BEAM BARRIER	839301
SINGLE THRIE BEAM BARRIER (STEEL POST)	839303
SINGLE THRIE BEAM BARRIER (WOOD POST)	839302
SIZE 27 CONDUIT	860762
SIZE 53 CONDUIT	860764
SIZE 78 CONDUIT	860765
SLOPE PAVING (CONCRETE)	721810
SLURRY SEAL	377501
SNOW POLE MARKER	820115
SOIL AMENDMENT	202006
SOIL NAIL ASSEMBLY	197060
SOUND WALL (BARRIER) (MASONRY BLOCK)	517961
SOUND WALL (MASONRY BLOCK)	518002
SPLICE VAULT	869047
SPOT BLAST CLEAN AND PAINT UNDERCOAT	590135
SPRINKLER (TYPE A-1)	208461
SPRINKLER (TYPE A-3)	208463
SPRINKLER (TYPE A-5)	208465
SPRINKLER (TYPE A-6)	208466
SPRINKLER (TYPE A-7)	208467
SPRINKLER (TYPE A-8)	208468
SPRINKLER (TYPE B-1)	208471
SPRINKLER (TYPE B-2)	208472
SPRINKLER (TYPE B-3)	208473
SPRINKLER (TYPE B-5)	208475
SPRINKLER (TYPE B-6)	208476
SPRINKLER (TYPE C-2)	208482

ITEM DESCRIPTION	ITEM CODE
S	
SPRINKLER (TYPE C-3)	208483
SPRINKLER (TYPE C-4)	208484
SPRINKLER (TYPE D-1)	208526
SPRINKLER (TYPE D-2)	208527
SPRINKLER CONTROL CONDUIT (BRIDGE)	860796
STABILIZING EMULSION (EROSION CONTROL)	203061
STEEL SHEET PILING	490801
STRAW (EROSION CONTROL)	203003
STREET SWEEPING	074041
STRIPPING EXCAVATION	190162
STRUCTURAL CONCRETE	510050
STRUCTURAL CONCRETE, APPROACH SLAB	510080
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	510085
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)	510088
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	510086
STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	510087
STRUCTURAL CONCRETE, BARRIER SLAB	510072
STRUCTURAL CONCRETE, BRIDGE	510053
STRUCTURAL CONCRETE, BRIDGE FOOTING	510051
STRUCTURAL CONCRETE, PIER COLUMN	510065
STRUCTURAL CONCRETE, RETAINING WALL	510060
STRUCTURAL STEEL (BRIDGE)	550102
STRUCTURE BACKFILL	193001
STRUCTURE BACKFILL (BRIDGE)	193003
STRUCTURE BACKFILL (CHANNEL)	193017
STRUCTURE BACKFILL (CULVERT)	193004
STRUCTURE BACKFILL (PUMPING PLANT)	192027
STRUCTURE BACKFILL (RETAINING WALL)	193013
STRUCTURE BACKFILL (SLURRY CEMENT)	193006
STRUCTURE BACKFILL (SOIL NAIL WALL)	193028

ITEM DESCRIPTION	ITEM CODE
S	
STRUCTURE BACKFILL (SOLDIER PILE WALL)	193029
STRUCTURE BACKFILL (SOUND WALL)	193014
STRUCTURE BACKFILL (TIEBACK WALL)	193026
STRUCTURE BACKFILL, RETAINING WALL (SOUND WALL)	193020
STRUCTURE CONCRETE (PUMPING PLANT)	510069
STRUCTURE EXCAVATION	192001
STRUCTURE EXCAVATION (BRIDGE)	192003
STRUCTURE EXCAVATION (CULVERT)	192025
STRUCTURE EXCAVATION (PIER COLUMN)	192031
STRUCTURE EXCAVATION (PUMPING PLANT)	192026
STRUCTURE EXCAVATION (RETAINING WALL)	192037
STRUCTURE EXCAVATION (ROCK SLOPE PROTECTION)	192032
STRUCTURE EXCAVATION (ROCK)	192035
STRUCTURE EXCAVATION (SLOPE PROTECTION)	192030
STRUCTURE EXCAVATION (SOIL NAIL WALL)	192055
STRUCTURE EXCAVATION (SOLDIER PILE WALL)	192049
STRUCTURE EXCAVATION (SOUND WALL)	192038
STRUCTURE EXCAVATION (TIEBACK WALL)	192050
STRUCTURE EXCAVATION (TYPE A)	192008
STRUCTURE EXCAVATION (TYPE D)	192020
STRUCTURE EXCAVATION (TYPE DH)	192021
STRUCTURE EXCAVATION (TYPE H)	192023
STRUCTURE EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD)	192058
STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	192053
STRUCTURE EXCAVATION (TYPE Z-3) (AERIALLY DEPOSITED LEAD)	192054
STRUCTURE EXCAVATION, RETAINING WALL (SOUND WALL)	192048
SUBGRADE ENHANCEMENT FABRIC	198200
SURVEY MONUMENT	810110
SURVEY MONUMENT (TYPE A)	810111
SURVEY MONUMENT (TYPE D)	810116

ITEM DESCRIPTION	ITEM CODE
S	
SYSTEM TESTING AND DOCUMENTATION	869075
T	
TAPERED INLET	692101
TEMPORARY CHECK DAM	074035
TEMPORARY CONCRETE WASHOUT (PORTABLE)	074042
TEMPORARY CONCRETE WASHOUT FACILITY	074032
TEMPORARY CONSTRUCTION ENTRANCE	074033
TEMPORARY COVER	074034
TEMPORARY CRASH CUSHION	129110
TEMPORARY CRASH CUSHION MODULE	129100
TEMPORARY CULVERT	073000
TEMPORARY DELINEATOR (CLASS 1)	128201
TEMPORARY DRAINAGE INLET PROTECTION	074038
TEMPORARY END SECTION	121150
TEMPORARY EROSION CONTROL	074023
TEMPORARY EROSION CONTROL BLANKET	074027
TEMPORARY FENCE	071301
TEMPORARY FENCE (TYPE BW)	071302
TEMPORARY FENCE (TYPE CL-1.8)	071322
TEMPORARY FENCE (TYPE CL-6)	071321
TEMPORARY FENCE (TYPE ESA)	071325
TEMPORARY FENCE (TYPE WM)	071303
TEMPORARY FIBER ROLL	074028
TEMPORARY FLASHING BEACON	128660
TEMPORARY GRAVEL BAG BERM	074031
TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	074040
TEMPORARY HYDRAULIC MULCH (POLYMER STABILIZED FIBER MATRIX)	074039
TEMPORARY MARKER	120154
TEMPORARY MULCH	074026
TEMPORARY PAVEMENT MARKER	120300
TEMPORARY PAVEMENT MARKING	120150

ITEM DESCRIPTION	ITEM CODE
T	
TEMPORARY PAVEMENT MARKING (PAINT)	120149
TEMPORARY PAVEMENT MARKING (TAPE)	120152
TEMPORARY RAILING (TYPE K)	129000
TEMPORARY SHORING	072008
TEMPORARY SIGNAL SYSTEM	128601
TEMPORARY SILT FENCE	074029
TEMPORARY SOIL STABILIZER	074025
TEMPORARY STRAW BALE	074030
TEMPORARY STRAW BALE BARRIER	074036
TEMPORARY SUPPORT	072006
TEMPORARY TERMINAL SECTION (TYPE K)	121161
TEMPORARY TRAFFIC SCREEN	129150
TEMPORARY TRAFFIC STRIPE	120161
TEMPORARY TRAFFIC STRIPE (PAINT)	120159
TEMPORARY TRAFFIC STRIPE (TAPE)	120151
TERMINAL ANCHOR ASSEMBLY (TYPE CA)	839569
TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	839568
TERMINAL CONNECTOR (THRIE BEAM BARRIER)	839547
TERMINAL SECTION (TYPE B)	839551
TERMINAL SECTION (TYPE C)	839552
TERMINAL SYSTEM (TYPE CAT)	839566
TERMINAL SYSTEM (TYPE CAT) BACKUP	839567
TERMINAL SYSTEM (TYPE SRT)	839565
TESTING WELL	760012
THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	840519
THERMOPLASTIC PAVEMENT MARKING	840515
THERMOPLASTIC TRAFFIC STRIPE	840501
THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	840560
TIE BAR (DRILL AND BOND)	406003
TIEBACK ANCHOR	500050
TIMBER LAGGING	575004
TIMBER RETAINING WALL	575005

ITEM DESCRIPTION	ITEM CODE
T	
TIME-RELATED OVERHEAD	070018
TOPSOIL	201700
TRAFFIC CONE	120119
TRAFFIC CONTROL SURVEILLANCE	120102
TRAFFIC CONTROL SYSTEM	120100
TRAFFIC CONTROL SYSTEM (ONE WAY)	128602
TRAFFIC MONITORING STATION	860930
TRAFFIC MONITORING STATION (COUNT)	860925
TRAFFIC MONITORING STATION (LOCATION 1)	860931
TRAFFIC MONITORING STATION (LOCATION 10)	860940
TRAFFIC MONITORING STATION (LOCATION 11)	860941
TRAFFIC MONITORING STATION (LOCATION 12)	860942
TRAFFIC MONITORING STATION (LOCATION 2)	860932
TRAFFIC MONITORING STATION (LOCATION 3)	860933
TRAFFIC MONITORING STATION (LOCATION 4)	860934
TRAFFIC MONITORING STATION (LOCATION 5)	860935
TRAFFIC MONITORING STATION (LOCATION 6)	860936
TRAFFIC MONITORING STATION (LOCATION 7)	860937
TRAFFIC MONITORING STATION (LOCATION 8)	860938
TRAFFIC MONITORING STATION (LOCATION 9)	860939
TRAINING	869080
TRANSITION RAILING (TYPE DTB)	839542
TRANSITION RAILING (TYPE STB)	839540
TRANSITION RAILING (TYPE WB)	839541
TRANSPLANT PALM TREE	204031
TRANSPLANT TREE	204030
TRASH RECEPTACLE	994901
TREAT BRIDGE DECK	540102
TRENCH EXCAVATION	190140
TUBULAR HANDRAILING	833088

ITEM DESCRIPTION	ITEM CODE
T	
TWO-COMPONENT PAINT PAVEMENT MARKING	840661
TYPE II BARRICADE	120116
TYPE III BARRICADE	120120
TYPE III SERVICE EQUIPMENT ENCLOSURE	860620
U	
UNDERDRAIN MARKER	820111
W	
WARRANTY	070020
WATER METER	208304
WATER POLLUTION CONTROL	074020
WATER SUPPLY SYSTEM	760080
WELDED STEEL PIPE CASING (BRIDGE)	703450
WELL DEVELOPMENT	760011
WELL SCREEN	760035
WILD FLOWER SEEDING	204053
WILDLIFE PASSAGE WAY (TYPE M)	833073
WILDLIFE PASSAGE WAY (TYPE S)	833072
WIRE MESH GATE	801100
WOOD FENCE	800701
WORK AREA MONITORING	590301

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
070010	PROGRESS SCHEDULE (CRITICAL PATH)	LS	1	1	1.00	$16,000.00	$16,000.00
		LS	4	2	2.00	$3,002,500.00	$6,005,000.00
		LS	8	2	2.00	$5,312.50	$10,625.00
		LS	11	1	1.00	$10,000.00	$10,000.00
		LS	12	1	1.00	$5,000.00	$5,000.00
	Unit Sub Total	**LS**		**7**	**7.00**	**$863,803.57**	**$6,046,625.00**
	Item Code 070010 Total No. of Proj.			**7**		**Total Amount**	**$6,046,625.00**
070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	1	5	5.00	$7,900.00	$39,500.00
		LS	2	7	7.00	$4,785.71	$33,500.00
		LS	3	12	12.00	$4,239.58	$50,875.00
		LS	4	25	25.00	$10,126.00	$253,150.00
		LS	5	5	5.00	$4,100.00	$20,500.00
		LS	6	7	7.00	$4,071.43	$28,500.00
		LS	7	10	10.00	$5,474.20	$54,742.00
		LS	8	6	6.00	$6,216.67	$37,300.00
		LS	9	1	1.00	$5,000.00	$5,000.00
		LS	10	4	4.00	$3,750.00	$15,000.00
		LS	11	6	6.00	$8,250.00	$49,500.00
		LS	12	6	6.00	$9,783.33	$58,700.00
	Unit Sub Total	**LS**		**94**	**94.00**	**$6,875.18**	**$646,267.00**
	Item Code 070012 Total No. of Proj.			**94**		**Total Amount**	**$646,267.00**
070018	TIME-RELATED OVERHEAD	LS	3	1	1.00	$357,020.00	$357,020.00
		LS	4	17	17.00	$4,408,202.94	$74,939,450.00
		LS	8	5	5.00	$806,000.00	$4,030,000.00
		LS	12	1	1.00	$90,000.00	$90,000.00
	Unit Sub Total	**LS**		**24**	**24.00**	**$3,309,019.58**	**$79,416,470.00**
070018	TIME-RELATED OVERHEAD	WDAY	1	6	2,745.00	$3,502.37	$9,614,000.00
		WDAY	2	7	1,640.00	$978.05	$1,604,000.00
		WDAY	3	10	2,370.00	$4,589.35	$10,876,750.00
		WDAY	4	9	6,931.00	$32,308.57	$223,930,715.00
		WDAY	5	4	1,405.00	$3,777.58	$5,307,500.00
		WDAY	6	7	1,895.00	$4,338.26	$8,221,000.00
		WDAY	7	8	3,015.00	$1,634.83	$4,929,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
070018	TIME-RELATED OVERHEAD	WDAY	8	2	590.00	$5,837.29	$3,444,000.00
		WDAY	9	1	60.00	$1,000.00	$60,000.00
		WDAY	10	4	1,590.00	$2,987.11	$4,749,500.00
		WDAY	11	6	1,900.00	$1,984.00	$3,769,600.00
		WDAY	12	5	3,800.00	$6,447.61	$24,500,900.00
	Unit Sub Total	**WDAY**		**69**	**27,941.00**	**$10,772.95**	**$301,006,965.00**
	Item Code 070018 Total No. of Proj.			**93**		**Total Amount**	**$380,423,435.00**
070020	WARRANTY	LS	1	1	1.00	$1,000.00	$1,000.00
		LS	2	1	1.00	$6,000.00	$6,000.00
		LS	7	1	1.00	$600.00	$600.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$2,533.33**	**$7,600.00**
	Item Code 070020 Total No. of Proj.			**3**		**Total Amount**	**$7,600.00**
071301	TEMPORARY FENCE	M	5	1	200.00	$45.00	$9,000.00
		M	6	1	130.00	$20.00	$2,600.00
	Unit Sub Total	**M**		**2**	**330.00**	**$35.15**	**$11,600.00**
	Item Code 071301 Total No. of Proj.			**2**		**Total Amount**	**$11,600.00**
071302	TEMPORARY FENCE (TYPE BW)	M	1	1	450.00	$18.00	$8,100.00
		M	3	1	140.00	$100.00	$14,000.00
		M	4	1	2,730.00	$60.00	$163,800.00
		M	10	1	270.00	$21.00	$5,670.00
	Unit Sub Total	**M**		**4**	**3,590.00**	**$53.36**	**$191,570.00**
	Item Code 071302 Total No. of Proj.			**4**		**Total Amount**	**$191,570.00**
071303	TEMPORARY FENCE (TYPE WM)	M	3	1	92.00	$100.00	$9,200.00
		M	4	1	240.00	$55.00	$13,200.00
	Unit Sub Total	**M**		**2**	**332.00**	**$67.47**	**$22,400.00**
	Item Code 071303 Total No. of Proj.			**2**		**Total Amount**	**$22,400.00**
071321	TEMPORARY FENCE (TYPE CL-6)	LF	2	1	160.00	$8.00	$1,280.00
	Unit Sub Total	**LF**		**1**	**160.00**	**$8.00**	**$1,280.00**
	Item Code 071321 Total No. of Proj.			**1**		**Total Amount**	**$1,280.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
071322	TEMPORARY FENCE (TYPE CL-1.8)	M	1	2	690.00	$26.90	$18,560.00
		M	3	3	308.00	$157.94	$48,646.00
		M	4	8	2,657.00	$31.24	$83,003.00
		M	5	3	4,180.00	$44.58	$186,347.50
		M	6	2	760.00	$20.53	$15,600.00
		M	7	3	84.00	$98.81	$8,300.00
		M	8	1	380.00	$30.00	$11,400.00
		M	12	2	2,770.00	$30.63	$84,850.00
	Unit Sub Total	**M**		**24**	**11,829.00**	**$38.61**	**$456,706.50**
	Item Code 071322 Total No. of Proj.			**24**		**Total Amount**	**$456,706.50**
071325	TEMPORARY FENCE (TYPE ESA)	LF	2	1	20.00	$8.00	$160.00
	Unit Sub Total	**LF**		**1**	**20.00**	**$8.00**	**$160.00**
071325	TEMPORARY FENCE (TYPE ESA)	M	1	9	8,820.00	$18.50	$163,212.00
		M	2	10	2,488.00	$14.61	$36,346.20
		M	3	19	18,945.00	$12.61	$238,930.00
		M	4	22	16,303.00	$10.49	$171,053.00
		M	5	8	2,733.00	$21.84	$59,695.00
		M	6	8	6,940.00	$10.45	$72,530.00
		M	7	5	4,600.00	$24.11	$110,885.00
		M	8	7	11,070.00	$17.65	$195,345.00
		M	9	2	1,050.00	$30.00	$31,500.00
		M	10	6	6,690.00	$13.68	$91,497.50
		M	11	10	7,165.00	$10.32	$73,939.10
		M	12	6	4,020.00	$15.68	$63,020.00
	Unit Sub Total	**M**		**112**	**90,824.00**	**$14.40**	**$1,307,952.80**
	Item Code 071325 Total No. of Proj.			**113**		**Total Amount**	**$1,308,112.80**
072006	TEMPORARY SUPPORT	LS	3	1	1.00	$219,000.00	$219,000.00
		LS	4	1	1.00	$35,000.00	$35,000.00
		LS	7	1	1.00	$45,000.00	$45,000.00
		LS	8	1	1.00	$21,000.00	$21,000.00
		LS	10	1	1.00	$5,000.00	$5,000.00
		LS	12	1	1.00	$120,000.00	$120,000.00
	Unit Sub Total	**LS**		**6**	**6.00**	**$74,166.67**	**$445,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 072006 Total No. of Proj.			**6**		**Total Amount**	**$445,000.00**
072008	TEMPORARY SHORING	M2	4	1	1,250.00	$105.00	$131,250.00
	Unit Sub Total	**M2**		**1**	**1,250.00**	**$105.00**	**$131,250.00**
	Item Code 072008 Total No. of Proj.			**1**		**Total Amount**	**$131,250.00**
073000	TEMPORARY CULVERT	M	3	1	250.00	$363.00	$90,750.00
	Unit Sub Total	**M**		**1**	**250.00**	**$363.00**	**$90,750.00**
	Item Code 073000 Total No. of Proj.			**1**		**Total Amount**	**$90,750.00**
073026	300 MM TEMPORARY CULVERT	M	4	1	190.00	$250.00	$47,500.00
	Unit Sub Total	**M**		**1**	**190.00**	**$250.00**	**$47,500.00**
	Item Code 073026 Total No. of Proj.			**1**		**Total Amount**	**$47,500.00**
073028	450 MM TEMPORARY CULVERT	M	12	1	230.00	$750.00	$172,500.00
	Unit Sub Total	**M**		**1**	**230.00**	**$750.00**	**$172,500.00**
	Item Code 073028 Total No. of Proj.			**1**		**Total Amount**	**$172,500.00**
073029	600 MM TEMPORARY CULVERT	M	12	2	575.00	$669.57	$385,000.00
	Unit Sub Total	**M**		**2**	**575.00**	**$669.57**	**$385,000.00**
	Item Code 073029 Total No. of Proj.			**2**		**Total Amount**	**$385,000.00**
073031	900 MM TEMPORARY CULVERT	M	2	1	25.00	$250.00	$6,250.00
		M	12	1	23.00	$1,700.00	$39,100.00
	Unit Sub Total	**M**		**2**	**48.00**	**$944.79**	**$45,350.00**
	Item Code 073031 Total No. of Proj.			**2**		**Total Amount**	**$45,350.00**
073032	1050 MM TEMPORARY CULVERT	M	12	1	24.00	$1,100.00	$26,400.00
	Unit Sub Total	**M**		**1**	**24.00**	**$1,100.00**	**$26,400.00**
	Item Code 073032 Total No. of Proj.			**1**		**Total Amount**	**$26,400.00**
073033	1200 MM TEMPORARY CULVERT	M	4	1	20.00	$555.00	$11,100.00
		M	12	1	370.00	$650.00	$240,500.00
	Unit Sub Total	**M**		**2**	**390.00**	**$645.13**	**$251,600.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 073033 Total No. of Proj.			**2**		**Total Amount**	**$251,600.00**
073036	1500 MM TEMPORARY CULVERT	M	12	1	3.60	$2,600.00	$9,360.00
	Unit Sub Total	**M**		**1**	**3.60**	**$2,600.00**	**$9,360.00**
	Item Code 073036 Total No. of Proj.			**1**		**Total Amount**	**$9,360.00**
074016	CONSTRUCTION SITE MANAGEMENT	LS	8	1	1.00	$5,000.00	$5,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$5,000.00**	**$5,000.00**
	Item Code 074016 Total No. of Proj.			**1**		**Total Amount**	**$5,000.00**
074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	1	16	16.00	$1,483.75	$23,740.00
		LS	2	41	41.00	$1,667.00	$68,347.14
		LS	3	49	49.00	$1,571.96	$77,026.00
		LS	4	57	57.00	$1,477.14	$84,197.00
		LS	5	29	29.00	$1,826.86	$52,979.00
		LS	6	32	32.00	$1,279.23	$40,935.50
		LS	7	59	59.00	$1,933.86	$114,098.01
		LS	8	29	29.00	$1,657.38	$48,064.03
		LS	9	12	12.00	$1,161.50	$13,938.00
		LS	10	25	25.00	$1,403.80	$35,095.00
		LS	11	26	26.00	$2,329.23	$60,560.08
		LS	12	21	21.00	$1,541.67	$32,375.00
	Unit Sub Total	**LS**		**396**	**396.00**	**$1,644.84**	**$651,354.76**
	Item Code 074017 Total No. of Proj.			**396**		**Total Amount**	**$651,354.76**
074018	HEALTH AND SAFETY PLAN	LS	1	1	1.00	$3,600.00	$3,600.00
		LS	3	1	1.00	$2,150.00	$2,150.00
		LS	4	5	5.00	$7,700.00	$38,500.00
		LS	7	2	2.00	$4,500.00	$9,000.00
		LS	10	1	1.00	$4,500.00	$4,500.00
		LS	12	1	1.00	$3,500.00	$3,500.00
	Unit Sub Total	**LS**		**11**	**11.00**	**$5,568.18**	**$61,250.00**
	Item Code 074018 Total No. of Proj.			**11**		**Total Amount**	**$61,250.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	1	11	11.00	$4,427.27	$48,700.00
		LS	2	16	16.00	$3,421.88	$54,750.00
		LS	3	25	25.00	$4,357.96	$108,949.00
		LS	4	38	38.00	$8,107.24	$308,075.00
		LS	5	15	15.00	$3,159.93	$47,399.00
		LS	6	24	24.00	$3,734.58	$89,630.00
		LS	7	21	21.00	$6,444.90	$135,343.00
		LS	8	22	22.00	$4,238.59	$93,249.00
		LS	9	1	1.00	$11,250.00	$11,250.00
		LS	10	11	11.00	$5,563.00	$61,193.00
		LS	11	11	11.00	$5,324.17	$58,565.88
		LS	12	17	17.00	$5,183.64	$88,121.84
	Unit Sub Total	**LS**		**212**	**212.00**	**$5,213.33**	**$1,105,225.72**
	Item Code 074019 Total No. of Proj.			**212**		**Total Amount**	**$1,105,225.72**
074020	WATER POLLUTION CONTROL	LS	1	27	27.00	$14,802.96	$399,680.00
		LS	2	57	57.00	$9,558.92	$544,858.21
		LS	3	74	74.00	$13,844.85	$1,024,519.00
		LS	4	95	95.00	$23,225.12	$2,206,386.00
		LS	5	43	43.00	$11,646.00	$500,778.00
		LS	6	55	55.00	$21,185.65	$1,165,211.00
		LS	7	80	80.00	$16,497.40	$1,319,791.89
		LS	8	50	50.00	$23,036.52	$1,151,826.19
		LS	9	13	13.00	$6,207.31	$80,695.00
		LS	10	36	36.00	$15,319.72	$551,510.10
		LS	11	37	37.00	$17,398.36	$643,739.35
		LS	12	38	38.00	$42,034.32	$1,597,304.12
	Unit Sub Total	**LS**		**605**	**605.00**	**$18,489.75**	**$11,186,298.86**
	Item Code 074020 Total No. of Proj.			**605**		**Total Amount**	**$11,186,298.86**
074023	TEMPORARY EROSION CONTROL	HA	4	1	0.60	$7,400.00	$4,440.00
		HA	6	1	1.00	$5,000.00	$5,000.00
	Unit Sub Total	**HA**		**2**	**1.60**	**$5,900.00**	**$9,440.00**
074023	TEMPORARY EROSION CONTROL	LS	10	1	1.00	$2,600.00	$2,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**LS**		**1**	**1.00**	**$2,600.00**	**$2,600.00**
074023	TEMPORARY EROSION CONTROL		M2	1	3	101,050.00	$0.55	$55,200.00
			M2	3	2	17,500.00	$0.71	$12,500.00
			M2	4	1	3,140.00	$2.00	$6,280.00
			M2	6	1	45,000.00	$0.42	$18,900.00
			M2	8	1	3,000.00	$1.70	$5,100.00
			M2	11	9	151,740.00	$0.51	$77,848.00
		Unit Sub Total	**M2**		**17**	**321,430.00**	**$0.55**	**$175,828.00**
	Item Code 074023	**Total No. of Proj.**			**20**		**Total Amount**	**$187,868.00**
074025	TEMPORARY SOIL STABILIZER		KG	1	1	4,500.00	$2.40	$10,800.00
			KG	3	1	300.00	$7.50	$2,250.00
			KG	8	1	1.00	$1,200.00	$1,200.00
			KG	10	1	33.00	$184.98	$6,104.34
		Unit Sub Total	**KG**		**4**	**4,834.00**	**$4.21**	**$20,354.34**
074025	TEMPORARY SOIL STABILIZER		M2	4	1	2,950.00	$1.30	$3,835.00
			M2	8	1	1,900.00	$2.00	$3,800.00
		Unit Sub Total	**M2**		**2**	**4,850.00**	**$1.57**	**$7,635.00**
	Item Code 074025	**Total No. of Proj.**			**6**		**Total Amount**	**$27,989.34**
074026	TEMPORARY MULCH		M2	3	1	750.00	$9.00	$6,750.00
		Unit Sub Total	**M2**		**1**	**750.00**	**$9.00**	**$6,750.00**
074026	TEMPORARY MULCH		M3	4	1	270.00	$60.00	$16,200.00
			M3	6	1	3.00	$400.00	$1,200.00
		Unit Sub Total	**M3**		**2**	**273.00**	**$63.74**	**$17,400.00**
	Item Code 074026	**Total No. of Proj.**			**3**		**Total Amount**	**$24,150.00**
074027	TEMPORARY EROSION CONTROL BLANKET		M2	2	1	810.00	$5.00	$4,050.00
			M2	3	1	110.00	$20.00	$2,200.00
			M2	4	1	1,090.00	$9.00	$9,810.00
		Unit Sub Total	**M2**		**3**	**2,010.00**	**$7.99**	**$16,060.00**
	Item Code 074027	**Total No. of Proj.**			**3**		**Total Amount**	**$16,060.00**
074028	TEMPORARY FIBER ROLL		LF	2	1	200.00	$5.00	$1,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**LF**		**1**	**200.00**	**$5.00**	**$1,000.00**
074028	TEMPORARY FIBER ROLL		M	1	7	6,860.00	$14.36	$98,520.00
			M	2	11	12,020.00	$11.39	$136,910.00
			M	3	13	27,610.00	$11.30	$311,890.00
			M	4	5	36,894.00	$4.21	$155,220.00
			M	5	7	2,920.00	$22.03	$64,320.00
			M	6	6	11,858.00	$12.32	$146,130.00
			M	8	4	37,650.00	$4.01	$150,930.00
			M	9	1	770.00	$20.00	$15,400.00
			M	10	4	4,726.00	$12.33	$58,276.00
			M	11	10	16,110.00	$9.69	$156,069.00
			M	12	4	12,900.00	$12.20	$157,350.00
		Unit Sub Total	**M**		**72**	**170,318.00**	**$8.52**	**$1,451,015.00**
	Item Code 074028	**Total No. of Proj.**			**73**		**Total Amount**	**$1,452,015.00**
074029	TEMPORARY SILT FENCE		LF	2	1	300.00	$2.00	$600.00
		Unit Sub Total	**LF**		**1**	**300.00**	**$2.00**	**$600.00**
074029	TEMPORARY SILT FENCE		M	1	6	3,797.00	$29.27	$111,130.02
			M	2	7	2,535.00	$11.66	$29,560.00
			M	3	10	17,155.00	$13.11	$224,835.00
			M	4	21	62,700.00	$7.44	$466,634.00
			M	5	5	8,520.00	$15.48	$131,920.00
			M	6	6	8,660.00	$10.83	$93,770.00
			M	7	1	330.00	$4.00	$1,320.00
			M	8	5	13,420.00	$6.03	$80,920.00
			M	9	3	1,330.00	$27.06	$35,995.00
			M	11	3	1,910.00	$19.75	$37,720.00
			M	12	1	440.00	$15.00	$6,600.00
		Unit Sub Total	**M**		**68**	**120,797.00**	**$10.10**	**$1,220,404.02**
	Item Code 074029	**Total No. of Proj.**			**69**		**Total Amount**	**$1,221,004.02**
074030	TEMPORARY STRAW BALE		EA	2	3	212.00	$20.85	$4,420.00
			EA	4	1	1,000.00	$17.00	$17,000.00
		Unit Sub Total	**EA**		**4**	**1,212.00**	**$17.67**	**$21,420.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 074030 Total No. of Proj.			**4**		**Total Amount**	**$21,420.00**
074031	TEMPORARY GRAVEL BAG BERM	M	2	2	287.00	$18.66	$5,355.00
		M	3	6	970.00	$77.32	$75,000.00
		M	5	1	100.00	$46.00	$4,600.00
		M	6	1	200.00	$15.00	$3,000.00
		M	7	1	60.00	$50.00	$3,000.00
		M	8	6	4,120.00	$14.44	$59,510.00
		M	11	1	20.00	$21.00	$420.00
		M	12	1	2,760.00	$7.00	$19,320.00
	Unit Sub Total	**M**		**19**	**8,517.00**	**$19.98**	**$170,205.00**
	Item Code 074031 Total No. of Proj.			**19**		**Total Amount**	**$170,205.00**
074032	TEMPORARY CONCRETE WASHOUT FACILITY	EA	1	9	23.00	$3,347.83	$77,000.00
		EA	2	18	31.00	$1,988.71	$61,650.00
		EA	3	16	26.00	$2,557.04	$66,483.00
		EA	4	30	130.00	$5,423.85	$705,100.00
		EA	5	13	39.00	$2,866.67	$111,800.00
		EA	6	27	71.00	$2,847.89	$202,200.00
		EA	8	7	19.00	$8,091.47	$153,738.00
		EA	10	9	28.00	$4,042.86	$113,200.00
		EA	11	8	45.00	$2,159.09	$97,159.12
		EA	12	6	13.00	$24,199.22	$314,589.88
	Unit Sub Total	**EA**		**143**	**425.00**	**$4,477.46**	**$1,902,920.00**
074032	TEMPORARY CONCRETE WASHOUT FACILITY	LS	4	3	3.00	$40,433.33	$121,300.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$40,433.33**	**$121,300.00**
	Item Code 074032 Total No. of Proj.			**146**		**Total Amount**	**$2,024,220.00**
074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	1	6	24.00	$6,041.67	$145,000.00
		EA	2	3	6.00	$1,333.33	$8,000.00
		EA	3	16	52.00	$2,951.52	$153,479.00
		EA	4	24	123.00	$3,868.70	$475,850.00
		EA	5	4	6.00	$3,950.00	$23,700.00
		EA	6	7	21.00	$5,428.57	$114,000.00
		EA	8	7	32.00	$6,715.63	$214,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	10	4	10.00	$3,646.57	$36,465.65
		EA	11	16	80.00	$5,484.20	$438,735.88
		EA	12	5	13.00	$5,388.83	$70,054.74
	Unit Sub Total	**EA**		**92**	**367.00**	**$4,578.16**	**$1,680,185.27**
	Item Code 074033 Total No. of Proj.			**92**		**Total Amount**	**$1,680,185.27**
074034	TEMPORARY COVER	M2	1	4	17,400.00	$6.05	$105,300.00
		M2	3	5	24,340.00	$2.75	$67,040.00
		M2	4	24	63,360.00	$8.67	$549,450.00
		M2	5	3	1,220.00	$3.20	$3,900.00
		M2	6	4	2,400.00	$10.02	$24,050.00
	Unit Sub Total	**M2**		**40**	**108,720.00**	**$6.90**	**$749,740.00**
	Item Code 074034 Total No. of Proj.			**40**		**Total Amount**	**$749,740.00**
074035	TEMPORARY CHECK DAM	EA	5	1	30.00	$34.70	$1,041.00
	Unit Sub Total	**EA**		**1**	**30.00**	**$34.70**	**$1,041.00**
074035	TEMPORARY CHECK DAM	M	1	1	10.00	$60.00	$600.00
		M	2	5	1,061.00	$36.92	$39,170.00
		M	3	7	853.00	$40.91	$34,900.00
		M	4	7	344.00	$90.52	$31,139.00
		M	5	1	150.00	$63.00	$9,450.00
		M	6	2	800.00	$46.25	$37,000.00
		M	8	2	120.00	$30.83	$3,700.00
		M	11	4	6,112.00	$26.04	$159,181.53
	Unit Sub Total	**M**		**29**	**9,450.00**	**$33.35**	**$315,140.53**
	Item Code 074035 Total No. of Proj.			**30**		**Total Amount**	**$316,181.53**
074036	TEMPORARY STRAW BALE BARRIER	M	1	1	1,160.00	$20.00	$23,200.00
		M	2	2	44.00	$61.91	$2,724.00
	Unit Sub Total	**M**		**3**	**1,204.00**	**$21.53**	**$25,924.00**
	Item Code 074036 Total No. of Proj.			**3**		**Total Amount**	**$25,924.00**
074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1	3	18.00	$2,533.33	$45,600.00
		EA	3	4	10.00	$1,325.00	$13,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074037	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	4	3	15.00	$1,366.67	$20,500.00
		EA	5	1	6.00	$500.00	$3,000.00
		EA	6	2	20.00	$860.00	$17,200.00
		EA	8	1	4.00	$1,500.00	$6,000.00
		EA	11	6	31.00	$742.04	$23,003.24
		EA	12	1	12.00	$400.00	$4,800.00
	Unit Sub Total	**EA**		**21**	**116.00**	**$1,149.60**	**$133,353.24**
	Item Code 074037 Total No. of Proj.			**21**		**Total Amount**	**$133,353.24**
074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	1	8	133.00	$529.70	$70,450.00
		EA	2	2	5.00	$580.00	$2,900.00
		EA	3	10	116.00	$590.82	$68,535.00
		EA	4	27	682.00	$474.72	$323,760.00
		EA	5	8	130.00	$331.17	$43,052.00
		EA	6	16	305.00	$574.34	$175,175.00
		EA	8	22	665.00	$302.53	$201,180.00
		EA	10	4	63.00	$287.78	$18,130.00
		EA	11	17	501.00	$259.95	$130,235.51
		EA	12	3	39.00	$415.38	$16,200.00
	Unit Sub Total	**EA**		**117**	**2,639.00**	**$397.73**	**$1,049,617.51**
074038	TEMPORARY DRAINAGE INLET PROTECTION	LS	4	1	1.00	$25,000.00	$25,000.00
		LS	12	1	1.00	$1,650.00	$1,650.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$13,325.00**	**$26,650.00**
	Item Code 074038 Total No. of Proj.			**119**		**Total Amount**	**$1,076,267.51**
074039	TEMPORARY HYDRAULIC MULCH (POLYMER STABILIZED FIBER MATRIX)	M2	3	2	15,190.00	$0.77	$11,650.00
		M2	4	1	2,500.00	$2.00	$5,000.00
		M2	8	2	1,517,200.00	$0.05	$78,092.00
		M2	11	1	700.00	$1.72	$1,204.00
	Unit Sub Total	**M2**		**6**	**1,535,590.00**	**$0.06**	**$95,946.00**
	Item Code 074039 Total No. of Proj.			**6**		**Total Amount**	**$95,946.00**
074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	KG	1	1	3,120.00	$2.60	$8,112.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**KG**		**1**	**3,120.00**	**$2.60**	**$8,112.00**
074040	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)		M2	1	1	8,500.00	$4.60	$39,100.00
			M2	2	1	15,000.00	$1.00	$15,000.00
			M2	3	1	40,000.00	$0.92	$36,800.00
			M2	4	3	52,600.00	$0.85	$44,940.00
			M2	12	1	4,210.00	$1.50	$6,315.00
		Unit Sub Total	**M2**		**7**	**120,310.00**	**$1.18**	**$142,155.00**
	Item Code 074040	**Total No. of Proj.**			**8**		**Total Amount**	**$150,267.00**
074041	STREET SWEEPING		EA	6	1	1.00	$25,000.00	$25,000.00
		Unit Sub Total	**EA**		**1**	**1.00**	**$25,000.00**	**$25,000.00**
074041	STREET SWEEPING		LS	1	1	1.00	$1,000.00	$1,000.00
			LS	2	2	2.00	$12,750.00	$25,500.00
			LS	3	12	12.00	$21,370.17	$256,442.00
			LS	4	1	1.00	$100,000.00	$100,000.00
			LS	5	9	9.00	$10,200.00	$91,800.00
			LS	6	12	12.00	$30,116.67	$361,400.00
			LS	8	12	12.00	$29,753.58	$357,043.00
			LS	10	5	5.00	$17,200.00	$86,000.00
			LS	11	22	22.00	$24,284.18	$534,252.00
			LS	12	3	3.00	$48,666.67	$146,000.00
		Unit Sub Total	**LS**		**79**	**79.00**	**$24,803.00**	**$1,959,437.00**
	Item Code 074041	**Total No. of Proj.**			**80**		**Total Amount**	**$1,984,437.00**
074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)		EA	1	2	2.00	$1,250.00	$2,500.00
			EA	2	3	4.00	$1,550.00	$6,200.00
			EA	3	3	5.00	$3,153.20	$15,766.00
		Unit Sub Total	**EA**		**8**	**11.00**	**$2,224.18**	**$24,466.00**
074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)		LS	1	2	2.00	$2,000.00	$4,000.00
			LS	2	5	5.00	$2,501.04	$12,505.21
			LS	3	8	8.00	$4,650.00	$37,200.00
			LS	4	16	16.00	$3,933.88	$62,942.00
			LS	5	10	10.00	$2,412.70	$24,127.00
			LS	6	5	5.00	$1,075.00	$5,375.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	8	6	6.00	$3,391.67	$20,350.00
		LS	10	8	8.00	$2,442.96	$19,543.70
		LS	11	21	21.00	$4,280.19	$89,884.06
		LS	12	7	7.00	$9,528.57	$66,700.00
	Unit Sub Total	**LS**		**88**	**88.00**	**$3,893.49**	**$342,626.97**
	Item Code 074042 Total No. of Proj.			**96**		**Total Amount**	**$367,092.97**
120090	CONSTRUCTION AREA SIGNS	LS	1	23	23.00	$11,652.52	$268,008.00
		LS	2	47	47.00	$16,622.60	$781,262.41
		LS	3	64	64.00	$7,447.53	$476,642.00
		LS	4	91	91.00	$13,224.16	$1,203,399.00
		LS	5	44	44.00	$7,982.86	$351,246.00
		LS	6	54	54.00	$6,490.96	$350,512.00
		LS	7	78	78.00	$9,981.21	$778,534.39
		LS	8	50	50.00	$15,525.76	$776,288.11
		LS	9	12	12.00	$31,877.08	$382,525.00
		LS	10	34	34.00	$13,233.49	$449,938.50
		LS	11	36	36.00	$13,542.57	$487,532.42
		LS	12	38	38.00	$24,243.55	$921,254.98
	Unit Sub Total	**LS**		**571**	**571.00**	**$12,656.99**	**$7,227,142.81**
	Item Code 120090 Total No. of Proj.			**571**		**Total Amount**	**$7,227,142.81**
120100	TRAFFIC CONTROL SYSTEM	LS	1	25	25.00	$181,910.62	$4,547,765.39
		LS	2	54	54.00	$106,705.85	$5,762,115.80
		LS	3	72	72.00	$85,730.10	$6,172,567.30
		LS	4	89	89.00	$113,713.93	$10,120,540.00
		LS	5	42	42.00	$95,167.11	$3,997,018.50
		LS	6	55	55.00	$106,176.32	$5,839,697.70
		LS	7	79	79.00	$92,421.69	$7,301,313.38
		LS	8	50	50.00	$140,831.97	$7,041,598.60
		LS	9	12	12.00	$135,296.25	$1,623,555.00
		LS	10	34	34.00	$87,061.66	$2,960,096.58
		LS	11	32	32.00	$113,691.71	$3,638,134.85
		LS	12	37	37.00	$233,700.31	$8,646,911.50
	Unit Sub Total	**LS**		**581**	**581.00**	**$116,439.44**	**$67,651,314.60**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 120100 Total No. of Proj.			**581**		**Total Amount**	**$67,651,314.60**
120102	TRAFFIC CONTROL SURVEILLANCE	LS	2	2	2.00	$104,000.00	$208,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$104,000.00**	**$208,000.00**
120102	TRAFFIC CONTROL SURVEILLANCE	WDAY	2	1	24.00	$2,800.00	$67,200.00
	Unit Sub Total	**WDAY**		**1**	**24.00**	**$2,800.00**	**$67,200.00**
	Item Code 120102 Total No. of Proj.			**3**		**Total Amount**	**$275,200.00**
120110	FLASHING ARROW SIGN	EA	2	1	1.00	$15,000.00	$15,000.00
		EA	8	1	4.00	$5,000.00	$20,000.00
	Unit Sub Total	**EA**		**2**	**5.00**	**$7,000.00**	**$35,000.00**
	Item Code 120110 Total No. of Proj.			**2**		**Total Amount**	**$35,000.00**
120116	TYPE II BARRICADE	EA	4	1	26.00	$50.00	$1,300.00
		EA	5	2	8.00	$72.50	$580.00
		EA	6	1	4.00	$75.00	$300.00
		EA	7	3	22.00	$115.91	$2,550.00
		EA	8	3	256.00	$39.68	$10,158.00
		EA	12	1	120.00	$30.00	$3,600.00
	Unit Sub Total	**EA**		**11**	**436.00**	**$42.40**	**$18,488.00**
	Item Code 120116 Total No. of Proj.			**11**		**Total Amount**	**$18,488.00**
120119	TRAFFIC CONE	EA	6	1	150.00	$2.00	$300.00
	Unit Sub Total	**EA**		**1**	**150.00**	**$2.00**	**$300.00**
	Item Code 120119 Total No. of Proj.			**1**		**Total Amount**	**$300.00**
120120	TYPE III BARRICADE	EA	1	3	34.00	$144.12	$4,900.00
		EA	2	2	7.00	$171.43	$1,200.00
		EA	3	6	360.00	$98.26	$35,372.00
		EA	4	9	100.00	$161.75	$16,175.00
		EA	5	4	244.00	$115.87	$28,273.00
		EA	6	4	332.00	$98.48	$32,697.00
		EA	7	3	18.00	$152.78	$2,750.00
		EA	8	6	158.00	$131.23	$20,735.00
		EA	9	1	6.00	$200.00	$1,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
120120	TYPE III BARRICADE	EA	11	2	66.00	$100.05	$6,603.00
		EA	12	3	168.00	$129.45	$21,748.00
	Unit Sub Total	**EA**		**43**	**1,493.00**	**$114.97**	**$171,653.00**
	Item Code 120120 Total No. of Proj.			**43**		**Total Amount**	**$171,653.00**
120149	TEMPORARY PAVEMENT MARKING (PAINT)	M2	1	2	59.00	$84.42	$4,981.00
		M2	2	2	98.00	$58.27	$5,710.00
		M2	3	11	1,678.00	$42.27	$70,924.80
		M2	4	4	58.00	$57.59	$3,340.00
		M2	5	3	266.80	$70.30	$18,755.00
		M2	7	4	59.00	$60.85	$3,590.00
		M2	8	5	162.00	$30.01	$4,862.00
		M2	10	1	340.00	$20.00	$6,800.00
		M2	12	4	2,101.00	$31.64	$66,469.00
	Unit Sub Total	**M2**		**36**	**4,821.80**	**$38.46**	**$185,431.80**
	Item Code 120149 Total No. of Proj.			**36**		**Total Amount**	**$185,431.80**
120150	TEMPORARY PAVEMENT MARKING	M2	2	1	17.00	$135.00	$2,295.00
	Unit Sub Total	**M2**		**1**	**17.00**	**$135.00**	**$2,295.00**
	Item Code 120150 Total No. of Proj.			**1**		**Total Amount**	**$2,295.00**
120151	TEMPORARY TRAFFIC STRIPE (TAPE)	EA	1	1	750.00	$6.00	$4,500.00
	Unit Sub Total	**EA**		**1**	**750.00**	**$6.00**	**$4,500.00**
120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	2	1	3,140.00	$3.00	$9,420.00
	Unit Sub Total	**LF**		**1**	**3,140.00**	**$3.00**	**$9,420.00**
120151	TEMPORARY TRAFFIC STRIPE (TAPE)	M	2	2	35,980.00	$4.96	$178,590.00
		M	3	7	17,325.00	$4.03	$69,844.00
		M	4	7	31,830.00	$5.34	$170,058.00
		M	5	4	3,333.00	$8.91	$29,688.00
		M	6	2	3,330.00	$4.28	$14,250.00
		M	7	7	10,543.00	$6.46	$68,075.00
		M	9	1	600.00	$6.00	$3,600.00
		M	11	5	45,790.00	$4.68	$214,291.00
		M	12	2	4,780.00	$5.79	$27,670.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**37**	**153,511.00**	**$5.06**	**$776,066.00**
	Item Code 120151	**Total No. of Proj.**			**39**		**Total Amount**	**$789,986.00**
120152	TEMPORARY PAVEMENT MARKING (TAPE)		M2	1	2	117.00	$84.10	$9,840.00
			M2	2	3	645.00	$94.88	$61,200.00
			M2	3	4	239.00	$131.46	$31,420.00
			M2	5	3	18.20	$215.38	$3,920.00
			M2	6	1	17.00	$112.00	$1,904.00
			M2	7	2	77.00	$46.16	$3,554.00
			M2	9	1	2.20	$200.00	$440.00
			M2	11	5	463.00	$53.11	$24,589.00
			M2	12	1	12.00	$185.00	$2,220.00
		Unit Sub Total	**M2**		**22**	**1,590.40**	**$87.45**	**$139,087.00**
120152	TEMPORARY PAVEMENT MARKING (TAPE)		SQFT	2	1	130.00	$10.00	$1,300.00
		Unit Sub Total	**SQFT**		**1**	**130.00**	**$10.00**	**$1,300.00**
	Item Code 120152	**Total No. of Proj.**			**23**		**Total Amount**	**$140,387.00**
120154	TEMPORARY MARKER		EA	12	1	8,900.00	$3.20	$28,480.00
		Unit Sub Total	**EA**		**1**	**8,900.00**	**$3.20**	**$28,480.00**
	Item Code 120154	**Total No. of Proj.**			**1**		**Total Amount**	**$28,480.00**
120159	TEMPORARY TRAFFIC STRIPE (PAINT)		M	1	4	17,530.00	$2.53	$44,265.00
			M	2	4	10,490.00	$1.99	$20,880.00
			M	3	15	329,280.00	$1.17	$384,017.00
			M	4	8	164,350.00	$0.99	$162,736.00
			M	5	5	75,110.00	$1.78	$133,990.00
			M	6	1	56,100.00	$1.15	$64,515.00
			M	7	9	100,100.00	$0.70	$70,424.00
			M	8	7	103,950.00	$2.25	$233,895.00
			M	10	4	145,925.00	$0.47	$68,695.00
			M	11	1	670.00	$5.00	$3,350.00
			M	12	9	370,470.00	$0.89	$329,963.20
		Unit Sub Total	**M**		**67**	**1,373,975.00**	**$1.10**	**$1,516,730.20**
	Item Code 120159	**Total No. of Proj.**			**67**		**Total Amount**	**$1,516,730.20**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
120161	TEMPORARY TRAFFIC STRIPE	M	7	1	1,480.00	$1.10	$1,628.00
	Unit Sub Total	**M**		**1**	**1,480.00**	**$1.10**	**$1,628.00**
	Item Code 120161 Total No. of Proj.			**1**		**Total Amount**	**$1,628.00**
120165	CHANNELIZER (SURFACE MOUNTED)	EA	1	3	879.00	$31.04	$27,286.00
		EA	2	9	1,514.00	$37.79	$57,218.00
		EA	3	16	2,290.00	$40.19	$92,038.00
		EA	4	16	2,828.00	$37.25	$105,355.00
		EA	5	8	1,052.00	$58.23	$61,257.50
		EA	6	9	3,785.00	$54.52	$206,340.00
		EA	7	22	1,548.00	$40.11	$62,095.50
		EA	8	9	4,440.00	$34.42	$152,845.50
		EA	10	5	632.00	$47.96	$30,310.00
		EA	12	13	3,014.00	$34.24	$103,201.00
	Unit Sub Total	**EA**		**110**	**21,982.00**	**$40.85**	**$897,946.50**
	Item Code 120165 Total No. of Proj.			**110**		**Total Amount**	**$897,946.50**
120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	7	1	22.00	$30.00	$660.00
		EA	10	1	12.00	$60.00	$720.00
		EA	11	1	9.00	$60.00	$540.00
		EA	12	1	120.00	$70.00	$8,400.00
	Unit Sub Total	**EA**		**4**	**163.00**	**$63.31**	**$10,320.00**
	Item Code 120166 Total No. of Proj.			**4**		**Total Amount**	**$10,320.00**
120182	PORTABLE DELINEATOR	EA	1	1	190.00	$20.00	$3,800.00
		EA	2	3	83.00	$55.06	$4,570.00
		EA	8	1	840.00	$20.00	$16,800.00
		EA	12	1	990.00	$20.00	$19,800.00
	Unit Sub Total	**EA**		**6**	**2,103.00**	**$21.38**	**$44,970.00**
	Item Code 120182 Total No. of Proj.			**6**		**Total Amount**	**$44,970.00**
120200	FLASHING BEACON (PORTABLE)	EA	1	2	11.00	$750.00	$8,250.00
		EA	3	1	2.00	$600.00	$1,200.00
		EA	4	2	75.00	$224.00	$16,800.00
		EA	8	5	24.00	$1,877.50	$45,060.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
120200	FLASHING BEACON (PORTABLE)	EA	9	1	4.00	$1,500.00	$6,000.00
	Unit Sub Total	**EA**		**11**	**116.00**	**$666.47**	**$77,310.00**
	Item Code 120200 Total No. of Proj.			**11**		**Total Amount**	**$77,310.00**
120300	TEMPORARY PAVEMENT MARKER	EA	1	3	1,486.00	$3.30	$4,906.00
		EA	3	14	25,178.00	$5.09	$128,053.00
		EA	4	10	24,160.00	$5.55	$134,060.00
		EA	5	3	13,540.00	$3.56	$48,213.00
		EA	6	1	5,090.00	$7.00	$35,630.00
		EA	7	6	2,502.00	$5.18	$12,958.00
		EA	8	7	20,282.00	$4.63	$93,885.00
		EA	10	3	24,790.00	$3.30	$81,815.00
		EA	11	5	7,814.00	$3.71	$28,984.00
		EA	12	3	31,820.00	$4.25	$135,265.00
	Unit Sub Total	**EA**		**55**	**156,662.00**	**$4.49**	**$703,769.00**
	Item Code 120300 Total No. of Proj.			**55**		**Total Amount**	**$703,769.00**
121150	TEMPORARY END SECTION	EA	2	1	1.00	$250.00	$250.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$250.00**	**$250.00**
	Item Code 121150 Total No. of Proj.			**1**		**Total Amount**	**$250.00**
121161	TEMPORARY TERMINAL SECTION (TYPE K)	EA	4	3	10.00	$1,375.00	$13,750.00
		EA	7	3	11.00	$1,903.64	$20,940.00
		EA	12	2	10.00	$1,280.00	$12,800.00
	Unit Sub Total	**EA**		**8**	**31.00**	**$1,531.94**	**$47,490.00**
	Item Code 121161 Total No. of Proj.			**8**		**Total Amount**	**$47,490.00**
128201	TEMPORARY DELINEATOR (CLASS 1)	EA	2	1	2.00	$90.00	$180.00
		EA	3	1	9.00	$50.00	$450.00
		EA	4	2	55.00	$30.00	$1,650.00
	Unit Sub Total	**EA**		**4**	**66.00**	**$34.55**	**$2,280.00**
	Item Code 128201 Total No. of Proj.			**4**		**Total Amount**	**$2,280.00**
128601	TEMPORARY SIGNAL SYSTEM	LS	1	1	1.00	$295,000.00	$295,000.00
		LS	2	4	4.00	$132,125.00	$528,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
128601	TEMPORARY SIGNAL SYSTEM	LS	4	1	1.00	$50,000.00	$50,000.00
		LS	5	2	2.00	$97,000.00	$194,000.00
		LS	6	1	1.00	$112,000.00	$112,000.00
		LS	12	1	1.00	$780,000.00	$780,000.00
	Unit Sub Total	**LS**		**10**	**10.00**	**$195,950.00**	**$1,959,500.00**
	Item Code 128601 Total No. of Proj.			**10**		**Total Amount**	**$1,959,500.00**
128602	TRAFFIC CONTROL SYSTEM (ONE WAY)	LS	4	1	1.00	$16,200.00	$16,200.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$16,200.00**	**$16,200.00**
	Item Code 128602 Total No. of Proj.			**1**		**Total Amount**	**$16,200.00**
128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	1	21	52.00	$12,050.00	$626,600.00
		EA	2	41	113.00	$5,764.29	$651,365.28
		EA	3	8	17.00	$4,596.00	$78,132.00
		EA	4	58	383.00	$3,205.90	$1,227,860.00
		EA	8	44	127.00	$6,866.84	$872,088.72
		EA	9	1	3.00	$9,000.00	$27,000.00
		EA	11	30	92.00	$6,901.15	$634,906.02
		EA	12	5	13.00	$2,565.38	$33,350.00
	Unit Sub Total	**EA**		**208**	**800.00**	**$5,189.13**	**$4,151,302.02**
128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	1	4	4.00	$7,375.00	$29,500.00
		LS	2	10	10.00	$19,900.00	$199,000.00
		LS	3	63	63.00	$16,338.43	$1,029,321.00
		LS	4	17	17.00	$14,211.76	$241,600.00
		LS	5	39	39.00	$14,586.33	$568,867.00
		LS	6	54	54.00	$13,514.26	$729,770.00
		LS	7	3	3.00	$9,978.67	$29,936.00
		LS	8	1	1.00	$15,200.00	$15,200.00
		LS	9	7	7.00	$13,203.86	$92,427.00
		LS	10	32	32.00	$11,690.63	$374,100.00
		LS	11	1	1.00	$48,000.00	$48,000.00
		LS	12	30	30.00	$42,451.67	$1,273,550.00
	Unit Sub Total	**LS**		**261**	**261.00**	**$17,744.33**	**$4,631,271.00**
	Item Code 128650 Total No. of Proj.			**469**		**Total Amount**	**$8,782,573.02**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
128660	TEMPORARY FLASHING BEACON		EA	2	2	6.00	$4,600.00	$27,600.00
		Unit Sub Total	**EA**		**2**	**6.00**	**$4,600.00**	**$27,600.00**
128660	TEMPORARY FLASHING BEACON		LS	2	3	3.00	$28,000.00	$84,000.00
		Unit Sub Total	**LS**		**3**	**3.00**	**$28,000.00**	**$84,000.00**
	Item Code 128660	**Total No. of Proj.**			**5**		**Total Amount**	**$111,600.00**
129000	TEMPORARY RAILING (TYPE K)		LF	2	1	1,300.00	$70.00	$91,000.00
		Unit Sub Total	**LF**		**1**	**1,300.00**	**$70.00**	**$91,000.00**
129000	TEMPORARY RAILING (TYPE K)		M	1	5	11,160.00	$52.53	$586,200.00
			M	2	9	20,785.00	$59.80	$1,242,940.00
			M	3	22	32,366.00	$59.05	$1,911,334.00
			M	4	27	150,197.00	$45.01	$6,760,962.00
			M	5	10	57,035.00	$39.35	$2,244,115.00
			M	6	7	23,699.00	$41.71	$988,410.00
			M	7	25	62,154.00	$50.93	$3,165,237.00
			M	8	10	41,490.00	$58.85	$2,441,630.00
			M	9	2	300.00	$130.67	$39,200.00
			M	10	6	71,869.00	$27.03	$1,942,650.00
			M	11	13	36,590.00	$44.06	$1,612,143.90
			M	12	12	79,920.00	$44.16	$3,529,500.00
		Unit Sub Total	**M**		**148**	**587,565.00**	**$45.04**	**$26,464,321.90**
	Item Code 129000	**Total No. of Proj.**			**149**		**Total Amount**	**$26,555,321.90**
129100	TEMPORARY CRASH CUSHION MODULE		EA	1	4	636.00	$225.65	$143,512.00
			EA	2	5	670.00	$148.73	$99,650.00
			EA	3	17	1,344.00	$267.72	$359,822.00
			EA	4	23	3,577.00	$276.95	$990,663.00
			EA	5	5	570.00	$431.37	$245,882.00
			EA	6	7	587.00	$291.96	$171,380.00
			EA	7	20	1,631.00	$277.59	$452,748.00
			EA	8	9	1,170.00	$193.71	$226,640.00
			EA	9	1	270.00	$140.00	$37,800.00
			EA	10	6	1,159.00	$246.51	$285,700.00
			EA	11	11	1,089.00	$211.40	$230,212.42
			EA	12	9	1,795.00	$192.48	$345,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**117**	**14,498.00**	**$247.59**	**$3,589,509.42**
	Item Code 129100	**Total No. of Proj.**			**117**		**Total Amount**	**$3,589,509.42**
129110	TEMPORARY CRASH CUSHION		EA	2	1	14.00	$600.00	$8,400.00
			EA	3	1	2.00	$7,000.00	$14,000.00
			EA	4	1	44.00	$175.00	$7,700.00
			EA	8	1	14.00	$772.00	$10,808.00
			EA	12	2	109.00	$256.91	$28,003.00
		Unit Sub Total	**EA**		**6**	**183.00**	**$376.56**	**$68,911.00**
	Item Code 129110	**Total No. of Proj.**			**6**		**Total Amount**	**$68,911.00**
129150	TEMPORARY TRAFFIC SCREEN		M	3	4	10,389.00	$10.31	$107,155.00
			M	4	1	5,650.00	$8.00	$45,200.00
			M	7	2	175.00	$59.00	$10,325.00
			M	8	4	31,800.00	$8.48	$269,590.00
			M	10	3	89,190.00	$7.58	$676,450.00
			M	12	9	35,200.00	$15.44	$543,320.00
		Unit Sub Total	**M**		**23**	**172,404.00**	**$9.58**	**$1,652,040.00**
	Item Code 129150	**Total No. of Proj.**			**23**		**Total Amount**	**$1,652,040.00**
150206	ABANDON CULVERT		EA	1	5	7.00	$2,885.71	$20,200.00
			EA	2	4	5.00	$1,430.00	$7,150.00
			EA	3	3	14.00	$623.93	$8,735.00
			EA	4	6	140.00	$992.86	$139,000.00
			EA	5	2	24.00	$1,441.67	$34,600.00
			EA	6	1	10.00	$1,200.00	$12,000.00
			EA	7	1	1.00	$1,500.00	$1,500.00
			EA	8	2	33.00	$3,939.39	$130,000.00
			EA	10	1	1.00	$2,100.00	$2,100.00
			EA	11	1	2.00	$1,500.00	$3,000.00
		Unit Sub Total	**EA**		**26**	**237.00**	**$1,511.75**	**$358,285.00**
150206	ABANDON CULVERT		M	1	1	18.00	$40.00	$720.00
			M	2	1	65.00	$97.20	$6,318.00
			M	3	5	1,324.00	$125.32	$165,925.00
			M	4	3	1,260.00	$69.01	$86,950.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150206	ABANDON CULVERT	M	5	4	672.00	$51.93	$34,900.00
		M	6	2	205.50	$165.46	$34,002.50
		M	7	1	24.00	$50.00	$1,200.00
		M	8	1	28.00	$79.00	$2,212.00
		M	10	1	400.00	$25.00	$10,000.00
		M	11	2	34.00	$290.59	$9,880.00
		M	12	3	665.00	$117.08	$77,855.00
	Unit Sub Total	**M**		**24**	**4,695.50**	**$91.57**	**$429,962.50**
	Item Code 150206 Total No. of Proj.			**50**		**Total Amount**	**$788,247.50**
150221	ABANDON INLET	EA	2	2	2.00	$948.00	$1,896.00
		EA	3	1	1.00	$500.00	$500.00
		EA	4	5	35.00	$842.86	$29,500.00
		EA	5	2	12.00	$1,450.00	$17,400.00
		EA	7	1	1.00	$1,250.00	$1,250.00
		EA	11	2	9.00	$1,677.78	$15,100.00
	Unit Sub Total	**EA**		**13**	**60.00**	**$1,094.10**	**$65,646.00**
	Item Code 150221 Total No. of Proj.			**13**		**Total Amount**	**$65,646.00**
150224	ABANDON MANHOLE	EA	6	1	2.00	$2,000.00	$4,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$2,000.00**	**$4,000.00**
	Item Code 150224 Total No. of Proj.			**1**		**Total Amount**	**$4,000.00**
150227	ABANDON PIPELINE	EA	3	1	2.00	$578.00	$1,156.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$578.00**	**$1,156.00**
150227	ABANDON PIPELINE	M	7	1	7.00	$200.00	$1,400.00
	Unit Sub Total	**M**		**1**	**7.00**	**$200.00**	**$1,400.00**
	Item Code 150227 Total No. of Proj.			**2**		**Total Amount**	**$2,556.00**
150229	ABANDON WATER WELL	EA	3	2	5.00	$7,020.00	$35,100.00
	Unit Sub Total	**EA**		**2**	**5.00**	**$7,020.00**	**$35,100.00**
	Item Code 150229 Total No. of Proj.			**2**		**Total Amount**	**$35,100.00**
150241	ABANDON SEWER	M	4	1	170.00	$15.00	$2,550.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150241	ABANDON SEWER		M	12	1	540.00	$135.00	$72,900.00
		Unit Sub Total	**M**		**2**	**710.00**	**$106.27**	**$75,450.00**
	Item Code 150241	**Total No. of Proj.**			**2**		**Total Amount**	**$75,450.00**
150305	OBLITERATE SURFACING		M2	1	3	4,890.00	$3.44	$16,800.00
			M2	2	2	306.00	$16.96	$5,190.00
			M2	3	8	13,440.00	$4.47	$60,030.00
			M2	4	5	36,270.00	$4.94	$179,240.00
		Unit Sub Total	**M2**		**18**	**54,906.00**	**$4.76**	**$261,260.00**
	Item Code 150305	**Total No. of Proj.**			**18**		**Total Amount**	**$261,260.00**
150605	REMOVE FENCE		M	1	1	630.00	$12.00	$7,560.00
			M	2	3	171.00	$17.08	$2,920.00
			M	3	5	12,160.00	$7.47	$90,876.00
			M	4	2	4,090.00	$7.29	$29,800.00
			M	6	4	7,268.00	$8.94	$64,989.00
			M	9	1	4,750.00	$4.40	$20,900.00
			M	10	1	950.00	$7.00	$6,650.00
		Unit Sub Total	**M**		**17**	**30,019.00**	**$7.45**	**$223,695.00**
	Item Code 150605	**Total No. of Proj.**			**17**		**Total Amount**	**$223,695.00**
150606	REMOVE FENCE (TYPE BW)		M	1	1	710.00	$7.00	$4,970.00
			M	2	1	150.00	$7.00	$1,050.00
			M	6	2	3,670.00	$5.27	$19,350.00
			M	11	1	2,500.00	$10.83	$27,075.00
		Unit Sub Total	**M**		**5**	**7,030.00**	**$7.46**	**$52,445.00**
	Item Code 150606	**Total No. of Proj.**			**5**		**Total Amount**	**$52,445.00**
150607	REMOVE FENCE (TYPE WM)		M	4	2	300.00	$17.28	$5,185.00
			M	5	1	420.00	$20.50	$8,610.00
			M	10	3	37,520.00	$5.99	$224,736.40
		Unit Sub Total	**M**		**6**	**38,240.00**	**$6.24**	**$238,531.40**
	Item Code 150607	**Total No. of Proj.**			**6**		**Total Amount**	**$238,531.40**
150608	REMOVE CHAIN LINK FENCE		M	2	1	110.00	$21.60	$2,376.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150608	REMOVE CHAIN LINK FENCE	M	3	3	55.00	$47.38	$2,606.00
		M	4	9	3,601.00	$17.27	$62,199.00
		M	5	2	3,070.00	$17.07	$52,400.00
		M	6	1	790.00	$14.00	$11,060.00
		M	7	6	8,648.00	$30.57	$264,345.80
		M	8	3	500.00	$23.20	$11,602.00
		M	10	1	49.00	$15.00	$735.00
		M	11	4	5,825.00	$18.33	$106,790.00
		M	12	4	7,390.00	$12.26	$90,626.00
	Unit Sub Total	**M**		**34**	**30,038.00**	**$20.13**	**$604,739.80**
	Item Code 150608 Total No. of Proj.			**34**		**Total Amount**	**$604,739.80**
150615	REMOVE ENTRANCE TAPER	EA	1	1	24.00	$8.00	$192.00
		EA	3	2	6.00	$281.17	$1,687.00
		EA	4	1	11.00	$250.00	$2,750.00
	Unit Sub Total	**EA**		**4**	**41.00**	**$112.90**	**$4,629.00**
	Item Code 150615 Total No. of Proj.			**4**		**Total Amount**	**$4,629.00**
150620	REMOVE GATE	EA	4	1	2.00	$500.00	$1,000.00
		EA	7	1	1.00	$392.00	$392.00
		EA	9	1	4.00	$385.00	$1,540.00
	Unit Sub Total	**EA**		**3**	**7.00**	**$418.86**	**$2,932.00**
	Item Code 150620 Total No. of Proj.			**3**		**Total Amount**	**$2,932.00**
150630	REMOVE MARKER	EA	1	2	102.00	$28.43	$2,900.00
		EA	2	1	36.00	$24.00	$864.00
		EA	4	1	87.00	$25.00	$2,175.00
		EA	8	3	973.00	$5.77	$5,616.00
		EA	10	1	2.00	$50.00	$100.00
	Unit Sub Total	**EA**		**8**	**1,200.00**	**$9.71**	**$11,655.00**
	Item Code 150630 Total No. of Proj.			**8**		**Total Amount**	**$11,655.00**
150646	REMOVE PEDESTRIAN BARRICADE	EA	11	2	7.00	$521.43	$3,650.00
	Unit Sub Total	**EA**		**2**	**7.00**	**$521.43**	**$3,650.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 150646	**Total No. of Proj.**			**2**		**Total Amount**	**$3,650.00**
150656	REMOVE CABLE BARRIER		M	10	1	3,780.00	$7.00	$26,460.00
		Unit Sub Total	**M**		**1**	**3,780.00**	**$7.00**	**$26,460.00**
	Item Code 150656	**Total No. of Proj.**			**1**		**Total Amount**	**$26,460.00**
150659	REMOVE TERMINAL SECTION		EA	3	1	2.00	$65.00	$130.00
			EA	6	2	14.00	$828.57	$11,600.00
			EA	7	1	1.00	$2,500.00	$2,500.00
			EA	12	1	2.00	$250.00	$500.00
		Unit Sub Total	**EA**		**5**	**19.00**	**$775.26**	**$14,730.00**
	Item Code 150659	**Total No. of Proj.**			**5**		**Total Amount**	**$14,730.00**
150662	REMOVE METAL BEAM GUARD RAILING		M	1	7	4,832.00	$18.36	$88,720.00
			M	2	8	683.00	$26.70	$18,238.60
			M	3	15	4,642.00	$24.78	$115,024.50
			M	4	30	34,495.00	$21.88	$754,645.00
			M	5	9	3,753.00	$23.21	$87,095.00
			M	6	12	2,705.00	$40.37	$109,200.00
			M	7	10	3,022.00	$30.51	$92,209.00
			M	8	11	6,068.00	$38.17	$231,598.00
			M	9	2	651.00	$28.33	$18,445.00
			M	10	7	2,655.00	$27.87	$74,005.00
			M	11	11	3,344.00	$25.10	$83,947.70
			M	12	12	5,896.00	$27.98	$164,948.28
		Unit Sub Total	**M**		**134**	**72,746.00**	**$25.27**	**$1,838,076.08**
	Item Code 150662	**Total No. of Proj.**			**134**		**Total Amount**	**$1,838,076.08**
150665	REMOVE SINGLE METAL BEAM BARRIER		M	8	1	1,950.00	$25.00	$48,750.00
		Unit Sub Total	**M**		**1**	**1,950.00**	**$25.00**	**$48,750.00**
	Item Code 150665	**Total No. of Proj.**			**1**		**Total Amount**	**$48,750.00**
150666	REMOVE METAL BEAM BARRIER		M	3	1	75.00	$40.00	$3,000.00
			M	7	1	5,000.00	$40.00	$200,000.00
		Unit Sub Total	**M**		**2**	**5,075.00**	**$40.00**	**$203,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 150666 Total No. of Proj.			**2**		**Total Amount**	**$203,000.00**
150667	REMOVE DOUBLE METAL BEAM BARRIER	M	4	2	6,200.00	$17.35	$107,600.00
		M	7	1	780.00	$30.00	$23,400.00
		M	8	1	1,580.00	$50.00	$79,000.00
		M	12	2	2,180.00	$48.30	$105,300.00
	Unit Sub Total	**M**		**6**	**10,740.00**	**$29.36**	**$315,300.00**
	Item Code 150667 Total No. of Proj.			**6**		**Total Amount**	**$315,300.00**
150668	REMOVE FLARED END SECTION	EA	1	2	12.00	$475.00	$5,700.00
		EA	2	2	2.00	$475.00	$950.00
		EA	3	8	106.00	$460.28	$48,790.00
		EA	4	5	24.00	$254.17	$6,100.00
		EA	6	3	19.00	$526.32	$10,000.00
		EA	8	2	99.00	$447.47	$44,300.00
		EA	10	1	1.00	$385.00	$385.00
		EA	12	1	1.00	$600.00	$600.00
	Unit Sub Total	**EA**		**24**	**264.00**	**$442.52**	**$116,825.00**
150668	REMOVE FLARED END SECTION	M	4	1	2.00	$400.00	$800.00
	Unit Sub Total	**M**		**1**	**2.00**	**$400.00**	**$800.00**
	Item Code 150668 Total No. of Proj.			**25**		**Total Amount**	**$117,625.00**
150676	REMOVE CABLE RAILING	M	3	1	37.00	$70.00	$2,590.00
	Unit Sub Total	**M**		**1**	**37.00**	**$70.00**	**$2,590.00**
	Item Code 150676 Total No. of Proj.			**1**		**Total Amount**	**$2,590.00**
150685	REMOVE IRRIGATION FACILITY	LS	5	1	1.00	$1,000.00	$1,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$1,000.00**	**$1,000.00**
	Item Code 150685 Total No. of Proj.			**1**		**Total Amount**	**$1,000.00**
150686	REMOVE IRRIGATION SYSTEM	LS	11	1	1.00	$40,000.00	$40,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$40,000.00**	**$40,000.00**
	Item Code 150686 Total No. of Proj.			**1**		**Total Amount**	**$40,000.00**
150701	REMOVE YELLOW PAINTED TRAFFIC STRIPE	M	3	2	450.00	$11.87	$5,340.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150701	REMOVE YELLOW PAINTED TRAFFIC STRIPE	M	4	4	13,422.00	$10.91	$146,402.00
		M	5	1	280.00	$20.00	$5,600.00
		M	6	3	612.00	$14.62	$8,949.00
		M	7	3	7,256.00	$2.24	$16,220.00
		M	10	1	390.00	$5.00	$1,950.00
		M	11	5	9,480.00	$8.30	$78,680.00
		M	12	1	305.00	$33.00	$10,065.00
	Unit Sub Total	**M**		**20**	**32,195.00**	**$8.49**	**$273,206.00**
150701	REMOVE YELLOW PAINTED TRAFFIC STRIPE	M2	11	8	6,609.00	$15.02	$99,284.00
	Unit Sub Total	**M2**		**8**	**6,609.00**	**$15.02**	**$99,284.00**
	Item Code 150701 Total No. of Proj.			**28**		**Total Amount**	**$372,490.00**
150703	REMOVE YELLOW PAINTED TRAFFIC STRIPE AND PAVEMENT MARKING	M	8	1	27,500.00	$1.50	$41,250.00
	Unit Sub Total	**M**		**1**	**27,500.00**	**$1.50**	**$41,250.00**
	Item Code 150703 Total No. of Proj.			**1**		**Total Amount**	**$41,250.00**
150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	LF	4	1	46,000.00	$1.72	$79,120.00
	Unit Sub Total	**LF**		**1**	**46,000.00**	**$1.72**	**$79,120.00**
150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	1	6	34,110.00	$4.49	$153,200.00
		M	2	1	10,300.00	$5.50	$56,650.00
		M	3	12	66,490.00	$4.28	$284,670.00
		M	4	26	133,810.00	$4.18	$559,329.20
		M	5	12	34,820.00	$3.76	$130,940.50
		M	6	4	61,420.00	$3.06	$188,160.00
		M	7	14	40,269.00	$2.67	$107,398.00
		M	8	12	62,540.00	$1.79	$111,778.00
		M	10	11	55,980.00	$3.84	$215,121.50
		M	12	18	100,260.00	$2.36	$236,529.20
	Unit Sub Total	**M**		**116**	**599,999.00**	**$3.41**	**$2,043,776.40**
	Item Code 150704 Total No. of Proj.			**117**		**Total Amount**	**$2,122,896.40**
150705	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING	M	8	1	8.00	$22.00	$176.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**1**	**8.00**	**$22.00**	**$176.00**
150705	REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING		M2	1	1	7.00	$600.00	$4,200.00
			M2	2	1	30.00	$175.00	$5,250.00
			M2	4	4	513.00	$55.93	$28,693.75
			M2	5	2	60.00	$71.25	$4,275.00
			M2	6	1	10.00	$214.00	$2,140.00
			M2	7	2	140.00	$49.50	$6,930.00
			M2	8	2	82.00	$13.09	$1,073.00
			M2	12	1	15.00	$86.00	$1,290.00
		Unit Sub Total	**M2**		**14**	**857.00**	**$62.84**	**$53,851.75**
	Item Code 150705	**Total No. of Proj.**			**15**		**Total Amount**	**$54,027.75**
150710	REMOVE TRAFFIC STRIPE		LF	2	1	1,020.00	$4.00	$4,080.00
		Unit Sub Total	**LF**		**1**	**1,020.00**	**$4.00**	**$4,080.00**
150710	REMOVE TRAFFIC STRIPE		M	1	1	1,030.00	$1.10	$1,133.00
			M	2	6	19,450.00	$3.60	$70,043.00
			M	3	5	17,970.00	$4.78	$85,948.00
			M	4	2	460.00	$15.87	$7,300.00
			M	5	1	1,360.00	$8.75	$11,900.00
			M	6	3	26,152.00	$2.03	$53,177.30
			M	7	5	30,170.00	$1.85	$55,866.00
			M	8	4	17,430.00	$2.19	$38,106.00
			M	9	1	800.00	$6.00	$4,800.00
			M	11	4	85,330.00	$1.64	$139,679.00
			M	12	1	33,100.00	$2.00	$66,200.00
		Unit Sub Total	**M**		**33**	**233,252.00**	**$2.29**	**$534,152.30**
150710	REMOVE TRAFFIC STRIPE		M2	11	1	12.00	$575.00	$6,900.00
		Unit Sub Total	**M2**		**1**	**12.00**	**$575.00**	**$6,900.00**
	Item Code 150710	**Total No. of Proj.**			**35**		**Total Amount**	**$545,132.30**
150711	REMOVE PAINTED TRAFFIC STRIPE		M	1	1	3,720.00	$3.00	$11,160.00
			M	4	9	111,588.00	$2.42	$269,636.00
			M	5	3	4,070.00	$5.99	$24,361.00
			M	6	3	43,930.00	$2.17	$95,390.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150711	REMOVE PAINTED TRAFFIC STRIPE	M	7	4	11,790.00	$1.74	$20,560.00
		M	8	1	56,900.00	$1.50	$85,350.00
		M	10	3	12,610.00	$2.47	$31,150.00
		M	12	7	169,700.00	$1.20	$203,451.00
	Unit Sub Total	**M**		**31**	**414,308.00**	**$1.79**	**$741,058.00**
	Item Code 150711 Total No. of Proj.			**31**		**Total Amount**	**$741,058.00**
150712	REMOVE PAINTED PAVEMENT MARKING	M2	2	1	16.00	$120.00	$1,920.00
		M2	4	2	390.00	$43.85	$17,100.00
		M2	6	3	186.90	$38.36	$7,170.00
		M2	8	2	57.00	$15.05	$858.00
		M2	10	1	12.00	$100.00	$1,200.00
		M2	12	2	1,133.00	$1.54	$1,739.70
	Unit Sub Total	**M2**		**11**	**1,794.90**	**$16.71**	**$29,987.70**
	Item Code 150712 Total No. of Proj.			**11**		**Total Amount**	**$29,987.70**
150713	REMOVE PAVEMENT MARKING	M	3	1	42.00	$12.00	$504.00
	Unit Sub Total	**M**		**1**	**42.00**	**$12.00**	**$504.00**
150713	REMOVE PAVEMENT MARKING	M2	2	4	529.00	$41.98	$22,207.00
		M2	3	12	869.00	$50.63	$43,998.00
		M2	4	1	15.00	$50.00	$750.00
		M2	7	3	65.00	$25.42	$1,652.00
		M2	8	3	233.00	$23.16	$5,397.00
		M2	11	2	21.00	$34.71	$729.00
		M2	12	4	1,347.00	$26.08	$35,128.00
	Unit Sub Total	**M2**		**29**	**3,079.00**	**$35.68**	**$109,861.00**
	Item Code 150713 Total No. of Proj.			**30**		**Total Amount**	**$110,365.00**
150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	1	4	17,000.00	$2.15	$36,620.00
		M	2	3	11,020.00	$4.00	$44,080.00
		M	3	7	18,890.00	$4.08	$77,038.00
		M	4	25	214,910.00	$2.38	$511,827.30
		M	5	15	40,060.00	$3.54	$141,990.00
		M	6	5	8,892.00	$2.56	$22,745.80
		M	7	14	71,336.00	$1.56	$111,026.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	8	12	153,050.00	$1.54	$235,607.00
		M	10	11	68,580.00	$2.38	$162,955.00
		M	12	15	84,865.00	$1.52	$129,370.00
	Unit Sub Total	**M**		**111**	**688,603.00**	**$2.14**	**$1,473,259.10**
150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M2	3	1	960.00	$49.50	$47,520.00
	Unit Sub Total	**M2**		**1**	**960.00**	**$49.50**	**$47,520.00**
	Item Code 150714 Total No. of Proj.			**112**		**Total Amount**	**$1,520,779.10**
150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M	4	2	420.00	$39.88	$16,750.00
		M	5	1	5.00	$250.00	$1,250.00
		M	8	1	160.00	$13.00	$2,080.00
	Unit Sub Total	**M**		**4**	**585.00**	**$34.32**	**$20,080.00**
150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	1	5	259.00	$98.57	$25,530.00
		M2	2	10	690.00	$77.52	$53,486.65
		M2	3	7	719.70	$27.50	$19,791.00
		M2	4	16	4,608.50	$31.57	$145,486.50
		M2	5	13	413.00	$62.68	$25,886.85
		M2	6	10	479.00	$52.01	$24,915.10
		M2	7	10	979.00	$29.19	$28,573.00
		M2	8	14	1,743.90	$21.59	$37,645.30
		M2	10	15	2,224.00	$48.68	$108,269.00
		M2	11	1	3.00	$145.00	$435.00
		M2	12	13	1,261.00	$24.75	$31,214.20
	Unit Sub Total	**M2**		**114**	**13,380.10**	**$37.46**	**$501,232.60**
	Item Code 150715 Total No. of Proj.			**118**		**Total Amount**	**$521,312.60**
150717	REMOVE TRAFFIC STRIPE AND PAVEMENT MARKING	M2	11	11	44,690.00	$7.57	$338,104.00
	Unit Sub Total	**M2**		**11**	**44,690.00**	**$7.57**	**$338,104.00**
	Item Code 150717 Total No. of Proj.			**11**		**Total Amount**	**$338,104.00**
150718	REMOVE THERMOPLASTIC TRAFFIC STRIPE AND PAVEMENT MARKING	M2	3	1	96.00	$46.50	$4,464.00
		M2	11	1	150.00	$17.60	$2,640.00
	Unit Sub Total	**M2**		**2**	**246.00**	**$28.88**	**$7,104.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 150718	**Total No. of Proj.**			**2**		**Total Amount**	**$7,104.00**
150720	REMOVE CONTRAST TREATMENT		M2	3	1	418.00	$5.00	$2,090.00
			M2	5	2	2,120.00	$4.46	$9,455.00
		Unit Sub Total	**M2**		**3**	**2,538.00**	**$4.55**	**$11,545.00**
	Item Code 150720	**Total No. of Proj.**			**3**		**Total Amount**	**$11,545.00**
150722	REMOVE PAVEMENT MARKER		EA	1	4	5,390.00	$1.64	$8,860.00
			EA	2	2	1,071.00	$10.77	$11,534.00
			EA	3	1	640.00	$1.00	$640.00
			EA	4	31	138,794.00	$1.38	$191,411.00
			EA	5	8	29,110.00	$1.23	$35,714.00
			EA	6	5	7,694.00	$1.88	$14,430.60
			EA	7	17	145,132.00	$0.50	$73,260.00
			EA	8	26	127,307.00	$1.28	$162,764.80
			EA	10	8	31,866.00	$1.44	$45,969.00
			EA	11	3	27,605.00	$1.93	$53,404.70
			EA	12	21	123,530.00	$1.18	$145,288.00
		Unit Sub Total	**EA**		**126**	**638,139.00**	**$1.16**	**$743,276.10**
150722	REMOVE PAVEMENT MARKER		LS	3	3	3.00	$20,486.67	$61,460.00
			LS	8	3	3.00	$5,866.67	$17,600.00
		Unit Sub Total	**LS**		**6**	**6.00**	**$13,176.67**	**$79,060.00**
	Item Code 150722	**Total No. of Proj.**			**132**		**Total Amount**	**$822,336.10**
150730	REMOVE CHANNELIZERS		EA	1	1	6.00	$8.00	$48.00
			EA	4	1	12.00	$25.00	$300.00
			EA	7	1	12.00	$10.00	$120.00
			EA	8	1	57.00	$11.00	$627.00
			EA	11	1	9.00	$18.00	$162.00
			EA	12	1	120.00	$13.00	$1,560.00
		Unit Sub Total	**EA**		**6**	**216.00**	**$13.04**	**$2,817.00**
	Item Code 150730	**Total No. of Proj.**			**6**		**Total Amount**	**$2,817.00**
150740	REMOVE SIGN		EA	2	1	3.00	$100.00	$300.00
			EA	6	1	16.00	$210.00	$3,360.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**2**	**19.00**	**$192.63**	**$3,660.00**
	Item Code 150740	**Total No. of Proj.**			**2**		**Total Amount**	**$3,660.00**
150742	REMOVE ROADSIDE SIGN		EA	1	2	5.00	$300.00	$1,500.00
			EA	2	14	184.00	$118.33	$21,772.20
			EA	3	20	445.00	$99.70	$44,365.00
			EA	4	13	271.00	$99.31	$26,912.00
			EA	5	2	19.00	$176.32	$3,350.00
			EA	6	14	177.00	$151.68	$26,847.00
			EA	7	7	40.00	$160.00	$6,400.00
			EA	8	5	65.00	$153.02	$9,946.50
			EA	9	2	19.00	$171.58	$3,260.00
			EA	10	10	82.00	$127.95	$10,492.00
			EA	11	14	114.00	$195.78	$22,319.00
			EA	12	8	532.00	$173.14	$92,111.00
		Unit Sub Total	**EA**		**111**	**1,953.00**	**$137.88**	**$269,274.70**
	Item Code 150742	**Total No. of Proj.**			**111**		**Total Amount**	**$269,274.70**
150744	REMOVE ROADSIDE SIGN (WOOD POST)		EA	1	3	32.00	$165.63	$5,300.00
			EA	2	2	12.00	$129.17	$1,550.00
			EA	4	4	256.00	$29.18	$7,470.00
			EA	5	2	2.00	$297.50	$595.00
			EA	7	6	68.00	$203.40	$13,831.00
			EA	8	1	7.00	$175.00	$1,225.00
			EA	12	7	22.00	$147.73	$3,250.00
		Unit Sub Total	**EA**		**25**	**399.00**	**$83.26**	**$33,221.00**
	Item Code 150744	**Total No. of Proj.**			**25**		**Total Amount**	**$33,221.00**
150745	REMOVE ROADSIDE SIGN (METAL POST)		EA	7	1	11.00	$126.00	$1,386.00
			EA	12	1	11.00	$100.00	$1,100.00
		Unit Sub Total	**EA**		**2**	**22.00**	**$113.00**	**$2,486.00**
	Item Code 150745	**Total No. of Proj.**			**2**		**Total Amount**	**$2,486.00**
150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)		EA	4	2	12.00	$87.25	$1,047.00
			EA	5	1	3.00	$100.00	$300.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	7	2	39.00	$113.64	$4,432.00
		EA	12	4	17.00	$134.12	$2,280.00
	Unit Sub Total	**EA**		**9**	**71.00**	**$113.51**	**$8,059.00**
	Item Code 150747 Total No. of Proj.			**9**		**Total Amount**	**$8,059.00**
150748	REMOVE ROADSIDE SIGN PANEL	EA	3	4	22.00	$178.86	$3,935.00
		EA	4	1	5.00	$30.00	$150.00
		EA	7	3	30.00	$33.33	$1,000.00
		EA	8	2	3.00	$2,073.33	$6,220.00
	Unit Sub Total	**EA**		**10**	**60.00**	**$188.42**	**$11,305.00**
	Item Code 150748 Total No. of Proj.			**10**		**Total Amount**	**$11,305.00**
150749	REMOVE METAL POST	EA	7	1	5.00	$150.00	$750.00
	Unit Sub Total	**EA**		**1**	**5.00**	**$150.00**	**$750.00**
	Item Code 150749 Total No. of Proj.			**1**		**Total Amount**	**$750.00**
150760	REMOVE SIGN STRUCTURE	EA	3	2	4.00	$3,861.00	$15,444.00
		EA	4	10	52.00	$6,257.69	$325,400.00
		EA	5	3	10.00	$5,530.00	$55,300.00
		EA	6	2	3.00	$4,666.67	$14,000.00
		EA	7	2	32.00	$3,854.69	$123,350.00
		EA	8	3	12.00	$4,900.00	$58,800.00
		EA	10	1	1.00	$2,000.00	$2,000.00
		EA	11	2	5.00	$5,440.00	$27,200.00
		EA	12	6	25.00	$4,828.00	$120,700.00
	Unit Sub Total	**EA**		**31**	**144.00**	**$5,154.13**	**$742,194.00**
150760	REMOVE SIGN STRUCTURE	LS	3	1	1.00	$5,200.00	$5,200.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$5,200.00**	**$5,200.00**
	Item Code 150760 Total No. of Proj.			**32**		**Total Amount**	**$747,394.00**
150762	REMOVE SIGN FROM SIGN FRAME	EA	4	1	5.00	$850.00	$4,250.00
	Unit Sub Total	**EA**		**1**	**5.00**	**$850.00**	**$4,250.00**
	Item Code 150762 Total No. of Proj.			**1**		**Total Amount**	**$4,250.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150763	REMOVE SIGN PANEL	EA	3	1	5.00	$50.00	$250.00
		EA	11	1	4.00	$1,472.12	$5,888.48
	Unit Sub Total	**EA**		**2**	**9.00**	**$682.05**	**$6,138.48**
	Item Code 150763 Total No. of Proj.			**2**		**Total Amount**	**$6,138.48**
150767	REMOVE BRIDGE MOUNTED SIGN	EA	4	3	6.00	$2,366.67	$14,200.00
		EA	11	2	2.00	$5,250.00	$10,500.00
		EA	12	1	2.00	$2,150.00	$4,300.00
	Unit Sub Total	**EA**		**6**	**10.00**	**$2,900.00**	**$29,000.00**
	Item Code 150767 Total No. of Proj.			**6**		**Total Amount**	**$29,000.00**
150769	REMOVE ASPHALT CONCRETE	M2	1	1	370.00	$8.00	$2,960.00
		M2	3	1	23.00	$44.00	$1,012.00
		M2	7	1	5.00	$200.00	$1,000.00
		M2	8	1	1,030.00	$30.00	$30,900.00
	Unit Sub Total	**M2**		**4**	**1,428.00**	**$25.12**	**$35,872.00**
150769	REMOVE ASPHALT CONCRETE	M3	3	1	5.00	$3,570.00	$17,850.00
	Unit Sub Total	**M3**		**1**	**5.00**	**$3,570.00**	**$17,850.00**
150769	REMOVE ASPHALT CONCRETE	TONN	12	1	20.00	$150.00	$3,000.00
	Unit Sub Total	**TONN**		**1**	**20.00**	**$150.00**	**$3,000.00**
	Item Code 150769 Total No. of Proj.			**6**		**Total Amount**	**$56,722.00**
150771	REMOVE ASPHALT CONCRETE DIKE	M	1	6	15,402.00	$7.80	$120,193.00
		M	2	3	16,190.00	$8.62	$139,626.40
		M	3	13	8,087.00	$25.42	$205,608.50
		M	4	24	55,702.00	$7.44	$414,515.00
		M	5	8	3,183.00	$21.94	$69,830.00
		M	6	4	565.00	$16.88	$9,540.00
		M	7	8	4,228.00	$12.58	$53,205.70
		M	8	10	18,287.00	$3.46	$63,305.00
		M	10	4	19,800.00	$3.08	$61,000.00
		M	11	9	31,750.00	$3.92	$124,349.10
		M	12	9	4,110.00	$8.23	$33,845.00
	Unit Sub Total	**M**		**98**	**177,304.00**	**$7.30**	**$1,295,017.70**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 150771	**Total No. of Proj.**			**98**		**Total Amount**	**$1,295,017.70**
150772	REMOVE CURB		M	4	1	930.00	$24.00	$22,320.00
		Unit Sub Total	**M**		**1**	**930.00**	**$24.00**	**$22,320.00**
	Item Code 150772	**Total No. of Proj.**			**1**		**Total Amount**	**$22,320.00**
150801	REMOVE OVERSIDE DRAIN		EA	1	1	2.00	$600.00	$1,200.00
			EA	3	2	5.00	$1,300.00	$6,500.00
			EA	4	3	33.00	$768.18	$25,350.00
			EA	6	1	6.00	$800.00	$4,800.00
			EA	10	1	3.00	$500.00	$1,500.00
			EA	12	2	12.00	$350.00	$4,200.00
		Unit Sub Total	**EA**		**10**	**61.00**	**$713.93**	**$43,550.00**
	Item Code 150801	**Total No. of Proj.**			**10**		**Total Amount**	**$43,550.00**
150804	REMOVE DRAINAGE FACILITY		EA	5	2	3.00	$1,066.67	$3,200.00
			EA	8	1	8.00	$150.00	$1,200.00
		Unit Sub Total	**EA**		**3**	**11.00**	**$400.00**	**$4,400.00**
	Item Code 150804	**Total No. of Proj.**			**3**		**Total Amount**	**$4,400.00**
150805	REMOVE CULVERT		EA	1	5	9.00	$6,311.11	$56,800.00
			EA	2	3	25.00	$992.00	$24,800.00
			EA	3	4	42.00	$1,529.76	$64,250.00
		Unit Sub Total	**EA**		**12**	**76.00**	**$1,919.08**	**$145,850.00**
150805	REMOVE CULVERT		M	1	3	626.00	$111.85	$70,020.00
			M	2	8	314.00	$58.57	$18,390.00
			M	3	17	2,135.00	$132.53	$282,950.97
			M	4	13	3,936.00	$151.63	$596,830.00
			M	5	4	77.00	$331.38	$25,516.00
			M	6	5	1,380.00	$50.10	$69,133.00
			M	8	1	180.00	$65.00	$11,700.00
			M	10	2	25.00	$141.68	$3,542.00
			M	11	3	415.00	$156.02	$64,750.00
			M	12	3	5,100.00	$77.27	$394,090.00
		Unit Sub Total	**M**		**59**	**14,188.00**	**$108.33**	**$1,536,921.97**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 150805 Total No. of Proj.			**71**		**Total Amount**	**$1,682,771.97**
150806	REMOVE PIPE	M	1	1	44.00	$55.00	$2,420.00
		M	3	2	188.00	$187.94	$35,332.00
		M	4	5	119.00	$94.08	$11,195.00
		M	5	4	537.00	$140.42	$75,407.00
		M	7	8	1,176.70	$241.74	$284,450.00
		M	8	4	213.00	$74.08	$15,780.00
		M	10	2	29.00	$100.00	$2,900.00
		M	11	1	15.00	$130.00	$1,950.00
		M	12	9	2,295.60	$51.46	$118,135.00
	Unit Sub Total	**M**		**36**	**4,617.30**	**$118.59**	**$547,569.00**
	Item Code 150806 Total No. of Proj.			**36**		**Total Amount**	**$547,569.00**
150811	REMOVE CORRUGATED METAL PIPE	M	10	1	48.00	$150.00	$7,200.00
	Unit Sub Total	**M**		**1**	**48.00**	**$150.00**	**$7,200.00**
	Item Code 150811 Total No. of Proj.			**1**		**Total Amount**	**$7,200.00**
150820	REMOVE INLET	EA	1	7	70.00	$652.43	$45,670.00
		EA	2	6	27.00	$1,068.52	$28,850.00
		EA	3	11	74.00	$590.95	$43,730.00
		EA	4	19	224.00	$694.97	$155,673.00
		EA	5	8	60.00	$957.23	$57,434.00
		EA	6	9	37.00	$910.27	$33,680.00
		EA	7	7	39.00	$1,503.08	$58,620.00
		EA	8	6	39.00	$1,455.13	$56,750.00
		EA	10	4	28.00	$850.00	$23,800.00
		EA	11	3	13.00	$1,073.85	$13,960.00
		EA	12	9	243.00	$484.36	$117,700.00
	Unit Sub Total	**EA**		**89**	**854.00**	**$744.57**	**$635,867.00**
	Item Code 150820 Total No. of Proj.			**89**		**Total Amount**	**$635,867.00**
150821	REMOVE HEADWALL	EA	1	3	16.00	$933.75	$14,940.00
		EA	2	4	35.00	$577.71	$20,220.00
		EA	3	7	55.00	$1,029.64	$56,630.00
		EA	4	10	37.00	$1,440.81	$53,310.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150821	REMOVE HEADWALL	EA	5	3	16.00	$2,962.50	$47,400.00
		EA	6	5	54.00	$755.74	$40,810.00
		EA	8	3	12.00	$865.00	$10,380.00
		EA	9	1	9.00	$500.00	$4,500.00
		EA	10	2	3.00	$5,266.67	$15,800.00
		EA	11	1	3.00	$700.00	$2,100.00
		EA	12	5	30.00	$1,180.00	$35,400.00
	Unit Sub Total	**EA**		**44**	**270.00**	**$1,116.63**	**$301,490.00**
	Item Code 150821 Total No. of Proj.			**44**		**Total Amount**	**$301,490.00**
150823	REMOVE DOWNDRAIN	EA	1	3	5.00	$2,320.00	$11,600.00
		EA	2	1	3.00	$332.36	$997.08
		EA	3	3	6.00	$1,300.17	$7,801.00
		EA	4	3	16.00	$562.50	$9,000.00
	Unit Sub Total	**EA**		**10**	**30.00**	**$979.94**	**$29,398.08**
150823	REMOVE DOWNDRAIN	M	1	1	790.00	$55.00	$43,450.00
		M	4	4	243.00	$99.03	$24,065.00
		M	5	3	167.00	$53.77	$8,980.00
		M	8	1	20.00	$200.00	$4,000.00
	Unit Sub Total	**M**		**9**	**1,220.00**	**$65.98**	**$80,495.00**
	Item Code 150823 Total No. of Proj.			**19**		**Total Amount**	**$109,893.08**
150824	REMOVE SEWER MANHOLE	EA	3	1	45.00	$1,400.00	$63,000.00
		EA	12	2	5.00	$4,100.00	$20,500.00
	Unit Sub Total	**EA**		**3**	**50.00**	**$1,670.00**	**$83,500.00**
	Item Code 150824 Total No. of Proj.			**3**		**Total Amount**	**$83,500.00**
150825	REMOVE REINFORCED CONCRETE BOX CULVERT	M	4	1	2.00	$2,800.00	$5,600.00
		M	10	1	15.00	$150.00	$2,250.00
	Unit Sub Total	**M**		**2**	**17.00**	**$461.76**	**$7,850.00**
150825	REMOVE REINFORCED CONCRETE BOX CULVERT	M3	3	2	88.00	$403.41	$35,500.00
	Unit Sub Total	**M3**		**2**	**88.00**	**$403.41**	**$35,500.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 150825	**Total No. of Proj.**			**4**		**Total Amount**	**$43,350.00**
150826	REMOVE MANHOLE		EA	3	2	5.00	$580.00	$2,900.00
			EA	4	4	10.00	$1,400.00	$14,000.00
			EA	7	2	2.00	$2,000.00	$4,000.00
			EA	12	2	11.00	$1,000.00	$11,000.00
		Unit Sub Total	**EA**		**10**	**28.00**	**$1,139.29**	**$31,900.00**
	Item Code 150826	**Total No. of Proj.**			**10**		**Total Amount**	**$31,900.00**
150827	REMOVE CATCH BASIN		EA	12	1	8.00	$2,000.00	$16,000.00
		Unit Sub Total	**EA**		**1**	**8.00**	**$2,000.00**	**$16,000.00**
	Item Code 150827	**Total No. of Proj.**			**1**		**Total Amount**	**$16,000.00**
150828	REMOVE JUNCTION BOX		EA	1	1	1.00	$1,240.00	$1,240.00
		Unit Sub Total	**EA**		**1**	**1.00**	**$1,240.00**	**$1,240.00**
	Item Code 150828	**Total No. of Proj.**			**1**		**Total Amount**	**$1,240.00**
150829	REMOVE RETAINING WALL		LS	4	2	2.00	$17,500.00	$35,000.00
		Unit Sub Total	**LS**		**2**	**2.00**	**$17,500.00**	**$35,000.00**
150829	REMOVE RETAINING WALL		M	2	1	15.00	$150.00	$2,250.00
			M	3	1	50.00	$500.00	$25,000.00
			M	5	1	51.00	$300.00	$15,300.00
			M	12	1	100.00	$450.00	$45,000.00
		Unit Sub Total	**M**		**4**	**216.00**	**$405.32**	**$87,550.00**
150829	REMOVE RETAINING WALL		M2	3	1	360.00	$54.00	$19,440.00
			M2	12	1	2,850.00	$60.00	$171,000.00
		Unit Sub Total	**M2**		**2**	**3,210.00**	**$59.33**	**$190,440.00**
150829	REMOVE RETAINING WALL		M3	4	1	4.00	$250.00	$1,000.00
		Unit Sub Total	**M3**		**1**	**4.00**	**$250.00**	**$1,000.00**
	Item Code 150829	**Total No. of Proj.**			**9**		**Total Amount**	**$313,990.00**
150830	REMOVE RETAINING WALL (PORTION)		LS	4	1	1.00	$6,000.00	$6,000.00
		Unit Sub Total	**LS**		**1**	**1.00**	**$6,000.00**	**$6,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150830	REMOVE RETAINING WALL (PORTION)	M3	4	1	22.00	$160.00	$3,520.00
	Unit Sub Total	**M3**		**1**	**22.00**	**$160.00**	**$3,520.00**
	Item Code 150830 Total No. of Proj.			**2**		**Total Amount**	**$9,520.00**
150834	REMOVE RETAINING WALL (WOOD)	M	1	1	19.00	$140.00	$2,660.00
	Unit Sub Total	**M**		**1**	**19.00**	**$140.00**	**$2,660.00**
	Item Code 150834 Total No. of Proj.			**1**		**Total Amount**	**$2,660.00**
150835	REMOVE EXISTING SOUND WALL	M	4	1	750.00	$80.00	$60,000.00
	Unit Sub Total	**M**		**1**	**750.00**	**$80.00**	**$60,000.00**
	Item Code 150835 Total No. of Proj.			**1**		**Total Amount**	**$60,000.00**
150841	REMOVE SEWER PIPE	M	3	1	3,000.00	$91.00	$273,000.00
		M	12	1	74.00	$275.00	$20,350.00
	Unit Sub Total	**M**		**2**	**3,074.00**	**$95.43**	**$293,350.00**
	Item Code 150841 Total No. of Proj.			**2**		**Total Amount**	**$293,350.00**
150844	REMOVE SLOPE PAVING	M2	7	1	94.00	$160.00	$15,040.00
	Unit Sub Total	**M2**		**1**	**94.00**	**$160.00**	**$15,040.00**
	Item Code 150844 Total No. of Proj.			**1**		**Total Amount**	**$15,040.00**
150846	REMOVE CONCRETE PAVEMENT	LS	4	1	1.00	$5,000.00	$5,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$5,000.00**	**$5,000.00**
150846	REMOVE CONCRETE PAVEMENT	M2	3	1	2,230.00	$61.00	$136,030.00
		M2	7	1	460.00	$42.00	$19,320.00
		M2	12	2	90,850.00	$8.02	$728,380.50
	Unit Sub Total	**M2**		**4**	**93,540.00**	**$9.45**	**$883,730.50**
150846	REMOVE CONCRETE PAVEMENT	M3	2	1	1,880.00	$487.00	$915,560.00
		M3	3	1	2.50	$546.00	$1,365.00
		M3	4	1	180.00	$250.00	$45,000.00
		M3	6	3	1,640.00	$290.30	$476,100.00
		M3	7	1	20.00	$400.00	$8,000.00
	Unit Sub Total	**M3**		**7**	**3,722.50**	**$388.46**	**$1,446,025.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 150846 Total No. of Proj.			**12**		**Total Amount**	**$2,334,755.50**
150857	REMOVE ASPHALT CONCRETE SURFACING	M2	1	1	2,900.00	$5.00	$14,500.00
		M2	2	4	14,525.00	$21.40	$310,865.00
		M2	3	6	39,984.00	$5.44	$217,347.20
		M2	4	6	13,291.00	$39.59	$526,170.00
		M2	5	4	6,700.00	$24.20	$162,154.50
		M2	6	1	4,150.00	$1.50	$6,225.00
		M2	8	2	9,680.00	$7.30	$70,656.00
		M2	9	1	346.00	$31.00	$10,726.00
		M2	10	2	790.00	$46.84	$37,000.00
		M2	11	1	4,110.00	$3.00	$12,330.00
		M2	12	2	23.00	$208.70	$4,800.00
	Unit Sub Total	**M2**		**30**	**96,499.00**	**$14.23**	**$1,372,773.70**
150857	REMOVE ASPHALT CONCRETE SURFACING	M3	4	1	70.00	$200.00	$14,000.00
		M3	10	1	780.00	$48.00	$37,440.00
		M3	11	1	0.80	$5,713.00	$4,570.40
	Unit Sub Total	**M3**		**3**	**850.80**	**$65.83**	**$56,010.40**
	Item Code 150857 Total No. of Proj.			**33**		**Total Amount**	**$1,428,784.10**
150859	REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	EA	3	2	2.00	$2,400.00	$4,800.00
		EA	5	1	2.00	$1,554.00	$3,108.00
	Unit Sub Total	**EA**		**3**	**4.00**	**$1,977.00**	**$7,908.00**
150859	REMOVE ASPHALT CONCRETE OVERSIDE DRAIN	M	4	1	21.00	$50.00	$1,050.00
	Unit Sub Total	**M**		**1**	**21.00**	**$50.00**	**$1,050.00**
	Item Code 150859 Total No. of Proj.			**4**		**Total Amount**	**$8,958.00**
150860	REMOVE BASE AND SURFACING	M3	3	3	24,110.00	$30.59	$737,600.00
		M3	4	5	3,879.00	$73.23	$284,052.00
		M3	8	1	80.00	$60.00	$4,800.00
		M3	12	4	3,557.00	$38.36	$136,460.50
	Unit Sub Total	**M3**		**13**	**31,626.00**	**$36.77**	**$1,162,912.50**
	Item Code 150860 Total No. of Proj.			**13**		**Total Amount**	**$1,162,912.50**
150870	REMOVE CONCRETE DECK SURFACE	M2	1	1	117.00	$75.00	$8,775.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
150870	REMOVE CONCRETE DECK SURFACE	M2	2	1	4,740.00	$75.00	$355,500.00
		M2	3	1	2,349.00	$6.00	$14,094.00
	Unit Sub Total	**M2**		**3**	**7,206.00**	**$52.51**	**$378,369.00**
	Item Code 150870 Total No. of Proj.			**3**		**Total Amount**	**$378,369.00**
151224	REMOVE DELINEATOR	EA	1	1	2.00	$100.00	$200.00
		EA	2	1	70.00	$24.00	$1,680.00
		EA	5	2	27.00	$17.85	$482.00
		EA	6	2	78.00	$10.00	$780.00
		EA	8	1	170.00	$30.69	$5,217.30
		EA	9	1	250.00	$15.00	$3,750.00
		EA	10	2	20.00	$47.50	$950.00
		EA	11	3	80.00	$8.40	$672.00
		EA	12	4	1,160.00	$10.20	$11,830.00
	Unit Sub Total	**EA**		**17**	**1,857.00**	**$13.76**	**$25,561.30**
	Item Code 151224 Total No. of Proj.			**17**		**Total Amount**	**$25,561.30**
151227	SALVAGE FRAME AND GRATE	EA	5	1	13.00	$300.00	$3,900.00
	Unit Sub Total	**EA**		**1**	**13.00**	**$300.00**	**$3,900.00**
	Item Code 151227 Total No. of Proj.			**1**		**Total Amount**	**$3,900.00**
151266	SALVAGE DOUBLE THRIE BEAM BARRIER	M	4	2	1,770.00	$33.75	$59,730.00
	Unit Sub Total	**M**		**2**	**1,770.00**	**$33.75**	**$59,730.00**
	Item Code 151266 Total No. of Proj.			**2**		**Total Amount**	**$59,730.00**
151270	SALVAGE METAL BRIDGE RAILING	M	4	2	3,017.00	$47.74	$144,030.00
		M	8	1	56.00	$60.00	$3,360.00
		M	10	1	760.00	$100.00	$76,000.00
	Unit Sub Total	**M**		**4**	**3,833.00**	**$58.28**	**$223,390.00**
	Item Code 151270 Total No. of Proj.			**4**		**Total Amount**	**$223,390.00**
151272	SALVAGE METAL BEAM GUARD RAILING	M	2	2	226.00	$21.50	$4,860.00
		M	4	2	340.00	$39.44	$13,410.00
		M	6	3	1,911.00	$26.98	$51,556.00
		M	7	1	30.00	$58.00	$1,740.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
151272	SALVAGE METAL BEAM GUARD RAILING	M	8	1	990.00	$22.00	$21,780.00
	Unit Sub Total	**M**		**9**	**3,497.00**	**$26.69**	**$93,346.00**
	Item Code 151272 Total No. of Proj.			**9**		**Total Amount**	**$93,346.00**
151274	SALVAGE CONCRETE BARRIER (TYPE K)	M	1	1	170.00	$30.00	$5,100.00
		M	2	1	43.00	$120.00	$5,160.00
		M	3	1	25.00	$83.00	$2,075.00
		M	5	2	7,149.00	$15.62	$111,700.00
		M	6	1	290.00	$16.00	$4,640.00
		M	7	1	1,560.00	$21.00	$32,760.00
		M	8	1	150.00	$30.00	$4,500.00
	Unit Sub Total	**M**		**8**	**9,387.00**	**$17.68**	**$165,935.00**
	Item Code 151274 Total No. of Proj.			**8**		**Total Amount**	**$165,935.00**
151281	SALVAGE ROADSIDE SIGN	EA	8	1	13.00	$200.00	$2,600.00
	Unit Sub Total	**EA**		**1**	**13.00**	**$200.00**	**$2,600.00**
	Item Code 151281 Total No. of Proj.			**1**		**Total Amount**	**$2,600.00**
151282	SALVAGE ROADSIDE SIGN PANEL	EA	4	1	7.00	$250.00	$1,750.00
	Unit Sub Total	**EA**		**1**	**7.00**	**$250.00**	**$1,750.00**
	Item Code 151282 Total No. of Proj.			**1**		**Total Amount**	**$1,750.00**
151284	SALVAGE ROADSIDE SIGN (WOOD POST)	EA	3	1	2.00	$210.00	$420.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$210.00**	**$420.00**
	Item Code 151284 Total No. of Proj.			**1**		**Total Amount**	**$420.00**
151286	SALVAGE SIGN STRUCTURE	EA	4	1	2.00	$10,000.00	$20,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$10,000.00**	**$20,000.00**
	Item Code 151286 Total No. of Proj.			**1**		**Total Amount**	**$20,000.00**
151512	RECONSTRUCT INLET	EA	3	1	1.00	$3,000.00	$3,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$3,000.00**	**$3,000.00**
	Item Code 151512 Total No. of Proj.			**1**		**Total Amount**	**$3,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
151531	RECONSTRUCT FENCE	M	2	2	31.00	$88.06	$2,730.00
		M	6	2	145.00	$75.14	$10,895.00
		M	11	1	160.00	$70.00	$11,200.00
	Unit Sub Total	**M**		**5**	**336.00**	**$73.88**	**$24,825.00**
	Item Code 151531 Total No. of Proj.			**5**		**Total Amount**	**$24,825.00**
151534	RECONSTRUCT WOOD FENCE	M	11	1	150.00	$300.00	$45,000.00
	Unit Sub Total	**M**		**1**	**150.00**	**$300.00**	**$45,000.00**
	Item Code 151534 Total No. of Proj.			**1**		**Total Amount**	**$45,000.00**
151536	RECONSTRUCT FENCE (TYPE BW)	M	1	2	155.00	$27.42	$4,250.00
		M	5	1	86.00	$75.00	$6,450.00
		M	6	2	153.00	$41.54	$6,356.00
		M	8	1	90.00	$6.00	$540.00
		M	9	1	130.00	$20.00	$2,600.00
	Unit Sub Total	**M**		**7**	**614.00**	**$32.89**	**$20,196.00**
	Item Code 151536 Total No. of Proj.			**7**		**Total Amount**	**$20,196.00**
151537	RECONSTRUCT FENCE (TYPE WM)	LF	1	1	3,600.00	$7.00	$25,200.00
	Unit Sub Total	**LF**		**1**	**3,600.00**	**$7.00**	**$25,200.00**
151537	RECONSTRUCT FENCE (TYPE WM)	M	4	1	250.00	$70.00	$17,500.00
		M	5	1	410.00	$100.00	$41,000.00
		M	8	1	8,050.00	$14.18	$114,149.00
	Unit Sub Total	**M**		**3**	**8,710.00**	**$19.82**	**$172,649.00**
	Item Code 151537 Total No. of Proj.			**4**		**Total Amount**	**$197,849.00**
151540	RECONSTRUCT CHAIN LINK FENCE	LF	1	1	11,700.00	$10.00	$117,000.00
	Unit Sub Total	**LF**		**1**	**11,700.00**	**$10.00**	**$117,000.00**
151540	RECONSTRUCT CHAIN LINK FENCE	M	1	1	16.00	$300.00	$4,800.00
		M	3	3	254.00	$85.27	$21,658.00
		M	4	2	141.00	$49.36	$6,960.00
		M	5	1	26.00	$75.00	$1,950.00
		M	7	3	23.50	$228.43	$5,368.10
		M	8	1	110.00	$107.00	$11,770.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
151540	RECONSTRUCT CHAIN LINK FENCE	M	10	2	59.00	$121.19	$7,150.00
	Unit Sub Total	**M**		**13**	**629.50**	**$94.77**	**$59,656.10**
	Item Code 151540 Total No. of Proj.			**14**		**Total Amount**	**$176,656.10**
151565	RECONSTRUCT DOUBLE METAL BEAM BARRIER	M	8	1	160.00	$165.00	$26,400.00
	Unit Sub Total	**M**		**1**	**160.00**	**$165.00**	**$26,400.00**
	Item Code 151565 Total No. of Proj.			**1**		**Total Amount**	**$26,400.00**
151568	RECONSTRUCT THRIE BEAM BARRIER	M	5	1	64.00	$200.00	$12,800.00
	Unit Sub Total	**M**		**1**	**64.00**	**$200.00**	**$12,800.00**
	Item Code 151568 Total No. of Proj.			**1**		**Total Amount**	**$12,800.00**
151570	RECONSTRUCT DOUBLE THRIE BEAM BARRIER	M	3	1	120.00	$135.00	$16,200.00
	Unit Sub Total	**M**		**1**	**120.00**	**$135.00**	**$16,200.00**
	Item Code 151570 Total No. of Proj.			**1**		**Total Amount**	**$16,200.00**
151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	1	2	520.00	$57.31	$29,800.00
		M	2	5	23,089.00	$35.28	$814,673.40
		M	3	5	1,231.00	$70.60	$86,904.00
		M	4	6	1,293.00	$70.45	$91,095.00
		M	5	5	2,220.00	$102.57	$227,706.00
		M	6	2	467.00	$41.04	$19,165.00
		M	7	1	54.00	$200.00	$10,800.00
		M	8	1	31.00	$120.00	$3,720.00
		M	9	1	170.00	$95.65	$16,260.50
		M	10	2	31.00	$113.87	$3,530.00
		M	11	1	690.00	$56.00	$38,640.00
	Unit Sub Total	**M**		**31**	**29,796.00**	**$45.05**	**$1,342,293.90**
	Item Code 151572 Total No. of Proj.			**31**		**Total Amount**	**$1,342,293.90**
151624	RECONSTRUCT METAL BEAM GUARD RAILING (2.1 M POST)	M	2	1	30.00	$74.75	$2,242.50
		M	9	1	1,920.00	$60.60	$116,352.00
	Unit Sub Total	**M**		**2**	**1,950.00**	**$60.82**	**$118,594.50**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 151624 Total No. of Proj.			**2**		**Total Amount**	**$118,594.50**
151625	RECONSTRUCT METAL BEAM GUARD RAILING (WOOD POST)	M	1	1	130.00	$54.00	$7,020.00
		M	2	2	173.00	$62.55	$10,821.50
		M	3	4	397.00	$289.23	$114,823.00
		M	4	4	1,388.00	$60.62	$84,140.00
		M	8	1	120.00	$90.00	$10,800.00
		M	12	1	100.00	$116.00	$11,600.00
	Unit Sub Total	**M**		**13**	**2,308.00**	**$103.64**	**$239,204.50**
	Item Code 151625 Total No. of Proj.			**13**		**Total Amount**	**$239,204.50**
152255	RESET MAILBOX	EA	1	1	21.00	$550.00	$11,550.00
		EA	2	1	2.00	$225.00	$450.00
		EA	3	4	50.00	$216.60	$10,830.00
		EA	5	1	16.00	$175.00	$2,800.00
		EA	11	1	3.00	$268.00	$804.00
	Unit Sub Total	**EA**		**8**	**92.00**	**$287.33**	**$26,434.00**
	Item Code 152255 Total No. of Proj.			**8**		**Total Amount**	**$26,434.00**
152299	RESET MILEPOST MARKER	EA	4	1	2.00	$50.00	$100.00
		EA	8	1	4.00	$105.00	$420.00
		EA	11	1	1.00	$130.00	$130.00
	Unit Sub Total	**EA**		**3**	**7.00**	**$92.86**	**$650.00**
	Item Code 152299 Total No. of Proj.			**3**		**Total Amount**	**$650.00**
152300	RESET OBJECT MARKER	EA	1	2	8.00	$100.00	$800.00
		EA	2	1	4.00	$60.00	$240.00
		EA	5	1	6.00	$25.00	$150.00
		EA	8	1	10.00	$109.00	$1,090.00
	Unit Sub Total	**EA**		**5**	**28.00**	**$81.43**	**$2,280.00**
	Item Code 152300 Total No. of Proj.			**5**		**Total Amount**	**$2,280.00**
152301	RESET MARKER	EA	5	2	13.00	$44.77	$582.00
	Unit Sub Total	**EA**		**2**	**13.00**	**$44.77**	**$582.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 152301 Total No. of Proj.			**2**		**Total Amount**	**$582.00**
152303	RESET MARKERS AND DELINEATORS	EA	9	1	50.00	$71.00	$3,550.00
	Unit Sub Total	**EA**		**1**	**50.00**	**$71.00**	**$3,550.00**
	Item Code 152303 Total No. of Proj.			**1**		**Total Amount**	**$3,550.00**
152310	RESET BARRICADE	EA	11	1	3.00	$600.00	$1,800.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$600.00**	**$1,800.00**
	Item Code 152310 Total No. of Proj.			**1**		**Total Amount**	**$1,800.00**
152315	RESET CRASH CUSHION	EA	4	1	3.00	$1,000.00	$3,000.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$1,000.00**	**$3,000.00**
	Item Code 152315 Total No. of Proj.			**1**		**Total Amount**	**$3,000.00**
152316	RESET ROADSIDE SIGN (ONE POST)	EA	1	2	9.00	$311.11	$2,800.00
		EA	3	2	5.00	$170.00	$850.00
		EA	4	1	28.00	$175.00	$4,900.00
		EA	7	1	1.00	$585.00	$585.00
		EA	8	1	50.00	$300.00	$15,000.00
	Unit Sub Total	**EA**		**7**	**93.00**	**$259.52**	**$24,135.00**
	Item Code 152316 Total No. of Proj.			**7**		**Total Amount**	**$24,135.00**
152317	RESET ROADSIDE SIGN (TWO POST)	EA	3	1	4.00	$400.00	$1,600.00
		EA	4	1	13.00	$175.00	$2,275.00
		EA	5	1	1.00	$530.00	$530.00
		EA	8	1	24.00	$500.00	$12,000.00
	Unit Sub Total	**EA**		**4**	**42.00**	**$390.60**	**$16,405.00**
	Item Code 152317 Total No. of Proj.			**4**		**Total Amount**	**$16,405.00**
152320	RESET ROADSIDE SIGN	EA	1	3	15.00	$313.33	$4,700.00
		EA	2	6	40.00	$271.82	$10,873.00
		EA	3	6	117.00	$185.56	$21,710.00
		EA	4	1	1.00	$200.00	$200.00
		EA	5	4	33.00	$177.27	$5,850.00
		EA	6	11	67.00	$229.24	$15,359.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
152320	RESET ROADSIDE SIGN	EA	7	1	1.00	$650.00	$650.00
		EA	8	1	45.00	$380.00	$17,100.00
		EA	9	1	4.00	$525.00	$2,100.00
		EA	10	3	3.00	$306.67	$920.00
		EA	11	5	48.00	$344.48	$16,535.00
	Unit Sub Total	**EA**		**42**	**374.00**	**$256.68**	**$95,997.00**
	Item Code 152320 Total No. of Proj.			**42**		**Total Amount**	**$95,997.00**
152322	RESET ROADSIDE SIGN (WOOD POST)	EA	2	1	1.00	$250.00	$250.00
		EA	4	1	4.00	$375.00	$1,500.00
		EA	5	2	6.00	$176.50	$1,059.00
		EA	8	1	1.00	$200.00	$200.00
	Unit Sub Total	**EA**		**5**	**12.00**	**$250.75**	**$3,009.00**
	Item Code 152322 Total No. of Proj.			**5**		**Total Amount**	**$3,009.00**
152324	RESET ROADSIDE SIGN (METAL POST)	EA	5	1	13.00	$280.00	$3,640.00
	Unit Sub Total	**EA**		**1**	**13.00**	**$280.00**	**$3,640.00**
	Item Code 152324 Total No. of Proj.			**1**		**Total Amount**	**$3,640.00**
152351	RELOCATE HYDRANT	EA	3	1	3.00	$2,750.00	$8,250.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$2,750.00**	**$8,250.00**
	Item Code 152351 Total No. of Proj.			**1**		**Total Amount**	**$8,250.00**
152353	RELOCATE IRRIGATION SYSTEM	EA	5	1	1.00	$19,700.00	$19,700.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$19,700.00**	**$19,700.00**
152353	RELOCATE IRRIGATION SYSTEM	LS	12	1	1.00	$27,000.00	$27,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$27,000.00**	**$27,000.00**
	Item Code 152353 Total No. of Proj.			**2**		**Total Amount**	**$46,700.00**
152370	RELOCATE MAILBOX	EA	1	1	1.00	$300.00	$300.00
		EA	3	2	8.00	$670.63	$5,365.00
		EA	6	2	8.00	$265.00	$2,120.00
		EA	8	2	58.00	$674.14	$39,100.00
		EA	10	1	2.00	$300.00	$600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**8**	**77.00**	**$616.69**	**$47,485.00**
	Item Code 152370	**Total No. of Proj.**			**8**		**Total Amount**	**$47,485.00**
152372	RELOCATE CONCRETE BARRIER (TYPE K)		M	7	1	1,560.00	$5.00	$7,800.00
			M	8	1	10,100.00	$30.00	$303,000.00
			M	10	1	19,300.00	$21.00	$405,300.00
		Unit Sub Total	**M**		**3**	**30,960.00**	**$23.13**	**$716,100.00**
	Item Code 152372	**Total No. of Proj.**			**3**		**Total Amount**	**$716,100.00**
152379	RELOCATE FENCE		M	6	2	1,620.00	$42.65	$69,100.00
		Unit Sub Total	**M**		**2**	**1,620.00**	**$42.65**	**$69,100.00**
	Item Code 152379	**Total No. of Proj.**			**2**		**Total Amount**	**$69,100.00**
152380	RELOCATE CHAIN LINK FENCE		M	2	1	86.00	$154.83	$13,315.38
			M	11	1	65.00	$87.00	$5,655.00
		Unit Sub Total	**M**		**2**	**151.00**	**$125.63**	**$18,970.38**
	Item Code 152380	**Total No. of Proj.**			**2**		**Total Amount**	**$18,970.38**
152381	RELOCATE GATE		EA	1	1	1.00	$3,500.00	$3,500.00
			EA	2	1	2.00	$3,032.64	$6,065.28
			EA	4	1	2.00	$1,462.00	$2,924.00
			EA	6	1	1.00	$1,000.00	$1,000.00
			EA	11	1	2.00	$2,000.00	$4,000.00
		Unit Sub Total	**EA**		**5**	**8.00**	**$2,186.16**	**$17,489.28**
	Item Code 152381	**Total No. of Proj.**			**5**		**Total Amount**	**$17,489.28**
152385	RELOCATE MARKER		EA	1	1	2.00	$30.00	$60.00
			EA	2	1	3.00	$80.00	$240.00
			EA	7	1	3.00	$50.00	$150.00
		Unit Sub Total	**EA**		**3**	**8.00**	**$56.25**	**$450.00**
	Item Code 152385	**Total No. of Proj.**			**3**		**Total Amount**	**$450.00**
152386	RELOCATE ROADSIDE SIGN-ONE POST		EA	1	2	4.00	$300.00	$1,200.00
			EA	4	4	26.00	$349.81	$9,095.00
			EA	5	1	1.00	$340.00	$340.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
152386	RELOCATE ROADSIDE SIGN-ONE POST	EA	6	1	3.00	$250.00	$750.00
		EA	7	1	2.00	$3,241.00	$6,482.00
		EA	8	2	12.00	$333.33	$4,000.00
	Unit Sub Total	**EA**		**11**	**48.00**	**$455.56**	**$21,867.00**
	Item Code 152386 Total No. of Proj.			**11**		**Total Amount**	**$21,867.00**
152387	RELOCATE ROADSIDE SIGN-TWO POST	EA	1	1	1.00	$500.00	$500.00
		EA	4	4	13.00	$765.38	$9,950.00
		EA	5	1	1.00	$1,500.00	$1,500.00
		EA	6	1	1.00	$161.00	$161.00
		EA	8	1	1.00	$650.00	$650.00
	Unit Sub Total	**EA**		**8**	**17.00**	**$750.65**	**$12,761.00**
	Item Code 152387 Total No. of Proj.			**8**		**Total Amount**	**$12,761.00**
152388	RELOCATE CRASH CUSHION	EA	2	1	2.00	$22,000.00	$44,000.00
		EA	5	1	2.00	$800.00	$1,600.00
		EA	7	1	2.00	$1,000.00	$2,000.00
	Unit Sub Total	**EA**		**3**	**6.00**	**$7,933.33**	**$47,600.00**
	Item Code 152388 Total No. of Proj.			**3**		**Total Amount**	**$47,600.00**
152390	RELOCATE ROADSIDE SIGN	EA	1	2	8.00	$187.50	$1,500.00
		EA	2	6	12.00	$925.00	$11,100.00
		EA	3	10	168.00	$248.81	$41,800.00
		EA	4	11	131.00	$283.80	$37,178.00
		EA	5	2	17.00	$172.94	$2,940.00
		EA	6	8	58.00	$191.57	$11,111.00
		EA	7	4	7.00	$464.29	$3,250.00
		EA	8	1	2.00	$175.00	$350.00
		EA	10	4	26.00	$184.62	$4,800.00
		EA	11	8	38.00	$401.68	$15,264.00
		EA	12	2	25.00	$356.00	$8,900.00
	Unit Sub Total	**EA**		**58**	**492.00**	**$280.88**	**$138,193.00**
	Item Code 152390 Total No. of Proj.			**58**		**Total Amount**	**$138,193.00**
152391	RELOCATE ROADSIDE SIGN (METAL POST)	EA	1	1	2.00	$200.00	$400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
152391	RELOCATE ROADSIDE SIGN (METAL POST)	EA	2	2	7.00	$430.00	$3,010.00
	Unit Sub Total	**EA**		**3**	**9.00**	**$378.89**	**$3,410.00**
	Item Code 152391 Total No. of Proj.			**3**		**Total Amount**	**$3,410.00**
152392	RELOCATE ROADSIDE SIGN (WOOD POST)	EA	1	1	7.00	$300.00	$2,100.00
		EA	8	1	1.00	$200.00	$200.00
		EA	12	1	1.00	$410.00	$410.00
	Unit Sub Total	**EA**		**3**	**9.00**	**$301.11**	**$2,710.00**
	Item Code 152392 Total No. of Proj.			**3**		**Total Amount**	**$2,710.00**
152393	RELOCATE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	4	2	10.00	$625.00	$6,250.00
		EA	5	1	4.00	$100.00	$400.00
		EA	12	1	4.00	$440.00	$1,760.00
	Unit Sub Total	**EA**		**4**	**18.00**	**$467.22**	**$8,410.00**
	Item Code 152393 Total No. of Proj.			**4**		**Total Amount**	**$8,410.00**
152396	RELOCATE SIGN PANEL	EA	12	1	2.00	$500.00	$1,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$500.00**	**$1,000.00**
	Item Code 152396 Total No. of Proj.			**1**		**Total Amount**	**$1,000.00**
152397	RELOCATE METAL BEAM GUARD RAILING	M	4	2	237.00	$66.24	$15,700.00
	Unit Sub Total	**M**		**2**	**237.00**	**$66.24**	**$15,700.00**
	Item Code 152397 Total No. of Proj.			**2**		**Total Amount**	**$15,700.00**
152399	RELOCATE FRAMED SIGN PANEL	EA	4	1	1.00	$33,000.00	$33,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$33,000.00**	**$33,000.00**
	Item Code 152399 Total No. of Proj.			**1**		**Total Amount**	**$33,000.00**
152402	ADJUST WATER VALVE COVER TO GRADE	EA	3	1	18.00	$500.00	$9,000.00
		EA	4	1	128.00	$150.00	$19,200.00
		EA	5	1	2.00	$1,000.00	$2,000.00
		EA	6	1	3.00	$400.00	$1,200.00
		EA	8	2	36.00	$380.00	$13,680.00
		EA	10	1	14.00	$575.00	$8,050.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**7**	**201.00**	**$264.33**	**$53,130.00**
	Item Code 152402	**Total No. of Proj.**			**7**		**Total Amount**	**$53,130.00**
152410	RELOCATE WATER METER		EA	11	2	2.00	$6,400.00	$12,800.00
		Unit Sub Total	**EA**		**2**	**2.00**	**$6,400.00**	**$12,800.00**
	Item Code 152410	**Total No. of Proj.**			**2**		**Total Amount**	**$12,800.00**
152415	ADJUST EDGE DRAIN CLEANOUT		EA	2	1	37.00	$525.00	$19,425.00
			EA	9	1	2.00	$700.00	$1,400.00
		Unit Sub Total	**EA**		**2**	**39.00**	**$533.97**	**$20,825.00**
	Item Code 152415	**Total No. of Proj.**			**2**		**Total Amount**	**$20,825.00**
152423	ADJUST MONUMENT TO GRADE		EA	3	1	4.00	$350.00	$1,400.00
			EA	4	1	1.00	$500.00	$500.00
			EA	6	1	1.00	$1,370.00	$1,370.00
			EA	10	1	1.00	$350.00	$350.00
		Unit Sub Total	**EA**		**4**	**7.00**	**$517.14**	**$3,620.00**
	Item Code 152423	**Total No. of Proj.**			**4**		**Total Amount**	**$3,620.00**
152427	ADJUST FIRE HYDRANT		EA	5	1	3.00	$2,500.00	$7,500.00
		Unit Sub Total	**EA**		**1**	**3.00**	**$2,500.00**	**$7,500.00**
	Item Code 152427	**Total No. of Proj.**			**1**		**Total Amount**	**$7,500.00**
152430	ADJUST INLET		EA	1	2	9.00	$700.00	$6,300.00
			EA	2	1	170.00	$3,000.00	$510,000.00
			EA	3	1	4.00	$1,700.00	$6,800.00
			EA	4	10	59.00	$1,868.14	$110,220.00
			EA	5	6	18.00	$1,983.33	$35,700.00
			EA	6	3	51.00	$1,535.69	$78,320.00
			EA	7	3	22.00	$2,895.45	$63,700.00
			EA	8	2	37.00	$1,418.92	$52,500.00
			EA	10	1	77.00	$1,600.00	$123,200.00
			EA	12	3	15.00	$2,190.00	$32,850.00
		Unit Sub Total	**EA**		**32**	**462.00**	**$2,206.90**	**$1,019,590.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 152430 Total No. of Proj.			**32**		**Total Amount**	**$1,019,590.00**
152431	ADJUST GRATE	EA	2	1	1.00	$3,250.00	$3,250.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$3,250.00**	**$3,250.00**
	Item Code 152431 Total No. of Proj.			**1**		**Total Amount**	**$3,250.00**
152432	ADJUST MANHOLE	EA	4	3	3.00	$2,076.67	$6,230.00
		EA	12	1	2.00	$2,320.00	$4,640.00
	Unit Sub Total	**EA**		**4**	**5.00**	**$2,174.00**	**$10,870.00**
	Item Code 152432 Total No. of Proj.			**4**		**Total Amount**	**$10,870.00**
152436	ADJUST DOWNDRAIN	EA	5	1	1.00	$1,300.00	$1,300.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$1,300.00**	**$1,300.00**
	Item Code 152436 Total No. of Proj.			**1**		**Total Amount**	**$1,300.00**
152437	ADJUST OVERSIDE DRAIN	EA	2	1	30.00	$735.00	$22,050.00
	Unit Sub Total	**EA**		**1**	**30.00**	**$735.00**	**$22,050.00**
	Item Code 152437 Total No. of Proj.			**1**		**Total Amount**	**$22,050.00**
152438	ADJUST FRAME AND COVER TO GRADE	EA	1	1	7.00	$850.00	$5,950.00
		EA	2	1	2.00	$1,404.00	$2,808.00
		EA	4	1	4.00	$500.00	$2,000.00
		EA	5	2	54.00	$665.74	$35,950.00
		EA	6	3	26.00	$753.85	$19,600.00
		EA	7	1	4.00	$500.00	$2,000.00
		EA	8	2	95.00	$583.53	$55,435.00
		EA	9	1	34.00	$700.00	$23,800.00
		EA	10	1	15.00	$675.00	$10,125.00
		EA	11	1	1.00	$800.00	$800.00
		EA	12	1	12.00	$2,500.00	$30,000.00
	Unit Sub Total	**EA**		**15**	**254.00**	**$742.00**	**$188,468.00**
	Item Code 152438 Total No. of Proj.			**15**		**Total Amount**	**$188,468.00**
152439	ADJUST FRAME AND GRATE TO GRADE	EA	1	1	1.00	$2,500.00	$2,500.00
		EA	4	5	33.00	$948.48	$31,300.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
152439	ADJUST FRAME AND GRATE TO GRADE	EA	5	1	1.00	$5,000.00	$5,000.00
		EA	10	1	1.00	$2,500.00	$2,500.00
	Unit Sub Total	**EA**		**8**	**36.00**	**$1,147.22**	**$41,300.00**
	Item Code 152439 Total No. of Proj.			**8**		**Total Amount**	**$41,300.00**
152440	ADJUST MANHOLE TO GRADE	EA	3	2	4.00	$457.00	$1,828.00
		EA	4	2	57.00	$229.82	$13,100.00
		EA	5	3	204.00	$792.40	$161,650.00
		EA	6	3	7.00	$557.14	$3,900.00
		EA	7	3	89.00	$459.78	$40,920.00
		EA	8	4	57.00	$533.77	$30,425.00
		EA	12	1	40.00	$400.00	$16,000.00
	Unit Sub Total	**EA**		**18**	**458.00**	**$584.77**	**$267,823.00**
	Item Code 152440 Total No. of Proj.			**18**		**Total Amount**	**$267,823.00**
152441	ADJUST VALVE BOX FRAME AND COVER TO GRADE	EA	8	2	21.00	$736.19	$15,460.00
	Unit Sub Total	**EA**		**2**	**21.00**	**$736.19**	**$15,460.00**
	Item Code 152441 Total No. of Proj.			**2**		**Total Amount**	**$15,460.00**
152443	ADJUST PIPE INLET TO GRADE	EA	10	1	53.00	$750.00	$39,750.00
	Unit Sub Total	**EA**		**1**	**53.00**	**$750.00**	**$39,750.00**
	Item Code 152443 Total No. of Proj.			**1**		**Total Amount**	**$39,750.00**
152453	ADJUST VALVE BOX	EA	6	1	2.00	$650.00	$1,300.00
		EA	10	1	3.00	$1,500.00	$4,500.00
	Unit Sub Total	**EA**		**2**	**5.00**	**$1,160.00**	**$5,800.00**
	Item Code 152453 Total No. of Proj.			**2**		**Total Amount**	**$5,800.00**
152469	ADJUST UTILITY COVER TO GRADE	EA	4	1	8.00	$500.00	$4,000.00
		EA	5	1	210.00	$850.00	$178,500.00
		EA	8	1	28.00	$200.00	$5,600.00
		EA	12	1	2.00	$2,600.00	$5,200.00
	Unit Sub Total	**EA**		**4**	**248.00**	**$779.44**	**$193,300.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 152469 Total No. of Proj.			**4**		**Total Amount**	**$193,300.00**
152473	ADJUST UNDERDRAIN RISER	EA	4	1	3.00	$500.00	$1,500.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$500.00**	**$1,500.00**
	Item Code 152473 Total No. of Proj.			**1**		**Total Amount**	**$1,500.00**
152475	ADJUST SEWER MANHOLE	EA	12	1	8.00	$4,600.00	$36,800.00
	Unit Sub Total	**EA**		**1**	**8.00**	**$4,600.00**	**$36,800.00**
	Item Code 152475 Total No. of Proj.			**1**		**Total Amount**	**$36,800.00**
152500	ADJUST METAL BEAM GUARD RAILING	M	4	2	350.00	$40.40	$14,140.00
	Unit Sub Total	**M**		**2**	**350.00**	**$40.40**	**$14,140.00**
	Item Code 152500 Total No. of Proj.			**2**		**Total Amount**	**$14,140.00**
152555	ADJUST SLOTTED DRAIN TO GRADE	M	2	1	430.00	$163.00	$70,090.00
	Unit Sub Total	**M**		**1**	**430.00**	**$163.00**	**$70,090.00**
	Item Code 152555 Total No. of Proj.			**1**		**Total Amount**	**$70,090.00**
152594	MODIFY ELECTRICAL EQUIPMENT	LS	3	1	1.00	$4,000.00	$4,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$4,000.00**	**$4,000.00**
	Item Code 152594 Total No. of Proj.			**1**		**Total Amount**	**$4,000.00**
152602	MODIFY HEADWALL	EA	4	1	1.00	$15,000.00	$15,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$15,000.00**	**$15,000.00**
	Item Code 152602 Total No. of Proj.			**1**		**Total Amount**	**$15,000.00**
152604	MODIFY INLET	EA	2	3	8.00	$1,400.00	$11,200.00
		EA	3	3	9.00	$1,803.89	$16,235.00
		EA	4	5	24.00	$1,044.79	$25,075.00
		EA	5	2	2.00	$5,750.00	$11,500.00
		EA	7	5	23.00	$5,173.91	$119,000.00
		EA	8	1	36.00	$3,000.00	$108,000.00
		EA	11	2	2.00	$6,550.00	$13,100.00
	Unit Sub Total	**EA**		**21**	**104.00**	**$2,924.13**	**$304,110.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 152604 Total No. of Proj.			**21**		**Total Amount**	**$304,110.00**
152609	MODIFY INLET TO MANHOLE	EA	4	2	2.00	$2,815.00	$5,630.00
	Unit Sub Total	**EA**		**2**	**2.00**	**$2,815.00**	**$5,630.00**
	Item Code 152609 Total No. of Proj.			**2**		**Total Amount**	**$5,630.00**
152610	MODIFY MANHOLE	EA	3	1	2.00	$1,000.00	$2,000.00
		EA	4	2	2.00	$13,500.00	$27,000.00
	Unit Sub Total	**EA**		**3**	**4.00**	**$7,250.00**	**$29,000.00**
	Item Code 152610 Total No. of Proj.			**3**		**Total Amount**	**$29,000.00**
152632	MODIFY METAL BEAM GUARD RAILING	M	3	1	790.00	$32.00	$25,280.00
	Unit Sub Total	**M**		**1**	**790.00**	**$32.00**	**$25,280.00**
	Item Code 152632 Total No. of Proj.			**1**		**Total Amount**	**$25,280.00**
152641	MODIFY SIGN STRUCTURE	EA	11	2	7.00	$1,613.15	$11,292.04
	Unit Sub Total	**EA**		**2**	**7.00**	**$1,613.15**	**$11,292.04**
	Item Code 152641 Total No. of Proj.			**2**		**Total Amount**	**$11,292.04**
152668	525 MM PLASTIC PIPE-LINER	M	12	1	170.00	$700.00	$119,000.00
	Unit Sub Total	**M**		**1**	**170.00**	**$700.00**	**$119,000.00**
	Item Code 152668 Total No. of Proj.			**1**		**Total Amount**	**$119,000.00**
152669	675 MM PLASTIC PIPE-LINER	M	12	1	100.00	$860.00	$86,000.00
	Unit Sub Total	**M**		**1**	**100.00**	**$860.00**	**$86,000.00**
	Item Code 152669 Total No. of Proj.			**1**		**Total Amount**	**$86,000.00**
152702	REMODEL MANHOLE	EA	3	1	1.00	$2,400.00	$2,400.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,400.00**	**$2,400.00**
	Item Code 152702 Total No. of Proj.			**1**		**Total Amount**	**$2,400.00**
152703	REMODEL INLET	EA	4	1	39.00	$2,000.00	$78,000.00
	Unit Sub Total	**EA**		**1**	**39.00**	**$2,000.00**	**$78,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 152703 Total No. of Proj.			**1**		**Total Amount**	**$78,000.00**
152730	REMODEL SEWER MANHOLE	EA	3	1	6.00	$11,000.00	$66,000.00
	Unit Sub Total	**EA**		**1**	**6.00**	**$11,000.00**	**$66,000.00**
	Item Code 152730 Total No. of Proj.			**1**		**Total Amount**	**$66,000.00**
153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	1	16	542,326.00	$1.99	$1,081,842.00
		M2	2	25	177,160.00	$5.81	$1,029,791.00
		M2	3	32	627,335.00	$3.23	$2,028,272.00
		M2	4	26	827,810.00	$4.05	$3,349,918.70
		M2	5	20	488,300.00	$4.21	$2,054,219.50
		M2	6	28	751,510.00	$1.96	$1,470,286.50
		M2	7	22	1,400,570.00	$2.37	$3,314,309.00
		M2	8	20	647,074.00	$2.17	$1,401,991.70
		M2	9	5	129,420.00	$5.44	$704,540.00
		M2	10	19	246,120.00	$5.05	$1,243,075.00
		M2	11	9	477,410.00	$4.21	$2,009,685.00
		M2	12	9	517,370.00	$2.69	$1,391,246.00
	Unit Sub Total	**M2**		**231**	**6,832,405.00**	**$3.09**	**$21,079,176.40**
153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQFT	2	1	3,620.00	$3.00	$10,860.00
	Unit Sub Total	**SQFT**		**1**	**3,620.00**	**$3.00**	**$10,860.00**
	Item Code 153103 Total No. of Proj.			**232**		**Total Amount**	**$21,090,036.40**
153151	COLD PLANE ASPHALT CONCRETE PAVEMENT (25 MM MAXIMUM)	M2	4	1	150,000.00	$3.00	$450,000.00
		M2	7	1	24,400.00	$0.80	$19,520.00
	Unit Sub Total	**M2**		**2**	**174,400.00**	**$2.69**	**$469,520.00**
	Item Code 153151 Total No. of Proj.			**2**		**Total Amount**	**$469,520.00**
153152	COLD PLANE ASPHALT CONCRETE PAVEMENT (30 MM MAXIMUM)	M2	3	3	17,950.00	$8.34	$149,635.00
		M2	4	3	21,810.00	$3.43	$74,820.00
		M2	11	1	1,520.00	$10.12	$15,382.40
	Unit Sub Total	**M2**		**7**	**41,280.00**	**$5.81**	**$239,837.40**
	Item Code 153152 Total No. of Proj.			**7**		**Total Amount**	**$239,837.40**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153153	COLD PLANE ASPHALT CONCRETE PAVEMENT (45 MM MAXIMUM)	M2	1	1	300.00	$95.00	$28,500.00
		M2	2	1	480.00	$11.00	$5,280.00
		M2	4	3	24,020.00	$3.11	$74,630.00
	Unit Sub Total	**M2**		**5**	**24,800.00**	**$4.37**	**$108,410.00**
	Item Code 153153 Total No. of Proj.			**5**		**Total Amount**	**$108,410.00**
153154	COLD PLANE ASPHALT CONCRETE PAVEMENT (60 MM MAXIMUM)	M2	4	2	37,470.00	$3.80	$142,425.00
	Unit Sub Total	**M2**		**2**	**37,470.00**	**$3.80**	**$142,425.00**
	Item Code 153154 Total No. of Proj.			**2**		**Total Amount**	**$142,425.00**
153155	COLD PLANE ASPHALT CONCRETE PAVEMENT (75 MM MAXIMUM)	M2	3	1	2,880.00	$9.00	$25,920.00
		M2	4	2	10,340.00	$3.41	$35,250.00
	Unit Sub Total	**M2**		**3**	**13,220.00**	**$4.63**	**$61,170.00**
	Item Code 153155 Total No. of Proj.			**3**		**Total Amount**	**$61,170.00**
153210	REMOVE CONCRETE	M2	7	1	3,240.00	$12.00	$38,880.00
		M2	11	1	2,950.00	$175.00	$516,250.00
	Unit Sub Total	**M2**		**2**	**6,190.00**	**$89.68**	**$555,130.00**
153210	REMOVE CONCRETE	M3	1	1	18.00	$200.00	$3,600.00
		M3	2	3	34.20	$241.56	$8,261.40
		M3	3	1	92.00	$220.00	$20,240.00
		M3	4	10	751.00	$157.72	$118,450.00
		M3	5	2	2,340.00	$153.04	$358,120.00
		M3	6	7	1,649.00	$56.65	$93,420.00
		M3	7	6	275.10	$131.01	$36,040.00
		M3	8	3	65.00	$297.31	$19,325.00
		M3	9	1	4.40	$500.00	$2,200.00
		M3	10	2	370.00	$64.05	$23,700.00
		M3	11	5	195.70	$150.30	$29,414.00
		M3	12	1	2.00	$600.00	$1,200.00
	Unit Sub Total	**M3**		**42**	**5,796.40**	**$123.17**	**$713,970.40**
	Item Code 153210 Total No. of Proj.			**44**		**Total Amount**	**$1,269,100.40**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153211	REMOVE CONCRETE SIDEWALK AND DRIVEWAY	M2	8	1	660.00	$8.00	$5,280.00
		M2	12	1	6,200.00	$28.00	$173,600.00
	Unit Sub Total	**M2**		**2**	**6,860.00**	**$26.08**	**$178,880.00**
153211	REMOVE CONCRETE SIDEWALK AND DRIVEWAY	M3	3	1	31.00	$250.00	$7,750.00
		M3	5	1	23.00	$120.00	$2,760.00
		M3	7	2	16.00	$968.44	$15,495.00
	Unit Sub Total	**M3**		**4**	**70.00**	**$371.50**	**$26,005.00**
	Item Code 153211 Total No. of Proj.			**6**		**Total Amount**	**$204,885.00**
153213	REMOVE CONCRETE (STRUCTURE)	M3	2	1	22.00	$295.00	$6,490.00
		M3	3	1	270.00	$128.00	$34,560.00
	Unit Sub Total	**M3**		**2**	**292.00**	**$140.58**	**$41,050.00**
	Item Code 153213 Total No. of Proj.			**2**		**Total Amount**	**$41,050.00**
153214	REMOVE CONCRETE CURB	M	3	4	5,842.00	$58.94	$344,320.00
		M	4	3	750.00	$28.49	$21,370.00
		M	5	1	160.00	$18.00	$2,880.00
		M	7	5	716.00	$28.37	$20,312.00
		M	8	1	85.00	$80.00	$6,800.00
		M	10	3	1,075.50	$23.65	$25,432.20
		M	12	5	11,596.00	$10.17	$117,950.56
	Unit Sub Total	**M**		**22**	**20,224.50**	**$26.65**	**$539,064.76**
153214	REMOVE CONCRETE CURB	M3	4	2	80.00	$336.88	$26,950.00
	Unit Sub Total	**M3**		**2**	**80.00**	**$336.88**	**$26,950.00**
	Item Code 153214 Total No. of Proj.			**24**		**Total Amount**	**$566,014.76**
153215	REMOVE CONCRETE (CURB AND GUTTER)	M	2	1	130.00	$30.00	$3,900.00
		M	3	3	357.00	$101.68	$36,300.00
		M	4	3	6,920.00	$17.86	$123,600.00
		M	6	1	760.00	$25.00	$19,000.00
		M	7	5	3,227.00	$13.26	$42,793.96
		M	8	2	569.00	$16.47	$9,370.00
		M	12	2	360.00	$13.78	$4,960.00
	Unit Sub Total	**M**		**17**	**12,323.00**	**$19.47**	**$239,923.96**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153215	REMOVE CONCRETE (CURB AND GUTTER)	M3	4	1	110.00	$170.00	$18,700.00
		M3	11	1	160.00	$120.00	$19,200.00
	Unit Sub Total	**M3**		**2**	**270.00**	**$140.37**	**$37,900.00**
	Item Code 153215 Total No. of Proj.			**19**		**Total Amount**	**$277,823.96**
153216	REMOVE CONCRETE CURB AND SIDEWALK	M	3	1	220.00	$96.00	$21,120.00
	Unit Sub Total	**M**		**1**	**220.00**	**$96.00**	**$21,120.00**
153216	REMOVE CONCRETE CURB AND SIDEWALK	M3	3	2	12.80	$554.69	$7,100.00
		M3	4	1	30.00	$136.00	$4,080.00
		M3	8	1	8.00	$1,070.00	$8,560.00
		M3	12	2	9.00	$600.00	$5,400.00
	Unit Sub Total	**M3**		**6**	**59.80**	**$420.40**	**$25,140.00**
	Item Code 153216 Total No. of Proj.			**7**		**Total Amount**	**$46,260.00**
153218	REMOVE CONCRETE SIDEWALK	M2	2	1	320.00	$33.00	$10,560.00
		M2	4	2	440.00	$19.32	$8,500.00
		M2	7	3	100.40	$58.82	$5,906.00
		M2	12	1	1,280.00	$10.00	$12,800.00
	Unit Sub Total	**M2**		**7**	**2,140.40**	**$17.64**	**$37,766.00**
	Item Code 153218 Total No. of Proj.			**7**		**Total Amount**	**$37,766.00**
153219	REMOVE CONCRETE FLARED END SECTION	EA	3	2	2.00	$590.00	$1,180.00
		EA	12	1	2.00	$825.00	$1,650.00
	Unit Sub Total	**EA**		**3**	**4.00**	**$707.50**	**$2,830.00**
	Item Code 153219 Total No. of Proj.			**3**		**Total Amount**	**$2,830.00**
153220	REMOVE CONCRETE (CHANNEL)	M	12	1	62.00	$50.00	$3,100.00
	Unit Sub Total	**M**		**1**	**62.00**	**$50.00**	**$3,100.00**
153220	REMOVE CONCRETE (CHANNEL)	M2	2	1	170.00	$50.00	$8,500.00
	Unit Sub Total	**M2**		**1**	**170.00**	**$50.00**	**$8,500.00**
153220	REMOVE CONCRETE (CHANNEL)	M3	12	3	556.00	$98.60	$54,820.00
	Unit Sub Total	**M3**		**3**	**556.00**	**$98.60**	**$54,820.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 153220 Total No. of Proj.			**5**		**Total Amount**	**$66,420.00**
153221	REMOVE CONCRETE BARRIER	M	1	1	210.00	$43.00	$9,030.00
		M	2	3	2,247.00	$89.83	$201,840.00
		M	3	2	1,308.00	$68.78	$89,960.00
		M	4	4	7,290.00	$57.43	$418,700.00
		M	5	2	173.00	$81.94	$14,175.00
		M	6	1	43.00	$280.00	$12,040.00
		M	10	2	11,550.00	$3.76	$43,400.00
		M	11	2	4,560.00	$7.45	$33,960.00
		M	12	5	8,755.00	$53.38	$467,370.00
	Unit Sub Total	**M**		**22**	**36,136.00**	**$35.71**	**$1,290,475.00**
	Item Code 153221 Total No. of Proj.			**22**		**Total Amount**	**$1,290,475.00**
153222	REMOVE CONCRETE ISLAND (PORTIONS)	M2	3	1	40.00	$50.00	$2,000.00
		M2	4	1	2.00	$509.00	$1,018.00
		M2	7	1	2,300.00	$14.00	$32,200.00
		M2	12	1	60.00	$50.00	$3,000.00
	Unit Sub Total	**M2**		**4**	**2,402.00**	**$15.91**	**$38,218.00**
153222	REMOVE CONCRETE ISLAND (PORTIONS)	M3	4	2	21.00	$365.24	$7,670.00
	Unit Sub Total	**M3**		**2**	**21.00**	**$365.24**	**$7,670.00**
	Item Code 153222 Total No. of Proj.			**6**		**Total Amount**	**$45,888.00**
153223	REMOVE UNSOUND CONCRETE	M3	1	1	24.00	$2,000.00	$48,000.00
		M3	4	3	159.30	$3,009.42	$479,400.00
		M3	11	1	0.90	$7,500.00	$6,750.00
	Unit Sub Total	**M3**		**5**	**184.20**	**$2,899.84**	**$534,150.00**
	Item Code 153223 Total No. of Proj.			**5**		**Total Amount**	**$534,150.00**
153225	PREPARE CONCRETE BRIDGE DECK SURFACE	M2	1	1	630.00	$4.50	$2,835.00
		M2	2	4	9,248.00	$13.03	$120,542.00
		M2	3	4	8,275.00	$7.51	$62,127.80
		M2	4	3	128,052.00	$1.12	$142,932.00
		M2	6	1	36.00	$80.00	$2,880.00
		M2	8	3	2,994.00	$10.48	$31,375.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153225	PREPARE CONCRETE BRIDGE DECK SURFACE	M2	9	1	365.00	$10.00	$3,650.00
		M2	10	1	20,152.00	$5.50	$110,836.00
		M2	12	1	1,229.00	$20.00	$24,580.00
	Unit Sub Total	**M2**		**19**	**170,981.00**	**$2.93**	**$501,757.80**
	Item Code 153225 Total No. of Proj.			**19**		**Total Amount**	**$501,757.80**
153229	REMOVE CONCRETE BARRIER (TYPE K)	M	1	1	61.00	$90.00	$5,490.00
		M	4	2	410.00	$24.63	$10,100.00
		M	6	1	4,630.00	$17.00	$78,710.00
		M	10	1	12,000.00	$1.00	$12,000.00
		M	11	2	499.00	$24.84	$12,397.07
	Unit Sub Total	**M**		**7**	**17,600.00**	**$6.74**	**$118,697.07**
	Item Code 153229 Total No. of Proj.			**7**		**Total Amount**	**$118,697.07**
153230	REMOVE CONCRETE BARRIER (TYPE 50)	M	3	1	700.00	$50.00	$35,000.00
		M	4	2	1,640.00	$37.10	$60,850.00
		M	5	3	505.00	$61.60	$31,110.00
		M	7	1	360.00	$25.00	$9,000.00
		M	8	1	19.00	$260.00	$4,940.00
	Unit Sub Total	**M**		**8**	**3,224.00**	**$43.70**	**$140,900.00**
	Item Code 153230 Total No. of Proj.			**8**		**Total Amount**	**$140,900.00**
153235	CLEAN BRIDGE DECK	M2	1	2	5,485.00	$8.08	$44,312.00
		M2	2	1	1,310.00	$17.00	$22,270.00
		M2	3	6	24,270.00	$3.96	$96,022.00
		M2	4	6	116,335.00	$2.20	$256,222.00
		M2	5	3	25,466.00	$2.93	$74,640.50
		M2	7	1	9,945.00	$2.60	$25,857.00
		M2	8	5	84,989.00	$4.51	$383,415.50
		M2	10	2	4,654.00	$2.69	$12,508.00
		M2	11	3	41,560.00	$2.90	$120,525.00
		M2	12	2	18,570.00	$4.67	$86,789.80
	Unit Sub Total	**M2**		**31**	**332,584.00**	**$3.38**	**$1,122,561.80**
	Item Code 153235 Total No. of Proj.			**31**		**Total Amount**	**$1,122,561.80**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
153239	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK)	M	3	1	170.00	$400.00	$68,000.00
	Unit Sub Total	**M**		**1**	**170.00**	**$400.00**	**$68,000.00**
153239	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK)	M3	4	2	88.00	$172.73	$15,200.00
		M3	7	5	204.50	$192.86	$39,440.00
	Unit Sub Total	**M3**		**7**	**292.50**	**$186.80**	**$54,640.00**
	Item Code 153239 Total No. of Proj.			**8**		**Total Amount**	**$122,640.00**
153246	REMOVE CONCRETE (MISCELLANEOUS)	M3	3	1	73.00	$325.00	$23,725.00
		M3	5	1	18.00	$500.00	$9,000.00
		M3	11	1	23.00	$200.00	$4,600.00
		M3	12	3	184.00	$188.42	$34,670.00
	Unit Sub Total	**M3**		**6**	**298.00**	**$241.59**	**$71,995.00**
	Item Code 153246 Total No. of Proj.			**6**		**Total Amount**	**$71,995.00**
153250	REMOVE SOUND WALL	M	4	1	990.00	$150.00	$148,500.00
	Unit Sub Total	**M**		**1**	**990.00**	**$150.00**	**$148,500.00**
153250	REMOVE SOUND WALL	M2	12	1	650.00	$45.00	$29,250.00
	Unit Sub Total	**M2**		**1**	**650.00**	**$45.00**	**$29,250.00**
	Item Code 153250 Total No. of Proj.			**2**		**Total Amount**	**$177,750.00**
153530	ACCESS OPENING, DECK	EA	3	1	6.00	$1,300.00	$7,800.00
	Unit Sub Total	**EA**		**1**	**6.00**	**$1,300.00**	**$7,800.00**
	Item Code 153530 Total No. of Proj.			**1**		**Total Amount**	**$7,800.00**
153531	ACCESS OPENING, SOFFIT	EA	4	1	10.00	$2,000.00	$20,000.00
		EA	7	1	10.00	$1,750.00	$17,500.00
		EA	10	1	10.00	$1,000.00	$10,000.00
		EA	11	1	7.00	$3,200.00	$22,400.00
	Unit Sub Total	**EA**		**4**	**37.00**	**$1,889.19**	**$69,900.00**
	Item Code 153531 Total No. of Proj.			**4**		**Total Amount**	**$69,900.00**
155003	CAP INLET	EA	3	4	13.00	$1,352.77	$17,586.00
		EA	4	5	39.00	$1,354.87	$52,840.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
155003	CAP INLET	EA	5	1	35.00	$400.00	$14,000.00
		EA	6	2	18.00	$1,433.33	$25,800.00
		EA	7	4	38.00	$1,182.89	$44,950.00
		EA	8	3	25.00	$1,320.00	$33,000.00
		EA	11	1	13.00	$1,200.00	$15,600.00
		EA	12	1	16.00	$1,000.00	$16,000.00
	Unit Sub Total	**EA**		**21**	**197.00**	**$1,115.61**	**$219,776.00**
	Item Code 155003 Total No. of Proj.			**21**		**Total Amount**	**$219,776.00**
155006	CAP RISER	EA	11	1	1.00	$1,200.00	$1,200.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$1,200.00**	**$1,200.00**
	Item Code 155006 Total No. of Proj.			**1**		**Total Amount**	**$1,200.00**
155007	CAP MANHOLE	EA	4	1	1.00	$2,500.00	$2,500.00
		EA	12	1	3.00	$1,000.00	$3,000.00
	Unit Sub Total	**EA**		**2**	**4.00**	**$1,375.00**	**$5,500.00**
	Item Code 155007 Total No. of Proj.			**2**		**Total Amount**	**$5,500.00**
156535	REMOVE BOX CULVERT	M3	12	1	58.00	$160.00	$9,280.00
	Unit Sub Total	**M3**		**1**	**58.00**	**$160.00**	**$9,280.00**
	Item Code 156535 Total No. of Proj.			**1**		**Total Amount**	**$9,280.00**
156572	REMOVE RAILING	M	7	1	2.00	$390.00	$780.00
	Unit Sub Total	**M**		**1**	**2.00**	**$390.00**	**$780.00**
	Item Code 156572 Total No. of Proj.			**1**		**Total Amount**	**$780.00**
156577	REMOVE BARRIER RAILING	M	8	1	310.00	$180.00	$55,800.00
	Unit Sub Total	**M**		**1**	**310.00**	**$180.00**	**$55,800.00**
	Item Code 156577 Total No. of Proj.			**1**		**Total Amount**	**$55,800.00**
156579	REMOVE BRIDGE RAILING	M	8	1	540.00	$50.00	$27,000.00
		M	12	1	55.00	$65.00	$3,575.00
	Unit Sub Total	**M**		**2**	**595.00**	**$51.39**	**$30,575.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 156579 Total No. of Proj.			**2**		**Total Amount**	**$30,575.00**
156585	REMOVE CRASH CUSHION	EA	1	1	2.00	$500.00	$1,000.00
		EA	3	2	3.00	$933.33	$2,800.00
		EA	4	4	15.00	$866.67	$13,000.00
		EA	5	1	10.00	$200.00	$2,000.00
		EA	6	3	22.00	$1,895.45	$41,700.00
		EA	10	1	23.00	$170.00	$3,910.00
		EA	11	4	9.00	$1,174.71	$10,572.40
	Unit Sub Total	**EA**		**16**	**84.00**	**$892.65**	**$74,982.40**
	Item Code 156585 Total No. of Proj.			**16**		**Total Amount**	**$74,982.40**
156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	3	2	36.00	$100.00	$3,600.00
		EA	4	6	243.00	$104.94	$25,500.00
		EA	5	1	4.00	$300.00	$1,200.00
		EA	6	3	14.00	$1,107.14	$15,500.00
		EA	7	1	2.00	$600.00	$1,200.00
		EA	10	1	1.00	$1,000.00	$1,000.00
		EA	12	3	43.00	$78.51	$3,376.00
	Unit Sub Total	**EA**		**17**	**343.00**	**$149.78**	**$51,376.00**
	Item Code 156590 Total No. of Proj.			**17**		**Total Amount**	**$51,376.00**
157550	BRIDGE REMOVAL	LS	1	2	2.00	$1,203,000.00	$2,406,000.00
		LS	2	2	2.00	$137,500.00	$275,000.00
		LS	4	1	1.00	$180,000.00	$180,000.00
		LS	6	2	2.00	$22,500.00	$45,000.00
	Unit Sub Total	**LS**		**7**	**7.00**	**$415,142.86**	**$2,906,000.00**
	Item Code 157550 Total No. of Proj.			**7**		**Total Amount**	**$2,906,000.00**
157551	BRIDGE REMOVAL, LOCATION A	LS	2	1	1.00	$100,000.00	$100,000.00
		LS	3	1	1.00	$160,000.00	$160,000.00
		LS	4	3	3.00	$257,453.33	$772,360.00
		LS	5	1	1.00	$150,000.00	$150,000.00
		LS	8	1	1.00	$106,000.00	$106,000.00
		LS	12	1	1.00	$72,800.00	$72,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**LS**		**8**	**8.00**	**$170,145.00**	**$1,361,160.00**
	Item Code 157551	**Total No. of Proj.**			**8**		**Total Amount**	**$1,361,160.00**
157552	BRIDGE REMOVAL, LOCATION B		LS	3	1	1.00	$30,000.00	$30,000.00
			LS	4	2	2.00	$89,475.00	$178,950.00
			LS	5	1	1.00	$100,000.00	$100,000.00
			LS	8	1	1.00	$151,000.00	$151,000.00
			LS	12	1	1.00	$3,640.00	$3,640.00
		Unit Sub Total	**LS**		**6**	**6.00**	**$77,265.00**	**$463,590.00**
	Item Code 157552	**Total No. of Proj.**			**6**		**Total Amount**	**$463,590.00**
157553	BRIDGE REMOVAL, LOCATION C		LS	3	1	1.00	$11,000.00	$11,000.00
			LS	4	1	1.00	$180,000.00	$180,000.00
			LS	8	1	1.00	$184,000.00	$184,000.00
			LS	12	1	1.00	$200,000.00	$200,000.00
		Unit Sub Total	**LS**		**4**	**4.00**	**$143,750.00**	**$575,000.00**
	Item Code 157553	**Total No. of Proj.**			**4**		**Total Amount**	**$575,000.00**
157554	BRIDGE REMOVAL, LOCATION D		LS	4	1	1.00	$80,000.00	$80,000.00
			LS	8	1	1.00	$114,000.00	$114,000.00
			LS	12	1	1.00	$300,000.00	$300,000.00
		Unit Sub Total	**LS**		**3**	**3.00**	**$164,666.67**	**$494,000.00**
	Item Code 157554	**Total No. of Proj.**			**3**		**Total Amount**	**$494,000.00**
157555	BRIDGE REMOVAL, LOCATION E		LS	4	1	1.00	$100,000.00	$100,000.00
			LS	8	1	1.00	$146,000.00	$146,000.00
			LS	12	1	1.00	$116,500.00	$116,500.00
		Unit Sub Total	**LS**		**3**	**3.00**	**$120,833.33**	**$362,500.00**
	Item Code 157555	**Total No. of Proj.**			**3**		**Total Amount**	**$362,500.00**
157556	BRIDGE REMOVAL, LOCATION F		LS	8	1	1.00	$143,000.00	$143,000.00
			LS	12	1	1.00	$200,000.00	$200,000.00
		Unit Sub Total	**LS**		**2**	**2.00**	**$171,500.00**	**$343,000.00**
	Item Code 157556	**Total No. of Proj.**			**2**		**Total Amount**	**$343,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
157557	BRIDGE REMOVAL, LOCATION G	LS	12	1	1.00	$20,000.00	$20,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$20,000.00**	**$20,000.00**
	Item Code 157557 Total No. of Proj.			**1**		**Total Amount**	**$20,000.00**
157560	BRIDGE REMOVAL (PORTION)	LS	1	1	1.00	$10,000.00	$10,000.00
		LS	2	1	1.00	$2,550,000.00	$2,550,000.00
		LS	3	2	2.00	$32,500.00	$65,000.00
		LS	4	7	7.00	$108,000.00	$756,000.00
		LS	6	2	2.00	$25,000.00	$50,000.00
		LS	7	5	5.00	$22,630.00	$113,150.00
		LS	8	3	3.00	$34,000.00	$102,000.00
		LS	10	1	1.00	$30,000.00	$30,000.00
		LS	11	3	3.00	$489,690.67	$1,469,072.00
	Unit Sub Total	**LS**		**25**	**25.00**	**$205,808.88**	**$5,145,222.00**
	Item Code 157560 Total No. of Proj.			**25**		**Total Amount**	**$5,145,222.00**
157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	1	1	1.00	$10,000.00	$10,000.00
		LS	2	1	1.00	$175,000.00	$175,000.00
		LS	3	4	4.00	$31,500.00	$126,000.00
		LS	4	5	5.00	$78,080.00	$390,400.00
		LS	5	2	2.00	$44,000.00	$88,000.00
		LS	6	1	1.00	$100,000.00	$100,000.00
		LS	7	4	4.00	$40,687.50	$162,750.00
		LS	8	2	2.00	$16,400.00	$32,800.00
		LS	10	2	2.00	$120,000.00	$240,000.00
		LS	11	3	3.00	$26,366.67	$79,100.00
		LS	12	2	2.00	$44,125.00	$88,250.00
	Unit Sub Total	**LS**		**27**	**27.00**	**$55,270.37**	**$1,492,300.00**
	Item Code 157561 Total No. of Proj.			**27**		**Total Amount**	**$1,492,300.00**
157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	1	1	1.00	$13,000.00	$13,000.00
		LS	3	4	4.00	$30,250.00	$121,000.00
		LS	4	5	5.00	$118,200.00	$591,000.00
		LS	5	2	2.00	$43,500.00	$87,000.00
		LS	6	1	1.00	$125,000.00	$125,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	7	4	4.00	$43,712.50	$174,850.00
		LS	8	2	2.00	$32,850.00	$65,700.00
		LS	10	2	2.00	$65,000.00	$130,000.00
		LS	11	3	3.00	$32,733.33	$98,200.00
		LS	12	2	2.00	$5,300.00	$10,600.00
	Unit Sub Total	**LS**		**26**	**26.00**	**$54,475.00**	**$1,416,350.00**
	Item Code 157562 Total No. of Proj.			**26**		**Total Amount**	**$1,416,350.00**
157563	BRIDGE REMOVAL (PORTION), LOCATION C	LS	1	1	1.00	$13,000.00	$13,000.00
		LS	3	1	1.00	$1,000.00	$1,000.00
		LS	4	4	4.00	$54,750.00	$219,000.00
		LS	5	2	2.00	$46,000.00	$92,000.00
		LS	6	1	1.00	$125,000.00	$125,000.00
		LS	7	1	1.00	$28,400.00	$28,400.00
		LS	8	2	2.00	$12,700.00	$25,400.00
		LS	10	1	1.00	$30,000.00	$30,000.00
		LS	12	1	1.00	$4,500.00	$4,500.00
	Unit Sub Total	**LS**		**14**	**14.00**	**$38,450.00**	**$538,300.00**
	Item Code 157563 Total No. of Proj.			**14**		**Total Amount**	**$538,300.00**
157564	BRIDGE REMOVAL (PORTION), LOCATION D	LS	3	1	1.00	$2,000.00	$2,000.00
		LS	4	4	4.00	$92,000.00	$368,000.00
		LS	7	1	1.00	$31,600.00	$31,600.00
		LS	8	1	1.00	$5,900.00	$5,900.00
		LS	10	1	1.00	$30,000.00	$30,000.00
		LS	12	1	1.00	$25,000.00	$25,000.00
	Unit Sub Total	**LS**		**9**	**9.00**	**$51,388.89**	**$462,500.00**
	Item Code 157564 Total No. of Proj.			**9**		**Total Amount**	**$462,500.00**
157565	BRIDGE REMOVAL (PORTION), LOCATION E	LS	3	1	1.00	$1,000.00	$1,000.00
		LS	4	1	1.00	$60,000.00	$60,000.00
		LS	7	1	1.00	$51,200.00	$51,200.00
		LS	8	1	1.00	$34,200.00	$34,200.00
		LS	10	1	1.00	$50,000.00	$50,000.00
		LS	12	1	1.00	$70,000.00	$70,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**LS**		**6**	**6.00**	**$44,400.00**	**$266,400.00**
	Item Code 157565 Total No. of Proj.			**6**		**Total Amount**	**$266,400.00**
157566	BRIDGE REMOVAL (PORTION), LOCATION F	LS	4	1	1.00	$150,000.00	$150,000.00
		LS	7	1	1.00	$58,300.00	$58,300.00
		LS	8	1	1.00	$14,600.00	$14,600.00
		LS	10	1	1.00	$30,000.00	$30,000.00
	Unit Sub Total	**LS**		**4**	**4.00**	**$63,225.00**	**$252,900.00**
	Item Code 157566 Total No. of Proj.			**4**		**Total Amount**	**$252,900.00**
157567	BRIDGE REMOVAL (PORTION), LOCATION G	LS	4	1	1.00	$200,000.00	$200,000.00
		LS	7	1	1.00	$59,400.00	$59,400.00
		LS	8	1	1.00	$19,600.00	$19,600.00
		LS	10	1	1.00	$15,000.00	$15,000.00
	Unit Sub Total	**LS**		**4**	**4.00**	**$73,500.00**	**$294,000.00**
	Item Code 157567 Total No. of Proj.			**4**		**Total Amount**	**$294,000.00**
157568	BRIDGE REMOVAL (PORTION), LOCATION H	LS	4	1	1.00	$200,000.00	$200,000.00
		LS	7	1	1.00	$37,100.00	$37,100.00
		LS	8	1	1.00	$15,500.00	$15,500.00
		LS	10	1	1.00	$40,000.00	$40,000.00
	Unit Sub Total	**LS**		**4**	**4.00**	**$73,150.00**	**$292,600.00**
	Item Code 157568 Total No. of Proj.			**4**		**Total Amount**	**$292,600.00**
157569	BRIDGE REMOVAL (PORTION), LOCATION I	LS	10	1	1.00	$60,000.00	$60,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$60,000.00**	**$60,000.00**
	Item Code 157569 Total No. of Proj.			**1**		**Total Amount**	**$60,000.00**
157570	BRIDGE REMOVAL (PORTION), LOCATION J	LS	4	1	1.00	$35,000.00	$35,000.00
		LS	10	1	1.00	$50,000.00	$50,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$42,500.00**	**$85,000.00**
	Item Code 157570 Total No. of Proj.			**2**		**Total Amount**	**$85,000.00**
157571	BRIDGE REMOVAL (PORTION), LOCATION K	LS	4	1	1.00	$75,000.00	$75,000.00
		LS	10	1	1.00	$35,000.00	$35,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**LS**		**2**	**2.00**	**$55,000.00**	**$110,000.00**
	Item Code 157571 Total No. of Proj.			**2**		**Total Amount**	**$110,000.00**
157573	BRIDGE REMOVAL (PORTION), LOCATION M	LS	4	1	1.00	$50,000.00	$50,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$50,000.00**	**$50,000.00**
	Item Code 157573 Total No. of Proj.			**1**		**Total Amount**	**$50,000.00**
158100	SALVAGE CRASH CUSHION	EA	2	1	3.00	$350.00	$1,050.00
		EA	3	1	1.00	$4,500.00	$4,500.00
		EA	4	2	29.00	$203.45	$5,900.00
		EA	5	1	1.00	$777.00	$777.00
	Unit Sub Total	**EA**		**5**	**34.00**	**$359.62**	**$12,227.00**
	Item Code 158100 Total No. of Proj.			**5**		**Total Amount**	**$12,227.00**
158101	SALVAGE CRASH CUSHION MODULES	EA	1	1	36.00	$50.00	$1,800.00
	Unit Sub Total	**EA**		**1**	**36.00**	**$50.00**	**$1,800.00**
	Item Code 158101 Total No. of Proj.			**1**		**Total Amount**	**$1,800.00**
158210	RESET TEMPORARY RAILING (TYPE K)	M	1	1	650.00	$12.00	$7,800.00
	Unit Sub Total	**M**		**1**	**650.00**	**$12.00**	**$7,800.00**
	Item Code 158210 Total No. of Proj.			**1**		**Total Amount**	**$7,800.00**
159010	RECONSTRUCT METAL RAILING (BRIDGE)	M	7	1	24.00	$250.00	$6,000.00
	Unit Sub Total	**M**		**1**	**24.00**	**$250.00**	**$6,000.00**
	Item Code 159010 Total No. of Proj.			**1**		**Total Amount**	**$6,000.00**
159110	MODIFY CONCRETE BARRIER	LS	10	1	1.00	$18,200.00	$18,200.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$18,200.00**	**$18,200.00**
159110	MODIFY CONCRETE BARRIER	M	11	1	140.00	$800.00	$112,000.00
	Unit Sub Total	**M**		**1**	**140.00**	**$800.00**	**$112,000.00**
	Item Code 159110 Total No. of Proj.			**2**		**Total Amount**	**$130,200.00**
160101	CLEARING AND GRUBBING	HA	1	1	0.50	$6,000.00	$3,000.00
		HA	2	1	0.50	$20,000.00	$10,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
160101	CLEARING AND GRUBBING		HA	3	1	4.00	$15,850.00	$63,400.00
			HA	4	1	26.00	$500.00	$13,000.00
			HA	7	1	20.00	$7,000.00	$140,000.00
			HA	11	1	2.10	$27,000.00	$56,700.00
		Unit Sub Total	**HA**		**6**	**53.10**	**$5,387.95**	**$286,100.00**
160101	CLEARING AND GRUBBING		LS	1	12	12.00	$35,178.33	$422,140.00
			LS	2	23	23.00	$28,988.01	$666,724.28
			LS	3	27	27.00	$86,092.52	$2,324,498.00
			LS	4	34	34.00	$50,127.94	$1,704,350.00
			LS	5	18	18.00	$35,960.00	$647,280.00
			LS	6	26	26.00	$30,496.15	$792,900.00
			LS	7	28	28.00	$22,857.00	$639,996.00
			LS	8	18	18.00	$39,980.56	$719,650.00
			LS	9	1	1.00	$57,000.00	$57,000.00
			LS	10	11	11.00	$30,281.82	$333,100.00
			LS	11	16	16.00	$25,664.72	$410,635.52
			LS	12	18	18.00	$32,488.96	$584,801.30
		Unit Sub Total	**LS**		**232**	**232.00**	**$40,099.46**	**$9,303,075.10**
	Item Code 160101	**Total No. of Proj.**			**238**		**Total Amount**	**$9,589,175.10**
160120	REMOVE TREE		EA	2	2	7.00	$1,285.71	$9,000.00
			EA	4	4	130.00	$673.81	$87,595.00
			EA	11	1	80.00	$300.00	$24,000.00
		Unit Sub Total	**EA**		**7**	**217.00**	**$555.74**	**$120,595.00**
160120	REMOVE TREE		LS	3	1	1.00	$3,000.00	$3,000.00
			LS	4	2	2.00	$131,564.00	$263,128.00
			LS	7	3	3.00	$212,556.09	$637,668.26
		Unit Sub Total	**LS**		**6**	**6.00**	**$150,632.71**	**$903,796.26**
	Item Code 160120	**Total No. of Proj.**			**13**		**Total Amount**	**$1,024,391.26**
160121	REMOVE TREE STUMP		EA	1	1	18.00	$1,850.00	$33,300.00
			EA	2	1	180.00	$60.00	$10,800.00
		Unit Sub Total	**EA**		**2**	**198.00**	**$222.73**	**$44,100.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 160121 Total No. of Proj.			**2**		**Total Amount**	**$44,100.00**
160130	REMOVE BUILDING	LS	12	1	1.00	$15,000.00	$15,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$15,000.00**	**$15,000.00**
	Item Code 160130 Total No. of Proj.			**1**		**Total Amount**	**$15,000.00**
170101	DEVELOP WATER SUPPLY	LS	2	15	15.00	$7,598.67	$113,980.00
		LS	3	2	2.00	$14,000.00	$28,000.00
		LS	4	11	11.00	$14,327.27	$157,600.00
		LS	5	1	1.00	$500.00	$500.00
		LS	6	3	3.00	$183,333.33	$550,000.00
		LS	7	1	1.00	$45,000.00	$45,000.00
		LS	8	7	7.00	$72,654.29	$508,580.00
		LS	10	1	1.00	$75,000.00	$75,000.00
		LS	11	7	7.00	$11,285.71	$79,000.00
		LS	12	1	1.00	$175,000.00	$175,000.00
	Unit Sub Total	**LS**		**49**	**49.00**	**$35,360.41**	**$1,732,660.00**
	Item Code 170101 Total No. of Proj.			**49**		**Total Amount**	**$1,732,660.00**
180101	BINDER (DUST PALLIATIVE)	TONN	2	2	16.00	$650.00	$10,400.00
		TONN	6	1	10.00	$1,000.00	$10,000.00
	Unit Sub Total	**TONN**		**3**	**26.00**	**$784.62**	**$20,400.00**
	Item Code 180101 Total No. of Proj.			**3**		**Total Amount**	**$20,400.00**
190101	ROADWAY EXCAVATION	M3	1	9	173,735.00	$31.51	$5,475,065.00
		M3	2	31	415,652.00	$16.67	$6,926,886.60
		M3	3	33	1,332,655.00	$18.78	$25,021,840.00
		M3	4	32	964,291.00	$18.16	$17,514,864.00
		M3	5	20	159,740.00	$33.16	$5,297,719.00
		M3	6	24	1,500,314.50	$14.75	$22,123,473.00
		M3	7	29	1,515,719.00	$10.02	$15,189,760.56
		M3	8	19	876,541.00	$17.16	$15,040,300.00
		M3	9	1	5,000.00	$55.00	$275,000.00
		M3	10	10	274,521.00	$21.06	$5,780,523.00
		M3	11	18	236,231.00	$24.80	$5,858,760.50
		M3	12	16	446,143.00	$27.32	$12,189,780.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M3**		**242**	**7,900,542.50**	**$17.30**	**$136,693,971.66**
	Item Code 190101 Total No. of Proj.			**242**		**Total Amount**	**$136,693,971.66**
190103	ROADWAY EXCAVATION (TYPE Y) (AERIALLY DEPOSITED LEAD)	M3	12	2	78.00	$156.41	$12,200.00
	Unit Sub Total	**M3**		**2**	**78.00**	**$156.41**	**$12,200.00**
	Item Code 190103 Total No. of Proj.			**2**		**Total Amount**	**$12,200.00**
190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	M3	4	10	13,021.00	$228.45	$2,974,700.00
		M3	5	1	650.00	$200.00	$130,000.00
		M3	7	7	3,570.00	$192.74	$688,090.00
		M3	8	2	3,945.00	$131.93	$520,470.00
		M3	10	4	4,540.00	$225.67	$1,024,540.00
		M3	11	2	315.00	$435.60	$137,212.50
		M3	12	1	11,400.00	$150.00	$1,710,000.00
	Unit Sub Total	**M3**		**27**	**37,441.00**	**$191.90**	**$7,185,012.50**
190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	TONN	1	1	7,970.00	$130.00	$1,036,100.00
	Unit Sub Total	**TONN**		**1**	**7,970.00**	**$130.00**	**$1,036,100.00**
	Item Code 190105 Total No. of Proj.			**28**		**Total Amount**	**$8,221,112.50**
190106	ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY DEPOSITED LEAD)	M3	4	4	331.00	$260.05	$86,075.00
		M3	7	3	224.00	$419.46	$93,960.00
	Unit Sub Total	**M3**		**7**	**555.00**	**$324.39**	**$180,035.00**
	Item Code 190106 Total No. of Proj.			**7**		**Total Amount**	**$180,035.00**
190107	ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY DEPOSITED LEAD)	M3	7	5	38,490.00	$16.73	$643,905.00
		M3	8	1	430.00	$100.00	$43,000.00
		M3	10	1	1,190.00	$25.00	$29,750.00
		M3	11	1	2,600.00	$45.00	$117,000.00
		M3	12	6	3,301.00	$81.90	$270,340.00
	Unit Sub Total	**M3**		**14**	**46,011.00**	**$23.99**	**$1,103,995.00**
	Item Code 190107 Total No. of Proj.			**14**		**Total Amount**	**$1,103,995.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
190108	ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD)	M3	4	4	9,860.00	$25.04	$246,900.00
		M3	7	2	820.00	$95.37	$78,200.00
		M3	12	1	2.00	$600.00	$1,200.00
	Unit Sub Total	**M3**		**7**	**10,682.00**	**$30.55**	**$326,300.00**
	Item Code 190108 Total No. of Proj.			**7**		**Total Amount**	**$326,300.00**
190110	LEAD COMPLIANCE PLAN	LS	1	6	6.00	$4,580.00	$27,480.00
		LS	2	6	6.00	$3,400.00	$20,400.00
		LS	3	31	31.00	$4,069.29	$126,148.00
		LS	4	58	58.00	$3,719.22	$215,715.00
		LS	5	13	13.00	$2,843.85	$36,970.00
		LS	6	19	19.00	$2,590.53	$49,220.00
		LS	7	40	40.00	$5,187.41	$207,496.33
		LS	8	25	25.00	$5,237.41	$130,935.20
		LS	10	18	18.00	$4,088.89	$73,600.00
		LS	11	20	20.00	$7,323.83	$146,476.51
		LS	12	25	25.00	$4,054.53	$101,363.30
	Unit Sub Total	**LS**		**261**	**261.00**	**$4,351.74**	**$1,135,804.34**
	Item Code 190110 Total No. of Proj.			**261**		**Total Amount**	**$1,135,804.34**
190130	ROADWAY EXCAVATION (SLIDE REMOVAL)	M3	3	2	1,120.00	$55.36	$62,000.00
	Unit Sub Total	**M3**		**2**	**1,120.00**	**$55.36**	**$62,000.00**
	Item Code 190130 Total No. of Proj.			**2**		**Total Amount**	**$62,000.00**
190134	ROADWAY EXCAVATION (GORE REMOVAL)	M3	5	1	19.00	$148.00	$2,812.00
		M3	10	1	1,050.00	$100.00	$105,000.00
	Unit Sub Total	**M3**		**2**	**1,069.00**	**$100.85**	**$107,812.00**
	Item Code 190134 Total No. of Proj.			**2**		**Total Amount**	**$107,812.00**
190136	ROADWAY EXCAVATION (DETOUR)	M3	4	1	2,380.00	$20.00	$47,600.00
	Unit Sub Total	**M3**		**1**	**2,380.00**	**$20.00**	**$47,600.00**
	Item Code 190136 Total No. of Proj.			**1**		**Total Amount**	**$47,600.00**
190138	ROADWAY EXCAVATION (DETOUR REMOVAL)	M3	6	1	18,400.00	$14.00	$257,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M3**		**1**	**18,400.00**	**$14.00**	**$257,600.00**
	Item Code 190138 Total No. of Proj.			**1**		**Total Amount**	**$257,600.00**
190139	ROADWAY EXCAVATION (UNSUITABLE MATERIAL)	M3	1	2	3,182.00	$46.19	$146,970.00
	Unit Sub Total	**M3**		**2**	**3,182.00**	**$46.19**	**$146,970.00**
	Item Code 190139 Total No. of Proj.			**2**		**Total Amount**	**$146,970.00**
190140	TRENCH EXCAVATION	M3	4	1	1,430.00	$55.00	$78,650.00
		M3	10	1	360.00	$11.00	$3,960.00
	Unit Sub Total	**M3**		**2**	**1,790.00**	**$46.15**	**$82,610.00**
	Item Code 190140 Total No. of Proj.			**2**		**Total Amount**	**$82,610.00**
190151	CHANNEL EXCAVATION	M3	4	1	3,500.00	$18.00	$63,000.00
	Unit Sub Total	**M3**		**1**	**3,500.00**	**$18.00**	**$63,000.00**
	Item Code 190151 Total No. of Proj.			**1**		**Total Amount**	**$63,000.00**
190161	ROCK EXCAVATION	M3	1	2	306,300.00	$23.17	$7,098,000.00
	Unit Sub Total	**M3**		**2**	**306,300.00**	**$23.17**	**$7,098,000.00**
	Item Code 190161 Total No. of Proj.			**2**		**Total Amount**	**$7,098,000.00**
190162	STRIPPING EXCAVATION	M3	1	1	680.00	$20.00	$13,600.00
		M3	4	1	220.00	$200.00	$44,000.00
	Unit Sub Total	**M3**		**2**	**900.00**	**$64.00**	**$57,600.00**
	Item Code 190162 Total No. of Proj.			**2**		**Total Amount**	**$57,600.00**
190170	DRILL HOLE (PRESPLITTING)	M	1	1	13,700.00	$10.00	$137,000.00
		M	2	1	1,020.00	$20.20	$20,604.00
		M	8	1	4,260.00	$40.00	$170,400.00
	Unit Sub Total	**M**		**3**	**18,980.00**	**$17.28**	**$328,004.00**
	Item Code 190170 Total No. of Proj.			**3**		**Total Amount**	**$328,004.00**
190185	SHOULDER BACKING	M3	1	1	180.00	$99.00	$17,820.00
		M3	7	1	1,860.00	$90.00	$167,400.00
		M3	8	1	100.00	$70.00	$7,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M3**		**3**	**2,140.00**	**$89.82**	**$192,220.00**
190185	SHOULDER BACKING		STA	4	2	35.00	$1,294.29	$45,300.00
			STA	8	1	23.00	$1,500.00	$34,500.00
		Unit Sub Total	**STA**		**3**	**58.00**	**$1,375.86**	**$79,800.00**
190185	SHOULDER BACKING		TONN	6	1	37.00	$112.00	$4,144.00
			TONN	7	1	96.00	$100.00	$9,600.00
		Unit Sub Total	**TONN**		**2**	**133.00**	**$103.34**	**$13,744.00**
	Item Code 190185	**Total No. of Proj.**			**8**		**Total Amount**	**$285,764.00**
192001	STRUCTURE EXCAVATION		M3	3	1	30.00	$500.00	$15,000.00
			M3	4	1	330.00	$70.00	$23,100.00
			M3	7	1	5.00	$400.00	$2,000.00
			M3	12	1	2,020.00	$51.00	$103,020.00
		Unit Sub Total	**M3**		**4**	**2,385.00**	**$60.01**	**$143,120.00**
	Item Code 192001	**Total No. of Proj.**			**4**		**Total Amount**	**$143,120.00**
192003	STRUCTURE EXCAVATION (BRIDGE)		M3	1	2	5,480.00	$118.25	$648,000.00
			M3	2	1	326.00	$200.00	$65,200.00
			M3	3	2	3,922.00	$52.17	$204,610.00
			M3	4	9	21,076.00	$132.33	$2,788,940.00
			M3	5	4	4,123.00	$135.63	$559,216.00
			M3	6	4	4,363.00	$87.65	$382,430.00
			M3	7	3	2,078.00	$99.15	$206,040.00
			M3	8	5	3,854.00	$179.88	$693,270.00
			M3	10	3	3,447.00	$164.57	$567,260.00
			M3	11	4	1,052.00	$74.64	$78,517.00
			M3	12	4	18,484.30	$99.62	$1,841,360.00
		Unit Sub Total	**M3**		**41**	**68,205.30**	**$117.80**	**$8,034,843.00**
	Item Code 192003	**Total No. of Proj.**			**41**		**Total Amount**	**$8,034,843.00**
192008	STRUCTURE EXCAVATION (TYPE A)		M3	1	1	2,380.00	$1,100.00	$2,618,000.00
			M3	2	2	970.00	$843.19	$817,890.00
			M3	4	1	670.00	$250.00	$167,500.00
			M3	5	1	740.00	$600.00	$444,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
192008	STRUCTURE EXCAVATION (TYPE A)	M3	10	2	893.00	$286.17	$255,550.00
	Unit Sub Total	**M3**		**7**	**5,653.00**	**$761.18**	**$4,302,940.00**
	Item Code 192008 Total No. of Proj.			**7**		**Total Amount**	**$4,302,940.00**
192020	STRUCTURE EXCAVATION (TYPE D)	M3	1	1	2,600.00	$900.00	$2,340,000.00
		M3	2	3	1,971.00	$208.38	$410,725.00
		M3	3	2	3,210.00	$156.94	$503,770.00
		M3	4	5	9,972.00	$160.28	$1,598,280.00
		M3	5	1	285.00	$200.00	$57,000.00
		M3	8	1	186.00	$120.00	$22,320.00
		M3	10	2	222.00	$225.23	$50,000.00
		M3	12	1	970.00	$120.00	$116,400.00
	Unit Sub Total	**M3**		**16**	**19,416.00**	**$262.59**	**$5,098,495.00**
	Item Code 192020 Total No. of Proj.			**16**		**Total Amount**	**$5,098,495.00**
192021	STRUCTURE EXCAVATION (TYPE DH)	M3	4	1	655.00	$200.00	$131,000.00
	Unit Sub Total	**M3**		**1**	**655.00**	**$200.00**	**$131,000.00**
	Item Code 192021 Total No. of Proj.			**1**		**Total Amount**	**$131,000.00**
192023	STRUCTURE EXCAVATION (TYPE H)	M3	4	2	976.00	$89.51	$87,360.00
	Unit Sub Total	**M3**		**2**	**976.00**	**$89.51**	**$87,360.00**
	Item Code 192023 Total No. of Proj.			**2**		**Total Amount**	**$87,360.00**
192025	STRUCTURE EXCAVATION (CULVERT)	M3	7	1	3,118.00	$1.00	$3,118.00
		M3	10	1	145.00	$125.00	$18,125.00
	Unit Sub Total	**M3**		**2**	**3,263.00**	**$6.51**	**$21,243.00**
	Item Code 192025 Total No. of Proj.			**2**		**Total Amount**	**$21,243.00**
192026	STRUCTURE EXCAVATION (PUMPING PLANT)	M3	4	1	940.00	$170.00	$159,800.00
		M3	12	1	1,512.00	$450.00	$680,400.00
	Unit Sub Total	**M3**		**2**	**2,452.00**	**$342.66**	**$840,200.00**
	Item Code 192026 Total No. of Proj.			**2**		**Total Amount**	**$840,200.00**
192027	STRUCTURE BACKFILL (PUMPING PLANT)	M3	4	1	560.00	$140.00	$78,400.00
		M3	12	1	609.00	$150.00	$91,350.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M3**		**2**	**1,169.00**	**$145.21**	**$169,750.00**
	Item Code 192027 Total No. of Proj.			**2**		**Total Amount**	**$169,750.00**
192030	STRUCTURE EXCAVATION (SLOPE PROTECTION)	M3	5	1	410.00	$140.00	$57,400.00
	Unit Sub Total	**M3**		**1**	**410.00**	**$140.00**	**$57,400.00**
	Item Code 192030 Total No. of Proj.			**1**		**Total Amount**	**$57,400.00**
192031	STRUCTURE EXCAVATION (PIER COLUMN)	M3	1	1	570.00	$1,500.00	$855,000.00
	Unit Sub Total	**M3**		**1**	**570.00**	**$1,500.00**	**$855,000.00**
	Item Code 192031 Total No. of Proj.			**1**		**Total Amount**	**$855,000.00**
192032	STRUCTURE EXCAVATION (ROCK SLOPE PROTECTION)	M3	5	1	210.00	$85.00	$17,850.00
	Unit Sub Total	**M3**		**1**	**210.00**	**$85.00**	**$17,850.00**
	Item Code 192032 Total No. of Proj.			**1**		**Total Amount**	**$17,850.00**
192035	STRUCTURE EXCAVATION (ROCK)	M3	6	1	23.00	$4,100.00	$94,300.00
	Unit Sub Total	**M3**		**1**	**23.00**	**$4,100.00**	**$94,300.00**
	Item Code 192035 Total No. of Proj.			**1**		**Total Amount**	**$94,300.00**
192037	STRUCTURE EXCAVATION (RETAINING WALL)	M3	2	2	437.00	$82.20	$35,920.00
		M3	3	2	4,649.00	$88.77	$412,711.00
		M3	4	13	33,211.00	$93.06	$3,090,640.00
		M3	5	2	2,720.00	$59.71	$162,400.00
		M3	6	3	2,320.00	$145.56	$337,700.00
		M3	7	3	11,297.00	$28.22	$318,833.00
		M3	8	3	1,792.00	$47.81	$85,680.00
		M3	10	3	1,575.00	$53.89	$84,870.00
		M3	11	4	9,361.70	$53.60	$501,815.00
		M3	12	4	102,519.00	$99.58	$10,208,938.00
	Unit Sub Total	**M3**		**39**	**169,881.70**	**$89.71**	**$15,239,507.00**
	Item Code 192037 Total No. of Proj.			**39**		**Total Amount**	**$15,239,507.00**
192038	STRUCTURE EXCAVATION (SOUND WALL)	M3	4	1	1,904.00	$30.00	$57,120.00
	Unit Sub Total	**M3**		**1**	**1,904.00**	**$30.00**	**$57,120.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 192038 Total No. of Proj.			**1**		**Total Amount**	**$57,120.00**
192048	STRUCTURE EXCAVATION, RETAINING WALL (SOUND WALL)	M3	5	1	764.00	$100.00	$76,400.00
	Unit Sub Total	**M3**		**1**	**764.00**	**$100.00**	**$76,400.00**
	Item Code 192048 Total No. of Proj.			**1**		**Total Amount**	**$76,400.00**
192049	STRUCTURE EXCAVATION (SOLDIER PILE WALL)	M3	1	2	2,210.00	$90.41	$199,796.00
		M3	4	1	229.00	$150.00	$34,350.00
		M3	5	1	651.00	$137.10	$89,252.10
		M3	12	1	2,000.00	$20.00	$40,000.00
	Unit Sub Total	**M3**		**5**	**5,090.00**	**$71.39**	**$363,398.10**
	Item Code 192049 Total No. of Proj.			**5**		**Total Amount**	**$363,398.10**
192050	STRUCTURE EXCAVATION (TIEBACK WALL)	M3	11	1	960.00	$120.00	$115,200.00
	Unit Sub Total	**M3**		**1**	**960.00**	**$120.00**	**$115,200.00**
	Item Code 192050 Total No. of Proj.			**1**		**Total Amount**	**$115,200.00**
192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	M3	4	2	41.00	$214.59	$8,798.00
		M3	7	1	393.00	$189.00	$74,277.00
		M3	12	1	2,100.00	$150.00	$315,000.00
	Unit Sub Total	**M3**		**4**	**2,534.00**	**$157.09**	**$398,075.00**
	Item Code 192053 Total No. of Proj.			**4**		**Total Amount**	**$398,075.00**
192054	STRUCTURE EXCAVATION (TYPE Z-3) (AERIALLY DEPOSITED LEAD)	M3	5	1	136.00	$289.00	$39,304.00
		M3	7	1	71.00	$515.00	$36,565.00
	Unit Sub Total	**M3**		**2**	**207.00**	**$366.52**	**$75,869.00**
	Item Code 192054 Total No. of Proj.			**2**		**Total Amount**	**$75,869.00**
192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)	M3	4	2	2,835.00	$64.22	$182,050.00
		M3	5	1	860.00	$10.00	$8,600.00
		M3	12	1	270.00	$44.00	$11,880.00
	Unit Sub Total	**M3**		**4**	**3,965.00**	**$51.08**	**$202,530.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 192055 Total No. of Proj.			**4**		**Total Amount**	**$202,530.00**
192058	STRUCTURE EXCAVATION (TYPE Y-2) (AERIALLY DEPOSITED LEAD)	LS	12	1	1.00	$1,000.00	$1,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$1,000.00**	**$1,000.00**
	Item Code 192058 Total No. of Proj.			**1**		**Total Amount**	**$1,000.00**
193001	STRUCTURE BACKFILL	M3	3	1	20.00	$200.00	$4,000.00
		M3	4	2	203.00	$68.19	$13,843.00
		M3	6	1	34.00	$300.00	$10,200.00
		M3	7	1	5.00	$1,500.00	$7,500.00
		M3	12	1	950.00	$105.00	$99,750.00
	Unit Sub Total	**M3**		**6**	**1,212.00**	**$111.63**	**$135,293.00**
	Item Code 193001 Total No. of Proj.			**6**		**Total Amount**	**$135,293.00**
193003	STRUCTURE BACKFILL (BRIDGE)	M3	1	2	3,030.00	$89.36	$270,750.00
		M3	2	4	1,376.00	$161.26	$221,900.00
		M3	3	3	4,240.00	$132.02	$559,750.00
		M3	4	11	19,167.00	$104.85	$2,009,595.00
		M3	5	5	3,615.00	$112.69	$407,361.00
		M3	6	4	4,415.00	$88.55	$390,960.00
		M3	7	3	1,167.00	$134.76	$157,270.00
		M3	8	5	2,363.00	$85.80	$202,751.00
		M3	10	3	2,082.00	$116.01	$241,540.00
		M3	11	4	1,266.00	$94.94	$120,200.00
		M3	12	4	12,227.90	$175.38	$2,144,498.00
	Unit Sub Total	**M3**		**48**	**54,948.90**	**$122.42**	**$6,726,575.00**
	Item Code 193003 Total No. of Proj.			**48**		**Total Amount**	**$6,726,575.00**
193004	STRUCTURE BACKFILL (CULVERT)	M3	3	1	10.00	$600.00	$6,000.00
		M3	7	1	692.00	$200.00	$138,400.00
		M3	10	1	176.00	$25.00	$4,400.00
	Unit Sub Total	**M3**		**3**	**878.00**	**$169.48**	**$148,800.00**
	Item Code 193004 Total No. of Proj.			**3**		**Total Amount**	**$148,800.00**
193006	STRUCTURE BACKFILL (SLURRY CEMENT)	M3	3	2	25.00	$367.40	$9,185.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
193006	STRUCTURE BACKFILL (SLURRY CEMENT)	M3	4	1	14.00	$750.00	$10,500.00
		M3	7	2	21.00	$190.48	$4,000.00
		M3	12	1	30.00	$245.19	$7,355.70
	Unit Sub Total	**M3**		**6**	**90.00**	**$344.90**	**$31,040.70**
	Item Code 193006 Total No. of Proj.			**6**		**Total Amount**	**$31,040.70**
193013	STRUCTURE BACKFILL (RETAINING WALL)	M3	2	2	523.00	$51.43	$26,900.00
		M3	3	2	4,248.00	$57.25	$243,180.00
		M3	4	14	36,761.00	$96.98	$3,565,258.00
		M3	5	4	3,842.00	$70.18	$269,620.00
		M3	6	3	2,420.00	$69.21	$167,500.00
		M3	7	4	9,580.00	$60.61	$580,622.50
		M3	8	3	969.00	$63.48	$61,510.00
		M3	10	3	983.00	$54.68	$53,755.00
		M3	11	4	7,354.30	$97.89	$719,906.00
		M3	12	4	48,955.00	$133.86	$6,553,020.00
	Unit Sub Total	**M3**		**43**	**115,635.30**	**$105.86**	**$12,241,271.50**
	Item Code 193013 Total No. of Proj.			**43**		**Total Amount**	**$12,241,271.50**
193014	STRUCTURE BACKFILL (SOUND WALL)	M3	4	1	1,700.00	$30.00	$51,000.00
	Unit Sub Total	**M3**		**1**	**1,700.00**	**$30.00**	**$51,000.00**
	Item Code 193014 Total No. of Proj.			**1**		**Total Amount**	**$51,000.00**
193017	STRUCTURE BACKFILL (CHANNEL)	M3	4	1	140.00	$235.00	$32,900.00
	Unit Sub Total	**M3**		**1**	**140.00**	**$235.00**	**$32,900.00**
	Item Code 193017 Total No. of Proj.			**1**		**Total Amount**	**$32,900.00**
193020	STRUCTURE BACKFILL, RETAINING WALL (SOUND WALL)	M3	5	1	544.00	$100.00	$54,400.00
	Unit Sub Total	**M3**		**1**	**544.00**	**$100.00**	**$54,400.00**
	Item Code 193020 Total No. of Proj.			**1**		**Total Amount**	**$54,400.00**
193026	STRUCTURE BACKFILL (TIEBACK WALL)	M3	11	1	70.00	$170.00	$11,900.00
	Unit Sub Total	**M3**		**1**	**70.00**	**$170.00**	**$11,900.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 193026 Total No. of Proj.			**1**		**Total Amount**	**$11,900.00**
193028	STRUCTURE BACKFILL (SOIL NAIL WALL)	M3	4	2	188.00	$100.00	$18,800.00
		M3	5	1	60.00	$25.00	$1,500.00
		M3	12	1	20.00	$94.00	$1,880.00
	Unit Sub Total	**M3**		**4**	**268.00**	**$82.76**	**$22,180.00**
	Item Code 193028 Total No. of Proj.			**4**		**Total Amount**	**$22,180.00**
193029	STRUCTURE BACKFILL (SOLDIER PILE WALL)	M3	1	2	1,152.00	$65.83	$75,832.40
		M3	4	1	132.00	$130.00	$17,160.00
		M3	5	1	130.00	$435.00	$56,550.00
		M3	12	1	240.00	$275.00	$66,000.00
	Unit Sub Total	**M3**		**5**	**1,654.00**	**$130.32**	**$215,542.40**
	Item Code 193029 Total No. of Proj.			**5**		**Total Amount**	**$215,542.40**
193030	PERVIOUS BACKFILL MATERIAL	M3	3	2	100.00	$63.40	$6,340.00
		M3	4	2	165.00	$103.33	$17,050.00
		M3	12	1	500.00	$125.00	$62,500.00
	Unit Sub Total	**M3**		**5**	**765.00**	**$112.27**	**$85,890.00**
	Item Code 193030 Total No. of Proj.			**5**		**Total Amount**	**$85,890.00**
193031	PERVIOUS BACKFILL MATERIAL (RETAINING WALL)	M3	3	2	326.00	$77.30	$25,200.00
		M3	4	6	736.00	$87.48	$64,384.00
		M3	6	1	150.00	$60.00	$9,000.00
		M3	7	2	344.00	$100.00	$34,400.00
		M3	8	2	75.00	$103.33	$7,750.00
		M3	11	3	712.00	$110.05	$78,355.00
		M3	12	2	10,795.00	$22.22	$239,862.00
	Unit Sub Total	**M3**		**18**	**13,138.00**	**$34.93**	**$458,951.00**
	Item Code 193031 Total No. of Proj.			**18**		**Total Amount**	**$458,951.00**
193101	GRAVEL BLANKET	M3	12	1	75.00	$350.00	$26,250.00
	Unit Sub Total	**M3**		**1**	**75.00**	**$350.00**	**$26,250.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 193101 Total No. of Proj.			**1**		**Total Amount**	**$26,250.00**
193114	SAND BACKFILL	M3	1	3	24.00	$412.50	$9,900.00
		M3	2	3	31.00	$183.87	$5,700.00
		M3	3	2	61.00	$164.20	$10,016.00
		M3	4	5	278.00	$118.09	$32,830.00
		M3	5	2	154.00	$100.00	$15,400.00
		M3	6	2	202.00	$298.51	$60,300.00
		M3	7	1	110.00	$35.00	$3,850.00
		M3	8	2	408.00	$94.61	$38,600.00
		M3	10	1	81.00	$180.00	$14,580.00
		M3	11	2	29.00	$313.79	$9,100.00
		M3	12	2	91.00	$255.49	$23,250.00
	Unit Sub Total	**M3**		**25**	**1,469.00**	**$152.16**	**$223,526.00**
	Item Code 193114 Total No. of Proj.			**25**		**Total Amount**	**$223,526.00**
193118	CONCRETE BACKFILL	M3	3	1	2.00	$750.00	$1,500.00
	Unit Sub Total	**M3**		**1**	**2.00**	**$750.00**	**$1,500.00**
	Item Code 193118 Total No. of Proj.			**1**		**Total Amount**	**$1,500.00**
193119	LEAN CONCRETE BACKFILL	M3	1	2	665.00	$333.83	$222,000.00
		M3	4	2	177.00	$315.59	$55,860.00
		M3	5	1	300.00	$750.00	$225,000.00
		M3	10	1	2.00	$1,200.00	$2,400.00
		M3	12	1	370.00	$210.00	$77,700.00
	Unit Sub Total	**M3**		**7**	**1,514.00**	**$385.05**	**$582,960.00**
	Item Code 193119 Total No. of Proj.			**7**		**Total Amount**	**$582,960.00**
194001	DITCH EXCAVATION	M3	1	4	1,617.00	$19.89	$32,159.00
		M3	2	5	470.00	$69.93	$32,866.00
		M3	3	6	5,365.00	$33.48	$179,640.00
		M3	4	13	6,783.40	$59.01	$400,301.20
		M3	6	3	282.00	$101.40	$28,594.00
		M3	7	2	202.00	$151.29	$30,560.80
		M3	8	2	720.00	$95.49	$68,750.00
		M3	9	1	47.00	$200.00	$9,400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
194001	DITCH EXCAVATION	M3	10	1	60.00	$50.00	$3,000.00
		M3	11	3	700.00	$23.92	$16,742.40
		M3	12	2	2,100.00	$28.10	$59,010.00
	Unit Sub Total	**M3**		**42**	**18,346.40**	**$46.93**	**$861,023.40**
	Item Code 194001 Total No. of Proj.			**42**		**Total Amount**	**$861,023.40**
197003	CONTOUR GRADING	M3	1	1	22,000.00	$6.30	$138,600.00
	Unit Sub Total	**M3**		**1**	**22,000.00**	**$6.30**	**$138,600.00**
	Item Code 197003 Total No. of Proj.			**1**		**Total Amount**	**$138,600.00**
197010	PLACE AND COMPACT EMBANKMENT	M3	1	1	430.00	$22.00	$9,460.00
		M3	12	1	2,810.00	$55.00	$154,550.00
	Unit Sub Total	**M3**		**2**	**3,240.00**	**$50.62**	**$164,010.00**
	Item Code 197010 Total No. of Proj.			**2**		**Total Amount**	**$164,010.00**
197020	EARTH RETAINING STRUCTURE	M2	5	1	2,880.00	$855.00	$2,462,400.00
	Unit Sub Total	**M2**		**1**	**2,880.00**	**$855.00**	**$2,462,400.00**
	Item Code 197020 Total No. of Proj.			**1**		**Total Amount**	**$2,462,400.00**
197021	EARTH RETAINING STRUCTURE, LOCATION A	M2	4	2	1,858.00	$724.22	$1,345,600.00
		M2	12	1	1,680.00	$440.00	$739,200.00
	Unit Sub Total	**M2**		**3**	**3,538.00**	**$589.26**	**$2,084,800.00**
	Item Code 197021 Total No. of Proj.			**3**		**Total Amount**	**$2,084,800.00**
197022	EARTH RETAINING STRUCTURE, LOCATION B	M2	4	2	2,703.00	$912.01	$2,465,175.00
		M2	12	1	1,415.00	$490.00	$693,350.00
	Unit Sub Total	**M2**		**3**	**4,118.00**	**$767.00**	**$3,158,525.00**
	Item Code 197022 Total No. of Proj.			**3**		**Total Amount**	**$3,158,525.00**
197023	EARTH RETAINING STRUCTURE, LOCATION C	M2	4	1	1,350.00	$1,100.00	$1,485,000.00
		M2	12	1	1,370.00	$475.00	$650,750.00
	Unit Sub Total	**M2**		**2**	**2,720.00**	**$785.20**	**$2,135,750.00**
	Item Code 197023 Total No. of Proj.			**2**		**Total Amount**	**$2,135,750.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
197024	EARTH RETAINING STRUCTURE, LOCATION D	M2	4	1	540.00	$800.00	$432,000.00
	Unit Sub Total	**M2**		**1**	**540.00**	**$800.00**	**$432,000.00**
	Item Code 197024 Total No. of Proj.			**1**		**Total Amount**	**$432,000.00**
197026	EARTH RETAINING STRUCTURE, LOCATION 1	M2	11	1	1,020.00	$565.00	$576,300.00
	Unit Sub Total	**M2**		**1**	**1,020.00**	**$565.00**	**$576,300.00**
	Item Code 197026 Total No. of Proj.			**1**		**Total Amount**	**$576,300.00**
197027	EARTH RETAINING STRUCTURE, LOCATION 2	M2	11	1	1,100.00	$565.00	$621,500.00
	Unit Sub Total	**M2**		**1**	**1,100.00**	**$565.00**	**$621,500.00**
	Item Code 197027 Total No. of Proj.			**1**		**Total Amount**	**$621,500.00**
197028	EARTH RETAINING STRUCTURE, LOCATION 3	M2	11	1	440.00	$565.00	$248,600.00
	Unit Sub Total	**M2**		**1**	**440.00**	**$565.00**	**$248,600.00**
	Item Code 197028 Total No. of Proj.			**1**		**Total Amount**	**$248,600.00**
197029	EARTH RETAINING STRUCTURE, LOCATION 4	M2	11	1	440.00	$565.00	$248,600.00
	Unit Sub Total	**M2**		**1**	**440.00**	**$565.00**	**$248,600.00**
	Item Code 197029 Total No. of Proj.			**1**		**Total Amount**	**$248,600.00**
197030	EARTH RETAINING STRUCTURE (GUARD RAILING)	M2	2	3	35.00	$1,267.29	$44,355.00
	Unit Sub Total	**M2**		**3**	**35.00**	**$1,267.29**	**$44,355.00**
	Item Code 197030 Total No. of Proj.			**3**		**Total Amount**	**$44,355.00**
197060	SOIL NAIL ASSEMBLY	M	4	3	21,290.00	$106.20	$2,260,915.00
		M	5	1	3,270.00	$85.00	$277,950.00
		M	12	1	1,060.00	$68.00	$72,080.00
	Unit Sub Total	**M**		**5**	**25,620.00**	**$101.91**	**$2,610,945.00**
	Item Code 197060 Total No. of Proj.			**5**		**Total Amount**	**$2,610,945.00**
198001	IMPORTED BORROW	M3	1	4	6,620.00	$44.73	$296,090.00
		M3	2	5	14,050.00	$33.39	$469,140.00
		M3	3	11	143,904.00	$22.26	$3,203,325.00
		M3	4	11	32,980.00	$22.35	$737,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
198001	IMPORTED BORROW	M3	5	5	63,320.00	$31.77	$2,011,785.00
		M3	6	8	482,940.00	$8.75	$4,224,645.00
		M3	7	10	16,515.00	$12.61	$208,219.00
		M3	8	7	524,932.00	$26.21	$13,757,055.00
		M3	9	1	240.00	$100.00	$24,000.00
		M3	10	2	5,660.00	$40.55	$229,500.00
		M3	11	1	550.00	$90.00	$49,500.00
		M3	12	10	120,180.00	$15.47	$1,859,780.00
	Unit Sub Total	**M3**		**75**	**1,411,891.00**	**$19.17**	**$27,070,289.00**
198001	IMPORTED BORROW	TONN	1	3	16,856.00	$17.48	$294,656.00
		TONN	2	1	120.00	$32.30	$3,876.00
		TONN	4	1	7,570.00	$20.00	$151,400.00
		TONN	6	1	1,394.00	$135.80	$189,305.20
	Unit Sub Total	**TONN**		**6**	**25,940.00**	**$24.64**	**$639,237.20**
	Item Code 198001 Total No. of Proj.			**81**		**Total Amount**	**$27,709,526.20**
198006	IMPORTED MATERIAL	M3	2	1	180.00	$125.00	$22,500.00
	Unit Sub Total	**M3**		**1**	**180.00**	**$125.00**	**$22,500.00**
	Item Code 198006 Total No. of Proj.			**1**		**Total Amount**	**$22,500.00**
198007	IMPORTED MATERIAL (SHOULDER BACKING)	M3	2	1	720.00	$45.00	$32,400.00
		M3	3	1	190.00	$107.00	$20,330.00
		M3	4	3	4,598.00	$67.94	$312,400.00
		M3	5	1	1,880.00	$59.00	$110,920.00
		M3	8	1	700.00	$74.00	$51,800.00
	Unit Sub Total	**M3**		**7**	**8,088.00**	**$65.26**	**$527,850.00**
198007	IMPORTED MATERIAL (SHOULDER BACKING)	TONN	1	8	6,123.00	$49.02	$300,141.00
		TONN	2	26	43,083.00	$26.55	$1,143,760.21
		TONN	3	12	19,456.00	$46.37	$902,167.00
		TONN	4	12	19,905.00	$49.67	$988,677.00
		TONN	5	14	10,367.00	$82.71	$857,482.50
		TONN	6	6	5,629.00	$37.24	$209,615.00
		TONN	7	2	1,190.00	$98.11	$116,750.00
		TONN	8	5	2,431.00	$42.84	$104,140.00
		TONN	9	5	3,265.00	$81.41	$265,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
198007	IMPORTED MATERIAL (SHOULDER BACKING)	TONN	10	17	14,764.00	$50.83	$750,510.00
		TONN	11	1	650.00	$60.00	$39,000.00
		TONN	12	2	10,870.00	$23.97	$260,540.00
	Unit Sub Total	**TONN**		**110**	**137,733.00**	**$43.12**	**$5,938,582.71**
	Item Code 198007 Total No. of Proj.			**117**		**Total Amount**	**$6,466,432.71**
198009	IMPORTED BORROW (LIGHTWEIGHT AGGREGATE)	M3	4	1	26,400.00	$76.00	$2,006,400.00
	Unit Sub Total	**M3**		**1**	**26,400.00**	**$76.00**	**$2,006,400.00**
	Item Code 198009 Total No. of Proj.			**1**		**Total Amount**	**$2,006,400.00**
198020	IMPORTED RIVER GRAVEL	TONN	2	1	430.00	$67.00	$28,810.00
	Unit Sub Total	**TONN**		**1**	**430.00**	**$67.00**	**$28,810.00**
	Item Code 198020 Total No. of Proj.			**1**		**Total Amount**	**$28,810.00**
198021	IMPORTED ROCKY MATERIAL	TONN	2	1	310.00	$31.09	$9,637.90
	Unit Sub Total	**TONN**		**1**	**310.00**	**$31.09**	**$9,637.90**
	Item Code 198021 Total No. of Proj.			**1**		**Total Amount**	**$9,637.90**
198050	EMBANKMENT	M3	4	1	2,380.00	$15.00	$35,700.00
		M3	8	1	770.00	$51.00	$39,270.00
	Unit Sub Total	**M3**		**2**	**3,150.00**	**$23.80**	**$74,970.00**
	Item Code 198050 Total No. of Proj.			**2**		**Total Amount**	**$74,970.00**
198200	SUBGRADE ENHANCEMENT FABRIC	M2	1	1	7,610.00	$2.50	$19,025.00
		M2	2	4	57,570.00	$2.12	$122,057.20
	Unit Sub Total	**M2**		**5**	**65,180.00**	**$2.16**	**$141,082.20**
	Item Code 198200 Total No. of Proj.			**5**		**Total Amount**	**$141,082.20**
200001	HIGHWAY PLANTING	LS	1	1	1.00	$29,000.00	$29,000.00
		LS	2	1	1.00	$39,960.00	$39,960.00
		LS	3	6	6.00	$26,659.17	$159,955.00
		LS	4	12	12.00	$24,808.33	$297,700.00
		LS	5	8	8.00	$38,798.75	$310,390.00
		LS	6	4	4.00	$29,562.50	$118,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
200001	HIGHWAY PLANTING		LS	7	15	15.00	$52,942.33	$794,135.00
			LS	8	4	4.00	$18,225.00	$72,900.00
			LS	10	3	3.00	$5,433.33	$16,300.00
			LS	11	9	9.00	$89,360.28	$804,242.51
			LS	12	7	7.00	$15,876.57	$111,136.00
		Unit Sub Total	**LS**		**70**	**70.00**	**$39,342.41**	**$2,753,968.51**
	Item Code 200001	**Total No. of Proj.**			**70**		**Total Amount**	**$2,753,968.51**
200002	ROADSIDE CLEARING		LS	2	2	2.00	$6,500.00	$13,000.00
			LS	3	1	1.00	$50,000.00	$50,000.00
			LS	4	10	10.00	$140,785.00	$1,407,850.00
			LS	5	5	5.00	$32,725.00	$163,625.00
			LS	6	5	5.00	$34,850.00	$174,250.00
			LS	7	8	8.00	$51,925.34	$415,402.70
			LS	8	2	2.00	$26,350.00	$52,700.00
			LS	10	4	4.00	$39,506.25	$158,025.00
			LS	11	4	4.00	$56,866.28	$227,465.11
			LS	12	2	2.00	$67,500.00	$135,000.00
		Unit Sub Total	**LS**		**43**	**43.00**	**$65,053.90**	**$2,797,317.81**
	Item Code 200002	**Total No. of Proj.**			**43**		**Total Amount**	**$2,797,317.81**
200052	PRUNE EXISTING PLANTS		EA	5	1	13.00	$500.00	$6,500.00
		Unit Sub Total	**EA**		**1**	**13.00**	**$500.00**	**$6,500.00**
200052	PRUNE EXISTING PLANTS		LS	3	1	1.00	$10,000.00	$10,000.00
			LS	4	4	4.00	$23,125.00	$92,500.00
			LS	6	2	2.00	$5,750.00	$11,500.00
			LS	7	4	4.00	$57,750.00	$231,000.00
			LS	8	1	1.00	$10,900.00	$10,900.00
			LS	10	2	2.00	$41,250.00	$82,500.00
			LS	12	3	3.00	$16,766.67	$50,300.00
		Unit Sub Total	**LS**		**17**	**17.00**	**$28,747.06**	**$488,700.00**
	Item Code 200052	**Total No. of Proj.**			**18**		**Total Amount**	**$495,200.00**
200101	IMPORTED TOPSOIL		M3	1	4	5,560.00	$97.67	$543,070.00
			M3	2	1	200.00	$73.44	$14,688.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
200101	IMPORTED TOPSOIL		M3	4	2	1,650.00	$29.09	$48,000.00
			M3	7	1	300.00	$94.00	$28,200.00
			M3	8	1	280.00	$65.00	$18,200.00
			M3	11	2	1,440.00	$69.31	$99,802.00
			M3	12	1	900.00	$65.00	$58,500.00
		Unit Sub Total	**M3**		**12**	**10,330.00**	**$78.46**	**$810,460.00**
	Item Code 200101	**Total No. of Proj.**			**12**		**Total Amount**	**$810,460.00**
200114	ROCK BLANKET		M2	2	1	480.00	$35.00	$16,800.00
			M2	3	3	790.00	$231.06	$182,540.00
			M2	4	2	600.00	$95.00	$57,000.00
			M2	5	1	360.00	$150.00	$54,000.00
			M2	7	4	6,280.00	$104.20	$654,360.00
			M2	11	4	12,480.00	$100.13	$1,249,648.00
			M2	12	4	2,550.00	$90.58	$230,970.00
		Unit Sub Total	**M2**		**19**	**23,540.00**	**$103.88**	**$2,445,318.00**
	Item Code 200114	**Total No. of Proj.**			**19**		**Total Amount**	**$2,445,318.00**
200120	CULTIVATE		LS	4	1	1.00	$5,200.00	$5,200.00
		Unit Sub Total	**LS**		**1**	**1.00**	**$5,200.00**	**$5,200.00**
200120	CULTIVATE		M2	1	1	22,100.00	$2.00	$44,200.00
			M2	6	1	1,450.00	$2.00	$2,900.00
			M2	11	1	15,700.00	$0.56	$8,792.00
		Unit Sub Total	**M2**		**3**	**39,250.00**	**$1.42**	**$55,892.00**
	Item Code 200120	**Total No. of Proj.**			**4**		**Total Amount**	**$61,092.00**
200121	CULTIVATE (SOIL AMENDMENT)		M2	4	1	4,370.00	$2.00	$8,740.00
			M2	5	1	4,600.00	$5.00	$23,000.00
			M2	8	1	80,000.00	$0.22	$17,600.00
		Unit Sub Total	**M2**		**3**	**88,970.00**	**$0.55**	**$49,340.00**
	Item Code 200121	**Total No. of Proj.**			**3**		**Total Amount**	**$49,340.00**
201700	TOPSOIL		M3	4	1	550.00	$50.00	$27,500.00
		Unit Sub Total	**M3**		**1**	**550.00**	**$50.00**	**$27,500.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION			UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Item Code 201700	**Total No. of Proj.**			**1**		**Total Amount**	**$27,500.00**
202003	IRON SULFATE			KG	4	1	6.00	$55.00	$330.00
				KG	8	1	120.00	$1.94	$232.80
				KG	11	3	547.00	$1.39	$760.20
			Unit Sub Total	**KG**		**5**	**673.00**	**$1.97**	**$1,323.00**
		Item Code 202003	**Total No. of Proj.**			**5**		**Total Amount**	**$1,323.00**
202006	SOIL AMENDMENT			M3	2	1	17.00	$80.00	$1,360.00
				M3	4	5	1,590.00	$64.91	$103,200.00
				M3	6	4	302.00	$77.67	$23,456.00
				M3	7	1	30.00	$120.00	$3,600.00
				M3	8	1	55.00	$104.00	$5,720.00
				M3	10	1	53.00	$70.00	$3,710.00
				M3	11	2	1,247.00	$28.85	$35,979.60
				M3	12	2	206.00	$33.11	$6,820.00
			Unit Sub Total	**M3**		**17**	**3,500.00**	**$52.53**	**$183,845.60**
		Item Code 202006	**Total No. of Proj.**			**17**		**Total Amount**	**$183,845.60**
202007	DUFF			HA	4	1	4.40	$10,000.00	$44,000.00
				HA	6	2	83.00	$6,313.25	$524,000.00
				HA	8	1	0.20	$206,500.00	$41,300.00
			Unit Sub Total	**HA**		**4**	**87.60**	**$6,955.48**	**$609,300.00**
202007	DUFF			M2	3	2	15,000.00	$3.65	$54,820.00
				M2	5	4	21,440.00	$3.42	$73,330.00
				M2	7	2	216,700.00	$0.62	$134,000.00
				M2	8	1	140,000.00	$0.50	$70,000.00
				M2	9	1	430.00	$12.00	$5,160.00
				M2	11	1	3,890.00	$5.00	$19,450.00
			Unit Sub Total	**M2**		**11**	**397,460.00**	**$0.90**	**$356,760.00**
		Item Code 202007	**Total No. of Proj.**			**15**		**Total Amount**	**$966,060.00**
202011	MULCH			M3	2	5	1,131.00	$74.75	$84,545.00
				M3	3	3	2,351.30	$33.94	$79,810.00
				M3	4	5	8,290.00	$29.07	$240,990.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
202011	MULCH	M3	5	4	1,741.00	$76.61	$133,370.00
		M3	6	5	11,950.00	$36.13	$431,720.00
		M3	7	9	3,747.20	$39.64	$148,545.76
		M3	8	1	542.00	$34.00	$18,428.00
		M3	10	3	1,993.00	$47.40	$94,465.00
		M3	11	3	2,550.00	$34.54	$88,081.50
		M3	12	3	840.00	$40.43	$33,960.00
	Unit Sub Total	**M3**		**41**	**35,135.50**	**$38.53**	**$1,353,915.26**
	Item Code 202011 Total No. of Proj.			**41**		**Total Amount**	**$1,353,915.26**
202018	COMMERCIAL FERTILIZER	EA	10	1	4,650.00	$0.40	$1,860.00
	Unit Sub Total	**EA**		**1**	**4,650.00**	**$0.40**	**$1,860.00**
202018	COMMERCIAL FERTILIZER	KG	12	1	2,840.00	$1.00	$2,840.00
	Unit Sub Total	**KG**		**1**	**2,840.00**	**$1.00**	**$2,840.00**
	Item Code 202018 Total No. of Proj.			**2**		**Total Amount**	**$4,700.00**
202030	COMMERCIAL FERTILIZER (GRANULAR)	KG	4	2	9,420.00	$1.35	$12,705.00
		KG	7	1	400.00	$7.00	$2,800.00
	Unit Sub Total	**KG**		**3**	**9,820.00**	**$1.58**	**$15,505.00**
	Item Code 202030 Total No. of Proj.			**3**		**Total Amount**	**$15,505.00**
202031	COMMERCIAL FERTILIZER (SLOW RELEASE)	KG	3	1	1,970.00	$1.00	$1,970.00
		KG	4	2	2,310.00	$5.88	$13,580.00
		KG	6	1	1,170.00	$4.00	$4,680.00
		KG	7	2	2,300.00	$1.49	$3,435.00
		KG	8	1	970.00	$2.68	$2,599.60
		KG	10	1	18.00	$10.00	$180.00
		KG	11	2	4,150.00	$1.17	$4,849.00
		KG	12	1	3,520.00	$2.00	$7,040.00
	Unit Sub Total	**KG**		**11**	**16,408.00**	**$2.34**	**$38,333.60**
	Item Code 202031 Total No. of Proj.			**11**		**Total Amount**	**$38,333.60**
202032	COMMERCIAL FERTILIZER (TABLET)	EA	2	1	1,547.00	$1.00	$1,547.00
		EA	10	1	100.00	$1.00	$100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**2**	**1,647.00**	**$1.00**	**$1,647.00**
202032	COMMERCIAL FERTILIZER (TABLET)		TAB	10	1	5,270.00	$0.20	$1,054.00
		Unit Sub Total	**TAB**		**1**	**5,270.00**	**$0.20**	**$1,054.00**
	Item Code 202032	**Total No. of Proj.**			**3**		**Total Amount**	**$2,701.00**
202033	COMMERCIAL FERTILIZER (PACKET)		EA	2	1	760.00	$0.50	$380.00
			EA	3	2	1,186.00	$0.62	$740.00
			EA	4	5	56,948.00	$0.24	$13,759.50
			EA	5	2	15,060.00	$0.25	$3,765.00
			EA	6	5	34,240.00	$0.45	$15,242.50
			EA	7	3	6,160.00	$0.44	$2,729.00
			EA	10	1	2,760.00	$0.07	$193.20
			EA	11	4	27,520.00	$0.24	$6,711.80
		Unit Sub Total	**EA**		**23**	**144,634.00**	**$0.30**	**$43,521.00**
	Item Code 202033	**Total No. of Proj.**			**23**		**Total Amount**	**$43,521.00**
203001	EROSION CONTROL (BLANKET)		M2	2	2	17,950.00	$5.14	$92,250.00
			M2	3	1	1,620.00	$6.00	$9,720.00
			M2	4	1	1,050.00	$16.30	$17,115.00
			M2	5	5	3,591.00	$7.76	$27,855.00
			M2	6	3	21,510.00	$4.47	$96,070.00
			M2	8	2	9,650.00	$3.23	$31,125.00
			M2	9	3	11,730.00	$5.75	$67,450.00
		Unit Sub Total	**M2**		**17**	**67,101.00**	**$5.09**	**$341,585.00**
	Item Code 203001	**Total No. of Proj.**			**17**		**Total Amount**	**$341,585.00**
203003	STRAW (EROSION CONTROL)		KG	2	3	210.80	$11.51	$2,426.80
			KG	12	1	1,395.00	$1.00	$1,395.00
		Unit Sub Total	**KG**		**4**	**1,605.80**	**$2.38**	**$3,821.80**
203003	STRAW (EROSION CONTROL)		LB	2	1	1,320.00	$2.00	$2,640.00
		Unit Sub Total	**LB**		**1**	**1,320.00**	**$2.00**	**$2,640.00**
203003	STRAW (EROSION CONTROL)		TONN	1	11	100.30	$673.54	$67,556.00
			TONN	2	23	215.70	$671.82	$144,911.68
			TONN	3	21	271.80	$635.57	$172,747.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
203003	STRAW (EROSION CONTROL)	TONN	4	19	333.10	$484.14	$161,267.00
		TONN	5	5	10.00	$871.10	$8,711.00
		TONN	6	17	707.90	$563.83	$399,133.00
		TONN	7	3	52.80	$1,654.36	$87,350.00
		TONN	10	8	116.10	$537.99	$62,461.00
		TONN	11	1	1.00	$1,260.00	$1,260.00
		TONN	12	2	21.00	$875.24	$18,380.00
	Unit Sub Total	**TONN**		**110**	**1,829.70**	**$614.19**	**$1,123,776.68**
	Item Code 203003 Total No. of Proj.			**115**		**Total Amount**	**$1,130,238.48**
203012	EROSION CONTROL (DRILL SEED)	HA	3	1	14.00	$9,200.00	$128,800.00
	Unit Sub Total	**HA**		**1**	**14.00**	**$9,200.00**	**$128,800.00**
	Item Code 203012 Total No. of Proj.			**1**		**Total Amount**	**$128,800.00**
203014	FIBER (EROSION CONTROL)	KG	1	9	42,310.00	$1.71	$72,345.00
		KG	2	23	30,904.50	$1.36	$41,985.51
		KG	3	27	115,164.00	$1.03	$118,705.70
		KG	4	31	69,982.00	$1.22	$85,644.00
		KG	5	16	17,110.00	$1.86	$31,798.00
		KG	6	17	77,100.00	$1.75	$135,191.00
		KG	7	6	59,650.00	$0.81	$48,381.98
		KG	8	11	275,534.00	$1.12	$309,444.00
		KG	10	12	34,180.00	$1.07	$36,640.20
		KG	11	7	26,141.00	$0.93	$24,215.00
		KG	12	5	6,120.00	$1.28	$7,823.20
	Unit Sub Total	**KG**		**164**	**754,195.50**	**$1.21**	**$912,173.59**
203014	FIBER (EROSION CONTROL)	LB	2	1	120.00	$2.00	$240.00
	Unit Sub Total	**LB**		**1**	**120.00**	**$2.00**	**$240.00**
203014	FIBER (EROSION CONTROL)	TONN	1	1	22.00	$950.00	$20,900.00
	Unit Sub Total	**TONN**		**1**	**22.00**	**$950.00**	**$20,900.00**
	Item Code 203014 Total No. of Proj.			**166**		**Total Amount**	**$933,313.59**
203015	EROSION CONTROL	M2	1	1	100.00	$9.00	$900.00
	Unit Sub Total	**M2**		**1**	**100.00**	**$9.00**	**$900.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 203015	**Total No. of Proj.**			**1**		**Total Amount**	**$900.00**
203016	EROSION CONTROL (TYPE D)		M2	3	2	11,000.00	$1.31	$14,400.00
		Unit Sub Total	**M2**		**2**	**11,000.00**	**$1.31**	**$14,400.00**
	Item Code 203016	**Total No. of Proj.**			**2**		**Total Amount**	**$14,400.00**
203021	FIBER ROLLS		M	1	4	11,880.00	$12.69	$150,810.00
			M	3	8	18,804.00	$14.46	$271,952.00
			M	4	27	106,107.00	$11.61	$1,231,694.00
			M	5	4	2,520.00	$14.71	$37,060.00
			M	6	2	21,000.00	$8.48	$178,000.00
			M	8	2	3,360.00	$10.65	$35,800.00
			M	11	8	28,093.00	$12.37	$347,442.45
		Unit Sub Total	**M**		**55**	**191,764.00**	**$11.75**	**$2,252,758.45**
203021	FIBER ROLLS		M3	7	1	6.40	$1.10	$7.04
		Unit Sub Total	**M3**		**1**	**6.40**	**$1.10**	**$7.04**
	Item Code 203021	**Total No. of Proj.**			**56**		**Total Amount**	**$2,252,765.49**
203024	COMPOST (EROSION CONTROL)		CF	2	1	17.00	$40.00	$680.00
		Unit Sub Total	**CF**		**1**	**17.00**	**$40.00**	**$680.00**
203024	COMPOST (EROSION CONTROL)		KG	1	1	0.50	$600.00	$300.00
			KG	4	2	10,970.00	$1.00	$10,970.00
			KG	7	1	1,360.00	$1.00	$1,360.00
			KG	10	1	10,400.00	$0.85	$8,840.00
		Unit Sub Total	**KG**		**5**	**22,730.50**	**$0.94**	**$21,470.00**
203024	COMPOST (EROSION CONTROL)		M3	1	10	70.90	$469.17	$33,264.00
			M3	2	24	189.60	$444.71	$84,317.04
			M3	3	25	1,413.20	$290.84	$411,012.00
			M3	4	29	3,535.40	$66.78	$236,089.00
			M3	5	14	71.30	$344.07	$24,532.00
			M3	6	6	463.80	$179.84	$83,410.00
			M3	7	4	392.40	$105.29	$41,315.00
			M3	8	5	4,877.00	$46.61	$227,320.00
			M3	10	7	1,464.70	$135.56	$198,556.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
203024	COMPOST (EROSION CONTROL)	M3	11	9	55.90	$445.08	$24,880.23
		M3	12	4	1,414.40	$49.89	$70,560.00
	Unit Sub Total	**M3**		**137**	**13,948.60**	**$102.90**	**$1,435,255.77**
	Item Code 203024 Total No. of Proj.			**143**		**Total Amount**	**$1,457,405.77**
203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	1	4	21.00	$2,280.95	$47,900.00
		EA	2	3	6.00	$2,568.33	$15,410.00
		EA	3	12	89.00	$1,130.38	$100,604.00
		EA	4	16	102.00	$1,304.41	$133,050.00
		EA	5	3	14.00	$799.64	$11,195.00
		EA	6	5	27.00	$783.33	$21,150.00
		EA	7	2	15.00	$420.00	$6,300.00
		EA	8	5	18.00	$1,091.89	$19,654.00
		EA	10	7	21.00	$1,171.43	$24,600.00
		EA	11	3	12.00	$268.75	$3,225.00
		EA	12	3	28.00	$364.29	$10,200.00
	Unit Sub Total	**EA**		**63**	**353.00**	**$1,114.13**	**$393,288.00**
	Item Code 203026 Total No. of Proj.			**63**		**Total Amount**	**$393,288.00**
203040	SEED (EROSION CONTROL)	KG	2	2	13.60	$289.96	$3,943.40
		KG	5	1	2.20	$230.00	$506.00
		KG	12	1	46.00	$100.00	$4,600.00
	Unit Sub Total	**KG**		**4**	**61.80**	**$146.43**	**$9,049.40**
203040	SEED (EROSION CONTROL)	LS	7	1	1.00	$2,000.00	$2,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$2,000.00**	**$2,000.00**
	Item Code 203040 Total No. of Proj.			**5**		**Total Amount**	**$11,049.40**
203043	SEED (TYPE 1) (EROSION CONTROL)	KG	12	1	5.50	$1,000.00	$5,500.00
	Unit Sub Total	**KG**		**1**	**5.50**	**$1,000.00**	**$5,500.00**
	Item Code 203043 Total No. of Proj.			**1**		**Total Amount**	**$5,500.00**
203044	SEED (TYPE 2) (EROSION CONTROL)	KG	4	1	90.00	$100.00	$9,000.00
	Unit Sub Total	**KG**		**1**	**90.00**	**$100.00**	**$9,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 203044 Total No. of Proj.			**1**		**Total Amount**	**$9,000.00**
203045	PURE LIVE SEED (EROSION CONTROL)	KG	1	13	5,019.00	$53.76	$269,815.00
		KG	2	24	3,783.80	$70.62	$267,198.62
		KG	3	27	9,393.40	$90.52	$850,274.20
		KG	4	26	2,712.30	$142.65	$386,916.00
		KG	5	16	904.30	$95.67	$86,517.00
		KG	6	15	4,476.00	$139.20	$623,049.00
		KG	7	7	2,341.50	$111.80	$261,782.04
		KG	8	13	5,743.40	$456.40	$2,621,260.00
		KG	10	12	1,025.50	$175.75	$180,230.95
		KG	11	5	124.60	$243.68	$30,363.10
		KG	12	3	150.20	$162.76	$24,446.35
	Unit Sub Total	**KG**		**161**	**35,674.00**	**$157.03**	**$5,601,852.26**
203045	PURE LIVE SEED (EROSION CONTROL)	LB	2	1	17.00	$90.00	$1,530.00
	Unit Sub Total	**LB**		**1**	**17.00**	**$90.00**	**$1,530.00**
	Item Code 203045 Total No. of Proj.			**162**		**Total Amount**	**$5,603,382.26**
203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	KG	1	7	5,149.00	$2.21	$11,405.00
		KG	2	27	7,342.50	$3.02	$22,160.92
		KG	3	27	95,851.80	$1.76	$168,643.00
		KG	4	7	20,440.00	$1.91	$39,125.00
		KG	5	1	1,020.00	$3.00	$3,060.00
		KG	6	8	13,612.00	$1.76	$24,007.00
		KG	8	2	143.00	$5.48	$784.00
		KG	10	12	5,582.00	$1.08	$6,039.30
		KG	11	8	391.00	$18.04	$7,054.42
		KG	12	2	200.00	$4.59	$917.50
	Unit Sub Total	**KG**		**101**	**149,731.30**	**$1.89**	**$283,196.14**
203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	LB	2	1	50.00	$10.00	$500.00
	Unit Sub Total	**LB**		**1**	**50.00**	**$10.00**	**$500.00**
	Item Code 203056 Total No. of Proj.			**102**		**Total Amount**	**$283,696.14**
203061	STABILIZING EMULSION (EROSION CONTROL)	KG	1	10	5,767.00	$2.83	$16,339.00
		KG	2	23	7,937.40	$3.12	$24,796.89

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
203061	STABILIZING EMULSION (EROSION CONTROL)	KG	3	27	27,210.00	$2.53	$68,946.95
		KG	4	30	18,330.80	$2.75	$50,400.28
		KG	5	16	2,616.50	$6.06	$15,861.50
		KG	6	19	18,661.00	$4.13	$77,025.50
		KG	7	4	6,778.00	$3.08	$20,846.80
		KG	8	12	32,844.00	$3.55	$116,538.00
		KG	10	9	4,949.00	$4.66	$23,050.00
		KG	11	7	2,865.00	$4.14	$11,865.00
		KG	12	5	1,698.00	$3.88	$6,582.56
	Unit Sub Total	**KG**		**162**	**129,656.70**	**$3.33**	**$432,252.48**
203061	STABILIZING EMULSION (EROSION CONTROL)	LB	2	1	42.00	$15.00	$630.00
	Unit Sub Total	**LB**		**1**	**42.00**	**$15.00**	**$630.00**
	Item Code 203061 Total No. of Proj.			**163**		**Total Amount**	**$432,882.48**
203561	JUTE MESH	M2	5	1	300.00	$6.00	$1,800.00
		M2	7	1	900.00	$6.00	$5,400.00
	Unit Sub Total	**M2**		**2**	**1,200.00**	**$6.00**	**$7,200.00**
	Item Code 203561 Total No. of Proj.			**2**		**Total Amount**	**$7,200.00**
204001	PLANT (GROUP A)	EA	2	2	443.00	$15.07	$6,675.00
		EA	3	1	930.00	$10.00	$9,300.00
		EA	10	1	50.00	$25.00	$1,250.00
		EA	12	1	1,650.00	$9.00	$14,850.00
	Unit Sub Total	**EA**		**5**	**3,073.00**	**$10.44**	**$32,075.00**
	Item Code 204001 Total No. of Proj.			**5**		**Total Amount**	**$32,075.00**
204002	PLANT (GROUP B)	EA	2	2	650.00	$36.92	$24,000.00
		EA	3	1	83.00	$25.00	$2,075.00
		EA	9	1	33.00	$80.00	$2,640.00
	Unit Sub Total	**EA**		**4**	**766.00**	**$37.49**	**$28,715.00**
	Item Code 204002 Total No. of Proj.			**4**		**Total Amount**	**$28,715.00**
204003	PLANT (GROUP C)	EA	3	1	29.00	$250.00	$7,250.00
		EA	4	1	21.00	$560.00	$11,760.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**2**	**50.00**	**$380.20**	**$19,010.00**
	Item Code 204003	**Total No. of Proj.**			**2**		**Total Amount**	**$19,010.00**
204005	PLANT (GROUP E)		EA	4	1	5,830.00	$2.00	$11,660.00
		Unit Sub Total	**EA**		**1**	**5,830.00**	**$2.00**	**$11,660.00**
	Item Code 204005	**Total No. of Proj.**			**1**		**Total Amount**	**$11,660.00**
204006	PLANT (GROUP F)		EA	3	1	810.00	$2.00	$1,620.00
			EA	4	3	24,150.00	$0.78	$18,735.00
			EA	7	4	103,920.00	$0.32	$33,718.00
			EA	8	1	7,710.00	$0.43	$3,315.30
			EA	11	2	199,310.00	$0.38	$76,645.00
			EA	12	2	340,310.00	$0.33	$112,808.50
		Unit Sub Total	**EA**		**13**	**676,210.00**	**$0.37**	**$246,841.80**
	Item Code 204006	**Total No. of Proj.**			**13**		**Total Amount**	**$246,841.80**
204008	PLANT (GROUP H)		EA	4	3	103,146.00	$0.30	$30,633.96
			EA	6	1	218,000.00	$0.50	$109,000.00
			EA	7	2	315,570.00	$0.35	$110,628.00
			EA	8	1	350,000.00	$0.30	$105,000.00
			EA	10	1	220,000.00	$0.25	$55,000.00
			EA	11	2	223,880.00	$0.44	$97,683.20
			EA	12	2	306,290.00	$0.30	$91,887.00
		Unit Sub Total	**EA**		**12**	**1,736,886.00**	**$0.35**	**$599,832.16**
	Item Code 204008	**Total No. of Proj.**			**12**		**Total Amount**	**$599,832.16**
204009	PLANT (GROUP I)		EA	4	5	3,381.00	$27.09	$91,600.00
			EA	5	1	8,830.00	$10.00	$88,300.00
		Unit Sub Total	**EA**		**6**	**12,211.00**	**$14.73**	**$179,900.00**
	Item Code 204009	**Total No. of Proj.**			**6**		**Total Amount**	**$179,900.00**
204010	PLANT (GROUP O)		EA	5	1	20.00	$200.00	$4,000.00
			EA	10	1	2,580.00	$61.44	$158,515.20
		Unit Sub Total	**EA**		**2**	**2,600.00**	**$62.51**	**$162,515.20**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 204010	**Total No. of Proj.**			**2**		**Total Amount**	**$162,515.20**
204011	PLANT (GROUP K)		EA	5	1	2.00	$450.00	$900.00
			EA	11	1	10.00	$245.91	$2,459.10
		Unit Sub Total	**EA**		**2**	**12.00**	**$279.93**	**$3,359.10**
	Item Code 204011	**Total No. of Proj.**			**2**		**Total Amount**	**$3,359.10**
204013	PLANT (GROUP M)		EA	3	1	16,500.00	$3.00	$49,500.00
			EA	4	2	190.00	$75.79	$14,400.00
			EA	11	2	123,300.00	$2.07	$255,663.00
		Unit Sub Total	**EA**		**5**	**139,990.00**	**$2.28**	**$319,563.00**
	Item Code 204013	**Total No. of Proj.**			**5**		**Total Amount**	**$319,563.00**
204017	PLANT (GROUP W)		EA	1	1	700.00	$13.00	$9,100.00
			EA	3	1	2,170.00	$11.00	$23,870.00
			EA	4	3	454.00	$12.62	$5,728.00
			EA	5	1	54.00	$8.00	$432.00
			EA	9	1	44.00	$100.00	$4,400.00
			EA	10	2	217.00	$46.11	$10,004.94
			EA	11	1	3,000.00	$4.48	$13,440.00
		Unit Sub Total	**EA**		**10**	**6,639.00**	**$10.09**	**$66,974.94**
	Item Code 204017	**Total No. of Proj.**			**10**		**Total Amount**	**$66,974.94**
204021	PLANT (GROUP U)		EA	2	1	78.00	$90.00	$7,020.00
			EA	3	1	2.00	$250.00	$500.00
		Unit Sub Total	**EA**		**2**	**80.00**	**$94.00**	**$7,520.00**
	Item Code 204021	**Total No. of Proj.**			**2**		**Total Amount**	**$7,520.00**
204022	PLANT (GROUP Z)		EA	7	2	68.00	$1,038.24	$70,600.00
			EA	11	3	197.00	$3,461.06	$681,829.50
		Unit Sub Total	**EA**		**5**	**265.00**	**$2,839.36**	**$752,429.50**
	Item Code 204022	**Total No. of Proj.**			**5**		**Total Amount**	**$752,429.50**
204030	TRANSPLANT TREE		EA	6	2	4.00	$500.00	$2,000.00
		Unit Sub Total	**EA**		**2**	**4.00**	**$500.00**	**$2,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 204030	**Total No. of Proj.**			**2**		**Total Amount**	**$2,000.00**
204031	TRANSPLANT PALM TREE		EA	7	1	42.00	$2,000.00	$84,000.00
			EA	8	1	5.00	$6,100.00	$30,500.00
			EA	12	2	36.00	$2,127.78	$76,600.00
		Unit Sub Total	**EA**		**4**	**83.00**	**$2,302.41**	**$191,100.00**
	Item Code 204031	**Total No. of Proj.**			**4**		**Total Amount**	**$191,100.00**
204035	PLANT (GROUP A)		EA	4	6	38,700.00	$11.69	$452,550.00
			EA	5	3	2,670.00	$15.00	$40,050.00
			EA	6	5	24,800.00	$14.50	$359,640.00
			EA	7	6	5,640.00	$11.52	$64,969.00
			EA	10	3	4,599.00	$13.24	$60,891.00
			EA	11	2	9,520.00	$8.38	$79,734.00
			EA	12	1	10,990.00	$7.00	$76,930.00
		Unit Sub Total	**EA**		**26**	**96,919.00**	**$11.71**	**$1,134,764.00**
	Item Code 204035	**Total No. of Proj.**			**26**		**Total Amount**	**$1,134,764.00**
204036	PLANT (GROUP B)		EA	1	1	13.00	$125.00	$1,625.00
			EA	4	6	2,643.00	$35.32	$93,346.00
			EA	5	3	1,844.00	$35.44	$65,350.00
			EA	6	5	2,550.00	$43.76	$111,590.00
			EA	7	5	1,615.00	$23.35	$37,718.00
			EA	8	1	640.00	$40.00	$25,600.00
			EA	10	2	1,380.00	$33.45	$46,160.00
			EA	11	3	2,476.00	$23.33	$57,774.34
			EA	12	1	160.00	$20.00	$3,200.00
		Unit Sub Total	**EA**		**27**	**13,321.00**	**$33.21**	**$442,363.34**
	Item Code 204036	**Total No. of Proj.**			**27**		**Total Amount**	**$442,363.34**
204038	PLANT (GROUP U)		EA	4	3	197.00	$82.34	$16,220.00
			EA	5	1	1,040.00	$125.00	$130,000.00
			EA	6	2	380.00	$81.05	$30,800.00
			EA	7	7	1,164.00	$109.29	$127,216.85
			EA	8	1	250.00	$96.00	$24,000.00
			EA	10	1	230.00	$70.00	$16,100.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
204038	PLANT (GROUP U)	EA	11	3	539.00	$93.13	$50,195.60
		EA	12	1	310.00	$45.00	$13,950.00
	Unit Sub Total	**EA**		**19**	**4,110.00**	**$99.39**	**$408,482.45**
	Item Code 204038 Total No. of Proj.			**19**		**Total Amount**	**$408,482.45**
204051	SEEDING	HA	11	2	3.50	$8,290.81	$29,017.83
	Unit Sub Total	**HA**		**2**	**3.50**	**$8,290.81**	**$29,017.83**
	Item Code 204051 Total No. of Proj.			**2**		**Total Amount**	**$29,017.83**
204053	WILD FLOWER SEEDING	HA	4	1	0.20	$35,000.00	$7,000.00
		HA	5	1	0.30	$10,000.00	$3,000.00
		HA	6	2	8.60	$12,000.00	$103,200.00
		HA	12	1	2.00	$7,500.00	$15,000.00
	Unit Sub Total	**HA**		**5**	**11.10**	**$11,549.55**	**$128,200.00**
	Item Code 204053 Total No. of Proj.			**5**		**Total Amount**	**$128,200.00**
204096	MAINTAIN EXISTING PLANTED AREAS	LS	2	1	1.00	$500.00	$500.00
		LS	3	1	1.00	$3,500.00	$3,500.00
		LS	4	1	1.00	$25,000.00	$25,000.00
		LS	5	1	1.00	$1,600.00	$1,600.00
		LS	6	2	2.00	$93,510.00	$187,020.00
		LS	7	5	5.00	$6,620.00	$33,100.00
		LS	10	2	2.00	$13,000.00	$26,000.00
		LS	11	1	1.00	$45,000.00	$45,000.00
		LS	12	1	1.00	$2,500.00	$2,500.00
	Unit Sub Total	**LS**		**15**	**15.00**	**$21,614.67**	**$324,220.00**
	Item Code 204096 Total No. of Proj.			**15**		**Total Amount**	**$324,220.00**
204098	MAINTAIN EXISTING PLANTS	LS	4	1	1.00	$35,000.00	$35,000.00
		LS	7	2	2.00	$8,800.00	$17,600.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$17,533.33**	**$52,600.00**
	Item Code 204098 Total No. of Proj.			**3**		**Total Amount**	**$52,600.00**
204099	PLANT ESTABLISHMENT WORK	LS	1	2	2.00	$14,000.00	$28,000.00
		LS	2	3	3.00	$23,788.07	$71,364.20

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
204099	PLANT ESTABLISHMENT WORK	LS	3	5	5.00	$73,708.60	$368,543.00
		LS	4	18	18.00	$97,770.94	$1,759,877.00
		LS	5	13	13.00	$51,817.69	$673,630.00
		LS	6	9	9.00	$215,621.00	$1,940,589.00
		LS	7	20	20.00	$60,138.18	$1,202,763.69
		LS	8	6	6.00	$54,666.83	$328,001.00
		LS	10	7	7.00	$181,269.16	$1,268,884.11
		LS	11	13	13.00	$58,343.76	$758,468.86
		LS	12	7	7.00	$33,000.00	$231,000.00
	Unit Sub Total	**LS**		**103**	**103.00**	**$83,797.29**	**$8,631,120.86**
	Item Code 204099 Total No. of Proj.			**103**		**Total Amount**	**$8,631,120.86**
205051	FOLIAGE PROTECTOR	EA	5	3	2,180.00	$20.00	$43,600.00
		EA	10	1	50.00	$45.00	$2,250.00
	Unit Sub Total	**EA**		**4**	**2,230.00**	**$20.56**	**$45,850.00**
	Item Code 205051 Total No. of Proj.			**4**		**Total Amount**	**$45,850.00**
205061	ROOT PROTECTOR	EA	5	3	5,480.00	$15.00	$82,200.00
		EA	6	5	1,189.00	$23.69	$28,164.00
	Unit Sub Total	**EA**		**8**	**6,669.00**	**$16.55**	**$110,364.00**
	Item Code 205061 Total No. of Proj.			**8**		**Total Amount**	**$110,364.00**
206401	MAINTAIN EXISTING IRRIGATION FACILITIES	LS	2	2	2.00	$1,250.00	$2,500.00
		LS	3	3	3.00	$5,366.67	$16,100.00
		LS	4	9	9.00	$31,677.78	$285,100.00
		LS	5	3	3.00	$18,700.00	$56,100.00
		LS	6	1	1.00	$30,000.00	$30,000.00
		LS	7	9	9.00	$7,857.78	$70,720.00
		LS	10	3	3.00	$37,538.00	$112,614.00
		LS	11	1	1.00	$60,000.00	$60,000.00
		LS	12	5	5.00	$6,700.00	$33,500.00
	Unit Sub Total	**LS**		**36**	**36.00**	**$18,517.61**	**$666,634.00**
	Item Code 206401 Total No. of Proj.			**36**		**Total Amount**	**$666,634.00**
206560	CONTROL AND NEUTRAL CONDUCTORS	LS	2	2	2.00	$14,500.00	$29,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
206560	CONTROL AND NEUTRAL CONDUCTORS	LS	3	1	1.00	$24,385.00	$24,385.00
		LS	4	5	5.00	$72,940.00	$364,700.00
		LS	5	1	1.00	$3,000.00	$3,000.00
		LS	6	5	5.00	$78,345.80	$391,729.00
		LS	7	5	5.00	$14,509.38	$72,546.90
		LS	8	1	1.00	$88,265.00	$88,265.00
		LS	10	4	4.00	$55,492.21	$221,968.85
		LS	11	3	3.00	$28,565.64	$85,696.93
		LS	12	2	2.00	$49,000.00	$98,000.00
	Unit Sub Total	**LS**		**29**	**29.00**	**$47,561.78**	**$1,379,291.68**
206560	CONTROL AND NEUTRAL CONDUCTORS	M	5	1	45,000.00	$3.00	$135,000.00
	Unit Sub Total	**M**		**1**	**45,000.00**	**$3.00**	**$135,000.00**
	Item Code 206560 Total No. of Proj.			**30**		**Total Amount**	**$1,514,291.68**
206610	20 MM ELECTRIC REMOTE CONTROL VALVE	EA	10	1	13.00	$56.31	$732.03
	Unit Sub Total	**EA**		**1**	**13.00**	**$56.31**	**$732.03**
	Item Code 206610 Total No. of Proj.			**1**		**Total Amount**	**$732.03**
206611	25 MM ELECTRIC REMOTE CONTROL VALVE	EA	2	1	5.00	$400.00	$2,000.00
		EA	3	1	43.00	$300.00	$12,900.00
		EA	4	4	145.00	$209.48	$30,375.00
		EA	5	2	25.00	$250.00	$6,250.00
		EA	6	3	15.00	$251.00	$3,765.00
		EA	7	4	83.00	$363.41	$30,162.95
		EA	8	1	1.00	$371.00	$371.00
		EA	10	2	4.00	$250.00	$1,000.00
		EA	11	4	99.00	$280.66	$27,785.68
		EA	12	2	15.00	$244.00	$3,660.00
	Unit Sub Total	**EA**		**24**	**435.00**	**$271.88**	**$118,269.63**
	Item Code 206611 Total No. of Proj.			**24**		**Total Amount**	**$118,269.63**
206612	32 MM ELECTRIC REMOTE CONTROL VALVE	EA	2	1	3.00	$400.00	$1,200.00
		EA	3	1	9.00	$315.00	$2,835.00
		EA	4	4	56.00	$250.54	$14,030.00
		EA	6	5	72.00	$331.67	$23,880.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
206612	32 MM ELECTRIC REMOTE CONTROL VALVE	EA	7	2	27.00	$357.93	$9,664.00
		EA	12	2	50.00	$244.60	$12,230.00
	Unit Sub Total	**EA**		**15**	**217.00**	**$294.19**	**$63,839.00**
	Item Code 206612 Total No. of Proj.			**15**		**Total Amount**	**$63,839.00**
206613	40 MM ELECTRIC REMOTE CONTROL VALVE	EA	2	1	12.00	$750.00	$9,000.00
		EA	3	1	19.00	$345.00	$6,555.00
		EA	4	4	103.00	$259.13	$26,690.00
		EA	5	2	39.00	$275.00	$10,725.00
		EA	6	4	189.00	$277.70	$52,485.00
		EA	7	4	66.00	$439.28	$28,992.80
		EA	8	1	55.00	$429.00	$23,595.00
		EA	10	1	11.00	$250.00	$2,750.00
		EA	11	4	230.00	$293.88	$67,593.28
		EA	12	2	72.00	$277.08	$19,950.00
	Unit Sub Total	**EA**		**24**	**796.00**	**$311.98**	**$248,336.08**
	Item Code 206613 Total No. of Proj.			**24**		**Total Amount**	**$248,336.08**
206614	50 MM ELECTRIC REMOTE CONTROL VALVE	EA	2	1	2.00	$750.00	$1,500.00
		EA	3	1	5.00	$390.00	$1,950.00
		EA	4	5	146.00	$310.00	$45,260.00
		EA	5	1	3.00	$300.00	$900.00
		EA	6	4	188.00	$350.45	$65,885.00
		EA	7	4	102.00	$367.89	$37,525.00
		EA	8	1	54.00	$461.00	$24,894.00
		EA	10	3	230.00	$256.02	$58,885.00
		EA	11	1	9.00	$344.28	$3,098.52
		EA	12	1	48.00	$245.00	$11,760.00
	Unit Sub Total	**EA**		**22**	**787.00**	**$319.77**	**$251,657.52**
	Item Code 206614 Total No. of Proj.			**22**		**Total Amount**	**$251,657.52**
206616	75 MM ELECTRIC REMOTE CONTROL VALVE	EA	3	1	1.00	$540.00	$540.00
		EA	4	1	1.00	$650.00	$650.00
		EA	7	2	7.00	$421.43	$2,950.00
		EA	10	1	14.00	$500.00	$7,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
206616	75 MM ELECTRIC REMOTE CONTROL VALVE	EA	12	1	4.00	$350.00	$1,400.00
	Unit Sub Total	**EA**		**6**	**27.00**	**$464.44**	**$12,540.00**
	Item Code 206616 Total No. of Proj.			**6**		**Total Amount**	**$12,540.00**
206663	25 MM BATTERY CONTROL VALVE	EA	7	2	4.00	$639.50	$2,558.00
	Unit Sub Total	**EA**		**2**	**4.00**	**$639.50**	**$2,558.00**
	Item Code 206663 Total No. of Proj.			**2**		**Total Amount**	**$2,558.00**
206749	8 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	1	8.00	$100.00	$800.00
		EA	5	1	1.00	$5,000.00	$5,000.00
		EA	7	1	2.00	$2,200.00	$4,400.00
	Unit Sub Total	**EA**		**3**	**11.00**	**$927.27**	**$10,200.00**
	Item Code 206749 Total No. of Proj.			**3**		**Total Amount**	**$10,200.00**
206751	12 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	1	3.00	$5,500.00	$16,500.00
		EA	6	1	4.00	$3,000.00	$12,000.00
		EA	7	5	12.00	$2,807.97	$33,695.63
	Unit Sub Total	**EA**		**7**	**19.00**	**$3,273.45**	**$62,195.63**
	Item Code 206751 Total No. of Proj.			**7**		**Total Amount**	**$62,195.63**
206752	18 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	1	1.00	$1,100.00	$1,100.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$1,100.00**	**$1,100.00**
	Item Code 206752 Total No. of Proj.			**1**		**Total Amount**	**$1,100.00**
206753	24 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	2	4.00	$3,875.00	$15,500.00
		EA	6	2	11.00	$10,345.45	$113,800.00
		EA	7	4	11.00	$3,591.76	$39,509.33
		EA	12	2	2.00	$7,350.00	$14,700.00
	Unit Sub Total	**EA**		**10**	**28.00**	**$6,553.90**	**$183,509.33**
	Item Code 206753 Total No. of Proj.			**10**		**Total Amount**	**$183,509.33**
206756	16 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	4	1	3.00	$5,000.00	$15,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
206756	16 STATION IRRIGATION CONTROLLER (WALL MOUNTED)	EA	7	2	4.00	$4,075.00	$16,300.00
	Unit Sub Total	**EA**		**3**	**7.00**	**$4,471.43**	**$31,300.00**
	Item Code 206756 Total No. of Proj.			**3**		**Total Amount**	**$31,300.00**
206910	24 STATION IRRIGATION CONTROLLER (PEDESTAL MOUNTED)	EA	6	1	1.00	$16,000.00	$16,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$16,000.00**	**$16,000.00**
	Item Code 206910 Total No. of Proj.			**1**		**Total Amount**	**$16,000.00**
206929	IRRIGATION CONTROLLER (BATTERY)	EA	7	3	22.00	$957.03	$21,054.70
	Unit Sub Total	**EA**		**3**	**22.00**	**$957.03**	**$21,054.70**
	Item Code 206929 Total No. of Proj.			**3**		**Total Amount**	**$21,054.70**
208000	IRRIGATION SYSTEM	LS	2	1	1.00	$33,197.00	$33,197.00
		LS	3	6	6.00	$41,109.50	$246,657.00
		LS	4	15	15.00	$83,533.33	$1,253,000.00
		LS	5	4	4.00	$100,406.25	$401,625.00
		LS	6	3	3.00	$31,166.67	$93,500.00
		LS	7	18	18.00	$80,305.56	$1,445,500.00
		LS	8	2	2.00	$170,000.00	$340,000.00
		LS	10	3	3.00	$20,500.00	$61,500.00
		LS	11	9	9.00	$94,244.71	$848,202.36
		LS	12	9	9.00	$29,477.78	$265,300.00
	Unit Sub Total	**LS**		**70**	**70.00**	**$71,264.02**	**$4,988,481.36**
	Item Code 208000 Total No. of Proj.			**70**		**Total Amount**	**$4,988,481.36**
208021	50 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	4	2	275.00	$130.91	$36,000.00
		M	7	1	370.00	$70.00	$25,900.00
	Unit Sub Total	**M**		**3**	**645.00**	**$95.97**	**$61,900.00**
	Item Code 208021 Total No. of Proj.			**3**		**Total Amount**	**$61,900.00**
208022	65 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	7	1	15.00	$100.00	$1,500.00
		M	11	1	8.00	$171.89	$1,375.12
	Unit Sub Total	**M**		**2**	**23.00**	**$125.01**	**$2,875.12**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 208022 Total No. of Proj.			**2**		**Total Amount**	**$2,875.12**
208023	75 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	4	2	78.00	$74.87	$5,840.00
		M	5	1	455.00	$75.00	$34,125.00
		M	7	1	20.00	$220.06	$4,401.20
	Unit Sub Total	**M**		**4**	**553.00**	**$80.23**	**$44,366.20**
	Item Code 208023 Total No. of Proj.			**4**		**Total Amount**	**$44,366.20**
208024	100 MM GALVANIZED STEEL PIPE (SUPPLY LINE)	M	4	2	528.00	$145.40	$76,770.00
	Unit Sub Total	**M**		**2**	**528.00**	**$145.40**	**$76,770.00**
	Item Code 208024 Total No. of Proj.			**2**		**Total Amount**	**$76,770.00**
208036	NPS 2 SUPPLY LINE (BRIDGE)	M	5	1	370.00	$180.00	$66,600.00
	Unit Sub Total	**M**		**1**	**370.00**	**$180.00**	**$66,600.00**
	Item Code 208036 Total No. of Proj.			**1**		**Total Amount**	**$66,600.00**
208038	NPS 3 SUPPLY LINE (BRIDGE)	M	4	2	586.00	$391.96	$229,690.00
		M	7	1	576.00	$275.00	$158,400.00
		M	10	2	1,213.00	$167.02	$202,600.00
		M	12	1	110.00	$178.00	$19,580.00
	Unit Sub Total	**M**		**6**	**2,485.00**	**$245.58**	**$610,270.00**
	Item Code 208038 Total No. of Proj.			**6**		**Total Amount**	**$610,270.00**
208040	NPS 6 SUPPLY LINE (BRIDGE)	M	3	1	17.00	$400.00	$6,800.00
	Unit Sub Total	**M**		**1**	**17.00**	**$400.00**	**$6,800.00**
	Item Code 208040 Total No. of Proj.			**1**		**Total Amount**	**$6,800.00**
208215	20 MM PLASTIC PIPE (IRRIGATION LINE)	M	2	1	1,520.00	$5.00	$7,600.00
		M	5	2	4,170.00	$6.46	$26,945.00
		M	7	1	4,074.00	$9.61	$39,151.14
	Unit Sub Total	**M**		**4**	**9,764.00**	**$7.55**	**$73,696.14**
	Item Code 208215 Total No. of Proj.			**4**		**Total Amount**	**$73,696.14**
208249	20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	4	5	35,646.00	$9.96	$354,948.00
		M	6	5	45,767.00	$14.02	$641,870.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208249	20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	7	5	17,925.00	$8.95	$160,489.60
		M	8	1	8,250.00	$9.61	$79,282.50
		M	10	3	22,612.00	$10.87	$245,756.00
		M	12	2	12,291.00	$7.18	$88,290.00
	Unit Sub Total	**M**		**21**	**142,491.00**	**$11.02**	**$1,570,636.10**
	Item Code 208249 Total No. of Proj.			**21**		**Total Amount**	**$1,570,636.10**
208250	25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	9,406.00	$9.00	$84,654.00
		M	4	5	14,340.00	$9.95	$142,721.00
		M	5	3	15,513.00	$9.05	$140,437.00
		M	6	5	19,131.00	$14.77	$282,519.00
		M	7	5	8,125.00	$10.23	$83,089.64
		M	8	1	3,900.00	$9.83	$38,337.00
		M	10	3	8,665.00	$11.53	$99,867.00
		M	11	4	23,642.00	$9.19	$217,337.28
		M	12	2	7,007.00	$7.09	$49,704.00
	Unit Sub Total	**M**		**29**	**109,729.00**	**$10.38**	**$1,138,665.92**
	Item Code 208250 Total No. of Proj.			**29**		**Total Amount**	**$1,138,665.92**
208251	32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	1,798.00	$11.00	$19,778.00
		M	4	5	11,101.00	$10.85	$120,438.00
		M	6	5	16,242.00	$15.21	$247,041.00
		M	7	4	7,370.00	$10.35	$76,259.75
		M	8	1	190.00	$10.31	$1,958.90
		M	10	3	3,580.00	$11.85	$42,440.00
		M	11	4	5,138.00	$9.46	$48,593.91
		M	12	2	6,323.00	$7.42	$46,944.75
	Unit Sub Total	**M**		**25**	**51,742.00**	**$11.66**	**$603,454.31**
	Item Code 208251 Total No. of Proj.			**25**		**Total Amount**	**$603,454.31**
208252	40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	847.00	$12.00	$10,164.00
		M	4	5	6,467.00	$11.72	$75,769.00
		M	5	3	5,619.00	$11.03	$61,995.00
		M	6	4	8,529.00	$16.71	$142,503.00
		M	7	4	7,256.00	$11.18	$81,122.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208252	40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	8	1	2,440.00	$10.71	$26,132.40
		M	10	3	8,423.00	$14.62	$123,173.00
		M	11	3	2,357.00	$9.43	$22,227.97
		M	12	2	2,482.00	$8.17	$20,287.50
	Unit Sub Total	**M**		**26**	**44,420.00**	**$12.68**	**$563,374.37**
	Item Code 208252 Total No. of Proj.			**26**		**Total Amount**	**$563,374.37**
208253	50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	1,222.00	$13.00	$15,886.00
		M	4	5	21,015.00	$13.51	$283,945.00
		M	5	2	2,715.00	$12.00	$32,580.00
		M	6	5	34,867.00	$18.58	$647,881.00
		M	7	4	5,654.00	$12.07	$68,216.97
		M	8	1	4,740.00	$11.50	$54,510.00
		M	10	3	4,787.00	$12.60	$60,338.00
		M	11	4	5,839.00	$10.95	$63,913.52
		M	12	2	2,958.00	$8.80	$26,040.00
	Unit Sub Total	**M**		**27**	**83,797.00**	**$14.96**	**$1,253,310.49**
	Item Code 208253 Total No. of Proj.			**27**		**Total Amount**	**$1,253,310.49**
208254	65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	3	1	227.00	$14.00	$3,178.00
		M	4	2	877.00	$18.80	$16,488.00
		M	6	4	5,642.00	$17.76	$100,182.00
		M	7	2	1,275.00	$11.43	$14,570.00
		M	10	2	1,435.00	$13.97	$20,045.00
		M	11	2	424.00	$15.38	$6,519.37
		M	12	2	1,819.00	$10.04	$18,255.50
	Unit Sub Total	**M**		**15**	**11,699.00**	**$15.32**	**$179,237.87**
	Item Code 208254 Total No. of Proj.			**15**		**Total Amount**	**$179,237.87**
208255	75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	4	1	5,352.00	$24.00	$128,448.00
		M	6	4	5,147.00	$19.41	$99,887.00
		M	7	2	310.00	$26.17	$8,111.80
		M	10	1	1,455.00	$23.00	$33,465.00
		M	11	4	10,825.00	$17.81	$192,747.06
		M	12	2	4,655.00	$11.02	$51,310.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**14**	**27,744.00**	**$18.53**	**$513,968.86**
	Item Code 208255 Total No. of Proj.			**14**		**Total Amount**	**$513,968.86**
208256	100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE)	M	4	1	552.00	$25.00	$13,800.00
		M	6	3	2,073.00	$21.81	$45,204.00
	Unit Sub Total	**M**		**4**	**2,625.00**	**$22.48**	**$59,004.00**
	Item Code 208256 Total No. of Proj.			**4**		**Total Amount**	**$59,004.00**
208284	20 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	6	1	10.00	$20.00	$200.00
		M	7	1	12.00	$9.61	$115.32
	Unit Sub Total	**M**		**2**	**22.00**	**$14.33**	**$315.32**
	Item Code 208284 Total No. of Proj.			**2**		**Total Amount**	**$315.32**
208285	25 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	6	1	10.00	$20.00	$200.00
	Unit Sub Total	**M**		**1**	**10.00**	**$20.00**	**$200.00**
	Item Code 208285 Total No. of Proj.			**1**		**Total Amount**	**$200.00**
208286	32 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	6	1	20.00	$20.00	$400.00
	Unit Sub Total	**M**		**1**	**20.00**	**$20.00**	**$400.00**
	Item Code 208286 Total No. of Proj.			**1**		**Total Amount**	**$400.00**
208287	40 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	5	1	98.00	$14.00	$1,372.00
		M	6	1	30.00	$20.00	$600.00
	Unit Sub Total	**M**		**2**	**128.00**	**$15.41**	**$1,972.00**
	Item Code 208287 Total No. of Proj.			**2**		**Total Amount**	**$1,972.00**
208288	50 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	3	1	222.00	$15.00	$3,330.00
		M	4	1	7.00	$12.00	$84.00
		M	5	1	326.00	$15.00	$4,890.00
		M	6	3	64.00	$22.64	$1,449.00
		M	7	2	1,276.00	$13.73	$17,516.00
	Unit Sub Total	**M**		**8**	**1,895.00**	**$14.39**	**$27,269.00**
	Item Code 208288 Total No. of Proj.			**8**		**Total Amount**	**$27,269.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208289	65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	2	1	320.00	$24.00	$7,680.00
		M	3	1	110.00	$16.00	$1,760.00
		M	6	2	203.00	$20.96	$4,255.00
		M	7	1	135.00	$16.00	$2,160.00
	Unit Sub Total	**M**		**5**	**768.00**	**$20.64**	**$15,855.00**
	Item Code 208289 Total No. of Proj.			**5**		**Total Amount**	**$15,855.00**
208291	75 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	3	1	245.00	$17.00	$4,165.00
		M	4	1	5,258.00	$14.00	$73,612.00
		M	5	1	4,170.00	$16.00	$66,720.00
		M	6	1	45.00	$25.00	$1,125.00
		M	8	1	2,375.00	$18.00	$42,750.00
		M	10	1	223.00	$17.00	$3,791.00
		M	12	1	325.00	$15.00	$4,875.00
	Unit Sub Total	**M**		**7**	**12,641.00**	**$15.59**	**$197,038.00**
	Item Code 208291 Total No. of Proj.			**7**		**Total Amount**	**$197,038.00**
208292	100 MM PLASTIC PIPE (PR 315) (SUPPLY LINE)	M	3	1	1,121.00	$18.00	$20,178.00
		M	6	1	30.00	$25.00	$750.00
		M	10	1	252.00	$18.00	$4,536.00
	Unit Sub Total	**M**		**3**	**1,403.00**	**$18.15**	**$25,464.00**
	Item Code 208292 Total No. of Proj.			**3**		**Total Amount**	**$25,464.00**
208301	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	2	1	1.00	$2,350.00	$2,350.00
		EA	4	4	14.00	$2,385.71	$33,400.00
		EA	6	2	7.00	$2,871.43	$20,100.00
		EA	7	3	11.00	$2,790.83	$30,699.13
		EA	12	2	5.00	$3,800.00	$19,000.00
	Unit Sub Total	**EA**		**12**	**38.00**	**$2,777.61**	**$105,549.13**
	Item Code 208301 Total No. of Proj.			**12**		**Total Amount**	**$105,549.13**
208304	WATER METER	EA	2	1	1.00	$8,000.00	$8,000.00
		EA	3	3	6.00	$11,000.00	$66,000.00
		EA	4	7	12.00	$21,666.67	$260,000.00
		EA	5	2	2.00	$7,750.00	$15,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208304	WATER METER	EA	7	3	4.00	$4,000.50	$16,002.00
		EA	8	1	1.00	$4,500.00	$4,500.00
		EA	11	3	4.00	$43,542.29	$174,169.16
	Unit Sub Total	**EA**		**20**	**30.00**	**$18,139.04**	**$544,171.16**
	Item Code 208304 Total No. of Proj.			**20**		**Total Amount**	**$544,171.16**
208420	BACKFLOW PREVENTER ASSEMBLY	EA	6	1	2.00	$3,000.00	$6,000.00
		EA	7	1	5.00	$2,500.00	$12,500.00
		EA	11	1	1.00	$1,210.00	$1,210.00
	Unit Sub Total	**EA**		**3**	**8.00**	**$2,463.75**	**$19,710.00**
	Item Code 208420 Total No. of Proj.			**3**		**Total Amount**	**$19,710.00**
208421	BACKFLOW PREVENTER ASSEMBLY ENCLOSURE	EA	2	1	1.00	$3,900.00	$3,900.00
		EA	3	1	2.00	$2,300.00	$4,600.00
		EA	4	5	16.00	$1,937.50	$31,000.00
		EA	5	1	3.00	$2,500.00	$7,500.00
		EA	6	4	22.00	$1,968.18	$43,300.00
		EA	7	1	5.00	$1,500.00	$7,500.00
		EA	8	1	4.00	$2,959.00	$11,836.00
		EA	10	1	1.00	$2,500.00	$2,500.00
		EA	11	4	7.00	$2,299.80	$16,098.60
	Unit Sub Total	**EA**		**19**	**61.00**	**$2,102.21**	**$128,234.60**
	Item Code 208421 Total No. of Proj.			**19**		**Total Amount**	**$128,234.60**
208432	25 MM BACKFLOW PREVENTER ASSEMBLY	EA	5	1	1.00	$1,500.00	$1,500.00
		EA	6	1	2.00	$1,800.00	$3,600.00
	Unit Sub Total	**EA**		**2**	**3.00**	**$1,700.00**	**$5,100.00**
	Item Code 208432 Total No. of Proj.			**2**		**Total Amount**	**$5,100.00**
208434	40 MM BACKFLOW PREVENTER ASSEMBLY	EA	11	1	2.00	$1,878.22	$3,756.44
	Unit Sub Total	**EA**		**1**	**2.00**	**$1,878.22**	**$3,756.44**
	Item Code 208434 Total No. of Proj.			**1**		**Total Amount**	**$3,756.44**
208435	50 MM BACKFLOW PREVENTER ASSEMBLY	EA	4	2	6.00	$1,833.33	$11,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208435	50 MM BACKFLOW PREVENTER ASSEMBLY	EA	5	1	2.00	$2,000.00	$4,000.00
		EA	6	3	17.00	$2,341.18	$39,800.00
		EA	11	2	4.00	$2,299.22	$9,196.88
	Unit Sub Total	**EA**		**8**	**29.00**	**$2,206.79**	**$63,996.88**
	Item Code 208435 Total No. of Proj.			**8**		**Total Amount**	**$63,996.88**
208436	65 MM BACKFLOW PREVENTER ASSEMBLY	EA	2	1	1.00	$3,850.00	$3,850.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$3,850.00**	**$3,850.00**
	Item Code 208436 Total No. of Proj.			**1**		**Total Amount**	**$3,850.00**
208437	75 MM BACKFLOW PREVENTER ASSEMBLY	EA	3	1	2.00	$3,000.00	$6,000.00
		EA	4	3	7.00	$3,000.00	$21,000.00
		EA	8	1	4.00	$3,628.00	$14,512.00
		EA	10	1	1.00	$3,000.00	$3,000.00
	Unit Sub Total	**EA**		**6**	**14.00**	**$3,179.43**	**$44,512.00**
	Item Code 208437 Total No. of Proj.			**6**		**Total Amount**	**$44,512.00**
208439	BACKFLOW PREVENTER ASSEMBLY BLANKET	EA	3	1	2.00	$300.00	$600.00
		EA	5	1	3.00	$500.00	$1,500.00
		EA	6	2	7.00	$785.71	$5,500.00
	Unit Sub Total	**EA**		**4**	**12.00**	**$633.33**	**$7,600.00**
	Item Code 208439 Total No. of Proj.			**4**		**Total Amount**	**$7,600.00**
208461	SPRINKLER (TYPE A-1)	EA	6	2	780.00	$49.10	$38,300.00
		EA	7	1	180.00	$45.00	$8,100.00
	Unit Sub Total	**EA**		**3**	**960.00**	**$48.33**	**$46,400.00**
	Item Code 208461 Total No. of Proj.			**3**		**Total Amount**	**$46,400.00**
208463	SPRINKLER (TYPE A-3)	EA	6	1	250.00	$55.00	$13,750.00
	Unit Sub Total	**EA**		**1**	**250.00**	**$55.00**	**$13,750.00**
	Item Code 208463 Total No. of Proj.			**1**		**Total Amount**	**$13,750.00**
208465	SPRINKLER (TYPE A-5)	EA	4	2	960.00	$39.88	$38,280.00
		EA	5	1	84.00	$55.00	$4,620.00
		EA	6	3	1,035.00	$68.07	$70,450.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208465	SPRINKLER (TYPE A-5)		EA	7	3	1,343.00	$48.25	$64,798.00
			EA	8	1	390.00	$39.00	$15,210.00
			EA	10	3	1,562.00	$38.14	$59,570.00
			EA	11	2	1,140.00	$23.45	$26,737.50
		Unit Sub Total	**EA**		**15**	**6,514.00**	**$42.93**	**$279,665.50**
	Item Code 208465	**Total No. of Proj.**			**15**		**Total Amount**	**$279,665.50**
208466	SPRINKLER (TYPE A-6)		EA	3	1	360.00	$40.00	$14,400.00
			EA	4	3	1,134.00	$31.14	$35,310.00
			EA	5	1	68.00	$55.00	$3,740.00
			EA	6	1	250.00	$94.00	$23,500.00
			EA	7	1	120.00	$65.00	$7,800.00
			EA	8	1	860.00	$51.00	$43,860.00
			EA	10	1	570.00	$46.00	$26,220.00
			EA	11	2	68.00	$31.62	$2,149.83
			EA	12	1	45.00	$45.00	$2,025.00
		Unit Sub Total	**EA**		**12**	**3,475.00**	**$45.76**	**$159,004.83**
	Item Code 208466	**Total No. of Proj.**			**12**		**Total Amount**	**$159,004.83**
208467	SPRINKLER (TYPE A-7)		EA	3	1	160.00	$39.00	$6,240.00
			EA	4	2	105.00	$65.33	$6,860.00
			EA	6	1	300.00	$67.00	$20,100.00
			EA	7	2	80.00	$37.23	$2,978.00
			EA	11	3	377.00	$35.54	$13,397.50
			EA	12	1	67.00	$35.00	$2,345.00
		Unit Sub Total	**EA**		**10**	**1,089.00**	**$47.68**	**$51,920.50**
	Item Code 208467	**Total No. of Proj.**			**10**		**Total Amount**	**$51,920.50**
208468	SPRINKLER (TYPE A-8)		EA	3	1	200.00	$40.00	$8,000.00
			EA	4	1	120.00	$35.00	$4,200.00
			EA	6	1	70.00	$94.00	$6,580.00
			EA	11	2	16.00	$30.37	$485.90
			EA	12	1	410.00	$45.00	$18,450.00
		Unit Sub Total	**EA**		**6**	**816.00**	**$46.22**	**$37,715.90**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 208468 Total No. of Proj.			**6**		**Total Amount**	**$37,715.90**
208471	SPRINKLER (TYPE B-1)	EA	3	1	150.00	$21.00	$3,150.00
		EA	6	4	782.00	$29.21	$22,840.00
		EA	7	1	59.00	$25.00	$1,475.00
		EA	10	1	270.00	$28.00	$7,560.00
		EA	11	1	170.00	$11.07	$1,881.90
	Unit Sub Total	**EA**		**8**	**1,431.00**	**$25.79**	**$36,906.90**
	Item Code 208471 Total No. of Proj.			**8**		**Total Amount**	**$36,906.90**
208472	SPRINKLER (TYPE B-2)	EA	3	1	260.00	$28.00	$7,280.00
		EA	4	1	540.00	$31.00	$16,740.00
		EA	5	1	55.00	$35.00	$1,925.00
		EA	6	4	857.00	$37.46	$32,105.00
		EA	7	1	59.00	$17.00	$1,003.00
		EA	8	1	200.00	$31.00	$6,200.00
		EA	11	1	85.00	$13.53	$1,150.05
	Unit Sub Total	**EA**		**10**	**2,056.00**	**$32.30**	**$66,403.05**
	Item Code 208472 Total No. of Proj.			**10**		**Total Amount**	**$66,403.05**
208473	SPRINKLER (TYPE B-3)	EA	7	1	170.00	$32.00	$5,440.00
	Unit Sub Total	**EA**		**1**	**170.00**	**$32.00**	**$5,440.00**
	Item Code 208473 Total No. of Proj.			**1**		**Total Amount**	**$5,440.00**
208475	SPRINKLER (TYPE B-5)	EA	10	1	110.00	$30.00	$3,300.00
		EA	11	1	68.00	$30.00	$2,040.00
	Unit Sub Total	**EA**		**2**	**178.00**	**$30.00**	**$5,340.00**
	Item Code 208475 Total No. of Proj.			**2**		**Total Amount**	**$5,340.00**
208476	SPRINKLER (TYPE B-6)	EA	4	1	210.00	$50.00	$10,500.00
	Unit Sub Total	**EA**		**1**	**210.00**	**$50.00**	**$10,500.00**
	Item Code 208476 Total No. of Proj.			**1**		**Total Amount**	**$10,500.00**
208482	SPRINKLER (TYPE C-2)	EA	2	2	1,260.00	$22.06	$27,800.00
		EA	3	1	490.00	$13.00	$6,370.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208482	SPRINKLER (TYPE C-2)	EA	4	5	9,880.00	$11.23	$110,940.00
		EA	5	2	4,010.00	$25.00	$100,250.00
		EA	6	1	140.00	$27.00	$3,780.00
		EA	7	5	2,120.00	$21.99	$46,622.00
		EA	8	1	35.00	$19.00	$665.00
		EA	10	1	75.00	$20.00	$1,500.00
		EA	11	1	1,700.00	$15.50	$26,350.00
	Unit Sub Total	**EA**		**19**	**19,710.00**	**$16.45**	**$324,277.00**
	Item Code 208482 Total No. of Proj.			**19**		**Total Amount**	**$324,277.00**
208483	SPRINKLER (TYPE C-3)	EA	6	5	13,420.00	$18.12	$243,180.00
		EA	7	5	3,367.00	$24.92	$83,895.52
		EA	10	1	4,880.00	$11.00	$53,680.00
		EA	12	1	660.00	$15.00	$9,900.00
	Unit Sub Total	**EA**		**12**	**22,327.00**	**$17.50**	**$390,655.52**
	Item Code 208483 Total No. of Proj.			**12**		**Total Amount**	**$390,655.52**
208484	SPRINKLER (TYPE C-4)	EA	12	1	270.00	$15.00	$4,050.00
	Unit Sub Total	**EA**		**1**	**270.00**	**$15.00**	**$4,050.00**
	Item Code 208484 Total No. of Proj.			**1**		**Total Amount**	**$4,050.00**
208487	20 MM GATE VALVE	EA	6	1	1.00	$150.00	$150.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$150.00**	**$150.00**
	Item Code 208487 Total No. of Proj.			**1**		**Total Amount**	**$150.00**
208488	25 MM GATE VALVE	EA	4	1	2.00	$140.00	$280.00
		EA	6	1	2.00	$170.00	$340.00
		EA	10	1	1.00	$300.00	$300.00
	Unit Sub Total	**EA**		**3**	**5.00**	**$184.00**	**$920.00**
	Item Code 208488 Total No. of Proj.			**3**		**Total Amount**	**$920.00**
208489	32 MM GATE VALVE	EA	4	1	6.00	$150.00	$900.00
		EA	6	1	5.00	$300.00	$1,500.00
	Unit Sub Total	**EA**		**2**	**11.00**	**$218.18**	**$2,400.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 208489	**Total No. of Proj.**			**2**		**Total Amount**	**$2,400.00**
208490	40 MM GATE VALVE		EA	2	1	7.00	$350.00	$2,450.00
			EA	3	1	1.00	$210.00	$210.00
			EA	4	1	3.00	$200.00	$600.00
			EA	10	1	3.00	$300.00	$900.00
			EA	11	2	17.00	$184.15	$3,130.52
		Unit Sub Total	**EA**		**6**	**31.00**	**$235.18**	**$7,290.52**
	Item Code 208490	**Total No. of Proj.**			**6**		**Total Amount**	**$7,290.52**
208491	50 MM GATE VALVE		EA	2	1	5.00	$375.00	$1,875.00
			EA	3	1	8.00	$220.00	$1,760.00
			EA	4	3	68.00	$227.57	$15,475.00
			EA	5	1	2.00	$250.00	$500.00
			EA	6	4	37.00	$277.84	$10,280.00
			EA	7	3	13.00	$347.09	$4,512.11
			EA	8	1	22.00	$297.00	$6,534.00
			EA	10	3	62.00	$212.10	$13,150.00
			EA	11	4	92.00	$239.54	$22,037.77
		Unit Sub Total	**EA**		**21**	**309.00**	**$246.36**	**$76,123.88**
	Item Code 208491	**Total No. of Proj.**			**21**		**Total Amount**	**$76,123.88**
208492	65 MM GATE VALVE		EA	2	1	5.00	$300.00	$1,500.00
			EA	3	1	1.00	$300.00	$300.00
			EA	6	1	4.00	$300.00	$1,200.00
			EA	7	1	10.00	$300.00	$3,000.00
			EA	11	1	1.00	$340.54	$340.54
			EA	12	1	1.00	$650.00	$650.00
		Unit Sub Total	**EA**		**6**	**22.00**	**$317.75**	**$6,990.54**
	Item Code 208492	**Total No. of Proj.**			**6**		**Total Amount**	**$6,990.54**
208493	75 MM GATE VALVE		EA	3	1	6.00	$400.00	$2,400.00
			EA	4	3	62.00	$343.95	$21,325.00
			EA	6	2	12.00	$400.00	$4,800.00
			EA	7	1	2.00	$677.01	$1,354.02
			EA	8	1	4.00	$532.00	$2,128.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208493	75 MM GATE VALVE	EA	10	2	31.00	$384.68	$11,925.00
		EA	11	3	47.00	$500.20	$23,509.19
		EA	12	1	19.00	$300.00	$5,700.00
	Unit Sub Total	**EA**		**14**	**183.00**	**$399.68**	**$73,141.21**
208493	75 MM GATE VALVE	M	5	1	18.00	$500.00	$9,000.00
	Unit Sub Total	**M**		**1**	**18.00**	**$500.00**	**$9,000.00**
	Item Code 208493 Total No. of Proj.			**15**		**Total Amount**	**$82,141.21**
208494	100 MM GATE VALVE	EA	4	1	6.00	$500.00	$3,000.00
		EA	6	1	6.00	$1,000.00	$6,000.00
		EA	10	1	2.00	$500.00	$1,000.00
		EA	11	1	4.00	$720.00	$2,880.00
	Unit Sub Total	**EA**		**4**	**18.00**	**$715.56**	**$12,880.00**
	Item Code 208494 Total No. of Proj.			**4**		**Total Amount**	**$12,880.00**
208498	20 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	3,020.00	$7.55	$22,790.00
	Unit Sub Total	**M**		**2**	**3,020.00**	**$7.55**	**$22,790.00**
	Item Code 208498 Total No. of Proj.			**2**		**Total Amount**	**$22,790.00**
208499	25 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	1,570.00	$8.39	$13,170.00
	Unit Sub Total	**M**		**2**	**1,570.00**	**$8.39**	**$13,170.00**
	Item Code 208499 Total No. of Proj.			**2**		**Total Amount**	**$13,170.00**
208500	32 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	780.00	$9.79	$7,640.00
	Unit Sub Total	**M**		**2**	**780.00**	**$9.79**	**$7,640.00**
	Item Code 208500 Total No. of Proj.			**2**		**Total Amount**	**$7,640.00**
208501	40 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	1,630.00	$10.83	$17,650.00
	Unit Sub Total	**M**		**2**	**1,630.00**	**$10.83**	**$17,650.00**
	Item Code 208501 Total No. of Proj.			**2**		**Total Amount**	**$17,650.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208502	50 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	2	463.00	$14.09	$6,525.00
		M	6	1	14.00	$295.00	$4,130.00
		M	8	1	1,565.00	$14.45	$22,614.25
		M	10	1	20.00	$18.00	$360.00
	Unit Sub Total	**M**		**5**	**2,062.00**	**$16.31**	**$33,629.25**
	Item Code 208502 Total No. of Proj.			**5**		**Total Amount**	**$33,629.25**
208503	65 MM PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)	M	2	1	1,054.00	$18.00	$18,972.00
		M	7	1	1,645.00	$15.00	$24,675.00
	Unit Sub Total	**M**		**2**	**2,699.00**	**$16.17**	**$43,647.00**
	Item Code 208503 Total No. of Proj.			**2**		**Total Amount**	**$43,647.00**
208509	25 MM WYE STRAINER	EA	2	1	5.00	$300.00	$1,500.00
		EA	4	3	45.00	$171.56	$7,720.00
		EA	5	1	12.00	$325.00	$3,900.00
	Unit Sub Total	**EA**		**5**	**62.00**	**$211.61**	**$13,120.00**
	Item Code 208509 Total No. of Proj.			**5**		**Total Amount**	**$13,120.00**
208510	32 MM WYE STRAINER	EA	2	1	4.00	$300.00	$1,200.00
		EA	4	1	3.00	$130.00	$390.00
	Unit Sub Total	**EA**		**2**	**7.00**	**$227.14**	**$1,590.00**
	Item Code 208510 Total No. of Proj.			**2**		**Total Amount**	**$1,590.00**
208511	40 MM WYE STRAINER	EA	2	2	6.00	$400.00	$2,400.00
		EA	4	2	4.00	$130.00	$520.00
		EA	5	1	2.00	$350.00	$700.00
	Unit Sub Total	**EA**		**5**	**12.00**	**$301.67**	**$3,620.00**
	Item Code 208511 Total No. of Proj.			**5**		**Total Amount**	**$3,620.00**
208512	50 MM WYE STRAINER	EA	2	1	3.00	$450.00	$1,350.00
		EA	4	3	60.00	$203.75	$12,225.00
		EA	10	2	58.00	$256.38	$14,870.00
	Unit Sub Total	**EA**		**6**	**121.00**	**$235.08**	**$28,445.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 208512 Total No. of Proj.			**6**		**Total Amount**	**$28,445.00**
208517	20 MM QUICK COUPLING VALVE	EA	4	4	113.00	$108.58	$12,270.00
		EA	11	1	9.00	$130.64	$1,175.76
		EA	12	1	6.00	$250.00	$1,500.00
	Unit Sub Total	**EA**		**6**	**128.00**	**$116.76**	**$14,945.76**
	Item Code 208517 Total No. of Proj.			**6**		**Total Amount**	**$14,945.76**
208526	SPRINKLER (TYPE D-1)	EA	5	2	1,950.00	$5.00	$9,750.00
	Unit Sub Total	**EA**		**2**	**1,950.00**	**$5.00**	**$9,750.00**
	Item Code 208526 Total No. of Proj.			**2**		**Total Amount**	**$9,750.00**
208527	SPRINKLER (TYPE D-2)	EA	10	1	2,760.00	$12.56	$34,665.60
	Unit Sub Total	**EA**		**1**	**2,760.00**	**$12.56**	**$34,665.60**
	Item Code 208527 Total No. of Proj.			**1**		**Total Amount**	**$34,665.60**
208560	FILTER ASSEMBLY UNIT	EA	6	5	79.00	$366.20	$28,930.00
		EA	7	3	24.00	$299.26	$7,182.16
	Unit Sub Total	**EA**		**8**	**103.00**	**$350.60**	**$36,112.16**
	Item Code 208560 Total No. of Proj.			**8**		**Total Amount**	**$36,112.16**
208562	CAM COUPLER ASSEMBLY	EA	4	1	2.00	$600.00	$1,200.00
		EA	5	1	2.00	$450.00	$900.00
		EA	10	1	7.00	$697.02	$4,879.14
	Unit Sub Total	**EA**		**3**	**11.00**	**$634.47**	**$6,979.14**
	Item Code 208562 Total No. of Proj.			**3**		**Total Amount**	**$6,979.14**
208670	CHECK VALVE	EA	4	2	63.00	$19.29	$1,215.00
		EA	6	4	206.00	$82.25	$16,944.00
	Unit Sub Total	**EA**		**6**	**269.00**	**$67.51**	**$18,159.00**
	Item Code 208670 Total No. of Proj.			**6**		**Total Amount**	**$18,159.00**
208683	BALL VALVE	EA	6	1	25.00	$250.00	$6,250.00
		EA	7	3	26.00	$227.79	$5,922.48
		EA	10	1	21.00	$207.04	$4,347.84

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208683	BALL VALVE		EA	12	1	39.00	$250.00	$9,750.00
		Unit Sub Total	**EA**		**6**	**111.00**	**$236.67**	**$26,270.32**
	Item Code 208683	**Total No. of Proj.**			**6**		**Total Amount**	**$26,270.32**
208697	100 MM CONDUIT		M	4	1	10,400.00	$30.00	$312,000.00
		Unit Sub Total	**M**		**1**	**10,400.00**	**$30.00**	**$312,000.00**
	Item Code 208697	**Total No. of Proj.**			**1**		**Total Amount**	**$312,000.00**
208698	150 MM CONDUIT		M	4	1	750.00	$65.00	$48,750.00
		Unit Sub Total	**M**		**1**	**750.00**	**$65.00**	**$48,750.00**
	Item Code 208698	**Total No. of Proj.**			**1**		**Total Amount**	**$48,750.00**
208724	200 MM ALTERNATIVE CONDUIT		M	6	1	100.00	$120.00	$12,000.00
		Unit Sub Total	**M**		**1**	**100.00**	**$120.00**	**$12,000.00**
	Item Code 208724	**Total No. of Proj.**			**1**		**Total Amount**	**$12,000.00**
208726	300 MM ALTERNATIVE CONDUIT		M	3	1	240.00	$175.00	$42,000.00
		Unit Sub Total	**M**		**1**	**240.00**	**$175.00**	**$42,000.00**
	Item Code 208726	**Total No. of Proj.**			**1**		**Total Amount**	**$42,000.00**
208731	200 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT		M	3	2	189.00	$138.84	$26,240.00
			M	4	5	304.00	$263.06	$79,971.00
			M	6	1	47.00	$170.00	$7,990.00
			M	7	4	410.00	$174.88	$71,700.00
			M	8	2	95.00	$264.68	$25,145.00
			M	11	2	166.00	$293.80	$48,770.00
		Unit Sub Total	**M**		**16**	**1,211.00**	**$214.55**	**$259,816.00**
	Item Code 208731	**Total No. of Proj.**			**16**		**Total Amount**	**$259,816.00**
208732	250 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT		M	8	1	10.00	$250.00	$2,500.00
			M	11	1	51.00	$140.00	$7,140.00
			M	12	3	383.00	$58.25	$22,310.00
		Unit Sub Total	**M**		**5**	**444.00**	**$71.96**	**$31,950.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 208732 Total No. of Proj.			**5**		**Total Amount**	**$31,950.00**
208733	300 MM CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	M	6	1	160.00	$180.00	$28,800.00
	Unit Sub Total	**M**		**1**	**160.00**	**$180.00**	**$28,800.00**
	Item Code 208733 Total No. of Proj.			**1**		**Total Amount**	**$28,800.00**
208743	250 MM CORRUGATED STEEL PIPE CONDUIT (1.63 MM THICK)	M	6	1	230.00	$200.00	$46,000.00
	Unit Sub Total	**M**		**1**	**230.00**	**$200.00**	**$46,000.00**
	Item Code 208743 Total No. of Proj.			**1**		**Total Amount**	**$46,000.00**
208744	300 MM CORRUGATED STEEL PIPE CONDUIT (1.63 MM THICK)	M	6	1	120.00	$220.00	$26,400.00
	Unit Sub Total	**M**		**1**	**120.00**	**$220.00**	**$26,400.00**
	Item Code 208744 Total No. of Proj.			**1**		**Total Amount**	**$26,400.00**
208795	75 MM WELDED STEEL PIPE CONDUIT (5.50 MM THICK)	M	3	1	8.00	$200.00	$1,600.00
	Unit Sub Total	**M**		**1**	**8.00**	**$200.00**	**$1,600.00**
	Item Code 208795 Total No. of Proj.			**1**		**Total Amount**	**$1,600.00**
208796	100 MM WELDED STEEL PIPE CONDUIT (6.02 MM THICK)	M	4	1	80.00	$390.00	$31,200.00
		M	6	1	19.00	$250.00	$4,750.00
	Unit Sub Total	**M**		**2**	**99.00**	**$363.13**	**$35,950.00**
	Item Code 208796 Total No. of Proj.			**2**		**Total Amount**	**$35,950.00**
208798	200 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	M	4	7	638.00	$305.33	$194,800.00
		M	6	2	84.00	$297.14	$24,960.00
		M	7	3	166.00	$396.17	$65,764.00
		M	10	1	180.00	$350.00	$63,000.00
		M	11	3	79.00	$369.23	$29,169.04
	Unit Sub Total	**M**		**16**	**1,147.00**	**$329.29**	**$377,693.04**
	Item Code 208798 Total No. of Proj.			**16**		**Total Amount**	**$377,693.04**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
208799	250 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	M	3	1	70.00	$275.00	$19,250.00
		M	5	2	212.00	$507.08	$107,500.00
		M	8	2	155.00	$164.52	$25,500.00
		M	11	1	90.00	$446.00	$40,140.00
		M	12	1	12.00	$550.00	$6,600.00
	Unit Sub Total	**M**		**7**	**539.00**	**$369.18**	**$198,990.00**
	Item Code 208799 Total No. of Proj.			**7**		**Total Amount**	**$198,990.00**
208800	300 MM WELDED STEEL PIPE CONDUIT (6.35 MM THICK)	M	3	1	18.00	$325.00	$5,850.00
		M	6	3	300.00	$410.00	$123,000.00
		M	7	1	120.00	$600.00	$72,000.00
		M	8	1	46.00	$761.00	$35,006.00
		M	10	1	410.00	$450.00	$184,500.00
	Unit Sub Total	**M**		**7**	**894.00**	**$470.20**	**$420,356.00**
	Item Code 208800 Total No. of Proj.			**7**		**Total Amount**	**$420,356.00**
208909	EXTEND 200 MM CONDUIT	M	3	1	40.00	$267.00	$10,680.00
		M	4	4	89.30	$390.26	$34,850.00
		M	6	3	323.00	$319.81	$103,300.00
		M	7	3	46.00	$426.09	$19,600.00
		M	11	2	4.00	$1,139.93	$4,559.73
	Unit Sub Total	**M**		**13**	**502.30**	**$344.40**	**$172,989.73**
	Item Code 208909 Total No. of Proj.			**13**		**Total Amount**	**$172,989.73**
208910	EXTEND 250 MM CONDUIT	M	4	1	30.00	$400.00	$12,000.00
		M	11	2	68.00	$279.12	$18,980.00
		M	12	3	20.00	$400.00	$8,000.00
	Unit Sub Total	**M**		**6**	**118.00**	**$330.34**	**$38,980.00**
	Item Code 208910 Total No. of Proj.			**6**		**Total Amount**	**$38,980.00**
209205	INSTALL RECLAIMED WATER WARNING SIGN	LS	7	1	1.00	$2,750.00	$2,750.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$2,750.00**	**$2,750.00**
	Item Code 209205 Total No. of Proj.			**1**		**Total Amount**	**$2,750.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
209502	BOOSTER PUMP		EA	10	1	1.00	$10,000.00	$10,000.00
		Unit Sub Total	**EA**		**1**	**1.00**	**$10,000.00**	**$10,000.00**
	Item Code 209502	**Total No. of Proj.**			**1**		**Total Amount**	**$10,000.00**
209503	BOOSTER PUMP SYSTEM		EA	6	3	19.00	$11,578.95	$220,000.00
			EA	10	1	2.00	$45,000.00	$90,000.00
		Unit Sub Total	**EA**		**4**	**21.00**	**$14,761.90**	**$310,000.00**
	Item Code 209503	**Total No. of Proj.**			**4**		**Total Amount**	**$310,000.00**
209801	MAINTENANCE VEHICLE PULLOUT		EA	2	1	2.00	$12,000.00	$24,000.00
			EA	3	1	5.00	$8,500.00	$42,500.00
			EA	4	3	13.00	$7,769.23	$101,000.00
			EA	5	1	3.00	$17,500.00	$52,500.00
			EA	6	1	6.00	$15,000.00	$90,000.00
			EA	7	1	7.00	$7,000.00	$49,000.00
			EA	8	1	5.00	$8,837.00	$44,185.00
			EA	10	2	11.00	$8,181.82	$90,000.00
			EA	11	1	6.00	$7,377.41	$44,264.46
			EA	12	2	9.00	$6,388.89	$57,500.00
		Unit Sub Total	**EA**		**14**	**67.00**	**$8,879.84**	**$594,949.46**
209801	MAINTENANCE VEHICLE PULLOUT		M2	4	1	430.00	$100.00	$43,000.00
			M2	6	1	150.00	$200.00	$30,000.00
		Unit Sub Total	**M2**		**2**	**580.00**	**$125.86**	**$73,000.00**
	Item Code 209801	**Total No. of Proj.**			**16**		**Total Amount**	**$667,949.46**
220101	FINISHING ROADWAY		LS	2	1	1.00	$2,500.00	$2,500.00
			LS	3	3	3.00	$49,000.00	$147,000.00
			LS	4	3	3.00	$50,000.00	$150,000.00
			LS	8	3	3.00	$16,000.00	$48,000.00
			LS	10	1	1.00	$150,000.00	$150,000.00
			LS	11	1	1.00	$37,000.00	$37,000.00
		Unit Sub Total	**LS**		**12**	**12.00**	**$44,541.67**	**$534,500.00**
	Item Code 220101	**Total No. of Proj.**			**12**		**Total Amount**	**$534,500.00**
240100	LIME		TONN	4	3	1,680.00	$169.58	$284,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**TONN**		**3**	**1,680.00**	**$169.58**	**$284,900.00**
	Item Code 240100	**Total No. of Proj.**			**3**		**Total Amount**	**$284,900.00**
250201	CLASS 2 AGGREGATE SUBBASE		M3	3	1	2,270.00	$50.40	$114,408.00
			M3	6	1	31,200.00	$50.00	$1,560,000.00
			M3	8	1	920.00	$61.00	$56,120.00
			M3	12	6	42,678.00	$45.04	$1,922,221.00
		Unit Sub Total	**M3**		**9**	**77,068.00**	**$47.40**	**$3,652,749.00**
	Item Code 250201	**Total No. of Proj.**			**9**		**Total Amount**	**$3,652,749.00**
250401	CLASS 4 AGGREGATE SUBBASE		M3	4	13	65,935.00	$43.24	$2,850,840.00
			M3	7	6	5,610.00	$53.16	$298,250.00
			M3	11	3	13,200.00	$25.58	$337,640.00
		Unit Sub Total	**M3**		**22**	**84,745.00**	**$41.14**	**$3,486,730.00**
	Item Code 250401	**Total No. of Proj.**			**22**		**Total Amount**	**$3,486,730.00**
260200	AGGREGATE BASE		M3	4	1	160.00	$160.00	$25,600.00
		Unit Sub Total	**M3**		**1**	**160.00**	**$160.00**	**$25,600.00**
	Item Code 260200	**Total No. of Proj.**			**1**		**Total Amount**	**$25,600.00**
260201	CLASS 2 AGGREGATE BASE		M3	1	9	31,991.00	$78.38	$2,507,580.00
			M3	2	26	74,379.00	$62.32	$4,635,103.20
			M3	3	30	385,490.00	$47.29	$18,228,449.90
			M3	4	6	65,175.00	$57.24	$3,730,320.00
			M3	5	17	76,613.00	$51.38	$3,936,560.00
			M3	6	20	244,270.00	$45.49	$11,112,220.00
			M3	7	8	4,002.00	$87.85	$351,561.00
			M3	8	13	102,342.00	$59.25	$6,063,330.00
			M3	9	2	59.00	$209.32	$12,350.00
			M3	10	11	197,840.00	$43.77	$8,658,996.00
			M3	11	13	42,370.00	$57.41	$2,432,647.50
			M3	12	10	16,479.00	$72.66	$1,197,316.50
		Unit Sub Total	**M3**		**165**	**1,241,010.00**	**$50.66**	**$62,866,434.10**
260201	CLASS 2 AGGREGATE BASE		TONN	2	4	1,854.00	$40.28	$74,680.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**TONN**		**4**	**1,854.00**	**$40.28**	**$74,680.00**
	Item Code 260201	**Total No. of Proj.**			**169**		**Total Amount**	**$62,941,114.10**
260210	AGGREGATE BASE (APPROACH SLAB)		M3	2	2	106.00	$151.57	$16,066.00
			M3	3	1	30.00	$725.00	$21,750.00
			M3	4	8	345.00	$296.67	$102,350.00
			M3	5	1	40.00	$100.00	$4,000.00
			M3	7	3	145.50	$181.44	$26,400.00
			M3	8	3	232.00	$219.40	$50,900.00
			M3	10	2	248.00	$182.98	$45,380.00
			M3	12	3	128.00	$603.52	$77,250.00
		Unit Sub Total	**M3**		**23**	**1,274.50**	**$269.99**	**$344,096.00**
	Item Code 260210	**Total No. of Proj.**			**23**		**Total Amount**	**$344,096.00**
260301	CLASS 3 AGGREGATE BASE		M3	4	16	44,547.00	$60.24	$2,683,560.00
			M3	6	1	970.00	$50.00	$48,500.00
			M3	7	18	45,067.70	$38.67	$1,742,849.00
			M3	12	1	150.00	$125.00	$18,750.00
		Unit Sub Total	**M3**		**36**	**90,734.70**	**$49.53**	**$4,493,659.00**
	Item Code 260301	**Total No. of Proj.**			**36**		**Total Amount**	**$4,493,659.00**
270011	CEMENT TREATED BASE (PLANT-MIXED, CLASS A)		M3	4	2	4,670.00	$256.07	$1,195,850.00
			M3	12	1	89,900.00	$95.00	$8,540,500.00
		Unit Sub Total	**M3**		**3**	**94,570.00**	**$102.95**	**$9,736,350.00**
	Item Code 270011	**Total No. of Proj.**			**3**		**Total Amount**	**$9,736,350.00**
270065	ASPHALTIC EMULSION (CURING SEAL)		TONN	4	3	44.00	$1,165.45	$51,280.00
			TONN	12	1	66.00	$1,300.00	$85,800.00
		Unit Sub Total	**TONN**		**4**	**110.00**	**$1,246.18**	**$137,080.00**
	Item Code 270065	**Total No. of Proj.**			**4**		**Total Amount**	**$137,080.00**
280000	LEAN CONCRETE BASE		M3	2	1	280.00	$400.00	$112,000.00
			M3	4	5	28,210.00	$228.55	$6,447,500.00
			M3	5	1	300.00	$330.00	$99,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
280000	LEAN CONCRETE BASE	M3	6	1	21,700.00	$180.00	$3,906,000.00
		M3	7	10	23,668.00	$129.81	$3,072,380.00
		M3	8	5	26,980.00	$158.41	$4,273,950.00
		M3	12	3	25,786.00	$155.61	$4,012,528.02
	Unit Sub Total	**M3**		**26**	**126,924.00**	**$172.73**	**$21,923,358.02**
	Item Code 280000 Total No. of Proj.			**26**		**Total Amount**	**$21,923,358.02**
290201	ASPHALT TREATED PERMEABLE BASE	M3	1	1	740.00	$264.00	$195,360.00
		M3	4	4	1,824.00	$273.14	$498,200.00
		M3	11	1	1,390.00	$125.00	$173,750.00
	Unit Sub Total	**M3**		**6**	**3,954.00**	**$219.35**	**$867,310.00**
	Item Code 290201 Total No. of Proj.			**6**		**Total Amount**	**$867,310.00**
290211	ASPHALT TREATED PERMEABLE BASE	M3	4	1	460.00	$200.00	$92,000.00
	Unit Sub Total	**M3**		**1**	**460.00**	**$200.00**	**$92,000.00**
	Item Code 290211 Total No. of Proj.			**1**		**Total Amount**	**$92,000.00**
290301	CEMENT TREATED PERMEABLE BASE	M3	7	1	26.00	$200.00	$5,200.00
	Unit Sub Total	**M3**		**1**	**26.00**	**$200.00**	**$5,200.00**
	Item Code 290301 Total No. of Proj.			**1**		**Total Amount**	**$5,200.00**
365001	SAND COVER	TONN	1	1	260.00	$30.00	$7,800.00
		TONN	2	4	2,235.00	$48.49	$108,380.00
		TONN	3	1	570.00	$24.00	$13,680.00
		TONN	8	3	1,230.00	$61.12	$75,180.00
		TONN	9	2	900.00	$117.17	$105,450.00
		TONN	10	1	860.00	$110.00	$94,600.00
		TONN	11	2	1,350.00	$30.30	$40,900.00
	Unit Sub Total	**TONN**		**14**	**7,405.00**	**$60.23**	**$445,990.00**
	Item Code 365001 Total No. of Proj.			**14**		**Total Amount**	**$445,990.00**
370120	ASPHALT-RUBBER BINDER	TONN	1	1	320.00	$629.00	$201,280.00
		TONN	2	1	33.00	$850.00	$28,050.00
		TONN	9	1	650.00	$710.00	$461,500.00
		TONN	10	1	1,290.00	$510.00	$657,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
370120	ASPHALT-RUBBER BINDER	TONN	11	1	370.00	$566.00	$209,420.00
		TONN	12	1	20.00	$1,900.00	$38,000.00
	Unit Sub Total	**TONN**		**6**	**2,683.00**	**$594.91**	**$1,596,150.00**
	Item Code 370120 Total No. of Proj.			**6**		**Total Amount**	**$1,596,150.00**
374002	ASPHALTIC EMULSION (FOG SEAL COAT)	KG	5	1	30.00	$45.00	$1,350.00
	Unit Sub Total	**KG**		**1**	**30.00**	**$45.00**	**$1,350.00**
374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TONN	1	1	32.00	$100.00	$3,200.00
		TONN	2	5	436.00	$497.94	$217,100.00
		TONN	3	5	126.00	$450.12	$56,715.00
		TONN	4	4	60.00	$916.67	$55,000.00
		TONN	5	7	80.30	$555.18	$44,581.30
		TONN	6	1	23.00	$850.00	$19,550.00
		TONN	8	4	297.50	$281.53	$83,755.00
		TONN	9	5	259.00	$511.10	$132,375.00
		TONN	10	6	392.20	$203.52	$79,822.00
		TONN	11	16	348.70	$708.15	$246,930.50
		TONN	12	2	6.30	$977.78	$6,160.00
	Unit Sub Total	**TONN**		**56**	**2,061.00**	**$458.61**	**$945,188.80**
	Item Code 374002 Total No. of Proj.			**57**		**Total Amount**	**$946,538.80**
374206	SEAL RANDOM CRACKS	LNKM	1	1	10.00	$2,500.00	$25,000.00
		LNKM	2	1	0.30	$7,000.00	$2,100.00
		LNKM	3	2	59.00	$3,103.05	$183,080.00
		LNKM	4	12	94.70	$3,011.19	$285,160.00
		LNKM	5	1	60.00	$1,450.00	$87,000.00
		LNKM	6	1	15.00	$525.00	$7,875.00
		LNKM	7	2	72.00	$1,700.00	$122,400.00
		LNKM	9	1	37.00	$2,000.00	$74,000.00
		LNKM	10	2	4.90	$5,051.02	$24,750.00
	Unit Sub Total	**LNKM**		**23**	**352.90**	**$2,299.14**	**$811,365.00**
	Item Code 374206 Total No. of Proj.			**23**		**Total Amount**	**$811,365.00**
374492	ASPHALTIC EMULSION (POLYMER MODIFIED)	TONN	1	1	230.00	$700.00	$161,000.00
		TONN	2	4	2,325.00	$494.72	$1,150,214.40

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
374492	ASPHALTIC EMULSION (POLYMER MODIFIED)	TONN	3	1	830.00	$370.00	$307,100.00
		TONN	4	1	79.00	$650.00	$51,350.00
		TONN	7	1	18.00	$650.00	$11,700.00
		TONN	8	3	990.00	$489.14	$484,250.00
		TONN	9	1	420.00	$425.00	$178,500.00
		TONN	11	1	780.00	$500.00	$390,000.00
	Unit Sub Total	**TONN**		**13**	**5,672.00**	**$482.04**	**$2,734,114.40**
	Item Code 374492 Total No. of Proj.			**13**		**Total Amount**	**$2,734,114.40**
375021	SCREENINGS (MEDIUM FINE)	TONN	8	3	8,220.00	$31.28	$257,150.00
	Unit Sub Total	**TONN**		**3**	**8,220.00**	**$31.28**	**$257,150.00**
	Item Code 375021 Total No. of Proj.			**3**		**Total Amount**	**$257,150.00**
375022	SCREENINGS (MEDIUM)	TONN	2	4	20,255.00	$36.79	$745,170.00
		TONN	9	1	3,760.00	$25.00	$94,000.00
		TONN	11	1	8,300.00	$30.00	$249,000.00
	Unit Sub Total	**TONN**		**6**	**32,315.00**	**$33.67**	**$1,088,170.00**
	Item Code 375022 Total No. of Proj.			**6**		**Total Amount**	**$1,088,170.00**
375023	SCREENINGS (COARSE)	TONN	3	1	4,450.00	$23.00	$102,350.00
	Unit Sub Total	**TONN**		**1**	**4,450.00**	**$23.00**	**$102,350.00**
	Item Code 375023 Total No. of Proj.			**1**		**Total Amount**	**$102,350.00**
375024	SCREENINGS (RUBBERIZED SEAL COAT)	TONN	12	1	150.00	$280.00	$42,000.00
	Unit Sub Total	**TONN**		**1**	**150.00**	**$280.00**	**$42,000.00**
	Item Code 375024 Total No. of Proj.			**1**		**Total Amount**	**$42,000.00**
375030	SCREENINGS (HOT-APPLIED)	TONN	1	1	1,600.00	$85.00	$136,000.00
		TONN	2	1	215.00	$125.00	$26,875.00
		TONN	9	1	4,240.00	$65.00	$275,600.00
		TONN	10	1	9,400.00	$41.00	$385,400.00
		TONN	11	1	2,480.00	$73.00	$181,040.00
	Unit Sub Total	**TONN**		**5**	**17,935.00**	**$56.03**	**$1,004,915.00**
	Item Code 375030 Total No. of Proj.			**5**		**Total Amount**	**$1,004,915.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
377501	SLURRY SEAL	TONN	2	1	5,350.00	$71.77	$383,969.50
		TONN	6	1	3,130.00	$150.00	$469,500.00
		TONN	10	1	77.00	$500.00	$38,500.00
	Unit Sub Total	**TONN**		**3**	**8,557.00**	**$104.24**	**$891,969.50**
	Item Code 377501 Total No. of Proj.			**3**		**Total Amount**	**$891,969.50**
390095	REPLACE ASPHALT CONCRETE SURFACING	CY	3	7	12,780.00	$265.51	$3,393,160.00
	Unit Sub Total	**CY**		**7**	**12,780.00**	**$265.51**	**$3,393,160.00**
390095	REPLACE ASPHALT CONCRETE SURFACING	M2	8	1	19,500.00	$17.00	$331,500.00
	Unit Sub Total	**M2**		**1**	**19,500.00**	**$17.00**	**$331,500.00**
390095	REPLACE ASPHALT CONCRETE SURFACING	M3	1	5	5,923.00	$288.42	$1,708,331.00
		M3	2	17	18,105.00	$356.66	$6,457,353.80
		M3	3	14	3,016.00	$373.33	$1,125,972.00
		M3	4	20	17,725.00	$378.52	$6,709,328.00
		M3	5	2	202.00	$457.63	$92,442.00
		M3	6	1	910.00	$292.00	$265,720.00
		M3	7	6	442.00	$418.26	$184,870.00
		M3	8	10	5,599.00	$485.06	$2,715,836.20
		M3	10	5	1,717.00	$314.74	$540,400.00
		M3	11	3	61.20	$320.29	$19,602.00
	Unit Sub Total	**M3**		**83**	**53,700.20**	**$369.08**	**$19,819,855.00**
	Item Code 390095 Total No. of Proj.			**91**		**Total Amount**	**$23,544,515.00**
390101	ASPHALT CONCRETE	TON	2	1	60.00	$110.00	$6,600.00
	Unit Sub Total	**TON**		**1**	**60.00**	**$110.00**	**$6,600.00**
390101	ASPHALT CONCRETE	TONN	2	5	303.00	$257.43	$78,001.40
		TONN	3	2	25.00	$197.20	$4,930.00
		TONN	4	1	24.00	$200.00	$4,800.00
		TONN	5	2	30,730.00	$79.09	$2,430,550.00
		TONN	7	2	4.00	$830.95	$3,323.80
		TONN	11	1	1.30	$1,057.60	$1,374.88
	Unit Sub Total	**TONN**		**13**	**31,087.30**	**$81.16**	**$2,522,980.08**
	Item Code 390101 Total No. of Proj.			**14**		**Total Amount**	**$2,529,580.08**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
390102	ASPHALT CONCRETE (TYPE A)	TONN	1	10	62,617.00	$87.42	$5,474,090.00
		TONN	2	27	97,863.00	$115.78	$11,330,425.60
		TONN	3	36	247,903.50	$80.92	$20,059,190.80
		TONN	4	28	78,337.00	$97.12	$7,607,835.00
		TONN	5	25	130,906.00	$92.02	$12,045,329.00
		TONN	6	30	153,464.00	$92.10	$14,134,725.00
		TONN	8	16	48,392.00	$102.47	$4,958,615.00
		TONN	9	2	12,530.00	$105.93	$1,327,260.00
		TONN	10	6	15,266.00	$83.77	$1,278,798.00
		TONN	11	15	36,757.00	$110.02	$4,043,886.60
		TONN	12	13	48,711.00	$93.60	$4,559,520.00
	Unit Sub Total	**TONN**		**208**	**932,746.50**	**$93.08**	**$86,819,675.00**
	Item Code 390102 Total No. of Proj.			**208**		**Total Amount**	**$86,819,675.00**
390103	ASPHALT CONCRETE (TYPE B)	M2	12	1	640.00	$48.00	$30,720.00
	Unit Sub Total	**M2**		**1**	**640.00**	**$48.00**	**$30,720.00**
390103	ASPHALT CONCRETE (TYPE B)	TONN	3	1	12.00	$440.00	$5,280.00
		TONN	4	1	110.00	$350.00	$38,500.00
		TONN	5	1	32.00	$250.00	$8,000.00
		TONN	6	1	290.00	$125.00	$36,250.00
		TONN	7	24	42,129.00	$112.01	$4,719,040.50
		TONN	9	1	27.00	$500.00	$13,500.00
		TONN	10	8	21,140.00	$88.55	$1,871,960.00
		TONN	11	1	320.00	$185.00	$59,200.00
		TONN	12	2	1,180.00	$159.94	$188,727.00
	Unit Sub Total	**TONN**		**40**	**65,240.00**	**$106.38**	**$6,940,457.50**
	Item Code 390103 Total No. of Proj.			**41**		**Total Amount**	**$6,971,177.50**
390104	ASPHALT CONCRETE	TONN	2	1	21,400.00	$97.00	$2,075,800.00
		TONN	4	1	63,000.00	$78.50	$4,945,500.00
		TONN	6	1	93,900.00	$85.00	$7,981,500.00
		TONN	10	2	44,400.00	$88.25	$3,918,150.00
	Unit Sub Total	**TONN**		**5**	**222,700.00**	**$84.96**	**$18,920,950.00**
	Item Code 390104 Total No. of Proj.			**5**		**Total Amount**	**$18,920,950.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
390106	ASPHALT CONCRETE (OPEN GRADED)	TONN	1	7	41,420.00	$116.29	$4,816,640.00
		TONN	2	4	10,340.00	$102.75	$1,062,420.00
		TONN	3	7	10,880.00	$102.25	$1,112,520.00
		TONN	4	3	10,870.00	$91.14	$990,700.00
		TONN	5	3	12,250.00	$106.09	$1,299,600.00
		TONN	6	4	15,030.00	$101.64	$1,527,630.00
		TONN	7	1	4,020.00	$92.00	$369,840.00
		TONN	8	3	11,480.00	$78.14	$897,100.00
		TONN	9	2	18,340.00	$151.85	$2,784,870.00
		TONN	10	1	5,260.00	$80.00	$420,800.00
		TONN	12	5	25,470.00	$83.11	$2,116,860.00
	Unit Sub Total	**TONN**		**40**	**165,360.00**	**$105.22**	**$17,398,980.00**
	Item Code 390106 Total No. of Proj.			**40**		**Total Amount**	**$17,398,980.00**
390107	ASPHALT CONCRETE (LEVELING)	TONN	4	1	17.00	$850.00	$14,450.00
		TONN	12	1	1,150.00	$84.50	$97,175.00
	Unit Sub Total	**TONN**		**2**	**1,167.00**	**$95.65**	**$111,625.00**
	Item Code 390107 Total No. of Proj.			**2**		**Total Amount**	**$111,625.00**
390108	ASPHALT CONCRETE BASE (TYPE A)	TONN	11	4	26,630.00	$101.66	$2,707,200.00
		TONN	12	3	30,620.00	$91.42	$2,799,400.00
	Unit Sub Total	**TONN**		**7**	**57,250.00**	**$96.19**	**$5,506,600.00**
	Item Code 390108 Total No. of Proj.			**7**		**Total Amount**	**$5,506,600.00**
390113	ASPHALT CONCRETE DIKE	TONN	4	1	6.00	$350.00	$2,100.00
	Unit Sub Total	**TONN**		**1**	**6.00**	**$350.00**	**$2,100.00**
	Item Code 390113 Total No. of Proj.			**1**		**Total Amount**	**$2,100.00**
390115	ASPHALT CONCRETE (BRIDGE)	TONN	4	1	148.00	$70.00	$10,360.00
	Unit Sub Total	**TONN**		**1**	**148.00**	**$70.00**	**$10,360.00**
	Item Code 390115 Total No. of Proj.			**1**		**Total Amount**	**$10,360.00**
390126	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	1	1	13,100.00	$135.00	$1,768,500.00
		TONN	2	4	79,600.00	$118.17	$9,406,100.00
		TONN	3	3	18,510.00	$108.94	$2,016,520.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
390126	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	4	10	228,010.00	$99.74	$22,741,264.00
		TONN	5	1	19,100.00	$125.00	$2,387,500.00
		TONN	6	3	55,720.00	$100.21	$5,583,800.00
		TONN	7	17	196,220.00	$117.94	$23,141,528.00
		TONN	8	9	86,550.00	$107.25	$9,282,910.00
		TONN	9	3	52,230.00	$137.89	$7,201,800.00
		TONN	10	4	72,260.00	$108.94	$7,871,900.00
		TONN	11	2	51,900.00	$125.64	$6,520,500.00
		TONN	12	4	34,510.00	$87.16	$3,007,795.00
	Unit Sub Total	**TONN**		**61**	**907,710.00**	**$111.19**	**$100,930,117.00**
	Item Code 390126 Total No. of Proj.			**61**		**Total Amount**	**$100,930,117.00**
390127	RUBBERIZED ASPHALT CONCRETE (TYPE O)	TONN	1	1	4,210.00	$159.00	$669,390.00
		TONN	3	8	87,710.00	$112.84	$9,897,162.00
		TONN	4	1	9,050.00	$131.00	$1,185,550.00
		TONN	5	3	33,480.00	$132.64	$4,440,900.00
		TONN	6	1	15,200.00	$120.00	$1,824,000.00
		TONN	8	2	17,830.00	$112.19	$2,000,311.00
		TONN	10	3	16,690.00	$89.07	$1,486,500.00
		TONN	12	1	12,500.00	$93.50	$1,168,750.00
	Unit Sub Total	**TONN**		**20**	**196,670.00**	**$115.28**	**$22,672,563.00**
	Item Code 390127 Total No. of Proj.			**20**		**Total Amount**	**$22,672,563.00**
390143	ASPHALT CONCRETE (TYPE A, 37.5-MM MAXIMUM GRADING)	TONN	2	1	4,530.00	$132.00	$597,960.00
		TONN	9	1	610.00	$155.00	$94,550.00
	Unit Sub Total	**TONN**		**2**	**5,140.00**	**$134.73**	**$692,510.00**
	Item Code 390143 Total No. of Proj.			**2**		**Total Amount**	**$692,510.00**
390144	ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM GRADING)	TONN	1	2	14,190.00	$123.16	$1,747,650.00
		TONN	2	1	1,940.00	$120.00	$232,800.00
		TONN	3	3	832.00	$113.32	$94,280.00
		TONN	8	1	5,310.00	$77.00	$408,870.00
		TONN	12	1	6,850.00	$79.00	$541,150.00
	Unit Sub Total	**TONN**		**8**	**29,122.00**	**$103.86**	**$3,024,750.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 390144 Total No. of Proj.			**8**		**Total Amount**	**$3,024,750.00**
390145	REPLACE ASPHALT CONCRETE SURFACING	M3	2	2	980.00	$234.08	$229,400.00
		M3	4	2	2,540.00	$293.50	$745,500.00
		M3	6	1	5,420.00	$163.00	$883,460.00
		M3	10	1	200.00	$570.00	$114,000.00
	Unit Sub Total	**M3**		**6**	**9,140.00**	**$215.79**	**$1,972,360.00**
	Item Code 390145 Total No. of Proj.			**6**		**Total Amount**	**$1,972,360.00**
390146	ASPHALT CONCRETE (TYPE A, 12.5-MM MAXIMUM GRADING)	TONN	1	1	1,120.00	$141.00	$157,920.00
		TONN	2	1	480.00	$200.00	$96,000.00
		TONN	8	2	1,270.00	$118.46	$150,440.00
	Unit Sub Total	**TONN**		**4**	**2,870.00**	**$140.89**	**$404,360.00**
	Item Code 390146 Total No. of Proj.			**4**		**Total Amount**	**$404,360.00**
390148	ASPHALT CONCRETE (TYPE B, 12.5-MM MAXIMUM GRADING)	TONN	9	1	180.00	$300.00	$54,000.00
	Unit Sub Total	**TONN**		**1**	**180.00**	**$300.00**	**$54,000.00**
	Item Code 390148 Total No. of Proj.			**1**		**Total Amount**	**$54,000.00**
390152	ASPHALT CONCRETE	TONN	4	1	27,900.00	$65.00	$1,813,500.00
		TONN	5	1	69,000.00	$90.00	$6,210,000.00
		TONN	6	1	38,100.00	$65.00	$2,476,500.00
	Unit Sub Total	**TONN**		**3**	**135,000.00**	**$77.78**	**$10,500,000.00**
	Item Code 390152 Total No. of Proj.			**3**		**Total Amount**	**$10,500,000.00**
390153	ASPHALT CONCRETE (TYPE A)	TONN	1	1	3,060.00	$108.00	$330,480.00
		TONN	2	2	54,200.00	$93.83	$5,085,400.00
		TONN	3	2	251,500.00	$78.24	$19,678,100.00
		TONN	4	3	90,290.00	$92.86	$8,384,050.00
		TONN	5	1	32,000.00	$85.00	$2,720,000.00
		TONN	6	1	205,000.00	$68.00	$13,940,000.00
		TONN	9	1	9,500.00	$85.00	$807,500.00
		TONN	10	1	4,850.00	$75.00	$363,750.00
		TONN	12	1	29,900.00	$90.00	$2,691,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**TONN**		**13**	**680,300.00**	**$79.38**	**$54,000,280.00**
	Item Code 390153 Total No. of Proj.			**13**		**Total Amount**	**$54,000,280.00**
390154	ASPHALT CONCRETE (TYPE B)	TONN	10	1	194,000.00	$69.00	$13,386,000.00
		TONN	12	1	37,400.00	$99.00	$3,702,600.00
	Unit Sub Total	**TONN**		**2**	**231,400.00**	**$73.85**	**$17,088,600.00**
	Item Code 390154 Total No. of Proj.			**2**		**Total Amount**	**$17,088,600.00**
390155	ASPHALT CONCRETE (TYPE A)	TONN	2	2	12,390.00	$113.52	$1,406,520.00
		TONN	3	1	1,360.00	$80.00	$108,800.00
		TONN	4	7	108,441.00	$87.99	$9,542,085.00
		TONN	5	3	2,860.00	$156.14	$446,570.00
		TONN	6	4	11,338.00	$85.89	$973,770.00
		TONN	8	2	16,990.00	$83.57	$1,419,800.00
		TONN	10	1	620.00	$170.00	$105,400.00
		TONN	11	2	11,180.00	$119.11	$1,331,700.00
		TONN	12	5	31,977.00	$99.74	$3,189,480.00
	Unit Sub Total	**TONN**		**27**	**197,156.00**	**$93.96**	**$18,524,125.00**
	Item Code 390155 Total No. of Proj.			**27**		**Total Amount**	**$18,524,125.00**
390160	ASPHALT CONCRETE (TYPE B)	TONN	7	4	5,543.00	$125.49	$695,590.00
		TONN	10	2	2,670.00	$85.43	$228,090.00
	Unit Sub Total	**TONN**		**6**	**8,213.00**	**$112.47**	**$923,680.00**
	Item Code 390160 Total No. of Proj.			**6**		**Total Amount**	**$923,680.00**
390165	ASPHALT CONCRETE (OPEN GRADED)	TONN	3	2	29,060.00	$55.28	$1,606,400.00
		TONN	4	3	19,880.00	$87.68	$1,743,120.00
		TONN	5	3	14,970.00	$107.34	$1,606,880.00
	Unit Sub Total	**TONN**		**8**	**63,910.00**	**$77.55**	**$4,956,400.00**
	Item Code 390165 Total No. of Proj.			**8**		**Total Amount**	**$4,956,400.00**
390171	ASPHALT CONCRETE BASE (TYPE A)	M3	12	1	1,190.00	$341.00	$405,790.00
	Unit Sub Total	**M3**		**1**	**1,190.00**	**$341.00**	**$405,790.00**
390171	ASPHALT CONCRETE BASE (TYPE A)	TONN	12	1	15,200.00	$91.00	$1,383,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**TONN**		**1**	**15,200.00**	**$91.00**	**$1,383,200.00**
	Item Code 390171 Total No. of Proj.			**2**		**Total Amount**	**$1,788,990.00**
390175	ASPHALT CONCRETE (LEVELING)	TONN	2	1	790.00	$175.00	$138,250.00
		TONN	4	3	8,030.00	$93.78	$753,040.00
	Unit Sub Total	**TONN**		**4**	**8,820.00**	**$101.05**	**$891,290.00**
	Item Code 390175 Total No. of Proj.			**4**		**Total Amount**	**$891,290.00**
390189	ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM GRADING)	TONN	12	1	11,400.00	$103.00	$1,174,200.00
	Unit Sub Total	**TONN**		**1**	**11,400.00**	**$103.00**	**$1,174,200.00**
	Item Code 390189 Total No. of Proj.			**1**		**Total Amount**	**$1,174,200.00**
390206	RUBBERIZED ASPHALT CONCRETE (TYPE G)	TONN	4	2	49,000.00	$93.13	$4,563,300.00
		TONN	6	2	33,700.00	$90.77	$3,058,800.00
		TONN	7	1	60.00	$200.00	$12,000.00
		TONN	10	1	32,000.00	$107.00	$3,424,000.00
		TONN	12	1	730.00	$140.00	$102,200.00
	Unit Sub Total	**TONN**		**7**	**115,490.00**	**$96.63**	**$11,160,300.00**
	Item Code 390206 Total No. of Proj.			**7**		**Total Amount**	**$11,160,300.00**
390207	RUBBERIZED ASPHALT CONCRETE (TYPE O)	TONN	4	1	9,930.00	$100.00	$993,000.00
		TONN	8	1	8,920.00	$111.42	$993,866.40
	Unit Sub Total	**TONN**		**2**	**18,850.00**	**$105.40**	**$1,986,866.40**
	Item Code 390207 Total No. of Proj.			**2**		**Total Amount**	**$1,986,866.40**
391003	PAVING ASPHALT (PAINT BINDER)	TONN	4	1	1.50	$2,000.00	$3,000.00
		TONN	8	1	1.00	$440.00	$440.00
		TONN	12	2	39.00	$492.31	$19,200.00
	Unit Sub Total	**TONN**		**4**	**41.50**	**$545.54**	**$22,640.00**
	Item Code 391003 Total No. of Proj.			**4**		**Total Amount**	**$22,640.00**
391005	PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	TONN	1	5	10.60	$823.79	$8,732.20
		TONN	2	1	0.40	$12,500.00	$5,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
391005	PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	TONN	3	4	43.60	$251.10	$10,948.00
		TONN	4	1	8.00	$500.00	$4,000.00
		TONN	6	1	69.00	$20.00	$1,380.00
		TONN	7	1	220.00	$400.00	$88,000.00
		TONN	10	1	310.00	$100.00	$31,000.00
		TONN	12	2	28.00	$787.14	$22,040.00
	Unit Sub Total	**TONN**		**16**	**689.60**	**$248.12**	**$171,100.20**
	Item Code 391005 Total No. of Proj.			**16**		**Total Amount**	**$171,100.20**
391031	PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	TONN	2	1	18.00	$500.00	$9,000.00
		TONN	3	2	236.00	$141.12	$33,304.00
		TONN	4	2	76.00	$14.54	$1,105.00
	Unit Sub Total	**TONN**		**5**	**330.00**	**$131.54**	**$43,409.00**
	Item Code 391031 Total No. of Proj.			**5**		**Total Amount**	**$43,409.00**
393001	PAVEMENT REINFORCING FABRIC	M2	1	6	12,496.00	$8.81	$110,037.00
		M2	2	4	16,382.00	$3.19	$52,220.00
		M2	3	7	228,660.00	$1.49	$341,664.00
		M2	4	5	113,360.00	$1.80	$203,500.00
		M2	6	1	59,200.00	$0.60	$35,520.00
		M2	7	1	183,000.00	$0.90	$164,700.00
		M2	9	1	1,500.00	$0.50	$750.00
		M2	10	1	265,000.00	$1.20	$318,000.00
		M2	12	3	16,730.00	$1.55	$25,859.00
	Unit Sub Total	**M2**		**29**	**896,328.00**	**$1.40**	**$1,252,250.00**
	Item Code 393001 Total No. of Proj.			**29**		**Total Amount**	**$1,252,250.00**
394001	PLACE ASPHALT CONCRETE DIKE	M	2	2	890.00	$14.19	$12,630.00
		M	4	1	110.00	$85.00	$9,350.00
		M	5	1	1,420.00	$5.00	$7,100.00
		M	7	1	110.00	$30.00	$3,300.00
		M	11	9	36,029.00	$5.41	$194,899.57
	Unit Sub Total	**M**		**14**	**38,559.00**	**$5.89**	**$227,279.57**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 394001 Total No. of Proj.			**14**		**Total Amount**	**$227,279.57**
394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	M2	1	9	18,462.00	$20.05	$370,085.00
		M2	2	22	5,618.00	$42.31	$237,703.82
		M2	3	16	10,689.20	$65.60	$701,163.00
		M2	4	18	5,332.00	$44.58	$237,709.00
		M2	5	15	3,114.50	$37.43	$116,582.00
		M2	6	15	1,700.50	$76.36	$129,857.00
		M2	7	10	2,060.80	$34.94	$72,005.00
		M2	8	9	10,825.00	$14.96	$161,955.00
		M2	9	1	15.00	$250.00	$3,750.00
		M2	10	6	1,511.00	$75.22	$113,660.00
		M2	11	6	1,538.00	$33.49	$51,512.00
		M2	12	1	5,460.00	$20.00	$109,200.00
	Unit Sub Total	**M2**		**128**	**66,326.00**	**$34.76**	**$2,305,181.82**
	Item Code 394002 Total No. of Proj.			**128**		**Total Amount**	**$2,305,181.82**
394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	LF	2	1	350.00	$15.00	$5,250.00
	Unit Sub Total	**LF**		**1**	**350.00**	**$15.00**	**$5,250.00**
394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	M	1	3	4,839.00	$3.09	$14,959.50
		M	2	8	2,231.00	$16.47	$36,735.60
		M	3	4	350.00	$13.15	$4,601.75
		M	4	9	5,620.00	$8.15	$45,830.00
		M	5	7	4,267.00	$6.99	$29,821.50
		M	6	8	11,108.00	$4.11	$45,687.00
		M	7	6	3,463.00	$16.14	$55,885.00
		M	8	1	4,830.00	$4.00	$19,320.00
		M	9	1	280.00	$55.00	$15,400.00
		M	10	3	1,230.00	$11.95	$14,701.50
		M	11	1	530.00	$9.00	$4,770.00
		M	12	3	1,480.00	$15.24	$22,550.00
	Unit Sub Total	**M**		**54**	**40,228.00**	**$7.71**	**$310,261.85**
	Item Code 394040 Total No. of Proj.			**55**		**Total Amount**	**$315,511.85**
394042	PLACE ASPHALT CONCRETE DIKE (TYPE B)	M	7	2	196.00	$88.77	$17,399.80

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**2**	**196.00**	**$88.77**	**$17,399.80**
	Item Code 394042	**Total No. of Proj.**			**2**		**Total Amount**	**$17,399.80**
394044	PLACE ASPHALT CONCRETE DIKE (TYPE C)		M	1	5	327.00	$6.49	$2,122.00
			M	2	2	390.00	$3.15	$1,230.00
			M	3	7	796.00	$7.93	$6,312.55
			M	4	14	2,036.00	$14.43	$29,377.25
			M	5	4	504.00	$8.87	$4,470.00
			M	6	6	818.00	$6.11	$4,999.00
			M	7	4	630.00	$23.90	$15,060.00
			M	8	4	408.00	$8.46	$3,452.00
			M	10	5	789.00	$5.24	$4,133.00
			M	12	8	1,356.00	$13.27	$17,989.00
		Unit Sub Total	**M**		**59**	**8,054.00**	**$11.07**	**$89,144.80**
	Item Code 394044	**Total No. of Proj.**			**59**		**Total Amount**	**$89,144.80**
394046	PLACE ASPHALT CONCRETE DIKE (TYPE D)		M	1	3	1,100.00	$6.27	$6,900.00
			M	2	3	1,002.00	$11.74	$11,760.00
			M	4	6	3,796.00	$10.50	$39,870.00
			M	6	1	4,300.00	$6.00	$25,800.00
			M	7	2	180.00	$16.56	$2,980.00
			M	8	2	1,277.00	$6.68	$8,525.00
			M	11	2	312.00	$40.39	$12,601.00
			M	12	4	1,150.00	$20.56	$23,640.00
		Unit Sub Total	**M**		**23**	**13,117.00**	**$10.07**	**$132,076.00**
	Item Code 394046	**Total No. of Proj.**			**23**		**Total Amount**	**$132,076.00**
394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)		M	1	7	11,924.00	$5.50	$65,627.00
			M	2	4	22,595.00	$3.83	$86,529.00
			M	3	15	11,829.00	$5.74	$67,885.00
			M	4	20	55,175.00	$6.20	$342,200.00
			M	5	8	3,858.00	$7.57	$29,197.00
			M	6	10	33,105.00	$5.45	$180,280.00
			M	7	1	60.00	$27.00	$1,620.00
			M	8	8	8,147.00	$4.60	$37,507.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	M	9	1	70.00	$55.00	$3,850.00
		M	10	5	20,908.00	$4.68	$97,866.50
		M	12	5	3,770.00	$8.78	$33,102.00
	Unit Sub Total	**M**		**84**	**171,441.00**	**$5.52**	**$945,663.50**
	Item Code 394048 Total No. of Proj.			**84**		**Total Amount**	**$945,663.50**
394049	PLACE ASPHALT CONCRETE DIKE (TYPE F)	M	1	5	454.00	$19.33	$8,774.00
		M	2	7	1,464.00	$25.08	$36,709.80
		M	3	12	3,982.00	$9.23	$36,740.50
		M	4	17	4,034.00	$11.57	$46,682.50
		M	5	9	2,554.00	$10.01	$25,569.00
		M	6	6	2,039.00	$3.44	$7,007.00
		M	7	7	3,018.00	$7.72	$23,287.00
		M	8	8	6,209.00	$5.71	$35,447.00
		M	10	5	1,136.00	$7.59	$8,618.00
		M	12	11	2,664.00	$12.18	$32,452.50
	Unit Sub Total	**M**		**87**	**27,554.00**	**$9.48**	**$261,287.30**
	Item Code 394049 Total No. of Proj.			**87**		**Total Amount**	**$261,287.30**
394050	RUMBLE STRIP	M	9	1	7,920.00	$7.00	$55,440.00
	Unit Sub Total	**M**		**1**	**7,920.00**	**$7.00**	**$55,440.00**
	Item Code 394050 Total No. of Proj.			**1**		**Total Amount**	**$55,440.00**
394052	SHOULDER RUMBLE STRIP (AC, ROLLED-IN INDENTATIONS)	M	4	1	460.00	$1.00	$460.00
		M	10	1	1,940.00	$1.15	$2,231.00
	Unit Sub Total	**M**		**2**	**2,400.00**	**$1.12**	**$2,691.00**
394052	SHOULDER RUMBLE STRIP (AC, ROLLED-IN INDENTATIONS)	STA	6	2	430.00	$95.30	$40,980.00
		STA	10	2	72.00	$187.50	$13,500.00
	Unit Sub Total	**STA**		**4**	**502.00**	**$108.53**	**$54,480.00**
	Item Code 394052 Total No. of Proj.			**6**		**Total Amount**	**$57,171.00**
394054	SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	LF	2	1	350.00	$6.00	$2,100.00
	Unit Sub Total	**LF**		**1**	**350.00**	**$6.00**	**$2,100.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
394054	SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	M	2	1	9,950.00	$2.00	$19,900.00
		M	3	2	51,400.00	$1.23	$63,330.00
		M	4	2	11,510.00	$1.63	$18,735.00
		M	6	1	26,300.00	$1.00	$26,300.00
		M	8	2	11,350.00	$2.35	$26,700.00
		M	10	2	62,140.00	$0.77	$48,140.00
	Unit Sub Total	**M**		**10**	**172,650.00**	**$1.18**	**$203,105.00**
394054	SHOULDER RUMBLE STRIP (AC, GROUND-IN INDENTATIONS)	STA	1	1	470.00	$165.00	$77,550.00
		STA	2	5	967.00	$113.39	$109,645.00
		STA	3	2	304.00	$134.87	$41,000.00
		STA	4	3	640.00	$73.36	$46,950.00
		STA	5	1	80.00	$104.60	$8,368.00
		STA	6	3	683.00	$92.39	$63,105.00
		STA	8	1	65.00	$170.00	$11,050.00
		STA	9	3	954.00	$139.13	$132,732.00
		STA	10	1	51.00	$100.00	$5,100.00
	Unit Sub Total	**STA**		**20**	**4,214.00**	**$117.58**	**$495,500.00**
	Item Code 394054 Total No. of Proj.			**31**		**Total Amount**	**$700,705.00**
395001	LIQUID ASPHALT, SC-70 (PRIME COAT)	TONN	4	1	2.00	$600.00	$1,200.00
	Unit Sub Total	**TONN**		**1**	**2.00**	**$600.00**	**$1,200.00**
	Item Code 395001 Total No. of Proj.			**1**		**Total Amount**	**$1,200.00**
395501	LIQUID ASPHALT, MC-70 (PRIME COAT)	TONN	8	1	47.00	$385.00	$18,095.00
	Unit Sub Total	**TONN**		**1**	**47.00**	**$385.00**	**$18,095.00**
	Item Code 395501 Total No. of Proj.			**1**		**Total Amount**	**$18,095.00**
397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	1	3	142.00	$192.06	$27,272.00
		TONN	3	5	171.00	$598.69	$102,376.00
		TONN	4	20	1,547.10	$595.51	$921,320.00
		TONN	5	22	1,290.90	$654.63	$845,059.50
		TONN	6	22	1,361.00	$202.21	$275,211.00
		TONN	8	15	1,157.00	$537.14	$621,475.80
		TONN	9	1	75.00	$1.00	$75.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	10	17	1,295.70	$450.61	$583,853.17
		TONN	11	11	209.30	$1,320.51	$276,383.00
		TONN	12	8	314.00	$743.73	$233,530.00
	Unit Sub Total	**TONN**		**124**	**7,563.00**	**$513.89**	**$3,886,555.47**
	Item Code 397001 Total No. of Proj.			**124**		**Total Amount**	**$3,886,555.47**
401000	CONCRETE PAVEMENT	M3	2	1	560.00	$875.00	$490,000.00
		M3	4	4	18,076.00	$375.23	$6,782,600.00
		M3	6	2	41,580.00	$225.48	$9,375,400.00
		M3	7	4	39,090.00	$192.63	$7,529,750.00
		M3	8	4	51,500.00	$212.40	$10,938,800.00
		M3	11	2	10,110.00	$380.09	$3,842,720.00
		M3	12	1	49,800.00	$228.00	$11,354,400.00
	Unit Sub Total	**M3**		**18**	**210,716.00**	**$238.77**	**$50,313,670.00**
	Item Code 401000 Total No. of Proj.			**18**		**Total Amount**	**$50,313,670.00**
401066	CONCRETE PAVEMENT (RAMP TERMINI)	M3	7	1	160.00	$350.00	$56,000.00
		M3	12	1	820.00	$230.00	$188,600.00
	Unit Sub Total	**M3**		**2**	**980.00**	**$249.59**	**$244,600.00**
	Item Code 401066 Total No. of Proj.			**2**		**Total Amount**	**$244,600.00**
401080	SHOULDER RUMBLE STRIP (PCC, ROLLED-IN INDENTATIONS)	STA	6	1	180.00	$113.00	$20,340.00
	Unit Sub Total	**STA**		**1**	**180.00**	**$113.00**	**$20,340.00**
	Item Code 401080 Total No. of Proj.			**1**		**Total Amount**	**$20,340.00**
401082	SHOULDER RUMBLE STRIP (PCC, GROUND-IN INDENTATIONS)	M	8	1	14,700.00	$4.50	$66,150.00
	Unit Sub Total	**M**		**1**	**14,700.00**	**$4.50**	**$66,150.00**
	Item Code 401082 Total No. of Proj.			**1**		**Total Amount**	**$66,150.00**
401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	CY	3	2	3,440.00	$675.65	$2,324,250.00
	Unit Sub Total	**CY**		**2**	**3,440.00**	**$675.65**	**$2,324,250.00**
401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	M3	2	1	340.00	$925.00	$314,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
401108	REPLACE CONCRETE PAVEMENT (RAPID STRENGTH CONCRETE)	M3	3	3	850.00	$1,256.12	$1,067,700.00
		M3	4	12	8,841.00	$1,045.17	$9,240,381.40
		M3	5	2	465.00	$1,261.29	$586,500.00
		M3	6	2	456.00	$1,253.68	$571,680.00
		M3	7	2	580.00	$884.14	$512,800.00
		M3	8	1	7,640.00	$700.00	$5,348,000.00
		M3	10	2	4,080.00	$889.95	$3,631,000.00
		M3	11	1	58.00	$1,800.00	$104,400.00
		M3	12	3	5,305.00	$825.37	$4,378,600.00
	Unit Sub Total	**M3**		**29**	**28,615.00**	**$900.07**	**$25,755,561.40**
	Item Code 401108 Total No. of Proj.			**31**		**Total Amount**	**$28,079,811.40**
404092	SEAL PAVEMENT JOINT	LF	3	1	7,200.00	$16.00	$115,200.00
	Unit Sub Total	**LF**		**1**	**7,200.00**	**$16.00**	**$115,200.00**
404092	SEAL PAVEMENT JOINT	M	2	1	2,880.00	$35.00	$100,800.00
		M	4	4	20,140.00	$10.00	$201,405.00
		M	6	1	460.00	$10.00	$4,600.00
		M	7	4	59,150.00	$12.42	$734,860.00
		M	8	5	98,910.00	$3.15	$311,375.00
		M	11	3	43,200.00	$4.54	$196,100.00
		M	12	2	81,240.00	$11.06	$898,740.00
	Unit Sub Total	**M**		**20**	**305,980.00**	**$8.00**	**$2,447,880.00**
	Item Code 404092 Total No. of Proj.			**21**		**Total Amount**	**$2,563,080.00**
404094	SEAL LONGITUDINAL ISOLATION JOINT	M	2	1	400.00	$55.00	$22,000.00
		M	4	2	5,670.00	$6.58	$37,285.00
		M	7	3	23,670.00	$20.11	$475,980.00
		M	8	3	5,340.00	$11.63	$62,100.00
		M	11	2	9,700.00	$20.48	$198,652.00
		M	12	1	13,400.00	$6.00	$80,400.00
	Unit Sub Total	**M**		**12**	**58,180.00**	**$15.06**	**$876,417.00**
	Item Code 404094 Total No. of Proj.			**12**		**Total Amount**	**$876,417.00**
405030	PORTLAND CEMENT CONCRETE BASE	M3	12	1	130.00	$452.66	$58,845.80

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M3**		**1**	**130.00**	**$452.66**	**$58,845.80**
	Item Code 405030	**Total No. of Proj.**			**1**		**Total Amount**	**$58,845.80**
406003	TIE BAR (DRILL AND BOND)		EA	3	1	580.00	$45.00	$26,100.00
			EA	7	1	360.00	$50.00	$18,000.00
			EA	11	1	230.00	$20.00	$4,600.00
			EA	12	2	276.00	$22.61	$6,240.00
		Unit Sub Total	**EA**		**5**	**1,446.00**	**$37.99**	**$54,940.00**
	Item Code 406003	**Total No. of Proj.**			**5**		**Total Amount**	**$54,940.00**
413111	REPAIR SPALLED JOINTS		M2	3	1	200.00	$825.00	$165,000.00
			M2	4	1	41.00	$250.00	$10,250.00
			M2	8	1	15.00	$225.00	$3,375.00
			M2	11	1	4.00	$2,400.00	$9,600.00
		Unit Sub Total	**M2**		**4**	**260.00**	**$723.94**	**$188,225.00**
	Item Code 413111	**Total No. of Proj.**			**4**		**Total Amount**	**$188,225.00**
413115	SEAL JOINT (EXISTING CONCRETE PAVEMENT)		M	6	1	300,000.00	$1.85	$555,000.00
			M	11	1	1,680.00	$12.00	$20,160.00
		Unit Sub Total	**M**		**2**	**301,680.00**	**$1.91**	**$575,160.00**
	Item Code 413115	**Total No. of Proj.**			**2**		**Total Amount**	**$575,160.00**
414091	SEAL LONGITUDINAL JOINT		M	4	1	2,270.00	$5.00	$11,350.00
			M	6	1	33,800.00	$3.10	$104,780.00
		Unit Sub Total	**M**		**2**	**36,070.00**	**$3.22**	**$116,130.00**
	Item Code 414091	**Total No. of Proj.**			**2**		**Total Amount**	**$116,130.00**
414101	SEAL TRANSVERSE JOINT		M	6	1	34,500.00	$3.10	$106,950.00
		Unit Sub Total	**M**		**1**	**34,500.00**	**$3.10**	**$106,950.00**
	Item Code 414101	**Total No. of Proj.**			**1**		**Total Amount**	**$106,950.00**
415101	CRACK EXISTING CONCRETE PAVEMENT		M2	2	1	9,810.00	$0.60	$5,886.00
			M2	4	3	72,200.00	$12.29	$887,650.00
			M2	10	1	224,000.00	$0.90	$201,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M2**		**5**	**306,010.00**	**$3.58**	**$1,095,136.00**
	Item Code 415101 Total No. of Proj.			**5**		**Total Amount**	**$1,095,136.00**
416101	PAVEMENT TRANSITION TAPER	M2	10	1	3,030.00	$12.00	$36,360.00
	Unit Sub Total	**M2**		**1**	**3,030.00**	**$12.00**	**$36,360.00**
	Item Code 416101 Total No. of Proj.			**1**		**Total Amount**	**$36,360.00**
420102	GROOVE EXISTING CONCRETE PAVEMENT	M2	11	1	4,660.00	$3.50	$16,310.00
	Unit Sub Total	**M2**		**1**	**4,660.00**	**$3.50**	**$16,310.00**
	Item Code 420102 Total No. of Proj.			**1**		**Total Amount**	**$16,310.00**
420201	GRIND EXISTING CONCRETE PAVEMENT	M2	3	4	10,240.00	$25.78	$264,036.00
		M2	4	6	638,460.00	$8.34	$5,322,150.00
		M2	6	1	5,760.00	$7.00	$40,320.00
		M2	7	1	700.00	$15.00	$10,500.00
		M2	8	4	209,600.00	$6.15	$1,288,700.00
		M2	10	1	18,600.00	$10.20	$189,720.00
		M2	11	2	19,660.00	$7.30	$143,590.00
		M2	12	5	431,170.00	$7.96	$3,430,155.00
	Unit Sub Total	**M2**		**24**	**1,334,190.00**	**$8.01**	**$10,689,171.00**
420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	3	2	15,440.00	$12.16	$187,800.00
	Unit Sub Total	**SQYD**		**2**	**15,440.00**	**$12.16**	**$187,800.00**
	Item Code 420201 Total No. of Proj.			**26**		**Total Amount**	**$10,876,971.00**
490505	FURNISH STEEL PILING (HP 250 X 62)	M	4	1	66.00	$60.00	$3,960.00
		M	5	1	698.00	$60.00	$41,880.00
	Unit Sub Total	**M**		**2**	**764.00**	**$60.00**	**$45,840.00**
	Item Code 490505 Total No. of Proj.			**2**		**Total Amount**	**$45,840.00**
490506	DRIVE STEEL PILE (HP 250 X 62)	EA	4	1	8.00	$2,250.00	$18,000.00
		EA	5	1	57.00	$1,350.00	$76,950.00
	Unit Sub Total	**EA**		**2**	**65.00**	**$1,460.77**	**$94,950.00**
	Item Code 490506 Total No. of Proj.			**2**		**Total Amount**	**$94,950.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
490511	FURNISH STEEL PILING (HP 250 X 85)	M	2	1	772.00	$10.00	$7,720.00
		M	4	1	863.00	$80.00	$69,040.00
		M	5	2	4,649.00	$140.17	$651,630.00
		M	6	1	1,486.00	$120.00	$178,320.00
	Unit Sub Total	**M**		**5**	**7,770.00**	**$116.69**	**$906,710.00**
	Item Code 490511 Total No. of Proj.			**5**		**Total Amount**	**$906,710.00**
490512	DRIVE STEEL PILE (HP 250 X 85)	EA	2	1	55.00	$2,500.00	$137,500.00
		EA	4	1	39.00	$1,800.00	$70,200.00
		EA	5	2	302.00	$1,604.64	$484,600.00
		EA	6	1	59.00	$2,100.00	$123,900.00
	Unit Sub Total	**EA**		**5**	**455.00**	**$1,793.85**	**$816,200.00**
	Item Code 490512 Total No. of Proj.			**5**		**Total Amount**	**$816,200.00**
490557	FURNISH STEEL PILING (HP 310 X 79)	M	5	1	5,636.00	$73.00	$411,428.00
	Unit Sub Total	**M**		**1**	**5,636.00**	**$73.00**	**$411,428.00**
	Item Code 490557 Total No. of Proj.			**1**		**Total Amount**	**$411,428.00**
490558	DRIVE STEEL PILE (HP 310 X 79)	EA	5	1	459.00	$1,100.00	$504,900.00
	Unit Sub Total	**EA**		**1**	**459.00**	**$1,100.00**	**$504,900.00**
	Item Code 490558 Total No. of Proj.			**1**		**Total Amount**	**$504,900.00**
490562	FURNISH STEEL PILING (HP 310 X 125)	M	3	1	1,128.00	$90.00	$101,520.00
	Unit Sub Total	**M**		**1**	**1,128.00**	**$90.00**	**$101,520.00**
	Item Code 490562 Total No. of Proj.			**1**		**Total Amount**	**$101,520.00**
490563	DRIVE STEEL PILE (HP 310 X 125)	EA	3	1	162.00	$1,420.00	$230,040.00
	Unit Sub Total	**EA**		**1**	**162.00**	**$1,420.00**	**$230,040.00**
	Item Code 490563 Total No. of Proj.			**1**		**Total Amount**	**$230,040.00**
490566	FURNISH STEEL PILING (HP 360 X 132)	M	6	1	751.00	$175.00	$131,425.00
		M	12	1	4,340.00	$132.00	$572,880.00
	Unit Sub Total	**M**		**2**	**5,091.00**	**$138.34**	**$704,305.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 490566 Total No. of Proj.			**2**		**Total Amount**	**$704,305.00**
490567	DRIVE STEEL PILE (HP 360 X 132)	EA	6	1	42.00	$1,200.00	$50,400.00
		EA	12	1	284.00	$1,230.00	$349,320.00
	Unit Sub Total	**EA**		**2**	**326.00**	**$1,226.13**	**$399,720.00**
	Item Code 490567 Total No. of Proj.			**2**		**Total Amount**	**$399,720.00**
490570	FURNISH STEEL PILING (HP 360 X 174)	M	1	1	11.00	$590.91	$6,500.01
		M	2	2	1,988.00	$51.00	$101,380.00
		M	12	1	466.00	$130.00	$60,580.00
	Unit Sub Total	**M**		**4**	**2,465.00**	**$68.34**	**$168,460.01**
	Item Code 490570 Total No. of Proj.			**4**		**Total Amount**	**$168,460.01**
490571	DRIVE STEEL PILE (HP 360 X 174)	EA	1	1	2.00	$900.00	$1,800.00
		EA	2	2	136.00	$3,179.41	$432,400.00
	Unit Sub Total	**EA**		**3**	**138.00**	**$3,146.38**	**$434,200.00**
	Item Code 490571 Total No. of Proj.			**3**		**Total Amount**	**$434,200.00**
490580	FURNISH STEEL PIPE PILING (360 MM)	M	4	1	2,397.00	$120.00	$287,640.00
	Unit Sub Total	**M**		**1**	**2,397.00**	**$120.00**	**$287,640.00**
	Item Code 490580 Total No. of Proj.			**1**		**Total Amount**	**$287,640.00**
490581	DRIVE STEEL PIPE PILE (360 MM)	EA	4	1	173.00	$1,400.00	$242,200.00
	Unit Sub Total	**EA**		**1**	**173.00**	**$1,400.00**	**$242,200.00**
	Item Code 490581 Total No. of Proj.			**1**		**Total Amount**	**$242,200.00**
490582	FURNISH STEEL PIPE PILING (406 MM)	M	4	1	11,095.00	$158.00	$1,753,010.00
	Unit Sub Total	**M**		**1**	**11,095.00**	**$158.00**	**$1,753,010.00**
	Item Code 490582 Total No. of Proj.			**1**		**Total Amount**	**$1,753,010.00**
490583	DRIVE STEEL PIPE PILE (406 MM)	EA	4	1	527.00	$1,300.00	$685,100.00
	Unit Sub Total	**EA**		**1**	**527.00**	**$1,300.00**	**$685,100.00**
	Item Code 490583 Total No. of Proj.			**1**		**Total Amount**	**$685,100.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
490584	FURNISH STEEL PIPE PILING (610 MM)	M	2	1	2,718.00	$300.00	$815,400.00
		M	10	1	2,195.00	$410.00	$899,950.00
	Unit Sub Total	**M**		**2**	**4,913.00**	**$349.15**	**$1,715,350.00**
	Item Code 490584 Total No. of Proj.			**2**		**Total Amount**	**$1,715,350.00**
490585	DRIVE STEEL PIPE PILE (610 MM)	EA	2	1	84.00	$4,000.00	$336,000.00
		EA	10	1	123.00	$3,000.00	$369,000.00
	Unit Sub Total	**EA**		**2**	**207.00**	**$3,405.80**	**$705,000.00**
	Item Code 490585 Total No. of Proj.			**2**		**Total Amount**	**$705,000.00**
490651	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (GUARD RAILING)	M	2	1	34.00	$1,037.00	$35,258.00
	Unit Sub Total	**M**		**1**	**34.00**	**$1,037.00**	**$35,258.00**
	Item Code 490651 Total No. of Proj.			**1**		**Total Amount**	**$35,258.00**
490655	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	1	1	1,435.00	$500.00	$717,500.00
		M	3	1	693.00	$450.00	$311,850.00
		M	5	1	2,000.00	$150.00	$300,000.00
		M	6	2	2,441.00	$201.66	$492,250.00
		M	7	1	720.00	$130.00	$93,600.00
		M	8	2	444.00	$466.89	$207,300.00
		M	10	1	50.00	$135.00	$6,750.00
		M	12	2	3,082.00	$181.59	$559,650.00
	Unit Sub Total	**M**		**11**	**10,865.00**	**$247.48**	**$2,688,900.00**
	Item Code 490655 Total No. of Proj.			**11**		**Total Amount**	**$2,688,900.00**
490656	450 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	4	2	2,227.00	$312.94	$696,915.00
		M	7	1	540.00	$160.00	$86,400.00
		M	12	1	710.00	$230.00	$163,300.00
	Unit Sub Total	**M**		**4**	**3,477.00**	**$272.25**	**$946,615.00**
	Item Code 490656 Total No. of Proj.			**4**		**Total Amount**	**$946,615.00**
490657	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	1	1	485.00	$1,850.00	$897,250.00
		M	3	3	2,572.00	$551.50	$1,418,460.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
490657	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	4	3	799.00	$786.26	$628,220.00
		M	6	1	543.00	$642.00	$348,606.00
		M	7	2	1,087.00	$339.01	$368,500.00
		M	8	2	65.00	$807.31	$52,475.00
		M	11	1	278.00	$900.00	$250,200.00
		M	12	3	717.00	$493.19	$353,620.00
	Unit Sub Total	**M**		**16**	**6,546.00**	**$659.54**	**$4,317,331.00**
	Item Code 490657 Total No. of Proj.			**16**		**Total Amount**	**$4,317,331.00**
490658	750 MM CAST-IN-DRILLED-HOLE CONCRETE PILING	M	1	1	1,427.00	$1,750.00	$2,497,250.00
		M	5	1	613.00	$450.00	$275,850.00
	Unit Sub Total	**M**		**2**	**2,040.00**	**$1,359.36**	**$2,773,100.00**
	Item Code 490658 Total No. of Proj.			**2**		**Total Amount**	**$2,773,100.00**
490659	1.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	105.00	$1,350.00	$141,750.00
	Unit Sub Total	**M**		**1**	**105.00**	**$1,350.00**	**$141,750.00**
	Item Code 490659 Total No. of Proj.			**1**		**Total Amount**	**$141,750.00**
490661	1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	12.00	$4,500.00	$54,000.00
	Unit Sub Total	**M**		**1**	**12.00**	**$4,500.00**	**$54,000.00**
	Item Code 490661 Total No. of Proj.			**1**		**Total Amount**	**$54,000.00**
490663	1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	1	1	690.00	$4,000.00	$2,760,000.00
		M	3	1	17.00	$2,100.00	$35,700.00
		M	4	1	458.00	$2,500.00	$1,145,000.00
		M	12	1	7.00	$5,000.00	$35,000.00
	Unit Sub Total	**M**		**4**	**1,172.00**	**$3,392.24**	**$3,975,700.00**
	Item Code 490663 Total No. of Proj.			**4**		**Total Amount**	**$3,975,700.00**
490665	1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	328.00	$2,000.00	$656,000.00
		M	4	3	606.00	$3,768.81	$2,283,900.00
		M	8	1	26.00	$5,000.00	$130,000.00
	Unit Sub Total	**M**		**5**	**960.00**	**$3,197.81**	**$3,069,900.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 490665 Total No. of Proj.			**5**		**Total Amount**	**$3,069,900.00**
490667	2.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	4	1	128.00	$4,900.00	$627,200.00
	Unit Sub Total	**M**		**1**	**128.00**	**$4,900.00**	**$627,200.00**
	Item Code 490667 Total No. of Proj.			**1**		**Total Amount**	**$627,200.00**
490669	2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	160.00	$3,700.00	$592,000.00
		M	11	1	117.00	$3,400.00	$397,800.00
	Unit Sub Total	**M**		**2**	**277.00**	**$3,573.29**	**$989,800.00**
	Item Code 490669 Total No. of Proj.			**2**		**Total Amount**	**$989,800.00**
490671	2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING	M	3	1	168.00	$3,050.00	$512,400.00
	Unit Sub Total	**M**		**1**	**168.00**	**$3,050.00**	**$512,400.00**
	Item Code 490671 Total No. of Proj.			**1**		**Total Amount**	**$512,400.00**
490676	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	M	1	1	448.00	$2,225.00	$996,800.00
		M	3	1	60.00	$3,400.00	$204,000.00
	Unit Sub Total	**M**		**2**	**508.00**	**$2,363.78**	**$1,200,800.00**
	Item Code 490676 Total No. of Proj.			**2**		**Total Amount**	**$1,200,800.00**
490677	1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING (ROCK SOCKET)	M	3	1	87.00	$4,300.00	$374,100.00
	Unit Sub Total	**M**		**1**	**87.00**	**$4,300.00**	**$374,100.00**
	Item Code 490677 Total No. of Proj.			**1**		**Total Amount**	**$374,100.00**
490700	FURNISH PILING (CLASS 900) (ALTERNATIVE W)	M	4	2	3,165.00	$165.50	$523,800.00
		M	6	1	2,919.00	$160.00	$467,040.00
	Unit Sub Total	**M**		**3**	**6,084.00**	**$162.86**	**$990,840.00**
	Item Code 490700 Total No. of Proj.			**3**		**Total Amount**	**$990,840.00**
490701	DRIVE PILE (CLASS 900) (ALTERNATIVE W)	EA	4	2	190.00	$1,880.00	$357,200.00
		EA	6	1	227.00	$2,000.00	$454,000.00
	Unit Sub Total	**EA**		**3**	**417.00**	**$1,945.32**	**$811,200.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 490701 Total No. of Proj.			**3**		**Total Amount**	**$811,200.00**
490753	FURNISH PILING (CLASS 625)	M	4	1	335.00	$150.00	$50,250.00
		M	7	1	420.00	$142.00	$59,640.00
		M	8	1	622.00	$105.00	$65,310.00
		M	10	2	427.00	$191.31	$81,690.00
	Unit Sub Total	**M**		**5**	**1,804.00**	**$142.40**	**$256,890.00**
	Item Code 490753 Total No. of Proj.			**5**		**Total Amount**	**$256,890.00**
490754	DRIVE PILE (CLASS 625)	EA	4	1	10.00	$5,000.00	$50,000.00
		EA	7	1	32.00	$2,725.00	$87,200.00
		EA	8	1	78.00	$1,160.00	$90,480.00
		EA	10	2	24.00	$5,833.33	$140,000.00
	Unit Sub Total	**EA**		**5**	**144.00**	**$2,553.33**	**$367,680.00**
	Item Code 490754 Total No. of Proj.			**5**		**Total Amount**	**$367,680.00**
490759	FURNISH PILING (CLASS 400C)	M	4	1	385.00	$60.00	$23,100.00
	Unit Sub Total	**M**		**1**	**385.00**	**$60.00**	**$23,100.00**
	Item Code 490759 Total No. of Proj.			**1**		**Total Amount**	**$23,100.00**
490760	DRIVE PILE (CLASS 400C)	EA	4	1	24.00	$1,200.00	$28,800.00
	Unit Sub Total	**EA**		**1**	**24.00**	**$1,200.00**	**$28,800.00**
	Item Code 490760 Total No. of Proj.			**1**		**Total Amount**	**$28,800.00**
490770	FURNISH PILING (CLASS 625) (ALTERNATIVE V)	M	4	1	38.00	$100.00	$3,800.00
	Unit Sub Total	**M**		**1**	**38.00**	**$100.00**	**$3,800.00**
	Item Code 490770 Total No. of Proj.			**1**		**Total Amount**	**$3,800.00**
490771	DRIVE PILE (CLASS 625) (ALTERNATIVE V)	EA	4	1	3.00	$1,500.00	$4,500.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$1,500.00**	**$4,500.00**
	Item Code 490771 Total No. of Proj.			**1**		**Total Amount**	**$4,500.00**
490801	STEEL SHEET PILING	M2	3	1	2,610.00	$325.00	$848,250.00
		M2	8	1	440.00	$360.00	$158,400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M2**		**2**	**3,050.00**	**$330.05**	**$1,006,650.00**
	Item Code 490801 Total No. of Proj.			**2**		**Total Amount**	**$1,006,650.00**
491007	FURNISH PILING (CLASS 400)	M	4	2	1,680.00	$72.14	$121,200.00
	Unit Sub Total	**M**		**2**	**1,680.00**	**$72.14**	**$121,200.00**
	Item Code 491007 Total No. of Proj.			**2**		**Total Amount**	**$121,200.00**
491008	DRIVE PILE (CLASS 400)	EA	4	2	122.00	$1,188.52	$145,000.00
	Unit Sub Total	**EA**		**2**	**122.00**	**$1,188.52**	**$145,000.00**
	Item Code 491008 Total No. of Proj.			**2**		**Total Amount**	**$145,000.00**
491009	FURNISH PILING (CLASS 400) (ALTERNATIVE V)	M	4	1	1,512.00	$50.00	$75,600.00
	Unit Sub Total	**M**		**1**	**1,512.00**	**$50.00**	**$75,600.00**
	Item Code 491009 Total No. of Proj.			**1**		**Total Amount**	**$75,600.00**
491010	DRIVE PILE (CLASS 400) (ALTERNATIVE V)	EA	4	1	77.00	$1,500.00	$115,500.00
	Unit Sub Total	**EA**		**1**	**77.00**	**$1,500.00**	**$115,500.00**
	Item Code 491010 Total No. of Proj.			**1**		**Total Amount**	**$115,500.00**
491012	FURNISH PILING (CLASS 400) (ALTERNATIVE W)	M	4	1	392.00	$110.00	$43,120.00
	Unit Sub Total	**M**		**1**	**392.00**	**$110.00**	**$43,120.00**
	Item Code 491012 Total No. of Proj.			**1**		**Total Amount**	**$43,120.00**
491013	DRIVE PILE (CLASS 400) (ALTERNATIVE W)	EA	4	1	32.00	$1,750.00	$56,000.00
	Unit Sub Total	**EA**		**1**	**32.00**	**$1,750.00**	**$56,000.00**
	Item Code 491013 Total No. of Proj.			**1**		**Total Amount**	**$56,000.00**
498024	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (BARRIER)	M	5	2	5,939.00	$143.99	$855,145.00
		M	7	1	2,300.00	$160.00	$368,000.00
		M	8	1	16,200.00	$135.00	$2,187,000.00
		M	12	1	69.00	$150.00	$10,350.00
	Unit Sub Total	**M**		**5**	**24,508.00**	**$139.57**	**$3,420,495.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 498024 Total No. of Proj.			**5**		**Total Amount**	**$3,420,495.00**
498025	300 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	5	1	55.00	$115.00	$6,325.00
	Unit Sub Total	**M**		**1**	**55.00**	**$115.00**	**$6,325.00**
	Item Code 498025 Total No. of Proj.			**1**		**Total Amount**	**$6,325.00**
498026	350 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	5	1	930.00	$155.00	$144,150.00
	Unit Sub Total	**M**		**1**	**930.00**	**$155.00**	**$144,150.00**
	Item Code 498026 Total No. of Proj.			**1**		**Total Amount**	**$144,150.00**
498027	400 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	4	3	7,920.00	$196.67	$1,557,600.00
		M	5	1	3,560.00	$155.00	$551,800.00
		M	7	1	15,800.00	$217.00	$3,428,600.00
		M	10	1	5,360.00	$120.00	$643,200.00
		M	11	1	1,700.00	$335.00	$569,500.00
		M	12	1	350.00	$150.00	$52,500.00
	Unit Sub Total	**M**		**8**	**34,690.00**	**$196.11**	**$6,803,200.00**
	Item Code 498027 Total No. of Proj.			**8**		**Total Amount**	**$6,803,200.00**
498030	600 MM CAST-IN-DRILLED-HOLE CONCRETE PILING (SOUND WALL)	M	4	1	14.00	$185.00	$2,590.00
	Unit Sub Total	**M**		**1**	**14.00**	**$185.00**	**$2,590.00**
	Item Code 498030 Total No. of Proj.			**1**		**Total Amount**	**$2,590.00**
499022	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (406 MM)	M	12	1	2,755.00	$310.00	$854,050.00
	Unit Sub Total	**M**		**1**	**2,755.00**	**$310.00**	**$854,050.00**
	Item Code 499022 Total No. of Proj.			**1**		**Total Amount**	**$854,050.00**
499023	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (406 MM)	EA	12	1	142.00	$1,100.00	$156,200.00
	Unit Sub Total	**EA**		**1**	**142.00**	**$1,100.00**	**$156,200.00**
	Item Code 499023 Total No. of Proj.			**1**		**Total Amount**	**$156,200.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
499024	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (460 MM)	M	4	1	1,264.00	$313.00	$395,632.00
		M	10	1	570.00	$400.00	$228,000.00
	Unit Sub Total	**M**		**2**	**1,834.00**	**$340.04**	**$623,632.00**
	Item Code 499024 Total No. of Proj.			**2**		**Total Amount**	**$623,632.00**
499025	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (460 MM)	EA	4	1	66.00	$3,800.00	$250,800.00
		EA	10	1	27.00	$7,000.00	$189,000.00
	Unit Sub Total	**EA**		**2**	**93.00**	**$4,729.03**	**$439,800.00**
	Item Code 499025 Total No. of Proj.			**2**		**Total Amount**	**$439,800.00**
499030	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (610 MM)	M	12	1	14,140.00	$420.00	$5,938,800.00
	Unit Sub Total	**M**		**1**	**14,140.00**	**$420.00**	**$5,938,800.00**
	Item Code 499030 Total No. of Proj.			**1**		**Total Amount**	**$5,938,800.00**
499031	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (610 MM)	EA	12	1	762.00	$900.00	$685,800.00
	Unit Sub Total	**EA**		**1**	**762.00**	**$900.00**	**$685,800.00**
	Item Code 499031 Total No. of Proj.			**1**		**Total Amount**	**$685,800.00**
499036	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (762 MM)	M	1	1	4,410.00	$755.00	$3,329,550.00
		M	4	1	2,119.00	$450.00	$953,550.00
		M	11	1	535.00	$500.00	$267,500.00
	Unit Sub Total	**M**		**3**	**7,064.00**	**$644.20**	**$4,550,600.00**
	Item Code 499036 Total No. of Proj.			**3**		**Total Amount**	**$4,550,600.00**
499037	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (762 MM)	EA	1	1	136.00	$16,500.00	$2,244,000.00
		EA	4	1	114.00	$5,000.00	$570,000.00
		EA	11	1	30.00	$13,000.00	$390,000.00
	Unit Sub Total	**EA**		**3**	**280.00**	**$11,442.86**	**$3,204,000.00**
	Item Code 499037 Total No. of Proj.			**3**		**Total Amount**	**$3,204,000.00**
499042	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (914 MM)	M	4	1	15.00	$500.00	$7,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**1**	**15.00**	**$500.00**	**$7,500.00**
	Item Code 499042	**Total No. of Proj.**			**1**		**Total Amount**	**$7,500.00**
499043	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (914 MM)		EA	4	1	1.00	$10,000.00	$10,000.00
		Unit Sub Total	**EA**		**1**	**1.00**	**$10,000.00**	**$10,000.00**
	Item Code 499043	**Total No. of Proj.**			**1**		**Total Amount**	**$10,000.00**
500001	PRESTRESSING CAST-IN-PLACE CONCRETE		LS	1	1	1.00	$350,000.00	$350,000.00
			LS	2	1	1.00	$40,000.00	$40,000.00
			LS	3	3	3.00	$292,866.67	$878,600.00
			LS	4	6	6.00	$384,166.67	$2,305,000.00
			LS	5	1	1.00	$50,000.00	$50,000.00
			LS	6	3	3.00	$98,333.33	$295,000.00
			LS	7	1	1.00	$435,000.00	$435,000.00
			LS	8	1	1.00	$525,000.00	$525,000.00
			LS	10	1	1.00	$52,000.00	$52,000.00
			LS	12	2	2.00	$475,000.00	$950,000.00
		Unit Sub Total	**LS**		**20**	**20.00**	**$294,030.00**	**$5,880,600.00**
	Item Code 500001	**Total No. of Proj.**			**20**		**Total Amount**	**$5,880,600.00**
500050	TIEBACK ANCHOR		EA	1	2	319.00	$5,686.21	$1,813,900.00
			EA	4	2	52.00	$6,465.38	$336,200.00
			EA	5	1	136.00	$5,400.00	$734,400.00
			EA	10	1	84.00	$1,800.00	$151,200.00
			EA	11	1	242.00	$2,800.00	$677,600.00
			EA	12	1	103.00	$3,200.00	$329,600.00
		Unit Sub Total	**EA**		**8**	**936.00**	**$4,319.34**	**$4,042,900.00**
	Item Code 500050	**Total No. of Proj.**			**8**		**Total Amount**	**$4,042,900.00**
510000	SEAL COURSE CONCRETE		M3	1	1	540.00	$1,100.00	$594,000.00
			M3	2	2	125.00	$740.00	$92,500.00
			M3	4	1	220.00	$70.00	$15,400.00
			M3	5	1	100.00	$850.00	$85,000.00
			M3	10	2	229.00	$448.91	$102,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M3**		**7**	**1,214.00**	**$732.87**	**$889,700.00**
	Item Code 510000	**Total No. of Proj.**			**7**		**Total Amount**	**$889,700.00**
510050	STRUCTURAL CONCRETE		M3	1	1	125.00	$750.00	$93,750.00
			M3	3	1	11.00	$4,000.00	$44,000.00
			M3	4	1	125.00	$1,150.00	$143,750.00
			M3	11	1	260.00	$930.00	$241,800.00
			M3	12	2	1,650.00	$581.45	$959,400.00
		Unit Sub Total	**M3**		**6**	**2,171.00**	**$682.96**	**$1,482,700.00**
	Item Code 510050	**Total No. of Proj.**			**6**		**Total Amount**	**$1,482,700.00**
510051	STRUCTURAL CONCRETE, BRIDGE FOOTING		M3	1	2	2,365.00	$870.40	$2,058,500.00
			M3	2	4	463.00	$841.36	$389,550.00
			M3	3	3	1,130.00	$551.50	$623,200.00
			M3	4	9	9,835.00	$498.46	$4,902,400.00
			M3	5	3	777.00	$541.14	$420,465.00
			M3	6	4	876.00	$572.97	$501,925.00
			M3	7	2	210.00	$1,091.43	$229,200.00
			M3	8	5	599.00	$774.59	$463,980.00
			M3	10	2	958.00	$440.66	$422,150.00
			M3	11	2	311.00	$473.15	$147,150.00
			M3	12	3	3,522.00	$349.72	$1,231,725.00
		Unit Sub Total	**M3**		**39**	**21,046.00**	**$541.21**	**$11,390,245.00**
	Item Code 510051	**Total No. of Proj.**			**39**		**Total Amount**	**$11,390,245.00**
510053	STRUCTURAL CONCRETE, BRIDGE		M3	1	3	11,970.00	$1,477.94	$17,691,000.00
			M3	2	5	5,868.00	$1,051.17	$6,168,250.00
			M3	3	6	13,726.80	$811.88	$11,144,505.00
			M3	4	14	48,431.00	$1,640.82	$79,466,783.00
			M3	5	5	5,000.00	$1,126.46	$5,632,306.00
			M3	6	4	5,297.00	$877.92	$4,650,325.00
			M3	7	4	3,767.50	$1,009.22	$3,802,250.00
			M3	8	5	6,486.00	$1,008.35	$6,540,170.00
			M3	10	3	7,450.00	$930.23	$6,930,200.00
			M3	11	6	1,222.50	$1,590.31	$1,944,160.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
510053	STRUCTURAL CONCRETE, BRIDGE	M3	12	4	15,591.00	$597.41	$9,314,150.00
	Unit Sub Total	**M3**		**59**	**124,809.80**	**$1,228.14**	**$153,284,099.00**
	Item Code 510053 Total No. of Proj.			**59**		**Total Amount**	**$153,284,099.00**
510060	STRUCTURAL CONCRETE, RETAINING WALL	M3	1	2	465.00	$1,956.99	$910,000.00
		M3	2	1	218.00	$650.00	$141,700.00
		M3	3	1	1,367.00	$687.00	$939,129.00
		M3	4	15	15,381.30	$865.33	$13,309,938.80
		M3	5	3	1,695.00	$771.13	$1,307,060.00
		M3	6	2	955.00	$800.00	$764,000.00
		M3	7	3	1,866.00	$772.24	$1,441,000.00
		M3	8	3	684.00	$689.69	$471,750.00
		M3	10	3	699.00	$662.66	$463,200.00
		M3	11	2	3,413.00	$479.78	$1,637,500.00
		M3	12	4	21,525.20	$409.50	$8,814,487.00
	Unit Sub Total	**M3**		**39**	**48,268.50**	**$625.66**	**$30,199,764.80**
	Item Code 510060 Total No. of Proj.			**39**		**Total Amount**	**$30,199,764.80**
510065	STRUCTURAL CONCRETE, PIER COLUMN	M3	1	1	480.00	$800.00	$384,000.00
	Unit Sub Total	**M3**		**1**	**480.00**	**$800.00**	**$384,000.00**
	Item Code 510065 Total No. of Proj.			**1**		**Total Amount**	**$384,000.00**
510069	STRUCTURE CONCRETE (PUMPING PLANT)	M3	4	1	246.00	$4,000.00	$984,000.00
		M3	12	1	408.00	$800.00	$326,400.00
	Unit Sub Total	**M3**		**2**	**654.00**	**$2,003.67**	**$1,310,400.00**
	Item Code 510069 Total No. of Proj.			**2**		**Total Amount**	**$1,310,400.00**
510072	STRUCTURAL CONCRETE, BARRIER SLAB	M3	1	1	282.00	$800.00	$225,600.00
		M3	3	2	244.00	$1,559.02	$380,400.00
		M3	4	1	478.00	$400.00	$191,200.00
		M3	6	1	52.00	$1,400.00	$72,800.00
		M3	8	1	449.00	$400.00	$179,600.00
		M3	11	1	630.00	$475.00	$299,250.00
		M3	12	2	2,204.00	$901.02	$1,985,850.00
	Unit Sub Total	**M3**		**9**	**4,339.00**	**$768.54**	**$3,334,700.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 510072 Total No. of Proj.			**9**		**Total Amount**	**$3,334,700.00**
510080	STRUCTURAL CONCRETE, APPROACH SLAB	M3	10	1	137.00	$700.00	$95,900.00
	Unit Sub Total	**M3**		**1**	**137.00**	**$700.00**	**$95,900.00**
	Item Code 510080 Total No. of Proj.			**1**		**Total Amount**	**$95,900.00**
510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	M3	1	1	31.00	$1,450.00	$44,950.00
		M3	2	1	19.00	$650.00	$12,350.00
		M3	3	3	171.00	$1,595.91	$272,900.00
		M3	5	1	4.00	$2,000.00	$8,000.00
	Unit Sub Total	**M3**		**6**	**225.00**	**$1,503.11**	**$338,200.00**
	Item Code 510085 Total No. of Proj.			**6**		**Total Amount**	**$338,200.00**
510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	M3	1	1	140.00	$450.00	$63,000.00
		M3	2	1	41.00	$1,000.00	$41,000.00
		M3	4	6	1,873.00	$712.49	$1,334,500.00
		M3	5	1	770.00	$825.00	$635,250.00
		M3	6	2	340.00	$820.59	$279,000.00
		M3	7	1	730.00	$915.00	$667,950.00
		M3	8	3	1,259.00	$850.15	$1,070,335.00
		M3	10	2	687.00	$811.64	$557,600.00
		M3	11	1	90.00	$800.00	$72,000.00
		M3	12	1	1,322.00	$600.00	$793,200.00
	Unit Sub Total	**M3**		**19**	**7,252.00**	**$760.32**	**$5,513,835.00**
	Item Code 510086 Total No. of Proj.			**19**		**Total Amount**	**$5,513,835.00**
510087	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R)	M3	2	2	168.00	$1,640.00	$275,520.00
		M3	3	2	362.00	$1,691.02	$612,150.00
		M3	4	8	2,531.00	$1,416.62	$3,585,470.00
		M3	5	1	380.00	$700.00	$266,000.00
		M3	7	3	1,508.00	$1,057.03	$1,594,000.00
		M3	8	2	1,965.00	$1,162.33	$2,283,975.00
		M3	10	2	1,670.00	$1,042.51	$1,741,000.00
		M3	12	3	1,249.00	$1,477.46	$1,845,350.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M3**		**23**	**9,833.00**	**$1,241.07**	**$12,203,465.00**
	Item Code 510087	**Total No. of Proj.**			**23**		**Total Amount**	**$12,203,465.00**
510088	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N MODIFIED)		M3	4	1	190.00	$900.00	$171,000.00
			M3	8	1	10.00	$2,400.00	$24,000.00
			M3	10	1	24.00	$1,000.00	$24,000.00
			M3	12	1	220.00	$830.00	$182,600.00
		Unit Sub Total	**M3**		**4**	**444.00**	**$904.50**	**$401,600.00**
	Item Code 510088	**Total No. of Proj.**			**4**		**Total Amount**	**$401,600.00**
510126	CLASS 2 CONCRETE (MINOR STRUCTURE)		M3	11	1	160.00	$1,200.00	$192,000.00
		Unit Sub Total	**M3**		**1**	**160.00**	**$1,200.00**	**$192,000.00**
	Item Code 510126	**Total No. of Proj.**			**1**		**Total Amount**	**$192,000.00**
510129	CLASS 2 CONCRETE (BOX CULVERT)		M3	4	1	117.00	$1,000.00	$117,000.00
			M3	6	1	12.00	$1,145.00	$13,740.00
		Unit Sub Total	**M3**		**2**	**129.00**	**$1,013.49**	**$130,740.00**
	Item Code 510129	**Total No. of Proj.**			**2**		**Total Amount**	**$130,740.00**
510132	CLASS 2 CONCRETE (RETAINING WALL FOOTING)		M3	3	1	108.00	$1,000.00	$108,000.00
		Unit Sub Total	**M3**		**1**	**108.00**	**$1,000.00**	**$108,000.00**
	Item Code 510132	**Total No. of Proj.**			**1**		**Total Amount**	**$108,000.00**
510133	CLASS 2 CONCRETE (RETAINING WALL)		M3	2	1	45.00	$506.00	$22,770.00
			M3	3	1	104.00	$1,000.00	$104,000.00
			M3	5	1	206.00	$1,100.00	$226,600.00
			M3	11	2	83.50	$1,580.84	$132,000.00
		Unit Sub Total	**M3**		**5**	**438.50**	**$1,106.89**	**$485,370.00**
	Item Code 510133	**Total No. of Proj.**			**5**		**Total Amount**	**$485,370.00**
510135	CLASS 2 CONCRETE (HEADWALL)		M3	3	1	61.00	$2,500.00	$152,500.00
			M3	4	1	5.00	$4,000.00	$20,000.00
		Unit Sub Total	**M3**		**2**	**66.00**	**$2,613.64**	**$172,500.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 510135 Total No. of Proj.			**2**		**Total Amount**	**$172,500.00**
510138	CLASS 2 CONCRETE (WINGWALLS)	M3	3	3	265.00	$895.28	$237,250.00
		M3	7	1	30.00	$1,500.00	$45,000.00
	Unit Sub Total	**M3**		**4**	**295.00**	**$956.78**	**$282,250.00**
	Item Code 510138 Total No. of Proj.			**4**		**Total Amount**	**$282,250.00**
510220	CLASS 3 CONCRETE (BACKFILL)	M3	12	1	490.00	$200.00	$98,000.00
	Unit Sub Total	**M3**		**1**	**490.00**	**$200.00**	**$98,000.00**
	Item Code 510220 Total No. of Proj.			**1**		**Total Amount**	**$98,000.00**
510314	CLASS 4 CONCRETE (BACKFILL)	M3	2	2	83.00	$186.36	$15,468.00
		M3	3	8	331.00	$286.12	$94,705.00
		M3	5	1	42.00	$315.00	$13,230.00
		M3	6	1	20.00	$350.00	$7,000.00
		M3	8	2	7.00	$442.86	$3,100.00
		M3	11	1	180.00	$220.00	$39,600.00
	Unit Sub Total	**M3**		**15**	**663.00**	**$261.09**	**$173,103.00**
	Item Code 510314 Total No. of Proj.			**15**		**Total Amount**	**$173,103.00**
510408	CLASS 1 CONCRETE (RETAINING WALL)	M3	3	1	14.00	$1,000.00	$14,000.00
		M3	6	1	27.00	$2,000.00	$54,000.00
	Unit Sub Total	**M3**		**2**	**41.00**	**$1,658.54**	**$68,000.00**
	Item Code 510408 Total No. of Proj.			**2**		**Total Amount**	**$68,000.00**
510410	CLASS 1 CONCRETE (STRUCTURE)	M3	3	1	31.00	$5,000.00	$155,000.00
		M3	4	1	724.00	$1,300.00	$941,200.00
		M3	8	1	110.00	$1,600.00	$176,000.00
	Unit Sub Total	**M3**		**3**	**865.00**	**$1,470.75**	**$1,272,200.00**
	Item Code 510410 Total No. of Proj.			**3**		**Total Amount**	**$1,272,200.00**
510413	CLASS 1 CONCRETE (BOX CULVERT)	M3	3	3	568.00	$1,235.04	$701,500.00
		M3	4	2	334.00	$11,580.84	$3,868,000.00
		M3	6	2	3,916.00	$839.22	$3,286,400.00
		M3	7	1	79.20	$2,791.99	$221,125.61

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
510413	CLASS 1 CONCRETE (BOX CULVERT)	M3	10	2	214.00	$848.13	$181,500.00
		M3	12	3	452.40	$1,195.20	$540,710.00
	Unit Sub Total	**M3**		**13**	**5,563.60**	**$1,581.57**	**$8,799,235.61**
	Item Code 510413 Total No. of Proj.			**13**		**Total Amount**	**$8,799,235.61**
510414	CLASS 1 CONCRETE (BACKFILL)	M3	1	2	475.00	$450.26	$213,875.00
	Unit Sub Total	**M3**		**2**	**475.00**	**$450.26**	**$213,875.00**
	Item Code 510414 Total No. of Proj.			**2**		**Total Amount**	**$213,875.00**
510501	MINOR CONCRETE	M3	2	1	0.50	$650.00	$325.00
		M3	4	1	3,770.00	$750.00	$2,827,500.00
		M3	7	2	21.00	$802.86	$16,860.00
		M3	12	1	42.00	$650.00	$27,300.00
	Unit Sub Total	**M3**		**5**	**3,833.50**	**$749.18**	**$2,871,985.00**
	Item Code 510501 Total No. of Proj.			**5**		**Total Amount**	**$2,871,985.00**
510502	MINOR CONCRETE (MINOR STRUCTURE)	KG	3	1	3.40	$1,400.00	$4,760.00
	Unit Sub Total	**KG**		**1**	**3.40**	**$1,400.00**	**$4,760.00**
510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	1	10	223.70	$2,130.08	$476,500.00
		M3	2	22	261.20	$1,714.25	$447,762.49
		M3	3	17	657.90	$1,930.13	$1,269,835.00
		M3	4	25	2,045.90	$1,328.88	$2,718,755.00
		M3	5	16	379.70	$1,880.54	$714,040.00
		M3	6	11	2,064.50	$496.07	$1,024,140.00
		M3	7	15	247.20	$2,446.84	$604,857.62
		M3	8	9	608.50	$3,179.42	$1,934,675.00
		M3	9	1	32.20	$1,300.00	$41,860.00
		M3	10	8	100.60	$2,005.67	$201,770.00
		M3	11	10	401.40	$1,888.02	$757,851.88
		M3	12	16	1,031.00	$1,762.17	$1,816,799.66
	Unit Sub Total	**M3**		**160**	**8,053.80**	**$1,491.08**	**$12,008,846.65**
	Item Code 510502 Total No. of Proj.			**161**		**Total Amount**	**$12,013,606.65**
510504	MINOR CONCRETE (PIPE ENCASEMENT)	M3	11	1	39.00	$200.00	$7,800.00
		M3	12	1	12.00	$250.00	$3,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M3**		**2**	**51.00**	**$211.76**	**$10,800.00**
	Item Code 510504 Total No. of Proj.			**2**		**Total Amount**	**$10,800.00**
510507	MINOR CONCRETE (SIGN FOUNDATION)	M3	4	1	170.00	$1,900.00	$323,000.00
	Unit Sub Total	**M3**		**1**	**170.00**	**$1,900.00**	**$323,000.00**
	Item Code 510507 Total No. of Proj.			**1**		**Total Amount**	**$323,000.00**
510509	MINOR CONCRETE (MEDIAN PAVING)	M3	7	1	24.00	$323.00	$7,752.00
	Unit Sub Total	**M3**		**1**	**24.00**	**$323.00**	**$7,752.00**
	Item Code 510509 Total No. of Proj.			**1**		**Total Amount**	**$7,752.00**
510510	MINOR CONCRETE (INVERT PAVING)	M3	1	2	53.00	$1,860.38	$98,600.00
		M3	2	1	41.00	$1,250.00	$51,250.00
		M3	3	1	31.00	$1,200.00	$37,200.00
		M3	12	1	36.00	$1,200.00	$43,200.00
	Unit Sub Total	**M3**		**5**	**161.00**	**$1,430.12**	**$230,250.00**
	Item Code 510510 Total No. of Proj.			**5**		**Total Amount**	**$230,250.00**
510516	MINOR CONCRETE (RETAINING WALL)	M3	3	1	800.00	$575.00	$460,000.00
		M3	4	1	170.00	$900.00	$153,000.00
	Unit Sub Total	**M3**		**2**	**970.00**	**$631.96**	**$613,000.00**
	Item Code 510516 Total No. of Proj.			**2**		**Total Amount**	**$613,000.00**
510518	MINOR CONCRETE (RETAINING WALL FOOTING)	M3	2	1	3.50	$2,300.00	$8,050.00
	Unit Sub Total	**M3**		**1**	**3.50**	**$2,300.00**	**$8,050.00**
	Item Code 510518 Total No. of Proj.			**1**		**Total Amount**	**$8,050.00**
510522	MINOR CONCRETE (PIPE COVER)	M3	2	1	9.20	$330.00	$3,036.00
		M3	4	1	50.00	$500.00	$25,000.00
	Unit Sub Total	**M3**		**2**	**59.20**	**$473.58**	**$28,036.00**
	Item Code 510522 Total No. of Proj.			**2**		**Total Amount**	**$28,036.00**
510524	MINOR CONCRETE (SOUND WALL)	M3	4	1	170.00	$550.00	$93,500.00
		M3	5	2	966.00	$700.00	$676,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
510524	MINOR CONCRETE (SOUND WALL)	M3	7	2	252.00	$992.86	$250,200.00
		M3	11	1	420.00	$1,360.00	$571,200.00
		M3	12	2	161.00	$691.30	$111,300.00
	Unit Sub Total	**M3**		**8**	**1,969.00**	**$864.60**	**$1,702,400.00**
	Item Code 510524 Total No. of Proj.			**8**		**Total Amount**	**$1,702,400.00**
510526	MINOR CONCRETE (BACKFILL)	M3	1	1	10.00	$340.00	$3,400.00
		M3	2	8	290.50	$290.93	$84,515.00
		M3	3	6	126.00	$283.97	$35,780.00
		M3	4	10	795.30	$308.84	$245,618.00
		M3	5	3	87.50	$229.60	$20,090.00
		M3	6	5	54.10	$292.31	$15,814.00
		M3	7	1	16.00	$466.00	$7,456.00
		M3	9	2	94.00	$361.17	$33,950.00
		M3	10	2	172.00	$362.79	$62,400.00
		M3	12	3	91.00	$261.76	$23,820.00
	Unit Sub Total	**M3**		**41**	**1,736.40**	**$306.87**	**$532,843.00**
	Item Code 510526 Total No. of Proj.			**41**		**Total Amount**	**$532,843.00**
510535	MINOR CONCRETE (HEADWALL)	M3	2	1	3.40	$2,100.00	$7,140.00
	Unit Sub Total	**M3**		**1**	**3.40**	**$2,100.00**	**$7,140.00**
	Item Code 510535 Total No. of Proj.			**1**		**Total Amount**	**$7,140.00**
510800	PAVING NOTCH EXTENSION	M3	2	1	0.70	$5,500.00	$3,850.00
		M3	3	1	7.00	$10,000.00	$70,000.00
		M3	4	8	64.30	$6,500.00	$417,950.00
		M3	5	1	9.00	$7,500.00	$67,500.00
		M3	7	3	35.00	$3,828.57	$134,000.00
		M3	8	2	49.00	$1,377.55	$67,500.00
		M3	10	2	53.00	$5,047.17	$267,500.00
		M3	12	2	13.30	$9,530.08	$126,750.00
	Unit Sub Total	**M3**		**20**	**231.30**	**$4,993.73**	**$1,155,050.00**
	Item Code 510800 Total No. of Proj.			**20**		**Total Amount**	**$1,155,050.00**
510805	DIAPHRAGM BOLSTER	EA	10	1	10.00	$2,000.00	$20,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**1**	**10.00**	**$2,000.00**	**$20,000.00**
	Item Code 510805	**Total No. of Proj.**			**1**		**Total Amount**	**$20,000.00**
511035	ARCHITECTURAL TREATMENT		M2	3	1	74.00	$1,000.00	$74,000.00
			M2	4	1	712.00	$100.00	$71,200.00
			M2	7	1	163.00	$310.00	$50,530.00
			M2	12	1	16,455.00	$50.00	$822,750.00
		Unit Sub Total	**M2**		**4**	**17,404.00**	**$58.52**	**$1,018,480.00**
	Item Code 511035	**Total No. of Proj.**			**4**		**Total Amount**	**$1,018,480.00**
511036	ARCHITECTURAL SURFACE (BARRIER)		M2	11	1	680.00	$50.00	$34,000.00
		Unit Sub Total	**M2**		**1**	**680.00**	**$50.00**	**$34,000.00**
	Item Code 511036	**Total No. of Proj.**			**1**		**Total Amount**	**$34,000.00**
511046	HEAVY BLAST TEXTURE		M2	4	1	1,640.00	$75.00	$123,000.00
		Unit Sub Total	**M2**		**1**	**1,640.00**	**$75.00**	**$123,000.00**
	Item Code 511046	**Total No. of Proj.**			**1**		**Total Amount**	**$123,000.00**
511047	ANTI-GRAFFITI COATING		M2	3	1	2,960.00	$55.00	$162,800.00
		Unit Sub Total	**M2**		**1**	**2,960.00**	**$55.00**	**$162,800.00**
	Item Code 511047	**Total No. of Proj.**			**1**		**Total Amount**	**$162,800.00**
511055	CONCRETE SURFACE TEXTURE		M2	4	2	702.00	$93.85	$65,880.00
		Unit Sub Total	**M2**		**2**	**702.00**	**$93.85**	**$65,880.00**
	Item Code 511055	**Total No. of Proj.**			**2**		**Total Amount**	**$65,880.00**
511064	FRACTURED RIB TEXTURE		M2	4	4	5,612.00	$62.72	$351,970.00
			M2	6	1	400.00	$200.00	$80,000.00
			M2	11	2	134.00	$556.42	$74,560.00
			M2	12	2	5,082.00	$74.27	$377,420.00
		Unit Sub Total	**M2**		**9**	**11,228.00**	**$78.73**	**$883,950.00**
	Item Code 511064	**Total No. of Proj.**			**9**		**Total Amount**	**$883,950.00**
511070	RIPPED TEXTURE (REINFORCING BAR)		M2	10	1	445.00	$170.00	$75,650.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M2**		**1**	**445.00**	**$170.00**	**$75,650.00**
	Item Code 511070	**Total No. of Proj.**			**1**		**Total Amount**	**$75,650.00**
511105	DRILL AND BOND ROD		M	2	1	24.00	$450.00	$10,800.00
		Unit Sub Total	**M**		**1**	**24.00**	**$450.00**	**$10,800.00**
	Item Code 511105	**Total No. of Proj.**			**1**		**Total Amount**	**$10,800.00**
511106	DRILL AND BOND DOWEL		M	1	1	9.00	$200.00	$1,800.00
			M	2	2	8,717.00	$64.52	$562,430.00
			M	3	2	95.00	$188.42	$17,900.00
			M	4	10	6,331.50	$72.06	$456,275.00
			M	5	2	1,040.00	$108.85	$113,200.00
			M	6	1	210.00	$107.00	$22,470.00
			M	7	4	3,575.00	$58.86	$210,440.00
			M	8	4	258.00	$67.13	$17,320.00
			M	10	3	942.00	$77.69	$73,180.00
			M	11	3	866.00	$35.22	$30,500.00
			M	12	2	389.00	$69.43	$27,010.00
		Unit Sub Total	**M**		**34**	**22,432.50**	**$68.32**	**$1,532,525.00**
	Item Code 511106	**Total No. of Proj.**			**34**		**Total Amount**	**$1,532,525.00**
511109	DRILL AND BOND DOWEL (EPOXY CARTRIDGE)		EA	1	1	21.00	$222.00	$4,662.00
			EA	3	1	80.00	$50.00	$4,000.00
			EA	4	2	873.00	$69.91	$61,030.00
			EA	10	1	140.00	$65.00	$9,100.00
			EA	11	1	2,000.00	$22.00	$44,000.00
			EA	12	1	406.00	$40.00	$16,240.00
		Unit Sub Total	**EA**		**7**	**3,520.00**	**$39.50**	**$139,032.00**
	Item Code 511109	**Total No. of Proj.**			**7**		**Total Amount**	**$139,032.00**
511115	EPOXY ADHESIVE (BOND COAT)		L	4	1	0.70	$5,000.00	$3,500.00
		Unit Sub Total	**L**		**1**	**0.70**	**$5,000.00**	**$3,500.00**
	Item Code 511115	**Total No. of Proj.**			**1**		**Total Amount**	**$3,500.00**
511118	CLEAN EXPANSION JOINT		M	1	1	18.00	$150.00	$2,700.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
511118	CLEAN EXPANSION JOINT	M	2	3	1,037.00	$92.29	$95,700.00
		M	3	7	977.00	$86.12	$84,137.50
		M	4	11	3,879.00	$75.48	$292,805.00
		M	5	1	73.00	$90.00	$6,570.00
		M	6	1	20.00	$107.00	$2,140.00
		M	7	3	515.00	$100.28	$51,645.00
		M	8	4	903.00	$53.07	$47,925.00
		M	10	3	1,109.00	$68.17	$75,600.00
		M	11	2	990.00	$85.41	$84,560.00
		M	12	3	480.00	$66.84	$32,081.00
	Unit Sub Total	**M**		**39**	**10,001.00**	**$77.58**	**$775,863.50**
	Item Code 511118 Total No. of Proj.			**39**		**Total Amount**	**$775,863.50**
511121	PORTLAND CEMENT CONCRETE (PATCH)	M3	4	1	0.10	$10,000.00	$1,000.00
	Unit Sub Total	**M3**		**1**	**0.10**	**$10,000.00**	**$1,000.00**
	Item Code 511121 Total No. of Proj.			**1**		**Total Amount**	**$1,000.00**
511124	RAPID SETTING CONCRETE (PATCH)	M3	1	1	24.00	$2,000.00	$48,000.00
		M3	4	3	50.30	$2,578.53	$129,700.00
		M3	11	1	1.20	$14,800.00	$17,760.00
	Unit Sub Total	**M3**		**5**	**75.50**	**$2,588.87**	**$195,460.00**
	Item Code 511124 Total No. of Proj.			**5**		**Total Amount**	**$195,460.00**
511127	FURNISH DECK OVERLAY (CONCRETE)	M3	12	1	50.00	$170.00	$8,500.00
	Unit Sub Total	**M3**		**1**	**50.00**	**$170.00**	**$8,500.00**
	Item Code 511127 Total No. of Proj.			**1**		**Total Amount**	**$8,500.00**
511128	PLACE DECK OVERLAY (CONCRETE)	M2	12	1	370.00	$32.00	$11,840.00
	Unit Sub Total	**M2**		**1**	**370.00**	**$32.00**	**$11,840.00**
	Item Code 511128 Total No. of Proj.			**1**		**Total Amount**	**$11,840.00**
512229	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (5 M - 10 M)	EA	5	1	10.00	$10,000.00	$100,000.00
	Unit Sub Total	**EA**		**1**	**10.00**	**$10,000.00**	**$100,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 512229 Total No. of Proj.			**1**		**Total Amount**	**$100,000.00**
512230	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (10 M - 15 M)	EA	4	1	2.00	$9,000.00	$18,000.00
		EA	5	1	60.00	$5,000.00	$300,000.00
		EA	6	1	4.00	$15,000.00	$60,000.00
		EA	10	1	24.00	$5,000.00	$120,000.00
	Unit Sub Total	**EA**		**4**	**90.00**	**$5,533.33**	**$498,000.00**
	Item Code 512230 Total No. of Proj.			**4**		**Total Amount**	**$498,000.00**
512231	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (15 M - 20 M)	EA	4	1	12.00	$8,000.00	$96,000.00
		EA	5	1	48.00	$7,500.00	$360,000.00
		EA	7	1	2.00	$32,000.00	$64,000.00
		EA	8	1	53.00	$11,970.00	$634,410.00
	Unit Sub Total	**EA**		**4**	**115.00**	**$10,038.35**	**$1,154,410.00**
	Item Code 512231 Total No. of Proj.			**4**		**Total Amount**	**$1,154,410.00**
512232	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (20 M - 25 M)	EA	2	1	7.00	$20,000.00	$140,000.00
		EA	4	2	19.00	$17,157.89	$326,000.00
		EA	5	1	5.00	$15,000.00	$75,000.00
		EA	6	1	6.00	$32,000.00	$192,000.00
		EA	7	1	1.00	$61,750.00	$61,750.00
		EA	10	1	6.00	$7,500.00	$45,000.00
	Unit Sub Total	**EA**		**7**	**44.00**	**$19,085.23**	**$839,750.00**
	Item Code 512232 Total No. of Proj.			**7**		**Total Amount**	**$839,750.00**
512233	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (25 M - 30 M)	EA	2	1	18.00	$20,000.00	$360,000.00
		EA	7	1	1.00	$60,000.00	$60,000.00
		EA	8	1	6.00	$21,800.00	$130,800.00
		EA	10	1	12.00	$9,500.00	$114,000.00
	Unit Sub Total	**EA**		**4**	**37.00**	**$17,967.57**	**$664,800.00**
	Item Code 512233 Total No. of Proj.			**4**		**Total Amount**	**$664,800.00**
512234	FURNISH PRECAST PRESTRESSED CONCRETE GIRDER (30 M - 35 M)	EA	8	1	12.00	$22,600.00	$271,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**EA**		**1**	**12.00**	**$22,600.00**	**$271,200.00**
	Item Code 512234 Total No. of Proj.			**1**		**Total Amount**	**$271,200.00**
512240	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (20 M - 25 M)	EA	4	1	24.00	$17,500.00	$420,000.00
		EA	11	1	44.00	$18,500.00	$814,000.00
	Unit Sub Total	**EA**		**2**	**68.00**	**$18,147.06**	**$1,234,000.00**
	Item Code 512240 Total No. of Proj.			**2**		**Total Amount**	**$1,234,000.00**
512241	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (25 M - 30 M)	EA	4	2	25.00	$21,000.00	$525,000.00
	Unit Sub Total	**EA**		**2**	**25.00**	**$21,000.00**	**$525,000.00**
	Item Code 512241 Total No. of Proj.			**2**		**Total Amount**	**$525,000.00**
512242	FURNISH PRECAST PRESTRESSED CONCRETE BOX GIRDER (30 M - 35 M)	EA	4	2	104.00	$22,692.31	$2,360,000.00
	Unit Sub Total	**EA**		**2**	**104.00**	**$22,692.31**	**$2,360,000.00**
	Item Code 512242 Total No. of Proj.			**2**		**Total Amount**	**$2,360,000.00**
512256	FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (35 M-40 M)	EA	5	1	3.00	$60,000.00	$180,000.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$60,000.00**	**$180,000.00**
	Item Code 512256 Total No. of Proj.			**1**		**Total Amount**	**$180,000.00**
512354	FURNISH PRECAST PRESTRESSED CONCRETE SLAB (TYPE SIV)	M2	2	1	161.00	$850.00	$136,850.00
	Unit Sub Total	**M2**		**1**	**161.00**	**$850.00**	**$136,850.00**
	Item Code 512354 Total No. of Proj.			**1**		**Total Amount**	**$136,850.00**
512401	ERECT PRECAST CONCRETE GIRDER	EA	4	1	12.00	$1,200.00	$14,400.00
	Unit Sub Total	**EA**		**1**	**12.00**	**$1,200.00**	**$14,400.00**
	Item Code 512401 Total No. of Proj.			**1**		**Total Amount**	**$14,400.00**
512410	ERECT PRECAST CONCRETE DECK UNIT	EA	4	1	4.00	$1,000.00	$4,000.00
	Unit Sub Total	**EA**		**1**	**4.00**	**$1,000.00**	**$4,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 512410 Total No. of Proj.			**1**		**Total Amount**	**$4,000.00**
512500	ERECT PRECAST PRESTRESSED CONCRETE GIRDER	EA	2	2	25.00	$5,280.00	$132,000.00
		EA	4	2	21.00	$3,595.24	$75,500.00
		EA	5	2	126.00	$1,678.57	$211,500.00
		EA	6	1	10.00	$4,000.00	$40,000.00
		EA	7	2	4.00	$10,093.75	$40,375.00
		EA	8	1	71.00	$1,675.00	$118,925.00
		EA	10	1	42.00	$1,500.00	$63,000.00
	Unit Sub Total	**EA**		**11**	**299.00**	**$2,278.60**	**$681,300.00**
	Item Code 512500 Total No. of Proj.			**11**		**Total Amount**	**$681,300.00**
512502	ERECT PRECAST PRESTRESSED CONCRETE BOX GIRDER	EA	4	4	153.00	$1,445.75	$221,200.00
		EA	11	1	44.00	$1,200.00	$52,800.00
	Unit Sub Total	**EA**		**5**	**197.00**	**$1,390.86**	**$274,000.00**
	Item Code 512502 Total No. of Proj.			**5**		**Total Amount**	**$274,000.00**
512510	ERECT PRECAST PRESTRESSED CONCRETE DECK UNIT	EA	2	1	9.00	$1,980.00	$17,820.00
		EA	3	1	16.00	$4,800.00	$76,800.00
		EA	5	1	10.00	$1,500.00	$15,000.00
	Unit Sub Total	**EA**		**3**	**35.00**	**$3,132.00**	**$109,620.00**
	Item Code 512510 Total No. of Proj.			**3**		**Total Amount**	**$109,620.00**
512520	ERECT PRECAST CONCRETE PANEL	EA	4	1	24.00	$2,000.00	$48,000.00
	Unit Sub Total	**EA**		**1**	**24.00**	**$2,000.00**	**$48,000.00**
	Item Code 512520 Total No. of Proj.			**1**		**Total Amount**	**$48,000.00**
513501	CONCRETE CLOSURE WALL	M2	4	1	297.00	$550.00	$163,350.00
	Unit Sub Total	**M2**		**1**	**297.00**	**$550.00**	**$163,350.00**
	Item Code 513501 Total No. of Proj.			**1**		**Total Amount**	**$163,350.00**
513551	RETAINING WALL STEM (TYPE 6)	M2	2	1	16.00	$600.00	$9,600.00
		M2	5	1	34.00	$200.00	$6,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
513551	RETAINING WALL STEM (TYPE 6)	M2	11	1	128.00	$1,000.00	$128,000.00
	Unit Sub Total	**M2**		**3**	**178.00**	**$811.24**	**$144,400.00**
	Item Code 513551 Total No. of Proj.			**3**		**Total Amount**	**$144,400.00**
515020	REFINISH BRIDGE DECK	M2	2	1	679.00	$110.00	$74,690.00
		M2	4	4	412.00	$148.08	$61,010.00
		M2	5	1	150.00	$300.00	$45,000.00
		M2	6	1	6.00	$1,050.00	$6,300.00
		M2	7	1	3.00	$3,000.00	$9,000.00
		M2	10	1	40.00	$110.00	$4,400.00
		M2	11	3	459.00	$213.57	$98,030.00
		M2	12	1	165.00	$220.00	$36,300.00
	Unit Sub Total	**M2**		**13**	**1,914.00**	**$174.89**	**$334,730.00**
	Item Code 515020 Total No. of Proj.			**13**		**Total Amount**	**$334,730.00**
515028	REPAIR SPALLED SURFACE AREA	M2	4	1	0.50	$10,000.00	$5,000.00
		M2	11	1	9.50	$11,500.00	$109,250.00
	Unit Sub Total	**M2**		**2**	**10.00**	**$11,425.00**	**$114,250.00**
	Item Code 515028 Total No. of Proj.			**2**		**Total Amount**	**$114,250.00**
515041	FURNISH POLYESTER CONCRETE OVERLAY	M3	1	2	21.70	$3,661.29	$79,450.00
		M3	2	6	281.50	$3,357.56	$945,154.00
		M3	3	4	179.00	$2,793.88	$500,105.00
		M3	4	2	2,232.00	$2,000.00	$4,464,000.00
		M3	6	1	4.00	$4,000.00	$16,000.00
		M3	8	3	166.10	$2,123.48	$352,710.00
		M3	9	1	9.00	$2,750.00	$24,750.00
		M3	10	1	772.00	$2,200.00	$1,698,400.00
		M3	12	1	123.00	$2,500.00	$307,500.00
	Unit Sub Total	**M3**		**21**	**3,788.30**	**$2,214.20**	**$8,388,069.00**
	Item Code 515041 Total No. of Proj.			**21**		**Total Amount**	**$8,388,069.00**
515042	PLACE POLYESTER CONCRETE OVERLAY	M2	1	2	747.00	$73.92	$55,215.00
		M2	2	6	9,894.00	$49.70	$491,685.00
		M2	3	4	8,395.00	$49.27	$413,622.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
515042	PLACE POLYESTER CONCRETE OVERLAY	M2	4	2	127,660.00	$22.18	$2,831,900.00
		M2	6	1	36.00	$500.00	$18,000.00
		M2	8	3	3,926.00	$38.53	$151,258.00
		M2	9	1	365.00	$160.00	$58,400.00
		M2	10	1	20,312.00	$60.00	$1,218,720.00
		M2	12	1	1,229.00	$100.00	$122,900.00
	Unit Sub Total	**M2**		**21**	**172,564.00**	**$31.07**	**$5,361,700.00**
	Item Code 515042 Total No. of Proj.			**21**		**Total Amount**	**$5,361,700.00**
515074	CORE CONCRETE (101 MM - 150 MM)	M	11	1	6.00	$1,700.00	$10,200.00
	Unit Sub Total	**M**		**1**	**6.00**	**$1,700.00**	**$10,200.00**
	Item Code 515074 Total No. of Proj.			**1**		**Total Amount**	**$10,200.00**
515075	CORE CONCRETE (151 MM - 200 MM)	M	4	1	4.00	$300.00	$1,200.00
	Unit Sub Total	**M**		**1**	**4.00**	**$300.00**	**$1,200.00**
	Item Code 515075 Total No. of Proj.			**1**		**Total Amount**	**$1,200.00**
515076	CORE CONCRETE (201 MM - 250 MM)	M	4	1	1.00	$400.00	$400.00
	Unit Sub Total	**M**		**1**	**1.00**	**$400.00**	**$400.00**
	Item Code 515076 Total No. of Proj.			**1**		**Total Amount**	**$400.00**
515078	CORE CONCRETE (301 MM - 350 MM)	M	4	1	0.40	$2,000.00	$800.00
		M	10	1	9.00	$200.00	$1,800.00
	Unit Sub Total	**M**		**2**	**9.40**	**$276.60**	**$2,600.00**
	Item Code 515078 Total No. of Proj.			**2**		**Total Amount**	**$2,600.00**
517961	SOUND WALL (BARRIER) (MASONRY BLOCK)	M2	4	1	6,417.00	$205.00	$1,315,485.00
		M2	5	1	3,497.00	$210.00	$734,370.00
		M2	7	2	17,840.00	$165.52	$2,952,903.00
		M2	8	1	19,511.00	$177.00	$3,453,447.00
	Unit Sub Total	**M2**		**5**	**47,265.00**	**$178.91**	**$8,456,205.00**
	Item Code 517961 Total No. of Proj.			**5**		**Total Amount**	**$8,456,205.00**
518002	SOUND WALL (MASONRY BLOCK)	M2	4	5	17,139.00	$249.41	$4,274,625.00
		M2	5	2	18,831.00	$210.00	$3,954,510.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
518002	SOUND WALL (MASONRY BLOCK)	M2	6	1	917.00	$170.00	$155,890.00
		M2	7	2	3,848.00	$162.82	$626,515.80
		M2	8	1	1,470.00	$195.00	$286,650.00
		M2	10	1	5,960.00	$220.00	$1,311,200.00
		M2	11	1	1,710.00	$305.00	$521,550.00
		M2	12	2	8,495.00	$227.39	$1,931,670.00
	Unit Sub Total	**M2**		**15**	**58,370.00**	**$223.79**	**$13,062,610.80**
	Item Code 518002 Total No. of Proj.			**15**		**Total Amount**	**$13,062,610.80**
518009	ACCESS GATE	EA	4	1	2.00	$2,500.00	$5,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$2,500.00**	**$5,000.00**
	Item Code 518009 Total No. of Proj.			**1**		**Total Amount**	**$5,000.00**
518010	ACCESS GATE (SOUND WALL)	EA	7	1	12.00	$4,250.00	$51,000.00
		EA	11	1	3.00	$3,000.00	$9,000.00
	Unit Sub Total	**EA**		**2**	**15.00**	**$4,000.00**	**$60,000.00**
	Item Code 518010 Total No. of Proj.			**2**		**Total Amount**	**$60,000.00**
518025	FOOTING (SOUND WALL)	M3	12	1	9.00	$1,100.00	$9,900.00
	Unit Sub Total	**M3**		**1**	**9.00**	**$1,100.00**	**$9,900.00**
	Item Code 518025 Total No. of Proj.			**1**		**Total Amount**	**$9,900.00**
518050	PTFE BEARING	EA	1	1	12.00	$4,700.00	$56,400.00
		EA	3	1	12.00	$2,800.00	$33,600.00
		EA	4	1	8.00	$3,000.00	$24,000.00
		EA	8	1	16.00	$1,000.00	$16,000.00
	Unit Sub Total	**EA**		**4**	**48.00**	**$2,708.33**	**$130,000.00**
	Item Code 518050 Total No. of Proj.			**4**		**Total Amount**	**$130,000.00**
518051	PTFE SPHERICAL BEARING	EA	1	1	4.00	$13,000.00	$52,000.00
	Unit Sub Total	**EA**		**1**	**4.00**	**$13,000.00**	**$52,000.00**
	Item Code 518051 Total No. of Proj.			**1**		**Total Amount**	**$52,000.00**
518201	MASONRY BLOCK WALL	M2	4	1	25.00	$100.00	$2,500.00
		M2	11	1	44.00	$300.00	$13,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
518201	MASONRY BLOCK WALL		M2	12	2	152.00	$280.39	$42,620.00
		Unit Sub Total	**M2**		**4**	**221.00**	**$263.89**	**$58,320.00**
	Item Code 518201	**Total No. of Proj.**			**4**		**Total Amount**	**$58,320.00**
519050	EXPANSION DAM		M3	3	3	6.00	$5,162.08	$30,972.50
			M3	5	1	2.00	$16,500.00	$33,000.00
			M3	12	1	0.20	$110,000.00	$22,000.00
		Unit Sub Total	**M3**		**5**	**8.20**	**$10,484.45**	**$85,972.50**
	Item Code 519050	**Total No. of Proj.**			**5**		**Total Amount**	**$85,972.50**
519101	JOINT SEAL (TYPE A)		M	4	6	938.00	$82.04	$76,950.00
		Unit Sub Total	**M**		**6**	**938.00**	**$82.04**	**$76,950.00**
	Item Code 519101	**Total No. of Proj.**			**6**		**Total Amount**	**$76,950.00**
519102	JOINT SEAL (TYPE AL)		M	4	1	6.00	$80.00	$480.00
			M	7	1	7.00	$545.00	$3,815.00
			M	8	1	45.00	$150.00	$6,750.00
			M	10	1	12.00	$100.00	$1,200.00
		Unit Sub Total	**M**		**4**	**70.00**	**$174.93**	**$12,245.00**
	Item Code 519102	**Total No. of Proj.**			**4**		**Total Amount**	**$12,245.00**
519117	JOINT SEAL (MR 30 MM)		M	1	1	18.00	$185.00	$3,330.00
			M	2	2	430.00	$139.23	$59,870.00
			M	3	6	284.00	$152.76	$43,383.00
			M	4	10	1,334.00	$161.91	$215,985.00
			M	5	3	247.00	$198.66	$49,070.00
			M	6	1	31.00	$300.00	$9,300.00
			M	7	3	865.00	$158.66	$137,245.00
			M	8	6	934.00	$131.51	$122,835.00
			M	10	2	841.00	$112.78	$94,850.00
			M	11	4	894.00	$130.02	$116,235.00
			M	12	4	794.00	$110.95	$88,095.00
		Unit Sub Total	**M**		**42**	**6,672.00**	**$140.92**	**$940,198.00**
	Item Code 519117	**Total No. of Proj.**			**42**		**Total Amount**	**$940,198.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
519120	JOINT SEAL (MR 15 MM)	M	2	4	533.00	$156.24	$83,276.00
		M	3	7	393.00	$140.85	$55,355.00
		M	4	3	305.00	$139.82	$42,645.00
		M	5	4	407.00	$123.71	$50,350.00
		M	7	3	159.00	$247.74	$39,390.00
		M	8	3	442.00	$205.61	$90,880.00
		M	10	2	385.00	$112.73	$43,400.00
		M	11	3	206.50	$108.97	$22,502.50
		M	12	2	50.00	$128.80	$6,440.00
	Unit Sub Total	**M**		**31**	**2,880.50**	**$150.75**	**$434,238.50**
	Item Code 519120 Total No. of Proj.			**31**		**Total Amount**	**$434,238.50**
519122	JOINT SEAL (TYPE B - MR 40 MM)	M	4	1	40.00	$400.00	$16,000.00
	Unit Sub Total	**M**		**1**	**40.00**	**$400.00**	**$16,000.00**
	Item Code 519122 Total No. of Proj.			**1**		**Total Amount**	**$16,000.00**
519124	JOINT SEAL ASSEMBLY (MR 60 MM)	M	4	1	41.00	$800.00	$32,800.00
	Unit Sub Total	**M**		**1**	**41.00**	**$800.00**	**$32,800.00**
	Item Code 519124 Total No. of Proj.			**1**		**Total Amount**	**$32,800.00**
519125	JOINT SEAL ASSEMBLY (MR 70 MM)	M	4	3	94.00	$839.36	$78,900.00
		M	8	1	21.00	$1,500.00	$31,500.00
	Unit Sub Total	**M**		**4**	**115.00**	**$960.00**	**$110,400.00**
	Item Code 519125 Total No. of Proj.			**4**		**Total Amount**	**$110,400.00**
519126	JOINT SEAL ASSEMBLY (MR 80 MM)	M	2	1	25.00	$500.00	$12,500.00
		M	4	5	601.00	$1,102.16	$662,400.00
		M	11	2	54.50	$1,204.36	$65,637.50
	Unit Sub Total	**M**		**8**	**680.50**	**$1,088.23**	**$740,537.50**
	Item Code 519126 Total No. of Proj.			**8**		**Total Amount**	**$740,537.50**
519127	JOINT SEAL ASSEMBLY (MR 90 MM)	M	3	1	13.00	$800.00	$10,400.00
		M	4	4	137.00	$1,078.10	$147,700.00
	Unit Sub Total	**M**		**5**	**150.00**	**$1,054.00**	**$158,100.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 519127 Total No. of Proj.			**5**		**Total Amount**	**$158,100.00**
519128	JOINT SEAL ASSEMBLY (MR 100 MM)	M	1	1	25.00	$250.00	$6,250.00
		M	3	3	25.50	$2,007.84	$51,200.00
		M	4	1	104.00	$1,750.00	$182,000.00
	Unit Sub Total	**M**		**5**	**154.50**	**$1,549.84**	**$239,450.00**
	Item Code 519128 Total No. of Proj.			**5**		**Total Amount**	**$239,450.00**
519129	JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM)	M	1	1	13.00	$1,800.00	$23,400.00
		M	3	1	34.00	$2,100.00	$71,400.00
		M	4	4	95.00	$1,661.05	$157,800.00
	Unit Sub Total	**M**		**6**	**142.00**	**$1,778.87**	**$252,600.00**
	Item Code 519129 Total No. of Proj.			**6**		**Total Amount**	**$252,600.00**
519130	JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM)	M	1	1	26.00	$3,000.00	$78,000.00
		M	3	1	27.00	$3,100.00	$83,700.00
		M	4	1	13.00	$1,500.00	$19,500.00
	Unit Sub Total	**M**		**3**	**66.00**	**$2,745.45**	**$181,200.00**
	Item Code 519130 Total No. of Proj.			**3**		**Total Amount**	**$181,200.00**
519131	JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM)	M	1	1	25.00	$2,700.00	$67,500.00
	Unit Sub Total	**M**		**1**	**25.00**	**$2,700.00**	**$67,500.00**
	Item Code 519131 Total No. of Proj.			**1**		**Total Amount**	**$67,500.00**
519133	JOINT SEAL (ASPHALTIC PLUG)	M	4	1	115.00	$400.00	$46,000.00
		M	10	1	41.00	$750.00	$30,750.00
	Unit Sub Total	**M**		**2**	**156.00**	**$491.99**	**$76,750.00**
	Item Code 519133 Total No. of Proj.			**2**		**Total Amount**	**$76,750.00**
519142	JOINT SEAL (MR 40 MM)	M	2	3	156.00	$256.23	$39,972.00
		M	3	4	167.00	$195.65	$32,674.00
		M	4	6	565.00	$216.71	$122,440.00
		M	5	1	37.00	$155.00	$5,735.00
		M	6	2	104.00	$253.75	$26,390.00
		M	7	1	100.00	$327.00	$32,700.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
519142	JOINT SEAL (MR 40 MM)	M	8	2	488.00	$168.07	$82,020.00
		M	10	2	50.00	$240.00	$12,000.00
		M	11	1	28.00	$160.00	$4,480.00
		M	12	1	184.00	$200.00	$36,800.00
	Unit Sub Total	**M**		**23**	**1,879.00**	**$210.33**	**$395,211.00**
	Item Code 519142 Total No. of Proj.			**23**		**Total Amount**	**$395,211.00**
519144	JOINT SEAL (MR 50 MM)	M	2	1	29.00	$300.00	$8,700.00
		M	3	4	506.00	$324.06	$163,974.00
		M	4	7	1,026.00	$257.90	$264,605.00
		M	6	1	120.00	$120.00	$14,400.00
		M	7	1	120.00	$392.00	$47,040.00
		M	8	2	632.00	$290.59	$183,650.00
		M	10	3	317.00	$187.32	$59,380.00
		M	11	1	9.50	$205.00	$1,947.50
		M	12	3	361.00	$245.10	$88,480.00
	Unit Sub Total	**M**		**23**	**3,120.50**	**$266.68**	**$832,176.50**
	Item Code 519144 Total No. of Proj.			**23**		**Total Amount**	**$832,176.50**
520101	BAR REINFORCING STEEL	KG	1	1	63,000.00	$2.00	$126,000.00
		KG	2	1	1,050.00	$5.40	$5,670.00
		KG	3	5	25,737.00	$2.89	$74,378.75
		KG	4	4	117,031.00	$2.56	$299,900.80
		KG	7	3	3,743.00	$7.09	$26,552.40
		KG	8	3	48,790.00	$2.79	$136,225.00
		KG	11	1	172,000.00	$2.20	$378,400.00
		KG	12	2	129,400.00	$2.16	$279,470.00
	Unit Sub Total	**KG**		**20**	**560,751.00**	**$2.37**	**$1,326,596.95**
	Item Code 520101 Total No. of Proj.			**20**		**Total Amount**	**$1,326,596.95**
520102	BAR REINFORCING STEEL (BRIDGE)	KG	1	3	2,247,340.00	$2.00	$4,500,560.00
		KG	2	4	252,162.00	$2.48	$626,236.00
		KG	3	5	2,161,116.00	$1.88	$4,056,891.00
		KG	4	14	9,718,642.00	$2.46	$23,882,607.50
		KG	5	5	1,032,148.00	$2.03	$2,092,169.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
520102	BAR REINFORCING STEEL (BRIDGE)	KG	6	4	758,100.00	$1.66	$1,256,370.00
		KG	7	4	605,879.00	$2.66	$1,612,353.00
		KG	8	5	912,017.00	$2.16	$1,968,443.00
		KG	10	3	1,474,770.00	$2.12	$3,125,767.00
		KG	11	5	324,264.00	$2.64	$855,556.00
		KG	12	4	2,594,330.00	$2.21	$5,745,005.00
	Unit Sub Total	**KG**		**56**	**22,080,768.00**	**$2.25**	**$49,721,957.50**
	Item Code 520102 Total No. of Proj.			**56**		**Total Amount**	**$49,721,957.50**
520103	BAR REINFORCING STEEL (RETAINING WALL)	KG	1	2	84,370.00	$3.07	$258,746.00
		KG	2	2	17,500.00	$3.04	$53,200.00
		KG	3	2	105,322.00	$1.63	$172,083.00
		KG	4	14	1,157,422.70	$2.57	$2,979,639.17
		KG	5	4	167,422.00	$2.25	$376,775.00
		KG	6	3	65,885.00	$2.09	$137,470.00
		KG	7	3	82,795.00	$3.21	$266,115.60
		KG	8	2	23,880.00	$2.63	$62,740.00
		KG	10	3	49,433.00	$1.99	$98,192.70
		KG	11	4	224,638.00	$2.87	$644,584.00
		KG	12	3	2,335,969.00	$2.14	$4,993,917.10
	Unit Sub Total	**KG**		**42**	**4,314,636.70**	**$2.33**	**$10,043,462.57**
	Item Code 520103 Total No. of Proj.			**42**		**Total Amount**	**$10,043,462.57**
520106	BAR REINFORCING STEEL (EPOXY COATED)	KG	2	2	61,850.00	$3.59	$221,790.00
		KG	4	1	35,800.00	$3.90	$139,620.00
		KG	5	1	7,936.00	$9.00	$71,424.00
	Unit Sub Total	**KG**		**4**	**105,586.00**	**$4.10**	**$432,834.00**
	Item Code 520106 Total No. of Proj.			**4**		**Total Amount**	**$432,834.00**
520107	BAR REINFORCING STEEL (BOX CULVERT)	KG	3	2	68,173.00	$2.00	$136,346.00
		KG	4	3	59,642.00	$2.22	$132,445.00
		KG	6	3	515,037.00	$1.03	$531,798.00
		KG	7	1	8,146.00	$8.16	$66,471.36
		KG	10	2	16,811.00	$2.45	$41,175.50
		KG	12	3	52,093.00	$2.50	$130,468.40

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**KG**		**14**	**719,902.00**	**$1.44**	**$1,038,704.26**
	Item Code 520107 Total No. of Proj.			**14**		**Total Amount**	**$1,038,704.26**
520110	BAR REINFORCING STEEL (EPOXY COATED) (BRIDGE)	KG	2	2	633,510.00	$2.47	$1,565,941.00
		KG	3	1	194,000.00	$2.42	$469,480.00
		KG	4	1	48,500.00	$6.00	$291,000.00
	Unit Sub Total	**KG**		**4**	**876,010.00**	**$2.66**	**$2,326,421.00**
	Item Code 520110 Total No. of Proj.			**4**		**Total Amount**	**$2,326,421.00**
520113	BAR REINFORCING STEEL (PUMPING PLANT)	KG	12	1	51,850.00	$2.60	$134,810.00
	Unit Sub Total	**KG**		**1**	**51,850.00**	**$2.60**	**$134,810.00**
	Item Code 520113 Total No. of Proj.			**1**		**Total Amount**	**$134,810.00**
520120	HEADED BAR REINFORCEMENT	EA	1	2	5,942.00	$11.36	$67,520.00
		EA	3	1	980.00	$58.00	$56,840.00
		EA	4	2	17,620.00	$9.51	$167,560.00
		EA	5	1	166.00	$10.00	$1,660.00
		EA	8	2	240.00	$70.00	$16,800.00
		EA	10	1	16.00	$10.00	$160.00
		EA	12	1	672.00	$15.00	$10,080.00
	Unit Sub Total	**EA**		**10**	**25,636.00**	**$12.51**	**$320,620.00**
	Item Code 520120 Total No. of Proj.			**10**		**Total Amount**	**$320,620.00**
530100	SHOTCRETE	M3	1	2	255.00	$852.94	$217,500.00
		M3	4	3	767.00	$947.38	$726,640.00
		M3	5	1	120.00	$625.00	$75,000.00
		M3	7	1	4.00	$3,500.00	$14,000.00
		M3	8	1	0.50	$20,000.00	$10,000.00
		M3	10	1	180.00	$625.00	$112,500.00
		M3	11	1	355.00	$800.00	$284,000.00
		M3	12	2	1,698.00	$670.72	$1,138,890.00
	Unit Sub Total	**M3**		**12**	**3,379.50**	**$762.99**	**$2,578,530.00**
	Item Code 530100 Total No. of Proj.			**12**		**Total Amount**	**$2,578,530.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
540101	ASPHALT MEMBRANE WATERPROOFING	M2	4	1	18.00	$250.00	$4,500.00
		M2	7	1	44.00	$125.00	$5,500.00
		M2	10	1	105.00	$125.00	$13,125.00
	Unit Sub Total	**M2**		**3**	**167.00**	**$138.47**	**$23,125.00**
	Item Code 540101 Total No. of Proj.			**3**		**Total Amount**	**$23,125.00**
540102	TREAT BRIDGE DECK	M2	1	2	5,485.00	$8.01	$43,955.00
		M2	2	1	1,310.00	$9.50	$12,445.00
		M2	3	6	24,270.00	$4.64	$112,511.00
		M2	4	6	115,919.00	$4.41	$511,768.00
		M2	5	3	25,445.10	$4.37	$111,189.01
		M2	7	1	9,945.00	$4.00	$39,780.00
		M2	8	5	86,177.00	$5.59	$481,616.00
		M2	10	2	4,649.00	$7.05	$32,770.00
		M2	11	3	41,560.00	$4.32	$179,686.00
		M2	12	2	18,570.00	$6.37	$118,380.00
	Unit Sub Total	**M2**		**31**	**333,330.10**	**$4.93**	**$1,644,100.01**
	Item Code 540102 Total No. of Proj.			**31**		**Total Amount**	**$1,644,100.01**
540103	MEMBRANE WATERPROOFING	M2	12	1	178,835.00	$36.00	$6,438,060.00
	Unit Sub Total	**M2**		**1**	**178,835.00**	**$36.00**	**$6,438,060.00**
	Item Code 540103 Total No. of Proj.			**1**		**Total Amount**	**$6,438,060.00**
540108	FURNISH BRIDGE DECK TREATMENT MATERIAL	L	3	1	612.00	$17.00	$10,404.00
	Unit Sub Total	**L**		**1**	**612.00**	**$17.00**	**$10,404.00**
	Item Code 540108 Total No. of Proj.			**1**		**Total Amount**	**$10,404.00**
540109	FURNISH BRIDGE DECK TREATMENT MATERIAL (LOW ODOR)	L	1	2	2,235.00	$25.40	$56,760.00
		L	2	1	596.00	$23.00	$13,708.00
		L	3	5	10,655.00	$19.28	$205,427.00
		L	4	6	46,307.00	$16.77	$776,594.00
		L	5	3	13,667.00	$18.88	$258,010.00
		L	7	1	4,520.00	$17.00	$76,840.00
		L	8	5	35,960.00	$18.53	$666,271.00
		L	10	2	3,047.00	$24.22	$73,796.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
540109	FURNISH BRIDGE DECK TREATMENT MATERIAL (LOW ODOR)	L	11	3	16,827.00	$21.03	$353,847.00
		L	12	2	10,760.00	$16.32	$175,640.00
	Unit Sub Total	**L**		**30**	**144,574.00**	**$18.38**	**$2,656,893.00**
	Item Code 540109 Total No. of Proj.			**30**		**Total Amount**	**$2,656,893.00**
550102	STRUCTURAL STEEL (BRIDGE)	KG	1	1	2,370.00	$30.00	$71,100.00
		KG	3	1	527.00	$16.00	$8,432.00
		KG	4	2	30,280.00	$38.65	$1,170,240.00
		KG	7	3	11,076.00	$23.20	$256,984.00
		KG	8	1	19.00	$221.05	$4,199.95
		KG	11	1	8,300.00	$30.00	$249,000.00
	Unit Sub Total	**KG**		**9**	**52,572.00**	**$33.48**	**$1,759,955.95**
	Item Code 550102 Total No. of Proj.			**9**		**Total Amount**	**$1,759,955.95**
550110	COLUMN CASING	KG	4	2	99,180.00	$6.16	$610,920.00
		KG	7	2	26,360.00	$13.38	$352,640.00
		KG	8	1	10,020.00	$15.00	$150,300.00
		KG	10	1	88,110.00	$12.00	$1,057,320.00
	Unit Sub Total	**KG**		**6**	**223,670.00**	**$9.71**	**$2,171,180.00**
	Item Code 550110 Total No. of Proj.			**6**		**Total Amount**	**$2,171,180.00**
550203	FURNISH STRUCTURAL STEEL (BRIDGE)	KG	2	1	9,116.00	$6.00	$54,696.00
		KG	4	4	758,225.00	$5.36	$4,061,425.00
		KG	8	1	60,000.00	$4.65	$279,000.00
		KG	10	1	323,320.00	$3.75	$1,212,450.00
	Unit Sub Total	**KG**		**7**	**1,150,661.00**	**$4.87**	**$5,607,571.00**
	Item Code 550203 Total No. of Proj.			**7**		**Total Amount**	**$5,607,571.00**
550204	ERECT STRUCTURAL STEEL (BRIDGE)	KG	2	1	9,116.00	$6.00	$54,696.00
		KG	4	4	758,225.00	$1.85	$1,405,962.50
		KG	8	1	60,000.00	$1.80	$108,000.00
		KG	10	1	323,320.00	$0.85	$274,822.00
	Unit Sub Total	**KG**		**7**	**1,150,661.00**	**$1.60**	**$1,843,480.50**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 550204 Total No. of Proj.			**7**		**Total Amount**	**$1,843,480.50**
558027	METAL CATTLE GUARD (3.7 M)	EA	6	1	3.00	$10,000.00	$30,000.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$10,000.00**	**$30,000.00**
	Item Code 558027 Total No. of Proj.			**1**		**Total Amount**	**$30,000.00**
558028	METAL CATTLE GUARD (4.3 M)	EA	1	1	2.00	$11,000.00	$22,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$11,000.00**	**$22,000.00**
	Item Code 558028 Total No. of Proj.			**1**		**Total Amount**	**$22,000.00**
560203	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	KG	3	1	720.00	$8.00	$5,760.00
		KG	4	4	11,533.00	$10.88	$125,447.00
		KG	5	1	8,922.00	$11.00	$98,142.00
		KG	10	1	2,600.00	$15.00	$39,000.00
		KG	11	3	11,465.00	$11.19	$128,240.00
		KG	12	2	11,152.00	$10.63	$118,596.00
	Unit Sub Total	**KG**		**12**	**46,392.00**	**$11.11**	**$515,185.00**
	Item Code 560203 Total No. of Proj.			**12**		**Total Amount**	**$515,185.00**
560204	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITH WALKWAY)	KG	3	1	720.00	$4.00	$2,880.00
		KG	4	4	11,533.00	$5.53	$63,729.00
		KG	5	1	8,922.00	$2.00	$17,844.00
		KG	10	1	2,600.00	$4.00	$10,400.00
		KG	11	3	11,465.00	$2.55	$29,250.00
		KG	12	2	11,152.00	$2.27	$25,304.00
	Unit Sub Total	**KG**		**12**	**46,392.00**	**$3.22**	**$149,407.00**
	Item Code 560204 Total No. of Proj.			**12**		**Total Amount**	**$149,407.00**
560205	INSTALL REMOVABLE SIGN PANEL FRAME	KG	4	1	200.00	$85.00	$17,000.00
	Unit Sub Total	**KG**		**1**	**200.00**	**$85.00**	**$17,000.00**
	Item Code 560205 Total No. of Proj.			**1**		**Total Amount**	**$17,000.00**
560206	FURNISH REMOVABLE SIGN PANEL FRAME WITH SIGN PANELS ATTACHED	KG	4	1	200.00	$18.95	$3,790.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**KG**		**1**	**200.00**	**$18.95**	**$3,790.00**
	Item Code 560206 Total No. of Proj.			**1**		**Total Amount**	**$3,790.00**
560208	FURNISH SIGN STRUCTURE (TUBULAR)	KG	11	1	127,200.00	$8.00	$1,017,600.00
	Unit Sub Total	**KG**		**1**	**127,200.00**	**$8.00**	**$1,017,600.00**
	Item Code 560208 Total No. of Proj.			**1**		**Total Amount**	**$1,017,600.00**
560209	INSTALL SIGN STRUCTURE (TUBULAR)	KG	11	1	127,200.00	$1.30	$165,360.00
	Unit Sub Total	**KG**		**1**	**127,200.00**	**$1.30**	**$165,360.00**
	Item Code 560209 Total No. of Proj.			**1**		**Total Amount**	**$165,360.00**
560213	FURNISH SIGN STRUCTURE (LIGHTWEIGHT)	KG	4	1	4,470.00	$10.00	$44,700.00
		KG	11	1	7,410.00	$13.00	$96,330.00
		KG	12	2	13,990.00	$10.50	$146,920.00
	Unit Sub Total	**KG**		**4**	**25,870.00**	**$11.13**	**$287,950.00**
	Item Code 560213 Total No. of Proj.			**4**		**Total Amount**	**$287,950.00**
560214	INSTALL SIGN STRUCTURE (LIGHTWEIGHT)	KG	4	1	4,470.00	$1.00	$4,470.00
		KG	11	1	7,410.00	$2.00	$14,820.00
		KG	12	2	13,990.00	$1.18	$16,490.00
	Unit Sub Total	**KG**		**4**	**25,870.00**	**$1.38**	**$35,780.00**
	Item Code 560214 Total No. of Proj.			**4**		**Total Amount**	**$35,780.00**
560218	FURNISH SIGN STRUCTURE (TRUSS)	KG	2	1	5,339.00	$13.50	$72,076.50
		KG	3	8	305,687.00	$7.12	$2,177,158.00
		KG	4	18	932,952.00	$9.28	$8,660,210.50
		KG	5	3	227,084.00	$7.31	$1,660,331.00
		KG	6	3	73,072.00	$9.57	$699,404.30
		KG	7	3	296,792.00	$8.27	$2,455,224.40
		KG	8	4	122,330.00	$9.90	$1,210,850.00
		KG	10	3	71,418.00	$11.06	$789,933.00
		KG	11	3	39,636.00	$8.66	$343,254.54
		KG	12	10	383,680.00	$8.99	$3,447,706.00
	Unit Sub Total	**KG**		**56**	**2,457,990.00**	**$8.75**	**$21,516,148.24**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 560218 Total No. of Proj.			**56**		**Total Amount**	**$21,516,148.24**
560219	INSTALL SIGN STRUCTURE (TRUSS)	KG	2	1	5,339.00	$6.00	$32,034.00
		KG	3	8	304,004.00	$0.66	$201,385.42
		KG	4	18	932,952.00	$0.77	$718,635.75
		KG	5	3	227,084.00	$1.00	$227,084.00
		KG	6	3	73,072.00	$1.31	$95,862.00
		KG	7	3	296,792.00	$0.52	$152,913.00
		KG	8	4	122,330.00	$1.13	$137,810.00
		KG	10	3	71,418.00	$1.11	$78,959.00
		KG	11	2	38,330.00	$1.18	$45,163.00
		KG	12	10	383,680.00	$1.19	$458,422.50
	Unit Sub Total	**KG**		**55**	**2,455,001.00**	**$0.88**	**$2,148,268.67**
	Item Code 560219 Total No. of Proj.			**55**		**Total Amount**	**$2,148,268.67**
560223	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	KG	4	2	1,030.00	$12.41	$12,784.50
		KG	6	1	794.00	$30.00	$23,820.00
		KG	7	1	260.00	$10.00	$2,600.00
	Unit Sub Total	**KG**		**4**	**2,084.00**	**$18.81**	**$39,204.50**
	Item Code 560223 Total No. of Proj.			**4**		**Total Amount**	**$39,204.50**
560224	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	KG	4	2	1,030.00	$11.89	$12,245.50
		KG	6	1	794.00	$10.00	$7,940.00
		KG	7	1	260.00	$5.00	$1,300.00
	Unit Sub Total	**KG**		**4**	**2,084.00**	**$10.31**	**$21,485.50**
	Item Code 560224 Total No. of Proj.			**4**		**Total Amount**	**$21,485.50**
560232	FURNISH FORMED PANEL SIGN (ROADSIDE)	M2	5	1	6.00	$100.00	$600.00
	Unit Sub Total	**M2**		**1**	**6.00**	**$100.00**	**$600.00**
	Item Code 560232 Total No. of Proj.			**1**		**Total Amount**	**$600.00**
560233	FURNISH FORMED PANEL SIGN (OVERHEAD)	M2	4	4	6,450.00	$153.70	$991,375.00
		M2	7	1	19.00	$400.00	$7,600.00
	Unit Sub Total	**M2**		**5**	**6,469.00**	**$154.42**	**$998,975.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 560233 Total No. of Proj.			**5**		**Total Amount**	**$998,975.00**
560234	FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE A)	M2	4	4	740.00	$208.16	$154,040.00
		M2	7	1	20.00	$200.00	$4,000.00
		M2	8	1	34.00	$260.00	$8,840.00
		M2	11	1	25.00	$320.00	$8,000.00
		M2	12	4	631.00	$298.76	$188,520.00
	Unit Sub Total	**M2**		**11**	**1,450.00**	**$250.62**	**$363,400.00**
	Item Code 560234 Total No. of Proj.			**11**		**Total Amount**	**$363,400.00**
560235	FURNISH LAMINATED PANEL SIGN (25.4 MM-TYPE B)	M2	6	1	28.00	$279.00	$7,812.00
		M2	7	1	1.70	$200.00	$340.00
		M2	11	1	7.00	$400.00	$2,800.00
		M2	12	3	17.00	$257.06	$4,370.00
	Unit Sub Total	**M2**		**6**	**53.70**	**$285.33**	**$15,322.00**
	Item Code 560235 Total No. of Proj.			**6**		**Total Amount**	**$15,322.00**
560236	FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE B)	M2	6	1	64.00	$289.00	$18,496.00
		M2	7	1	12.00	$200.00	$2,400.00
	Unit Sub Total	**M2**		**2**	**76.00**	**$274.95**	**$20,896.00**
	Item Code 560236 Total No. of Proj.			**2**		**Total Amount**	**$20,896.00**
560237	FURNISH LAMINATED PANEL SIGN (63.5 MM-TYPE H)	M2	11	1	14.00	$420.00	$5,880.00
	Unit Sub Total	**M2**		**1**	**14.00**	**$420.00**	**$5,880.00**
	Item Code 560237 Total No. of Proj.			**1**		**Total Amount**	**$5,880.00**
560238	FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-UNFRAMED)	M2	3	2	8.00	$169.63	$1,357.00
		M2	4	2	83.60	$123.40	$10,316.00
		M2	6	4	32.00	$187.19	$5,990.00
		M2	7	6	41.90	$207.47	$8,693.00
		M2	8	3	31.00	$208.39	$6,460.00
		M2	11	8	83.40	$167.24	$13,947.50
		M2	12	7	307.00	$151.25	$46,434.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M2**		**32**	**586.90**	**$158.80**	**$93,197.50**
	Item Code 560238 Total No. of Proj.			**32**		**Total Amount**	**$93,197.50**
560239	FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-UNFRAMED)	M2	3	2	4.40	$113.64	$500.00
		M2	4	5	76.70	$141.98	$10,890.00
		M2	6	2	3.50	$298.86	$1,046.00
		M2	7	3	23.50	$297.23	$6,985.00
		M2	8	2	33.00	$114.39	$3,775.00
		M2	11	7	86.60	$168.46	$14,588.90
		M2	12	4	146.00	$152.53	$22,269.00
	Unit Sub Total	**M2**		**25**	**373.70**	**$160.70**	**$60,053.90**
	Item Code 560239 Total No. of Proj.			**25**		**Total Amount**	**$60,053.90**
560241	FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 MM-FRAMED)	M2	4	1	4.00	$1,125.00	$4,500.00
		M2	11	3	22.90	$248.33	$5,686.70
		M2	12	3	40.00	$202.25	$8,090.00
	Unit Sub Total	**M2**		**7**	**66.90**	**$273.19**	**$18,276.70**
	Item Code 560241 Total No. of Proj.			**7**		**Total Amount**	**$18,276.70**
560242	FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 MM-FRAMED)	M2	4	2	297.00	$146.63	$43,550.00
		M2	11	6	65.30	$231.30	$15,104.00
		M2	12	3	128.00	$211.37	$27,055.00
	Unit Sub Total	**M2**		**11**	**490.30**	**$174.81**	**$85,709.00**
	Item Code 560242 Total No. of Proj.			**11**		**Total Amount**	**$85,709.00**
561008	760 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	4	2	17.50	$2,357.14	$41,250.00
		M	8	2	36.50	$904.11	$33,000.00
	Unit Sub Total	**M**		**4**	**54.00**	**$1,375.00**	**$74,250.00**
	Item Code 561008 Total No. of Proj.			**4**		**Total Amount**	**$74,250.00**
561009	920 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	4	2	30.50	$1,608.20	$49,050.00
		M	8	2	104.00	$2,330.38	$242,360.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
561009	920 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	11	1	21.00	$2,400.00	$50,400.00
	Unit Sub Total	**M**		**5**	**155.50**	**$2,198.14**	**$341,810.00**
	Item Code 561009 Total No. of Proj.			**5**		**Total Amount**	**$341,810.00**
561012	1220 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	2	1	6.00	$4,000.00	$24,000.00
		M	3	2	18.00	$7,833.33	$141,000.00
		M	4	1	5.50	$1,340.00	$7,370.00
		M	12	1	6.00	$1,000.00	$6,000.00
	Unit Sub Total	**M**		**5**	**35.50**	**$5,024.51**	**$178,370.00**
	Item Code 561012 Total No. of Proj.			**5**		**Total Amount**	**$178,370.00**
561013	1372 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	3	1	6.00	$3,035.00	$18,210.00
		M	4	2	44.00	$4,204.55	$185,000.00
		M	5	2	19.00	$1,973.68	$37,500.00
		M	12	1	6.00	$3,240.00	$19,440.00
	Unit Sub Total	**M**		**6**	**75.00**	**$3,468.67**	**$260,150.00**
	Item Code 561013 Total No. of Proj.			**6**		**Total Amount**	**$260,150.00**
561015	1524 MM CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION)	M	3	5	43.00	$5,629.51	$242,069.00
		M	4	9	411.20	$3,816.42	$1,569,310.00
		M	5	2	179.00	$3,718.44	$665,600.00
		M	6	2	56.00	$1,834.38	$102,725.00
		M	7	2	14.00	$2,650.00	$37,100.00
		M	10	2	14.00	$4,500.00	$63,000.00
		M	12	8	260.00	$2,371.92	$616,700.00
	Unit Sub Total	**M**		**30**	**977.20**	**$3,373.42**	**$3,296,504.00**
	Item Code 561015 Total No. of Proj.			**30**		**Total Amount**	**$3,296,504.00**
562001	METAL (ROADSIDE SIGN)	KG	4	1	2,740.00	$18.00	$49,320.00
		KG	12	1	385.00	$25.00	$9,625.00
	Unit Sub Total	**KG**		**2**	**3,125.00**	**$18.86**	**$58,945.00**
	Item Code 562001 Total No. of Proj.			**2**		**Total Amount**	**$58,945.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
562002	METAL (BARRIER MOUNTED SIGN)	EA	10	1	3.00	$150.00	$450.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$150.00**	**$450.00**
562002	METAL (BARRIER MOUNTED SIGN)	KG	4	4	3,240.00	$27.07	$87,720.00
		KG	5	2	742.00	$29.22	$21,680.00
		KG	8	2	3,165.00	$15.43	$48,850.00
	Unit Sub Total	**KG**		**8**	**7,147.00**	**$22.14**	**$158,250.00**
	Item Code 562002 Total No. of Proj.			**9**		**Total Amount**	**$158,700.00**
562004	METAL (RAIL MOUNTED SIGN)	KG	4	2	410.00	$15.41	$6,320.00
		KG	11	3	996.00	$28.42	$28,310.00
		KG	12	6	5,565.00	$18.63	$103,667.00
	Unit Sub Total	**KG**		**11**	**6,971.00**	**$19.84**	**$138,297.00**
	Item Code 562004 Total No. of Proj.			**11**		**Total Amount**	**$138,297.00**
562007	ROADSIDE SIGN (METAL POST)	EA	2	1	14.00	$400.00	$5,600.00
	Unit Sub Total	**EA**		**1**	**14.00**	**$400.00**	**$5,600.00**
	Item Code 562007 Total No. of Proj.			**1**		**Total Amount**	**$5,600.00**
566011	ROADSIDE SIGN - ONE POST	EA	1	5	34.00	$401.47	$13,650.00
		EA	2	10	128.00	$458.98	$58,750.00
		EA	3	18	475.00	$232.72	$110,543.00
		EA	4	25	574.00	$246.45	$141,460.00
		EA	5	5	47.00	$300.85	$14,140.00
		EA	6	15	404.00	$303.28	$122,527.00
		EA	7	14	151.00	$386.38	$58,344.00
		EA	8	14	179.00	$359.50	$64,350.00
		EA	9	1	63.00	$375.00	$23,625.00
		EA	10	8	63.00	$279.76	$17,625.00
		EA	11	13	149.00	$431.21	$64,250.00
		EA	12	14	464.00	$482.66	$223,955.00
	Unit Sub Total	**EA**		**142**	**2,731.00**	**$334.39**	**$913,219.00**
	Item Code 566011 Total No. of Proj.			**142**		**Total Amount**	**$913,219.00**
566012	ROADSIDE SIGN - TWO POST	EA	1	2	5.00	$820.00	$4,100.00
		EA	2	9	33.00	$1,550.97	$51,182.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
566012	ROADSIDE SIGN - TWO POST	EA	3	13	93.00	$649.48	$60,402.00
		EA	4	10	56.00	$436.61	$24,450.00
		EA	5	2	8.00	$523.75	$4,190.00
		EA	6	6	51.00	$537.39	$27,407.00
		EA	7	2	19.00	$400.42	$7,608.00
		EA	8	4	13.00	$1,488.46	$19,350.00
		EA	10	3	7.00	$482.14	$3,375.00
		EA	11	8	36.00	$1,396.31	$50,267.23
		EA	12	8	72.00	$1,252.64	$90,190.00
	Unit Sub Total	**EA**		**67**	**393.00**	**$871.56**	**$342,521.23**
	Item Code 566012 Total No. of Proj.			**67**		**Total Amount**	**$342,521.23**
566013	ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	12	1	3.00	$220.00	$660.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$220.00**	**$660.00**
	Item Code 566013 Total No. of Proj.			**1**		**Total Amount**	**$660.00**
568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	2	1	3.00	$260.00	$780.00
		EA	3	10	106.00	$137.47	$14,572.00
		EA	4	10	115.00	$131.37	$15,107.00
		EA	5	1	2.00	$150.00	$300.00
		EA	6	1	1.00	$200.00	$200.00
		EA	7	8	134.00	$140.00	$18,760.00
		EA	8	2	12.00	$212.50	$2,550.00
		EA	9	1	10.00	$175.00	$1,750.00
		EA	10	4	9.00	$271.67	$2,445.00
		EA	11	7	31.00	$181.75	$5,634.22
		EA	12	7	80.00	$216.50	$17,320.00
	Unit Sub Total	**EA**		**52**	**503.00**	**$157.89**	**$79,418.22**
568001	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	M2	12	1	35.00	$120.00	$4,200.00
	Unit Sub Total	**M2**		**1**	**35.00**	**$120.00**	**$4,200.00**
	Item Code 568001 Total No. of Proj.			**53**		**Total Amount**	**$83,618.22**
568007	INSTALL SIGN OVERLAY	EA	10	1	4.00	$500.00	$2,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**1**	**4.00**	**$500.00**	**$2,000.00**
568007	INSTALL SIGN OVERLAY		M2	3	1	1.10	$500.00	$550.00
			M2	4	5	24.30	$513.87	$12,487.00
			M2	8	1	5.00	$1,000.00	$5,000.00
			M2	11	1	1.10	$870.00	$957.00
			M2	12	2	33.50	$567.16	$19,000.00
		Unit Sub Total	**M2**		**10**	**65.00**	**$584.52**	**$37,994.00**
	Item Code 568007	**Total No. of Proj.**			**11**		**Total Amount**	**$39,994.00**
568015	INSTALL SIGN (MAST-ARM HANGER METHOD)		EA	3	1	3.00	$600.00	$1,800.00
			EA	11	3	7.00	$1,975.00	$13,825.00
		Unit Sub Total	**EA**		**4**	**10.00**	**$1,562.50**	**$15,625.00**
	Item Code 568015	**Total No. of Proj.**			**4**		**Total Amount**	**$15,625.00**
568016	INSTALL SIGN PANEL ON EXISTING FRAME		EA	6	1	150.00	$1,590.00	$238,500.00
		Unit Sub Total	**EA**		**1**	**150.00**	**$1,590.00**	**$238,500.00**
568016	INSTALL SIGN PANEL ON EXISTING FRAME		M2	3	2	131.00	$155.55	$20,377.00
			M2	4	5	6,185.00	$122.53	$757,850.00
			M2	7	1	82.00	$125.00	$10,250.00
			M2	8	1	58.00	$55.00	$3,190.00
			M2	10	1	39.00	$160.00	$6,240.00
			M2	12	3	47.00	$707.02	$33,230.00
		Unit Sub Total	**M2**		**13**	**6,542.00**	**$127.05**	**$831,137.00**
	Item Code 568016	**Total No. of Proj.**			**14**		**Total Amount**	**$1,069,637.00**
568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST		EA	3	2	2.00	$107.50	$215.00
			EA	4	4	36.00	$211.11	$7,600.00
			EA	5	1	11.00	$200.00	$2,200.00
			EA	6	1	2.00	$175.00	$350.00
			EA	7	2	3.00	$190.00	$570.00
			EA	8	3	6.00	$171.67	$1,030.00
			EA	11	11	97.00	$208.23	$20,198.55
		Unit Sub Total	**EA**		**24**	**157.00**	**$204.86**	**$32,163.55**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 568017 Total No. of Proj.			**24**		**Total Amount**	**$32,163.55**
568023	INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST)	EA	4	1	3.00	$2,000.00	$6,000.00
		EA	5	2	5.00	$2,400.00	$12,000.00
		EA	6	3	12.00	$1,766.67	$21,200.00
		EA	7	1	1.00	$1,200.00	$1,200.00
		EA	8	1	2.00	$2,000.00	$4,000.00
		EA	12	3	5.00	$2,720.00	$13,600.00
	Unit Sub Total	**EA**		**11**	**28.00**	**$2,071.43**	**$58,000.00**
	Item Code 568023 Total No. of Proj.			**11**		**Total Amount**	**$58,000.00**
570115	ABUTMENT LUMBER BLOCKING	M3	5	1	30.00	$3,000.00	$90,000.00
	Unit Sub Total	**M3**		**1**	**30.00**	**$3,000.00**	**$90,000.00**
	Item Code 570115 Total No. of Proj.			**1**		**Total Amount**	**$90,000.00**
575004	TIMBER LAGGING	M3	1	2	438.00	$2,222.49	$973,450.00
		M3	5	1	130.00	$2,060.00	$267,800.00
		M3	12	1	230.00	$1,270.00	$292,100.00
	Unit Sub Total	**M3**		**4**	**798.00**	**$1,921.49**	**$1,533,350.00**
	Item Code 575004 Total No. of Proj.			**4**		**Total Amount**	**$1,533,350.00**
575005	TIMBER RETAINING WALL	M2	7	2	78.00	$274.36	$21,400.00
	Unit Sub Total	**M2**		**2**	**78.00**	**$274.36**	**$21,400.00**
	Item Code 575005 Total No. of Proj.			**2**		**Total Amount**	**$21,400.00**
590106	CLEAN STRUCTURAL STEEL (EXISTING BRIDGE)	LS	5	1	1.00	$333,000.00	$333,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$333,000.00**	**$333,000.00**
	Item Code 590106 Total No. of Proj.			**1**		**Total Amount**	**$333,000.00**
590111	PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	LS	2	1	1.00	$270,000.00	$270,000.00
		LS	5	1	1.00	$427,000.00	$427,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$348,500.00**	**$697,000.00**
	Item Code 590111 Total No. of Proj.			**2**		**Total Amount**	**$697,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
590115	CLEAN AND PAINT STRUCTURAL STEEL	LS	1	1	1.00	$13,060.00	$13,060.00
		LS	3	1	1.00	$500.00	$500.00
		LS	4	5	5.00	$674,882.00	$3,374,410.00
		LS	8	1	1.00	$27,000.00	$27,000.00
		LS	10	1	1.00	$180,000.00	$180,000.00
	Unit Sub Total	**LS**		**9**	**9.00**	**$399,441.11**	**$3,594,970.00**
590115	CLEAN AND PAINT STRUCTURAL STEEL	M2	7	1	31.50	$2,400.00	$75,600.00
		M2	8	1	135.00	$103.70	$13,999.50
	Unit Sub Total	**M2**		**2**	**166.50**	**$538.14**	**$89,599.50**
	Item Code 590115 Total No. of Proj.			**11**		**Total Amount**	**$3,684,569.50**
590116	CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	M2	7	1	1.00	$2,500.00	$2,500.00
	Unit Sub Total	**M2**		**1**	**1.00**	**$2,500.00**	**$2,500.00**
	Item Code 590116 Total No. of Proj.			**1**		**Total Amount**	**$2,500.00**
590135	SPOT BLAST CLEAN AND PAINT UNDERCOAT	M2	1	1	2.10	$10,640.00	$22,344.00
		M2	2	1	28.00	$400.00	$11,200.00
		M2	3	1	0.60	$37,000.00	$22,200.00
		M2	4	2	899.00	$1,101.02	$989,818.00
		M2	5	1	1,456.00	$161.40	$235,000.00
		M2	8	1	18.00	$778.78	$14,018.04
	Unit Sub Total	**M2**		**7**	**2,403.70**	**$538.58**	**$1,294,580.04**
	Item Code 590135 Total No. of Proj.			**7**		**Total Amount**	**$1,294,580.04**
590301	WORK AREA MONITORING	LS	1	1	1.00	$1,200.00	$1,200.00
		LS	4	4	4.00	$17,375.00	$69,500.00
		LS	5	1	1.00	$20,000.00	$20,000.00
	Unit Sub Total	**LS**		**6**	**6.00**	**$15,116.67**	**$90,700.00**
	Item Code 590301 Total No. of Proj.			**6**		**Total Amount**	**$90,700.00**
597401	PAINT CURB (2-COAT)	M	7	1	70.00	$4.00	$280.00
		M	12	1	960.00	$5.00	$4,800.00
	Unit Sub Total	**M**		**2**	**1,030.00**	**$4.93**	**$5,080.00**
597401	PAINT CURB (2-COAT)	M2	7	2	310.00	$11.66	$3,614.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
597401	PAINT CURB (2-COAT)		M2	11	1	3.00	$42.30	$126.90
		Unit Sub Total	**M2**		**3**	**313.00**	**$11.95**	**$3,740.90**
	Item Code 597401	**Total No. of Proj.**			**5**		**Total Amount**	**$8,820.90**
597600	PREPARE AND PAINT CONCRETE		M2	3	2	1,354.00	$86.43	$117,030.00
			M2	5	1	130.00	$26.00	$3,380.00
		Unit Sub Total	**M2**		**3**	**1,484.00**	**$81.14**	**$120,410.00**
	Item Code 597600	**Total No. of Proj.**			**3**		**Total Amount**	**$120,410.00**
597601	PREPARE AND STAIN CONCRETE		M2	1	2	865.00	$61.16	$52,900.00
			M2	3	1	172.00	$20.00	$3,440.00
			M2	5	1	1,320.00	$30.00	$39,600.00
		Unit Sub Total	**M2**		**4**	**2,357.00**	**$40.70**	**$95,940.00**
	Item Code 597601	**Total No. of Proj.**			**4**		**Total Amount**	**$95,940.00**
620904	300 MM ALTERNATIVE PIPE CULVERT		M	2	1	61.00	$175.00	$10,675.00
			M	3	3	34.00	$673.53	$22,900.00
			M	4	6	272.00	$307.96	$83,764.00
			M	5	1	10.00	$650.00	$6,500.00
			M	7	1	310.00	$100.00	$31,000.00
		Unit Sub Total	**M**		**12**	**687.00**	**$225.38**	**$154,839.00**
	Item Code 620904	**Total No. of Proj.**			**12**		**Total Amount**	**$154,839.00**
620905	300 MM ALTERNATIVE PIPE CULVERT (TYPE A)		M	4	1	110.00	$250.00	$27,500.00
		Unit Sub Total	**M**		**1**	**110.00**	**$250.00**	**$27,500.00**
	Item Code 620905	**Total No. of Proj.**			**1**		**Total Amount**	**$27,500.00**
620906	300 MM ALTERNATIVE PIPE CULVERT (TYPE B)		M	4	1	56.00	$250.00	$14,000.00
		Unit Sub Total	**M**		**1**	**56.00**	**$250.00**	**$14,000.00**
	Item Code 620906	**Total No. of Proj.**			**1**		**Total Amount**	**$14,000.00**
620908	375 MM ALTERNATIVE PIPE CULVERT		M	2	1	56.00	$178.20	$9,979.20
			M	3	1	210.00	$360.00	$75,600.00
			M	4	1	85.00	$230.00	$19,550.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**3**	**351.00**	**$299.51**	**$105,129.20**
	Item Code 620908	**Total No. of Proj.**			**3**		**Total Amount**	**$105,129.20**
620909	450 MM ALTERNATIVE PIPE CULVERT		M	1	1	45.00	$650.00	$29,250.00
			M	2	6	556.00	$383.24	$213,081.84
			M	3	7	2,833.00	$311.21	$881,670.00
			M	4	13	11,380.00	$319.41	$3,634,865.00
			M	5	4	489.00	$237.28	$116,028.00
			M	6	4	801.00	$223.79	$179,258.00
			M	7	1	280.00	$325.00	$91,000.00
			M	8	3	1,750.00	$247.26	$432,710.00
			M	9	1	20.00	$550.00	$11,000.00
			M	11	1	380.00	$300.00	$114,000.00
			M	12	2	139.00	$221.29	$30,760.00
		Unit Sub Total	**M**		**43**	**18,673.00**	**$307.05**	**$5,733,622.84**
	Item Code 620909	**Total No. of Proj.**			**43**		**Total Amount**	**$5,733,622.84**
620910	450 MM ALTERNATIVE PIPE CULVERT (TYPE A)		M	4	2	650.00	$215.77	$140,250.00
		Unit Sub Total	**M**		**2**	**650.00**	**$215.77**	**$140,250.00**
	Item Code 620910	**Total No. of Proj.**			**2**		**Total Amount**	**$140,250.00**
620911	450 MM ALTERNATIVE PIPE CULVERT (TYPE B)		M	4	2	202.00	$377.23	$76,200.00
		Unit Sub Total	**M**		**2**	**202.00**	**$377.23**	**$76,200.00**
	Item Code 620911	**Total No. of Proj.**			**2**		**Total Amount**	**$76,200.00**
620913	600 MM ALTERNATIVE PIPE CULVERT		M	1	3	576.00	$672.24	$387,208.00
			M	2	8	584.00	$386.32	$225,612.00
			M	3	7	1,690.00	$345.86	$584,500.00
			M	4	9	3,456.60	$349.99	$1,209,776.00
			M	5	4	209.00	$258.13	$53,949.00
			M	6	6	1,448.00	$319.83	$463,120.00
			M	7	1	170.00	$330.00	$56,100.00
			M	8	2	1,980.00	$337.78	$668,800.00
			M	9	1	210.00	$575.00	$120,750.00
			M	12	1	1,050.00	$178.00	$186,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**42**	**11,373.60**	**$347.89**	**$3,956,715.00**
	Item Code 620913 Total No. of Proj.			**42**		**Total Amount**	**$3,956,715.00**
620914	600 MM ALTERNATIVE PIPE CULVERT (TYPE A)	M	4	1	120.00	$325.00	$39,000.00
	Unit Sub Total	**M**		**1**	**120.00**	**$325.00**	**$39,000.00**
	Item Code 620914 Total No. of Proj.			**1**		**Total Amount**	**$39,000.00**
620919	750 MM ALTERNATIVE PIPE CULVERT	M	2	1	36.00	$947.00	$34,092.00
		M	3	2	38.00	$583.16	$22,160.00
		M	4	5	127.40	$447.25	$56,980.00
		M	6	2	377.00	$332.11	$125,205.00
		M	8	1	380.00	$530.00	$201,400.00
		M	9	1	24.00	$741.00	$17,784.00
	Unit Sub Total	**M**		**12**	**982.40**	**$465.82**	**$457,621.00**
	Item Code 620919 Total No. of Proj.			**12**		**Total Amount**	**$457,621.00**
620924	900 MM ALTERNATIVE PIPE CULVERT	M	1	1	28.00	$800.00	$22,400.00
		M	2	1	32.00	$380.00	$12,160.00
		M	3	3	633.00	$432.35	$273,680.00
		M	4	4	402.00	$514.38	$206,780.00
		M	6	2	311.00	$422.51	$131,400.00
		M	8	2	282.00	$631.91	$178,200.00
		M	9	1	42.00	$1,500.00	$63,000.00
	Unit Sub Total	**M**		**14**	**1,730.00**	**$513.08**	**$887,620.00**
	Item Code 620924 Total No. of Proj.			**14**		**Total Amount**	**$887,620.00**
620930	1050 MM ALTERNATIVE PIPE CULVERT	M	3	1	34.00	$415.00	$14,110.00
		M	4	2	30.70	$1,263.84	$38,800.00
		M	8	1	63.00	$1,150.00	$72,450.00
	Unit Sub Total	**M**		**4**	**127.70**	**$981.68**	**$125,360.00**
	Item Code 620930 Total No. of Proj.			**4**		**Total Amount**	**$125,360.00**
620933	1200 MM ALTERNATIVE PIPE CULVERT	M	3	1	120.00	$505.00	$60,600.00
		M	4	1	81.00	$850.00	$68,850.00
		M	6	1	200.00	$300.00	$60,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
620933	1200 MM ALTERNATIVE PIPE CULVERT	M	8	1	250.00	$750.00	$187,500.00
	Unit Sub Total	**M**		**4**	**651.00**	**$579.03**	**$376,950.00**
	Item Code 620933 Total No. of Proj.			**4**		**Total Amount**	**$376,950.00**
620938	1350 MM ALTERNATIVE PIPE CULVERT	M	8	1	80.00	$760.00	$60,800.00
	Unit Sub Total	**M**		**1**	**80.00**	**$760.00**	**$60,800.00**
	Item Code 620938 Total No. of Proj.			**1**		**Total Amount**	**$60,800.00**
620943	1650 MM ALTERNATIVE PIPE CULVERT	M	8	1	3.00	$835.00	$2,505.00
	Unit Sub Total	**M**		**1**	**3.00**	**$835.00**	**$2,505.00**
	Item Code 620943 Total No. of Proj.			**1**		**Total Amount**	**$2,505.00**
625388	700 MM X 500 MM ALTERNATIVE PIPE ARCH CULVERT	M	9	1	13.00	$1,000.00	$13,000.00
	Unit Sub Total	**M**		**1**	**13.00**	**$1,000.00**	**$13,000.00**
	Item Code 625388 Total No. of Proj.			**1**		**Total Amount**	**$13,000.00**
641132	300 MM PLASTIC PIPE	M	1	1	270.00	$300.00	$81,000.00
		M	2	1	10.00	$71.00	$710.00
		M	4	4	263.00	$197.87	$52,040.00
		M	12	1	55.00	$460.00	$25,300.00
	Unit Sub Total	**M**		**7**	**598.00**	**$265.97**	**$159,050.00**
	Item Code 641132 Total No. of Proj.			**7**		**Total Amount**	**$159,050.00**
641134	450 MM PLASTIC PIPE	M	2	2	184.00	$120.43	$22,160.00
		M	4	4	641.00	$225.39	$144,475.00
	Unit Sub Total	**M**		**6**	**825.00**	**$201.98**	**$166,635.00**
	Item Code 641134 Total No. of Proj.			**6**		**Total Amount**	**$166,635.00**
641136	600 MM PLASTIC PIPE	M	1	4	1,557.00	$247.05	$384,650.00
		M	4	3	375.00	$368.00	$138,000.00
		M	5	1	10.00	$300.00	$3,000.00
		M	12	1	24.00	$700.00	$16,800.00
	Unit Sub Total	**M**		**9**	**1,966.00**	**$275.92**	**$542,450.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 641136 Total No. of Proj.			**9**		**Total Amount**	**$542,450.00**
641138	750 MM PLASTIC PIPE	M	1	2	40.00	$786.00	$31,440.00
	Unit Sub Total	**M**		**2**	**40.00**	**$786.00**	**$31,440.00**
	Item Code 641138 Total No. of Proj.			**2**		**Total Amount**	**$31,440.00**
641140	900 MM PLASTIC PIPE	M	1	1	62.00	$820.00	$50,840.00
		M	4	1	300.00	$450.00	$135,000.00
		M	5	1	5.50	$500.00	$2,750.00
	Unit Sub Total	**M**		**3**	**367.50**	**$513.17**	**$188,590.00**
	Item Code 641140 Total No. of Proj.			**3**		**Total Amount**	**$188,590.00**
650067	300 MM REINFORCED CONCRETE PIPE	M	3	2	34.00	$407.06	$13,840.00
		M	4	2	185.00	$440.54	$81,500.00
		M	5	1	230.00	$330.00	$75,900.00
		M	6	1	10.00	$1,000.00	$10,000.00
		M	8	1	10.00	$800.00	$8,000.00
		M	10	1	9.00	$750.00	$6,750.00
		M	12	1	73.00	$400.00	$29,200.00
	Unit Sub Total	**M**		**9**	**551.00**	**$408.69**	**$225,190.00**
	Item Code 650067 Total No. of Proj.			**9**		**Total Amount**	**$225,190.00**
650068	375 MM REINFORCED CONCRETE PIPE	M	7	1	14.00	$350.00	$4,900.00
	Unit Sub Total	**M**		**1**	**14.00**	**$350.00**	**$4,900.00**
	Item Code 650068 Total No. of Proj.			**1**		**Total Amount**	**$4,900.00**
650069	450 MM REINFORCED CONCRETE PIPE	M	1	1	20.00	$400.00	$8,000.00
		M	3	7	502.20	$494.60	$248,390.00
		M	4	6	2,907.00	$276.35	$803,340.00
		M	5	2	2,040.00	$304.17	$620,500.00
		M	6	5	200.00	$406.65	$81,330.00
		M	7	4	100.00	$705.60	$70,560.00
		M	8	3	54.00	$689.63	$37,240.00
		M	10	4	1,618.00	$259.78	$420,330.00
		M	11	6	278.00	$524.19	$145,725.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
650069	450 MM REINFORCED CONCRETE PIPE	M	12	11	2,016.00	$339.73	$684,887.00
	Unit Sub Total	**M**		**49**	**9,735.20**	**$320.52**	**$3,120,302.00**
	Item Code 650069 Total No. of Proj.			**49**		**Total Amount**	**$3,120,302.00**
650072	525 MM REINFORCED CONCRETE PIPE	M	4	1	2.00	$12,500.00	$25,000.00
		M	7	1	0.60	$1,650.00	$990.00
	Unit Sub Total	**M**		**2**	**2.60**	**$9,996.15**	**$25,990.00**
	Item Code 650072 Total No. of Proj.			**2**		**Total Amount**	**$25,990.00**
650075	600 MM REINFORCED CONCRETE PIPE	M	1	1	60.00	$675.00	$40,500.00
		M	2	3	89.00	$371.35	$33,050.00
		M	3	10	1,740.50	$416.20	$724,393.28
		M	4	4	307.00	$481.43	$147,800.00
		M	5	6	778.40	$415.28	$323,255.00
		M	6	5	750.10	$362.17	$271,660.00
		M	7	6	259.10	$662.83	$171,740.00
		M	8	2	510.00	$578.43	$295,000.00
		M	10	4	649.50	$371.29	$241,150.00
		M	11	5	3,485.00	$311.77	$1,086,525.00
		M	12	5	427.00	$479.04	$204,550.00
	Unit Sub Total	**M**		**51**	**9,055.60**	**$390.88**	**$3,539,623.28**
	Item Code 650075 Total No. of Proj.			**51**		**Total Amount**	**$3,539,623.28**
650077	750 MM REINFORCED CONCRETE PIPE	M	3	3	108.00	$887.08	$95,805.00
		M	4	4	95.00	$448.42	$42,600.00
		M	5	1	170.00	$450.00	$76,500.00
		M	7	1	920.00	$1,122.05	$1,032,286.00
		M	8	1	62.00	$650.00	$40,300.00
		M	11	2	250.00	$609.60	$152,400.00
	Unit Sub Total	**M**		**12**	**1,605.00**	**$897.13**	**$1,439,891.00**
	Item Code 650077 Total No. of Proj.			**12**		**Total Amount**	**$1,439,891.00**
650078	825 MM REINFORCED CONCRETE PIPE	M	12	1	1.00	$1,100.00	$1,100.00
	Unit Sub Total	**M**		**1**	**1.00**	**$1,100.00**	**$1,100.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 650078 Total No. of Proj.			**1**		**Total Amount**	**$1,100.00**
650079	900 MM REINFORCED CONCRETE PIPE	M	1	1	15.00	$750.00	$11,250.00
		M	3	6	597.00	$684.50	$408,649.00
		M	4	3	127.00	$1,017.32	$129,200.00
		M	5	2	442.00	$506.11	$223,700.00
		M	6	2	79.00	$568.86	$44,940.00
		M	7	1	12.00	$1,300.00	$15,600.00
		M	8	1	41.00	$500.00	$20,500.00
		M	11	2	128.00	$567.19	$72,600.00
		M	12	2	204.00	$1,044.41	$213,060.00
	Unit Sub Total	**M**		**20**	**1,645.00**	**$692.70**	**$1,139,499.00**
	Item Code 650079 Total No. of Proj.			**20**		**Total Amount**	**$1,139,499.00**
650081	1050 MM REINFORCED CONCRETE PIPE	M	3	2	139.00	$1,031.65	$143,400.00
		M	6	1	7.00	$1,000.00	$7,000.00
	Unit Sub Total	**M**		**3**	**146.00**	**$1,030.14**	**$150,400.00**
	Item Code 650081 Total No. of Proj.			**3**		**Total Amount**	**$150,400.00**
650084	1200 MM REINFORCED CONCRETE PIPE	M	3	2	26.00	$1,015.00	$26,390.00
		M	4	1	150.00	$550.00	$82,500.00
		M	8	2	31.00	$1,033.06	$32,025.00
		M	12	2	140.00	$806.86	$112,960.00
	Unit Sub Total	**M**		**7**	**347.00**	**$731.63**	**$253,875.00**
	Item Code 650084 Total No. of Proj.			**7**		**Total Amount**	**$253,875.00**
650086	1350 MM REINFORCED CONCRETE PIPE	M	4	1	120.00	$640.00	$76,800.00
	Unit Sub Total	**M**		**1**	**120.00**	**$640.00**	**$76,800.00**
	Item Code 650086 Total No. of Proj.			**1**		**Total Amount**	**$76,800.00**
650089	1500 MM REINFORCED CONCRETE PIPE	M	3	1	40.00	$1,100.00	$44,000.00
	Unit Sub Total	**M**		**1**	**40.00**	**$1,100.00**	**$44,000.00**
	Item Code 650089 Total No. of Proj.			**1**		**Total Amount**	**$44,000.00**
650092	1800 MM REINFORCED CONCRETE PIPE	M	3	1	11.00	$1,548.00	$17,028.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**1**	**11.00**	**$1,548.00**	**$17,028.00**
	Item Code 650092 Total No. of Proj.			**1**		**Total Amount**	**$17,028.00**
650094	2100 MM REINFORCED CONCRETE PIPE	M	3	1	16.00	$3,100.00	$49,600.00
	Unit Sub Total	**M**		**1**	**16.00**	**$3,100.00**	**$49,600.00**
	Item Code 650094 Total No. of Proj.			**1**		**Total Amount**	**$49,600.00**
650127	450 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	6	1	270.00	$380.00	$102,600.00
		M	10	1	46.00	$216.00	$9,936.00
	Unit Sub Total	**M**		**2**	**316.00**	**$356.13**	**$112,536.00**
	Item Code 650127 Total No. of Proj.			**2**		**Total Amount**	**$112,536.00**
650128	600 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	6	1	120.00	$420.00	$50,400.00
	Unit Sub Total	**M**		**1**	**120.00**	**$420.00**	**$50,400.00**
	Item Code 650128 Total No. of Proj.			**1**		**Total Amount**	**$50,400.00**
650129	750 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	3	1	280.00	$800.00	$224,000.00
		M	6	1	37.00	$500.00	$18,500.00
	Unit Sub Total	**M**		**2**	**317.00**	**$764.98**	**$242,500.00**
	Item Code 650129 Total No. of Proj.			**2**		**Total Amount**	**$242,500.00**
650130	900 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	10	1	58.00	$535.00	$31,030.00
	Unit Sub Total	**M**		**1**	**58.00**	**$535.00**	**$31,030.00**
	Item Code 650130 Total No. of Proj.			**1**		**Total Amount**	**$31,030.00**
650133	1350 MM REINFORCED CONCRETE PIPE (RUBBER GASKET JOINT)	M	3	1	580.00	$1,800.00	$1,044,000.00
	Unit Sub Total	**M**		**1**	**580.00**	**$1,800.00**	**$1,044,000.00**
	Item Code 650133 Total No. of Proj.			**1**		**Total Amount**	**$1,044,000.00**
650273	450 MM REINFORCED CONCRETE PIPE (CLASS II)	M	3	1	150.00	$325.00	$48,750.00
	Unit Sub Total	**M**		**1**	**150.00**	**$325.00**	**$48,750.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 650273 Total No. of Proj.			**1**		**Total Amount**	**$48,750.00**
650276	600 MM REINFORCED CONCRETE PIPE (CLASS II)	M	3	1	130.00	$545.00	$70,850.00
	Unit Sub Total	**M**		**1**	**130.00**	**$545.00**	**$70,850.00**
	Item Code 650276 Total No. of Proj.			**1**		**Total Amount**	**$70,850.00**
650280	825 MM REINFORCED CONCRETE PIPE (CLASS II)	M	12	1	200.00	$550.00	$110,000.00
	Unit Sub Total	**M**		**1**	**200.00**	**$550.00**	**$110,000.00**
	Item Code 650280 Total No. of Proj.			**1**		**Total Amount**	**$110,000.00**
650359	250 MM REINFORCED CONCRETE PIPE (CLASS III)	M	3	1	27.00	$200.00	$5,400.00
	Unit Sub Total	**M**		**1**	**27.00**	**$200.00**	**$5,400.00**
	Item Code 650359 Total No. of Proj.			**1**		**Total Amount**	**$5,400.00**
650365	450 MM REINFORCED CONCRETE PIPE (CLASS III)	M	12	1	1,310.00	$440.00	$576,400.00
	Unit Sub Total	**M**		**1**	**1,310.00**	**$440.00**	**$576,400.00**
	Item Code 650365 Total No. of Proj.			**1**		**Total Amount**	**$576,400.00**
650476	600 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	3,500.00	$705.00	$2,467,500.00
	Unit Sub Total	**M**		**1**	**3,500.00**	**$705.00**	**$2,467,500.00**
	Item Code 650476 Total No. of Proj.			**1**		**Total Amount**	**$2,467,500.00**
650478	750 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	190.00	$1,000.00	$190,000.00
	Unit Sub Total	**M**		**1**	**190.00**	**$1,000.00**	**$190,000.00**
	Item Code 650478 Total No. of Proj.			**1**		**Total Amount**	**$190,000.00**
650481	900 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	280.00	$1,020.00	$285,600.00
	Unit Sub Total	**M**		**1**	**280.00**	**$1,020.00**	**$285,600.00**
	Item Code 650481 Total No. of Proj.			**1**		**Total Amount**	**$285,600.00**
650485	1200 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	690.00	$1,300.00	$897,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**1**	**690.00**	**$1,300.00**	**$897,000.00**
	Item Code 650485 Total No. of Proj.			**1**		**Total Amount**	**$897,000.00**
650489	1500 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	1,570.00	$1,430.00	$2,245,100.00
	Unit Sub Total	**M**		**1**	**1,570.00**	**$1,430.00**	**$2,245,100.00**
	Item Code 650489 Total No. of Proj.			**1**		**Total Amount**	**$2,245,100.00**
650574	450 MM REINFORCED CONCRETE PIPE (CLASS V)	M	6	1	16.00	$1,931.25	$30,900.00
	Unit Sub Total	**M**		**1**	**16.00**	**$1,931.25**	**$30,900.00**
	Item Code 650574 Total No. of Proj.			**1**		**Total Amount**	**$30,900.00**
652253	300 MM REINFORCED CONCRETE PIPE (CLASS II, RUBBER GASKET JOINT)	M	3	1	270.00	$325.00	$87,750.00
	Unit Sub Total	**M**		**1**	**270.00**	**$325.00**	**$87,750.00**
	Item Code 652253 Total No. of Proj.			**1**		**Total Amount**	**$87,750.00**
653356	1200 MM REINFORCED CONCRETE PIPE SIPHON (CLASS III, RUBBER GASKET JOINT)	M	6	1	31.00	$1,800.00	$55,800.00
	Unit Sub Total	**M**		**1**	**31.00**	**$1,800.00**	**$55,800.00**
	Item Code 653356 Total No. of Proj.			**1**		**Total Amount**	**$55,800.00**
655255	JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS II)	M	5	1	55.00	$750.00	$41,250.00
	Unit Sub Total	**M**		**1**	**55.00**	**$750.00**	**$41,250.00**
	Item Code 655255 Total No. of Proj.			**1**		**Total Amount**	**$41,250.00**
655256	JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS II)	M	4	1	67.00	$1,800.00	$120,600.00
		M	5	1	42.00	$3,450.00	$144,900.00
	Unit Sub Total	**M**		**2**	**109.00**	**$2,435.78**	**$265,500.00**
	Item Code 655256 Total No. of Proj.			**2**		**Total Amount**	**$265,500.00**
655365	JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS III)	M	10	1	400.00	$1,550.00	$620,000.00
	Unit Sub Total	**M**		**1**	**400.00**	**$1,550.00**	**$620,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 655365 Total No. of Proj.			**1**		**Total Amount**	**$620,000.00**
655369	JACKED 900 MM REINFORCED CONCRETE PIPE (CLASS III)	M	3	1	71.00	$870.00	$61,770.00
	Unit Sub Total	**M**		**1**	**71.00**	**$870.00**	**$61,770.00**
	Item Code 655369 Total No. of Proj.			**1**		**Total Amount**	**$61,770.00**
655458	JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	10	1	23.00	$1,600.00	$36,800.00
	Unit Sub Total	**M**		**1**	**23.00**	**$1,600.00**	**$36,800.00**
	Item Code 655458 Total No. of Proj.			**1**		**Total Amount**	**$36,800.00**
655459	JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	170.00	$1,050.00	$178,500.00
	Unit Sub Total	**M**		**1**	**170.00**	**$1,050.00**	**$178,500.00**
	Item Code 655459 Total No. of Proj.			**1**		**Total Amount**	**$178,500.00**
655460	JACKED 750 MM REINFORCED CONCRETE PIPE (CLASS IV)	M	12	1	99.00	$1,150.00	$113,850.00
	Unit Sub Total	**M**		**1**	**99.00**	**$1,150.00**	**$113,850.00**
	Item Code 655460 Total No. of Proj.			**1**		**Total Amount**	**$113,850.00**
655572	JACKED 450 MM REINFORCED CONCRETE PIPE (CLASS V)	M	7	1	1.80	$1,000.00	$1,800.00
	Unit Sub Total	**M**		**1**	**1.80**	**$1,000.00**	**$1,800.00**
	Item Code 655572 Total No. of Proj.			**1**		**Total Amount**	**$1,800.00**
655574	JACKED 600 MM REINFORCED CONCRETE PIPE (CLASS V)	M	10	1	45.00	$1,600.00	$72,000.00
	Unit Sub Total	**M**		**1**	**45.00**	**$1,600.00**	**$72,000.00**
	Item Code 655574 Total No. of Proj.			**1**		**Total Amount**	**$72,000.00**
657214	365 MM X 575 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS II)	M	5	1	54.00	$480.00	$25,920.00
	Unit Sub Total	**M**		**1**	**54.00**	**$480.00**	**$25,920.00**
	Item Code 657214 Total No. of Proj.			**1**		**Total Amount**	**$25,920.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
657345	610 MM X 960 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS III)	M	4	2	105.00	$657.14	$69,000.00
	Unit Sub Total	**M**		**2**	**105.00**	**$657.14**	**$69,000.00**
	Item Code 657345 Total No. of Proj.			**2**		**Total Amount**	**$69,000.00**
657438	730 MM X 1150 MM OVAL SHAPED REINFORCED CONCRETE PIPE (CLASS IV)	M	6	1	44.00	$1,424.00	$62,656.00
	Unit Sub Total	**M**		**1**	**44.00**	**$1,424.00**	**$62,656.00**
	Item Code 657438 Total No. of Proj.			**1**		**Total Amount**	**$62,656.00**
664003	200 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	3	1	0.20	$1,000.00	$200.00
	Unit Sub Total	**M**		**1**	**0.20**	**$1,000.00**	**$200.00**
	Item Code 664003 Total No. of Proj.			**1**		**Total Amount**	**$200.00**
664004	200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2	2	19.00	$352.63	$6,700.00
	Unit Sub Total	**M**		**2**	**19.00**	**$352.63**	**$6,700.00**
	Item Code 664004 Total No. of Proj.			**2**		**Total Amount**	**$6,700.00**
664008	300 MM CORRUGATED STEEL PIPE	M	4	2	94.00	$356.28	$33,490.00
	Unit Sub Total	**M**		**2**	**94.00**	**$356.28**	**$33,490.00**
	Item Code 664008 Total No. of Proj.			**2**		**Total Amount**	**$33,490.00**
664009	300 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	11	1	44.00	$200.00	$8,800.00
	Unit Sub Total	**M**		**1**	**44.00**	**$200.00**	**$8,800.00**
	Item Code 664009 Total No. of Proj.			**1**		**Total Amount**	**$8,800.00**
664010	300 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2	1	3.30	$910.00	$3,003.00
		M	3	2	184.00	$167.62	$30,842.00
		M	4	1	40.00	$336.00	$13,440.00
		M	7	2	15.90	$322.01	$5,120.00
		M	10	1	150.00	$200.00	$30,000.00
	Unit Sub Total	**M**		**7**	**393.20**	**$209.58**	**$82,405.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 664010 Total No. of Proj.			**7**		**Total Amount**	**$82,405.00**
664013	375 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	11	1	1.00	$400.00	$400.00
	Unit Sub Total	**M**		**1**	**1.00**	**$400.00**	**$400.00**
	Item Code 664013 Total No. of Proj.			**1**		**Total Amount**	**$400.00**
664014	450 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	1	1	2.60	$1,100.00	$2,860.00
		M	3	2	20.00	$1,025.00	$20,500.00
		M	4	1	16.00	$500.00	$8,000.00
		M	5	1	2.30	$900.00	$2,070.00
		M	6	1	2.20	$200.00	$440.00
		M	7	1	5.30	$340.00	$1,802.00
	Unit Sub Total	**M**		**7**	**48.40**	**$737.02**	**$35,672.00**
	Item Code 664014 Total No. of Proj.			**7**		**Total Amount**	**$35,672.00**
664015	450 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	1	1	16.00	$600.00	$9,600.00
		M	2	4	264.00	$284.98	$75,236.00
		M	3	1	160.00	$425.00	$68,000.00
		M	5	2	40.00	$600.00	$24,000.00
		M	6	1	10.00	$500.00	$5,000.00
		M	7	2	204.00	$698.04	$142,400.00
		M	8	2	155.00	$454.52	$70,450.00
		M	9	1	13.00	$300.00	$3,900.00
		M	10	1	26.00	$400.00	$10,400.00
		M	12	1	1.40	$4,500.00	$6,300.00
	Unit Sub Total	**M**		**16**	**889.40**	**$466.93**	**$415,286.00**
	Item Code 664015 Total No. of Proj.			**16**		**Total Amount**	**$415,286.00**
664016	450 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	1	6.00	$950.00	$5,700.00
		M	2	3	170.00	$316.12	$53,740.00
		M	4	5	378.20	$320.33	$121,150.00
		M	8	1	60.00	$325.00	$19,500.00
		M	9	1	1.00	$2,500.00	$2,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
664016	450 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	12	2	16.40	$558.05	$9,152.00
	Unit Sub Total	**M**		**13**	**631.60**	**$335.25**	**$211,742.00**
	Item Code 664016 Total No. of Proj.			**13**		**Total Amount**	**$211,742.00**
664019	600 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	3	1	2.00	$1,100.00	$2,200.00
		M	4	1	6.00	$600.00	$3,600.00
		M	6	1	20.00	$500.00	$10,000.00
	Unit Sub Total	**M**		**3**	**28.00**	**$564.29**	**$15,800.00**
	Item Code 664019 Total No. of Proj.			**3**		**Total Amount**	**$15,800.00**
664020	600 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2	4	37.00	$603.46	$22,328.00
		M	3	1	10.00	$1,000.00	$10,000.00
		M	5	2	6.80	$557.35	$3,790.00
		M	7	1	42.00	$800.00	$33,600.00
		M	8	1	3.00	$1,280.00	$3,840.00
	Unit Sub Total	**M**		**9**	**98.80**	**$744.51**	**$73,558.00**
	Item Code 664020 Total No. of Proj.			**9**		**Total Amount**	**$73,558.00**
664021	600 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	1	80.00	$500.00	$40,000.00
		M	2	5	143.00	$336.83	$48,166.00
		M	6	2	157.00	$382.80	$60,100.00
		M	9	2	10.00	$865.50	$8,655.00
		M	12	1	1.00	$1,100.00	$1,100.00
	Unit Sub Total	**M**		**11**	**391.00**	**$404.15**	**$158,021.00**
	Item Code 664021 Total No. of Proj.			**11**		**Total Amount**	**$158,021.00**
664022	600 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	3	1	36.00	$550.00	$19,800.00
		M	4	2	212.00	$319.42	$67,716.00
	Unit Sub Total	**M**		**3**	**248.00**	**$352.89**	**$87,516.00**
	Item Code 664022 Total No. of Proj.			**3**		**Total Amount**	**$87,516.00**
664027	750 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	4	1	7.00	$700.00	$4,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**1**	**7.00**	**$700.00**	**$4,900.00**
	Item Code 664027 Total No. of Proj.			**1**		**Total Amount**	**$4,900.00**
664028	750 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	7	1	380.00	$120.00	$45,600.00
	Unit Sub Total	**M**		**1**	**380.00**	**$120.00**	**$45,600.00**
	Item Code 664028 Total No. of Proj.			**1**		**Total Amount**	**$45,600.00**
664029	750 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	1	7.00	$350.00	$2,450.00
		M	2	1	22.00	$400.00	$8,800.00
		M	6	2	17.00	$581.47	$9,885.00
		M	9	1	1.00	$3,000.00	$3,000.00
	Unit Sub Total	**M**		**5**	**47.00**	**$513.51**	**$24,135.00**
	Item Code 664029 Total No. of Proj.			**5**		**Total Amount**	**$24,135.00**
664030	750 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	3	1	64.00	$480.00	$30,720.00
		M	4	1	20.00	$400.00	$8,000.00
	Unit Sub Total	**M**		**2**	**84.00**	**$460.95**	**$38,720.00**
	Item Code 664030 Total No. of Proj.			**2**		**Total Amount**	**$38,720.00**
664032	900 MM CORRUGATED STEEL PIPE (1.63 MM THICK)	M	7	1	14.00	$100.00	$1,400.00
	Unit Sub Total	**M**		**1**	**14.00**	**$100.00**	**$1,400.00**
	Item Code 664032 Total No. of Proj.			**1**		**Total Amount**	**$1,400.00**
664033	900 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	2	1	1.10	$2,800.00	$3,080.00
		M	3	1	27.00	$500.00	$13,500.00
		M	6	1	7.00	$400.00	$2,800.00
	Unit Sub Total	**M**		**3**	**35.10**	**$552.14**	**$19,380.00**
	Item Code 664033 Total No. of Proj.			**3**		**Total Amount**	**$19,380.00**
664034	900 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	1	23.00	$1,100.00	$25,300.00
		M	2	2	11.00	$423.64	$4,660.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
664034	900 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	9	1	7.00	$2,000.00	$14,000.00
	Unit Sub Total	**M**		**4**	**41.00**	**$1,072.20**	**$43,960.00**
	Item Code 664034 Total No. of Proj.			**4**		**Total Amount**	**$43,960.00**
664035	900 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	3	1	19.00	$950.00	$18,050.00
	Unit Sub Total	**M**		**1**	**19.00**	**$950.00**	**$18,050.00**
	Item Code 664035 Total No. of Proj.			**1**		**Total Amount**	**$18,050.00**
664043	1200 MM CORRUGATED STEEL PIPE (2.01 MM THICK)	M	7	1	16.00	$320.00	$5,120.00
	Unit Sub Total	**M**		**1**	**16.00**	**$320.00**	**$5,120.00**
	Item Code 664043 Total No. of Proj.			**1**		**Total Amount**	**$5,120.00**
664044	1200 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	1	2	26.50	$1,705.66	$45,200.00
		M	12	1	5.00	$800.00	$4,000.00
	Unit Sub Total	**M**		**3**	**31.50**	**$1,561.90**	**$49,200.00**
	Item Code 664044 Total No. of Proj.			**3**		**Total Amount**	**$49,200.00**
664045	1200 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	9	1	43.00	$840.00	$36,120.00
	Unit Sub Total	**M**		**1**	**43.00**	**$840.00**	**$36,120.00**
	Item Code 664045 Total No. of Proj.			**1**		**Total Amount**	**$36,120.00**
664052	1500 MM CORRUGATED STEEL PIPE (2.77 MM THICK)	M	6	1	10.00	$825.00	$8,250.00
	Unit Sub Total	**M**		**1**	**10.00**	**$825.00**	**$8,250.00**
	Item Code 664052 Total No. of Proj.			**1**		**Total Amount**	**$8,250.00**
664068	450 MM CORRUGATED STEEL PIPE (3.51 MM THICK)	M	3	1	52.00	$600.00	$31,200.00
		M	4	1	90.00	$384.00	$34,560.00
	Unit Sub Total	**M**		**2**	**142.00**	**$463.10**	**$65,760.00**
	Item Code 664068 Total No. of Proj.			**2**		**Total Amount**	**$65,760.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
664085	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	11	1	3.00	$380.00	$1,140.00
	Unit Sub Total	**M**		**1**	**3.00**	**$380.00**	**$1,140.00**
	Item Code 664085 Total No. of Proj.			**1**		**Total Amount**	**$1,140.00**
664090	450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	11	1	12.00	$550.00	$6,600.00
	Unit Sub Total	**M**		**1**	**12.00**	**$550.00**	**$6,600.00**
	Item Code 664090 Total No. of Proj.			**1**		**Total Amount**	**$6,600.00**
664091	450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.77 MM THICK)	M	4	1	9.00	$600.00	$5,400.00
	Unit Sub Total	**M**		**1**	**9.00**	**$600.00**	**$5,400.00**
	Item Code 664091 Total No. of Proj.			**1**		**Total Amount**	**$5,400.00**
664096	600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	1	1	21.00	$650.00	$13,650.00
	Unit Sub Total	**M**		**1**	**21.00**	**$650.00**	**$13,650.00**
	Item Code 664096 Total No. of Proj.			**1**		**Total Amount**	**$13,650.00**
664111	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE (3.51 MM THICK)	M	4	1	500.00	$511.00	$255,500.00
	Unit Sub Total	**M**		**1**	**500.00**	**$511.00**	**$255,500.00**
	Item Code 664111 Total No. of Proj.			**1**		**Total Amount**	**$255,500.00**
665728	300 MM SLOTTED CORRUGATED STEEL PIPE (1.63 MM THICK)	M	4	1	300.00	$350.00	$105,000.00
	Unit Sub Total	**M**		**1**	**300.00**	**$350.00**	**$105,000.00**
	Item Code 665728 Total No. of Proj.			**1**		**Total Amount**	**$105,000.00**
665729	300 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	3	1	205.00	$300.00	$61,500.00
		M	5	2	34.00	$650.74	$22,125.00
	Unit Sub Total	**M**		**3**	**239.00**	**$349.90**	**$83,625.00**
	Item Code 665729 Total No. of Proj.			**3**		**Total Amount**	**$83,625.00**
665733	450 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	1	1	50.00	$285.00	$14,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
665733	450 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	5	1	39.00	$480.00	$18,720.00
	Unit Sub Total	**M**		**2**	**89.00**	**$370.45**	**$32,970.00**
	Item Code 665733 Total No. of Proj.			**2**		**Total Amount**	**$32,970.00**
665734	450 MM SLOTTED CORRUGATED STEEL PIPE (4.27 MM THICK)	M	2	1	47.00	$325.00	$15,275.00
		M	3	1	590.00	$519.00	$306,210.00
	Unit Sub Total	**M**		**2**	**637.00**	**$504.69**	**$321,485.00**
	Item Code 665734 Total No. of Proj.			**2**		**Total Amount**	**$321,485.00**
665737	600 MM SLOTTED CORRUGATED STEEL PIPE (2.01 MM THICK)	M	1	1	14.00	$425.00	$5,950.00
	Unit Sub Total	**M**		**1**	**14.00**	**$425.00**	**$5,950.00**
	Item Code 665737 Total No. of Proj.			**1**		**Total Amount**	**$5,950.00**
667050	525 MM X 375 MM CORRUGATED STEEL PIPE ARCH (2.01 MM THICK)	M	2	1	40.00	$325.00	$13,000.00
		M	3	1	36.00	$280.00	$10,080.00
	Unit Sub Total	**M**		**2**	**76.00**	**$303.68**	**$23,080.00**
	Item Code 667050 Total No. of Proj.			**2**		**Total Amount**	**$23,080.00**
667055	700 MM X 500 MM CORRUGATED STEEL PIPE ARCH (2.77 MM THICK)	M	3	1	18.00	$540.00	$9,720.00
	Unit Sub Total	**M**		**1**	**18.00**	**$540.00**	**$9,720.00**
	Item Code 667055 Total No. of Proj.			**1**		**Total Amount**	**$9,720.00**
667056	700 MM X 500 MM CORRUGATED STEEL PIPE ARCH (3.51 MM THICK)	M	4	1	60.00	$445.00	$26,700.00
	Unit Sub Total	**M**		**1**	**60.00**	**$445.00**	**$26,700.00**
	Item Code 667056 Total No. of Proj.			**1**		**Total Amount**	**$26,700.00**
667065	1225 MM X 825 MM CORRUGATED STEEL PIPE ARCH (3.51 MM THICK)	M	9	1	51.00	$840.00	$42,840.00
	Unit Sub Total	**M**		**1**	**51.00**	**$840.00**	**$42,840.00**
	Item Code 667065 Total No. of Proj.			**1**		**Total Amount**	**$42,840.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
667072	1775 MM X 1175 MM CORRUGATED STEEL PIPE ARCH (2.77 MM THICK)	M	8	1	2.00	$1,100.00	$2,200.00
	Unit Sub Total	**M**		**1**	**2.00**	**$1,100.00**	**$2,200.00**
	Item Code 667072 Total No. of Proj.			**1**		**Total Amount**	**$2,200.00**
670764	2430 MM STRUCTURAL STEEL PLATE PIPE (2.82 MM THICK)	M	6	1	120.00	$2,200.00	$264,000.00
	Unit Sub Total	**M**		**1**	**120.00**	**$2,200.00**	**$264,000.00**
	Item Code 670764 Total No. of Proj.			**1**		**Total Amount**	**$264,000.00**
670963	2740 MM STRUCTURAL STEEL PLATE PIPE (7.11 MM THICK)	M	2	1	98.00	$3,220.00	$315,560.00
	Unit Sub Total	**M**		**1**	**98.00**	**$3,220.00**	**$315,560.00**
	Item Code 670963 Total No. of Proj.			**1**		**Total Amount**	**$315,560.00**
680264	80 MM PLASTIC PIPE (OUTLET)	M	1	2	90.00	$366.00	$32,940.00
	Unit Sub Total	**M**		**2**	**90.00**	**$366.00**	**$32,940.00**
	Item Code 680264 Total No. of Proj.			**2**		**Total Amount**	**$32,940.00**
680265	50 MM SLOTTED PLASTIC PIPE (SUBGRADE DRAIN)	M	1	1	320.00	$140.00	$44,800.00
	Unit Sub Total	**M**		**1**	**320.00**	**$140.00**	**$44,800.00**
	Item Code 680265 Total No. of Proj.			**1**		**Total Amount**	**$44,800.00**
680266	50 MM PLASTIC PIPE (SUBGRADE DRAIN OUTLET)	M	1	1	50.00	$105.00	$5,250.00
	Unit Sub Total	**M**		**1**	**50.00**	**$105.00**	**$5,250.00**
	Item Code 680266 Total No. of Proj.			**1**		**Total Amount**	**$5,250.00**
680267	80 MM PLASTIC PIPE (SUBGRADE DRAIN OUTLET)	M	1	1	50.00	$106.00	$5,300.00
		M	2	1	8.00	$95.00	$760.00
	Unit Sub Total	**M**		**2**	**58.00**	**$104.48**	**$6,060.00**
	Item Code 680267 Total No. of Proj.			**2**		**Total Amount**	**$6,060.00**
680272	100 MM PLASTIC PIPE UNDERDRAIN	M	7	1	3,270.00	$39.00	$127,530.00
		M	12	1	55.00	$25.00	$1,375.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**2**	**3,325.00**	**$38.77**	**$128,905.00**
	Item Code 680272 Total No. of Proj.			**2**		**Total Amount**	**$128,905.00**
680406	8" PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK)	LF	2	1	130.00	$65.00	$8,450.00
	Unit Sub Total	**LF**		**1**	**130.00**	**$65.00**	**$8,450.00**
	Item Code 680406 Total No. of Proj.			**1**		**Total Amount**	**$8,450.00**
680461	150 MM PERFORATED STEEL PIPE UNDERDRAIN	M	9	1	6.00	$500.00	$3,000.00
	Unit Sub Total	**M**		**1**	**6.00**	**$500.00**	**$3,000.00**
	Item Code 680461 Total No. of Proj.			**1**		**Total Amount**	**$3,000.00**
680466	200 MM PERFORATED STEEL PIPE UNDERDRAIN (2.01 MM THICK)	M	7	2	290.00	$108.28	$31,400.00
	Unit Sub Total	**M**		**2**	**290.00**	**$108.28**	**$31,400.00**
	Item Code 680466 Total No. of Proj.			**2**		**Total Amount**	**$31,400.00**
680607	8" NON-PERFORATED STEEL PIPE UNDERDRAIN (.079" THICK)	LF	2	1	33.00	$75.00	$2,475.00
	Unit Sub Total	**LF**		**1**	**33.00**	**$75.00**	**$2,475.00**
	Item Code 680607 Total No. of Proj.			**1**		**Total Amount**	**$2,475.00**
680635	200 MM NON-PERFORATED STEEL PIPE UNDERDRAIN	M	4	1	20.00	$225.00	$4,500.00
	Unit Sub Total	**M**		**1**	**20.00**	**$225.00**	**$4,500.00**
	Item Code 680635 Total No. of Proj.			**1**		**Total Amount**	**$4,500.00**
680637	200 MM NON-PERFORATED STEEL PIPE UNDERDRAIN (2.01 MM THICK)	M	3	2	212.00	$270.57	$57,360.00
		M	7	1	12.00	$120.00	$1,440.00
	Unit Sub Total	**M**		**3**	**224.00**	**$262.50**	**$58,800.00**
	Item Code 680637 Total No. of Proj.			**3**		**Total Amount**	**$58,800.00**
680931	150 MM PERFORATED PLASTIC PIPE UNDERDRAIN	M	4	4	1,760.00	$150.80	$265,400.00
		M	5	1	65.00	$150.00	$9,750.00
	Unit Sub Total	**M**		**5**	**1,825.00**	**$150.77**	**$275,150.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 680931 Total No. of Proj.			**5**		**Total Amount**	**$275,150.00**
680932	150 MM NON-PERFORATED PLASTIC PIPE UNDERDRAIN	M	4	3	201.00	$59.80	$12,020.00
		M	5	1	8.00	$150.00	$1,200.00
	Unit Sub Total	**M**		**4**	**209.00**	**$63.25**	**$13,220.00**
	Item Code 680932 Total No. of Proj.			**4**		**Total Amount**	**$13,220.00**
680933	200 MM PERFORATED PLASTIC PIPE UNDERDRAIN	M	1	2	1,970.00	$183.05	$360,600.00
		M	2	2	876.00	$60.68	$53,160.00
		M	3	2	640.00	$328.69	$210,360.00
		M	4	5	10,540.00	$56.65	$597,130.00
		M	5	2	1,780.00	$144.92	$257,960.00
		M	6	1	1,320.00	$70.00	$92,400.00
		M	7	1	600.00	$120.00	$72,000.00
		M	12	1	190.00	$58.00	$11,020.00
	Unit Sub Total	**M**		**16**	**17,916.00**	**$92.35**	**$1,654,630.00**
	Item Code 680933 Total No. of Proj.			**16**		**Total Amount**	**$1,654,630.00**
681066	150 MM PLASTIC PIPE	M	12	1	4.00	$275.00	$1,100.00
	Unit Sub Total	**M**		**1**	**4.00**	**$275.00**	**$1,100.00**
	Item Code 681066 Total No. of Proj.			**1**		**Total Amount**	**$1,100.00**
681132	GEOCOMPOSITE DRAIN	M2	4	3	7,427.00	$34.58	$256,795.00
		M2	5	1	160.00	$85.00	$13,600.00
		M2	7	1	1,720.00	$15.00	$25,800.00
	Unit Sub Total	**M2**		**5**	**9,307.00**	**$31.82**	**$296,195.00**
	Item Code 681132 Total No. of Proj.			**5**		**Total Amount**	**$296,195.00**
681134	80 MM PLASTIC PIPE (EDGE DRAIN)	M	1	1	770.00	$161.00	$123,970.00
		M	2	1	510.00	$55.00	$28,050.00
		M	4	4	5,940.00	$88.06	$523,060.00
		M	5	1	1,140.00	$40.00	$45,600.00
		M	12	2	5,510.00	$23.39	$128,900.00
	Unit Sub Total	**M**		**9**	**13,870.00**	**$61.25**	**$849,580.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 681134 Total No. of Proj.			**9**		**Total Amount**	**$849,580.00**
681136	50 MM PLASTIC PIPE (EDGE DRAIN OUTLET)	M	10	1	20.00	$300.00	$6,000.00
	Unit Sub Total	**M**		**1**	**20.00**	**$300.00**	**$6,000.00**
	Item Code 681136 Total No. of Proj.			**1**		**Total Amount**	**$6,000.00**
681137	80 MM PLASTIC PIPE (EDGE DRAIN OUTLET)	M	1	1	120.00	$261.00	$31,320.00
		M	2	1	26.00	$150.00	$3,900.00
		M	4	2	117.00	$253.79	$29,694.00
		M	5	1	110.00	$30.00	$3,300.00
		M	12	2	291.00	$159.62	$46,450.00
	Unit Sub Total	**M**		**7**	**664.00**	**$172.69**	**$114,664.00**
	Item Code 681137 Total No. of Proj.			**7**		**Total Amount**	**$114,664.00**
681501	FURNISH AND INSTALL DRAIN PIPE (HORIZONTAL DRAIN)	M	1	2	2,250.00	$6.42	$14,445.00
		M	4	1	590.00	$9.00	$5,310.00
		M	5	1	1,370.00	$4.10	$5,617.00
		M	7	1	10,900.00	$8.00	$87,200.00
	Unit Sub Total	**M**		**5**	**15,110.00**	**$7.45**	**$112,572.00**
	Item Code 681501 Total No. of Proj.			**5**		**Total Amount**	**$112,572.00**
681502	DRILL HOLE (HORIZONTAL DRAIN)	M	1	2	2,080.00	$61.96	$128,880.00
		M	4	1	590.00	$70.00	$41,300.00
		M	5	1	1,360.00	$77.60	$105,536.00
		M	7	1	10,300.00	$45.00	$463,500.00
	Unit Sub Total	**M**		**5**	**14,330.00**	**$51.59**	**$739,216.00**
	Item Code 681502 Total No. of Proj.			**5**		**Total Amount**	**$739,216.00**
681510	HORIZONTAL DRAIN CONNECTOR UNIT	EA	1	1	76.00	$65.00	$4,940.00
		EA	5	1	15.00	$465.00	$6,975.00
	Unit Sub Total	**EA**		**2**	**91.00**	**$130.93**	**$11,915.00**
	Item Code 681510 Total No. of Proj.			**2**		**Total Amount**	**$11,915.00**
681592	200 MM COLLECTOR SYSTEM (HORIZONTAL DRAIN)	M	1	1	150.00	$290.00	$43,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
681592	200 MM COLLECTOR SYSTEM (HORIZONTAL DRAIN)	M	5	1	12.00	$400.00	$4,800.00
	Unit Sub Total	**M**		**2**	**162.00**	**$298.15**	**$48,300.00**
	Item Code 681592 Total No. of Proj.			**2**		**Total Amount**	**$48,300.00**
681988	FILTER FABRIC (UNDERDRAIN)	M2	5	1	46.00	$10.00	$460.00
	Unit Sub Total	**M2**		**1**	**46.00**	**$10.00**	**$460.00**
	Item Code 681988 Total No. of Proj.			**1**		**Total Amount**	**$460.00**
681990	FILTER FABRIC	M2	4	2	18,540.00	$1.73	$32,020.00
		M2	5	1	18,000.00	$4.25	$76,500.00
		M2	7	1	280.00	$5.00	$1,400.00
		M2	10	2	826.00	$6.30	$5,204.00
	Unit Sub Total	**M2**		**6**	**37,646.00**	**$3.06**	**$115,124.00**
	Item Code 681990 Total No. of Proj.			**6**		**Total Amount**	**$115,124.00**
682001	PERMEABLE MATERIAL	M3	4	1	290.00	$82.00	$23,780.00
		M3	10	1	240.00	$55.00	$13,200.00
	Unit Sub Total	**M3**		**2**	**530.00**	**$69.77**	**$36,980.00**
	Item Code 682001 Total No. of Proj.			**2**		**Total Amount**	**$36,980.00**
682007	IMPERMEABLE MEMBRANE	M2	2	1	2,490.00	$6.00	$14,940.00
	Unit Sub Total	**M2**		**1**	**2,490.00**	**$6.00**	**$14,940.00**
	Item Code 682007 Total No. of Proj.			**1**		**Total Amount**	**$14,940.00**
682008	PERMEABLE MATERIAL (BLANKET)	M3	4	1	14,800.00	$80.80	$1,195,840.00
	Unit Sub Total	**M3**		**1**	**14,800.00**	**$80.80**	**$1,195,840.00**
	Item Code 682008 Total No. of Proj.			**1**		**Total Amount**	**$1,195,840.00**
682040	CLASS 2 PERMEABLE MATERIAL	M3	4	1	170.00	$240.00	$40,800.00
	Unit Sub Total	**M3**		**1**	**170.00**	**$240.00**	**$40,800.00**
	Item Code 682040 Total No. of Proj.			**1**		**Total Amount**	**$40,800.00**
682045	CLASS 3 PERMEABLE MATERIAL	M3	4	3	3,065.00	$87.59	$268,450.00
		M3	5	1	4,770.00	$57.00	$271,890.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
682045	CLASS 3 PERMEABLE MATERIAL	M3	10	1	2.50	$1,035.00	$2,587.50
	Unit Sub Total	**M3**		**5**	**7,837.50**	**$69.27**	**$542,927.50**
	Item Code 682045 Total No. of Proj.			**5**		**Total Amount**	**$542,927.50**
682049	CLASS 3 PERMEABLE MATERIAL (BLANKET)	M3	3	1	370.00	$150.00	$55,500.00
		M3	4	1	2,040.00	$90.00	$183,600.00
	Unit Sub Total	**M3**		**2**	**2,410.00**	**$99.21**	**$239,100.00**
	Item Code 682049 Total No. of Proj.			**2**		**Total Amount**	**$239,100.00**
685062	150 MM ALTERNATIVE PIPE UNDERDRAIN	M	3	1	68.00	$85.00	$5,780.00
	Unit Sub Total	**M**		**1**	**68.00**	**$85.00**	**$5,780.00**
	Item Code 685062 Total No. of Proj.			**1**		**Total Amount**	**$5,780.00**
685067	200 MM ALTERNATIVE PIPE UNDERDRAIN	M	3	1	4,360.00	$85.00	$370,600.00
		M	4	1	1,370.00	$110.00	$150,700.00
	Unit Sub Total	**M**		**2**	**5,730.00**	**$90.98**	**$521,300.00**
	Item Code 685067 Total No. of Proj.			**2**		**Total Amount**	**$521,300.00**
690155	200 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	2	1	5.00	$180.00	$900.00
		M	5	1	3.00	$105.00	$315.00
	Unit Sub Total	**M**		**2**	**8.00**	**$151.88**	**$1,215.00**
	Item Code 690155 Total No. of Proj.			**2**		**Total Amount**	**$1,215.00**
690156	200 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	2	1	16.00	$200.00	$3,200.00
		M	3	1	10.00	$400.00	$4,000.00
		M	5	1	6.00	$300.00	$1,800.00
		M	7	1	44.00	$120.00	$5,280.00
		M	8	1	20.00	$140.00	$2,800.00
	Unit Sub Total	**M**		**5**	**96.00**	**$177.92**	**$17,080.00**
	Item Code 690156 Total No. of Proj.			**5**		**Total Amount**	**$17,080.00**
690158	300 MM CORRUGATED STEEL PIPE DOWNDRAIN	M	3	1	21.00	$180.00	$3,780.00
		M	4	1	27.00	$150.00	$4,050.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**2**	**48.00**	**$163.13**	**$7,830.00**
	Item Code 690158 Total No. of Proj.			**2**		**Total Amount**	**$7,830.00**
690159	300 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	1	1	140.00	$135.00	$18,900.00
		M	4	1	33.00	$250.00	$8,250.00
		M	6	1	250.00	$250.00	$62,500.00
		M	10	1	20.00	$200.00	$4,000.00
	Unit Sub Total	**M**		**4**	**443.00**	**$211.40**	**$93,650.00**
	Item Code 690159 Total No. of Proj.			**4**		**Total Amount**	**$93,650.00**
690160	300 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	3	1	16.00	$266.00	$4,256.00
		M	4	1	160.00	$300.00	$48,000.00
		M	6	2	116.00	$242.50	$28,130.00
		M	8	1	15.00	$81.00	$1,215.00
	Unit Sub Total	**M**		**5**	**307.00**	**$265.80**	**$81,601.00**
	Item Code 690160 Total No. of Proj.			**5**		**Total Amount**	**$81,601.00**
690165	450 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	4	1	20.00	$200.00	$4,000.00
		M	6	1	12.00	$200.00	$2,400.00
	Unit Sub Total	**M**		**2**	**32.00**	**$200.00**	**$6,400.00**
	Item Code 690165 Total No. of Proj.			**2**		**Total Amount**	**$6,400.00**
690166	450 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	2	1	21.00	$300.00	$6,300.00
		M	8	1	7.00	$450.00	$3,150.00
	Unit Sub Total	**M**		**2**	**28.00**	**$337.50**	**$9,450.00**
	Item Code 690166 Total No. of Proj.			**2**		**Total Amount**	**$9,450.00**
690167	450 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	4	1	17.00	$375.00	$6,375.00
	Unit Sub Total	**M**		**1**	**17.00**	**$375.00**	**$6,375.00**
	Item Code 690167 Total No. of Proj.			**1**		**Total Amount**	**$6,375.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
690169	600 MM CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	5	1	7.00	$500.00	$3,500.00
	Unit Sub Total	**M**		**1**	**7.00**	**$500.00**	**$3,500.00**
	Item Code 690169 Total No. of Proj.			**1**		**Total Amount**	**$3,500.00**
690170	600 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	2	1	6.00	$600.00	$3,600.00
	Unit Sub Total	**M**		**1**	**6.00**	**$600.00**	**$3,600.00**
	Item Code 690170 Total No. of Proj.			**1**		**Total Amount**	**$3,600.00**
690171	600 MM CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	1	1	78.00	$399.00	$31,122.00
		M	2	1	14.00	$209.00	$2,926.00
		M	3	1	23.00	$300.00	$6,900.00
		M	4	1	2.00	$1,000.00	$2,000.00
	Unit Sub Total	**M**		**4**	**117.00**	**$367.08**	**$42,948.00**
	Item Code 690171 Total No. of Proj.			**4**		**Total Amount**	**$42,948.00**
690172	600 MM CORRUGATED STEEL PIPE DOWNDRAIN (3.51 MM THICK)	M	4	1	65.00	$284.00	$18,460.00
	Unit Sub Total	**M**		**1**	**65.00**	**$284.00**	**$18,460.00**
	Item Code 690172 Total No. of Proj.			**1**		**Total Amount**	**$18,460.00**
690272	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (1.63 MM THICK)	M	4	1	310.00	$140.00	$43,400.00
	Unit Sub Total	**M**		**1**	**310.00**	**$140.00**	**$43,400.00**
	Item Code 690272 Total No. of Proj.			**1**		**Total Amount**	**$43,400.00**
690273	300 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	4	1	42.00	$274.00	$11,508.00
		M	12	1	290.00	$200.00	$58,000.00
	Unit Sub Total	**M**		**2**	**332.00**	**$209.36**	**$69,508.00**
	Item Code 690273 Total No. of Proj.			**2**		**Total Amount**	**$69,508.00**
690276	450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	3	1	120.00	$229.00	$27,480.00
		M	11	1	2.00	$720.00	$1,440.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**2**	**122.00**	**$237.05**	**$28,920.00**
	Item Code 690276 Total No. of Proj.			**2**		**Total Amount**	**$28,920.00**
690277	450 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	11	1	120.00	$480.00	$57,600.00
	Unit Sub Total	**M**		**1**	**120.00**	**$480.00**	**$57,600.00**
	Item Code 690277 Total No. of Proj.			**1**		**Total Amount**	**$57,600.00**
690280	600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.01 MM THICK)	M	10	1	7.00	$500.00	$3,500.00
	Unit Sub Total	**M**		**1**	**7.00**	**$500.00**	**$3,500.00**
	Item Code 690280 Total No. of Proj.			**1**		**Total Amount**	**$3,500.00**
690281	600 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	11	1	8.00	$660.00	$5,280.00
		M	12	1	150.00	$600.00	$90,000.00
	Unit Sub Total	**M**		**2**	**158.00**	**$603.04**	**$95,280.00**
	Item Code 690281 Total No. of Proj.			**2**		**Total Amount**	**$95,280.00**
690285	750 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	11	1	12.00	$930.00	$11,160.00
	Unit Sub Total	**M**		**1**	**12.00**	**$930.00**	**$11,160.00**
	Item Code 690285 Total No. of Proj.			**1**		**Total Amount**	**$11,160.00**
690288	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE DOWNDRAIN (2.77 MM THICK)	M	12	1	46.00	$1,000.00	$46,000.00
	Unit Sub Total	**M**		**1**	**46.00**	**$1,000.00**	**$46,000.00**
	Item Code 690288 Total No. of Proj.			**1**		**Total Amount**	**$46,000.00**
690970	300 MM PLASTIC PIPE DOWNDRAIN	M	1	1	23.00	$250.00	$5,750.00
		M	5	1	15.00	$70.00	$1,050.00
	Unit Sub Total	**M**		**2**	**38.00**	**$178.95**	**$6,800.00**
	Item Code 690970 Total No. of Proj.			**2**		**Total Amount**	**$6,800.00**
690990	450 MM PLASTIC PIPE DOWNDRAIN	M	1	1	7.00	$300.00	$2,100.00
	Unit Sub Total	**M**		**1**	**7.00**	**$300.00**	**$2,100.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 690990 Total No. of Proj.			**1**		**Total Amount**	**$2,100.00**
691027	250 MM CORRUGATED STEEL FLUME DOWNDRAIN	M	5	1	3.00	$775.00	$2,325.00
	Unit Sub Total	**M**		**1**	**3.00**	**$775.00**	**$2,325.00**
	Item Code 691027 Total No. of Proj.			**1**		**Total Amount**	**$2,325.00**
691900	FLUME DOWNDRAIN	M	2	3	105.00	$275.71	$28,949.88
		M	3	1	26.00	$350.00	$9,100.00
		M	4	1	10.00	$600.00	$6,000.00
		M	7	1	10.00	$515.00	$5,150.00
		M	10	1	16.00	$300.00	$4,800.00
	Unit Sub Total	**M**		**7**	**167.00**	**$323.35**	**$53,999.88**
	Item Code 691900 Total No. of Proj.			**7**		**Total Amount**	**$53,999.88**
691901	BITUMINOUS COATED FLUME DOWNDRAIN	M	3	1	29.00	$30.00	$870.00
	Unit Sub Total	**M**		**1**	**29.00**	**$30.00**	**$870.00**
	Item Code 691901 Total No. of Proj.			**1**		**Total Amount**	**$870.00**
691903	250 MM FLUME DOWNDRAIN	M	3	1	29.00	$110.00	$3,190.00
	Unit Sub Total	**M**		**1**	**29.00**	**$110.00**	**$3,190.00**
	Item Code 691903 Total No. of Proj.			**1**		**Total Amount**	**$3,190.00**
692086	200 MM ENTRANCE TAPER	EA	1	1	16.00	$390.00	$6,240.00
		EA	2	2	2.00	$300.00	$600.00
		EA	3	1	1.00	$250.00	$250.00
		EA	5	1	3.00	$800.00	$2,400.00
		EA	8	1	2.00	$320.00	$640.00
	Unit Sub Total	**EA**		**6**	**24.00**	**$422.08**	**$10,130.00**
	Item Code 692086 Total No. of Proj.			**6**		**Total Amount**	**$10,130.00**
692088	300 MM ENTRANCE TAPER	EA	1	2	8.00	$515.00	$4,120.00
		EA	3	2	3.00	$781.67	$2,345.00
		EA	5	2	3.00	$948.67	$2,846.00
		EA	6	2	15.00	$553.33	$8,300.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
692088	300 MM ENTRANCE TAPER	EA	8	1	3.00	$545.00	$1,635.00
	Unit Sub Total	**EA**		**9**	**32.00**	**$601.44**	**$19,246.00**
	Item Code 692088 Total No. of Proj.			**9**		**Total Amount**	**$19,246.00**
692091	600 MM ENTRANCE TAPER	EA	5	1	1.00	$2,000.00	$2,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,000.00**	**$2,000.00**
	Item Code 692091 Total No. of Proj.			**1**		**Total Amount**	**$2,000.00**
692093	200 MM BITUMINOUS COATED ENTRANCE TAPER	EA	1	1	6.00	$300.00	$1,800.00
	Unit Sub Total	**EA**		**1**	**6.00**	**$300.00**	**$1,800.00**
	Item Code 692093 Total No. of Proj.			**1**		**Total Amount**	**$1,800.00**
692094	300 MM BITUMINOUS COATED ENTRANCE TAPER	EA	12	1	38.00	$850.00	$32,300.00
	Unit Sub Total	**EA**		**1**	**38.00**	**$850.00**	**$32,300.00**
	Item Code 692094 Total No. of Proj.			**1**		**Total Amount**	**$32,300.00**
692095	450 MM BITUMINOUS COATED ENTRANCE TAPER	EA	3	1	1.00	$453.00	$453.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$453.00**	**$453.00**
	Item Code 692095 Total No. of Proj.			**1**		**Total Amount**	**$453.00**
692101	TAPERED INLET	EA	2	3	9.00	$701.37	$6,312.33
		EA	3	1	6.00	$1,100.00	$6,600.00
		EA	7	1	1.00	$600.00	$600.00
		EA	10	1	2.00	$275.00	$550.00
	Unit Sub Total	**EA**		**6**	**18.00**	**$781.24**	**$14,062.33**
	Item Code 692101 Total No. of Proj.			**6**		**Total Amount**	**$14,062.33**
692131	BITUMINOUS COATED TAPERED INLET	EA	3	1	2.00	$203.00	$406.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$203.00**	**$406.00**
	Item Code 692131 Total No. of Proj.			**1**		**Total Amount**	**$406.00**
692148	250 MM TAPERED INLET	EA	5	1	1.00	$893.00	$893.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$893.00**	**$893.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 692148 Total No. of Proj.			**1**		**Total Amount**	**$893.00**
692244	200 MM DOWNDRAIN SLIP JOINT	EA	2	1	1.00	$600.00	$600.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$600.00**	**$600.00**
	Item Code 692244 Total No. of Proj.			**1**		**Total Amount**	**$600.00**
692245	300 MM DOWNDRAIN SLIP JOINT	EA	1	1	3.00	$290.00	$870.00
		EA	4	1	13.00	$450.00	$5,850.00
		EA	6	1	5.00	$390.00	$1,950.00
	Unit Sub Total	**EA**		**3**	**21.00**	**$412.86**	**$8,670.00**
	Item Code 692245 Total No. of Proj.			**3**		**Total Amount**	**$8,670.00**
692246	450 MM DOWNDRAIN SLIP JOINT	EA	1	1	3.00	$520.00	$1,560.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$520.00**	**$1,560.00**
	Item Code 692246 Total No. of Proj.			**1**		**Total Amount**	**$1,560.00**
692247	600 MM DOWNDRAIN SLIP JOINT	EA	1	1	7.00	$710.00	$4,970.00
		EA	2	1	1.00	$500.00	$500.00
	Unit Sub Total	**EA**		**2**	**8.00**	**$683.75**	**$5,470.00**
	Item Code 692247 Total No. of Proj.			**2**		**Total Amount**	**$5,470.00**
692250	300 MM BITUMINOUS COATED DOWNDRAIN SLIP JOINT	EA	12	1	38.00	$300.00	$11,400.00
	Unit Sub Total	**EA**		**1**	**38.00**	**$300.00**	**$11,400.00**
	Item Code 692250 Total No. of Proj.			**1**		**Total Amount**	**$11,400.00**
692254	900 MM BITUMINOUS COATED DOWNDRAIN SLIP JOINT	EA	1	1	1.00	$1,000.00	$1,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$1,000.00**	**$1,000.00**
	Item Code 692254 Total No. of Proj.			**1**		**Total Amount**	**$1,000.00**
692301	ANCHOR ASSEMBLY	EA	3	2	31.00	$390.32	$12,100.00
		EA	4	1	43.00	$250.00	$10,750.00
	Unit Sub Total	**EA**		**3**	**74.00**	**$308.78**	**$22,850.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 692301 Total No. of Proj.			**3**		**Total Amount**	**$22,850.00**
692361	FLUME ANCHOR ASSEMBLY	EA	2	1	4.00	$500.00	$2,000.00
		EA	3	2	17.00	$351.53	$5,976.00
		EA	10	1	10.00	$250.00	$2,500.00
	Unit Sub Total	**EA**		**4**	**31.00**	**$337.94**	**$10,476.00**
	Item Code 692361 Total No. of Proj.			**4**		**Total Amount**	**$10,476.00**
692382	200 MM ANCHOR ASSEMBLY	EA	2	2	8.00	$500.00	$4,000.00
	Unit Sub Total	**EA**		**2**	**8.00**	**$500.00**	**$4,000.00**
	Item Code 692382 Total No. of Proj.			**2**		**Total Amount**	**$4,000.00**
692383	300 MM ANCHOR ASSEMBLY	EA	1	3	22.00	$388.64	$8,550.00
		EA	2	1	22.00	$268.04	$5,896.88
		EA	4	4	66.00	$228.64	$15,090.00
		EA	5	1	4.00	$700.00	$2,800.00
		EA	6	1	7.00	$400.00	$2,800.00
		EA	12	1	48.00	$250.00	$12,000.00
	Unit Sub Total	**EA**		**11**	**169.00**	**$278.92**	**$47,136.88**
	Item Code 692383 Total No. of Proj.			**11**		**Total Amount**	**$47,136.88**
692385	450 MM ANCHOR ASSEMBLY	EA	1	1	2.00	$675.00	$1,350.00
		EA	2	1	6.00	$1,500.00	$9,000.00
		EA	3	1	13.00	$201.00	$2,613.00
		EA	4	2	13.00	$653.85	$8,500.00
	Unit Sub Total	**EA**		**5**	**34.00**	**$631.26**	**$21,463.00**
	Item Code 692385 Total No. of Proj.			**5**		**Total Amount**	**$21,463.00**
692386	600 MM ANCHOR ASSEMBLY	EA	1	2	63.00	$556.78	$35,077.00
		EA	2	2	3.00	$433.33	$1,300.00
		EA	3	1	3.00	$300.00	$900.00
		EA	4	1	2.00	$1,000.00	$2,000.00
		EA	7	1	6.00	$1,250.00	$7,500.00
		EA	10	1	5.00	$400.00	$2,000.00
		EA	12	1	9.00	$800.00	$7,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**EA**		**9**	**91.00**	**$615.13**	**$55,977.00**
	Item Code 692386 Total No. of Proj.			**9**		**Total Amount**	**$55,977.00**
692396	250 MM FLUME ANCHOR ASSEMBLY	EA	5	1	2.00	$470.00	$940.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$470.00**	**$940.00**
	Item Code 692396 Total No. of Proj.			**1**		**Total Amount**	**$940.00**
692409	CABLE ANCHORAGE SYSTEM	EA	12	1	3.00	$2,500.00	$7,500.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$2,500.00**	**$7,500.00**
692409	CABLE ANCHORAGE SYSTEM	M	1	2	300.00	$257.40	$77,220.00
		M	4	1	15.00	$220.00	$3,300.00
	Unit Sub Total	**M**		**3**	**315.00**	**$255.62**	**$80,520.00**
	Item Code 692409 Total No. of Proj.			**4**		**Total Amount**	**$88,020.00**
692448	600 MM CORRUGATED STEEL ELBOW (0.6 M X 0.9 M)	EA	3	1	1.00	$800.00	$800.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$800.00**	**$800.00**
	Item Code 692448 Total No. of Proj.			**1**		**Total Amount**	**$800.00**
698091	300 MM ALTERNATIVE PIPE DOWNDRAIN	M	1	1	78.00	$380.00	$29,640.00
	Unit Sub Total	**M**		**1**	**78.00**	**$380.00**	**$29,640.00**
	Item Code 698091 Total No. of Proj.			**1**		**Total Amount**	**$29,640.00**
698162	450 MM ALTERNATIVE PIPE DOWNDRAIN	M	1	1	95.00	$410.00	$38,950.00
	Unit Sub Total	**M**		**1**	**95.00**	**$410.00**	**$38,950.00**
	Item Code 698162 Total No. of Proj.			**1**		**Total Amount**	**$38,950.00**
698169	600 MM ALTERNATIVE PIPE DOWNDRAIN	M	1	1	440.00	$430.00	$189,200.00
		M	5	1	79.00	$350.00	$27,650.00
	Unit Sub Total	**M**		**2**	**519.00**	**$417.82**	**$216,850.00**
	Item Code 698169 Total No. of Proj.			**2**		**Total Amount**	**$216,850.00**
698205	900 MM ALTERNATIVE PIPE DOWNDRAIN	M	1	1	41.00	$475.00	$19,475.00
	Unit Sub Total	**M**		**1**	**41.00**	**$475.00**	**$19,475.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 698205 Total No. of Proj.			**1**		**Total Amount**	**$19,475.00**
700617	DRAINAGE INLET MARKER	EA	3	1	30.00	$85.00	$2,550.00
		EA	4	6	90.00	$67.94	$6,115.00
		EA	11	1	2.00	$500.00	$1,000.00
	Unit Sub Total	**EA**		**8**	**122.00**	**$79.22**	**$9,665.00**
	Item Code 700617 Total No. of Proj.			**8**		**Total Amount**	**$9,665.00**
700657	900 MM CORRUGATED STEEL PIPE INLET (1.63 MM THICK)	EA	9	1	7.00	$2,100.00	$14,700.00
	Unit Sub Total	**EA**		**1**	**7.00**	**$2,100.00**	**$14,700.00**
700657	900 MM CORRUGATED STEEL PIPE INLET (1.63 MM THICK)	M	4	1	14.00	$1,100.00	$15,400.00
	Unit Sub Total	**M**		**1**	**14.00**	**$1,100.00**	**$15,400.00**
	Item Code 700657 Total No. of Proj.			**2**		**Total Amount**	**$30,100.00**
700658	900 MM CORRUGATED STEEL PIPE INLET (2.01 MM THICK)	M	2	1	0.70	$2,142.86	$1,500.00
		M	7	1	6.00	$1,450.00	$8,700.00
		M	8	1	26.00	$2,250.00	$58,500.00
	Unit Sub Total	**M**		**3**	**32.70**	**$2,100.92**	**$68,700.00**
	Item Code 700658 Total No. of Proj.			**3**		**Total Amount**	**$68,700.00**
700659	900 MM CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	M	2	4	16.00	$1,151.83	$18,429.21
		M	3	1	4.00	$1,661.00	$6,644.00
		M	4	2	10.00	$1,040.00	$10,400.00
		M	5	1	2.40	$2,000.00	$4,800.00
	Unit Sub Total	**M**		**8**	**32.40**	**$1,243.00**	**$40,273.21**
	Item Code 700659 Total No. of Proj.			**8**		**Total Amount**	**$40,273.21**
700660	900 MM CORRUGATED STEEL PIPE INLET (3.51 MM THICK)	M	2	1	1.80	$1,600.00	$2,880.00
		M	4	1	9.00	$1,690.00	$15,210.00
		M	6	1	1.00	$990.00	$990.00
		M	9	1	1.50	$2,115.00	$3,172.50
	Unit Sub Total	**M**		**4**	**13.30**	**$1,673.12**	**$22,252.50**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 700660 Total No. of Proj.			**4**		**Total Amount**	**$22,252.50**
700661	900 MM CORRUGATED STEEL PIPE INLET (4.27 MM THICK)	EA	3	1	1.00	$4,500.00	$4,500.00
		EA	5	1	1.00	$3,000.00	$3,000.00
	Unit Sub Total	**EA**		**2**	**2.00**	**$3,750.00**	**$7,500.00**
700661	900 MM CORRUGATED STEEL PIPE INLET (4.27 MM THICK)	M	2	1	2.50	$2,600.00	$6,500.00
	Unit Sub Total	**M**		**1**	**2.50**	**$2,600.00**	**$6,500.00**
	Item Code 700661 Total No. of Proj.			**3**		**Total Amount**	**$14,000.00**
700662	1200 MM CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	M	1	1	2.20	$1,550.00	$3,410.00
	Unit Sub Total	**M**		**1**	**2.20**	**$1,550.00**	**$3,410.00**
	Item Code 700662 Total No. of Proj.			**1**		**Total Amount**	**$3,410.00**
700858	900 MM BITUMINOUS COATED CORRUGATED STEEL PIPE INLET (2.77 MM THICK)	M	4	1	5.80	$700.00	$4,060.00
	Unit Sub Total	**M**		**1**	**5.80**	**$700.00**	**$4,060.00**
	Item Code 700858 Total No. of Proj.			**1**		**Total Amount**	**$4,060.00**
702187	600 MM TO 450 MM CORRUGATED STEEL ECCENTRIC REDUCER (2.01 MM THICK)	EA	2	1	1.00	$800.00	$800.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$800.00**	**$800.00**
	Item Code 702187 Total No. of Proj.			**1**		**Total Amount**	**$800.00**
702670	200 MM CORRUGATED STEEL PIPE ENERGY DISSIPATOR (1.63 MM THICK)	EA	2	1	1.00	$300.00	$300.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$300.00**	**$300.00**
	Item Code 702670 Total No. of Proj.			**1**		**Total Amount**	**$300.00**
702671	450 MM CORRUGATED STEEL PIPE ENERGY DISSIPATOR (1.63 MM THICK)	EA	2	1	1.00	$450.00	$450.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$450.00**	**$450.00**
	Item Code 702671 Total No. of Proj.			**1**		**Total Amount**	**$450.00**
703233	GRATED LINE DRAIN	M	1	1	5.00	$700.00	$3,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
703233	GRATED LINE DRAIN	M	3	1	54.00	$331.00	$17,874.00
		M	4	6	1,183.00	$359.21	$424,940.00
		M	7	1	140.00	$400.00	$56,000.00
		M	8	2	350.00	$219.80	$76,930.00
		M	11	3	431.00	$349.84	$150,780.00
		M	12	10	6,948.00	$289.64	$2,012,440.00
	Unit Sub Total	**M**		**24**	**9,111.00**	**$301.01**	**$2,742,464.00**
	Item Code 703233 Total No. of Proj.			**24**		**Total Amount**	**$2,742,464.00**
703267	300 MM CORRUGATED STEEL PIPE RISER (1.63 MM THICK)	M	4	1	16.00	$300.00	$4,800.00
	Unit Sub Total	**M**		**1**	**16.00**	**$300.00**	**$4,800.00**
	Item Code 703267 Total No. of Proj.			**1**		**Total Amount**	**$4,800.00**
703268	300 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	M	6	1	1.00	$700.00	$700.00
	Unit Sub Total	**M**		**1**	**1.00**	**$700.00**	**$700.00**
	Item Code 703268 Total No. of Proj.			**1**		**Total Amount**	**$700.00**
703271	450 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	M	8	1	9.00	$550.00	$4,950.00
		M	12	1	5.00	$950.00	$4,750.00
	Unit Sub Total	**M**		**2**	**14.00**	**$692.86**	**$9,700.00**
	Item Code 703271 Total No. of Proj.			**2**		**Total Amount**	**$9,700.00**
703283	900 MM CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	M	11	1	1.10	$3,500.00	$3,850.00
	Unit Sub Total	**M**		**1**	**1.10**	**$3,500.00**	**$3,850.00**
	Item Code 703283 Total No. of Proj.			**1**		**Total Amount**	**$3,850.00**
703285	900 MM CORRUGATED STEEL PIPE RISER (3.51 MM THICK)	EA	4	1	4.00	$2,000.00	$8,000.00
	Unit Sub Total	**EA**		**1**	**4.00**	**$2,000.00**	**$8,000.00**
	Item Code 703285 Total No. of Proj.			**1**		**Total Amount**	**$8,000.00**
703286	1050 MM CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	M	1	1	1.50	$300.00	$450.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**1**	**1.50**	**$300.00**	**$450.00**
	Item Code 703286 Total No. of Proj.			**1**		**Total Amount**	**$450.00**
703288	1200 MM CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	M	4	1	110.00	$1.00	$110.00
		M	12	1	7.00	$1,600.00	$11,200.00
	Unit Sub Total	**M**		**2**	**117.00**	**$96.67**	**$11,310.00**
	Item Code 703288 Total No. of Proj.			**2**		**Total Amount**	**$11,310.00**
703372	1200 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.01 MM THICK)	M	12	1	2.50	$3,400.00	$8,500.00
	Unit Sub Total	**M**		**1**	**2.50**	**$3,400.00**	**$8,500.00**
	Item Code 703372 Total No. of Proj.			**1**		**Total Amount**	**$8,500.00**
703373	1200 MM BITUMINOUS COATED CORRUGATED STEEL PIPE RISER (2.77 MM THICK)	M	1	1	11.00	$1,325.00	$14,575.00
	Unit Sub Total	**M**		**1**	**11.00**	**$1,325.00**	**$14,575.00**
	Item Code 703373 Total No. of Proj.			**1**		**Total Amount**	**$14,575.00**
703450	WELDED STEEL PIPE CASING (BRIDGE)	M	2	1	30.00	$250.00	$7,500.00
		M	3	1	13.00	$800.00	$10,400.00
		M	4	1	52.00	$300.00	$15,600.00
	Unit Sub Total	**M**		**3**	**95.00**	**$352.63**	**$33,500.00**
	Item Code 703450 Total No. of Proj.			**3**		**Total Amount**	**$33,500.00**
703481	600 MM WELDED STEEL PIPE CASING (BRIDGE)	M	6	1	48.00	$240.00	$11,520.00
		M	12	1	219.00	$900.00	$197,100.00
	Unit Sub Total	**M**		**2**	**267.00**	**$781.35**	**$208,620.00**
	Item Code 703481 Total No. of Proj.			**2**		**Total Amount**	**$208,620.00**
703522	150 MM WELDED STEEL PIPE (3.40 MM THICK)	M	6	1	36.00	$125.00	$4,500.00
	Unit Sub Total	**M**		**1**	**36.00**	**$125.00**	**$4,500.00**
	Item Code 703522 Total No. of Proj.			**1**		**Total Amount**	**$4,500.00**
703538	250 MM WELDED STEEL PIPE (3.40 MM THICK)	M	5	1	150.00	$390.00	$58,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**1**	**150.00**	**$390.00**	**$58,500.00**
	Item Code 703538	**Total No. of Proj.**			**1**		**Total Amount**	**$58,500.00**
703542	300 MM WELDED STEEL PIPE (2.67 MM THICK)		M	4	1	8.00	$200.00	$1,600.00
			M	6	1	10.00	$215.00	$2,150.00
		Unit Sub Total	**M**		**2**	**18.00**	**$208.33**	**$3,750.00**
	Item Code 703542	**Total No. of Proj.**			**2**		**Total Amount**	**$3,750.00**
703545	300 MM WELDED STEEL PIPE (6.35 MM THICK)		M	2	1	2.50	$480.00	$1,200.00
		Unit Sub Total	**M**		**1**	**2.50**	**$480.00**	**$1,200.00**
	Item Code 703545	**Total No. of Proj.**			**1**		**Total Amount**	**$1,200.00**
705042	300 MM STEEL FLARED END SECTION		EA	4	1	1.00	$86.00	$86.00
			EA	5	1	1.00	$255.00	$255.00
			EA	6	2	11.00	$422.73	$4,650.00
			EA	7	1	2.00	$365.00	$730.00
			EA	10	2	12.00	$502.50	$6,030.00
		Unit Sub Total	**EA**		**7**	**27.00**	**$435.22**	**$11,751.00**
	Item Code 705042	**Total No. of Proj.**			**7**		**Total Amount**	**$11,751.00**
705044	450 MM STEEL FLARED END SECTION		EA	1	1	1.00	$500.00	$500.00
			EA	2	4	67.00	$323.51	$21,675.00
			EA	3	1	26.00	$500.00	$13,000.00
			EA	4	4	14.00	$303.86	$4,254.00
			EA	5	1	2.00	$200.00	$400.00
			EA	6	1	9.00	$210.00	$1,890.00
			EA	7	1	1.00	$200.00	$200.00
			EA	8	2	7.00	$500.00	$3,500.00
			EA	9	1	1.00	$1,500.00	$1,500.00
			EA	10	1	2.00	$250.00	$500.00
		Unit Sub Total	**EA**		**17**	**130.00**	**$364.76**	**$47,419.00**
	Item Code 705044	**Total No. of Proj.**			**17**		**Total Amount**	**$47,419.00**
705045	600 MM STEEL FLARED END SECTION		EA	1	2	7.00	$417.86	$2,925.00
			EA	2	8	19.00	$376.32	$7,150.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
705045	600 MM STEEL FLARED END SECTION	EA	4	3	6.00	$472.33	$2,834.00
		EA	5	1	1.00	$500.00	$500.00
		EA	6	2	7.00	$607.14	$4,250.00
		EA	8	1	1.00	$1,570.00	$1,570.00
		EA	9	1	1.00	$675.00	$675.00
		EA	12	1	9.00	$500.00	$4,500.00
	Unit Sub Total	**EA**		**19**	**51.00**	**$478.51**	**$24,404.00**
	Item Code 705045 Total No. of Proj.			**19**		**Total Amount**	**$24,404.00**
705047	750 MM STEEL FLARED END SECTION	EA	2	1	1.00	$550.00	$550.00
		EA	3	1	1.00	$4,500.00	$4,500.00
	Unit Sub Total	**EA**		**2**	**2.00**	**$2,525.00**	**$5,050.00**
	Item Code 705047 Total No. of Proj.			**2**		**Total Amount**	**$5,050.00**
705048	900 MM STEEL FLARED END SECTION	EA	1	1	1.00	$550.00	$550.00
		EA	2	1	2.00	$540.00	$1,080.00
		EA	3	1	1.00	$1,200.00	$1,200.00
		EA	4	1	4.00	$456.00	$1,824.00
		EA	12	1	3.00	$900.00	$2,700.00
	Unit Sub Total	**EA**		**5**	**11.00**	**$668.55**	**$7,354.00**
	Item Code 705048 Total No. of Proj.			**5**		**Total Amount**	**$7,354.00**
705050	1200 MM STEEL FLARED END SECTION	EA	1	1	1.00	$2,000.00	$2,000.00
		EA	7	1	1.00	$1,450.00	$1,450.00
	Unit Sub Total	**EA**		**2**	**2.00**	**$1,725.00**	**$3,450.00**
	Item Code 705050 Total No. of Proj.			**2**		**Total Amount**	**$3,450.00**
705054	300 MM BITUMINOUS COATED STEEL FLARED END SECTION	EA	4	1	8.00	$100.00	$800.00
	Unit Sub Total	**EA**		**1**	**8.00**	**$100.00**	**$800.00**
	Item Code 705054 Total No. of Proj.			**1**		**Total Amount**	**$800.00**
705055	450 MM BITUMINOUS COATED STEEL FLARED END SECTION	EA	3	1	6.00	$434.00	$2,604.00
	Unit Sub Total	**EA**		**1**	**6.00**	**$434.00**	**$2,604.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 705055 Total No. of Proj.			**1**		**Total Amount**	**$2,604.00**
705220	300 MM CONCRETE FLARED END SECTION	EA	3	1	4.00	$1,000.00	$4,000.00
	Unit Sub Total	**EA**		**1**	**4.00**	**$1,000.00**	**$4,000.00**
	Item Code 705220 Total No. of Proj.			**1**		**Total Amount**	**$4,000.00**
705222	450 MM CONCRETE FLARED END SECTION	EA	3	5	25.00	$886.00	$22,150.00
		EA	4	2	2.00	$512.50	$1,025.00
		EA	5	1	2.00	$180.00	$360.00
		EA	8	2	3.00	$1,366.67	$4,100.00
		EA	10	1	8.00	$400.00	$3,200.00
		EA	11	1	2.00	$850.00	$1,700.00
		EA	12	1	1.00	$1,500.00	$1,500.00
	Unit Sub Total	**EA**		**13**	**43.00**	**$791.51**	**$34,035.00**
	Item Code 705222 Total No. of Proj.			**13**		**Total Amount**	**$34,035.00**
705224	600 MM CONCRETE FLARED END SECTION	EA	1	1	2.00	$700.00	$1,400.00
		EA	2	2	5.00	$1,000.00	$5,000.00
		EA	3	7	53.00	$1,072.45	$56,840.00
		EA	5	2	4.00	$942.50	$3,770.00
		EA	6	2	2.00	$1,087.50	$2,175.00
		EA	8	1	52.00	$2,000.00	$104,000.00
		EA	10	2	2.00	$967.50	$1,935.00
		EA	11	2	9.00	$1,183.33	$10,650.00
		EA	12	2	3.00	$1,500.00	$4,500.00
	Unit Sub Total	**EA**		**21**	**132.00**	**$1,441.44**	**$190,270.00**
	Item Code 705224 Total No. of Proj.			**21**		**Total Amount**	**$190,270.00**
705226	750 MM CONCRETE FLARED END SECTION	EA	3	1	1.00	$750.00	$750.00
		EA	5	1	1.00	$290.00	$290.00
		EA	8	1	9.00	$2,600.00	$23,400.00
	Unit Sub Total	**EA**		**3**	**11.00**	**$2,221.82**	**$24,440.00**
	Item Code 705226 Total No. of Proj.			**3**		**Total Amount**	**$24,440.00**
705227	900 MM CONCRETE FLARED END SECTION	EA	1	1	1.00	$1,000.00	$1,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
705227	900 MM CONCRETE FLARED END SECTION	EA	3	2	12.00	$1,625.00	$19,500.00
		EA	4	1	1.00	$1,500.00	$1,500.00
		EA	5	1	1.00	$525.00	$525.00
		EA	10	1	1.00	$1,000.00	$1,000.00
		EA	12	1	2.00	$2,700.00	$5,400.00
	Unit Sub Total	**EA**		**7**	**18.00**	**$1,606.94**	**$28,925.00**
	Item Code 705227 Total No. of Proj.			**7**		**Total Amount**	**$28,925.00**
705228	1050 MM CONCRETE FLARED END SECTION	EA	3	2	5.00	$1,900.00	$9,500.00
		EA	12	1	2.00	$2,000.00	$4,000.00
	Unit Sub Total	**EA**		**3**	**7.00**	**$1,928.57**	**$13,500.00**
	Item Code 705228 Total No. of Proj.			**3**		**Total Amount**	**$13,500.00**
705229	1200 MM CONCRETE FLARED END SECTION	EA	3	1	1.00	$2,600.00	$2,600.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,600.00**	**$2,600.00**
	Item Code 705229 Total No. of Proj.			**1**		**Total Amount**	**$2,600.00**
705334	300 MM ALTERNATIVE FLARED END SECTION	EA	2	1	7.00	$150.00	$1,050.00
		EA	3	1	4.00	$850.00	$3,400.00
		EA	4	2	3.00	$308.33	$925.00
		EA	5	1	2.00	$1,000.00	$2,000.00
		EA	6	1	6.00	$220.00	$1,320.00
	Unit Sub Total	**EA**		**6**	**22.00**	**$395.23**	**$8,695.00**
	Item Code 705334 Total No. of Proj.			**6**		**Total Amount**	**$8,695.00**
705336	450 MM ALTERNATIVE FLARED END SECTION	EA	2	2	6.00	$236.67	$1,420.00
		EA	3	6	97.00	$553.04	$53,645.00
		EA	4	9	27.00	$502.96	$13,580.00
		EA	5	1	11.00	$500.00	$5,500.00
		EA	6	5	42.00	$403.33	$16,940.00
		EA	7	1	2.00	$750.00	$1,500.00
		EA	8	2	10.00	$825.00	$8,250.00
		EA	9	1	7.00	$300.00	$2,100.00
	Unit Sub Total	**EA**		**27**	**202.00**	**$509.58**	**$102,935.00**
705336	450 MM ALTERNATIVE FLARED END SECTION	M	4	1	2.00	$810.00	$1,620.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**1**	**2.00**	**$810.00**	**$1,620.00**
	Item Code 705336	**Total No. of Proj.**			**28**		**Total Amount**	**$104,555.00**
705337	600 MM ALTERNATIVE FLARED END SECTION		EA	2	5	23.00	$357.61	$8,225.00
			EA	3	6	74.00	$664.43	$49,168.00
			EA	4	4	14.00	$758.57	$10,620.00
			EA	5	1	11.00	$500.00	$5,500.00
			EA	6	4	119.00	$723.66	$86,115.00
			EA	8	1	28.00	$460.00	$12,880.00
			EA	9	1	26.00	$350.00	$9,100.00
		Unit Sub Total	**EA**		**22**	**295.00**	**$615.62**	**$181,608.00**
705337	600 MM ALTERNATIVE FLARED END SECTION		M	4	1	2.00	$275.00	$550.00
		Unit Sub Total	**M**		**1**	**2.00**	**$275.00**	**$550.00**
	Item Code 705337	**Total No. of Proj.**			**23**		**Total Amount**	**$182,158.00**
705338	750 MM ALTERNATIVE FLARED END SECTION		EA	3	2	3.00	$666.67	$2,000.00
			EA	6	3	15.00	$730.67	$10,960.00
			EA	8	1	1.00	$590.00	$590.00
			EA	9	1	2.00	$400.00	$800.00
		Unit Sub Total	**EA**		**7**	**21.00**	**$683.33**	**$14,350.00**
	Item Code 705338	**Total No. of Proj.**			**7**		**Total Amount**	**$14,350.00**
705339	900 MM ALTERNATIVE FLARED END SECTION		EA	3	2	32.00	$850.31	$27,210.00
			EA	4	1	1.00	$1,278.00	$1,278.00
			EA	6	2	22.00	$872.73	$19,200.00
			EA	8	1	10.00	$770.00	$7,700.00
			EA	9	1	7.00	$500.00	$3,500.00
		Unit Sub Total	**EA**		**7**	**72.00**	**$817.89**	**$58,888.00**
	Item Code 705339	**Total No. of Proj.**			**7**		**Total Amount**	**$58,888.00**
705340	1050 MM ALTERNATIVE FLARED END SECTION		EA	3	1	1.00	$1,300.00	$1,300.00
			EA	4	1	1.00	$1,300.00	$1,300.00
		Unit Sub Total	**EA**		**2**	**2.00**	**$1,300.00**	**$2,600.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 705340 Total No. of Proj.			**2**		**Total Amount**	**$2,600.00**
705341	1200 MM ALTERNATIVE FLARED END SECTION	EA	3	1	6.00	$1,450.00	$8,700.00
		EA	6	1	7.00	$1,500.00	$10,500.00
		EA	8	1	5.00	$1,350.00	$6,750.00
	Unit Sub Total	**EA**		**3**	**18.00**	**$1,441.67**	**$25,950.00**
	Item Code 705341 Total No. of Proj.			**3**		**Total Amount**	**$25,950.00**
705343	1500 MM ALTERNATIVE FLARED END SECTION	EA	6	1	1.00	$2,400.00	$2,400.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,400.00**	**$2,400.00**
	Item Code 705343 Total No. of Proj.			**1**		**Total Amount**	**$2,400.00**
705344	1650 MM ALTERNATIVE FLARED END SECTION	EA	8	1	2.00	$2,450.00	$4,900.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$2,450.00**	**$4,900.00**
	Item Code 705344 Total No. of Proj.			**1**		**Total Amount**	**$4,900.00**
705474	525 MM X 375 MM STEEL FLARED END PIPE ARCH SECTION	EA	2	1	3.00	$155.00	$465.00
		EA	3	1	4.00	$650.00	$2,600.00
	Unit Sub Total	**EA**		**2**	**7.00**	**$437.86**	**$3,065.00**
	Item Code 705474 Total No. of Proj.			**2**		**Total Amount**	**$3,065.00**
705476	700 MM X 500 MM STEEL FLARED END PIPE ARCH SECTION	EA	4	1	1.00	$170.00	$170.00
		EA	9	1	2.00	$500.00	$1,000.00
	Unit Sub Total	**EA**		**2**	**3.00**	**$390.00**	**$1,170.00**
	Item Code 705476 Total No. of Proj.			**2**		**Total Amount**	**$1,170.00**
705490	1775 MM X 1175 MM BITUMINOUS COATED STEEL FLARED END PIPE ARCH SECTION	EA	8	1	2.00	$2,000.00	$4,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$2,000.00**	**$4,000.00**
	Item Code 705490 Total No. of Proj.			**1**		**Total Amount**	**$4,000.00**
705559	300 MM AUTOMATIC DRAINAGE GATE	EA	4	1	2.00	$1,500.00	$3,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$1,500.00**	**$3,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 705559 Total No. of Proj.			**1**		**Total Amount**	**$3,000.00**
705563	450 MM AUT0MATIC DRAINAGE GATE	EA	4	1	5.00	$2,500.00	$12,500.00
	Unit Sub Total	**EA**		**1**	**5.00**	**$2,500.00**	**$12,500.00**
	Item Code 705563 Total No. of Proj.			**1**		**Total Amount**	**$12,500.00**
705566	600 MM AUTOMATIC DRAINAGE GATE	EA	4	1	3.00	$5,000.00	$15,000.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$5,000.00**	**$15,000.00**
	Item Code 705566 Total No. of Proj.			**1**		**Total Amount**	**$15,000.00**
705569	900 MM AUTOMATIC DRAINAGE GATE	EA	4	1	1.00	$2,300.00	$2,300.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,300.00**	**$2,300.00**
	Item Code 705569 Total No. of Proj.			**1**		**Total Amount**	**$2,300.00**
705648	450 MM SLIDE HEADGATE	EA	3	1	1.00	$4,000.00	$4,000.00
		EA	4	1	1.00	$3,500.00	$3,500.00
		EA	6	1	2.00	$5,000.00	$10,000.00
	Unit Sub Total	**EA**		**3**	**4.00**	**$4,375.00**	**$17,500.00**
	Item Code 705648 Total No. of Proj.			**3**		**Total Amount**	**$17,500.00**
705651	600 MM SLIDE HEADGATE	EA	6	1	3.00	$7,000.00	$21,000.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$7,000.00**	**$21,000.00**
	Item Code 705651 Total No. of Proj.			**1**		**Total Amount**	**$21,000.00**
705656	1350 MM SLIDE HEADGATE	EA	3	1	1.00	$8,100.00	$8,100.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$8,100.00**	**$8,100.00**
	Item Code 705656 Total No. of Proj.			**1**		**Total Amount**	**$8,100.00**
706500	DEBRIS RACK	EA	2	1	1.00	$2,000.00	$2,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,000.00**	**$2,000.00**
	Item Code 706500 Total No. of Proj.			**1**		**Total Amount**	**$2,000.00**
706648	450 MM DEBRIS RACK CAGE (H = 1.2 M)	EA	6	1	1.00	$2,000.00	$2,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,000.00**	**$2,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 706648 Total No. of Proj.			**1**		**Total Amount**	**$2,000.00**
707050	DRAINAGE INLET	EA	4	1	7.00	$1,000.00	$7,000.00
	Unit Sub Total	**EA**		**1**	**7.00**	**$1,000.00**	**$7,000.00**
	Item Code 707050 Total No. of Proj.			**1**		**Total Amount**	**$7,000.00**
707051	DRAINAGE MANHOLE	EA	4	2	4.00	$5,250.00	$21,000.00
		EA	12	1	5.00	$30,000.00	$150,000.00
	Unit Sub Total	**EA**		**3**	**9.00**	**$19,000.00**	**$171,000.00**
	Item Code 707051 Total No. of Proj.			**3**		**Total Amount**	**$171,000.00**
707130	300 MM PRECAST CONCRETE PIPE INLET	M	3	1	1.00	$950.00	$950.00
	Unit Sub Total	**M**		**1**	**1.00**	**$950.00**	**$950.00**
	Item Code 707130 Total No. of Proj.			**1**		**Total Amount**	**$950.00**
707133	900 MM PRECAST CONCRETE PIPE INLET	EA	5	1	1.00	$3,000.00	$3,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$3,000.00**	**$3,000.00**
707133	900 MM PRECAST CONCRETE PIPE INLET	M	1	1	5.00	$1,300.00	$6,500.00
		M	2	2	3.90	$2,433.33	$9,490.00
		M	4	1	1.00	$1,500.00	$1,500.00
		M	6	2	2.10	$1,690.48	$3,550.00
		M	8	1	10.00	$1,000.00	$10,000.00
		M	10	1	12.00	$400.00	$4,800.00
	Unit Sub Total	**M**		**8**	**34.00**	**$1,054.12**	**$35,840.00**
	Item Code 707133 Total No. of Proj.			**9**		**Total Amount**	**$38,840.00**
707244	900 MM PRECAST CONCRETE PIPE MANHOLE	M	7	3	32.20	$2,199.00	$70,807.65
		M	12	3	26.00	$1,630.77	$42,400.00
	Unit Sub Total	**M**		**6**	**58.20**	**$1,945.15**	**$113,207.65**
	Item Code 707244 Total No. of Proj.			**6**		**Total Amount**	**$113,207.65**
707247	1200 MM PRECAST CONCRETE PIPE MANHOLE	EA	3	2	7.00	$2,428.57	$17,000.00
	Unit Sub Total	**EA**		**2**	**7.00**	**$2,428.57**	**$17,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 707247 Total No. of Proj.			**2**		**Total Amount**	**$17,000.00**
707249	1500 MM PRECAST CONCRETE PIPE MANHOLE	EA	3	1	1.00	$2,500.00	$2,500.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,500.00**	**$2,500.00**
	Item Code 707249 Total No. of Proj.			**1**		**Total Amount**	**$2,500.00**
707471	900 MM PRECAST CONCRETE PIPE RISER	M	11	2	18.00	$1,300.00	$23,400.00
	Unit Sub Total	**M**		**2**	**18.00**	**$1,300.00**	**$23,400.00**
	Item Code 707471 Total No. of Proj.			**2**		**Total Amount**	**$23,400.00**
707476	300 MM REINFORCED CONCRETE PIPE RISER	M	4	1	13.00	$225.00	$2,925.00
	Unit Sub Total	**M**		**1**	**13.00**	**$225.00**	**$2,925.00**
	Item Code 707476 Total No. of Proj.			**1**		**Total Amount**	**$2,925.00**
707479	900 MM REINFORCED CONCRETE PIPE RISER	M	11	1	0.70	$555.00	$388.50
	Unit Sub Total	**M**		**1**	**0.70**	**$555.00**	**$388.50**
	Item Code 707479 Total No. of Proj.			**1**		**Total Amount**	**$388.50**
714063	150 MM CLAY SEWER PIPE	M	12	1	36.00	$1,700.00	$61,200.00
	Unit Sub Total	**M**		**1**	**36.00**	**$1,700.00**	**$61,200.00**
	Item Code 714063 Total No. of Proj.			**1**		**Total Amount**	**$61,200.00**
714065	250 MM CLAY SEWER PIPE	M	12	1	610.00	$1,350.00	$823,500.00
	Unit Sub Total	**M**		**1**	**610.00**	**$1,350.00**	**$823,500.00**
	Item Code 714065 Total No. of Proj.			**1**		**Total Amount**	**$823,500.00**
714066	300 MM CLAY SEWER PIPE	M	12	1	230.00	$1,350.00	$310,500.00
	Unit Sub Total	**M**		**1**	**230.00**	**$1,350.00**	**$310,500.00**
	Item Code 714066 Total No. of Proj.			**1**		**Total Amount**	**$310,500.00**
719200	SEWER MANHOLE	EA	4	1	2.00	$10,000.00	$20,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$10,000.00**	**$20,000.00**
	Item Code 719200 Total No. of Proj.			**1**		**Total Amount**	**$20,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
719210	CONCRETE SEWER MANHOLE	EA	3	1	31.00	$12,000.00	$372,000.00
	Unit Sub Total	**EA**		**1**	**31.00**	**$12,000.00**	**$372,000.00**
	Item Code 719210 Total No. of Proj.			**1**		**Total Amount**	**$372,000.00**
719220	DROP SEWER MANHOLE	EA	3	1	26.00	$10,000.00	$260,000.00
	Unit Sub Total	**EA**		**1**	**26.00**	**$10,000.00**	**$260,000.00**
	Item Code 719220 Total No. of Proj.			**1**		**Total Amount**	**$260,000.00**
719300	MANHOLE	EA	3	2	8.00	$10,700.00	$85,600.00
		EA	5	2	23.00	$6,208.70	$142,800.00
		EA	6	1	6.00	$4,000.00	$24,000.00
		EA	8	1	1.00	$5,000.00	$5,000.00
	Unit Sub Total	**EA**		**6**	**38.00**	**$6,773.68**	**$257,400.00**
	Item Code 719300 Total No. of Proj.			**6**		**Total Amount**	**$257,400.00**
719305	MANHOLE (TYPE A)	EA	5	1	1.00	$5,500.00	$5,500.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$5,500.00**	**$5,500.00**
	Item Code 719305 Total No. of Proj.			**1**		**Total Amount**	**$5,500.00**
719362	1200 MM PRECAST CONCRETE PIPE SEWER MANHOLE	M	12	1	30.00	$1,870.00	$56,100.00
	Unit Sub Total	**M**		**1**	**30.00**	**$1,870.00**	**$56,100.00**
	Item Code 719362 Total No. of Proj.			**1**		**Total Amount**	**$56,100.00**
719569	MINOR CONCRETE (PIPE ENCASEMENT)	M3	3	1	0.40	$1,250.00	$500.00
		M3	12	1	5.00	$2,230.00	$11,150.00
	Unit Sub Total	**M3**		**2**	**5.40**	**$2,157.41**	**$11,650.00**
	Item Code 719569 Total No. of Proj.			**2**		**Total Amount**	**$11,650.00**
719589	MINOR CONCRETE (BACKFILL)	M3	4	1	110.00	$275.00	$30,250.00
		M3	6	1	27.00	$300.00	$8,100.00
		M3	11	1	18.00	$265.00	$4,770.00
	Unit Sub Total	**M3**		**3**	**155.00**	**$278.19**	**$43,120.00**
	Item Code 719589 Total No. of Proj.			**3**		**Total Amount**	**$43,120.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
720103	ROCK SLOPE PROTECTION (2 TON, METHOD A)	M3	2	1	170.00	$78.00	$13,260.00
	Unit Sub Total	**M3**		**1**	**170.00**	**$78.00**	**$13,260.00**
	Item Code 720103 Total No. of Proj.			**1**		**Total Amount**	**$13,260.00**
720104	ROCK SLOPE PROTECTION (1 TON, METHOD A)	TON	2	1	90.00	$110.00	$9,900.00
	Unit Sub Total	**TON**		**1**	**90.00**	**$110.00**	**$9,900.00**
720104	ROCK SLOPE PROTECTION (1 TON, METHOD A)	TONN	5	1	22.00	$654.00	$14,388.00
	Unit Sub Total	**TONN**		**1**	**22.00**	**$654.00**	**$14,388.00**
	Item Code 720104 Total No. of Proj.			**2**		**Total Amount**	**$24,288.00**
720117	ROCK SLOPE PROTECTION (4T, METHOD A)	M3	3	2	1,880.00	$138.72	$260,800.00
		M3	5	1	500.00	$198.00	$99,000.00
	Unit Sub Total	**M3**		**3**	**2,380.00**	**$151.18**	**$359,800.00**
	Item Code 720117 Total No. of Proj.			**3**		**Total Amount**	**$359,800.00**
720118	ROCK SLOPE PROTECTION (2T, METHOD A)	M3	3	4	1,670.00	$142.89	$238,630.40
	Unit Sub Total	**M3**		**4**	**1,670.00**	**$142.89**	**$238,630.40**
720118	ROCK SLOPE PROTECTION (2T, METHOD A)	TONN	2	1	550.00	$128.00	$70,400.00
		TONN	3	1	1,260.00	$105.00	$132,300.00
	Unit Sub Total	**TONN**		**2**	**1,810.00**	**$111.99**	**$202,700.00**
	Item Code 720118 Total No. of Proj.			**6**		**Total Amount**	**$441,330.40**
720119	ROCK SLOPE PROTECTION (1T, METHOD A)	M3	2	1	150.00	$120.00	$18,000.00
		M3	3	1	240.00	$94.00	$22,560.00
		M3	6	1	1,190.00	$120.00	$142,800.00
	Unit Sub Total	**M3**		**3**	**1,580.00**	**$116.05**	**$183,360.00**
	Item Code 720119 Total No. of Proj.			**3**		**Total Amount**	**$183,360.00**
720120	ROCK SLOPE PROTECTION (1/2T, METHOD A)	M3	1	2	1,950.00	$123.00	$239,850.00
		M3	3	6	1,520.00	$149.21	$226,805.00
	Unit Sub Total	**M3**		**8**	**3,470.00**	**$134.48**	**$466,655.00**
720120	ROCK SLOPE PROTECTION (1/2T, METHOD A)	TONN	2	3	5,510.00	$73.71	$406,157.80
	Unit Sub Total	**TONN**		**3**	**5,510.00**	**$73.71**	**$406,157.80**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 720120 Total No. of Proj.			**11**		**Total Amount**	**$872,812.80**
721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	M3	2	1	17.00	$100.00	$1,700.00
		M3	6	1	300.00	$110.00	$33,000.00
	Unit Sub Total	**M3**		**2**	**317.00**	**$109.46**	**$34,700.00**
721007	ROCK SLOPE PROTECTION (1/4 TON, METHOD B)	TON	2	1	9,000.00	$52.00	$468,000.00
	Unit Sub Total	**TON**		**1**	**9,000.00**	**$52.00**	**$468,000.00**
	Item Code 721007 Total No. of Proj.			**3**		**Total Amount**	**$502,700.00**
721008	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	M3	1	4	793.00	$356.97	$283,080.00
		M3	2	2	65.00	$91.80	$5,967.00
		M3	3	3	11,130.00	$129.89	$1,445,650.00
		M3	4	4	154.00	$247.08	$38,050.00
		M3	5	3	68.00	$247.21	$16,810.00
		M3	6	2	5,410.00	$79.66	$430,950.00
		M3	7	1	110.00	$150.00	$16,500.00
		M3	8	3	6,868.00	$95.57	$656,380.00
		M3	9	2	131.00	$170.99	$22,400.00
		M3	10	3	56.00	$359.02	$20,105.00
		M3	11	2	184.00	$201.52	$37,080.00
	Unit Sub Total	**M3**		**29**	**24,969.00**	**$119.07**	**$2,972,972.00**
721008	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	TONN	1	1	76.00	$125.00	$9,500.00
		TONN	2	1	3,700.00	$40.00	$148,000.00
		TONN	3	2	92.00	$149.13	$13,720.00
	Unit Sub Total	**TONN**		**4**	**3,868.00**	**$44.27**	**$171,220.00**
	Item Code 721008 Total No. of Proj.			**33**		**Total Amount**	**$3,144,192.00**
721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	M3	1	3	167.00	$300.18	$50,130.00
		M3	2	6	108.00	$151.44	$16,355.00
		M3	3	4	1,006.00	$132.82	$133,620.00
		M3	4	9	208.00	$211.08	$43,905.00
		M3	6	3	841.00	$153.15	$128,800.00
		M3	8	2	11.50	$813.91	$9,360.00
		M3	9	2	17.10	$890.35	$15,225.00
		M3	10	1	7.00	$125.30	$877.10

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	M3	11	2	36.00	$473.06	$17,030.00
		M3	12	1	4.00	$500.00	$2,000.00
	Unit Sub Total	**M3**		**33**	**2,405.60**	**$173.47**	**$417,302.10**
721009	ROCK SLOPE PROTECTION (FACING, METHOD B)	TONN	2	4	335.40	$82.60	$27,705.50
	Unit Sub Total	**TONN**		**4**	**335.40**	**$82.60**	**$27,705.50**
	Item Code 721009 Total No. of Proj.			**37**		**Total Amount**	**$445,007.60**
721010	ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B)	M3	1	2	547.00	$131.16	$71,745.00
		M3	2	4	1,860.20	$75.24	$139,970.00
		M3	3	1	140.00	$180.00	$25,200.00
		M3	4	4	192.00	$153.04	$29,383.00
		M3	5	1	640.00	$121.50	$77,760.00
		M3	8	2	265.00	$108.30	$28,700.00
		M3	10	2	389.00	$103.47	$40,250.00
		M3	11	1	18.00	$125.00	$2,250.00
	Unit Sub Total	**M3**		**17**	**4,051.20**	**$102.50**	**$415,258.00**
721010	ROCK SLOPE PROTECTION (BACKING NO. 1, METHOD B)	TONN	2	2	342.00	$85.15	$29,120.00
	Unit Sub Total	**TONN**		**2**	**342.00**	**$85.15**	**$29,120.00**
	Item Code 721010 Total No. of Proj.			**19**		**Total Amount**	**$444,378.00**
721011	ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	M3	2	4	24.50	$330.61	$8,100.00
		M3	3	3	368.00	$138.28	$50,888.00
		M3	4	3	1,431.40	$109.95	$157,380.00
		M3	5	4	678.00	$163.64	$110,950.00
		M3	6	6	180.00	$244.00	$43,920.00
		M3	7	2	7.00	$535.71	$3,750.00
		M3	8	1	7.00	$725.00	$5,075.00
		M3	9	1	10.00	$400.00	$4,000.00
		M3	10	1	8.00	$200.00	$1,600.00
		M3	11	1	50.00	$400.00	$20,000.00
	Unit Sub Total	**M3**		**26**	**2,763.90**	**$146.77**	**$405,663.00**
721011	ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	TONN	1	1	320.00	$100.00	$32,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
721011	ROCK SLOPE PROTECTION (BACKING NO. 2, METHOD B)	TONN	2	1	1,530.00	$42.00	$64,260.00
		TONN	3	2	300.00	$74.10	$22,230.00
		TONN	6	1	73.00	$101.00	$7,373.00
	Unit Sub Total	**TONN**		**5**	**2,223.00**	**$56.62**	**$125,863.00**
	Item Code 721011 Total No. of Proj.			**31**		**Total Amount**	**$531,526.00**
721012	ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B)	M3	1	1	3.00	$455.00	$1,365.00
		M3	2	1	15.00	$150.00	$2,250.00
		M3	3	1	250.00	$101.00	$25,250.00
		M3	4	1	20.00	$140.00	$2,800.00
		M3	5	1	16.00	$250.00	$4,000.00
		M3	6	1	36.00	$160.00	$5,760.00
		M3	7	1	75.00	$125.00	$9,375.00
	Unit Sub Total	**M3**		**7**	**415.00**	**$122.41**	**$50,800.00**
721012	ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B)	TON	2	1	75.00	$100.00	$7,500.00
	Unit Sub Total	**TON**		**1**	**75.00**	**$100.00**	**$7,500.00**
721012	ROCK SLOPE PROTECTION (BACKING NO. 3, METHOD B)	TONN	2	2	161.00	$88.51	$14,250.00
	Unit Sub Total	**TONN**		**2**	**161.00**	**$88.51**	**$14,250.00**
	Item Code 721012 Total No. of Proj.			**10**		**Total Amount**	**$72,550.00**
721022	ROCK SLOPE PROTECTION (1T, METHOD B)	M3	4	1	3.00	$2,000.00	$6,000.00
	Unit Sub Total	**M3**		**1**	**3.00**	**$2,000.00**	**$6,000.00**
	Item Code 721022 Total No. of Proj.			**1**		**Total Amount**	**$6,000.00**
721023	ROCK SLOPE PROTECTION (1/2T, METHOD B)	M3	1	1	40.00	$265.00	$10,600.00
		M3	2	1	800.00	$67.00	$53,600.00
		M3	3	2	297.00	$131.31	$39,000.00
		M3	4	1	350.00	$115.00	$40,250.00
		M3	8	1	1,600.00	$100.00	$160,000.00
		M3	10	1	450.00	$100.00	$45,000.00
	Unit Sub Total	**M3**		**7**	**3,537.00**	**$98.52**	**$348,450.00**
721023	ROCK SLOPE PROTECTION (1/2T, METHOD B)	TONN	2	1	790.00	$85.00	$67,150.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
721023	ROCK SLOPE PROTECTION (1/2T, METHOD B)	TONN	3	2	1,900.00	$62.89	$119,500.00
	Unit Sub Total	**TONN**		**3**	**2,690.00**	**$69.39**	**$186,650.00**
	Item Code 721023 Total No. of Proj.			**10**		**Total Amount**	**$535,100.00**
721024	ROCK SLOPE PROTECTION (1/4T, METHOD B)	M3	1	2	600.00	$298.60	$179,160.00
		M3	2	1	6.00	$350.00	$2,100.00
		M3	3	4	8,970.00	$122.86	$1,102,050.00
		M3	4	4	443.00	$195.32	$86,528.00
		M3	5	2	2,750.00	$114.60	$315,150.00
		M3	8	3	1,195.00	$103.30	$123,440.00
		M3	9	1	29.00	$400.00	$11,600.00
		M3	10	1	960.00	$100.00	$96,000.00
		M3	11	2	205.00	$339.63	$69,625.00
		M3	12	1	76.00	$155.00	$11,780.00
	Unit Sub Total	**M3**		**21**	**15,234.00**	**$131.12**	**$1,997,433.00**
721024	ROCK SLOPE PROTECTION (1/4T, METHOD B)	TONN	1	1	110.00	$95.00	$10,450.00
		TONN	2	2	4,300.00	$43.01	$184,960.00
		TONN	4	1	250.00	$70.00	$17,500.00
	Unit Sub Total	**TONN**		**4**	**4,660.00**	**$45.69**	**$212,910.00**
	Item Code 721024 Total No. of Proj.			**25**		**Total Amount**	**$2,210,343.00**
721410	CONCRETE (GUTTER LINING)	M3	4	1	10.00	$1,300.00	$13,000.00
		M3	11	1	12.00	$600.00	$7,200.00
	Unit Sub Total	**M3**		**2**	**22.00**	**$918.18**	**$20,200.00**
	Item Code 721410 Total No. of Proj.			**2**		**Total Amount**	**$20,200.00**
721420	CONCRETE (DITCH LINING)	M3	2	1	3.00	$2,500.00	$7,500.00
		M3	4	2	148.00	$721.08	$106,720.00
		M3	11	1	22.00	$1,000.00	$22,000.00
		M3	12	1	15.00	$900.00	$13,500.00
	Unit Sub Total	**M3**		**5**	**188.00**	**$796.38**	**$149,720.00**
	Item Code 721420 Total No. of Proj.			**5**		**Total Amount**	**$149,720.00**
721430	CONCRETE (CHANNEL LINING)	M3	12	2	334.00	$425.93	$142,260.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M3**		**2**	**334.00**	**$425.93**	**$142,260.00**
	Item Code 721430 Total No. of Proj.			**2**		**Total Amount**	**$142,260.00**
721431	CONCRETE (CONCRETE APRON)	M3	8	1	1.00	$5,000.00	$5,000.00
		M3	11	1	28.00	$260.00	$7,280.00
	Unit Sub Total	**M3**		**2**	**29.00**	**$423.45**	**$12,280.00**
	Item Code 721431 Total No. of Proj.			**2**		**Total Amount**	**$12,280.00**
721501	CONCRETE (CONCRETED-ROCK SLOPE PROTECTION)	M3	3	1	88.00	$475.00	$41,800.00
		M3	8	1	700.00	$280.00	$196,000.00
		M3	12	3	228.00	$205.13	$46,770.00
	Unit Sub Total	**M3**		**5**	**1,016.00**	**$280.09**	**$284,570.00**
	Item Code 721501 Total No. of Proj.			**5**		**Total Amount**	**$284,570.00**
721518	CONCRETED-ROCK SLOPE PROTECTION (1T, METHOD A)	M3	8	1	670.00	$140.00	$93,800.00
	Unit Sub Total	**M3**		**1**	**670.00**	**$140.00**	**$93,800.00**
	Item Code 721518 Total No. of Proj.			**1**		**Total Amount**	**$93,800.00**
721519	CONCRETED-ROCK SLOPE PROTECTION (1/2T, METHOD A)	M3	3	1	200.00	$165.00	$33,000.00
	Unit Sub Total	**M3**		**1**	**200.00**	**$165.00**	**$33,000.00**
	Item Code 721519 Total No. of Proj.			**1**		**Total Amount**	**$33,000.00**
721608	CONCRETED-ROCK SLOPE PROTECTION (LIGHT, METHOD B)	M3	3	1	33.00	$260.00	$8,580.00
	Unit Sub Total	**M3**		**1**	**33.00**	**$260.00**	**$8,580.00**
	Item Code 721608 Total No. of Proj.			**1**		**Total Amount**	**$8,580.00**
721609	CONCRETED-ROCK SLOPE PROTECTION (FACING, METHOD B)	M3	3	1	130.00	$210.00	$27,300.00
	Unit Sub Total	**M3**		**1**	**130.00**	**$210.00**	**$27,300.00**
	Item Code 721609 Total No. of Proj.			**1**		**Total Amount**	**$27,300.00**
721616	CONCRETED-ROCK SLOPE PROTECTION (COBBLE, METHOD B)	M3	12	1	80.00	$220.00	$17,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M3**		**1**	**80.00**	**$220.00**	**$17,600.00**
	Item Code 721616 Total No. of Proj.			**1**		**Total Amount**	**$17,600.00**
721619	CONCRETED-ROCK SLOPE PROTECTION (1/4T, METHOD B)	M3	4	1	66.00	$110.00	$7,260.00
		M3	12	2	478.00	$242.15	$115,750.00
	Unit Sub Total	**M3**		**3**	**544.00**	**$226.12**	**$123,010.00**
	Item Code 721619 Total No. of Proj.			**3**		**Total Amount**	**$123,010.00**
721810	SLOPE PAVING (CONCRETE)	M3	4	5	552.00	$916.67	$506,000.00
		M3	5	4	851.00	$424.94	$361,625.00
		M3	6	1	70.00	$1,250.00	$87,500.00
		M3	7	4	910.00	$486.15	$442,400.00
		M3	8	2	148.00	$808.78	$119,700.00
		M3	11	1	134.00	$1,000.00	$134,000.00
		M3	12	2	588.00	$578.06	$339,900.00
	Unit Sub Total	**M3**		**19**	**3,253.00**	**$612.09**	**$1,991,125.00**
	Item Code 721810 Total No. of Proj.			**19**		**Total Amount**	**$1,991,125.00**
722010	COBBLESTONE	M3	3	1	10.00	$51.00	$510.00
	Unit Sub Total	**M3**		**1**	**10.00**	**$51.00**	**$510.00**
	Item Code 722010 Total No. of Proj.			**1**		**Total Amount**	**$510.00**
722020	GABION	M3	1	1	37.00	$400.00	$14,800.00
		M3	2	1	51.00	$290.00	$14,790.00
		M3	3	1	6.00	$2,300.00	$13,800.00
		M3	4	1	48.00	$1,065.00	$51,120.00
		M3	11	1	11.00	$443.23	$4,875.53
	Unit Sub Total	**M3**		**5**	**153.00**	**$649.58**	**$99,385.53**
	Item Code 722020 Total No. of Proj.			**5**		**Total Amount**	**$99,385.53**
725001	SACKED CONCRETE SLOPE PROTECTION	M3	4	2	164.00	$788.60	$129,330.00
	Unit Sub Total	**M3**		**2**	**164.00**	**$788.60**	**$129,330.00**
	Item Code 725001 Total No. of Proj.			**2**		**Total Amount**	**$129,330.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
727901	MINOR CONCRETE (DITCH LINING)	M3	1	1	16.00	$1,000.00	$16,000.00
		M3	3	1	56.00	$800.00	$44,800.00
		M3	4	4	150.00	$1,947.21	$292,082.00
		M3	5	1	34.00	$750.00	$25,500.00
		M3	7	1	16.00	$900.00	$14,400.00
		M3	8	1	53.00	$415.00	$21,995.00
		M3	11	3	116.30	$494.79	$57,544.16
		M3	12	2	207.00	$601.58	$124,526.62
	Unit Sub Total	**M3**		**14**	**648.30**	**$920.64**	**$596,847.78**
	Item Code 727901 Total No. of Proj.			**14**		**Total Amount**	**$596,847.78**
727905	MINOR CONCRETE (CHANNEL LINING)	M3	3	1	1,480.00	$330.00	$488,400.00
		M3	12	1	405.00	$700.00	$283,500.00
	Unit Sub Total	**M3**		**2**	**1,885.00**	**$409.50**	**$771,900.00**
	Item Code 727905 Total No. of Proj.			**2**		**Total Amount**	**$771,900.00**
727906	MINOR CONCRETE (GUTTER LINING)	M3	5	1	6.30	$2,000.00	$12,600.00
		M3	12	1	83.00	$443.12	$36,778.96
	Unit Sub Total	**M3**		**2**	**89.30**	**$552.96**	**$49,378.96**
	Item Code 727906 Total No. of Proj.			**2**		**Total Amount**	**$49,378.96**
729000	FILTER FABRIC	M2	2	1	140.00	$3.75	$525.00
		M2	3	1	540.00	$10.00	$5,400.00
	Unit Sub Total	**M2**		**2**	**680.00**	**$8.71**	**$5,925.00**
	Item Code 729000 Total No. of Proj.			**2**		**Total Amount**	**$5,925.00**
729010	ROCK SLOPE PROTECTION FABRIC	M2	1	7	6,720.00	$4.24	$28,473.00
		M2	2	13	11,438.00	$5.41	$61,828.80
		M2	3	11	42,376.00	$5.66	$239,709.00
		M2	4	19	13,382.00	$4.41	$59,025.00
		M2	5	8	4,620.00	$6.46	$29,838.00
		M2	6	10	11,280.00	$4.47	$50,374.00
		M2	7	4	555.00	$6.51	$3,615.00
		M2	8	9	18,326.00	$3.45	$63,266.00
		M2	9	3	289.00	$16.32	$4,716.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
729010	ROCK SLOPE PROTECTION FABRIC	M2	10	6	1,164.00	$12.86	$14,970.00
		M2	11	5	862.00	$7.33	$6,322.00
		M2	12	4	1,468.00	$4.23	$6,210.00
	Unit Sub Total	**M2**		**99**	**112,480.00**	**$5.05**	**$568,346.80**
729010	ROCK SLOPE PROTECTION FABRIC	SQFT	2	1	15,500.00	$1.00	$15,500.00
	Unit Sub Total	**SQFT**		**1**	**15,500.00**	**$1.00**	**$15,500.00**
	Item Code 729010 Total No. of Proj.			**100**		**Total Amount**	**$583,846.80**
731501	MINOR CONCRETE (CURB)	M	4	1	100.00	$80.00	$8,000.00
		M	12	2	121.60	$97.37	$11,840.00
	Unit Sub Total	**M**		**3**	**221.60**	**$89.53**	**$19,840.00**
731501	MINOR CONCRETE (CURB)	M3	2	1	7.00	$1,000.00	$7,000.00
		M3	3	5	93.30	$1,129.68	$105,399.52
		M3	4	3	57.20	$657.52	$37,610.00
		M3	7	7	60.90	$989.41	$60,255.00
		M3	11	1	1.50	$2,100.00	$3,150.00
		M3	12	1	15.00	$700.00	$10,500.00
	Unit Sub Total	**M3**		**18**	**234.90**	**$953.23**	**$223,914.52**
	Item Code 731501 Total No. of Proj.			**21**		**Total Amount**	**$243,754.52**
731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	M3	2	6	69.40	$1,827.23	$126,810.00
		M3	3	8	239.20	$1,012.75	$242,250.00
		M3	4	15	2,534.00	$831.00	$2,105,756.00
		M3	5	7	2,807.00	$726.94	$2,040,525.00
		M3	6	9	946.00	$737.05	$697,253.00
		M3	7	6	616.00	$632.79	$389,796.38
		M3	8	4	1,543.00	$410.82	$633,900.00
		M3	10	4	200.00	$975.67	$195,135.00
		M3	11	5	575.30	$964.45	$554,850.00
		M3	12	5	592.00	$633.04	$374,758.00
	Unit Sub Total	**M3**		**69**	**10,121.90**	**$727.24**	**$7,361,033.38**
	Item Code 731502 Total No. of Proj.			**69**		**Total Amount**	**$7,361,033.38**
731504	MINOR CONCRETE (CURB AND GUTTER)	M	4	1	110.00	$80.00	$8,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**1**	**110.00**	**$80.00**	**$8,800.00**
731504	MINOR CONCRETE (CURB AND GUTTER)		M3	2	1	32.00	$575.00	$18,400.00
			M3	3	2	204.00	$818.82	$167,040.00
			M3	7	1	2.00	$867.17	$1,734.34
			M3	8	1	19.00	$350.00	$6,650.00
			M3	11	1	290.00	$735.00	$213,150.00
			M3	12	1	170.00	$335.00	$56,950.00
		Unit Sub Total	**M3**		**7**	**717.00**	**$647.04**	**$463,924.34**
	Item Code 731504	**Total No. of Proj.**			**8**		**Total Amount**	**$472,724.34**
731505	MINOR CONCRETE (CURB AND SIDEWALK)		M3	3	1	33.00	$892.00	$29,436.00
			M3	4	1	1.30	$500.00	$650.00
			M3	6	1	16.00	$1,300.00	$20,800.00
		Unit Sub Total	**M3**		**3**	**50.30**	**$1,011.65**	**$50,886.00**
	Item Code 731505	**Total No. of Proj.**			**3**		**Total Amount**	**$50,886.00**
731507	MINOR CONCRETE (GUTTER DEPRESSION)		M3	3	1	1.30	$2,200.00	$2,860.00
			M3	4	1	8.00	$3,000.00	$24,000.00
			M3	8	1	1.00	$1,200.00	$1,200.00
		Unit Sub Total	**M3**		**3**	**10.30**	**$2,724.27**	**$28,060.00**
	Item Code 731507	**Total No. of Proj.**			**3**		**Total Amount**	**$28,060.00**
731509	MINOR CONCRETE (CONCRETE MOW STRIP)		M3	5	1	8.90	$500.00	$4,450.00
		Unit Sub Total	**M3**		**1**	**8.90**	**$500.00**	**$4,450.00**
	Item Code 731509	**Total No. of Proj.**			**1**		**Total Amount**	**$4,450.00**
731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)		M3	3	2	913.00	$362.10	$330,600.00
			M3	12	1	1,110.00	$570.00	$632,700.00
		Unit Sub Total	**M3**		**3**	**2,023.00**	**$476.17**	**$963,300.00**
	Item Code 731510	**Total No. of Proj.**			**3**		**Total Amount**	**$963,300.00**
731511	MINOR CONCRETE (ISLAND PAVING)		M3	7	1	27.00	$75.00	$2,025.00
		Unit Sub Total	**M3**		**1**	**27.00**	**$75.00**	**$2,025.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 731511 Total No. of Proj.			**1**		**Total Amount**	**$2,025.00**
731512	MINOR CONCRETE (EXPOSED AGGREGATE SIDEWALK)	M2	2	1	320.00	$145.00	$46,400.00
	Unit Sub Total	**M2**		**1**	**320.00**	**$145.00**	**$46,400.00**
	Item Code 731512 Total No. of Proj.			**1**		**Total Amount**	**$46,400.00**
731516	MINOR CONCRETE (DRIVEWAY)	M3	4	1	2.80	$750.00	$2,100.00
		M3	6	1	7.00	$600.00	$4,200.00
		M3	12	1	15.00	$400.00	$6,000.00
	Unit Sub Total	**M3**		**3**	**24.80**	**$495.97**	**$12,300.00**
	Item Code 731516 Total No. of Proj.			**3**		**Total Amount**	**$12,300.00**
731517	MINOR CONCRETE (GUTTER)	M	1	1	124.00	$625.00	$77,500.00
		M	3	1	113.00	$212.00	$23,956.00
		M	4	4	1,373.00	$132.04	$181,288.00
		M	5	2	729.00	$82.41	$60,080.00
		M	7	1	240.00	$180.00	$43,200.00
		M	11	1	140.00	$130.00	$18,200.00
		M	12	3	1,746.00	$99.97	$174,544.00
	Unit Sub Total	**M**		**13**	**4,465.00**	**$129.62**	**$578,768.00**
731517	MINOR CONCRETE (GUTTER)	M3	2	1	7.00	$568.00	$3,976.00
		M3	4	3	46.00	$922.83	$42,450.00
		M3	8	1	210.00	$300.00	$63,000.00
		M3	10	1	7.00	$2,000.00	$14,000.00
	Unit Sub Total	**M3**		**6**	**270.00**	**$457.13**	**$123,426.00**
	Item Code 731517 Total No. of Proj.			**19**		**Total Amount**	**$702,194.00**
731519	MINOR CONCRETE (STAMPED CONCRETE)	M2	6	1	1,020.00	$185.00	$188,700.00
		M2	7	4	8,760.00	$112.50	$985,500.00
		M2	12	1	200.00	$66.00	$13,200.00
	Unit Sub Total	**M2**		**6**	**9,980.00**	**$118.98**	**$1,187,400.00**
731519	MINOR CONCRETE (STAMPED CONCRETE)	M3	2	1	77.00	$1,100.00	$84,700.00
		M3	10	1	660.00	$800.00	$528,000.00
		M3	12	1	37.00	$600.00	$22,200.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M3**		**3**	**774.00**	**$820.28**	**$634,900.00**
	Item Code 731519	**Total No. of Proj.**			**9**		**Total Amount**	**$1,822,300.00**
731521	MINOR CONCRETE (SIDEWALK)		M3	3	1	30.00	$757.00	$22,710.00
			M3	4	1	10.00	$400.00	$4,000.00
			M3	7	4	14.70	$1,625.29	$23,891.78
			M3	12	1	340.00	$360.00	$122,400.00
		Unit Sub Total	**M3**		**7**	**394.70**	**$438.31**	**$173,001.78**
	Item Code 731521	**Total No. of Proj.**			**7**		**Total Amount**	**$173,001.78**
731524	MINOR CONCRETE (COBBLESTONE TEXTURED PAVING)		M2	7	1	1,770.00	$150.00	$265,500.00
		Unit Sub Total	**M2**		**1**	**1,770.00**	**$150.00**	**$265,500.00**
	Item Code 731524	**Total No. of Proj.**			**1**		**Total Amount**	**$265,500.00**
731530	MINOR CONCRETE (TEXTURED PAVING)		M2	3	1	80.00	$50.00	$4,000.00
			M2	4	2	5,970.00	$77.60	$463,250.00
			M2	6	2	940.00	$173.94	$163,500.00
			M2	7	1	2,350.00	$120.00	$282,000.00
			M2	11	3	4,211.00	$183.31	$771,936.00
		Unit Sub Total	**M2**		**9**	**13,551.00**	**$124.32**	**$1,684,686.00**
731530	MINOR CONCRETE (TEXTURED PAVING)		M3	3	2	970.00	$777.89	$754,550.00
			M3	5	1	65.00	$1,000.00	$65,000.00
			M3	6	3	891.00	$1,094.89	$975,550.00
		Unit Sub Total	**M3**		**6**	**1,926.00**	**$932.04**	**$1,795,100.00**
	Item Code 731530	**Total No. of Proj.**			**15**		**Total Amount**	**$3,479,786.00**
731531	MINOR CONCRETE (RED BRICK PATTERN)		M2	12	1	150.00	$80.00	$12,000.00
		Unit Sub Total	**M2**		**1**	**150.00**	**$80.00**	**$12,000.00**
	Item Code 731531	**Total No. of Proj.**			**1**		**Total Amount**	**$12,000.00**
731535	MINOR CONCRETE (BUS PAD)		M3	7	1	44.00	$392.00	$17,248.00
			M3	12	1	65.00	$380.00	$24,700.00
		Unit Sub Total	**M3**		**2**	**109.00**	**$384.84**	**$41,948.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 731535 Total No. of Proj.			**2**		**Total Amount**	**$41,948.00**
731623	MINOR CONCRETE (CURB RAMP)	M3	3	2	18.80	$1,389.36	$26,120.00
		M3	4	1	2.70	$450.00	$1,215.00
		M3	8	1	8.00	$760.00	$6,080.00
		M3	12	2	60.00	$1,275.67	$76,539.90
	Unit Sub Total	**M3**		**6**	**89.50**	**$1,228.55**	**$109,954.90**
	Item Code 731623 Total No. of Proj.			**6**		**Total Amount**	**$109,954.90**
731626	MINOR CONCRETE (CURB AND CURB RAMP)	M3	7	1	30.00	$400.00	$12,000.00
		M3	12	1	5.00	$1,200.00	$6,000.00
	Unit Sub Total	**M3**		**2**	**35.00**	**$514.29**	**$18,000.00**
	Item Code 731626 Total No. of Proj.			**2**		**Total Amount**	**$18,000.00**
731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	M3	2	1	17.00	$788.40	$13,402.80
		M3	3	2	185.00	$856.76	$158,500.00
		M3	4	2	167.00	$1,220.54	$203,830.00
		M3	7	3	87.50	$710.29	$62,150.00
		M3	8	1	45.00	$900.00	$40,500.00
		M3	11	2	68.00	$1,075.00	$73,100.00
		M3	12	1	12.00	$1,000.00	$12,000.00
	Unit Sub Total	**M3**		**12**	**581.50**	**$969.02**	**$563,482.80**
	Item Code 731627 Total No. of Proj.			**12**		**Total Amount**	**$563,482.80**
731656	CURB RAMP DETECTABLE WARNING SURFACE	EA	3	1	3.00	$1,200.00	$3,600.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$1,200.00**	**$3,600.00**
731656	CURB RAMP DETECTABLE WARNING SURFACE	M2	8	1	2.00	$500.00	$1,000.00
		M2	12	3	36.00	$458.06	$16,490.00
	Unit Sub Total	**M2**		**4**	**38.00**	**$460.26**	**$17,490.00**
	Item Code 731656 Total No. of Proj.			**5**		**Total Amount**	**$21,090.00**
740500	DRAINAGE PUMPING EQUIPMENT	LS	4	1	1.00	$1,500,000.00	$1,500,000.00
		LS	12	1	1.00	$450,000.00	$450,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$975,000.00**	**$1,950,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 740500 Total No. of Proj.			**2**		**Total Amount**	**$1,950,000.00**
740550	PUMPING PLANT EQUIPMENT	LS	4	1	1.00	$20,000.00	$20,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$20,000.00**	**$20,000.00**
	Item Code 740550 Total No. of Proj.			**1**		**Total Amount**	**$20,000.00**
741001	PUMPING PLANT ELECTRICAL EQUIPMENT	LS	4	1	1.00	$300,000.00	$300,000.00
		LS	12	1	1.00	$100,000.00	$100,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$200,000.00**	**$400,000.00**
	Item Code 741001 Total No. of Proj.			**2**		**Total Amount**	**$400,000.00**
750001	MISCELLANEOUS IRON AND STEEL	KG	1	8	18,001.00	$5.44	$97,955.00
		KG	2	18	8,437.00	$9.16	$77,296.85
		KG	3	16	44,999.00	$6.66	$299,509.30
		KG	4	26	205,686.00	$4.77	$980,227.60
		KG	5	14	30,567.00	$5.22	$159,665.60
		KG	6	9	9,331.00	$7.21	$67,272.00
		KG	7	15	28,577.00	$4.00	$114,306.20
		KG	8	8	54,208.00	$4.49	$243,552.00
		KG	10	6	5,115.00	$7.07	$36,164.00
		KG	11	9	24,270.00	$5.14	$124,736.40
		KG	12	15	87,059.00	$4.02	$349,824.80
	Unit Sub Total	**KG**		**144**	**516,250.00**	**$4.94**	**$2,550,509.75**
	Item Code 750001 Total No. of Proj.			**144**		**Total Amount**	**$2,550,509.75**
750002	MISCELLANEOUS IRON AND STEEL (SEWER SYSTEM)	KG	3	1	22,221.00	$4.00	$88,884.00
	Unit Sub Total	**KG**		**1**	**22,221.00**	**$4.00**	**$88,884.00**
	Item Code 750002 Total No. of Proj.			**1**		**Total Amount**	**$88,884.00**
750007	FRAME AND GRATE	EA	3	1	18.00	$650.00	$11,700.00
		EA	4	1	2.00	$500.00	$1,000.00
		EA	6	2	39.00	$260.97	$10,178.00
		EA	10	1	86.00	$300.00	$25,800.00
		EA	12	1	1.00	$550.00	$550.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**6**	**146.00**	**$337.18**	**$49,228.00**
	Item Code 750007	**Total No. of Proj.**			**6**		**Total Amount**	**$49,228.00**
750010	MANHOLE FRAME AND COVER		EA	3	2	10.00	$745.30	$7,453.00
			EA	5	1	20.00	$225.00	$4,500.00
		Unit Sub Total	**EA**		**3**	**30.00**	**$398.43**	**$11,953.00**
	Item Code 750010	**Total No. of Proj.**			**3**		**Total Amount**	**$11,953.00**
750030	INLET FRAME AND GRATE		EA	4	1	41.00	$275.00	$11,275.00
		Unit Sub Total	**EA**		**1**	**41.00**	**$275.00**	**$11,275.00**
	Item Code 750030	**Total No. of Proj.**			**1**		**Total Amount**	**$11,275.00**
750041	ISOLATION CASING		KG	1	1	10,900.00	$12.00	$130,800.00
			KG	3	1	1,800.00	$20.00	$36,000.00
			KG	4	2	43,242.00	$3.60	$155,710.00
		Unit Sub Total	**KG**		**4**	**55,942.00**	**$5.77**	**$322,510.00**
	Item Code 750041	**Total No. of Proj.**			**4**		**Total Amount**	**$322,510.00**
750050	INLET GRATE		EA	7	1	13.00	$200.00	$2,600.00
			EA	9	1	7.00	$400.00	$2,800.00
		Unit Sub Total	**EA**		**2**	**20.00**	**$270.00**	**$5,400.00**
	Item Code 750050	**Total No. of Proj.**			**2**		**Total Amount**	**$5,400.00**
750496	MISCELLANEOUS METAL (RESTRAINER - PIPE TYPE)		KG	1	1	1,670.00	$9.00	$15,030.00
			KG	4	1	2,850.00	$10.00	$28,500.00
			KG	10	2	3,895.00	$14.61	$56,900.00
		Unit Sub Total	**KG**		**4**	**8,415.00**	**$11.93**	**$100,430.00**
	Item Code 750496	**Total No. of Proj.**			**4**		**Total Amount**	**$100,430.00**
750497	MISCELLANEOUS METAL (RESTRAINER - BAR TYPE)		KG	4	1	87,410.00	$9.00	$786,690.00
		Unit Sub Total	**KG**		**1**	**87,410.00**	**$9.00**	**$786,690.00**
	Item Code 750497	**Total No. of Proj.**			**1**		**Total Amount**	**$786,690.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
750498	MISCELLANEOUS METAL (RESTRAINER - CABLE TYPE)	KG	4	5	13,601.00	$14.96	$203,536.00
		KG	6	1	135.00	$50.00	$6,750.00
		KG	10	1	8,375.00	$18.00	$150,750.00
	Unit Sub Total	**KG**		**7**	**22,111.00**	**$16.33**	**$361,036.00**
	Item Code 750498 Total No. of Proj.			**7**		**Total Amount**	**$361,036.00**
750500	MISCELLANEOUS METAL	KG	2	1	223.00	$60.00	$13,380.00
		KG	3	1	1,503.00	$20.00	$30,060.00
		KG	4	2	3,862.00	$71.50	$276,120.00
		KG	7	1	24,034.00	$11.00	$264,374.00
	Unit Sub Total	**KG**		**5**	**29,622.00**	**$19.71**	**$583,934.00**
	Item Code 750500 Total No. of Proj.			**5**		**Total Amount**	**$583,934.00**
750501	MISCELLANEOUS METAL (BRIDGE)	KG	1	2	5,150.00	$11.57	$59,600.00
		KG	2	2	3,030.00	$16.28	$49,320.00
		KG	3	2	17,208.00	$11.57	$199,170.00
		KG	4	10	315,073.00	$13.76	$4,335,833.00
		KG	5	1	1,750.00	$15.00	$26,250.00
		KG	6	1	165.00	$32.00	$5,280.00
		KG	7	1	3,470.00	$100.00	$347,000.00
		KG	10	1	7,609.00	$15.00	$114,135.00
		KG	11	4	16,599.00	$20.86	$346,298.00
		KG	12	1	5,344.00	$10.00	$53,440.00
	Unit Sub Total	**KG**		**25**	**375,398.00**	**$14.75**	**$5,536,326.00**
	Item Code 750501 Total No. of Proj.			**25**		**Total Amount**	**$5,536,326.00**
750502	MISCELLANEOUS METAL (RETAINING WALL)	KG	4	1	650.00	$6.00	$3,900.00
	Unit Sub Total	**KG**		**1**	**650.00**	**$6.00**	**$3,900.00**
	Item Code 750502 Total No. of Proj.			**1**		**Total Amount**	**$3,900.00**
750505	BRIDGE DECK DRAINAGE SYSTEM	KG	1	1	310.00	$15.00	$4,650.00
		KG	2	1	790.00	$40.00	$31,600.00
		KG	4	2	9,808.00	$10.00	$98,080.00
		KG	10	1	7,950.00	$14.00	$111,300.00
		KG	11	1	1,500.00	$40.00	$60,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
750505	BRIDGE DECK DRAINAGE SYSTEM	KG	12	2	14,100.00	$12.29	$173,300.00
	Unit Sub Total	**KG**		**8**	**34,458.00**	**$13.90**	**$478,930.00**
	Item Code 750505 Total No. of Proj.			**8**		**Total Amount**	**$478,930.00**
750520	PUMPING PLANT METAL WORK	KG	4	1	3,728.00	$10.00	$37,280.00
		KG	12	1	3,055.00	$16.00	$48,880.00
	Unit Sub Total	**KG**		**2**	**6,783.00**	**$12.70**	**$86,160.00**
	Item Code 750520 Total No. of Proj.			**2**		**Total Amount**	**$86,160.00**
760011	WELL DEVELOPMENT	LS	2	2	2.00	$29,430.00	$58,860.00
		LS	11	1	1.00	$15,000.00	$15,000.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$24,620.00**	**$73,860.00**
	Item Code 760011 Total No. of Proj.			**3**		**Total Amount**	**$73,860.00**
760012	TESTING WELL	HR	2	2	14.00	$206.29	$2,888.00
		HR	11	1	8.00	$300.00	$2,400.00
	Unit Sub Total	**HR**		**3**	**22.00**	**$240.36**	**$5,288.00**
	Item Code 760012 Total No. of Proj.			**3**		**Total Amount**	**$5,288.00**
760021	DRILL PILOT HOLE	M	2	2	72.00	$312.50	$22,500.00
		M	11	1	100.00	$300.00	$30,000.00
	Unit Sub Total	**M**		**3**	**172.00**	**$305.23**	**$52,500.00**
	Item Code 760021 Total No. of Proj.			**3**		**Total Amount**	**$52,500.00**
760022	REAMING WATER WELL	M	2	2	72.00	$303.13	$21,825.00
		M	11	1	100.00	$150.00	$15,000.00
	Unit Sub Total	**M**		**3**	**172.00**	**$214.10**	**$36,825.00**
	Item Code 760022 Total No. of Proj.			**3**		**Total Amount**	**$36,825.00**
760025	CONDUCTOR CASING	M	2	1	9.00	$200.00	$1,800.00
		M	11	1	15.30	$300.00	$4,590.00
	Unit Sub Total	**M**		**2**	**24.30**	**$262.96**	**$6,390.00**
	Item Code 760025 Total No. of Proj.			**2**		**Total Amount**	**$6,390.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
760030	BLANK WELL CASING	M	2	2	58.00	$90.72	$5,262.00
		M	11	1	96.00	$250.00	$24,000.00
	Unit Sub Total	**M**		**3**	**154.00**	**$190.01**	**$29,262.00**
	Item Code 760030 Total No. of Proj.			**3**		**Total Amount**	**$29,262.00**
760035	WELL SCREEN	M	2	2	16.00	$359.00	$5,744.00
		M	11	1	4.00	$350.00	$1,400.00
	Unit Sub Total	**M**		**3**	**20.00**	**$357.20**	**$7,144.00**
	Item Code 760035 Total No. of Proj.			**3**		**Total Amount**	**$7,144.00**
760080	WATER SUPPLY SYSTEM	LS	1	1	1.00	$221,663.00	$221,663.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$221,663.00**	**$221,663.00**
	Item Code 760080 Total No. of Proj.			**1**		**Total Amount**	**$221,663.00**
800001	FENCE (TYPE BW, METAL POST)	M	6	1	3,140.00	$13.00	$40,820.00
		M	10	1	23.00	$54.27	$1,248.21
	Unit Sub Total	**M**		**2**	**3,163.00**	**$13.30**	**$42,068.21**
	Item Code 800001 Total No. of Proj.			**2**		**Total Amount**	**$42,068.21**
800002	FENCE (TYPE BW, WOOD POST)	M	1	1	730.00	$34.00	$24,820.00
	Unit Sub Total	**M**		**1**	**730.00**	**$34.00**	**$24,820.00**
	Item Code 800002 Total No. of Proj.			**1**		**Total Amount**	**$24,820.00**
800003	FENCE (TYPE BW, 4-STRAND)	M	5	1	180.00	$60.00	$10,800.00
		M	9	1	4,750.00	$16.20	$76,950.00
	Unit Sub Total	**M**		**2**	**4,930.00**	**$17.80**	**$87,750.00**
	Item Code 800003 Total No. of Proj.			**2**		**Total Amount**	**$87,750.00**
800007	FENCE (TYPE BW, 5 STRAND, METAL POST)	M	3	1	2,210.00	$12.00	$26,520.00
		M	4	1	7,200.00	$26.50	$190,800.00
		M	10	1	1,290.00	$16.00	$20,640.00
	Unit Sub Total	**M**		**3**	**10,700.00**	**$22.24**	**$237,960.00**
	Item Code 800007 Total No. of Proj.			**3**		**Total Amount**	**$237,960.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
800008	FENCE (TYPE BW, 4-STRAND, METAL POST)	M	2	1	530.00	$20.00	$10,600.00
		M	3	1	47.00	$90.00	$4,230.00
		M	6	1	25,200.00	$15.00	$378,000.00
		M	11	1	1,720.00	$3.86	$6,639.20
	Unit Sub Total	**M**		**4**	**27,497.00**	**$14.53**	**$399,469.20**
	Item Code 800008 Total No. of Proj.			**4**		**Total Amount**	**$399,469.20**
800051	FENCE (TYPE WM, METAL POST)	M	3	4	35,720.00	$14.75	$526,910.00
		M	4	1	36.00	$30.00	$1,080.00
		M	10	2	10,870.00	$15.48	$168,225.00
	Unit Sub Total	**M**		**7**	**46,626.00**	**$14.93**	**$696,215.00**
	Item Code 800051 Total No. of Proj.			**7**		**Total Amount**	**$696,215.00**
800052	FENCE (TYPE WM, WOOD POST)	M	4	1	190.00	$58.00	$11,020.00
		M	5	1	450.00	$76.25	$34,312.50
	Unit Sub Total	**M**		**2**	**640.00**	**$70.83**	**$45,332.50**
	Item Code 800052 Total No. of Proj.			**2**		**Total Amount**	**$45,332.50**
800300	CHAIN LINK FENCE	M	3	1	12.00	$200.00	$2,400.00
		M	4	1	50.00	$115.00	$5,750.00
		M	7	1	360.00	$71.00	$25,560.00
	Unit Sub Total	**M**		**3**	**422.00**	**$79.88**	**$33,710.00**
	Item Code 800300 Total No. of Proj.			**3**		**Total Amount**	**$33,710.00**
800381	CHAIN LINK FENCE (TYPE CL-0.9)	M	4	2	1,527.00	$50.05	$76,431.00
		M	6	1	200.00	$40.00	$8,000.00
	Unit Sub Total	**M**		**3**	**1,727.00**	**$48.89**	**$84,431.00**
	Item Code 800381 Total No. of Proj.			**3**		**Total Amount**	**$84,431.00**
800382	CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD)	M	4	1	72.00	$85.00	$6,120.00
	Unit Sub Total	**M**		**1**	**72.00**	**$85.00**	**$6,120.00**
	Item Code 800382 Total No. of Proj.			**1**		**Total Amount**	**$6,120.00**
800385	CHAIN LINK FENCE (TYPE CL-1.2)	M	4	3	612.00	$90.13	$55,160.00
		M	6	1	830.00	$34.00	$28,220.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**4**	**1,442.00**	**$57.82**	**$83,380.00**
	Item Code 800385 Total No. of Proj.			**4**		**Total Amount**	**$83,380.00**
800386	CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD)	M	1	1	120.00	$120.00	$14,400.00
		M	3	1	27.00	$105.00	$2,835.00
		M	4	5	2,003.00	$59.84	$119,862.00
		M	11	1	700.00	$120.00	$84,000.00
	Unit Sub Total	**M**		**8**	**2,850.00**	**$77.58**	**$221,097.00**
	Item Code 800386 Total No. of Proj.			**8**		**Total Amount**	**$221,097.00**
800391	CHAIN LINK FENCE (TYPE CL-1.8)	M	2	1	4.40	$187.52	$825.09
		M	3	5	891.00	$40.43	$36,021.00
		M	4	10	1,318.00	$79.74	$105,096.00
		M	5	1	98.00	$250.00	$24,500.00
		M	6	4	5,619.00	$30.96	$173,990.00
		M	7	6	550.00	$211.67	$116,416.50
		M	8	3	302.00	$60.75	$18,348.00
		M	10	4	710.00	$70.10	$49,769.00
		M	11	4	6,580.00	$56.95	$374,749.30
		M	12	5	3,915.00	$74.43	$291,383.70
	Unit Sub Total	**M**		**43**	**19,987.40**	**$59.59**	**$1,191,098.59**
	Item Code 800391 Total No. of Proj.			**43**		**Total Amount**	**$1,191,098.59**
800392	CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD)	M	3	1	190.00	$62.00	$11,780.00
		M	4	3	1,483.00	$87.90	$130,350.00
		M	11	1	77.00	$150.00	$11,550.00
	Unit Sub Total	**M**		**5**	**1,750.00**	**$87.82**	**$153,680.00**
	Item Code 800392 Total No. of Proj.			**5**		**Total Amount**	**$153,680.00**
800394	CHAIN LINK FENCE (TYPE CL-1.8, EXTENSION ARM)	M	2	4	603.00	$174.90	$105,462.88
		M	3	1	270.00	$40.00	$10,800.00
	Unit Sub Total	**M**		**5**	**873.00**	**$133.18**	**$116,262.88**
	Item Code 800394 Total No. of Proj.			**5**		**Total Amount**	**$116,262.88**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
800395	CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)	M	4	1	730.00	$60.00	$43,800.00
		M	7	1	60.00	$120.00	$7,200.00
	Unit Sub Total	**M**		**2**	**790.00**	**$64.56**	**$51,000.00**
	Item Code 800395 Total No. of Proj.			**2**		**Total Amount**	**$51,000.00**
800423	CHAIN LINK FENCE (TYPE CL-2.4)	M	7	1	5,980.00	$157.00	$938,860.00
		M	8	1	1,360.00	$150.00	$204,000.00
	Unit Sub Total	**M**		**2**	**7,340.00**	**$155.70**	**$1,142,860.00**
	Item Code 800423 Total No. of Proj.			**2**		**Total Amount**	**$1,142,860.00**
800427	CHAIN LINK FENCE (TYPE CL-3.0)	M	7	1	610.00	$181.00	$110,410.00
	Unit Sub Total	**M**		**1**	**610.00**	**$181.00**	**$110,410.00**
	Item Code 800427 Total No. of Proj.			**1**		**Total Amount**	**$110,410.00**
800701	WOOD FENCE	M	11	1	280.00	$79.18	$22,170.40
	Unit Sub Total	**M**		**1**	**280.00**	**$79.18**	**$22,170.40**
	Item Code 800701 Total No. of Proj.			**1**		**Total Amount**	**$22,170.40**
800711	PICKET FENCING	M	12	1	830.00	$800.00	$664,000.00
	Unit Sub Total	**M**		**1**	**830.00**	**$800.00**	**$664,000.00**
	Item Code 800711 Total No. of Proj.			**1**		**Total Amount**	**$664,000.00**
801100	WIRE MESH GATE	EA	4	1	3.00	$1,500.00	$4,500.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$1,500.00**	**$4,500.00**
	Item Code 801100 Total No. of Proj.			**1**		**Total Amount**	**$4,500.00**
801191	1.2 M WIRE MESH GATE	EA	3	1	1.00	$805.00	$805.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$805.00**	**$805.00**
	Item Code 801191 Total No. of Proj.			**1**		**Total Amount**	**$805.00**
801195	3.0 M WIRE MESH GATE	EA	3	2	22.00	$955.45	$21,020.00
	Unit Sub Total	**EA**		**2**	**22.00**	**$955.45**	**$21,020.00**
	Item Code 801195 Total No. of Proj.			**2**		**Total Amount**	**$21,020.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
801196	3.7 M WIRE MESH GATE		EA	3	1	2.00	$1,500.00	$3,000.00
		Unit Sub Total	**EA**		**1**	**2.00**	**$1,500.00**	**$3,000.00**
	Item Code 801196	**Total No. of Proj.**			**1**		**Total Amount**	**$3,000.00**
801272	4.3 M WIRE MESH GATE		EA	3	1	6.00	$1,500.00	$9,000.00
		Unit Sub Total	**EA**		**1**	**6.00**	**$1,500.00**	**$9,000.00**
	Item Code 801272	**Total No. of Proj.**			**1**		**Total Amount**	**$9,000.00**
801274	4.9 M WIRE MESH GATE		EA	3	1	4.00	$1,500.00	$6,000.00
		Unit Sub Total	**EA**		**1**	**4.00**	**$1,500.00**	**$6,000.00**
	Item Code 801274	**Total No. of Proj.**			**1**		**Total Amount**	**$6,000.00**
801277	6.4 M WIRE MESH GATE		EA	4	1	3.00	$1,590.00	$4,770.00
		Unit Sub Total	**EA**		**1**	**3.00**	**$1,590.00**	**$4,770.00**
	Item Code 801277	**Total No. of Proj.**			**1**		**Total Amount**	**$4,770.00**
801340	METAL GATE		EA	2	1	5.00	$3,000.00	$15,000.00
		Unit Sub Total	**EA**		**1**	**5.00**	**$3,000.00**	**$15,000.00**
	Item Code 801340	**Total No. of Proj.**			**1**		**Total Amount**	**$15,000.00**
801365	1.8 M METAL GATE		EA	4	1	1.00	$5,000.00	$5,000.00
		Unit Sub Total	**EA**		**1**	**1.00**	**$5,000.00**	**$5,000.00**
	Item Code 801365	**Total No. of Proj.**			**1**		**Total Amount**	**$5,000.00**
801368	3.7 M METAL GATE		EA	2	1	1.00	$3,700.00	$3,700.00
		Unit Sub Total	**EA**		**1**	**1.00**	**$3,700.00**	**$3,700.00**
	Item Code 801368	**Total No. of Proj.**			**1**		**Total Amount**	**$3,700.00**
801369	4.3 M METAL GATE		M	9	1	3.00	$1,692.00	$5,076.00
		Unit Sub Total	**M**		**1**	**3.00**	**$1,692.00**	**$5,076.00**
	Item Code 801369	**Total No. of Proj.**			**1**		**Total Amount**	**$5,076.00**
801900	CHAIN LINK GATE		EA	4	2	2.00	$1,900.00	$3,800.00
		Unit Sub Total	**EA**		**2**	**2.00**	**$1,900.00**	**$3,800.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 801900 Total No. of Proj.			**2**		**Total Amount**	**$3,800.00**
802181	1.2 M CHAIN LINK GATE (TYPE CL-1.2)	EA	4	1	1.00	$1,000.00	$1,000.00
		EA	8	1	1.00	$500.00	$500.00
	Unit Sub Total	**EA**		**2**	**2.00**	**$750.00**	**$1,500.00**
	Item Code 802181 Total No. of Proj.			**2**		**Total Amount**	**$1,500.00**
802183	1.5 M CHAIN LINK GATE (TYPE CL-1.2)	EA	10	1	1.00	$2,000.00	$2,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,000.00**	**$2,000.00**
	Item Code 802183 Total No. of Proj.			**1**		**Total Amount**	**$2,000.00**
802185	3.7 M CHAIN LINK GATE (TYPE CL-1.2)	EA	4	2	9.00	$1,236.22	$11,126.00
	Unit Sub Total	**EA**		**2**	**9.00**	**$1,236.22**	**$11,126.00**
	Item Code 802185 Total No. of Proj.			**2**		**Total Amount**	**$11,126.00**
802584	0.9 M CHAIN LINK GATE (TYPE CL-1.8)	EA	5	1	11.00	$350.00	$3,850.00
		EA	11	1	1.00	$920.00	$920.00
	Unit Sub Total	**EA**		**2**	**12.00**	**$397.50**	**$4,770.00**
	Item Code 802584 Total No. of Proj.			**2**		**Total Amount**	**$4,770.00**
802585	1.2 M CHAIN LINK GATE (TYPE CL-1.8)	EA	2	1	1.00	$477.36	$477.36
		EA	3	2	4.00	$1,268.75	$5,075.00
		EA	4	4	12.00	$1,603.50	$19,242.00
		EA	5	2	15.00	$1,033.33	$15,500.00
		EA	6	2	7.00	$1,285.71	$9,000.00
		EA	7	4	25.00	$1,108.35	$27,708.80
		EA	11	3	8.00	$1,448.63	$11,589.00
		EA	12	2	2.00	$1,105.95	$2,211.90
	Unit Sub Total	**EA**		**20**	**74.00**	**$1,227.08**	**$90,804.06**
	Item Code 802585 Total No. of Proj.			**20**		**Total Amount**	**$90,804.06**
802586	1.2 M CHAIN LINK GATE (TYPE CL-1.8, VINYL-CLAD)	EA	11	1	2.00	$1,000.00	$2,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$1,000.00**	**$2,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 802586 Total No. of Proj.			**1**		**Total Amount**	**$2,000.00**
802587	1.2 M CHAIN LINK GATE (TYPE CL-1.8, EXTENSION ARM)	EA	2	1	2.00	$2,500.00	$5,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$2,500.00**	**$5,000.00**
	Item Code 802587 Total No. of Proj.			**1**		**Total Amount**	**$5,000.00**
802589	1.5 M CHAIN LINK GATE (TYPE CL-1.8)	EA	7	8	110.00	$1,411.35	$155,248.16
		EA	12	1	2.00	$1,000.00	$2,000.00
	Unit Sub Total	**EA**		**9**	**112.00**	**$1,404.00**	**$157,248.16**
802589	1.5 M CHAIN LINK GATE (TYPE CL-1.8)	M	7	1	2.00	$1,360.00	$2,720.00
	Unit Sub Total	**M**		**1**	**2.00**	**$1,360.00**	**$2,720.00**
	Item Code 802589 Total No. of Proj.			**10**		**Total Amount**	**$159,968.16**
802590	1.8 M CHAIN LINK GATE (TYPE CL-1.8)	EA	3	1	1.00	$1,600.00	$1,600.00
		EA	4	1	1.00	$750.00	$750.00
		EA	7	1	2.00	$1,500.00	$3,000.00
		EA	12	1	1.00	$2,480.00	$2,480.00
	Unit Sub Total	**EA**		**4**	**5.00**	**$1,566.00**	**$7,830.00**
	Item Code 802590 Total No. of Proj.			**4**		**Total Amount**	**$7,830.00**
802592	2.4 M CHAIN LINK GATE (TYPE CL-1.8)	EA	7	2	3.00	$1,900.00	$5,700.00
		EA	8	1	2.00	$1,000.00	$2,000.00
		EA	11	1	2.00	$1,400.00	$2,800.00
	Unit Sub Total	**EA**		**4**	**7.00**	**$1,500.00**	**$10,500.00**
	Item Code 802592 Total No. of Proj.			**4**		**Total Amount**	**$10,500.00**
802595	3.0 M CHAIN LINK GATE (TYPE CL-1.8)	EA	4	1	2.00	$790.00	$1,580.00
		EA	6	1	4.00	$1,500.00	$6,000.00
		EA	7	1	5.00	$3,610.64	$18,053.20
		EA	8	1	2.00	$1,140.00	$2,280.00
		EA	11	1	1.00	$2,000.00	$2,000.00
	Unit Sub Total	**EA**		**5**	**14.00**	**$2,136.66**	**$29,913.20**
	Item Code 802595 Total No. of Proj.			**5**		**Total Amount**	**$29,913.20**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
802596	3.7 M CHAIN LINK GATE (TYPE CL-1.8)	EA	4	2	4.00	$1,400.00	$5,600.00
		EA	6	1	1.00	$4,000.00	$4,000.00
		EA	7	2	18.00	$2,000.00	$36,000.00
		EA	10	1	2.00	$2,500.00	$5,000.00
	Unit Sub Total	**EA**		**6**	**25.00**	**$2,024.00**	**$50,600.00**
	Item Code 802596 Total No. of Proj.			**6**		**Total Amount**	**$50,600.00**
802671	4.3 M CHAIN LINK GATE (TYPE CL-1.8)	EA	4	1	1.00	$1,000.00	$1,000.00
		EA	12	1	2.00	$2,500.00	$5,000.00
	Unit Sub Total	**EA**		**2**	**3.00**	**$2,000.00**	**$6,000.00**
	Item Code 802671 Total No. of Proj.			**2**		**Total Amount**	**$6,000.00**
802672	4.9 M CHAIN LINK GATE (TYPE CL-1.8)	EA	4	1	3.00	$2,000.00	$6,000.00
		EA	6	2	6.00	$1,400.00	$8,400.00
		EA	10	1	1.00	$4,550.00	$4,550.00
		EA	11	1	1.00	$2,800.00	$2,800.00
	Unit Sub Total	**EA**		**5**	**11.00**	**$1,977.27**	**$21,750.00**
	Item Code 802672 Total No. of Proj.			**5**		**Total Amount**	**$21,750.00**
802674	5.5 M CHAIN LINK GATE (TYPE CL-1.8)	EA	11	1	2.00	$2,900.00	$5,800.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$2,900.00**	**$5,800.00**
	Item Code 802674 Total No. of Proj.			**1**		**Total Amount**	**$5,800.00**
802676	7.3 M CHAIN LINK GATE (TYPE CL-1.8)	EA	3	1	1.00	$1,455.00	$1,455.00
		EA	10	1	2.00	$3,000.00	$6,000.00
	Unit Sub Total	**EA**		**2**	**3.00**	**$2,485.00**	**$7,455.00**
	Item Code 802676 Total No. of Proj.			**2**		**Total Amount**	**$7,455.00**
804000	CHAIN LINK SLIDING GATE	EA	12	1	2.00	$10,184.83	$20,369.66
	Unit Sub Total	**EA**		**1**	**2.00**	**$10,184.83**	**$20,369.66**
	Item Code 804000 Total No. of Proj.			**1**		**Total Amount**	**$20,369.66**
804201	ROLLING CHAIN LINK GATE	EA	2	2	2.00	$4,369.14	$8,738.28
	Unit Sub Total	**EA**		**2**	**2.00**	**$4,369.14**	**$8,738.28**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 804201	**Total No. of Proj.**			**2**		**Total Amount**	**$8,738.28**
810110	SURVEY MONUMENT		EA	1	1	4.00	$850.00	$3,400.00
			EA	5	1	24.00	$500.00	$12,000.00
			EA	6	5	25.00	$635.60	$15,890.00
			EA	8	1	10.00	$710.00	$7,100.00
			EA	10	2	2.00	$2,037.50	$4,075.00
		Unit Sub Total	**EA**		**10**	**65.00**	**$653.31**	**$42,465.00**
	Item Code 810110	**Total No. of Proj.**			**10**		**Total Amount**	**$42,465.00**
810111	SURVEY MONUMENT (TYPE A)		EA	2	3	33.00	$818.18	$27,000.00
			EA	5	3	10.00	$818.10	$8,181.00
		Unit Sub Total	**EA**		**6**	**43.00**	**$818.16**	**$35,181.00**
	Item Code 810111	**Total No. of Proj.**			**6**		**Total Amount**	**$35,181.00**
810116	SURVEY MONUMENT (TYPE D)		EA	4	1	6.00	$500.00	$3,000.00
			EA	6	2	10.00	$790.00	$7,900.00
			EA	8	5	96.00	$800.63	$76,860.00
		Unit Sub Total	**EA**		**8**	**112.00**	**$783.57**	**$87,760.00**
	Item Code 810116	**Total No. of Proj.**			**8**		**Total Amount**	**$87,760.00**
820107	DELINEATOR (CLASS 1)		EA	1	4	395.00	$27.52	$10,872.00
			EA	2	6	237.00	$55.00	$13,036.00
			EA	3	14	919.00	$37.84	$34,771.50
			EA	4	12	1,072.00	$35.97	$38,565.00
			EA	5	9	293.00	$48.46	$14,198.00
			EA	6	10	1,013.00	$36.45	$36,925.00
			EA	7	3	354.00	$38.47	$13,620.00
			EA	8	7	761.00	$37.56	$28,581.60
			EA	10	8	216.00	$36.32	$7,846.00
			EA	11	8	356.00	$42.82	$15,244.60
			EA	12	8	1,306.00	$47.93	$62,597.00
		Unit Sub Total	**EA**		**89**	**6,922.00**	**$39.91**	**$276,256.70**
	Item Code 820107	**Total No. of Proj.**			**89**		**Total Amount**	**$276,256.70**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
820108	DELINEATOR (CLASS 2)	EA	2	14	470.00	$61.56	$28,933.00
		EA	3	2	126.00	$44.07	$5,553.00
		EA	9	1	310.00	$75.00	$23,250.00
	Unit Sub Total	**EA**		**17**	**906.00**	**$63.73**	**$57,736.00**
	Item Code 820108 Total No. of Proj.			**17**		**Total Amount**	**$57,736.00**
820110	MILEPOST MARKER	EA	1	3	8.00	$185.00	$1,480.00
		EA	2	9	37.00	$68.70	$2,542.00
		EA	4	1	22.00	$35.00	$770.00
		EA	6	3	38.00	$57.11	$2,170.00
		EA	8	2	262.00	$63.02	$16,510.00
		EA	10	2	3.00	$80.67	$242.00
		EA	11	1	7.00	$100.00	$700.00
		EA	12	1	7.00	$75.00	$525.00
	Unit Sub Total	**EA**		**22**	**384.00**	**$64.95**	**$24,939.00**
	Item Code 820110 Total No. of Proj.			**22**		**Total Amount**	**$24,939.00**
820111	UNDERDRAIN MARKER	EA	1	3	31.00	$51.29	$1,590.00
		EA	2	1	2.00	$53.00	$106.00
		EA	3	1	42.00	$50.00	$2,100.00
	Unit Sub Total	**EA**		**5**	**75.00**	**$50.61**	**$3,796.00**
	Item Code 820111 Total No. of Proj.			**5**		**Total Amount**	**$3,796.00**
820112	MARKER (CULVERT)	EA	1	9	206.00	$44.03	$9,070.00
		EA	2	19	167.00	$68.83	$11,495.00
		EA	3	10	353.00	$45.79	$16,165.00
		EA	4	2	86.00	$40.58	$3,490.00
		EA	5	1	12.00	$50.00	$600.00
		EA	8	1	16.00	$100.00	$1,600.00
		EA	9	1	6.00	$80.00	$480.00
	Unit Sub Total	**EA**		**43**	**846.00**	**$50.71**	**$42,900.00**
	Item Code 820112 Total No. of Proj.			**43**		**Total Amount**	**$42,900.00**
820114	KILOMETER POST MARKER	EA	3	1	4.00	$48.00	$192.00
	Unit Sub Total	**EA**		**1**	**4.00**	**$48.00**	**$192.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 820114 Total No. of Proj.			**1**		**Total Amount**	**$192.00**
820115	SNOW POLE MARKER	EA	2	1	13.00	$60.00	$780.00
	Unit Sub Total	**EA**		**1**	**13.00**	**$60.00**	**$780.00**
	Item Code 820115 Total No. of Proj.			**1**		**Total Amount**	**$780.00**
820118	GUARD RAILING DELINEATOR	EA	1	5	239.00	$20.27	$4,845.00
		EA	2	1	11.00	$40.00	$440.00
		EA	4	6	732.00	$37.66	$27,564.00
		EA	5	7	121.00	$26.61	$3,220.00
		EA	7	2	43.00	$57.21	$2,460.00
		EA	10	3	130.00	$22.69	$2,950.00
		EA	11	8	570.00	$22.34	$12,736.00
		EA	12	4	293.00	$35.32	$10,349.00
	Unit Sub Total	**EA**		**36**	**2,139.00**	**$30.18**	**$64,564.00**
	Item Code 820118 Total No. of Proj.			**36**		**Total Amount**	**$64,564.00**
820130	OBJECT MARKER	EA	5	2	41.00	$49.15	$2,015.00
		EA	6	2	88.00	$42.50	$3,740.00
		EA	7	2	17.00	$45.29	$770.00
		EA	11	1	6.00	$77.00	$462.00
	Unit Sub Total	**EA**		**7**	**152.00**	**$45.97**	**$6,987.00**
	Item Code 820130 Total No. of Proj.			**7**		**Total Amount**	**$6,987.00**
820131	OBJECT MARKER (TYPE K)	EA	2	1	4.00	$35.00	$140.00
		EA	4	1	2.00	$42.00	$84.00
		EA	8	1	4.00	$55.00	$220.00
	Unit Sub Total	**EA**		**3**	**10.00**	**$44.40**	**$444.00**
	Item Code 820131 Total No. of Proj.			**3**		**Total Amount**	**$444.00**
820132	OBJECT MARKER (TYPE L)	EA	2	1	22.00	$40.00	$880.00
		EA	4	3	43.00	$47.81	$2,056.00
		EA	5	4	24.00	$76.38	$1,833.00
		EA	6	2	94.00	$59.79	$5,620.00
		EA	8	1	6.00	$55.00	$330.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
820132	OBJECT MARKER (TYPE L)		EA	10	3	42.00	$30.81	$1,294.00
		Unit Sub Total	**EA**		**14**	**231.00**	**$52.00**	**$12,013.00**
	Item Code 820132	**Total No. of Proj.**			**14**		**Total Amount**	**$12,013.00**
820133	OBJECT MARKER (TYPE N)		EA	8	1	4.00	$75.00	$300.00
			EA	12	1	8.00	$100.00	$800.00
		Unit Sub Total	**EA**		**2**	**12.00**	**$91.67**	**$1,100.00**
	Item Code 820133	**Total No. of Proj.**			**2**		**Total Amount**	**$1,100.00**
820134	OBJECT MARKER (TYPE P)		EA	2	3	15.00	$73.73	$1,106.00
			EA	3	3	12.00	$93.33	$1,120.00
			EA	4	5	78.00	$78.78	$6,145.00
			EA	5	2	8.00	$88.25	$706.00
			EA	6	2	10.00	$85.00	$850.00
			EA	8	1	4.00	$75.00	$300.00
			EA	10	2	6.00	$80.00	$480.00
			EA	12	1	5.00	$130.00	$650.00
		Unit Sub Total	**EA**		**19**	**138.00**	**$82.30**	**$11,357.00**
	Item Code 820134	**Total No. of Proj.**			**19**		**Total Amount**	**$11,357.00**
820135	OBJECT MARKER (TYPE R)		EA	4	1	2.00	$42.00	$84.00
		Unit Sub Total	**EA**		**1**	**2.00**	**$42.00**	**$84.00**
	Item Code 820135	**Total No. of Proj.**			**1**		**Total Amount**	**$84.00**
820140	OBJECT MARKER (TYPE PB)		EA	2	1	1.00	$96.00	$96.00
			EA	3	1	100.00	$55.00	$5,500.00
		Unit Sub Total	**EA**		**2**	**101.00**	**$55.41**	**$5,596.00**
	Item Code 820140	**Total No. of Proj.**			**2**		**Total Amount**	**$5,596.00**
820141	OBJECT MARKER (TYPE K-1)		EA	3	4	13.00	$43.46	$565.00
			EA	4	3	3.00	$195.00	$585.00
			EA	12	1	2.00	$100.00	$200.00
		Unit Sub Total	**EA**		**8**	**18.00**	**$75.00**	**$1,350.00**
	Item Code 820141	**Total No. of Proj.**			**8**		**Total Amount**	**$1,350.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
820143	OBJECT MARKER (TYPE K-2)	EA	10	1	3.00	$50.00	$150.00
	Unit Sub Total	**EA**		**1**	**3.00**	**$50.00**	**$150.00**
	Item Code 820143 Total No. of Proj.			**1**		**Total Amount**	**$150.00**
820151	OBJECT MARKER (TYPE L-1)	EA	1	4	33.00	$32.12	$1,060.00
		EA	2	11	128.00	$67.03	$8,580.00
		EA	3	11	88.00	$53.31	$4,691.00
		EA	4	18	317.00	$56.74	$17,985.00
		EA	5	3	6.00	$70.67	$424.00
		EA	9	1	1.00	$75.00	$75.00
	Unit Sub Total	**EA**		**48**	**573.00**	**$57.27**	**$32,815.00**
	Item Code 820151 Total No. of Proj.			**48**		**Total Amount**	**$32,815.00**
820180	INSTALL MEDIAN MILEAGE PANEL	EA	7	1	14.00	$110.00	$1,540.00
		EA	12	1	8.00	$100.00	$800.00
	Unit Sub Total	**EA**		**2**	**22.00**	**$106.36**	**$2,340.00**
	Item Code 820180 Total No. of Proj.			**2**		**Total Amount**	**$2,340.00**
832001	METAL BEAM GUARD RAILING	M	1	3	802.00	$109.32	$87,672.00
		M	2	5	1,458.00	$93.89	$136,890.00
		M	3	4	135.00	$135.22	$18,255.00
		M	4	5	1,213.00	$94.96	$115,190.00
		M	7	4	2,081.00	$106.67	$221,980.00
		M	8	2	2,210.00	$86.74	$191,690.00
		M	10	1	51.00	$100.00	$5,100.00
		M	11	8	5,069.00	$79.12	$401,075.00
	Unit Sub Total	**M**		**32**	**13,019.00**	**$90.47**	**$1,177,852.00**
	Item Code 832001 Total No. of Proj.			**32**		**Total Amount**	**$1,177,852.00**
832002	METAL BEAM GUARD RAILING (STEEL POST)	M	4	2	2,837.00	$44.90	$127,380.00
		M	5	9	6,182.00	$79.30	$490,244.00
		M	6	8	1,761.00	$83.29	$146,676.00
		M	7	1	8.00	$330.00	$2,640.00
		M	8	3	4,384.00	$86.77	$380,420.00
		M	9	1	150.00	$126.25	$18,937.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
832002	METAL BEAM GUARD RAILING (STEEL POST)	M	10	4	362.00	$103.59	$37,500.00
		M	12	2	1,655.00	$175.44	$290,350.00
	Unit Sub Total	**M**		**30**	**17,339.00**	**$86.17**	**$1,494,147.50**
	Item Code 832002 Total No. of Proj.			**30**		**Total Amount**	**$1,494,147.50**
832003	METAL BEAM GUARD RAILING (WOOD POST)	M	1	3	3,818.00	$71.95	$274,690.00
		M	2	4	165.00	$175.69	$28,989.00
		M	3	11	8,814.00	$116.78	$1,029,285.00
		M	4	29	8,900.00	$104.82	$932,865.00
		M	6	1	3.00	$1,200.00	$3,600.00
		M	7	10	2,048.00	$136.67	$279,892.00
		M	8	6	3,829.00	$87.25	$334,084.00
		M	9	1	150.00	$280.00	$42,000.00
		M	10	2	77.00	$111.43	$8,580.00
		M	11	1	73.00	$84.00	$6,132.00
		M	12	11	3,267.00	$129.56	$423,258.00
	Unit Sub Total	**M**		**79**	**31,144.00**	**$107.99**	**$3,363,375.00**
	Item Code 832003 Total No. of Proj.			**79**		**Total Amount**	**$3,363,375.00**
832004	METAL BEAM GUARD RAILING (SPECIAL)	M	1	1	8.00	$45.00	$360.00
	Unit Sub Total	**M**		**1**	**8.00**	**$45.00**	**$360.00**
	Item Code 832004 Total No. of Proj.			**1**		**Total Amount**	**$360.00**
832008	METAL BEAM GUARD RAILING (ELEMENT)	EA	1	1	32.00	$250.00	$8,000.00
	Unit Sub Total	**EA**		**1**	**32.00**	**$250.00**	**$8,000.00**
832008	METAL BEAM GUARD RAILING (ELEMENT)	M	2	1	61.00	$60.50	$3,690.50
	Unit Sub Total	**M**		**1**	**61.00**	**$60.50**	**$3,690.50**
	Item Code 832008 Total No. of Proj.			**2**		**Total Amount**	**$11,690.50**
832061	METAL BEAM GUARD RAILING (2.1 M WOOD POST)	M	2	1	160.00	$77.00	$12,320.00
		M	4	1	130.00	$75.00	$9,750.00
	Unit Sub Total	**M**		**2**	**290.00**	**$76.10**	**$22,070.00**
	Item Code 832061 Total No. of Proj.			**2**		**Total Amount**	**$22,070.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
832062	METAL BEAM GUARD RAILING (2.1 M POST)	M	1	1	6,670.00	$88.00	$586,960.00
		M	5	1	800.00	$150.00	$120,000.00
		M	12	1	760.00	$105.00	$79,800.00
	Unit Sub Total	**M**		**3**	**8,230.00**	**$95.60**	**$786,760.00**
	Item Code 832062 Total No. of Proj.			**3**		**Total Amount**	**$786,760.00**
833000	METAL RAILING	M	4	1	28.00	$530.00	$14,840.00
	Unit Sub Total	**M**		**1**	**28.00**	**$530.00**	**$14,840.00**
	Item Code 833000 Total No. of Proj.			**1**		**Total Amount**	**$14,840.00**
833020	CHAIN LINK RAILING	M	4	1	130.00	$250.00	$32,500.00
		M	12	1	108.00	$260.00	$28,080.00
	Unit Sub Total	**M**		**2**	**238.00**	**$254.54**	**$60,580.00**
	Item Code 833020 Total No. of Proj.			**2**		**Total Amount**	**$60,580.00**
833024	CHAIN LINK RAILING (TYPE 4)	M	7	1	190.00	$500.00	$95,000.00
	Unit Sub Total	**M**		**1**	**190.00**	**$500.00**	**$95,000.00**
	Item Code 833024 Total No. of Proj.			**1**		**Total Amount**	**$95,000.00**
833031	CHAIN LINK RAILING (TYPE 6)	M	5	1	142.00	$145.00	$20,590.00
		M	12	1	388.00	$528.00	$204,864.00
	Unit Sub Total	**M**		**2**	**530.00**	**$425.38**	**$225,454.00**
	Item Code 833031 Total No. of Proj.			**2**		**Total Amount**	**$225,454.00**
833032	CHAIN LINK RAILING (TYPE 7)	M	4	2	270.00	$122.59	$33,100.00
		M	6	3	519.00	$218.51	$113,408.00
		M	7	1	152.00	$400.00	$60,800.00
		M	10	1	138.00	$133.00	$18,354.00
		M	11	2	230.00	$202.43	$46,560.00
		M	12	1	490.00	$225.00	$110,250.00
	Unit Sub Total	**M**		**10**	**1,799.00**	**$212.60**	**$382,472.00**
	Item Code 833032 Total No. of Proj.			**10**		**Total Amount**	**$382,472.00**
833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	M	4	2	245.00	$154.08	$37,750.00
		M	10	1	44.00	$400.00	$17,600.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	M	11	1	210.00	$210.00	$44,100.00
		M	12	1	63.00	$350.00	$22,050.00
	Unit Sub Total	**M**		**5**	**562.00**	**$216.19**	**$121,500.00**
	Item Code 833033 Total No. of Proj.			**5**		**Total Amount**	**$121,500.00**
833034	CHAIN LINK RAILING (TYPE 7L)	M	8	1	120.00	$210.00	$25,200.00
	Unit Sub Total	**M**		**1**	**120.00**	**$210.00**	**$25,200.00**
	Item Code 833034 Total No. of Proj.			**1**		**Total Amount**	**$25,200.00**
833039	CHAIN LINK RAILING (RETAINING WALL)	M	4	1	110.00	$140.00	$15,400.00
	Unit Sub Total	**M**		**1**	**110.00**	**$140.00**	**$15,400.00**
	Item Code 833039 Total No. of Proj.			**1**		**Total Amount**	**$15,400.00**
833072	WILDLIFE PASSAGE WAY (TYPE S)	EA	6	1	8.00	$150.00	$1,200.00
	Unit Sub Total	**EA**		**1**	**8.00**	**$150.00**	**$1,200.00**
	Item Code 833072 Total No. of Proj.			**1**		**Total Amount**	**$1,200.00**
833073	WILDLIFE PASSAGE WAY (TYPE M)	EA	2	1	5.00	$9,000.00	$45,000.00
		EA	8	1	4.00	$2,000.00	$8,000.00
	Unit Sub Total	**EA**		**2**	**9.00**	**$5,888.89**	**$53,000.00**
	Item Code 833073 Total No. of Proj.			**2**		**Total Amount**	**$53,000.00**
833077	PEDESTRIAN BARRICADE	EA	2	1	4.00	$800.00	$3,200.00
		EA	4	2	3.00	$583.33	$1,750.00
		EA	12	1	4.00	$600.00	$2,400.00
	Unit Sub Total	**EA**		**4**	**11.00**	**$668.18**	**$7,350.00**
	Item Code 833077 Total No. of Proj.			**4**		**Total Amount**	**$7,350.00**
833080	CONCRETE BARRIER (TYPE K)	M	4	2	425.00	$67.47	$28,675.00
		M	5	1	250.00	$121.00	$30,250.00
		M	11	2	3,700.00	$23.30	$86,210.00
	Unit Sub Total	**M**		**5**	**4,375.00**	**$33.17**	**$145,135.00**
	Item Code 833080 Total No. of Proj.			**5**		**Total Amount**	**$145,135.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
833085	PIPE HANDRAILING	M	3	1	30.00	$524.00	$15,720.00
		M	12	1	107.00	$330.00	$35,310.00
	Unit Sub Total	**M**		**2**	**137.00**	**$372.48**	**$51,030.00**
	Item Code 833085 Total No. of Proj.			**2**		**Total Amount**	**$51,030.00**
833086	PIPE HANDRAILING (WALL TYPE)	M	3	1	4.00	$523.00	$2,092.00
	Unit Sub Total	**M**		**1**	**4.00**	**$523.00**	**$2,092.00**
	Item Code 833086 Total No. of Proj.			**1**		**Total Amount**	**$2,092.00**
833087	PIPE HANDRAILING (POST TYPE)	M	6	1	19.00	$500.00	$9,500.00
	Unit Sub Total	**M**		**1**	**19.00**	**$500.00**	**$9,500.00**
	Item Code 833087 Total No. of Proj.			**1**		**Total Amount**	**$9,500.00**
833088	TUBULAR HANDRAILING	M	2	1	64.00	$400.00	$25,600.00
		M	3	1	241.00	$210.00	$50,610.00
		M	7	1	20.00	$430.00	$8,600.00
		M	11	1	65.00	$600.00	$39,000.00
		M	12	2	466.00	$301.27	$140,390.00
	Unit Sub Total	**M**		**6**	**856.00**	**$308.64**	**$264,200.00**
	Item Code 833088 Total No. of Proj.			**6**		**Total Amount**	**$264,200.00**
833125	CONCRETE BARRIER (TYPE 25)	M	3	1	469.00	$150.00	$70,350.00
		M	4	1	122.00	$255.00	$31,110.00
		M	5	1	55.00	$700.00	$38,500.00
		M	8	1	22.00	$1,350.00	$29,700.00
		M	11	1	176.00	$420.00	$73,920.00
	Unit Sub Total	**M**		**5**	**844.00**	**$288.60**	**$243,580.00**
	Item Code 833125 Total No. of Proj.			**5**		**Total Amount**	**$243,580.00**
833126	CONCRETE BARRIER (TYPE 25A)	M	4	1	34.00	$477.00	$16,218.00
	Unit Sub Total	**M**		**1**	**34.00**	**$477.00**	**$16,218.00**
	Item Code 833126 Total No. of Proj.			**1**		**Total Amount**	**$16,218.00**
833128	CONCRETE BARRIER (TYPE 25 MODIFIED)	M	3	1	2,118.00	$160.00	$338,880.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**1**	**2,118.00**	**$160.00**	**$338,880.00**
	Item Code 833128 Total No. of Proj.			**1**		**Total Amount**	**$338,880.00**
833136	CONCRETE BARRIER (TYPE 25R MODIFIED)	M	6	1	5.00	$2,700.00	$13,500.00
	Unit Sub Total	**M**		**1**	**5.00**	**$2,700.00**	**$13,500.00**
	Item Code 833136 Total No. of Proj.			**1**		**Total Amount**	**$13,500.00**
833140	CONCRETE BARRIER (TYPE 26)	M	4	1	74.00	$550.00	$40,700.00
	Unit Sub Total	**M**		**1**	**74.00**	**$550.00**	**$40,700.00**
	Item Code 833140 Total No. of Proj.			**1**		**Total Amount**	**$40,700.00**
833141	CONCRETE BARRIER (TYPE 26A)	M	12	1	340.00	$310.00	$105,400.00
	Unit Sub Total	**M**		**1**	**340.00**	**$310.00**	**$105,400.00**
	Item Code 833141 Total No. of Proj.			**1**		**Total Amount**	**$105,400.00**
833142	CONCRETE BARRIER (TYPE 26 MODIFIED)	M	3	1	202.00	$365.00	$73,730.00
		M	5	1	142.00	$625.00	$88,750.00
		M	6	4	692.00	$438.29	$303,300.00
		M	11	1	187.00	$425.00	$79,475.00
		M	12	1	572.00	$320.00	$183,040.00
	Unit Sub Total	**M**		**8**	**1,795.00**	**$405.74**	**$728,295.00**
	Item Code 833142 Total No. of Proj.			**8**		**Total Amount**	**$728,295.00**
833148	CONCRETE BARRIER (TYPE 26R MODIFIED)	M	7	1	366.00	$525.00	$192,150.00
		M	11	1	70.00	$350.00	$24,500.00
	Unit Sub Total	**M**		**2**	**436.00**	**$496.90**	**$216,650.00**
	Item Code 833148 Total No. of Proj.			**2**		**Total Amount**	**$216,650.00**
833162	CONCRETE BARRIER (TYPE 27B)	M	4	1	3.00	$3,000.00	$9,000.00
	Unit Sub Total	**M**		**1**	**3.00**	**$3,000.00**	**$9,000.00**
	Item Code 833162 Total No. of Proj.			**1**		**Total Amount**	**$9,000.00**
839201	DOUBLE METAL BEAM BARRIER	M	1	1	150.00	$103.00	$15,450.00
	Unit Sub Total	**M**		**1**	**150.00**	**$103.00**	**$15,450.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 839201 Total No. of Proj.			**1**		**Total Amount**	**$15,450.00**
839220	DOUBLE METAL BEAM GUARD RAILING (WOOD POST)	M	3	2	540.00	$94.74	$51,160.00
		M	4	2	42.00	$218.45	$9,175.00
		M	8	1	1,480.00	$110.00	$162,800.00
	Unit Sub Total	**M**		**5**	**2,062.00**	**$108.21**	**$223,135.00**
	Item Code 839220 Total No. of Proj.			**5**		**Total Amount**	**$223,135.00**
839301	SINGLE THRIE BEAM BARRIER	M	3	1	8,150.00	$73.00	$594,950.00
		M	4	1	980.00	$108.00	$105,840.00
	Unit Sub Total	**M**		**2**	**9,130.00**	**$76.76**	**$700,790.00**
	Item Code 839301 Total No. of Proj.			**2**		**Total Amount**	**$700,790.00**
839302	SINGLE THRIE BEAM BARRIER (WOOD POST)	M	4	1	170.00	$80.00	$13,600.00
		M	7	1	1,100.00	$89.50	$98,450.00
		M	8	3	4,295.00	$82.05	$352,400.00
	Unit Sub Total	**M**		**5**	**5,565.00**	**$83.46**	**$464,450.00**
	Item Code 839302 Total No. of Proj.			**5**		**Total Amount**	**$464,450.00**
839303	SINGLE THRIE BEAM BARRIER (STEEL POST)	M	5	1	170.00	$103.00	$17,510.00
		M	6	6	50,350.00	$84.18	$4,238,290.00
		M	10	2	2,082.00	$80.52	$167,650.00
	Unit Sub Total	**M**		**9**	**52,602.00**	**$84.09**	**$4,423,450.00**
	Item Code 839303 Total No. of Proj.			**9**		**Total Amount**	**$4,423,450.00**
839310	DOUBLE THRIE BEAM BARRIER	M	1	1	2,430.00	$137.00	$332,910.00
		M	3	1	18,600.00	$105.00	$1,953,000.00
		M	4	1	350.00	$160.00	$56,000.00
	Unit Sub Total	**M**		**3**	**21,380.00**	**$109.54**	**$2,341,910.00**
	Item Code 839310 Total No. of Proj.			**3**		**Total Amount**	**$2,341,910.00**
839311	DOUBLE THRIE BEAM BARRIER (WOOD POST)	M	4	1	83.00	$125.00	$10,375.00
		M	7	1	11,400.00	$115.50	$1,316,700.00
		M	8	3	14,846.00	$117.46	$1,743,770.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**5**	**26,329.00**	**$116.63**	**$3,070,845.00**
	Item Code 839311 Total No. of Proj.			**5**		**Total Amount**	**$3,070,845.00**
839312	DOUBLE THRIE BEAM BARRIER (STEEL POST)	M	5	3	418.00	$233.38	$97,554.00
		M	6	4	14,407.00	$112.16	$1,615,875.00
		M	10	1	14,300.00	$110.00	$1,573,000.00
	Unit Sub Total	**M**		**8**	**29,125.00**	**$112.84**	**$3,286,429.00**
	Item Code 839312 Total No. of Proj.			**8**		**Total Amount**	**$3,286,429.00**
839313	DOUBLE THRIE BEAM BARRIER (BRIDGE)	M	1	1	13.00	$82.00	$1,066.00
	Unit Sub Total	**M**		**1**	**13.00**	**$82.00**	**$1,066.00**
	Item Code 839313 Total No. of Proj.			**1**		**Total Amount**	**$1,066.00**
839401	CONCRETE BARRIER	M	4	1	103.00	$100.00	$10,300.00
	Unit Sub Total	**M**		**1**	**103.00**	**$100.00**	**$10,300.00**
	Item Code 839401 Total No. of Proj.			**1**		**Total Amount**	**$10,300.00**
839481	CONCRETE BARRIER (TYPE 50)	M	5	1	10.00	$500.00	$5,000.00
		M	11	1	120.00	$215.00	$25,800.00
	Unit Sub Total	**M**		**2**	**130.00**	**$236.92**	**$30,800.00**
	Item Code 839481 Total No. of Proj.			**2**		**Total Amount**	**$30,800.00**
839487	CONCRETE BARRIER (TYPE 50C)	M	2	1	50.00	$380.00	$19,000.00
	Unit Sub Total	**M**		**1**	**50.00**	**$380.00**	**$19,000.00**
	Item Code 839487 Total No. of Proj.			**1**		**Total Amount**	**$19,000.00**
839489	CONCRETE BARRIER (TYPE 50D)	M	5	1	5.00	$520.00	$2,600.00
	Unit Sub Total	**M**		**1**	**5.00**	**$520.00**	**$2,600.00**
	Item Code 839489 Total No. of Proj.			**1**		**Total Amount**	**$2,600.00**
839521	CABLE RAILING	M	1	1	290.00	$100.00	$29,000.00
		M	2	3	242.00	$81.63	$19,755.00
		M	3	6	573.00	$114.92	$65,852.00
		M	4	5	1,236.00	$83.48	$103,180.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839521	CABLE RAILING	M	5	4	932.00	$75.36	$70,240.00
		M	6	1	37.00	$150.00	$5,550.00
		M	7	4	686.00	$95.44	$65,470.00
		M	8	3	262.00	$199.16	$52,180.00
		M	9	1	33.00	$120.00	$3,960.00
		M	10	1	76.00	$70.00	$5,320.00
		M	11	4	462.00	$53.05	$24,511.00
		M	12	2	693.00	$61.21	$42,420.00
	Unit Sub Total	**M**		**35**	**5,522.00**	**$88.27**	**$487,438.00**
	Item Code 839521 Total No. of Proj.			**35**		**Total Amount**	**$487,438.00**
839527	CABLE RAILING (MODIFIED)	M	4	1	3,000.00	$150.00	$450,000.00
	Unit Sub Total	**M**		**1**	**3,000.00**	**$150.00**	**$450,000.00**
	Item Code 839527 Total No. of Proj.			**1**		**Total Amount**	**$450,000.00**
839528	BURIED POST ANCHOR	EA	1	1	2.00	$2,500.00	$5,000.00
		EA	7	3	3.00	$920.00	$2,760.00
	Unit Sub Total	**EA**		**4**	**5.00**	**$1,552.00**	**$7,760.00**
	Item Code 839528 Total No. of Proj.			**4**		**Total Amount**	**$7,760.00**
839540	TRANSITION RAILING (TYPE STB)	EA	3	1	1.00	$3,500.00	$3,500.00
		EA	4	1	19.00	$3,450.00	$65,550.00
		EA	6	2	7.00	$3,314.29	$23,200.00
		EA	8	1	4.00	$2,587.00	$10,348.00
		EA	10	2	22.00	$2,818.18	$62,000.00
	Unit Sub Total	**EA**		**7**	**53.00**	**$3,105.62**	**$164,598.00**
	Item Code 839540 Total No. of Proj.			**7**		**Total Amount**	**$164,598.00**
839541	TRANSITION RAILING (TYPE WB)	EA	1	6	42.00	$3,542.86	$148,800.00
		EA	2	6	55.00	$3,594.55	$197,700.00
		EA	3	6	70.00	$2,866.71	$200,670.00
		EA	4	7	59.00	$3,228.81	$190,500.00
		EA	5	7	22.00	$2,781.59	$61,195.00
		EA	6	9	60.00	$3,516.67	$211,000.00
		EA	7	6	20.00	$3,725.00	$74,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839541	TRANSITION RAILING (TYPE WB)	EA	8	6	65.00	$4,036.92	$262,400.00
		EA	9	1	4.00	$4,000.00	$16,000.00
		EA	10	4	29.00	$2,700.00	$78,300.00
		EA	11	6	39.00	$4,020.72	$156,808.00
		EA	12	6	60.00	$4,444.17	$266,650.00
	Unit Sub Total	**EA**		**70**	**525.00**	**$3,551.47**	**$1,864,523.00**
	Item Code 839541 Total No. of Proj.			**70**		**Total Amount**	**$1,864,523.00**
839542	TRANSITION RAILING (TYPE DTB)	EA	3	1	6.00	$3,500.00	$21,000.00
		EA	4	1	5.00	$3,850.00	$19,250.00
		EA	5	1	1.00	$3,500.00	$3,500.00
		EA	6	1	1.00	$3,200.00	$3,200.00
		EA	7	1	14.00	$3,325.00	$46,550.00
		EA	8	2	13.00	$3,111.38	$40,448.00
	Unit Sub Total	**EA**		**7**	**40.00**	**$3,348.70**	**$133,948.00**
839542	TRANSITION RAILING (TYPE DTB)	M	3	1	8.00	$1,240.00	$9,920.00
	Unit Sub Total	**M**		**1**	**8.00**	**$1,240.00**	**$9,920.00**
	Item Code 839542 Total No. of Proj.			**8**		**Total Amount**	**$143,868.00**
839545	RETURN SECTION (THRIE BEAM BARRIER)	EA	10	1	1.00	$300.00	$300.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$300.00**	**$300.00**
	Item Code 839545 Total No. of Proj.			**1**		**Total Amount**	**$300.00**
839547	TERMINAL CONNECTOR (THRIE BEAM BARRIER)	EA	5	1	6.00	$5,000.00	$30,000.00
		EA	10	1	1.00	$200.00	$200.00
	Unit Sub Total	**EA**		**2**	**7.00**	**$4,314.29**	**$30,200.00**
	Item Code 839547 Total No. of Proj.			**2**		**Total Amount**	**$30,200.00**
839551	TERMINAL SECTION (TYPE B)	EA	3	1	2.00	$4,200.00	$8,400.00
		EA	4	2	8.00	$100.00	$800.00
	Unit Sub Total	**EA**		**3**	**10.00**	**$920.00**	**$9,200.00**
	Item Code 839551 Total No. of Proj.			**3**		**Total Amount**	**$9,200.00**
839552	TERMINAL SECTION (TYPE C)	EA	2	1	1.00	$125.00	$125.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**EA**		**1**	**1.00**	**$125.00**	**$125.00**
	Item Code 839552	**Total No. of Proj.**			**1**		**Total Amount**	**$125.00**
839553	END SECTION		EA	2	1	4.00	$220.00	$880.00
			EA	4	2	9.00	$83.33	$750.00
			EA	5	1	1.00	$600.00	$600.00
			EA	10	1	5.00	$250.00	$1,250.00
			EA	11	1	5.00	$70.00	$350.00
		Unit Sub Total	**EA**		**6**	**24.00**	**$159.58**	**$3,830.00**
	Item Code 839553	**Total No. of Proj.**			**6**		**Total Amount**	**$3,830.00**
839555	END CAP		EA	2	1	2.00	$125.00	$250.00
			EA	3	2	15.00	$329.73	$4,946.00
			EA	4	1	14.00	$100.00	$1,400.00
			EA	6	1	5.00	$250.00	$1,250.00
			EA	12	2	19.00	$216.32	$4,110.00
		Unit Sub Total	**EA**		**7**	**55.00**	**$217.38**	**$11,956.00**
	Item Code 839555	**Total No. of Proj.**			**7**		**Total Amount**	**$11,956.00**
839561	RAIL TENSIONING ASSEMBLY		EA	4	1	1.00	$550.00	$550.00
			EA	6	3	8.00	$1,800.00	$14,400.00
			EA	8	1	28.00	$1,200.00	$33,600.00
		Unit Sub Total	**EA**		**5**	**37.00**	**$1,312.16**	**$48,550.00**
	Item Code 839561	**Total No. of Proj.**			**5**		**Total Amount**	**$48,550.00**
839565	TERMINAL SYSTEM (TYPE SRT)		EA	6	1	13.00	$2,200.00	$28,600.00
			EA	12	1	3.00	$3,000.00	$9,000.00
		Unit Sub Total	**EA**		**2**	**16.00**	**$2,350.00**	**$37,600.00**
	Item Code 839565	**Total No. of Proj.**			**2**		**Total Amount**	**$37,600.00**
839566	TERMINAL SYSTEM (TYPE CAT)		EA	4	3	4.00	$6,325.00	$25,300.00
			EA	8	1	1.00	$7,700.00	$7,700.00
		Unit Sub Total	**EA**		**4**	**5.00**	**$6,600.00**	**$33,000.00**
	Item Code 839566	**Total No. of Proj.**			**4**		**Total Amount**	**$33,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839567	TERMINAL SYSTEM (TYPE CAT) BACKUP	EA	4	1	2.00	$1,000.00	$2,000.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$1,000.00**	**$2,000.00**
	Item Code 839567 Total No. of Proj.			**1**		**Total Amount**	**$2,000.00**
839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	1	1	1.00	$1,000.00	$1,000.00
		EA	2	6	32.00	$1,064.69	$34,070.00
		EA	3	1	3.00	$1,300.00	$3,900.00
		EA	4	8	36.00	$896.94	$32,290.00
		EA	5	4	30.00	$1,008.33	$30,250.00
		EA	6	1	7.00	$800.00	$5,600.00
		EA	7	6	39.00	$859.74	$33,530.00
		EA	8	2	5.00	$824.00	$4,120.00
		EA	10	3	21.00	$1,233.33	$25,900.00
		EA	11	4	35.00	$814.86	$28,520.00
		EA	12	5	34.00	$964.26	$32,785.00
	Unit Sub Total	**EA**		**41**	**243.00**	**$954.59**	**$231,965.00**
	Item Code 839568 Total No. of Proj.			**41**		**Total Amount**	**$231,965.00**
839569	TERMINAL ANCHOR ASSEMBLY (TYPE CA)	EA	7	1	2.00	$1,300.00	$2,600.00
		EA	10	1	1.00	$1,800.00	$1,800.00
	Unit Sub Total	**EA**		**2**	**3.00**	**$1,466.67**	**$4,400.00**
	Item Code 839569 Total No. of Proj.			**2**		**Total Amount**	**$4,400.00**
839572	RETURN CAP (TYPE TA)	EA	4	2	2.00	$325.00	$650.00
		EA	6	2	3.00	$100.33	$301.00
	Unit Sub Total	**EA**		**4**	**5.00**	**$190.20**	**$951.00**
	Item Code 839572 Total No. of Proj.			**4**		**Total Amount**	**$951.00**
839576	END CAP (TYPE A)	EA	2	1	1.00	$60.00	$60.00
		EA	3	2	2.00	$87.50	$175.00
		EA	10	1	2.00	$500.00	$1,000.00
		EA	11	1	3.00	$150.00	$450.00
		EA	12	1	2.00	$425.00	$850.00
	Unit Sub Total	**EA**		**6**	**10.00**	**$253.50**	**$2,535.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 839576	**Total No. of Proj.**			**6**		**Total Amount**	**$2,535.00**
839577	END CAP (TYPE TA)		EA	1	1	2.00	$250.00	$500.00
			EA	3	1	4.00	$75.00	$300.00
		Unit Sub Total	**EA**		**2**	**6.00**	**$133.33**	**$800.00**
	Item Code 839577	**Total No. of Proj.**			**2**		**Total Amount**	**$800.00**
839578	END CAP (TYPE TC)		EA	1	1	2.00	$250.00	$500.00
			EA	7	1	1.00	$300.00	$300.00
			EA	10	1	3.00	$500.00	$1,500.00
		Unit Sub Total	**EA**		**3**	**6.00**	**$383.33**	**$2,300.00**
	Item Code 839578	**Total No. of Proj.**			**3**		**Total Amount**	**$2,300.00**
839581	END ANCHOR ASSEMBLY (TYPE SFT)		EA	1	2	7.00	$835.71	$5,850.00
			EA	2	3	38.00	$750.66	$28,525.00
			EA	3	11	112.00	$753.27	$84,366.00
			EA	4	16	91.00	$987.97	$89,905.00
			EA	5	4	10.00	$727.20	$7,272.00
			EA	6	7	24.00	$681.25	$16,350.00
			EA	7	2	6.00	$1,395.00	$8,370.00
			EA	8	2	61.00	$873.11	$53,260.00
			EA	10	1	1.00	$2,000.00	$2,000.00
			EA	11	3	6.00	$983.33	$5,900.00
			EA	12	5	25.00	$1,118.00	$27,950.00
		Unit Sub Total	**EA**		**56**	**381.00**	**$865.48**	**$329,748.00**
	Item Code 839581	**Total No. of Proj.**			**56**		**Total Amount**	**$329,748.00**
839582	END ANCHOR ASSEMBLY (TYPE CA)		EA	3	1	2.00	$1,175.00	$2,350.00
			EA	4	2	2.00	$1,325.00	$2,650.00
			EA	6	3	5.00	$1,441.00	$7,205.00
			EA	8	1	4.00	$1,200.00	$4,800.00
			EA	12	1	1.00	$1,000.00	$1,000.00
		Unit Sub Total	**EA**		**8**	**14.00**	**$1,286.07**	**$18,005.00**
	Item Code 839582	**Total No. of Proj.**			**8**		**Total Amount**	**$18,005.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	2	4.00	$2,500.00	$10,000.00
		EA	2	4	6.00	$3,150.00	$18,900.00
		EA	3	6	27.00	$2,478.52	$66,920.00
		EA	4	11	37.00	$3,012.84	$111,475.00
		EA	5	4	10.00	$4,766.80	$47,668.00
		EA	6	4	12.00	$2,983.33	$35,800.00
		EA	7	7	50.00	$3,659.80	$182,990.00
		EA	8	3	15.00	$3,057.33	$45,860.00
		EA	10	3	7.00	$3,000.00	$21,000.00
		EA	11	6	19.00	$3,709.37	$70,478.00
		EA	12	5	40.00	$4,807.50	$192,300.00
	Unit Sub Total	**EA**		**55**	**227.00**	**$3,539.17**	**$803,391.00**
	Item Code 839584 Total No. of Proj.			**55**		**Total Amount**	**$803,391.00**
839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	1	7	75.00	$1,918.67	$143,900.00
		EA	2	15	97.00	$2,367.26	$229,624.29
		EA	3	14	111.00	$2,161.35	$239,910.00
		EA	4	30	438.00	$2,689.79	$1,178,130.00
		EA	5	10	42.00	$2,902.38	$121,900.00
		EA	6	10	41.00	$2,469.51	$101,250.00
		EA	7	6	33.00	$3,275.91	$108,105.00
		EA	8	11	100.00	$2,731.40	$273,140.00
		EA	9	2	15.00	$3,720.80	$55,812.00
		EA	10	5	13.00	$2,380.77	$30,950.00
		EA	11	9	60.00	$2,731.67	$163,900.40
		EA	12	6	57.00	$3,397.72	$193,670.00
	Unit Sub Total	**EA**		**125**	**1,082.00**	**$2,625.04**	**$2,840,291.69**
	Item Code 839585 Total No. of Proj.			**125**		**Total Amount**	**$2,840,291.69**
839591	CRASH CUSHION, SAND FILLED	EA	4	4	19.00	$1,639.47	$31,150.00
		EA	6	1	2.00	$5,500.00	$11,000.00
		EA	11	2	23.00	$926.09	$21,300.00
	Unit Sub Total	**EA**		**7**	**44.00**	**$1,442.05**	**$63,450.00**
	Item Code 839591 Total No. of Proj.			**7**		**Total Amount**	**$63,450.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839601	CRASH CUSHION (TYPE CAT)	EA	3	2	31.00	$5,061.29	$156,900.00
		EA	4	2	2.00	$6,350.00	$12,700.00
		EA	5	2	2.00	$8,050.00	$16,100.00
		EA	6	4	12.00	$5,066.67	$60,800.00
		EA	8	2	30.00	$6,400.00	$192,000.00
		EA	11	1	1.00	$6,200.00	$6,200.00
		EA	12	1	1.00	$6,350.00	$6,350.00
	Unit Sub Total	**EA**		**14**	**79.00**	**$5,709.49**	**$451,050.00**
	Item Code 839601 Total No. of Proj.			**14**		**Total Amount**	**$451,050.00**
839602	CRASH CUSHION (TYPE CAT) BACKUP	EA	3	2	31.00	$326.61	$10,125.00
		EA	4	1	1.00	$750.00	$750.00
		EA	5	2	2.00	$1,700.00	$3,400.00
		EA	6	4	12.00	$583.33	$7,000.00
		EA	8	2	30.00	$1,000.00	$30,000.00
		EA	11	1	1.00	$400.00	$400.00
		EA	12	1	1.00	$645.00	$645.00
	Unit Sub Total	**EA**		**13**	**78.00**	**$670.77**	**$52,320.00**
	Item Code 839602 Total No. of Proj.			**13**		**Total Amount**	**$52,320.00**
839603	CRASH CUSHION (ADIEM)	EA	3	2	9.00	$20,888.89	$188,000.00
		EA	4	1	2.00	$18,000.00	$36,000.00
		EA	12	1	3.00	$29,000.00	$87,000.00
	Unit Sub Total	**EA**		**4**	**14.00**	**$22,214.29**	**$311,000.00**
	Item Code 839603 Total No. of Proj.			**4**		**Total Amount**	**$311,000.00**
839604	CRASH CUSHION (REACT 9CBB)	EA	4	1	1.00	$51,000.00	$51,000.00
		EA	11	2	13.00	$52,477.00	$682,201.00
		EA	12	2	6.00	$50,000.00	$300,000.00
	Unit Sub Total	**EA**		**5**	**20.00**	**$51,660.05**	**$1,033,201.00**
	Item Code 839604 Total No. of Proj.			**5**		**Total Amount**	**$1,033,201.00**
839605	CRASH CUSHION (REACT 9SCBS)	EA	2	1	3.00	$30,000.00	$90,000.00
		EA	3	1	1.00	$52,000.00	$52,000.00
		EA	4	1	2.00	$50,000.00	$100,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839605	CRASH CUSHION (REACT 9SCBS)	EA	6	1	1.00	$59,000.00	$59,000.00
		EA	8	1	6.00	$57,000.00	$342,000.00
		EA	11	1	4.00	$49,000.00	$196,000.00
		EA	12	2	3.00	$57,333.33	$172,000.00
	Unit Sub Total	**EA**		**8**	**20.00**	**$50,550.00**	**$1,011,000.00**
	Item Code 839605 Total No. of Proj.			**8**		**Total Amount**	**$1,011,000.00**
839631	CRASH CUSHION MODULE, SAND FILLED	EA	4	2	87.00	$252.87	$22,000.00
	Unit Sub Total	**EA**		**2**	**87.00**	**$252.87**	**$22,000.00**
	Item Code 839631 Total No. of Proj.			**2**		**Total Amount**	**$22,000.00**
839701	CONCRETE BARRIER (TYPE 60)	M	2	3	2,570.00	$233.23	$599,400.00
		M	3	3	4,374.00	$148.78	$650,760.00
		M	4	10	6,870.00	$194.27	$1,334,660.00
		M	5	4	9,469.00	$128.90	$1,220,600.00
		M	6	6	14,985.00	$141.28	$2,117,155.00
		M	7	2	3,700.00	$147.61	$546,140.00
		M	8	2	3,090.00	$130.27	$402,520.00
		M	11	2	850.00	$205.04	$174,282.70
		M	12	5	8,610.00	$299.92	$2,582,300.00
	Unit Sub Total	**M**		**37**	**54,518.00**	**$176.60**	**$9,627,817.70**
	Item Code 839701 Total No. of Proj.			**37**		**Total Amount**	**$9,627,817.70**
839702	CONCRETE BARRIER (TYPE 60A)	M	2	1	1,112.00	$155.00	$172,360.00
		M	3	2	299.00	$203.58	$60,871.00
		M	4	3	854.00	$189.94	$162,206.00
		M	5	1	170.00	$175.00	$29,750.00
		M	12	2	141.00	$393.19	$55,440.00
	Unit Sub Total	**M**		**9**	**2,576.00**	**$186.58**	**$480,627.00**
	Item Code 839702 Total No. of Proj.			**9**		**Total Amount**	**$480,627.00**
839703	CONCRETE BARRIER (TYPE 60C)	M	2	1	4,040.00	$297.00	$1,199,880.00
		M	3	3	2,010.00	$239.35	$481,100.00
		M	4	8	4,471.00	$394.12	$1,762,120.00
		M	5	3	4,770.00	$191.38	$912,900.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839703	CONCRETE BARRIER (TYPE 60C)	M	6	2	710.00	$220.03	$156,220.00
		M	7	1	1,650.00	$207.00	$341,550.00
		M	8	1	2,160.00	$220.00	$475,200.00
		M	10	2	6,220.00	$217.07	$1,350,200.00
		M	11	1	43.00	$700.00	$30,100.00
		M	12	3	1,580.00	$419.68	$663,100.00
	Unit Sub Total	**M**		**25**	**27,654.00**	**$266.59**	**$7,372,370.00**
	Item Code 839703 Total No. of Proj.			**25**		**Total Amount**	**$7,372,370.00**
839704	CONCRETE BARRIER (TYPE 60D)	M	1	1	114.00	$170.00	$19,380.00
		M	4	5	1,636.00	$216.95	$354,930.00
		M	5	1	271.00	$125.00	$33,875.00
		M	7	1	270.00	$305.00	$82,350.00
		M	10	1	480.00	$195.00	$93,600.00
		M	11	2	433.00	$271.51	$117,565.00
		M	12	2	3,755.00	$332.33	$1,247,900.00
	Unit Sub Total	**M**		**13**	**6,959.00**	**$280.16**	**$1,949,600.00**
	Item Code 839704 Total No. of Proj.			**13**		**Total Amount**	**$1,949,600.00**
839705	CONCRETE BARRIER (TYPE 60E)	M	3	3	205.00	$476.59	$97,700.00
		M	4	3	300.00	$930.50	$279,150.00
		M	5	3	305.00	$573.18	$174,820.00
		M	6	2	136.00	$710.94	$96,688.00
		M	7	1	140.00	$736.00	$103,040.00
		M	10	1	40.00	$560.00	$22,400.00
		M	12	2	306.00	$334.64	$102,400.00
	Unit Sub Total	**M**		**15**	**1,432.00**	**$611.87**	**$876,198.00**
	Item Code 839705 Total No. of Proj.			**15**		**Total Amount**	**$876,198.00**
839706	CONCRETE BARRIER (TYPE 60G)	M	8	1	4,980.00	$210.00	$1,045,800.00
		M	11	1	26.00	$1,200.00	$31,200.00
	Unit Sub Total	**M**		**2**	**5,006.00**	**$215.14**	**$1,077,000.00**
	Item Code 839706 Total No. of Proj.			**2**		**Total Amount**	**$1,077,000.00**
839707	CONCRETE BARRIER (TYPE 60GA)	M	8	1	510.00	$350.00	$178,500.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**1**	**510.00**	**$350.00**	**$178,500.00**
	Item Code 839707 Total No. of Proj.			**1**		**Total Amount**	**$178,500.00**
839708	CONCRETE BARRIER (TYPE 60GC)	M	7	1	720.00	$584.00	$420,480.00
		M	8	1	2,470.00	$415.00	$1,025,050.00
	Unit Sub Total	**M**		**2**	**3,190.00**	**$453.14**	**$1,445,530.00**
	Item Code 839708 Total No. of Proj.			**2**		**Total Amount**	**$1,445,530.00**
839709	CONCRETE BARRIER (TYPE 60GE)	M	4	1	65.00	$750.00	$48,750.00
		M	8	1	170.00	$600.00	$102,000.00
		M	11	1	90.00	$1,650.00	$148,500.00
	Unit Sub Total	**M**		**3**	**325.00**	**$920.77**	**$299,250.00**
	Item Code 839709 Total No. of Proj.			**3**		**Total Amount**	**$299,250.00**
839710	CONCRETE BARRIER (TYPE 60S)	M	3	1	110.00	$600.00	$66,000.00
		M	4	1	600.00	$225.00	$135,000.00
		M	5	3	2,390.00	$196.20	$468,915.00
		M	11	2	3,440.00	$215.56	$741,520.00
	Unit Sub Total	**M**		**7**	**6,540.00**	**$215.82**	**$1,411,435.00**
	Item Code 839710 Total No. of Proj.			**7**		**Total Amount**	**$1,411,435.00**
839711	CONCRETE BARRIER (TYPE 60SA)	M	5	1	108.00	$200.00	$21,600.00
	Unit Sub Total	**M**		**1**	**108.00**	**$200.00**	**$21,600.00**
	Item Code 839711 Total No. of Proj.			**1**		**Total Amount**	**$21,600.00**
839712	CONCRETE BARRIER (TYPE 60SC)	M	3	1	170.00	$189.00	$32,130.00
		M	5	2	980.00	$274.86	$269,360.00
		M	11	2	1,640.00	$311.04	$510,100.00
	Unit Sub Total	**M**		**5**	**2,790.00**	**$290.89**	**$811,590.00**
	Item Code 839712 Total No. of Proj.			**5**		**Total Amount**	**$811,590.00**
839713	CONCRETE BARRIER (TYPE 60SE)	M	4	1	130.00	$320.00	$41,600.00
		M	11	1	10.00	$1,000.00	$10,000.00
	Unit Sub Total	**M**		**2**	**140.00**	**$368.57**	**$51,600.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 839713 Total No. of Proj.			**2**		**Total Amount**	**$51,600.00**
839714	CONCRETE BARRIER (TYPE 80)	M	1	1	1,248.00	$300.00	$374,400.00
		M	6	1	30.00	$1,600.00	$48,000.00
		M	7	1	20.00	$2,600.00	$52,000.00
	Unit Sub Total	**M**		**3**	**1,298.00**	**$365.49**	**$474,400.00**
	Item Code 839714 Total No. of Proj.			**3**		**Total Amount**	**$474,400.00**
839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	M	3	2	431.00	$710.04	$306,028.00
		M	4	2	683.40	$307.17	$209,920.00
		M	6	1	200.00	$280.00	$56,000.00
		M	10	1	193.00	$400.00	$77,200.00
		M	11	1	621.00	$190.00	$117,990.00
	Unit Sub Total	**M**		**7**	**2,128.40**	**$360.43**	**$767,138.00**
	Item Code 839717 Total No. of Proj.			**7**		**Total Amount**	**$767,138.00**
839718	CONCRETE BARRIER (TYPE 732R)	M	6	1	33.00	$750.00	$24,750.00
		M	8	2	806.00	$336.54	$271,250.00
	Unit Sub Total	**M**		**3**	**839.00**	**$352.80**	**$296,000.00**
	Item Code 839718 Total No. of Proj.			**3**		**Total Amount**	**$296,000.00**
839720	CONCRETE BARRIER (TYPE 732)	M	2	2	1,893.00	$173.67	$328,750.00
		M	3	1	293.00	$255.00	$74,715.00
		M	4	5	3,081.00	$243.17	$749,215.00
		M	5	1	165.00	$125.00	$20,625.00
		M	6	2	497.00	$247.69	$123,100.00
		M	8	3	717.00	$321.17	$230,280.00
		M	10	1	1,724.00	$230.00	$396,520.00
		M	11	1	284.00	$280.00	$79,520.00
	Unit Sub Total	**M**		**16**	**8,654.00**	**$231.42**	**$2,002,725.00**
	Item Code 839720 Total No. of Proj.			**16**		**Total Amount**	**$2,002,725.00**
839721	CONCRETE BARRIER (TYPE 732A)	M	3	1	29.00	$600.00	$17,400.00
		M	4	2	850.00	$264.41	$224,750.00
		M	5	1	120.00	$250.00	$30,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839721	CONCRETE BARRIER (TYPE 732A)	M	6	1	350.00	$350.00	$122,500.00
	Unit Sub Total	**M**		**5**	**1,349.00**	**$292.55**	**$394,650.00**
	Item Code 839721 Total No. of Proj.			**5**		**Total Amount**	**$394,650.00**
839723	CONCRETE BARRIER (TYPE 732B)	M	3	1	26.00	$580.00	$15,080.00
	Unit Sub Total	**M**		**1**	**26.00**	**$580.00**	**$15,080.00**
	Item Code 839723 Total No. of Proj.			**1**		**Total Amount**	**$15,080.00**
839725	CONCRETE BARRIER (TYPE 736)	M	4	2	1,000.00	$235.00	$235,000.00
		M	5	2	602.00	$422.19	$254,160.00
		M	7	1	908.00	$360.00	$326,880.00
		M	8	2	1,332.00	$347.75	$463,200.00
		M	10	1	389.00	$300.00	$116,700.00
		M	12	1	248.00	$250.00	$62,000.00
	Unit Sub Total	**M**		**9**	**4,479.00**	**$325.51**	**$1,457,940.00**
	Item Code 839725 Total No. of Proj.			**9**		**Total Amount**	**$1,457,940.00**
839726	CONCRETE BARRIER (TYPE 736A)	M	4	1	325.00	$240.00	$78,000.00
		M	7	1	713.00	$370.00	$263,810.00
		M	8	1	65.00	$360.00	$23,400.00
		M	12	4	3,191.00	$276.29	$881,650.00
	Unit Sub Total	**M**		**7**	**4,294.00**	**$290.37**	**$1,246,860.00**
	Item Code 839726 Total No. of Proj.			**7**		**Total Amount**	**$1,246,860.00**
839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	M	2	1	29.00	$580.00	$16,820.00
		M	4	2	545.00	$416.31	$226,890.00
		M	5	1	334.00	$390.00	$130,260.00
		M	6	1	173.00	$300.00	$51,900.00
		M	7	2	397.00	$343.55	$136,390.00
		M	8	1	687.00	$145.00	$99,615.00
		M	10	1	166.00	$425.00	$70,550.00
		M	12	4	1,675.00	$352.68	$590,735.00
	Unit Sub Total	**M**		**13**	**4,006.00**	**$330.29**	**$1,323,160.00**
	Item Code 839727 Total No. of Proj.			**13**		**Total Amount**	**$1,323,160.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
839728	CONCRETE BARRIER (TYPE 736R)	M	10	1	382.00	$300.00	$114,600.00
	Unit Sub Total	**M**		**1**	**382.00**	**$300.00**	**$114,600.00**
	Item Code 839728 Total No. of Proj.			**1**		**Total Amount**	**$114,600.00**
839731	CONCRETE BARRIER (TYPE 736B)	M	3	1	5.00	$2,300.00	$11,500.00
		M	4	2	10.00	$1,610.00	$16,100.00
		M	7	1	3.00	$800.00	$2,400.00
		M	12	1	190.00	$430.00	$81,700.00
	Unit Sub Total	**M**		**5**	**208.00**	**$537.02**	**$111,700.00**
	Item Code 839731 Total No. of Proj.			**5**		**Total Amount**	**$111,700.00**
839734	CONCRETE BARRIER (TYPE 736SV)	M	4	3	2,840.00	$448.38	$1,273,400.00
		M	5	1	880.00	$320.00	$281,600.00
		M	6	1	250.00	$420.00	$105,000.00
		M	7	2	5,510.00	$598.68	$3,298,700.00
		M	10	1	1,616.00	$450.00	$727,200.00
		M	12	1	540.00	$400.00	$216,000.00
	Unit Sub Total	**M**		**9**	**11,636.00**	**$507.21**	**$5,901,900.00**
	Item Code 839734 Total No. of Proj.			**9**		**Total Amount**	**$5,901,900.00**
839735	CONCRETE BARRIER (TYPE 742)	M	4	1	1,111.00	$220.00	$244,420.00
	Unit Sub Total	**M**		**1**	**1,111.00**	**$220.00**	**$244,420.00**
	Item Code 839735 Total No. of Proj.			**1**		**Total Amount**	**$244,420.00**
839740	CALIFORNIA ST-10 BRIDGE RAIL	M	2	1	245.00	$800.00	$196,000.00
	Unit Sub Total	**M**		**1**	**245.00**	**$800.00**	**$196,000.00**
	Item Code 839740 Total No. of Proj.			**1**		**Total Amount**	**$196,000.00**
840501	THERMOPLASTIC TRAFFIC STRIPE	M	2	2	410.00	$13.76	$5,640.00
		M	3	1	95.00	$50.00	$4,750.00
		M	4	2	4,140.00	$6.03	$24,966.00
		M	7	2	790.00	$4.31	$3,407.20
		M	8	3	6,790.00	$1.60	$10,870.00
		M	10	1	4,100.00	$2.50	$10,250.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**11**	**16,325.00**	**$3.67**	**$59,883.20**
	Item Code 840501 Total No. of Proj.			**11**		**Total Amount**	**$59,883.20**
840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	3	2	10,600.00	$1.51	$16,025.00
		LF	4	1	46,000.00	$1.00	$46,000.00
	Unit Sub Total	**LF**		**3**	**56,600.00**	**$1.10**	**$62,025.00**
	Item Code 840504 Total No. of Proj.			**3**		**Total Amount**	**$62,025.00**
840506	8" THERMOPLASTIC TRAFFIC STRIPE	LF	3	2	555.00	$2.94	$1,630.00
	Unit Sub Total	**LF**		**2**	**555.00**	**$2.94**	**$1,630.00**
840506	8" THERMOPLASTIC TRAFFIC STRIPE	M	8	1	560.00	$3.15	$1,764.00
	Unit Sub Total	**M**		**1**	**560.00**	**$3.15**	**$1,764.00**
	Item Code 840506 Total No. of Proj.			**3**		**Total Amount**	**$3,394.00**
840515	THERMOPLASTIC PAVEMENT MARKING	M2	1	10	633.00	$66.47	$42,075.00
		M2	2	27	2,924.00	$59.90	$175,153.30
		M2	3	28	4,426.60	$52.80	$233,719.00
		M2	4	39	9,831.50	$49.07	$482,404.00
		M2	5	18	2,989.00	$57.79	$172,730.25
		M2	6	27	3,923.00	$43.36	$170,119.80
		M2	7	28	7,221.00	$34.34	$247,982.45
		M2	8	30	3,633.90	$41.15	$149,524.74
		M2	9	4	2,220.00	$25.52	$56,645.00
		M2	10	15	2,329.00	$61.59	$143,437.00
		M2	11	21	4,233.70	$42.70	$180,783.50
		M2	12	19	4,824.00	$38.11	$183,824.00
	Unit Sub Total	**M2**		**266**	**49,188.70**	**$45.51**	**$2,238,398.04**
	Item Code 840515 Total No. of Proj.			**266**		**Total Amount**	**$2,238,398.04**
840519	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING	M2	1	1	350.00	$45.00	$15,750.00
		M2	4	2	1,222.00	$33.01	$40,340.00
		M2	7	2	123.00	$42.56	$5,235.00
		M2	12	1	28.00	$40.00	$1,120.00
	Unit Sub Total	**M2**		**6**	**1,723.00**	**$36.24**	**$62,445.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 840519 Total No. of Proj.			**6**		**Total Amount**	**$62,445.00**
840525	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 36-12)	LF	3	1	6,410.00	$1.00	$6,410.00
	Unit Sub Total	**LF**		**1**	**6,410.00**	**$1.00**	**$6,410.00**
	Item Code 840525 Total No. of Proj.			**1**		**Total Amount**	**$6,410.00**
840559	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED) (BROKEN 5.18 M - 2.14 M)	M	3	1	35.00	$40.00	$1,400.00
	Unit Sub Total	**M**		**1**	**35.00**	**$40.00**	**$1,400.00**
	Item Code 840559 Total No. of Proj.			**1**		**Total Amount**	**$1,400.00**
840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	2	1	3,720.00	$2.50	$9,300.00
		LF	3	2	115,400.00	$0.74	$85,810.00
	Unit Sub Total	**LF**		**3**	**119,120.00**	**$0.80**	**$95,110.00**
840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	1	2	23,400.00	$1.93	$45,050.00
		M	2	26	536,110.00	$1.03	$554,170.50
		M	3	24	445,023.00	$0.83	$370,656.00
		M	4	3	66,410.00	$0.82	$54,542.00
		M	5	16	212,800.00	$0.91	$193,567.40
		M	6	29	537,349.00	$0.89	$477,439.00
		M	8	38	944,260.00	$0.88	$830,417.50
		M	10	19	731,830.00	$0.77	$564,289.00
	Unit Sub Total	**M**		**157**	**3,497,182.00**	**$0.88**	**$3,090,131.40**
	Item Code 840560 Total No. of Proj.			**160**		**Total Amount**	**$3,185,241.40**
840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	1	18	418,900.00	$1.31	$549,003.50
		M	2	1	1,020.00	$5.00	$5,100.00
		M	3	30	261,160.00	$1.60	$416,993.00
		M	4	52	678,752.00	$1.55	$1,050,632.50
		M	5	18	225,332.00	$1.05	$235,807.00
		M	6	22	212,400.00	$1.11	$235,812.00
		M	7	41	1,090,900.00	$0.91	$992,397.10
		M	8	1	130,000.00	$0.85	$110,500.00
		M	11	2	31,380.00	$1.24	$38,880.00
		M	12	25	388,750.00	$1.17	$455,060.50

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**210**	**3,438,594.00**	**$1.19**	**$4,090,185.60**
	Item Code 840561 Total No. of Proj.			**210**		**Total Amount**	**$4,090,185.60**
840562	150 MM THERMOPLASTIC TRAFFIC STRIPE	M	4	1	1,010.00	$1.00	$1,010.00
		M	5	1	2,940.00	$2.20	$6,468.00
		M	7	1	490.00	$6.00	$2,940.00
	Unit Sub Total	**M**		**3**	**4,440.00**	**$2.35**	**$10,418.00**
	Item Code 840562 Total No. of Proj.			**3**		**Total Amount**	**$10,418.00**
840563	200 MM THERMOPLASTIC TRAFFIC STRIPE	M	1	6	6,623.00	$2.43	$16,116.00
		M	2	1	300.00	$4.00	$1,200.00
		M	3	27	29,366.00	$3.52	$103,332.00
		M	4	36	56,957.00	$3.20	$182,055.60
		M	5	13	19,008.00	$2.09	$39,687.70
		M	6	16	19,445.00	$2.23	$43,328.90
		M	7	26	48,151.00	$2.56	$123,081.10
		M	8	2	1,950.00	$1.95	$3,810.00
		M	11	17	33,528.00	$2.70	$90,584.20
		M	12	20	25,542.00	$2.89	$73,904.00
	Unit Sub Total	**M**		**164**	**240,870.00**	**$2.81**	**$677,099.50**
	Item Code 840563 Total No. of Proj.			**164**		**Total Amount**	**$677,099.50**
840564	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	1	1	90.00	$2.80	$252.00
		M	3	10	18,492.00	$2.02	$37,405.50
		M	4	13	23,515.00	$3.52	$82,825.00
		M	5	4	2,050.00	$1.91	$3,906.00
		M	6	4	1,430.00	$2.01	$2,878.00
		M	7	8	15,605.00	$2.04	$31,891.60
		M	11	4	7,180.00	$1.08	$7,731.00
		M	12	13	17,110.00	$2.79	$47,815.00
	Unit Sub Total	**M**		**57**	**85,472.00**	**$2.51**	**$214,704.10**
	Item Code 840564 Total No. of Proj.			**57**		**Total Amount**	**$214,704.10**
840565	100 MM THERMOPLASTIC TRAFFIC STRIPE (DASHED YELLOW)	M	6	1	13,400.00	$1.00	$13,400.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**M**		**1**	**13,400.00**	**$1.00**	**$13,400.00**
	Item Code 840565 Total No. of Proj.			**1**		**Total Amount**	**$13,400.00**
840566	100 MM THERMOPLASTIC TRAFFIC STRIPE (DASHED WHITE)	M	4	1	24,400.00	$2.00	$48,800.00
	Unit Sub Total	**M**		**1**	**24,400.00**	**$2.00**	**$48,800.00**
	Item Code 840566 Total No. of Proj.			**1**		**Total Amount**	**$48,800.00**
840567	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 1.83 M - 0.30 M)	M	1	1	110.00	$2.00	$220.00
		M	3	3	165.00	$2.01	$331.50
		M	4	3	398.00	$1.44	$574.00
		M	7	4	856.00	$1.35	$1,159.40
		M	11	4	381.00	$4.15	$1,582.00
		M	12	5	730.00	$1.51	$1,104.50
	Unit Sub Total	**M**		**20**	**2,640.00**	**$1.88**	**$4,971.40**
	Item Code 840567 Total No. of Proj.			**20**		**Total Amount**	**$4,971.40**
840568	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 3.66 M - 0.92 M)	M	1	3	531.00	$1.34	$713.50
		M	3	2	170.00	$3.71	$630.00
		M	4	5	4,674.00	$1.57	$7,324.00
		M	6	5	2,970.00	$1.01	$2,994.00
	Unit Sub Total	**M**		**15**	**8,345.00**	**$1.40**	**$11,661.50**
	Item Code 840568 Total No. of Proj.			**15**		**Total Amount**	**$11,661.50**
840570	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	1	7	39,210.00	$0.91	$35,532.20
		M	2	1	300.00	$2.00	$600.00
		M	3	26	256,930.00	$1.10	$282,457.50
		M	4	11	14,278.00	$1.52	$21,684.00
		M	5	13	129,490.00	$0.62	$80,825.00
		M	6	18	246,026.00	$0.71	$175,543.70
		M	7	21	266,515.00	$0.70	$185,683.90
		M	11	1	1,600.00	$1.20	$1,920.00
		M	12	13	205,070.00	$0.90	$184,167.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
		Unit Sub Total	**M**		**111**	**1,159,419.00**	**$0.84**	**$968,413.30**
	Item Code 840570	**Total No. of Proj.**			**111**		**Total Amount**	**$968,413.30**
840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)		EA	12	1	650.00	$2.00	$1,300.00
		Unit Sub Total	**EA**		**1**	**650.00**	**$2.00**	**$1,300.00**
840571	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 5.18 M - 2.14 M)		M	1	4	1,018.00	$1.72	$1,750.40
			M	3	10	8,589.00	$1.06	$9,111.45
			M	4	22	22,476.00	$1.13	$25,365.00
			M	5	7	6,367.00	$1.70	$10,848.50
			M	6	7	5,470.00	$0.85	$4,654.70
			M	7	16	58,583.00	$0.87	$51,059.20
			M	11	3	1,070.00	$1.99	$2,133.00
			M	12	14	13,900.00	$1.02	$14,202.00
		Unit Sub Total	**M**		**83**	**117,473.00**	**$1.01**	**$119,124.25**
	Item Code 840571	**Total No. of Proj.**			**84**		**Total Amount**	**$120,424.25**
840572	100 MM THERMOPLASTIC TRAFFIC STRIPE (RECESSED)		M	2	2	366.00	$13.70	$5,014.00
			M	3	1	760.00	$40.00	$30,400.00
		Unit Sub Total	**M**		**3**	**1,126.00**	**$31.45**	**$35,414.00**
	Item Code 840572	**Total No. of Proj.**			**3**		**Total Amount**	**$35,414.00**
840574	200 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)		M	8	1	4,200.00	$1.50	$6,300.00
			M	12	5	5,570.00	$2.48	$13,841.00
		Unit Sub Total	**M**		**6**	**9,770.00**	**$2.06**	**$20,141.00**
	Item Code 840574	**Total No. of Proj.**			**6**		**Total Amount**	**$20,141.00**
840575	100 MM TWO-COMPONENT PAINT TRAFFIC STRIPE		M	2	1	11,300.00	$7.00	$79,100.00
			M	3	2	94,100.00	$0.96	$90,250.00
		Unit Sub Total	**M**		**3**	**105,400.00**	**$1.61**	**$169,350.00**
	Item Code 840575	**Total No. of Proj.**			**3**		**Total Amount**	**$169,350.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
840576	150 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	M	3	1	3,440.00	$1.35	$4,644.00
	Unit Sub Total	**M**		**1**	**3,440.00**	**$1.35**	**$4,644.00**
	Item Code 840576 Total No. of Proj.			**1**		**Total Amount**	**$4,644.00**
840577	200 MM TWO-COMPONENT PAINT TRAFFIC STRIPE	M	3	1	210.00	$1.85	$388.50
	Unit Sub Total	**M**		**1**	**210.00**	**$1.85**	**$388.50**
	Item Code 840577 Total No. of Proj.			**1**		**Total Amount**	**$388.50**
840651	PAINTED STALL LINES AND PAVEMENT MARKINGS	M2	7	1	77.00	$20.00	$1,540.00
		M2	12	1	1,700.00	$3.39	$5,763.00
	Unit Sub Total	**M2**		**2**	**1,777.00**	**$4.11**	**$7,303.00**
	Item Code 840651 Total No. of Proj.			**2**		**Total Amount**	**$7,303.00**
840653	PAINT TRAFFIC STRIPE	M	2	3	114,000.00	$0.37	$42,637.00
		M	4	1	200.00	$7.00	$1,400.00
		M	7	1	51.00	$30.00	$1,530.00
	Unit Sub Total	**M**		**5**	**114,251.00**	**$0.40**	**$45,567.00**
	Item Code 840653 Total No. of Proj.			**5**		**Total Amount**	**$45,567.00**
840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	3	2	40,360.00	$0.80	$32,436.00
	Unit Sub Total	**LF**		**2**	**40,360.00**	**$0.80**	**$32,436.00**
840655	PAINT TRAFFIC STRIPE (1-COAT)	M	1	7	65,500.00	$0.89	$58,495.00
		M	2	4	348,400.00	$0.30	$103,394.00
		M	8	1	1,250.00	$2.50	$3,125.00
	Unit Sub Total	**M**		**12**	**415,150.00**	**$0.40**	**$165,014.00**
	Item Code 840655 Total No. of Proj.			**14**		**Total Amount**	**$197,450.00**
840656	PAINT TRAFFIC STRIPE (2-COAT)	LF	3	1	16,200.00	$1.20	$19,440.00
	Unit Sub Total	**LF**		**1**	**16,200.00**	**$1.20**	**$19,440.00**
840656	PAINT TRAFFIC STRIPE (2-COAT)	M	2	6	185,650.00	$0.68	$126,839.00
		M	3	1	440.00	$6.50	$2,860.00
		M	4	7	125,187.00	$0.88	$110,169.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
840656	PAINT TRAFFIC STRIPE (2-COAT)	M	5	16	253,046.00	$0.47	$119,405.60
		M	6	5	199,370.00	$0.56	$110,980.00
		M	7	7	20,625.00	$0.58	$12,057.50
		M	8	2	131,290.00	$0.46	$60,912.50
		M	9	10	504,660.00	$0.50	$254,509.00
		M	10	6	90,370.00	$0.79	$71,410.50
		M	11	23	686,770.00	$0.74	$505,695.00
		M	12	9	207,660.00	$0.70	$145,108.00
	Unit Sub Total	**M**		**92**	**2,405,068.00**	**$0.63**	**$1,519,946.10**
	Item Code 840656 Total No. of Proj.			**93**		**Total Amount**	**$1,539,386.10**
840660	PAINT PAVEMENT MARKING	M	11	1	64.00	$16.00	$1,024.00
	Unit Sub Total	**M**		**1**	**64.00**	**$16.00**	**$1,024.00**
840660	PAINT PAVEMENT MARKING	M2	2	1	22.00	$90.00	$1,980.00
		M2	4	2	650.00	$33.54	$21,800.00
		M2	6	1	12.00	$40.00	$480.00
	Unit Sub Total	**M2**		**4**	**684.00**	**$35.47**	**$24,260.00**
	Item Code 840660 Total No. of Proj.			**5**		**Total Amount**	**$25,284.00**
840661	TWO-COMPONENT PAINT PAVEMENT MARKING	M2	3	3	435.00	$41.60	$18,096.00
	Unit Sub Total	**M2**		**3**	**435.00**	**$41.60**	**$18,096.00**
	Item Code 840661 Total No. of Proj.			**3**		**Total Amount**	**$18,096.00**
840665	PAINT PAVEMENT MARKING (1-COAT)	M2	7	2	221.00	$30.00	$6,630.00
		M2	8	1	50.00	$16.00	$800.00
	Unit Sub Total	**M2**		**3**	**271.00**	**$27.42**	**$7,430.00**
	Item Code 840665 Total No. of Proj.			**3**		**Total Amount**	**$7,430.00**
840666	PAINT PAVEMENT MARKING (2-COAT)	M2	3	1	60.00	$22.00	$1,320.00
		M2	4	4	37.00	$128.65	$4,760.00
		M2	6	3	1,084.00	$44.75	$48,510.00
		M2	7	1	72.00	$27.00	$1,944.00
		M2	8	1	65.00	$15.00	$975.00
		M2	9	4	384.00	$46.46	$17,840.00
		M2	10	5	214.00	$41.72	$8,928.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
840666	PAINT PAVEMENT MARKING (2-COAT)	M2	12	1	35.00	$63.00	$2,205.00
	Unit Sub Total	**M2**		**20**	**1,951.00**	**$44.33**	**$86,482.00**
	Item Code 840666 Total No. of Proj.			**20**		**Total Amount**	**$86,482.00**
842000	PARKING BUMPER (PRECAST CONCRETE)	EA	3	1	60.00	$105.00	$6,300.00
		EA	4	3	55.00	$118.05	$6,493.00
		EA	7	1	33.00	$32.00	$1,056.00
	Unit Sub Total	**EA**		**5**	**148.00**	**$93.57**	**$13,849.00**
	Item Code 842000 Total No. of Proj.			**5**		**Total Amount**	**$13,849.00**
850101	PAVEMENT MARKER (NON-REFLECTIVE)	EA	1	7	52,740.00	$2.29	$121,016.00
		EA	3	8	7,182.00	$3.07	$22,083.00
		EA	4	34	119,972.00	$2.49	$298,264.50
		EA	5	14	54,780.00	$1.84	$100,848.00
		EA	6	3	3,440.00	$2.04	$7,030.00
		EA	7	17	83,980.00	$1.57	$131,643.00
		EA	8	11	89,732.00	$1.47	$132,093.50
		EA	10	2	20,950.00	$2.00	$41,900.00
		EA	11	13	49,546.00	$1.85	$91,606.30
		EA	12	19	92,760.00	$1.59	$147,630.50
	Unit Sub Total	**EA**		**128**	**575,082.00**	**$1.90**	**$1,094,114.80**
	Item Code 850101 Total No. of Proj.			**128**		**Total Amount**	**$1,094,114.80**
850102	PAVEMENT MARKER (REFLECTIVE)	EA	1	1	120.00	$5.00	$600.00
		EA	4	4	850.00	$6.12	$5,200.00
		EA	8	3	5,759.00	$2.03	$11,693.00
		EA	12	1	80.00	$10.00	$800.00
	Unit Sub Total	**EA**		**9**	**6,809.00**	**$2.69**	**$18,293.00**
	Item Code 850102 Total No. of Proj.			**9**		**Total Amount**	**$18,293.00**
850103	PAVEMENT MARKER (REFLECTIVE-SPECIAL TYPE G)	EA	4	1	5,500.00	$4.00	$22,000.00
	Unit Sub Total	**EA**		**1**	**5,500.00**	**$4.00**	**$22,000.00**
	Item Code 850103 Total No. of Proj.			**1**		**Total Amount**	**$22,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
850104	PAVEMENT MARKER (REFLECTIVE-SPECIAL TYPE H)	EA	4	1	3,800.00	$4.00	$15,200.00
	Unit Sub Total	**EA**		**1**	**3,800.00**	**$4.00**	**$15,200.00**
	Item Code 850104 Total No. of Proj.			**1**		**Total Amount**	**$15,200.00**
850110	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE C)	EA	4	5	373.00	$4.74	$1,768.00
		EA	12	1	190.00	$3.15	$598.50
	Unit Sub Total	**EA**		**6**	**563.00**	**$4.20**	**$2,366.50**
	Item Code 850110 Total No. of Proj.			**6**		**Total Amount**	**$2,366.50**
850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1	14	15,892.00	$5.33	$84,745.00
		EA	2	4	860.00	$15.10	$12,990.00
		EA	3	40	63,881.00	$4.67	$298,098.50
		EA	4	44	74,390.00	$4.73	$352,209.80
		EA	5	32	58,870.00	$3.42	$201,336.30
		EA	6	31	56,810.00	$3.55	$201,787.80
		EA	7	33	127,831.00	$2.37	$303,165.20
		EA	8	28	94,065.00	$3.50	$329,644.10
		EA	10	20	44,250.00	$4.22	$186,734.00
		EA	11	19	48,619.00	$3.85	$187,153.40
		EA	12	21	56,838.00	$3.64	$206,643.50
	Unit Sub Total	**EA**		**286**	**642,306.00**	**$3.68**	**$2,364,507.60**
850111	PAVEMENT MARKER (RETROREFLECTIVE)	M	7	1	1,590.00	$6.00	$9,540.00
	Unit Sub Total	**M**		**1**	**1,590.00**	**$6.00**	**$9,540.00**
	Item Code 850111 Total No. of Proj.			**287**		**Total Amount**	**$2,374,047.60**
850112	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE G)	EA	4	5	7,821.00	$4.28	$33,445.00
		EA	7	1	90.00	$12.00	$1,080.00
		EA	12	2	1,065.00	$3.34	$3,559.50
	Unit Sub Total	**EA**		**8**	**8,976.00**	**$4.24**	**$38,084.50**
	Item Code 850112 Total No. of Proj.			**8**		**Total Amount**	**$38,084.50**
850113	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H)	EA	4	4	5,430.00	$4.44	$24,090.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
850113	PAVEMENT MARKER (RETROREFLECTIVE-SPECIAL TYPE H)	EA	7	2	106.00	$17.74	$1,880.00
		EA	12	1	410.00	$3.15	$1,291.50
	Unit Sub Total	**EA**		**7**	**5,946.00**	**$4.58**	**$27,261.50**
	Item Code 850113 Total No. of Proj.			**7**		**Total Amount**	**$27,261.50**
850120	PAVEMENT MARKER (REFLECTIVE-RECESSED)	EA	1	1	3,730.00	$12.00	$44,760.00
		EA	2	1	42.00	$65.00	$2,730.00
	Unit Sub Total	**EA**		**2**	**3,772.00**	**$12.59**	**$47,490.00**
	Item Code 850120 Total No. of Proj.			**2**		**Total Amount**	**$47,490.00**
850121	PAVEMENT MARKER (NON-REFLECTIVE-RECESSED)	EA	2	1	37.00	$65.00	$2,405.00
	Unit Sub Total	**EA**		**1**	**37.00**	**$65.00**	**$2,405.00**
	Item Code 850121 Total No. of Proj.			**1**		**Total Amount**	**$2,405.00**
850122	PAVEMENT MARKER (RETROREFLECTIVE-RECESSED)	EA	1	6	10,454.00	$9.87	$103,130.00
		EA	2	32	66,055.00	$10.02	$662,098.20
		EA	3	1	1,280.00	$12.00	$15,360.00
		EA	6	4	8,024.00	$13.43	$107,780.00
		EA	7	1	320.00	$45.00	$14,400.00
		EA	8	9	16,122.00	$10.65	$171,730.00
		EA	10	1	240.00	$25.00	$6,000.00
		EA	12	2	4,780.00	$11.39	$54,440.00
	Unit Sub Total	**EA**		**56**	**107,275.00**	**$10.58**	**$1,134,938.20**
	Item Code 850122 Total No. of Proj.			**56**		**Total Amount**	**$1,134,938.20**
860150	SIGNAL AND LIGHTING (TEMPORARY)	LS	12	1	1.00	$106,500.00	$106,500.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$106,500.00**	**$106,500.00**
	Item Code 860150 Total No. of Proj.			**1**		**Total Amount**	**$106,500.00**
860201	SIGNAL AND LIGHTING	LS	2	1	1.00	$152,000.00	$152,000.00
		LS	3	3	3.00	$191,344.67	$574,034.00
		LS	4	2	2.00	$114,750.00	$229,500.00
		LS	6	4	4.00	$182,450.00	$729,800.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860201	SIGNAL AND LIGHTING	LS	7	2	2.00	$129,755.00	$259,510.00
		LS	8	2	2.00	$285,000.00	$570,000.00
		LS	10	2	2.00	$177,728.50	$355,457.00
		LS	12	1	1.00	$127,000.00	$127,000.00
	Unit Sub Total	**LS**		**17**	**17.00**	**$176,311.82**	**$2,997,301.00**
	Item Code 860201 Total No. of Proj.			**17**		**Total Amount**	**$2,997,301.00**
860251	SIGNAL AND LIGHTING (LOCATION 1)	LS	4	3	3.00	$73,400.00	$220,200.00
		LS	6	2	2.00	$136,000.00	$272,000.00
		LS	10	1	1.00	$110,000.00	$110,000.00
		LS	11	3	3.00	$140,000.00	$420,000.00
		LS	12	3	3.00	$142,457.08	$427,371.25
	Unit Sub Total	**LS**		**12**	**12.00**	**$120,797.60**	**$1,449,571.25**
	Item Code 860251 Total No. of Proj.			**12**		**Total Amount**	**$1,449,571.25**
860252	SIGNAL AND LIGHTING (LOCATION 2)	LS	4	4	4.00	$83,750.00	$335,000.00
		LS	6	2	2.00	$142,500.00	$285,000.00
		LS	10	1	1.00	$92,000.00	$92,000.00
		LS	11	3	3.00	$104,619.52	$313,858.55
		LS	12	3	3.00	$137,819.17	$413,457.50
	Unit Sub Total	**LS**		**13**	**13.00**	**$110,716.62**	**$1,439,316.05**
	Item Code 860252 Total No. of Proj.			**13**		**Total Amount**	**$1,439,316.05**
860253	SIGNAL AND LIGHTING (LOCATION 3)	LS	4	2	2.00	$19,000.00	$38,000.00
		LS	10	1	1.00	$112,000.00	$112,000.00
		LS	11	1	1.00	$220,000.00	$220,000.00
		LS	12	3	3.00	$98,714.58	$296,143.75
	Unit Sub Total	**LS**		**7**	**7.00**	**$95,163.39**	**$666,143.75**
	Item Code 860253 Total No. of Proj.			**7**		**Total Amount**	**$666,143.75**
860254	SIGNAL AND LIGHTING (LOCATION 4)	LS	12	2	2.00	$72,731.88	$145,463.75
	Unit Sub Total	**LS**		**2**	**2.00**	**$72,731.88**	**$145,463.75**
	Item Code 860254 Total No. of Proj.			**2**		**Total Amount**	**$145,463.75**
860255	SIGNAL AND LIGHTING (LOCATION 5)	LS	4	1	1.00	$100,000.00	$100,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860255	SIGNAL AND LIGHTING (LOCATION 5)	LS	12	1	1.00	$150,000.00	$150,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$125,000.00**	**$250,000.00**
	Item Code 860255 Total No. of Proj.			**2**		**Total Amount**	**$250,000.00**
860256	SIGNAL AND LIGHTING (LOCATION 6)	LS	4	1	1.00	$100,000.00	$100,000.00
		LS	12	1	1.00	$120,000.00	$120,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$110,000.00**	**$220,000.00**
	Item Code 860256 Total No. of Proj.			**2**		**Total Amount**	**$220,000.00**
860257	SIGNAL AND LIGHTING (LOCATION 7)	LS	12	1	1.00	$250,000.00	$250,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$250,000.00**	**$250,000.00**
	Item Code 860257 Total No. of Proj.			**1**		**Total Amount**	**$250,000.00**
860258	SIGNAL AND LIGHTING (LOCATION 8)	LS	12	1	1.00	$140,000.00	$140,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$140,000.00**	**$140,000.00**
	Item Code 860258 Total No. of Proj.			**1**		**Total Amount**	**$140,000.00**
860297	SIGNAL AND LIGHTING (CITY)	LS	7	1	1.00	$249,900.00	$249,900.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$249,900.00**	**$249,900.00**
	Item Code 860297 Total No. of Proj.			**1**		**Total Amount**	**$249,900.00**
860298	SIGNAL AND LIGHTING (STAGE CONSTRUCTION)	LS	3	1	1.00	$337,000.00	$337,000.00
		LS	4	2	2.00	$160,000.00	$320,000.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$219,000.00**	**$657,000.00**
	Item Code 860298 Total No. of Proj.			**3**		**Total Amount**	**$657,000.00**
860301	SIGNAL AND LIGHTING	LS	3	1	1.00	$310,000.00	$310,000.00
		LS	4	1	1.00	$115,000.00	$115,000.00
		LS	6	3	3.00	$214,224.33	$642,673.00
		LS	7	3	3.00	$324,772.00	$974,316.00
		LS	11	1	1.00	$206,124.00	$206,124.00
	Unit Sub Total	**LS**		**9**	**9.00**	**$249,790.33**	**$2,248,113.00**
	Item Code 860301 Total No. of Proj.			**9**		**Total Amount**	**$2,248,113.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860400	LIGHTING (TEMPORARY)	LS	3	1	1.00	$300,000.00	$300,000.00
		LS	7	6	6.00	$92,399.70	$554,398.18
		LS	10	2	2.00	$37,500.00	$75,000.00
	Unit Sub Total	**LS**		**9**	**9.00**	**$103,266.46**	**$929,398.18**
	Item Code 860400 Total No. of Proj.			**9**		**Total Amount**	**$929,398.18**
860401	LIGHTING	LS	2	5	5.00	$73,393.32	$366,966.60
		LS	3	3	3.00	$252,666.67	$758,000.00
		LS	4	1	1.00	$127,000.00	$127,000.00
		LS	10	1	1.00	$32,000.00	$32,000.00
		LS	12	3	3.00	$799,000.00	$2,397,000.00
	Unit Sub Total	**LS**		**13**	**13.00**	**$283,151.28**	**$3,680,966.60**
	Item Code 860401 Total No. of Proj.			**13**		**Total Amount**	**$3,680,966.60**
860402	LIGHTING (CITY STREET)	LS	3	1	1.00	$429,000.00	$429,000.00
		LS	6	1	1.00	$80,000.00	$80,000.00
		LS	11	2	2.00	$90,000.00	$180,000.00
		LS	12	1	1.00	$350,000.00	$350,000.00
	Unit Sub Total	**LS**		**5**	**5.00**	**$207,800.00**	**$1,039,000.00**
	Item Code 860402 Total No. of Proj.			**5**		**Total Amount**	**$1,039,000.00**
860403	HIGHWAY LIGHTING	LS	3	2	2.00	$80,000.00	$160,000.00
		LS	4	2	2.00	$225,000.00	$450,000.00
		LS	6	3	3.00	$30,666.67	$92,000.00
		LS	8	1	1.00	$182,143.00	$182,143.00
	Unit Sub Total	**LS**		**8**	**8.00**	**$110,517.88**	**$884,143.00**
	Item Code 860403 Total No. of Proj.			**8**		**Total Amount**	**$884,143.00**
860407	LIGHTING (PARKING LOT)	LS	8	1	1.00	$87,000.00	$87,000.00
		LS	11	1	1.00	$14,600.00	$14,600.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$50,800.00**	**$101,600.00**
	Item Code 860407 Total No. of Proj.			**2**		**Total Amount**	**$101,600.00**
860408	LIGHTING (STREET)	LS	6	1	1.00	$10,000.00	$10,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**LS**		**1**	**1.00**	**$10,000.00**	**$10,000.00**
	Item Code 860408 Total No. of Proj.			**1**		**Total Amount**	**$10,000.00**
860415	LIGHTING (STAGE CONSTRUCTION)	LS	3	1	1.00	$30,000.00	$30,000.00
		LS	4	1	1.00	$100,000.00	$100,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$65,000.00**	**$130,000.00**
	Item Code 860415 Total No. of Proj.			**2**		**Total Amount**	**$130,000.00**
860460	LIGHTING AND SIGN ILLUMINATION	LS	3	2	2.00	$327,932.00	$655,864.00
		LS	4	5	5.00	$366,247.00	$1,831,235.00
		LS	6	3	3.00	$192,000.00	$576,000.00
		LS	8	1	1.00	$60,000.00	$60,000.00
		LS	11	2	2.00	$435,000.00	$870,000.00
		LS	12	2	2.00	$720,000.00	$1,440,000.00
	Unit Sub Total	**LS**		**15**	**15.00**	**$362,206.60**	**$5,433,099.00**
	Item Code 860460 Total No. of Proj.			**15**		**Total Amount**	**$5,433,099.00**
860461	LIGHTING (LOCATION 1)	LS	1	1	1.00	$45,000.00	$45,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$45,000.00**	**$45,000.00**
	Item Code 860461 Total No. of Proj.			**1**		**Total Amount**	**$45,000.00**
860462	LIGHTING (LOCATION 2)	LS	1	1	1.00	$45,000.00	$45,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$45,000.00**	**$45,000.00**
	Item Code 860462 Total No. of Proj.			**1**		**Total Amount**	**$45,000.00**
860501	SIGN ILLUMINATION	LS	3	3	3.00	$83,333.33	$250,000.00
		LS	5	1	1.00	$200,000.00	$200,000.00
		LS	10	1	1.00	$60,000.00	$60,000.00
		LS	12	4	4.00	$30,087.50	$120,350.00
	Unit Sub Total	**LS**		**9**	**9.00**	**$70,038.89**	**$630,350.00**
	Item Code 860501 Total No. of Proj.			**9**		**Total Amount**	**$630,350.00**
860504	EXTINGUISHABLE MESSAGE SIGN SYSTEM	LS	3	1	1.00	$116,000.00	$116,000.00
		LS	5	1	1.00	$35,000.00	$35,000.00
		LS	7	1	1.00	$64,314.00	$64,314.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**LS**		**3**	**3.00**	**$71,771.33**	**$215,314.00**
	Item Code 860504 Total No. of Proj.			**3**		**Total Amount**	**$215,314.00**
860508	MODIFY SIGN ILLUMINATION	LS	3	1	1.00	$33,000.00	$33,000.00
		LS	4	1	1.00	$120,000.00	$120,000.00
		LS	7	1	1.00	$19,152.00	$19,152.00
		LS	8	2	2.00	$48,000.00	$96,000.00
		LS	10	1	1.00	$5,000.00	$5,000.00
	Unit Sub Total	**LS**		**6**	**6.00**	**$45,525.33**	**$273,152.00**
	Item Code 860508 Total No. of Proj.			**6**		**Total Amount**	**$273,152.00**
860520	HIGHWAY ADVISORY RADIO SYSTEM	EA	4	2	3.00	$23,666.67	$71,000.00
	Unit Sub Total	**EA**		**2**	**3.00**	**$23,666.67**	**$71,000.00**
860520	HIGHWAY ADVISORY RADIO SYSTEM	LS	2	3	3.00	$70,093.00	$210,279.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$70,093.00**	**$210,279.00**
	Item Code 860520 Total No. of Proj.			**5**		**Total Amount**	**$281,279.00**
860530	CHANGEABLE MESSAGE SIGN SYSTEM	EA	2	1	1.00	$135,000.00	$135,000.00
		EA	11	1	1.00	$8,000.00	$8,000.00
	Unit Sub Total	**EA**		**2**	**2.00**	**$71,500.00**	**$143,000.00**
860530	CHANGEABLE MESSAGE SIGN SYSTEM	LS	3	3	3.00	$76,666.67	$230,000.00
		LS	10	3	3.00	$45,000.00	$135,000.00
		LS	11	1	1.00	$79,951.00	$79,951.00
		LS	12	1	1.00	$70,000.00	$70,000.00
	Unit Sub Total	**LS**		**8**	**8.00**	**$64,368.88**	**$514,951.00**
	Item Code 860530 Total No. of Proj.			**10**		**Total Amount**	**$657,951.00**
860551	LIGHTING AND SIGN ILLUMINATION (LOCATION 1)	LS	4	1	1.00	$600,000.00	$600,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$600,000.00**	**$600,000.00**
	Item Code 860551 Total No. of Proj.			**1**		**Total Amount**	**$600,000.00**
860552	LIGHTING AND SIGN ILLUMINATION (LOCATION 2)	LS	4	1	1.00	$400,000.00	$400,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$400,000.00**	**$400,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 860552 Total No. of Proj.			**1**		**Total Amount**	**$400,000.00**
860601	FLASHING BEACON	LS	2	2	2.00	$50,000.00	$100,000.00
		LS	3	1	1.00	$135,000.00	$135,000.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$78,333.33**	**$235,000.00**
	Item Code 860601 Total No. of Proj.			**3**		**Total Amount**	**$235,000.00**
860603	FLASHING BEACON AND LIGHTING	LS	2	1	1.00	$57,858.00	$57,858.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$57,858.00**	**$57,858.00**
	Item Code 860603 Total No. of Proj.			**1**		**Total Amount**	**$57,858.00**
860604	FLASHING BEACON SYSTEM	LS	2	1	1.00	$30,000.00	$30,000.00
		LS	8	1	1.00	$60,000.00	$60,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$45,000.00**	**$90,000.00**
	Item Code 860604 Total No. of Proj.			**2**		**Total Amount**	**$90,000.00**
860615	MODIFY FLASHING BEACON	LS	3	1	1.00	$9,000.00	$9,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$9,000.00**	**$9,000.00**
	Item Code 860615 Total No. of Proj.			**1**		**Total Amount**	**$9,000.00**
860620	TYPE III SERVICE EQUIPMENT ENCLOSURE	EA	11	1	9.00	$3,700.00	$33,300.00
	Unit Sub Total	**EA**		**1**	**9.00**	**$3,700.00**	**$33,300.00**
	Item Code 860620 Total No. of Proj.			**1**		**Total Amount**	**$33,300.00**
860640	IRRIGATION CONTROLLER ENCLOSURE CABINET	EA	4	3	3.00	$2,316.67	$6,950.00
		EA	5	2	6.00	$6,750.00	$40,500.00
		EA	7	2	9.00	$3,464.44	$31,180.00
	Unit Sub Total	**EA**		**7**	**18.00**	**$4,368.33**	**$78,630.00**
	Item Code 860640 Total No. of Proj.			**7**		**Total Amount**	**$78,630.00**
860701	INTERCONNECTION CONDUIT AND CONDUCTOR	LS	7	1	1.00	$41,000.00	$41,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$41,000.00**	**$41,000.00**
	Item Code 860701 Total No. of Proj.			**1**		**Total Amount**	**$41,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860703	INTERCONNECTION CONDUIT AND CABLE	LS	3	1	1.00	$68,000.00	$68,000.00
		LS	7	2	2.00	$30,790.00	$61,580.00
		LS	11	1	1.00	$10,000.00	$10,000.00
		LS	12	1	1.00	$70,000.00	$70,000.00
	Unit Sub Total	**LS**		**5**	**5.00**	**$41,916.00**	**$209,580.00**
	Item Code 860703 Total No. of Proj.			**5**		**Total Amount**	**$209,580.00**
860761	LIGHTING CONDUIT (BRIDGE)	LS	4	1	1.00	$80,000.00	$80,000.00
		LS	5	1	1.00	$15,000.00	$15,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$47,500.00**	**$95,000.00**
860761	LIGHTING CONDUIT (BRIDGE)	M	11	1	660.00	$70.00	$46,200.00
	Unit Sub Total	**M**		**1**	**660.00**	**$70.00**	**$46,200.00**
	Item Code 860761 Total No. of Proj.			**3**		**Total Amount**	**$141,200.00**
860762	SIZE 27 CONDUIT	M	11	1	3,960.00	$45.00	$178,200.00
	Unit Sub Total	**M**		**1**	**3,960.00**	**$45.00**	**$178,200.00**
	Item Code 860762 Total No. of Proj.			**1**		**Total Amount**	**$178,200.00**
860764	SIZE 53 CONDUIT	M	7	2	10,200.00	$65.70	$670,170.00
		M	11	1	4,190.00	$55.00	$230,450.00
	Unit Sub Total	**M**		**3**	**14,390.00**	**$62.59**	**$900,620.00**
	Item Code 860764 Total No. of Proj.			**3**		**Total Amount**	**$900,620.00**
860765	SIZE 78 CONDUIT	M	7	2	124.00	$98.60	$12,225.80
		M	11	1	800.00	$65.00	$52,000.00
	Unit Sub Total	**M**		**3**	**924.00**	**$69.51**	**$64,225.80**
	Item Code 860765 Total No. of Proj.			**3**		**Total Amount**	**$64,225.80**
860791	COMMUNICATION CONDUIT	LS	10	2	2.00	$211,500.00	$423,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$211,500.00**	**$423,000.00**
	Item Code 860791 Total No. of Proj.			**2**		**Total Amount**	**$423,000.00**
860792	COMMUNICATION CONDUIT (BRIDGE)	M	7	1	2,211.00	$156.00	$344,916.00
		M	10	1	1,724.00	$40.00	$68,960.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860792	COMMUNICATION CONDUIT (BRIDGE)	M	11	3	1,532.00	$94.78	$145,200.00
		M	12	1	910.00	$51.00	$46,410.00
	Unit Sub Total	**M**		**6**	**6,377.00**	**$94.95**	**$605,486.00**
	Item Code 860792 Total No. of Proj.			**6**		**Total Amount**	**$605,486.00**
860796	SPRINKLER CONTROL CONDUIT (BRIDGE)	M	4	1	530.00	$90.00	$47,700.00
		M	7	1	631.00	$35.00	$22,085.00
		M	8	1	550.00	$50.00	$27,500.00
		M	10	1	911.00	$8.00	$7,288.00
		M	11	2	410.00	$59.27	$24,300.00
		M	12	1	110.00	$73.50	$8,085.00
	Unit Sub Total	**M**		**7**	**3,142.00**	**$43.59**	**$136,958.00**
	Item Code 860796 Total No. of Proj.			**7**		**Total Amount**	**$136,958.00**
860797	ELECTRIC SERVICE (IRRIGATION)	LS	2	1	1.00	$10,500.00	$10,500.00
		LS	3	1	1.00	$15,000.00	$15,000.00
		LS	4	10	10.00	$22,725.00	$227,250.00
		LS	5	2	2.00	$25,000.00	$50,000.00
		LS	6	5	5.00	$74,000.00	$370,000.00
		LS	7	5	5.00	$59,265.17	$296,325.85
		LS	8	1	1.00	$5,000.00	$5,000.00
		LS	10	1	1.00	$21,000.00	$21,000.00
		LS	11	3	3.00	$47,811.67	$143,435.00
		LS	12	3	3.00	$16,500.00	$49,500.00
	Unit Sub Total	**LS**		**32**	**32.00**	**$37,125.34**	**$1,188,010.85**
	Item Code 860797 Total No. of Proj.			**32**		**Total Amount**	**$1,188,010.85**
860798	BOOSTER PUMP ELECTRICAL SYSTEM	EA	6	1	12.00	$450.00	$5,400.00
	Unit Sub Total	**EA**		**1**	**12.00**	**$450.00**	**$5,400.00**
860798	BOOSTER PUMP ELECTRICAL SYSTEM	LS	6	1	1.00	$4,000.00	$4,000.00
		LS	10	2	2.00	$49,000.00	$98,000.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$34,000.00**	**$102,000.00**
	Item Code 860798 Total No. of Proj.			**4**		**Total Amount**	**$107,400.00**
860810	INDUCTIVE LOOP DETECTOR	EA	8	2	23.00	$621.30	$14,290.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860810	INDUCTIVE LOOP DETECTOR		EA	11	4	563.00	$440.24	$247,854.00
			EA	12	6	747.00	$457.10	$341,450.00
		Unit Sub Total	**EA**		**12**	**1,333.00**	**$452.81**	**$603,594.00**
860810	INDUCTIVE LOOP DETECTOR		LS	4	4	4.00	$22,500.00	$90,000.00
			LS	5	2	2.00	$275,000.00	$550,000.00
			LS	8	6	6.00	$19,820.36	$118,922.15
			LS	12	2	2.00	$20,400.00	$40,800.00
		Unit Sub Total	**LS**		**14**	**14.00**	**$57,123.01**	**$799,722.15**
	Item Code 860810	**Total No. of Proj.**			**26**		**Total Amount**	**$1,403,316.15**
860811	DETECTOR LOOP		EA	2	3	6.00	$2,708.33	$16,250.00
			EA	9	1	4.00	$950.00	$3,800.00
		Unit Sub Total	**EA**		**4**	**10.00**	**$2,005.00**	**$20,050.00**
860811	DETECTOR LOOP		LS	2	1	1.00	$10,150.00	$10,150.00
			LS	3	1	1.00	$44,000.00	$44,000.00
			LS	6	2	2.00	$9,500.00	$19,000.00
			LS	8	1	1.00	$4,219.60	$4,219.60
		Unit Sub Total	**LS**		**5**	**5.00**	**$15,473.92**	**$77,369.60**
	Item Code 860811	**Total No. of Proj.**			**9**		**Total Amount**	**$97,419.60**
860889	MODIFY TRAFFIC MONITORING STATION		LS	3	2	2.00	$114,000.00	$228,000.00
			LS	4	1	1.00	$25,000.00	$25,000.00
			LS	5	1	1.00	$15,000.00	$15,000.00
			LS	6	3	3.00	$17,816.67	$53,450.00
			LS	8	2	2.00	$31,000.00	$62,000.00
			LS	10	1	1.00	$25,000.00	$25,000.00
			LS	11	1	1.00	$4,700.00	$4,700.00
			LS	12	3	3.00	$40,566.67	$121,700.00
		Unit Sub Total	**LS**		**14**	**14.00**	**$38,203.57**	**$534,850.00**
	Item Code 860889	**Total No. of Proj.**			**14**		**Total Amount**	**$534,850.00**
860890	MODIFY TRAFFIC MONITORING STATION (COUNT)		LS	3	2	2.00	$7,050.00	$14,100.00
			LS	7	1	1.00	$30,000.00	$30,000.00
			LS	8	1	1.00	$24,000.00	$24,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860890	MODIFY TRAFFIC MONITORING STATION (COUNT)	LS	11	1	1.00	$5,200.00	$5,200.00
	Unit Sub Total	**LS**		**5**	**5.00**	**$14,660.00**	**$73,300.00**
	Item Code 860890 Total No. of Proj.			**5**		**Total Amount**	**$73,300.00**
860925	TRAFFIC MONITORING STATION (COUNT)	LS	3	1	1.00	$58,000.00	$58,000.00
		LS	6	1	1.00	$10,000.00	$10,000.00
		LS	7	1	1.00	$209,000.00	$209,000.00
		LS	10	1	1.00	$15,000.00	$15,000.00
	Unit Sub Total	**LS**		**4**	**4.00**	**$73,000.00**	**$292,000.00**
	Item Code 860925 Total No. of Proj.			**4**		**Total Amount**	**$292,000.00**
860930	TRAFFIC MONITORING STATION	EA	2	2	7.00	$4,571.43	$32,000.00
		EA	11	1	1.00	$112,000.00	$112,000.00
	Unit Sub Total	**EA**		**3**	**8.00**	**$18,000.00**	**$144,000.00**
860930	TRAFFIC MONITORING STATION	LS	2	6	6.00	$22,473.67	$134,842.00
		LS	3	1	1.00	$185,555.00	$185,555.00
		LS	4	1	1.00	$20,000.00	$20,000.00
		LS	5	1	1.00	$45,000.00	$45,000.00
		LS	6	4	4.00	$20,267.50	$81,070.00
		LS	10	1	1.00	$65,000.00	$65,000.00
		LS	11	1	1.00	$33,217.42	$33,217.42
		LS	12	1	1.00	$61,000.00	$61,000.00
	Unit Sub Total	**LS**		**16**	**16.00**	**$39,105.28**	**$625,684.42**
	Item Code 860930 Total No. of Proj.			**19**		**Total Amount**	**$769,684.42**
860931	TRAFFIC MONITORING STATION (LOCATION 1)	LS	5	1	1.00	$35,000.00	$35,000.00
		LS	8	1	1.00	$50,000.00	$50,000.00
		LS	10	1	1.00	$50,000.00	$50,000.00
		LS	11	2	2.00	$95,350.00	$190,700.00
		LS	12	1	1.00	$90,000.00	$90,000.00
	Unit Sub Total	**LS**		**6**	**6.00**	**$69,283.33**	**$415,700.00**
	Item Code 860931 Total No. of Proj.			**6**		**Total Amount**	**$415,700.00**
860932	TRAFFIC MONITORING STATION (LOCATION 2)	LS	5	1	1.00	$35,000.00	$35,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
860932	TRAFFIC MONITORING STATION (LOCATION 2)	LS	8	1	1.00	$50,000.00	$50,000.00
		LS	10	1	1.00	$45,000.00	$45,000.00
		LS	11	2	2.00	$71,350.00	$142,700.00
		LS	12	1	1.00	$110,000.00	$110,000.00
	Unit Sub Total	**LS**		**6**	**6.00**	**$63,783.33**	**$382,700.00**
	Item Code 860932 Total No. of Proj.			**6**		**Total Amount**	**$382,700.00**
860933	TRAFFIC MONITORING STATION (LOCATION 3)	LS	5	1	1.00	$35,000.00	$35,000.00
		LS	10	1	1.00	$40,000.00	$40,000.00
		LS	11	1	1.00	$95,000.00	$95,000.00
		LS	12	1	1.00	$120,000.00	$120,000.00
	Unit Sub Total	**LS**		**4**	**4.00**	**$72,500.00**	**$290,000.00**
	Item Code 860933 Total No. of Proj.			**4**		**Total Amount**	**$290,000.00**
860934	TRAFFIC MONITORING STATION (LOCATION 4)	LS	5	1	1.00	$35,000.00	$35,000.00
		LS	10	1	1.00	$40,000.00	$40,000.00
		LS	11	1	1.00	$78,300.00	$78,300.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$51,100.00**	**$153,300.00**
	Item Code 860934 Total No. of Proj.			**3**		**Total Amount**	**$153,300.00**
860935	TRAFFIC MONITORING STATION (LOCATION 5)	LS	5	1	1.00	$35,000.00	$35,000.00
		LS	11	1	1.00	$76,500.00	$76,500.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$55,750.00**	**$111,500.00**
	Item Code 860935 Total No. of Proj.			**2**		**Total Amount**	**$111,500.00**
860936	TRAFFIC MONITORING STATION (LOCATION 6)	LS	5	1	1.00	$35,000.00	$35,000.00
		LS	11	1	1.00	$62,000.00	$62,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$48,500.00**	**$97,000.00**
	Item Code 860936 Total No. of Proj.			**2**		**Total Amount**	**$97,000.00**
860937	TRAFFIC MONITORING STATION (LOCATION 7)	LS	11	1	1.00	$87,500.00	$87,500.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$87,500.00**	**$87,500.00**
	Item Code 860937 Total No. of Proj.			**1**		**Total Amount**	**$87,500.00**
860938	TRAFFIC MONITORING STATION (LOCATION 8)	LS	11	1	1.00	$23,000.00	$23,000.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**LS**		**1**	**1.00**	**$23,000.00**	**$23,000.00**
	Item Code 860938 Total No. of Proj.			**1**		**Total Amount**	**$23,000.00**
860939	TRAFFIC MONITORING STATION (LOCATION 9)	LS	11	1	1.00	$59,300.00	$59,300.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$59,300.00**	**$59,300.00**
	Item Code 860939 Total No. of Proj.			**1**		**Total Amount**	**$59,300.00**
860940	TRAFFIC MONITORING STATION (LOCATION 10)	LS	11	1	1.00	$100,700.00	$100,700.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$100,700.00**	**$100,700.00**
	Item Code 860940 Total No. of Proj.			**1**		**Total Amount**	**$100,700.00**
860941	TRAFFIC MONITORING STATION (LOCATION 11)	LS	11	1	1.00	$120,600.00	$120,600.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$120,600.00**	**$120,600.00**
	Item Code 860941 Total No. of Proj.			**1**		**Total Amount**	**$120,600.00**
860942	TRAFFIC MONITORING STATION (LOCATION 12)	LS	11	1	1.00	$87,700.00	$87,700.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$87,700.00**	**$87,700.00**
	Item Code 860942 Total No. of Proj.			**1**		**Total Amount**	**$87,700.00**
860990	CLOSED CIRCUIT TELEVISION SYSTEM	LS	2	4	4.00	$82,808.00	$331,232.00
		LS	3	5	5.00	$119,590.00	$597,950.00
		LS	4	1	1.00	$648,000.00	$648,000.00
		LS	5	1	1.00	$40,000.00	$40,000.00
		LS	10	2	2.00	$83,124.00	$166,248.00
		LS	12	1	1.00	$20,000.00	$20,000.00
	Unit Sub Total	**LS**		**14**	**14.00**	**$128,816.43**	**$1,803,430.00**
	Item Code 860990 Total No. of Proj.			**14**		**Total Amount**	**$1,803,430.00**
861088	MODIFY RAMP METERING SYSTEM	LS	3	1	1.00	$118,000.00	$118,000.00
		LS	4	1	1.00	$60,000.00	$60,000.00
		LS	7	5	5.00	$60,060.00	$300,300.00
		LS	8	3	3.00	$15,093.67	$45,281.00
		LS	12	4	4.00	$40,450.50	$161,802.00
	Unit Sub Total	**LS**		**14**	**14.00**	**$48,955.93**	**$685,383.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 861088 Total No. of Proj.			**14**		**Total Amount**	**$685,383.00**
861100	RAMP METERING SYSTEM	LS	3	1	1.00	$160,000.00	$160,000.00
		LS	4	1	1.00	$29,000.00	$29,000.00
		LS	8	1	1.00	$23,000.00	$23,000.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$70,666.67**	**$212,000.00**
	Item Code 861100 Total No. of Proj.			**3**		**Total Amount**	**$212,000.00**
861101	RAMP METERING SYSTEM (LOCATION 1)	LS	11	2	2.00	$115,000.00	$230,000.00
		LS	12	1	1.00	$175,000.00	$175,000.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$135,000.00**	**$405,000.00**
	Item Code 861101 Total No. of Proj.			**3**		**Total Amount**	**$405,000.00**
861102	RAMP METERING SYSTEM (LOCATION 2)	LS	11	2	2.00	$62,500.00	$125,000.00
		LS	12	1	1.00	$40,000.00	$40,000.00
	Unit Sub Total	**LS**		**3**	**3.00**	**$55,000.00**	**$165,000.00**
	Item Code 861102 Total No. of Proj.			**3**		**Total Amount**	**$165,000.00**
861103	RAMP METERING SYSTEM (LOCATION 3)	LS	12	1	1.00	$110,000.00	$110,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$110,000.00**	**$110,000.00**
	Item Code 861103 Total No. of Proj.			**1**		**Total Amount**	**$110,000.00**
861203	HIGH SPEED WEIGH-IN-MOTION SYSTEM	LS	10	1	1.00	$200,000.00	$200,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$200,000.00**	**$200,000.00**
	Item Code 861203 Total No. of Proj.			**1**		**Total Amount**	**$200,000.00**
861295	RELOCATE EXTINGUISHABLE MESSAGE SIGN	LS	6	1	1.00	$30,000.00	$30,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$30,000.00**	**$30,000.00**
	Item Code 861295 Total No. of Proj.			**1**		**Total Amount**	**$30,000.00**
861303	RELOCATE FLASHING BEACON	EA	4	1	1.00	$35,000.00	$35,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$35,000.00**	**$35,000.00**
	Item Code 861303 Total No. of Proj.			**1**		**Total Amount**	**$35,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
861491	MODIFY SIGNAL (LOCATION 1)	LS	1	1	1.00	$72,000.00	$72,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$72,000.00**	**$72,000.00**
	Item Code 861491 Total No. of Proj.			**1**		**Total Amount**	**$72,000.00**
861492	MODIFY SIGNAL (LOCATION 2)	LS	1	1	1.00	$77,875.00	$77,875.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$77,875.00**	**$77,875.00**
	Item Code 861492 Total No. of Proj.			**1**		**Total Amount**	**$77,875.00**
861497	MODIFY SIGNAL AND LIGHTING (LOCATION 1)	LS	3	1	1.00	$183,000.00	$183,000.00
		LS	5	1	1.00	$160,000.00	$160,000.00
		LS	7	2	2.00	$112,526.50	$225,053.00
		LS	11	1	1.00	$28,500.00	$28,500.00
	Unit Sub Total	**LS**		**5**	**5.00**	**$119,310.60**	**$596,553.00**
	Item Code 861497 Total No. of Proj.			**5**		**Total Amount**	**$596,553.00**
861498	MODIFY SIGNAL AND LIGHTING (LOCATION 2)	LS	3	1	1.00	$229,000.00	$229,000.00
		LS	5	1	1.00	$133,000.00	$133,000.00
		LS	7	2	2.00	$76,851.00	$153,702.00
		LS	11	1	1.00	$25,600.00	$25,600.00
	Unit Sub Total	**LS**		**5**	**5.00**	**$108,260.40**	**$541,302.00**
	Item Code 861498 Total No. of Proj.			**5**		**Total Amount**	**$541,302.00**
861499	MODIFY SIGNAL AND LIGHTING (LOCATION 3)	LS	3	1	1.00	$222,000.00	$222,000.00
		LS	5	1	1.00	$124,000.00	$124,000.00
		LS	7	1	1.00	$11,000.00	$11,000.00
		LS	11	1	1.00	$25,600.00	$25,600.00
	Unit Sub Total	**LS**		**4**	**4.00**	**$95,650.00**	**$382,600.00**
	Item Code 861499 Total No. of Proj.			**4**		**Total Amount**	**$382,600.00**
861500	MODIFY SIGNAL AND LIGHTING (LOCATION 4)	LS	5	1	1.00	$87,000.00	$87,000.00
		LS	7	1	1.00	$11,000.00	$11,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$49,000.00**	**$98,000.00**
	Item Code 861500 Total No. of Proj.			**2**		**Total Amount**	**$98,000.00**
861501	MODIFY SIGNAL AND LIGHTING	LS	3	2	2.00	$568,154.00	$1,136,308.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
861501	MODIFY SIGNAL AND LIGHTING	LS	6	1	1.00	$223,000.00	$223,000.00
		LS	7	3	3.00	$128,816.67	$386,450.00
		LS	8	1	1.00	$92,850.00	$92,850.00
		LS	12	3	3.00	$47,333.33	$142,000.00
	Unit Sub Total	**LS**		**10**	**10.00**	**$198,060.80**	**$1,980,608.00**
	Item Code 861501 Total No. of Proj.			**10**		**Total Amount**	**$1,980,608.00**
861502	MODIFY SIGNAL	LS	3	3	3.00	$35,113.33	$105,340.00
		LS	5	1	1.00	$11,100.00	$11,100.00
		LS	6	1	1.00	$25,000.00	$25,000.00
		LS	7	1	1.00	$670,000.00	$670,000.00
		LS	10	3	3.00	$53,200.00	$159,600.00
	Unit Sub Total	**LS**		**9**	**9.00**	**$107,893.33**	**$971,040.00**
	Item Code 861502 Total No. of Proj.			**9**		**Total Amount**	**$971,040.00**
861503	MODIFY LIGHTING	LS	2	1	1.00	$25,000.00	$25,000.00
		LS	3	3	3.00	$51,950.00	$155,850.00
		LS	4	1	1.00	$40,000.00	$40,000.00
		LS	5	5	5.00	$57,720.00	$288,600.00
		LS	6	3	3.00	$55,000.00	$165,000.00
		LS	7	5	5.00	$112,159.80	$560,799.00
		LS	8	1	1.00	$48,000.00	$48,000.00
		LS	10	4	4.00	$80,375.00	$321,500.00
		LS	11	2	2.00	$33,550.00	$67,100.00
		LS	12	2	2.00	$31,853.50	$63,707.00
	Unit Sub Total	**LS**		**27**	**27.00**	**$64,279.85**	**$1,735,556.00**
	Item Code 861503 Total No. of Proj.			**27**		**Total Amount**	**$1,735,556.00**
861504	MODIFY LIGHTING AND SIGN ILLUMINATION	LS	3	1	1.00	$35,800.00	$35,800.00
		LS	4	1	1.00	$135,000.00	$135,000.00
		LS	5	2	2.00	$53,500.00	$107,000.00
		LS	7	5	5.00	$221,100.00	$1,105,500.00
		LS	8	3	3.00	$443,333.33	$1,330,000.00
		LS	12	1	1.00	$62,000.00	$62,000.00
	Unit Sub Total	**LS**		**13**	**13.00**	**$213,484.62**	**$2,775,300.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 861504 Total No. of Proj.			**13**		**Total Amount**	**$2,775,300.00**
861505	MODIFY SIGNAL AND LIGHTING (LOCATION 5)	LS	5	1	1.00	$166,000.00	$166,000.00
		LS	7	1	1.00	$11,000.00	$11,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$88,500.00**	**$177,000.00**
	Item Code 861505 Total No. of Proj.			**2**		**Total Amount**	**$177,000.00**
862026	LIGHTING (AREA)	LS	2	1	1.00	$51,000.00	$51,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$51,000.00**	**$51,000.00**
	Item Code 862026 Total No. of Proj.			**1**		**Total Amount**	**$51,000.00**
862031	SALVAGE FLASHING BEACON	LS	3	1	1.00	$3,000.00	$3,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$3,000.00**	**$3,000.00**
	Item Code 862031 Total No. of Proj.			**1**		**Total Amount**	**$3,000.00**
862065	REPLACE PULL BOX	EA	7	2	240.00	$880.00	$211,200.00
		EA	8	2	9.00	$1,133.33	$10,200.00
	Unit Sub Total	**EA**		**4**	**249.00**	**$889.16**	**$221,400.00**
862065	REPLACE PULL BOX	LS	5	1	1.00	$5,000.00	$5,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$5,000.00**	**$5,000.00**
	Item Code 862065 Total No. of Proj.			**5**		**Total Amount**	**$226,400.00**
862073	MODIFY FLUSH SOFFIT LUMINAIRE TO 100-WATT HIGH PRESSURE SODIUM	EA	7	2	152.00	$503.74	$76,569.05
	Unit Sub Total	**EA**		**2**	**152.00**	**$503.74**	**$76,569.05**
	Item Code 862073 Total No. of Proj.			**2**		**Total Amount**	**$76,569.05**
867014	12 SINGLEMODE FIBER OPTIC CABLE	M	7	1	200.00	$5.45	$1,090.00
		M	11	1	3,060.00	$5.00	$15,300.00
	Unit Sub Total	**M**		**2**	**3,260.00**	**$5.03**	**$16,390.00**
	Item Code 867014 Total No. of Proj.			**2**		**Total Amount**	**$16,390.00**
867017	48 SINGLEMODE FIBER OPTIC CABLE	M	7	1	13,000.00	$6.55	$85,150.00
	Unit Sub Total	**M**		**1**	**13,000.00**	**$6.55**	**$85,150.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 867017 Total No. of Proj.			**1**		**Total Amount**	**$85,150.00**
867019	60 SINGLEMODE FIBER OPTIC CABLE	M	7	2	21,390.00	$9.00	$192,453.00
		M	11	1	14,900.00	$5.40	$80,460.00
	Unit Sub Total	**M**		**3**	**36,290.00**	**$7.52**	**$272,913.00**
	Item Code 867019 Total No. of Proj.			**3**		**Total Amount**	**$272,913.00**
867130	FIBER OPTIC SPLICE CLOSURE	EA	4	1	8.00	$1,300.00	$10,400.00
		EA	7	1	25.00	$1,715.00	$42,875.00
		EA	11	1	16.00	$740.00	$11,840.00
	Unit Sub Total	**EA**		**3**	**49.00**	**$1,328.88**	**$65,115.00**
	Item Code 867130 Total No. of Proj.			**3**		**Total Amount**	**$65,115.00**
868007	REMOVE LIGHTING STANDARD	EA	7	2	122.00	$1,154.25	$140,818.75
	Unit Sub Total	**EA**		**2**	**122.00**	**$1,154.25**	**$140,818.75**
	Item Code 868007 Total No. of Proj.			**2**		**Total Amount**	**$140,818.75**
869005	CONDUCTOR (NO. 8)	M	7	1	8,600.00	$4.74	$40,764.00
	Unit Sub Total	**M**		**1**	**8,600.00**	**$4.74**	**$40,764.00**
	Item Code 869005 Total No. of Proj.			**1**		**Total Amount**	**$40,764.00**
869006	CONDUCTOR (NO. 6)	M	7	2	66,300.00	$5.94	$393,861.00
	Unit Sub Total	**M**		**2**	**66,300.00**	**$5.94**	**$393,861.00**
	Item Code 869006 Total No. of Proj.			**2**		**Total Amount**	**$393,861.00**
869007	CONDUCTOR (NO. 4)	M	7	1	800.00	$10.90	$8,720.00
	Unit Sub Total	**M**		**1**	**800.00**	**$10.90**	**$8,720.00**
	Item Code 869007 Total No. of Proj.			**1**		**Total Amount**	**$8,720.00**
869034	NO. 5(T) PULL BOX	EA	4	1	88.00	$875.00	$77,000.00
		EA	7	1	23.00	$1,530.00	$35,190.00
		EA	12	2	20.00	$1,040.00	$20,800.00
	Unit Sub Total	**EA**		**4**	**131.00**	**$1,015.19**	**$132,990.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Item Code 869034	**Total No. of Proj.**			**4**		**Total Amount**	**$132,990.00**
869035	NO. 5 PULL BOX		EA	7	2	320.00	$994.67	$318,295.10
		Unit Sub Total	**EA**		**2**	**320.00**	**$994.67**	**$318,295.10**
	Item Code 869035	**Total No. of Proj.**			**2**		**Total Amount**	**$318,295.10**
869036	NO. 6 PULL BOX		EA	7	1	13.00	$498.00	$6,474.00
		Unit Sub Total	**EA**		**1**	**13.00**	**$498.00**	**$6,474.00**
	Item Code 869036	**Total No. of Proj.**			**1**		**Total Amount**	**$6,474.00**
869038	NO. 6(T) PULL BOX		EA	12	1	1.00	$1,400.00	$1,400.00
		Unit Sub Total	**EA**		**1**	**1.00**	**$1,400.00**	**$1,400.00**
	Item Code 869038	**Total No. of Proj.**			**1**		**Total Amount**	**$1,400.00**
869039	COMMUNICATION PULL BOX		EA	7	1	80.00	$1,173.00	$93,840.00
		Unit Sub Total	**EA**		**1**	**80.00**	**$1,173.00**	**$93,840.00**
	Item Code 869039	**Total No. of Proj.**			**1**		**Total Amount**	**$93,840.00**
869040	PULL BOX		EA	11	1	140.00	$1,200.00	$168,000.00
		Unit Sub Total	**EA**		**1**	**140.00**	**$1,200.00**	**$168,000.00**
	Item Code 869040	**Total No. of Proj.**			**1**		**Total Amount**	**$168,000.00**
869042	ADJUST PULL BOX		EA	4	1	67.00	$260.00	$17,420.00
			EA	7	2	21.00	$128.57	$2,700.00
		Unit Sub Total	**EA**		**3**	**88.00**	**$228.64**	**$20,120.00**
869042	ADJUST PULL BOX		LS	4	1	1.00	$8,500.00	$8,500.00
		Unit Sub Total	**LS**		**1**	**1.00**	**$8,500.00**	**$8,500.00**
	Item Code 869042	**Total No. of Proj.**			**4**		**Total Amount**	**$28,620.00**
869043	REMOVE PULL BOX		EA	7	2	310.00	$137.01	$42,474.20
		Unit Sub Total	**EA**		**2**	**310.00**	**$137.01**	**$42,474.20**
	Item Code 869043	**Total No. of Proj.**			**2**		**Total Amount**	**$42,474.20**
869047	SPLICE VAULT		EA	7	1	23.00	$2,330.00	$53,590.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	**EA**		**1**	**23.00**	**$2,330.00**	**$53,590.00**
	Item Code 869047 Total No. of Proj.			**1**		**Total Amount**	**$53,590.00**
869070	POWER AND TELEPHONE SERVICE	LS	4	1	1.00	$75,000.00	$75,000.00
	Unit Sub Total	**LS**		**1**	**1.00**	**$75,000.00**	**$75,000.00**
	Item Code 869070 Total No. of Proj.			**1**		**Total Amount**	**$75,000.00**
869072	SEISMIC MONITORING SYSTEM	LS	1	1	1.00	$150,000.00	$150,000.00
		LS	4	1	1.00	$140,000.00	$140,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$145,000.00**	**$290,000.00**
	Item Code 869072 Total No. of Proj.			**2**		**Total Amount**	**$290,000.00**
869075	SYSTEM TESTING AND DOCUMENTATION	LS	7	5	5.00	$38,433.60	$192,168.00
		LS	12	1	1.00	$90,000.00	$90,000.00
	Unit Sub Total	**LS**		**6**	**6.00**	**$47,028.00**	**$282,168.00**
	Item Code 869075 Total No. of Proj.			**6**		**Total Amount**	**$282,168.00**
869080	TRAINING	LS	11	1	1.00	$9,000.00	$9,000.00
		LS	12	1	1.00	$20,000.00	$20,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$14,500.00**	**$29,000.00**
	Item Code 869080 Total No. of Proj.			**2**		**Total Amount**	**$29,000.00**
991065	MECHANICAL WORK	LS	11	2	2.00	$1,965,000.00	$3,930,000.00
	Unit Sub Total	**LS**		**2**	**2.00**	**$1,965,000.00**	**$3,930,000.00**
	Item Code 991065 Total No. of Proj.			**2**		**Total Amount**	**$3,930,000.00**
993002	FIRE HYDRANT	EA	11	1	2.00	$4,200.00	$8,400.00
	Unit Sub Total	**EA**		**1**	**2.00**	**$4,200.00**	**$8,400.00**
	Item Code 993002 Total No. of Proj.			**1**		**Total Amount**	**$8,400.00**
994420	PICNIC TABLE WITH BENCHES	EA	4	1	1.00	$2,000.00	$2,000.00
	Unit Sub Total	**EA**		**1**	**1.00**	**$2,000.00**	**$2,000.00**
	Item Code 994420 Total No. of Proj.			**1**		**Total Amount**	**$2,000.00**

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION		UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
994425	BENCH		EA	4	1	2.00	$1,200.00	$2,400.00
		Unit Sub Total	**EA**		**1**	**2.00**	**$1,200.00**	**$2,400.00**
	Item Code 994425	**Total No. of Proj.**			**1**		**Total Amount**	**$2,400.00**
994650	BUILDING WORK		EA	11	1	1.00	$5,216,000.00	$5,216,000.00
		Unit Sub Total	**EA**		**1**	**1.00**	**$5,216,000.00**	**$5,216,000.00**
994650	BUILDING WORK		LS	1	1	1.00	$770,000.00	$770,000.00
			LS	2	4	4.00	$1,979,412.25	$7,917,649.00
			LS	3	2	2.00	$3,483,226.00	$6,966,452.00
			LS	4	4	4.00	$6,393,286.75	$25,573,147.00
			LS	7	1	1.00	$9,720,000.00	$9,720,000.00
			LS	8	1	1.00	$878,000.00	$878,000.00
			LS	9	1	1.00	$657,000.00	$657,000.00
			LS	10	1	1.00	$778,025.00	$778,025.00
			LS	12	2	2.00	$1,818,849.50	$3,637,698.99
		Unit Sub Total	**LS**		**17**	**17.00**	**$3,346,939.53**	**$56,897,971.99**
	Item Code 994650	**Total No. of Proj.**			**18**		**Total Amount**	**$62,113,971.99**
994901	TRASH RECEPTACLE		EA	4	1	1.00	$1,000.00	$1,000.00
			EA	11	1	8.00	$1,100.00	$8,800.00
		Unit Sub Total	**EA**		**2**	**9.00**	**$1,088.89**	**$9,800.00**
	Item Code 994901	**Total No. of Proj.**			**2**		**Total Amount**	**$9,800.00**
999990	MOBILIZATION		LS	1	12	12.00	$1,126,247.58	$13,514,971.00
			LS	2	17	17.00	$422,220.82	$7,177,754.00
			LS	3	40	40.00	$512,742.85	$20,509,713.95
			LS	4	66	66.00	$4,430,723.65	$292,427,761.00
			LS	5	21	21.00	$458,838.02	$9,635,598.49
			LS	6	25	25.00	$631,779.44	$15,794,486.00
			LS	7	76	76.00	$140,019.85	$10,641,508.23
			LS	8	22	22.00	$713,108.41	$15,688,385.00
			LS	9	4	4.00	$183,553.00	$734,212.00
			LS	10	15	15.00	$649,296.58	$9,739,448.69
			LS	11	33	33.00	$315,185.55	$10,401,123.12
			LS	12	30	30.00	$1,001,278.17	$30,038,345.00

CONTRACT ITEM COST DATA

ITEM CODE	ITEM DESCRIPTION	UNIT	DIST	NO. OF PROJ	QUANTITY	AVE PRICE PER UNIT	TOTAL AMOUNT
	Unit Sub Total	LS		361	361.00	$1,208,596.42	$436,303,306.48
	Item Code 999990 Total No. of Proj.			361		Total Amount	$436,303,306.48

APPENDIX A
Conversion Factors From English Units to SI Units

Unit	Abbr.	Multiply:	Unit	Abbr.
Acre	ACRE	0.4046856	Hectare	HA
Calendar Day	CDAY	1	Calendar Day	CDAY
Cubic Foot	CF	0.02831685	Cubic Meter	M3
Cubic Yard	CY	0.7645549	Cubic Meter	M3
Each	EA	1	Each	EA
Gallon	GAL	3.785412	Liter	L
Hour	HR	1	Hour	H
Pound	LB	0.4535924	Kilogram	KG
Linear Foot	LF	0.3048	Meter	M
Lane Mile	LNMI	1.609344	Lane Kilometer	LNKM
Lump Sum	LS	1	Lump Sum	LS
Thousand Foot Board Measure	MFBM	2.359737	Cubic Meter	M3
Mile	MI	1.609344	Kilometer	KM
Square Foot	SQFT	0.09290304	Square Meter	M2
Square Yard	SQYD	0.8361274	Square Meter	M2
Station (100 Ft)	STA	0.3048	Station (100 m)	STA
Tablet	TAB	1	Tablet	TAB
Ton	TON	0.9071847	Tonne (1000 kg)	TONN
Track Foot	TF	1	Track Foot	TF
Working Day	WDAY	1	Working Day	WDAY

APPENDIX B
Conversion Factors From SI Units to English Units

Unit	Abbr.	Multiply:	Unit	Abbr.
Hectare	HA	2.471054	Acre	ACRE
Calendar Day	CDAY	1	Calendar Day	CDAY
Cubic Meter	M3	35.31467	Cubic Foot	CF
Cubic Meter	M3	1.307951	Cubic Yard	CY
Each	EA	1	Each	EA
Liter	L	0.2641720	Gallon	GAL
Hour	H	1	Hour	HR
Kilogram	KG	2.204623	Pound	LB
Meter	M	3.280840	Linear Foot	LF
Lane Kilometer	LNKM	0.6213712	Lane Mile	LNMI
Lump Sum	LS	1	Lump Sum	LS
Cubic Meter	M3	0.4237760	Thousand Foot Board Measure	MFBM
Kilometer	KM	0.6213712	Mile	MI
Square Meter	M2	10.76391	Square Foot	SQFT
Square Meter	M2	1.195990	Square Yard	SQYD
Station (100 m)	STA	3.280840	Station (100 Ft)	STA
Tablet	TAB	1	Tablet	TAB
Tonne (1000 kg)	TONN	1.102312	Ton	TON
Track Foot	TF	1	Track Foot	TF
Working Day	WDAY	1	Working Day	WDAY