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CONTRACT COST DATA 


The Contract Cost Data book is published annually by the Department of 
Transportation, Division of Engineering Services - Office Engineer, Office of Contract 
Awards and Services. This book includes standard contract items for major highway 
contracts for which bids were awarded in 2008.  Some of the units of measure for these 
items were in U.S. Customary Units (English) and were converted to International System of 
Units (SI) for this publication. The conversion factors used for this purpose are listed in 
Appendix A. For those who wish to convert back to English units, the appropriate conversion 
factors are listed in Appendix B. 

Advertised item quantities have been used as source information. Item quantities may 
vary from the final quantities incorporated into the completed contract. Prices shown in this 
tabulation are the mechanically weighted average of the awarded bidders’ prices and are 
affected by location, time, quantity in the job and size of the item (relative to the size of the 
job). In this book, a six-digit item code has been assigned to each standard contract item 
and the items are listed numerically. 

For assistance, contact Division of Engineering Services - Office Engineer, Office of 
Contract Awards and Services by e-mail at this address: DES-OE_Contract_Service @dot.ca.gov. 
The Web site address to download this book is http://www.dot.ca.gov/hq/esc/oe/awards. 

Additional copies of this book may be purchased by writing to: 

STATE OF CALIFORNIA 
DEPARTMENT OF TRANSPORTATION 

PUBLICATION DISTRIBUTION UNIT 
1900 Royal Oaks Drive 

Sacramento, California 95815 
Telephone (916) 445-3520 

http://www.dot.ca.gov/hq/esc/oe/awards
http:dot.ca.gov
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 Index of Item Description
 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
0.9 M CHAIN LINK GATE (TYPE CL-1.8)
 

1 1/2" ELECTRIC REMOTE CONTROL VALVE
 

1 1/2" GATE VALVE
 

1 1/2" PLASTIC PIPE (PR 200) (SUPPLY LINE)
 

1 1/2" PLASTIC PIPE (SCHEDULE 40) 

(SUPPLY LINE)
 

1 1/2" WYE STRAINER
 

1 1/4" ELECTRIC REMOTE CONTROL VALVE
 

1 1/4" PLASTIC PIPE (PR 200) (SUPPLY LINE)
 

1 1/4" PLASTIC PIPE (SCHEDULE 40) 

(SUPPLY LINE)
 

1" ELECTRIC REMOTE CONTROL VALVE
 

1" GATE VALVE 

1" PLASTIC PIPE (PR 200) (SUPPLY LINE) 

1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

1" WYE STRAINER 

1.2 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

1.2 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

1.2 M CHAIN LINK GATE (TYPE CL-1.8) 

1.2 M CHAIN LINK GATE (TYPE CL-1.8, 
VINYL-CLAD) 

1.2 M WIRE MESH GATE 

1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

1.8 M CHAIN LINK GATE (TYPE CL-1.8) 

10" CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

10" CORRUGATED STEEL FLUME 
DOWNDRAIN 

10" FLUME ANCHOR ASSEMBLY 

802584 

206604 

208574 

208265 

208597 

208628 

206603 

208264 

208596 

206602 

208572 

208263 

208595 

208626 

490661 

490677 

802585 

802586 

801191 

490663 

490678 

490665 

490679 

802590 

208739 

691004 

692364 

0 - 9 
10" FLUME DOWNDRAIN 

10" TAPERED INLET 

100 MM CONDUIT 

100 MM GALVANIZED STEEL PIPE (SUPPLY
 
LINE)
 

100 MM GATE VALVE
 

100 MM PLASTIC PIPE (EDGE DRAIN 

OUTLET)
 

100 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 

100 MM PLASTIC PIPE UNDERDRAIN
 

100 MM THERMOPLASTIC TRAFFIC STRIPE
 

100 MM THERMOPLASTIC TRAFFIC STRIPE 

(BROKEN 1.83 M - 0.30 M)
 

100 MM THERMOPLASTIC TRAFFIC STRIPE 

(BROKEN 10.98 M - 3.66 M)
 

100 MM THERMOPLASTIC TRAFFIC STRIPE 

(BROKEN 3.66 M - 0.92 M)
 

100 MM THERMOPLASTIC TRAFFIC STRIPE 

(BROKEN 5.18 M - 2.14 M)
 

100 MM THERMOPLASTIC TRAFFIC STRIPE 

(RECESSED)
 

100 MM THERMOPLASTIC TRAFFIC STRIPE 

(RECESSED) (BROKEN 5.18 M - 2.14 M)
 

100 MM THERMOPLASTIC TRAFFIC STRIPE 

(RECESSED, BROKEN 10.98 M - 3.66 M)
 

100 MM TWO-COMPONENT PAINT TRAFFIC 

STRIPE
 

100 MM WELDED STEEL PIPE CONDUIT
 
(6.02 MM THICK) 

1050 MM ALTERNATIVE FLARED END 
SECTION 

1050 MM ALTERNATIVE PIPE CULVERT 

1050 MM ALTERNATIVE PIPE CULVERT 
(TYPE B) 

1050 MM CONCRETE FLARED END SECTION 

1050 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

1050 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 

1050 MM REINFORCED CONCRETE PIPE 

691902 

692104 

208697 

208024 

208494 

681141 

208256 

680272 

840561 

840567 

840570 

840568 

840571 

840572 

840559 

840573 

840575 

208796 

705340 

620930 

620932 

705228 

664038 

664039 

650081 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9
 
1050 MM X 725 MM CORRUGATED STEEL 667060 
PIPE ARCH (2.01 MM THICK) 

1050 MM X 725 MM STEEL FLARED END 705478 
PIPE ARCH SECTION 

12' CHAIN LINK GATE (TYPE CL-6) 802580 

12 SINGLEMODE FIBER OPTIC CABLE 867014 

12" ALTERNATIVE FLARED END SECTION 705307 

12" ALTERNATIVE PIPE CULVERT 620060 

12" ANCHOR ASSEMBLY 692305 

12" BITUMINOUS COATED CORRUGATED 665112 
STEEL PIPE (.079" THICK) 

12" CORRUGATED STEEL PIPE (.079" 665012 
THICK) 

12" CORRUGATED STEEL PIPE 690110 
DOWNDRAIN 

12" CORRUGATED STEEL PIPE 690112 
DOWNDRAIN (.079" THICK) 

12" ENTRANCE TAPER 692005 

12" REINFORCED CONCRETE PIPE 650010 

12" SLOTTED PLASTIC PIPE 642110 

12" STEEL FLARED END SECTION 705007 

1200 MM ALTERNATIVE FLARED END 705341 
SECTION 

1200 MM ALTERNATIVE PIPE CULVERT 620933 

1200 MM CONCRETE FLARED END SECTION 705229 

1200 MM CORRUGATED STEEL PIPE (2.77 664044 
MM THICK) 

1200 MM PRECAST CONCRETE PIPE INLET 707135 

1200 MM PRECAST CONCRETE PIPE 707247 
MANHOLE 

1200 MM REINFORCED CONCRETE PIPE 650084 

1200 MM WELDED STEEL PIPE (9.53 MM 703698 
THICK) 

1225 MM X 825 MM CORRUGATED STEEL 667064 
PIPE ARCH (2.77 MM THICK) 

1225 MM X 825 MM STEEL FLARED END 705479 
PIPE ARCH SECTION 

1350 MM REINFORCED CONCRETE PIPE 650086 

1372 MM CAST-IN-DRILLED-HOLE 561013 
CONCRETE PILE (SIGN FOUNDATION) 

15 MM PLASTIC PIPE (IRRIGATION LINE) 208214 

0 - 9 
15" ALTERNATIVE PIPE CULVERT 

150 MM ALTERNATIVE PIPE UNDERDRAIN 

150 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

150 MM FIRE HYDRANT ASSEMBLY 

150 MM GATE VALVE 

150 MM NON-PERFORATED PLASTIC PIPE 
UNDERDRAIN 

150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

150 MM PERFORATED STEEL PIPE 
UNDERDRAIN 

150 MM PLASTIC PIPE 

150 MM SEWER PIPE (LATERAL) 

150 MM THERMOPLASTIC TRAFFIC STRIPE 

150 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK) 

1500 MM ALTERNATIVE PIPE CULVERT 

1500 MM CORRUGATED STEEL PIPE (2.77 

MM THICK)
 

1500 MM CORRUGATED STEEL PIPE (3.51 

MM THICK)
 

1500 MM PRECAST CONCRETE PIPE
 
MANHOLE
 

1500 MM REINFORCED CONCRETE PIPE
 

1524 MM CAST-IN-DRILLED-HOLE
 
CONCRETE PILE (SIGN FOUNDATION)
 

16' CHAIN LINK GATE (TYPE CL-6)
 

16' METAL GATE
 

16" CAST-IN-DRILLED-HOLE CONCRETE 

PILING
 

1600 MM X 1075 MM CORRUGATED STEEL 

PIPE ARCH (2.77 MM THICK)
 

1650 MM ALTERNATIVE PIPE CULVERT
 

1650 MM REINFORCED CONCRETE PIPE
 

18" ALTERNATIVE FLARED END SECTION
 

18" ALTERNATIVE PIPE CULVERT
 

18" ANCHOR ASSEMBLY
 

18" BITUMINOUS COATED DOWNDRAIN 
SLIP JOINT 

18" CONCRETE FLARED END SECTION 

620080 

685062 

664002 

993013 

208495 

680932 

680931 

680461 

681066 

717074 

840562 

208797 

620940 

664052 

664053 

707249 

650089 

561015 

802620 

801364 

490601 

667070 

620943 

650091 

705311 

620100 

692307 

692237 

705204 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
18" CORRUGATED STEEL PIPE (.064" 
THICK) 

18" CORRUGATED STEEL PIPE (.079" 
THICK) 

18" CORRUGATED STEEL PIPE (.109" 
THICK) 

18" CORRUGATED STEEL PIPE (.138" 
THICK) 

18" CORRUGATED STEEL PIPE 
DOWNDRAIN (.064" THICK) 

18" CORRUGATED STEEL PIPE 
DOWNDRAIN (.079" THICK) 

18" CORRUGATED STEEL PIPE 
DOWNDRAIN (.109" THICK) 

18" ENTRANCE TAPER 

18" REINFORCED CONCRETE PIPE 

18" REINFORCED CONCRETE PIPE (CLASS 
III)
 

18" SLOTTED CORRUGATED STEEL PIPE 

(.079" THICK)
 

18" SLOTTED CORRUGATED STEEL PIPE 
(.168" THICK) 

18" STEEL FLARED END SECTION 

1800 MM REINFORCED CONCRETE PIPE 

2 1/2" PLASTIC PIPE (PR 200) (SUPPLY LINE) 

2 1/2" PLASTIC PIPE (SCHEDULE 40) 
(SUPPLY LINE) 

2" BACKFLOW PREVENTER ASSEMBLY 

2" ELECTRIC REMOTE CONTROL VALVE 

2" GATE VALVE 

2" PLASTIC PIPE (PR 200) (SUPPLY LINE) 

2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

2" WYE STRAINER 

2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

2.4 M CHAIN LINK GATE (TYPE CL-1.8) 

2.4 M PERMANENT STEEL CASING 

665016 

665017 

665018 

665075 

690116 

690117 

690118 

692007 

650014 

650311 

665717 

665718 

705011 

650092 

208267 

208599 

208426 

206605 

208575 

208266 

208598 

208630 

490669 

490680 

490671 

490681 

802592 

493487 

0 - 9 
2.4 M WIRE MESH GATE 801194 

20' CHAIN LINK GATE (TYPE CL-6) 802660 

20 MM PLASTIC PIPE (PR 200) (SUPPLY 208249 
LINE) 

20 MM QUICK COUPLING VALVE 208517 

200 MM ALTERNATIVE PIPE CULVERT 620902 

200 MM BITUMINOUS COATED STEEL PIPE 208746 
CONDUIT (1.63 MM THICK) 

200 MM COLLECTOR SYSTEM 681592 
(HORIZONTAL DRAIN) 

200 MM CORRUGATED HIGH DENSITY 208731 
POLYETHYLENE PIPE CONDUIT 

200 MM CORRUGATED STEEL PIPE (1.63 664003 
MM THICK) 

200 MM CORRUGATED STEEL PIPE (2.01 664004 
MM THICK) 

200 MM GATE VALVE 705952 

200 MM PERFORATED PLASTIC PIPE 680933 
UNDERDRAIN 

200 MM PERFORATED STEEL PIPE 680465 
UNDERDRAIN (1.63 MM THICK) 

200 MM POLYVINYL CHLORIDE SEWER 717077 
PIPE 

200 MM THERMOPLASTIC TRAFFIC STRIPE 840563 

200 MM THERMOPLASTIC TRAFFIC STRIPE 840574 
(BROKEN 10.98 M - 3.66 M) 

200 MM THERMOPLASTIC TRAFFIC STRIPE 840564 
(BROKEN 3.66 M - 0.92 M) 

200 MM WELDED STEEL PIPE CONDUIT 208798 
(6.35 MM THICK) 

24 STATION IRRIGATION CONTROLLER 206753 
(WALL MOUNTED) 

24" ALTERNATIVE FLARED END SECTION 705315 

24" ALTERNATIVE PIPE CULVERT 620140 

24" ALTERNATIVE PIPE DOWNDRAIN 698140 

24" ANCHOR ASSEMBLY 692309 

24" CAST-IN-DRILLED-HOLE CONCRETE 490603 
PILING 

24" CONCRETE FLARED END SECTION 705206 

24" CORRUGATED STEEL PIPE (.064" 665022 
THICK) 

24" CORRUGATED STEEL PIPE (.079" 665023 
THICK) 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
24" CORRUGATED STEEL PIPE (.109" 
THICK) 

24" CORRUGATED STEEL PIPE (.138" 
THICK) 

24" CORRUGATED STEEL PIPE 
DOWNDRAIN (.064" THICK) 

24" CORRUGATED STEEL PIPE 
DOWNDRAIN (.109" THICK) 

24" CORRUGATED STEEL PIPE 
DOWNDRAIN (.138" THICK) 

24" CORRUGATED STEEL PIPE ENERGY 
DISSIPATOR (.064" THICK) 

24" CORRUGATED STEEL PIPE RISER 
(.079" THICK) 

24" DOWNDRAIN SLIP JOINT 

24" PLASTIC PIPE 

24" PRECAST CONCRETE PIPE RISER 

24" REINFORCED CONCRETE PIPE 

24" REINFORCED CONCRETE PIPE (CLASS 
II, RUBBER GASKET JOINT) 

24" STEEL FLARED END SECTION 

25 MM BACKFLOW PREVENTER ASSEMBLY 

25 MM ELECTRIC REMOTE CONTROL 
VALVE 

25 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 

25 MM WYE STRAINER 

250 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (1.63 MM THICK) 

250 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

250 MM GATE VALVE 

250 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

250 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK)
 

3" BACKFLOW PREVENTER ASSEMBLY
 

3" ELECTRIC REMOTE CONTROL VALVE 

3" GATE VALVE 

3" PLASTIC PIPE 

3" PLASTIC PIPE (EDGE DRAIN OUTLET) 

3" PLASTIC PIPE (EDGE DRAIN) 

665024 

665025 

690122 

690124 

690125 

702616 

703223 

692209 

641113 

707410 

650018 

652215 

705015 

208432 

206611 

208250 

208509 

664081 

208732 

705953 

681067 

208799 

208428 

206607 

208588 

680207 

681107 

681103 

0 - 9 
3" PLASTIC PIPE (PR 200) (SUPPLY LINE) 

3" PLASTIC PIPE (PR 315) (SUPPLY LINE) 

3.0 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

3.0 M CHAIN LINK GATE (TYPE CL-1.8) 

3.7 M CHAIN LINK GATE (TYPE CL-1.8) 

3.7 M WIRE MESH GATE 

3/4" ELECTRIC REMOTE CONTROL VALVE 

3/4" GATE VALVE 

3/4" PLASTIC PIPE (PR 200) (SUPPLY LINE) 

3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)
 

3/4" WYE STRAINER
 

30" ALTERNATIVE PIPE CULVERT
 

30" CAST-IN-DRILLED-HOLE CONCRETE 

PILING
 

30" CORRUGATED STEEL PIPE (.064"
 
THICK)
 

30" CORRUGATED STEEL PIPE (.079"
 
THICK)
 

30" CORRUGATED STEEL PIPE (.109"
 
THICK) 

30" PLASTIC PIPE 

30" REINFORCED CONCRETE PIPE 

30" STEEL FLARED END SECTION 

300 MM ALTERNATIVE FLARED END 
SECTION 

300 MM ALTERNATIVE PIPE CULVERT 

300 MM ALTERNATIVE PIPE DOWNDRAIN 

300 MM ALTERNATIVE PIPE RISER 

300 MM ANCHOR ASSEMBLY 

300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

300 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE RISER (2.01 MM 
THICK) 

300 MM CONCRETE FLARED END SECTION 

208268 

208278 

490673 

802595 

802596 

801196 

206601 

208570 

208262 

208594 

208625 

620180 

490604 

665030 

665031 

665032 

641119 

650022 

705019 

705334 

620904 

698091 

708062 

692383 

664085 

690273 

703358 

705220 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
300 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

300 MM CORRUGATED STEEL PIPE 

300 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 

300 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

300 MM CORRUGATED STEEL PIPE 
DOWNDRAIN 

300 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK) 

300 MM CORRUGATED STEEL PIPE RISER 
(1.63 MM THICK)
 

300 MM CORRUGATED STEEL PIPE RISER 

(2.01 MM THICK)
 

300 MM DOWNDRAIN SLIP JOINT
 

300 MM ENTRANCE TAPER 

300 MM GATE VALVE 

300 MM PERFORATED STEEL PIPE 
UNDERDRAIN (2.01 MM THICK) 

300 MM PIPE DOWNDRAIN 

300 MM PLASTIC PIPE 

300 MM REINFORCED CONCRETE PIPE 

300 MM SLOTTED CORRUGATED STEEL 
PIPE (2.01 MM THICK) 

300 MM SLOTTED CORRUGATED STEEL 
PIPE (2.77 MM THICK) 

300 MM STEEL FLARED END SECTION 

300 MM TEMPORARY CULVERT 

300 MM WELDED STEEL PIPE (2.67 MM 
THICK) 

300 MM WELDED STEEL PIPE (3.40 MM 
THICK) 

300 MM WELDED STEEL PIPE CONDUIT 
(6.35 MM THICK) 

32 MM ELECTRIC REMOTE CONTROL 
VALVE 

32 MM GATE VALVE 

32 MM PLASTIC PIPE (PR 200) (SUPPLY 
LINE) 

32 MM WYE STRAINER 

36" ALTERNATIVE PIPE CULVERT 

36" ALTERNATIVE PIPE DOWNDRAIN 

208733 

664008 

664009 

664010 

690158 

690160 

703267 

703268 

692245 

692088 

705954 

680469 

698507 

641132 

650067 

665729 

665730 

705042 

073026 

703542 

703543 

208800 

206612 

208489 

208251 

208510 

620220 

698200 

0 - 9 
36" ALTERNATIVE PIPE INLET 

36" ANCHOR ASSEMBLY 

36" CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION)
 

36" CAST-IN-DRILLED-HOLE CONCRETE 

PILING
 

36" CORRUGATED STEEL PIPE (.079"
 
THICK)
 

36" CORRUGATED STEEL PIPE (.109"
 
THICK)
 

36" CORRUGATED STEEL PIPE 

DOWNDRAIN (.109" THICK)
 

36" CORRUGATED STEEL PIPE INLET (.079" 

THICK)
 

36" CORRUGATED STEEL PIPE INLET (.109" 

THICK)
 

36" CORRUGATED STEEL PIPE INLET (.138" 

THICK)
 

36" PRECAST CONCRETE PIPE INLET
 

36" PRECAST CONCRETE PIPE MANHOLE
 

36" REINFORCED CONCRETE PIPE
 

36" STEEL FLARED END SECTION
 

375 MM ALTERNATIVE PIPE CULVERT
 

375 MM CONCRETE FLARED END SECTION
 

375 MM REINFORCED CONCRETE PIPE
 

4' CHAIN LINK GATE (TYPE CL-6)
 

4' CHAIN LINK GATE (TYPE CL-6, SLATTED)
 

4" GALVANIZED STEEL PIPE (SUPPLY LINE 

ON BRIDGE)
 

4" GATE VALVE
 

4" PLASTIC PIPE (PR 315) (SUPPLY LINE)
 

4" PLASTIC PIPE UNDERDRAIN
 

4" POLYVINYL CHLORIDE SEWER PIPE
 

4" THERMOPLASTIC TRAFFIC STRIPE
 

4" THERMOPLASTIC TRAFFIC STRIPE
 
(BROKEN 12-3)
 

4" THERMOPLASTIC TRAFFIC STRIPE
 
(BROKEN 17-7)
 

4" THERMOPLASTIC TRAFFIC STRIPE
 
(BROKEN 36-12)
 

708021 

692313 

561005 

490605 

665036 

665037 

690137 

700638 

700639 

700640 

707117 

707217 

650026 

705023 

620908 

705221 

650068 

802501 

802504 

208046 

208589 

208279 

680285 

717001 

840504 

840523 

840526 

840525 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 6-1) 

4" THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) 

4" THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) (BROKEN 17-7) 

4" THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 36-12) 

4" TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

4.3 M CHAIN LINK GATE (TYPE CL-1.8) 

4.3 M WIRE MESH GATE 

4.6 M WIRE MESH GATE 

4.9 M CHAIN LINK GATE (TYPE CL-1.8) 

4.9 M METAL GATE 

4.9 M WIRE MESH GATE 

40 MM BACKFLOW PREVENTER ASSEMBLY
 

40 MM ELECTRIC REMOTE CONTROL 

VALVE
 

40 MM GATE VALVE
 

40 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 

400 MM CAST-IN-DRILLED-HOLE 

CONCRETE PILING
 

400 MM CAST-IN-DRILLED-HOLE 

CONCRETE PILING (SOUND WALL)
 

400 MM PLASTIC PIPE-LINER
 

42" ALTERNATIVE PIPE CULVERT
 

42" CORRUGATED STEEL PIPE (.109"
 
THICK)
 

42" STEEL FLARED END SECTION
 

42" WELDED STEEL PIPE (.375" THICK)
 

450 MM ALTERNATIVE FLARED END 

SECTION
 

450 MM ALTERNATIVE PIPE CULVERT
 

450 MM ALTERNATIVE PIPE CULVERT 

(TYPE A)
 

450 MM ALTERNATIVE PIPE CULVERT 

(TYPE B)
 

450 MM ALTERNATIVE PIPE DOWNDRAIN
 

450 MM ALTERNATIVE PIPE RISER 

840521 

840581 

840580 

840545 

840582 

802671 

801272 

801273 

802672 

801371 

801274 

208434 

206613 

208490 

208252 

490655 

498027 

152666 

620260 

665042 

705027 

703646 

705336 

620909 

620910 

620911 

698162 

708064 

0 - 9 
450 MM ANCHOR ASSEMBLY 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (1.63 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(3.51 MM THICK) 

450 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE RISER (3.51 MM 
THICK) 

450 MM BITUMINOUS COATED ENTRANCE 
TAPER 

450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

450 MM BITUMINOUS COATED STEEL 
FLARED END SECTION 

450 MM CONCRETE FLARED END SECTION 

450 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 

450 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

450 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 

450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (1.63 MM THICK) 

450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.01 MM THICK) 

450 MM CORRUGATED STEEL PIPE 
DOWNDRAIN (2.77 MM THICK) 

450 MM CORRUGATED STEEL PIPE 
ENERGY DISSIPATOR (1.63 MM THICK) 

450 MM ENTRANCE TAPER 

450 MM PLASTIC PIPE 

450 MM REINFORCED CONCRETE PIPE 

450 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

450 MM REINFORCED CONCRETE PIPE 
(CLASS IV) 

692385 

664089 

664090 

690275 

690276 

690277 

690297 

703363 

692095 

665833 

705055 

705222 

664014 

664015 

664016 

690165 

690166 

690167 

702671 

692090 

641134 

650069 

650365 

650470 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
450 MM REINFORCED CONCRETE PIPE 

(RUBBER GASKET JOINT)
 

450 MM SLOTTED CORRUGATED STEEL 

PIPE (2.01 MM THICK)
 

450 MM STEEL FLARED END SECTION
 

450 MM TEMPORARY CULVERT
 

48 SINGLEMODE FIBER OPTIC CABLE
 

48" CAST-IN-DRILLED-HOLE CONCRETE 

PILE (SIGN FOUNDATION)
 

48" CAST-IN-DRILLED-HOLE CONCRETE 

PILING
 

48" CORRUGATED STEEL PIPE (.064"
 
THICK)
 

48" CORRUGATED STEEL PIPE (.168"
 
THICK)
 

48" DEBRIS RACK CAGE (H=4')
 

48" PRECAST CONCRETE PIPE MANHOLE
 

5' CHAIN LINK GATE (TYPE CL-6)
 

50 MM BACKFLOW PREVENTER ASSEMBLY
 

50 MM ELECTRIC REMOTE CONTROL 

VALVE
 

50 MM GATE VALVE
 

50 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 

500 MM PLASTIC PIPE-LINER
 

525 MM PLASTIC PIPE-LINER
 

525 MM REINFORCED CONCRETE PIPE
 

525 MM X 375 MM ALTERNATIVE PIPE 

ARCH CULVERT
 

54" CAST-IN-DRILLED-HOLE CONCRETE 

PILE (SIGN FOUNDATION)
 

54" CORRUGATED STEEL PIPE (.079"
 
THICK)
 

54" REINFORCED CONCRETE PIPE
 

54" STEEL FLARED END SECTION
 

6' CHAIN LINK GATE (TYPE CL-6)
 

6" ALTERNATIVE PIPE CULVERT
 

6" ALTERNATIVE PIPE RISER
 

6" CORRUGATED STEEL PIPE (.079" THICK)
 

6" GATE VALVE
 

650127 

665733 

705044 

073028 

867017 

561011 

490607 

665045 

665049 

706607 

707225 

802510 

208435 

206614 

208491 

208253 

152667 

152668 

650072 

625382 

561014 

665050 

650038 

705035 

802520 

620002 

708031 

665003 

208590 

0 - 9 
6" NON-PERFORATED PLASTIC PIPE 
UNDERDRAIN 

6" PLASTIC PIPE 

6" PLASTIC PIPE (PR 200) (SUPPLY LINE) 

6" SLOTTED CORRUGATED PLASTIC PIPE 
UNDERDRAIN 

6" THERMOPLASTIC TRAFFIC STRIPE 

6" WELDED STEEL PIPE (.134" THICK) 

6.1 M CHAIN LINK GATE (TYPE CL-1.8) 

60" CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

60" CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

600 MM ALTERNATIVE FLARED END 
SECTION 

600 MM ALTERNATIVE PIPE CULVERT 

600 MM ALTERNATIVE PIPE CULVERT 
(TYPE A) 

600 MM ALTERNATIVE PIPE CULVERT 
(TYPE B) 

600 MM ALTERNATIVE PIPE CULVERT 
(TYPE C) 

600 MM ALTERNATIVE PIPE DOWNDRAIN 

600 MM ANCHOR ASSEMBLY 

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

600 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE DOWNDRAIN 
(3.51 MM THICK) 

600 MM BITUMINOUS COATED STEEL 
FLARED END SECTION 

600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING 

600 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILING (SOUND WALL) 

600 MM CONCRETE FLARED END SECTION 

600 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 

600 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

600 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 

680903 

681023 

208281 

680226 

840505 

703509 

802675 

561016 

490609 

705337 

620913 

620914 

620915 

620916 

698169 

692386 

664097 

690281 

690282 

705056 

490657 

498030 

705224 

664019 

664020 

664021 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
600 MM CORRUGATED STEEL PIPE (3.51 

MM THICK)
 

600 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (2.01 MM THICK)
 

600 MM CORRUGATED STEEL PIPE 

DOWNDRAIN (2.77 MM THICK)
 

600 MM CORRUGATED STEEL PIPE 

ENERGY DISSIPATOR (1.63 MM THICK)
 

600 MM PRECAST CONCRETE PIPE RISER
 

600 MM REINFORCED CONCRETE PIPE
 

600 MM REINFORCED CONCRETE PIPE 

(CLASS III)
 

600 MM REINFORCED CONCRETE PIPE 

(CLASS IV)
 

600 MM REINFORCED CONCRETE PIPE 

(RUBBER GASKET JOINT)
 

600 MM SLIDE HEADGATE
 

600 MM STEEL FLARED END SECTION
 

600 MM TEMPORARY CULVERT
 

600 MM WELDED STEEL PIPE CASING
 
(BRIDGE)
 

65 MM GATE VALVE
 

65 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 

65 MM PLASTIC PIPE (PR 315) (SUPPLY
 
LINE)
 

675 MM REINFORCED CONCRETE PIPE 

(CLASS III)
 

700 MM X 500 MM CORRUGATED STEEL 

PIPE ARCH (2.01 MM THICK)
 

700 MM X 500 MM CORRUGATED STEEL 

PIPE ARCH (2.77 MM THICK)
 

700 MM X 500 MM STEEL FLARED END PIPE 

ARCH SECTION
 

71" X 47" CORRUGATED STEEL PIPE ARCH 

(.109" THICK)
 

72" CAST-IN-DRILLED-HOLE CONCRETE 

PILING
 

72" PRECAST CONCRETE PIPE MANHOLE
 

75 MM GATE VALVE
 

75 MM PLASTIC PIPE (PR 200) (SUPPLY
 
LINE)
 

750 MM ALTERNATIVE FLARED END 

SECTION
 

750 MM ALTERNATIVE PIPE CULVERT
 

664022 

690170 

690171 

702672 

707470 

650075 

650370 

650476 

650128 

705651 

705045 

073029 

703481 

208492 

208254 

208289 

650373 

667054 

667055 

705476 

667041 

490611 

707241 

208493 

208255 

705338 

620919 

0 - 9 
750 MM BITUMINOUS COATED 

CORRUGATED STEEL PIPE (2.77 MM THICK)
 

750 MM BITUMINOUS COATED PAVED 

INVERT CORRUGATED STEEL PIPE (2.01 

MM THICK)
 

750 MM CAST-IN-DRILLED-HOLE 

CONCRETE PILING
 

750 MM CONCRETE FLARED END SECTION
 

750 MM CORRUGATED STEEL PIPE (1.63 

MM THICK)
 

750 MM CORRUGATED STEEL PIPE (2.01 

MM THICK)
 

750 MM CORRUGATED STEEL PIPE (2.77 

MM THICK)
 

750 MM CORRUGATED STEEL PIPE (3.51 

MM THICK)
 

750 MM REINFORCED CONCRETE PIPE
 

750 MM REINFORCED CONCRETE PIPE
 
(CLASS IV)
 

750 MM STANDPIPE
 

750 MM STEEL FLARED END SECTION
 

750 MM TEMPORARY CULVERT
 

760 MM CAST-IN-DRILLED-HOLE 

CONCRETE PILE (SIGN FOUNDATION)
 

8 STATION IRRIGATION CONTROLLER 

(WALL MOUNTED)
 

8" ALTERNATIVE PIPE UNDERDRAIN
 

8" COLLECTOR SYSTEM (HORIZONTAL
 
DRAIN)
 

8" CORRUGATED HIGH DENSITY 

POLYETHYLENE PIPE CONDUIT
 

8" CORRUGATED STEEL PIPE DOWNDRAIN
 

8" CORRUGATED STEEL PIPE DOWNDRAIN 

(.079" THICK)
 

8" ENTRANCE TAPER
 

8" PERFORATED PLASTIC PIPE
 
UNDERDRAIN
 

8" PERFORATED STEEL PIPE UNDERDRAIN 

(.064" THICK)
 

8" PERFORATED STEEL PIPE UNDERDRAIN 

(.079" THICK)
 

8" THERMOPLASTIC TRAFFIC STRIPE
 

8" THERMOPLASTIC TRAFFIC STRIPE
 
(BROKEN 12-3)
 

664105 

665278 

490658 

705226 

664027 

664028 

664029 

664030 

650077 

650478 

709528 

705047 

073030 

561008 

206749 

685020 

681512 

208738 

690104 

690106 

692003 

680905 

680405 

680406 

840506 

840508 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

0 - 9 
8" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 36-12) 

8" TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

8" WELDED STEEL PIPE CONDUIT (.250" 
THICK) 

80 MM PLASTIC PIPE 

80 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET) 

80 MM PLASTIC PIPE (EDGE DRAIN) 

80 MM PLASTIC PIPE (OUTLET) 

80 MM PLASTIC PIPE UNDERDRAIN 

80 MM SLOTTED PLASTIC PIPE 

80 MM SLOTTED PLASTIC PIPE 
UNDERDRAIN 

875 MM X 600 MM CORRUGATED STEEL 
PIPE ARCH (2.01 MM THICK) 

875 MM X 600 MM STEEL FLARED END PIPE 
ARCH SECTION 

900 MM ALTERNATIVE FLARED END 
SECTION 

900 MM ALTERNATIVE PIPE CULVERT 

900 MM ALTERNATIVE PIPE CULVERT 
(TYPE A) 

900 MM ALTERNATIVE PIPE RISER 

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE (2.77 MM THICK) 

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE INLET (2.01 MM 
THICK) 

900 MM BITUMINOUS COATED 
CORRUGATED STEEL PIPE RISER (2.01 MM 
THICK) 

900 MM CONCRETE FLARED END SECTION 

900 MM CORRUGATED STEEL PIPE (1.63 
MM THICK) 

900 MM CORRUGATED STEEL PIPE (2.01 
MM THICK) 

900 MM CORRUGATED STEEL PIPE (2.77 
MM THICK) 

900 MM CORRUGATED STEEL PIPE (3.51 
MM THICK) 

900 MM CORRUGATED STEEL PIPE INLET 
(1.63 MM THICK) 

840550 

840584 

208808 

680256 

681137 

681134 

680264 

680271 

680259 

680273 

667057 

705477 

705339 

620924 

620925 

708068 

664109 

664110 

700857 

703369 

705227 

664032 

664033 

664034 

664035 

700657 

0 - 9 
900 MM CORRUGATED STEEL PIPE INLET 
(2.01 MM THICK)
 

900 MM CORRUGATED STEEL PIPE INLET 

(2.77 MM THICK)
 

900 MM CORRUGATED STEEL PIPE INLET 

(3.51 MM THICK)
 

900 MM CORRUGATED STEEL PIPE INLET 

(4.27 MM THICK)
 

900 MM CORRUGATED STEEL PIPE RISER 

(2.01 MM THICK)
 

900 MM CORRUGATED STEEL PIPE RISER 

(2.77 MM THICK)
 

900 MM CORRUGATED STEEL PIPE RISER 

(3.51 MM THICK)
 

900 MM PRECAST CONCRETE PIPE INLET
 

900 MM PRECAST CONCRETE PIPE 
MANHOLE 

900 MM PRECAST CONCRETE PIPE RISER 

900 MM REINFORCED CONCRETE PIPE 

900 MM REINFORCED CONCRETE PIPE 
(CLASS IV) 

900 MM REINFORCED CONCRETE PIPE 
RISER 

900 MM SEWER MANHOLE 

900 MM STEEL FLARED END SECTION 

920 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN FOUNDATION) 

975 MM REINFORCED CONCRETE PIPE 

A 
ABANDON CULVERT 

ABANDON INLET 

ABANDON MANHOLE 

ABANDON PIPELINE 

ABANDON SEWER 

ABANDON WATER WELL 

ACCESS GATE (SOUND WALL) 

ACCESS OPENING, SOFFIT 

ADJUST DOWNDRAIN 

ADJUST FRAME AND COVER TO GRADE 

ADJUST FRAME AND GRATE TO GRADE 

700658 

700659 

700660 

700661 

703283 

703284 

703285 

707133 

707244 

707471 

650079 

650481 

707479 

719246 

705048 

561009 

650080 

150206 

150221 

150224 

150227 

150241 

150229 

518010 

153531 

152436 

152438 

152439 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

A 
ADJUST INLET
 

ADJUST MANHOLE
 

ADJUST MANHOLE TO GRADE
 

ADJUST METAL BEAM GUARD RAILING
 

ADJUST MONUMENT COVER
 

ADJUST MONUMENT TO GRADE
 

ADJUST PULL BOX
 

ADJUST RISER
 

ADJUST SEWER CLEANOUT TO GRADE
 

ADJUST SEWER MANHOLE
 

ADJUST SLOTTED DRAIN TO GRADE
 

ADJUST UTILITY COVER TO GRADE
 

ADJUST VALVE BOX
 

ADJUST WATER METER BOX TO GRADE
 

ADJUST WATER VALVE
 

ADJUST WATER VALVE COVER
 

ADJUST WATER VALVE COVER TO GRADE
 

AGGREGATE BASE (APPROACH SLAB)
 

ALTERNATIVE FLARED END SECTION
 

ALTERNATIVE FLARED TERMINAL SYSTEM
 

ALTERNATIVE IN-LINE TERMINAL SYSTEM
 

ANCHOR ASSEMBLY
 

ANTI-GRAFFITI COATING
 

ARCHITECTURAL SURFACE (BARRIER)
 

ARCHITECTURAL TREATMENT
 

ASBESTOS COMPLIANCE PLAN
 

ASBESTOS COMPLIANCE PLAN 

(NATURALLY OCCURING ASBESTOS)
 

ASPHALT BINDER (POLYMER MODIFIED)
 

ASPHALT CONCRETE
 

ASPHALT CONCRETE
 

ASPHALT CONCRETE (LEVELING)
 

ASPHALT CONCRETE (OPEN GRADED)
 

152430
 

152432
 

152440
 

152500
 

152422
 

152423
 

869042
 

152434
 

152400
 

152475
 

152555
 

152469
 

152453
 

152403
 

152451
 

152452
 

152402
 

260210
 

705300
 

839585
 

839584
 

692301
 

511047
 

511036
 

511035
 

190113
 

190115
 

370125
 

390101
 

390104
 

390107
 

390106
 

A 
ASPHALT CONCRETE (TYPE A) 390102
 

ASPHALT CONCRETE (TYPE A, 12.5-MM 390146
 

MAXIMUM GRADING)
 

ASPHALT CONCRETE (TYPE A, 19-MM 390144
 

MAXIMUM GRADING)
 

ASPHALT CONCRETE (TYPE B) 390103
 

ASPHALT CONCRETE BASE (TYPE A) 390108
 

ASPHALT MEMBRANE WATERPROOFING 540101
 

ASPHALT TREATED PERMEABLE BASE 290201
 

ASPHALTIC EMULSION (CURING SEAL) 270065
 

ASPHALTIC EMULSION (FOG SEAL COAT) 374002
 

ASPHALTIC EMULSION (PAINT BINDER) 397001
 

ASPHALTIC EMULSION (POLYMER 374492
 

MODIFIED)
 

ASPHALTIC EMULSION MEMBRANE 390149
 

(BONDED WEARING COURSE)
 

ASPHALT-RUBBER BINDER 370120
 

B 
BACKFLOW PREVENTER ASSEMBLY 208420
 

BACKFLOW PREVENTER ASSEMBLY 208439
 

BLANKET
 

BACKFLOW PREVENTER ASSEMBLY 208421
 

ENCLOSURE
 

BALL VALVE 208683
 

BAR REINFORCING STEEL 520101
 

BAR REINFORCING STEEL (BOX CULVERT) 520107
 

BAR REINFORCING STEEL (BRIDGE) 520102
 

BAR REINFORCING STEEL (EPOXY 520106
 

COATED)
 

BAR REINFORCING STEEL (EPOXY 520110
 

COATED) (BRIDGE)
 

BAR REINFORCING STEEL (RETAINING 520103
 

WALL)
 

BAR REINFORCING STEEL (SOUND WALL) 520105
 

BARRICADE (LEFT IN PLACE) 120140
 

BATTERY BACKUP SYSTEM 860799
 

BLANK WELL CASING 760030
 

BOOSTER PUMP 209502
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

B 
BOOSTER PUMP ELECTRICAL SYSTEM 

BOOSTER PUMP SYSTEM 

BRIDGE DECK DRAINAGE SYSTEM 

BRIDGE REMOVAL 

BRIDGE REMOVAL (PORTION) 

BRIDGE REMOVAL (PORTION), LOCATION 1 

BRIDGE REMOVAL (PORTION), LOCATION A 

BRIDGE REMOVAL (PORTION), LOCATION B 

BRIDGE REMOVAL (PORTION), LOCATION C 

BRIDGE REMOVAL (PORTION), LOCATION D 

BRIDGE REMOVAL (PORTION), LOCATION E 

BRIDGE REMOVAL (PORTION), LOCATION F 

BRIDGE REMOVAL (PORTION), LOCATION G 

BRIDGE REMOVAL (PORTION), LOCATION H 

BRIDGE REMOVAL (PORTION), LOCATION I 

BRIDGE REMOVAL (PORTION), LOCATION J 

BRIDGE REMOVAL (PORTION), LOCATION K 

BRIDGE REMOVAL (PORTION), LOCATION L 

BRIDGE REMOVAL (PORTION), LOCATION M 

BRIDGE REMOVAL, LOCATION A 

BRIDGE REMOVAL, LOCATION B 

BUILDING WORK 

BURIED POST ANCHOR 

BUS SHELTER 

C 
CABLE ANCHORAGE SYSTEM 

CABLE RAILING 

CALIFORNIA ST-10 BRIDGE RAIL 

CAM COUPLER ASSEMBLY 

CAP INLET 

CAP MANHOLE 

CAP REINFORCED CONCRETE BOX 
OPENING 

860798
 

209503
 

750505
 

157550
 

157560
 

157581
 

157561
 

157562
 

157563
 

157564
 

157565
 

157566
 

157567
 

157568
 

157569
 

157570
 

157571
 

157572
 

157573
 

157551
 

157552
 

994650
 

839528
 

995000
 

692409
 

839521
 

839740
 

208562
 

155003
 

155007
 

155009
 

C
 
CAP RISER 155006
 

CEMENT TREATED BASE (PLANT-MIXED, 270011
 

CLASS A)
 

CHAIN LINK FENCE (TYPE CL-0.9) 800381
 

CHAIN LINK FENCE (TYPE CL-0.9, VINYL- 800382
 

CLAD)
 

CHAIN LINK FENCE (TYPE CL-1.2) 800385
 

CHAIN LINK FENCE (TYPE CL-1.2, VINYL- 800386
 

CLAD)
 

CHAIN LINK FENCE (TYPE CL-1.8) 800391
 

CHAIN LINK FENCE (TYPE CL-1.8, VINYL- 800392
 

CLAD)
 

CHAIN LINK FENCE (TYPE CL-4) 800320
 

CHAIN LINK FENCE (TYPE CL-6) 800360
 

CHAIN LINK FENCE (TYPE CL-6, SLATTED) 800365
 

CHAIN LINK FENCE (TYPE CL-6, VINYL- 800361
 

CLAD)
 

CHAIN LINK GATE 801900
 

CHAIN LINK RAILING 833020
 

CHAIN LINK RAILING (TYPE 3L) 833023
 

CHAIN LINK RAILING (TYPE 6) 833031
 

CHAIN LINK RAILING (TYPE 7 MODIFIED) 833033
 

CHAIN LINK RAILING (TYPE 7) 833032
 

CHAIN LINK RAILING (TYPE 7L) 833034
 

CHANGEABLE MESSAGE SIGN SYSTEM 860530
 

CHANNELIZER (SURFACE MOUNTED) 120165
 

CHANNELIZER (SURFACE MOUNTED) 120166
 

(LEFT IN PLACE)
 

CLASS 1 CONCRETE (BACKFILL) 510414
 

CLASS 1 CONCRETE (BOX CULVERT) 510413
 

CLASS 1 CONCRETE (MINOR STRUCTURE) 510409
 

CLASS 1 CONCRETE (RETAINING WALL) 510408
 

CLASS 1 CONCRETE (STRUCTURE) 510410
 

CLASS 1 PERMEABLE MATERIAL 682020
 

CLASS 2 AGGREGATE BASE 260201
 

CLASS 2 AGGREGATE SUBBASE 250201
 

CLASS 2 CONCRETE (BOX CULVERT) 510129
 

Page A 11
 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

C 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

CLASS 2 CONCRETE (HEADWALL)
 

CLASS 2 CONCRETE (MINOR STRUCTURE)
 

CLASS 2 CONCRETE (RETAINING WALL)
 

CLASS 2 CONCRETE (WINGWALLS)
 

CLASS 3 AGGREGATE BASE
 

CLASS 3 CONCRETE
 

CLASS 3 CONCRETE (BACKFILL)
 

CLASS 3 PERMEABLE MATERIAL
 

CLASS 3 PERMEABLE MATERIAL (BLANKET)
 

CLASS 4 AGGREGATE SUBBASE
 

CLASS 4 CONCRETE (BACKFILL)
 

CLASS 4 CONCRETE (BACKFILL)
 

CLEAN AND PAINT STRUCTURAL STEEL
 

CLEAN BRIDGE DECK
 

CLEAN EXPANSION JOINT
 

CLEAN STRUCTURAL STEEL (EXISTING 

BRIDGE)
 

CLEARING AND GRUBBING
 

CLOSED CIRCUIT TELEVISION SYSTEM
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (.08' MAXIMUM)
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (.10' MAXIMUM)
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (.15' MAXIMUM)
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (25 MM MAXIMUM)
 

COLD PLANE ASPHALT CONCRETE 

PAVEMENT (30 MM MAXIMUM)
 

COLUMN CASING
 

COMMERCIAL FERTILIZER (EROSION 

CONTROL)
 

COMMERCIAL FERTILIZER (GRANULAR)
 

COMMERCIAL FERTILIZER (PACKET)
 

COMMERCIAL FERTILIZER (SLOW
 
RELEASE)
 

COMMUNICATION CONDUIT
 

510135
 

510126
 

510133
 

510138
 

260301
 

510217
 

510220
 

682045
 

682049
 

250401
 

510314
 

719598
 

590115
 

153235
 

511118
 

590106
 

160101
 

860990
 

153103
 

153109
 

153110
 

153112
 

153151
 

153152
 

550110
 

203056
 

202030
 

202033
 

202031
 

860791
 

C
 
COMMUNICATION CONDUIT (BRIDGE) 860792
 

COMMUNICATION PULL BOX 869039
 

COMPOST (EROSION CONTROL) 203024
 

COMPOST, INCORPORATE 203025
 

CONCRETE (CHANNEL LINING) 721430
 

CONCRETE (CONCRETE APRON) 721431
 

CONCRETE (CONCRETED-ROCK SLOPE 721501
 

PROTECTION)
 

CONCRETE (DITCH LINING) 721420
 

CONCRETE (GUTTER LINING) 721410
 

CONCRETE (SLOPE PROTECTION) 721400
 

CONCRETE BACKFILL 193118
 

CONCRETE BACKFILL FAST SETTING 193117
 

CONCRETE BARRIER 839401
 

CONCRETE BARRIER (TYPE 25 MODIFIED) 833128
 

CONCRETE BARRIER (TYPE 25) 833125
 

CONCRETE BARRIER (TYPE 25A) 833126
 

CONCRETE BARRIER (TYPE 26 MODIFIED) 833142
 

CONCRETE BARRIER (TYPE 26) 833140
 

CONCRETE BARRIER (TYPE 26R MODIFIED) 833148
 

CONCRETE BARRIER (TYPE 27 MODIFIED) 833187
 

CONCRETE BARRIER (TYPE 27B MODIFIED) 833165
 

CONCRETE BARRIER (TYPE 28) 833190
 

CONCRETE BARRIER (TYPE 50 MODIFIED) 839482
 

CONCRETE BARRIER (TYPE 60) 839701
 

CONCRETE BARRIER (TYPE 60A) 839702
 

CONCRETE BARRIER (TYPE 60C) 839703
 

CONCRETE BARRIER (TYPE 60D) 839704
 

CONCRETE BARRIER (TYPE 60E) 839705
 

CONCRETE BARRIER (TYPE 60G) 839706
 

CONCRETE BARRIER (TYPE 60GA) 839707
 

CONCRETE BARRIER (TYPE 60GC) 839708
 

CONCRETE BARRIER (TYPE 60GE) 839709
 

Page A 12
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

CONCRETE BARRIER (TYPE 60S)
 

CONCRETE BARRIER (TYPE 60SA)
 

CONCRETE BARRIER (TYPE 60SC)
 

CONCRETE BARRIER (TYPE 60SE)
 

CONCRETE BARRIER (TYPE 732 MODIFIED)
 

CONCRETE BARRIER (TYPE 732)
 

CONCRETE BARRIER (TYPE 732A)
 

CONCRETE BARRIER (TYPE 732B)
 

CONCRETE BARRIER (TYPE 732R)
 

CONCRETE BARRIER (TYPE 736 MODIFIED)
 

CONCRETE BARRIER (TYPE 736)
 

CONCRETE BARRIER (TYPE 736A)
 

CONCRETE BARRIER (TYPE 736B)
 

CONCRETE BARRIER (TYPE 736R)
 

CONCRETE BARRIER (TYPE 736SV)
 

CONCRETE BARRIER (TYPE 742)
 

CONCRETE BARRIER (TYPE 742A)
 

CONCRETE BARRIER (TYPE 742B)
 

CONCRETE BARRIER (TYPE 80)
 

CONCRETE BARRIER (TYPE K)
 

CONCRETE CLOSURE WALL
 

CONCRETE PAVEMENT
 

CONCRETE PAVEMENT (RAMP TERMINI)
 

CONCRETE PAVEMENT (WEIGH-IN-MOTION)
 

CONCRETED-ROCK SLOPE PROTECTION 

(1/2 TON, METHOD A)
 

CONCRETED-ROCK SLOPE PROTECTION 

(1/2T, METHOD A)
 

CONCRETED-ROCK SLOPE PROTECTION 

(1/4 TON, METHOD A)
 

CONCRETED-ROCK SLOPE PROTECTION 

(1/4 TON, METHOD B)
 

CONCRETED-ROCK SLOPE PROTECTION 

(1/4T, METHOD A)
 

CONCRETED-ROCK SLOPE PROTECTION 

(COBBLE, METHOD B)
 

839710
 

839711
 

839712
 

839713
 

839717
 

839720
 

839721
 

839723
 

839718
 

839727
 

839725
 

839726
 

839731
 

839728
 

839734
 

839735
 

839736
 

839737
 

839714
 

833080
 

513501
 

401000
 

401066
 

401102
 

721506
 

721519
 

721507
 

721607
 

721520
 

721616
 

C
 
CONCRETED-ROCK SLOPE PROTECTION 721608
 

(LIGHT, METHOD B)
 

CONDUCTOR CASING 760025
 

CONSTRUCTION AREA SIGNS 120090
 

CONSTRUCTION SITE MANAGEMENT 074016
 

CONTROL AND NEUTRAL CONDUCTORS 206560
 

CORE CONCRETE (0 - 50 MM) 515072
 

CORE CONCRETE (1 1/2") 515160
 

CORE CONCRETE (10") 515070
 

CORE CONCRETE (101 MM - 150 MM) 515074
 

CORE CONCRETE (151 MM - 200 MM) 515075
 

CORE CONCRETE (251 MM - 300 MM) 515077
 

CORE CONCRETE (351 MM - 400 MM) 515079
 

CORE CONCRETE (51 MM - 100 MM) 515073
 

CORRUGATED STEEL FLUME DOWNDRAIN 691001
 

CRACK EXISTING CONCRETE PAVEMENT 415101
 

CRASH CUSHION (REACT 9CBB) 839604
 

CRASH CUSHION (REACT 9SCBS) 839605
 

CRASH CUSHION (TYPE CAT) 839601
 

CRASH CUSHION (TYPE CAT) BACKUP 839602
 

CRASH CUSHION MODULE, SAND FILLED 839631
 

CRASH CUSHION, SAND FILLED 839591
 

CURB RAMP DETECTABLE WARNING 731656
 

SURFACE
 

D
 
DEBRIS RACK 706500
 

DECK SEAL 540100
 

DELINEATOR (CLASS 1) 820107
 

DELINEATOR (CLASS 2) 820108
 

DELINEATOR (SPECIAL) 820105
 

DEMOLISH BUILDING 160132
 

DETECTOR LOOP 860811
 

DEVELOP WATER SUPPLY 170101
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

D 
DIAPHRAGM BOLSTER
 

DITCH EXCAVATION
 

DOUBLE METAL BEAM BARRIER
 

DOUBLE METAL BEAM GUARD RAILING 

(WOOD POST)
 

DOUBLE THRIE BEAM BARRIER
 

DOUBLE THRIE BEAM BARRIER (BRIDGE)
 

DOUBLE THRIE BEAM BARRIER (STEEL
 
POST)
 

DOUBLE THRIE BEAM BARRIER (WOOD 

POST)
 

DOWEL BAR RETROFIT
 

DRAINAGE INLET
 

DRAINAGE INLET MARKER
 

DRAINAGE MANHOLE
 

DRAINAGE PUMPING EQUIPMENT
 

DRILL AND BOND DOWEL
 

DRILL AND BOND DOWEL (CHEMICAL 

ADHESIVE)
 

DRILL AND BOND DOWEL (EPOXY 

CARTRIDGE)
 

DRILL HOLE (HORIZONTAL DRAIN)
 

DRILL HOLE (PRESPLITTING)
 

DRILL PILOT HOLE
 

DRIVE CAST-IN-STEEL-SHELL CONCRETE 

PILE (1219 MM)
 

DRIVE CAST-IN-STEEL-SHELL CONCRETE 

PILE (460 MM)
 

DRIVE CAST-IN-STEEL-SHELL CONCRETE 

PILE (610 MM)
 

DRIVE PILE (CLASS 140)
 

DRIVE PILE (CLASS 400)
 

DRIVE PILE (CLASS 400) (ALTERNATIVE W)
 

DRIVE PILE (CLASS 625 MODIFIED)
 

DRIVE PILE (CLASS 625)
 

DRIVE PILE (CLASS 625) (ALTERNATIVE V)
 

DRIVE PILE (CLASS 625) (ALTERNATIVE W)
 

DRIVE PILE (CLASS 900)
 

510805 

194001 

839201 

839220 

839310 

839313 

839312 

839311 

406100 

707050 

700617 

707051 

740500 

511106 

511110 

511109 

681502 

190170 

760021 

499053 

499025 

499031 

490739 

491008 

491013 

490756 

490754 

490771 

490773 

490697 

D 
DRIVE PILE (CLASS 900) (ALTERNATIVE W)
 

DRIVE STEEL PILE (HP 250 X 62)
 

DRIVE STEEL PILE (HP 250 X 85)
 

DRIVE STEEL PILE (HP 360 X 132)
 

DRIVE STEEL PILE (HP 360 X 174)
 

DRIVE STEEL PIPE PILE (406 MM)
 

DRIVE STEEL PIPE PILE (610 MM)
 

DUFF
 

DUST CONTROL PLAN
 

DUST CONTROL PLAN (NATURALLY
 
OCCURRING ASBESTOS)
 

E 
EARTH RETAINING STRUCTURE
 

EARTH RETAINING STRUCTURE,
 
LOCATION A
 

EARTH RETAINING STRUCTURE,
 
LOCATION B
 

EARTH RETAINING STRUCTURE,
 
LOCATION C
 

EARTH RETAINING STRUCTURE,
 
LOCATION D
 

ELECTRIC SERVICE (IRRIGATION)
 

EMBANKMENT
 

END ANCHOR ASSEMBLY (TYPE CA)
 

END ANCHOR ASSEMBLY (TYPE SFT)
 

END CAP
 

END CAP (TYPE A)
 

END CAP (TYPE TA)
 

END CAP (TYPE TC)
 

ENTRANCE TAPER
 

EPOXY ADHESIVE (BOND COAT)
 

ERECT PRECAST PRESTRESSED
 
CONCRETE BOX GIRDER
 

ERECT PRECAST PRESTRESSED 
CONCRETE GIRDER 

ERECT STRUCTURAL STEEL (BRIDGE) 

EROSION CONTROL 

490701 

490506 

490512 

490567 

490571 

490583 

490585 

202007 

190114 

190116 

197020 

197021 

197022 

197023 

197024 

860797 

198050 

839582 

839581 

839555 

839576 

839577 

839578 

692001 

511115 

512502 

512500 

550204 

203015 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

E 
EROSION CONTROL (BLANKET) 

EROSION CONTROL (COMPOST BLANKET) 

EROSION CONTROL (DRILL SEED) 

EROSION CONTROL (HYDRAULIC MATRIX) 

EROSION CONTROL (NETTING) 

EROSION CONTROL (TYPE C) 

EROSION CONTROL (TYPE D) 

EROSION CONTROL, BFM 

ESTABLISH EXISTING PLANTING 

EXPANSION DAM 

EXPOSED AGGREGATE FINISH 

EXTEND 10" CONDUIT 

EXTEND 150 MM CONDUIT 

EXTEND 200 MM CONDUIT 

EXTEND 250 MM CONDUIT 

EXTEND 6" CONDUIT 

EXTEND 8" CONDUIT 

EXTINGUISHABLE MESSAGE SIGN 

F 
FENCE (TYPE BW, 4-STRAND, METAL POST)
 

FENCE (TYPE BW, 4-STRAND, WOOD POST)
 

FENCE (TYPE BW, 5 STRAND, METAL POST)
 

FENCE (TYPE BW, METAL POST)
 

FENCE (TYPE WM AND BW)
 

FENCE (TYPE WM, METAL POST)
 

FENCE (TYPE WM, MODIFIED)
 

FENCE (TYPE WM, WOOD POST)
 

FIBER (EROSION CONTROL)
 

FIBER OPTIC SPLICE CLOSURE
 

FIBER ROLLS
 

FILTER ASSEMBLY UNIT
 

FILTER FABRIC
 

203001 

203002 

203012 

203017 

203018 

203011 

203016 

203019 

204100 

519050 

511045 

208907 

208908 

208909 

208910 

208905 

208906 

860503 

800008 

800010 

800007 

800001 

800060 

800051 

800054 

800052 

203014 

867130 

203021 

208560 

681990 

F 
FINISHING ROADWAY 220101 

FIRE HYDRANT 993002 

FLASHING ARROW SIGN 120110 

FLASHING BEACON 860601 

FLASHING BEACON (PORTABLE) 120200 

FLASHING BEACON AND LIGHTING 860603 

FLASHING BEACON AND SIGN 860602 
ILLUMINATION 

FLASHING BEACON SYSTEM 860604 

FLUME ANCHOR ASSEMBLY 692361 

FLUME DOWNDRAIN 691900 

FOLIAGE PROTECTOR 205051 

FRACTURED RIB TEXTURE 511064 

FRAME AND COVER 750008 

FRAME AND GRATE 750007 

FURNISH AND INSTALL DRAIN PIPE 681501 
(HORIZONTAL DRAIN) 

FURNISH BRIDGE DECK TREATMENT 540108 
MATERIAL 

FURNISH BRIDGE DECK TREATMENT 540109 
MATERIAL (LOW ODOR) 

FURNISH CAST-IN-STEEL-SHELL 499052 
CONCRETE PILING (1219 MM) 

FURNISH CAST-IN-STEEL-SHELL 499024 
CONCRETE PILING (460 MM) 

FURNISH CAST-IN-STEEL-SHELL 499030 
CONCRETE PILING (610 MM) 

FURNISH FORMED PANEL SIGN 560233 
(OVERHEAD) 

FURNISH FORMED PANEL SIGN 560232 
(ROADSIDE) 

FURNISH LAMINATED PANEL SIGN (1"- 560244 
TYPE A) 

FURNISH LAMINATED PANEL SIGN (1"- 560245 
TYPE B) 

FURNISH LAMINATED PANEL SIGN (2 1/2"- 560246 
TYPE B) 

FURNISH LAMINATED PANEL SIGN (25.4 560234 
MM-TYPE A) 

FURNISH LAMINATED PANEL SIGN (25.4 560235 
MM-TYPE B) 

FURNISH LAMINATED PANEL SIGN (63.5 560236 
MM-TYPE B) 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

F 
FURNISH PILING (CLASS 140) 

FURNISH PILING (CLASS 400) 

FURNISH PILING (CLASS 400) 
(ALTERNATIVE W) 

FURNISH PILING (CLASS 625 MODIFIED) 

FURNISH PILING (CLASS 625) 

FURNISH PILING (CLASS 625) 
(ALTERNATIVE V) 

FURNISH PILING (CLASS 625) 
(ALTERNATIVE W) 

FURNISH PILING (CLASS 900) 

FURNISH PILING (CLASS 900) 
(ALTERNATIVE W) 

FURNISH POLYESTER CONCRETE 
OVERLAY 

FURNISH PRECAST PRESTRESSED 
CONCRETE BOX GIRDER (20 M - 25 M) 

FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (20 M-25 M) 

FURNISH PRECAST PRESTRESSED 
CONCRETE BULB-TEE GIRDER (90'-100') 

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (15 M - 20 M) 

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (20 M - 25 M) 

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (25 M - 30 M) 

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (30 M - 35 M) 

FURNISH PRECAST PRESTRESSED 
CONCRETE GIRDER (5 M - 10 M) 

FURNISH REMOVABLE SIGN PANEL FRAME 
WITH SIGN PANELS ATTACHED 

FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY) 

FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITHOUT WALKWAY) 

FURNISH SIGN STRUCTURE 
(LIGHTWEIGHT) 

FURNISH SIGN STRUCTURE (TRUSS) 

FURNISH SIGN STRUCTURE (TUBULAR) 

FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-FRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-UNFRAMED) 

490738 

491007 

491012 

490755 

490753 

490770 

490772 

490696 

490700 

515041 

512240 

512253 

512278 

512231 

512232 

512233 

512234 

512229 

560206 

560203 

560223 

560213 

560218 

560208 

560251 

560248 

F
 
FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-FRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-UNFRAMED) 

FURNISH SINGLE SHEET ALUMINUM SIGN 
(1.6 MM-FRAMED)
 

FURNISH SINGLE SHEET ALUMINUM SIGN
 
(1.6 MM-UNFRAMED)
 

FURNISH SINGLE SHEET ALUMINUM SIGN
 
(2.0 MM-FRAMED)
 

FURNISH SINGLE SHEET ALUMINUM SIGN
 
(2.0 MM-UNFRAMED)
 

FURNISH STEEL PILING (HP 250 X 62)
 

FURNISH STEEL PILING (HP 250 X 85)
 

FURNISH STEEL PILING (HP 360 X 132)
 

FURNISH STEEL PILING (HP 360 X 152)
 

FURNISH STEEL PILING (HP 360 X 174)
 

FURNISH STEEL PIPE PILING (406 MM)
 

FURNISH STEEL PIPE PILING (610 MM) 

FURNISH STRUCTURAL STEEL (BRIDGE) 

G 
GABION 

GEOCOMPOSITE DRAIN 

GEOSYNTHETIC PAVEMENT INTERLAYER 

GRATED LINE DRAIN 

GRAVEL BLANKET 

GRIND EXISTING CONCRETE PAVEMENT 

GROOVE EXISTING CONCRETE PAVEMENT 

GUARD RAILING DELINEATOR 

H 
HANDRAILING 

HEADED BAR REINFORCEMENT 

HEALTH AND SAFETY PLAN 

HEAVY BLAST TEXTURE 

HIGH SPEED WEIGH-IN-MOTION SYSTEM 

HIGHWAY ADVISORY RADIO SYSTEM 

560252 

560249 

560241 

560238 

560242 

560239 

490505 

490511 

490566 

490568 

490570 

490582 

490584 

550203 

722020 

681132 

393003 

703233 

193101 

420201 

420102 

820118 

839514 

520120 

074018 

511046 

861203 

860520 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

H 
HIGHWAY LIGHTING 

HIGHWAY PLANTING 

HOT MIX ASPHALT 

HOT MIX ASPHALT 

HOT MIX ASPHALT (BONDED WEARING 
COURSE-GAP GRADED) 

HOT MIX ASPHALT (BONDED WEARING
 
COURSE-OPEN GRADED)
 

HOT MIX ASPHALT (LEVELING)
 

HOT MIX ASPHALT (OPEN GRADED)
 

HOT MIX ASPHALT (TYPE A)
 

HOT MIX ASPHALT (TYPE B)
 

I 
IMPORTED BORROW 

IMPORTED MATERIAL (SHOULDER 
BACKING) 

IMPORTED RIVER GRAVEL 

IMPORTED ROCKY MATERIAL 

IMPORTED TOPSOIL 

INDUCTIVE LOOP DETECTOR 

INJECT CRACK (EPOXY) 

INLET FRAME AND GRATE 

INLET GRATE 

INLET GRATE (TYPE 36R) 

INSTALL DRAINAGE INLET MARKER 

INSTALL MEDIAN MILEAGE PANEL 

INSTALL ROADSIDE SIGN (LAMINATED 
WOOD BOX POST) 

INSTALL ROADSIDE SIGN PANEL ON 
EXISTING POST 

INSTALL SIGN (MAST-ARM HANGER 
METHOD) 

INSTALL SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

INSTALL SIGN OVERLAY 

INSTALL SIGN PANEL ON EXISTING FRAME 

860403 

200001 

390130 

390131 

390142 

390158 

390135 

390134 

390132 

390133 

198001 

198007 

198020 

198021 

200101 

860810 

511130 

750030 

750050 

750049 

700619 

820180 

568023 

568017 

568015 

568001 

568007 

568016 

I 
INSTALL SIGN PANEL ON EXISTING 568020 
STRUCTURE 

INSTALL SIGN STRUCTURE (BRIDGE 560204 
MOUNTED WITH WALKWAY) 

INSTALL SIGN STRUCTURE (BRIDGE 560224 
MOUNTED WITHOUT WALKWAY) 

INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 560214 

INSTALL SIGN STRUCTURE (TRUSS) 560219 

INSTALL SIGN STRUCTURE (TUBULAR) 560209 

INTERCONNECTION CONDUIT AND CABLE 860703 

INTERCONNECTION CONDUIT AND 860701 
CONDUCTOR 

IRON SULFATE 202003 

IRRIGATION SLEEVE 208310 

IRRIGATION SYSTEM 208000 

ISOLATION CASING 750041 

J 
JACKED 1050 MM REINFORCED 655370 
CONCRETE PIPE (CLASS III) 

JACKED 1350 MM REINFORCED 655464 
CONCRETE PIPE (CLASS IV) 

JACKED 30" WELDED STEEL PIPE (.239" 704196 
THICK) 

JACKED 600 MM REINFORCED CONCRETE 655256 
PIPE (CLASS II) 

JACKED 750 MM REINFORCED CONCRETE 655460 
PIPE (CLASS IV) 

JACKED 900 MM REINFORCED CONCRETE 655258 
PIPE (CLASS II) 

JOINT SEAL (ASPHALTIC PLUG) 519133 

JOINT SEAL (MR 1 1/2") 519091 

JOINT SEAL (MR 1") 519088 

JOINT SEAL (MR 1/2") 519081 

JOINT SEAL (MR 15 MM) 519120 

JOINT SEAL (MR 2") 519100 

JOINT SEAL (MR 30 MM) 519117 

JOINT SEAL (MR 40 MM) 519142 

JOINT SEAL (MR 50 MM) 519144 

JOINT SEAL (TYPE A) 519101 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

J 
JOINT SEAL (TYPE AL)
 

JOINT SEAL ASSEMBLY (MR 100 MM)
 

JOINT SEAL ASSEMBLY (MR 101 MM - 160 

MM)
 

JOINT SEAL ASSEMBLY (MR 161 MM - 240 

MM)
 

JOINT SEAL ASSEMBLY (MR 2 1/2")
 

JOINT SEAL ASSEMBLY (MR 241 MM - 320 

MM)
 

JOINT SEAL ASSEMBLY (MR 3 1/2")
 

JOINT SEAL ASSEMBLY (MR 3")
 

JOINT SEAL ASSEMBLY (MR 321 MM - 400 

MM)
 

JOINT SEAL ASSEMBLY (MR 4") 

JOINT SEAL ASSEMBLY (MR 5") 

JOINT SEAL ASSEMBLY (MR 6") 

JOINT SEAL ASSEMBLY (MR 60 MM) 

JOINT SEAL ASSEMBLY (MR 70 MM) 

JOINT SEAL ASSEMBLY (MR 80 MM) 

JUTE MESH 

K 
KILOMETER POST MARKER 

L 
LEAD COMPLIANCE PLAN
 

LEAN CONCRETE BACKFILL
 

LEAN CONCRETE BASE
 

LIGHTING
 

LIGHTING (CITY STREET)
 

LIGHTING (LOCATION 1)
 

LIGHTING (LOCATION 2)
 

LIGHTING (STAGE CONSTRUCTION)
 

LIGHTING (TEMPORARY)
 

LIGHTING (TUNNEL)
 

LIGHTING AND SIGN ILLUMINATION
 

519102
 

519128
 

519129
 

519130
 

519092
 

519131
 

519094
 

519093
 

519132
 

519095
 

519097
 

519099
 

519124
 

519125
 

519126
 

203561
 

820114
 

190110
 

193119
 

280000
 

860401
 

860402
 

860461
 

860462
 

860415
 

860400
 

860420
 

860460
 

L 
LIGHTING AND SIGN ILLUMINATION 860551
 

(LOCATION 1)
 

LIGHTING AND SIGN ILLUMINATION 860552
 

(LOCATION 2)
 

LIGHTING AND SIGN ILLUMINATION 860553
 

(LOCATION 3)
 

LIGHTING AND SIGN ILLUMINATION 860554
 

(LOCATION 4)
 

LIGHTING CONDUIT (BRIDGE) 860761
 

LIGHTWEIGHT CONCRETE 511001
 

LIME 240100
 

LIQUID ASPHALT (PRIME COAT) 395000
 

LIQUID ASPHALT, MC-70 (PRIME COAT) 395501
 

LIQUID ASPHALT, SC-70 (PRIME COAT) 395001
 

M 
MAINTAIN EXISTING IRRIGATION 206401
 

FACILITIES
 

MAINTAIN EXISTING PLANTED AREAS 204096
 

MAINTAINING EXISTING TRAFFIC 860090
 

MANAGEMENT SYSTEM ELEMENTS
 
DURING CONSTRUCTION
 

MAINTENANCE VEHICLE PULLOUT 209801
 

MANHOLE 719300
 

MANHOLE (TYPE A) 719305
 

MANHOLE FRAME AND COVER 750010
 

MANHOLE FRAME AND COVER (PRESSURE) 750013
 

MARKER 820101
 

MARKER (CULVERT) 820112
 

MASONRY BLOCK WALL 518201
 

METAL (BARRIER MOUNTED SIGN) 562002
 

METAL (RAIL MOUNTED SIGN) 562004
 

METAL BEAM GUARD RAILING 832001
 

METAL BEAM GUARD RAILING (2.1 M POST) 832062
 

METAL BEAM GUARD RAILING (2.1 M 832061
 

WOOD POST)
 

METAL BEAM GUARD RAILING (2.4 M POST) 832063
 

METAL BEAM GUARD RAILING (7' POST) 832013
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

M 
METAL BEAM GUARD RAILING (7' WOOD
 
POST)
 

METAL BEAM GUARD RAILING (8' POST)
 

METAL BEAM GUARD RAILING (ELEMENT)
 

METAL BEAM GUARD RAILING (SPECIAL)
 

METAL BEAM GUARD RAILING (STEEL 

POST)
 

METAL BEAM GUARD RAILING (WOOD 

POST)
 

METAL CATTLE GUARD (4.3 M)
 

METAL MARKER POST
 

METAL RAILING
 

MICROWAVE VEHICLE DETECTION SYSTEM
 

MILEPOST MARKER
 

MINOR CONCRETE
 

MINOR CONCRETE (BACKFILL)
 

MINOR CONCRETE (BACKFILL)
 

MINOR CONCRETE (CHANNEL LINING)
 

MINOR CONCRETE (CURB AND CURB
 
RAMP)
 

MINOR CONCRETE (CURB AND GUTTER)
 

MINOR CONCRETE (CURB AND SIDEWALK)
 

MINOR CONCRETE (CURB RAMP)
 

MINOR CONCRETE (CURB)
 

MINOR CONCRETE (CURB, GUTTER, 

SIDEWALK AND DRIVEWAY)
 

MINOR CONCRETE (CURB, SIDEWALK AND 

CURB RAMP)
 

MINOR CONCRETE (DITCH LINING)
 

MINOR CONCRETE (DRIVEWAY)
 

MINOR CONCRETE (EXPOSED
 
AGGREGATE SIDEWALK)
 

MINOR CONCRETE (GUTTER DEPRESSION)
 

MINOR CONCRETE (GUTTER LINING)
 

MINOR CONCRETE (GUTTER)
 

MINOR CONCRETE (HEADWALL)
 

MINOR CONCRETE (INVERT PAVING)
 

832012 

832014 

832008 

832004 

832002 

832003 

558028 

820109 

833000 

860812 

820110 

510501 

510526 

719589 

727905 

731626 

731504 

731505 

731623 

731501 

731510 

731627 

727901 

731516 

731512 

731507 

727906 

731517 

510535 

510510 

M 
MINOR CONCRETE (ISLAND PAVING)
 

MINOR CONCRETE (MINOR STRUCTURE)
 

MINOR CONCRETE (MISCELLANEOUS 

CONSTRUCTION)
 

MINOR CONCRETE (PILE CAP)
 

MINOR CONCRETE (PIPE ENCASEMENT)
 

MINOR CONCRETE (SIDEWALK)
 

MINOR CONCRETE (SLOPE PROTECTION)
 

MINOR CONCRETE (SOUND WALL)
 

MINOR CONCRETE (STAMPED CONCRETE)
 

MINOR CONCRETE (TEXTURED PAVING)
 

MINOR HOT MIX ASPHALT
 

MISCELLANEOUS IRON AND STEEL
 

MISCELLANEOUS METAL
 

MISCELLANEOUS METAL (BRIDGE)
 

MISCELLANEOUS METAL (RESTRAINER - 
CABLE TYPE) 

MISCELLANEOUS METAL (RESTRAINER - 
PIPE TYPE) 

MISCELLANEOUS METAL (RETAINING 
WALL) 

MOBILIZATION 

MOBILIZATION, DEMOBILIZATION, AND 
FINAL CLEANUP 

MODIFY FLASHING BEACON 

MODIFY HEADWALL 

MODIFY INLET 

MODIFY INLET TO MANHOLE 

MODIFY LIGHTING 

MODIFY LIGHTING (LOCATION 1) 

MODIFY LIGHTING (LOCATION 2) 

MODIFY LIGHTING (LOCATION 3) 

MODIFY LIGHTING AND SIGN ILLUMINATION 

MODIFY MANHOLE 

MODIFY METAL BEAM GUARD RAILING 

MODIFY RAMP METERING SYSTEM 

731511 

510502 

731502 

510700 

510504 

731521 

727902 

510524 

731519 

731530 

390136 

750001 

750500 

750501 

750498 

750496 

750502 

999990 

760090 

860615 

152602 

152604 

152609 

861503 

861511 

861512 

861513 

861504 

152610 

152632 

861088 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

M 
MODIFY SIGN ILLUMINATION 

MODIFY SIGN STRUCTURE 

MODIFY SIGNAL 

MODIFY SIGNAL (LOCATION 1) 

MODIFY SIGNAL (LOCATION 2) 

MODIFY SIGNAL AND LIGHTING 

MODIFY SIGNAL AND LIGHTING (LOCATION 
1)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

2)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

3)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

4)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

5)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

6)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

7)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

8)
 

MODIFY SIGNAL AND LIGHTING (LOCATION 

9)
 

MODIFY TRAFFIC MONITORING STATION
 

MODIFY TRAFFIC MONITORING STATION 

(COUNT)
 

MOVE-IN/MOVE-OUT (EROSION CONTROL)
 

MOVE-IN/MOVE-OUT (TEMPORARY 

EROSION CONTROL)
 

MULCH
 

N 
NO. 5(T) PULL BOX
 

NPS 2 SUPPLY LINE (BRIDGE)
 

NPS 3 SUPPLY LINE (BRIDGE)
 

NPS 4 SUPPLY LINE (BRIDGE)
 

O 
OBJECT MARKER
 

OBJECT MARKER (TYPE K)
 

860508 

152641 

861502 

861491 

861492 

861501 

861497 

861498 

861499 

861500 

861505 

861506 

861507 

861508 

861509 

860889 

860890 

203026 

074037 

202011 

869034 

208036 

208038 

208039 

820130 

820131 

O 
OBJECT MARKER (TYPE K-1) 

OBJECT MARKER (TYPE L) 

OBJECT MARKER (TYPE L-1) 

OBJECT MARKER (TYPE L-2) 

OBJECT MARKER (TYPE N) 

OBJECT MARKER (TYPE P) 

OBJECT MARKER (TYPE R) 

OBLITERATE SURFACING 

P 
PAINT CONCRETE SURFACES 

PAINT CURB (2-COAT) 

PAINT PAVEMENT MARKING 

PAINT PAVEMENT MARKING (2-COAT) 

PAINT STRUCTURAL STEEL (EXISTING 

BRIDGE)
 

PAINT TRAFFIC STRIPE
 

PAINT TRAFFIC STRIPE (1-COAT)
 

PAINT TRAFFIC STRIPE (2-COAT)
 

PAINTED STALL LINES AND PAVEMENT 

MARKINGS
 

PAINTED TRAFFIC STRIPE
 

PARKING BUMPER (PRECAST CONCRETE)
 

PAVEMENT MARKER (NON-REFLECTIVE-
RECESSED)
 

PAVEMENT MARKER (NON-REFLECTIVE)
 

PAVEMENT MARKER (REFLECTIVE)
 

PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE G)
 

PAVEMENT MARKER (REFLECTIVE-
SPECIAL TYPE H)
 

PAVEMENT MARKER (RETROREFLECTIVE)
 

PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED)
 

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G)
 

PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H)
 

820141 

820132 

820151 

820152 

820133 

820134 

820135 

150305 

590280 

597401 

840660 

840666 

590111 

840653 

840655 

840656 

840651 

840600 

842000 

850121 

850101 

850102 

850103 

850104 

850111 

850122 

850112 

850113 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

P 
PAVEMENT REINFORCING FABRIC 

PAVEMENT TRANSITION TAPER 

PAVING ASPHALT (BINDER, 
GEOSYNTHETIC PAVEMENT INTERLAYER) 

PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

PAVING NOTCH EXTENSION 

PEDESTRIAN BARRICADE 

PERMEABLE MATERIAL 

PERMEABLE MATERIAL (BLANKET) 

PERVIOUS BACKFILL MATERIAL 

PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL) 

PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA)
 

PLACE ASPHALT CONCRETE DIKE
 

PLACE ASPHALT CONCRETE DIKE (TYPE A)
 

PLACE ASPHALT CONCRETE DIKE (TYPE C)
 

PLACE ASPHALT CONCRETE DIKE (TYPE D)
 

PLACE ASPHALT CONCRETE DIKE (TYPE E)
 

PLACE ASPHALT CONCRETE DIKE (TYPE F)
 

PLACE HOT MIX ASPHALT 
(MISCELLANEOUS AREA) 

PLACE HOT MIX ASPHALT DIKE 

PLACE HOT MIX ASPHALT DIKE (TYPE A)
 

PLACE HOT MIX ASPHALT DIKE (TYPE C)
 

PLACE HOT MIX ASPHALT DIKE (TYPE D)
 

PLACE HOT MIX ASPHALT DIKE (TYPE E)
 

PLACE HOT MIX ASPHALT DIKE (TYPE F)
 

PLACE POLYESTER CONCRETE OVERLAY
 

PLANT (GROUP A)
 

PLANT (GROUP A)
 

PLANT (GROUP B)
 

PLANT (GROUP B)
 

PLANT (GROUP F)
 

393001
 

416101
 

391007
 

391031
 

391005
 

510800
 

833077
 

682001
 

682008
 

193030
 

193031
 

394002
 

394001
 

394040
 

394044
 

394046
 

394048
 

394049
 

394090
 

394071
 

394073
 

394074
 

394075
 

394076
 

394077
 

515042
 

204001
 

204035
 

204002
 

204036
 

204006
 

P
 
PLANT (GROUP G) 204007
 

PLANT (GROUP H) 204008
 

PLANT (GROUP I) 204009
 

PLANT (GROUP K) 204011
 

PLANT (GROUP M) 204013
 

PLANT (GROUP U) 204021
 

PLANT (GROUP U) 204038
 

PLANT (GROUP W) 204017
 

PLANT (GROUP Z) 204022
 

PLANT ESTABLISHMENT WORK 204099
 

PLASTIC PIPE LINER (16.00" O.D.) 152661
 

PLASTIC PIPE LINER (21.50" O.D.) 152664
 

PORTABLE CHANGEABLE MESSAGE SIGN 128650
 

PORTABLE DELINEATOR 120182
 

PORTLAND CEMENT CONCRETE (PATCH) 511121
 

PREPARE AND PAINT CONCRETE 597600
 

PREPARE AND STAIN CONCRETE 597601
 

PREPARE CONCRETE BRIDGE DECK 153225
 

SURFACE 

PREPARE STORM WATER POLLUTION 074019 
PREVENTION PLAN 

PREPARE WATER POLLUTION CONTROL 074017 
PROGRAM
 

PRESTRESSING 500010
 

PRESTRESSING CAST-IN-PLACE 500001
 

CONCRETE
 

PROGRESS SCHEDULE (CRITICAL PATH 070012
 

METHOD)
 

PROGRESS SCHEDULE (CRITICAL PATH) 070010
 

PRUNE EXISTING PLANTS 200052
 

PTFE BEARING 518050
 

PTFE SPHERICAL BEARING 518051
 

PURE LIVE SEED (EROSION CONTROL) 203045
 

Q 
QUICK COUPLING VALVE 208649
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R 
RAIL TENSIONING ASSEMBLY
 

RAMP METERING SYSTEM
 

RAMP METERING SYSTEM (LOCATION 1)
 

RAMP METERING SYSTEM (LOCATION 2)
 

RAMP METERING SYSTEM (LOCATION 3)
 

RAMP METERING SYSTEM (LOCATION 4)
 

RAMP METERING SYSTEM (LOCATION 5)
 

RAPID SETTING CONCRETE (PATCH)
 

REAMING WATER WELL
 

RECONSTRUCT CHAIN LINK FENCE
 

RECONSTRUCT CHAIN LINK GATE
 

RECONSTRUCT DOUBLE THRIE BEAM 

BARRIER
 

RECONSTRUCT DRAINAGE FACILITY
 

RECONSTRUCT FENCE
 

RECONSTRUCT FENCE (TYPE BW)
 

RECONSTRUCT FENCE (TYPE WM)
 

RECONSTRUCT INLET
 

RECONSTRUCT METAL BEAM GUARD 
RAILING 

RECONSTRUCT METAL BEAM GUARD 
RAILING (7' POST) 

RECONSTRUCT METAL BEAM GUARD 
RAILING (WOOD POST) 

RECONSTRUCT THRIE BEAM BARRIER 

RECONSTRUCT WOOD FENCE 

RECYCLED WATER WARNING SIGNS 

REFINISH BRIDGE DECK 

REINFORCED CONCRETE CRIB WALL 
(TYPE C) 

REINFORCED CONCRETE CRIB WALL 
(TYPE D) 

RELAY ENTRANCE TAPER AND PIPE 
DOWNDRAIN 

RELAY METAL FLARED END SECTION 

RELOCATE CONCRETE BARRIER (TYPE K) 

RELOCATE ELECTROLIER 

839561
 

861100
 

861101
 

861102
 

861103
 

861104
 

861105
 

511124
 

760022
 

151540
 

151554
 

151570
 

151510
 

151531
 

151536
 

151537
 

151512
 

151572
 

151623
 

151625
 

151568
 

151534
 

209202
 

515020
 

513603
 

513604
 

152037
 

152043
 

152372
 

861290
 

R
 
RELOCATE EXTINGUISHABLE MESSAGE 861295
 

SIGN
 

RELOCATE FENCE 152379
 

RELOCATE FLASHING BEACON 861303
 

RELOCATE GATE 152381
 

RELOCATE HYDRANT 152351
 

RELOCATE MAILBOX 152370
 

RELOCATE MARKER 152385
 

RELOCATE ROADSIDE SIGN 152390
 

RELOCATE ROADSIDE SIGN (METAL POST) 152391
 

RELOCATE ROADSIDE SIGN (STRAP AND 152393
 

SADDLE BRACKET METHOD)
 

RELOCATE ROADSIDE SIGN (WOOD POST) 152392
 

RELOCATE ROADSIDE SIGN-ONE POST 152386
 

RELOCATE ROADSIDE SIGN-TWO POST 152387
 

RELOCATE SIGN PANEL 152396
 

RELOCATE SIGN STRUCTURE 152394
 

RELOCATE WATER METER 152410
 

REMODEL INLET 152703
 

REMOVABLE BARRIER POST 839522
 

REMOVE ASPHALT CONCRETE 150769
 

REMOVE ASPHALT CONCRETE DIKE 150771
 

REMOVE ASPHALT CONCRETE OVERSIDE 150859
 

DRAIN
 

REMOVE ASPHALT CONCRETE SURFACING 150857
 

REMOVE BARRICADE 150645
 

REMOVE BASE AND SURFACING 150860
 

REMOVE BOX CULVERT 156535
 

REMOVE BRIDGE MOUNTED SIGN 150767
 

REMOVE BRIDGE RAILING 156579
 

REMOVE CABLE ANCHOR ASSEMBLY 150658
 

REMOVE CABLE BARRIER 150656
 

REMOVE CATCH BASIN 150827
 

REMOVE CHAIN LINK FENCE 150608
 

REMOVE CHANNELIZERS 150730
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R 
REMOVE CONCRETE
 

REMOVE CONCRETE (CHANNEL)
 

REMOVE CONCRETE (CURB AND GUTTER)
 

REMOVE CONCRETE (CURB, GUTTER, AND 

SIDEWALK)
 

REMOVE CONCRETE (MISCELLANEOUS)
 

REMOVE CONCRETE (STRUCTURE)
 

REMOVE CONCRETE BARRIER
 

REMOVE CONCRETE BARRIER (TYPE 50)
 

REMOVE CONCRETE BARRIER (TYPE K)
 

REMOVE CONCRETE CURB
 

REMOVE CONCRETE CURB AND SIDEWALK
 

REMOVE CONCRETE DECK SURFACE
 

REMOVE CONCRETE ISLAND (PORTIONS)
 

REMOVE CONCRETE PAVEMENT
 

REMOVE CONCRETE PAVEMENT AND BASE
 

REMOVE CONCRETE SIDEWALK
 

REMOVE CONTRAST TREATMENT
 

REMOVE CRASH CUSHION
 

REMOVE CRASH CUSHION (SAND FILLED)
 

REMOVE CULVERT
 

REMOVE CURB
 

REMOVE DELINEATOR
 

REMOVE DOUBLE METAL BEAM BARRIER
 

REMOVE DOWNDRAIN
 

REMOVE DRAINAGE FACILITY
 

REMOVE ENTRANCE TAPER
 

REMOVE EXISTING SIGNAL SYSTEM
 

REMOVE FENCE
 

REMOVE FENCE (TYPE BW)
 

REMOVE FENCE (TYPE WM)
 

REMOVE FLARED END SECTION
 

REMOVE FLASHING BEACON AND 

LIGHTING
 

153210
 

153220
 

153215
 

153239
 

153246
 

153213
 

153221
 

153230
 

153229
 

153214
 

153216
 

150870
 

153222
 

150846
 

150847
 

153218
 

150720
 

156585
 

156590
 

150805
 

150772
 

151224
 

150667
 

150823
 

150804
 

150615
 

861349
 

150605
 

150606
 

150607
 

150668
 

861490
 

R
 
REMOVE GATE 150620
 

REMOVE HEADWALL 150821
 

REMOVE INLET 150820
 

REMOVE IRRIGATION FACILITY 150685
 

REMOVE JUNCTION BOX 150828
 

REMOVE LIGHTING STANDARD 868007
 

REMOVE MANHOLE 150826
 

REMOVE MARKER 150630
 

REMOVE METAL BEAM BARRIER 150666
 

REMOVE METAL BEAM GUARD RAILING 150662
 

REMOVE OVERSIDE DRAIN 150801
 

REMOVE PAINTED PAVEMENT MARKING 150712
 

REMOVE PAINTED TRAFFIC STRIPE 150711
 

REMOVE PAVEMENT MARKER 150722
 

REMOVE PAVEMENT MARKING 150713
 

REMOVE PEDESTRIAN BARRICADE 150646
 

REMOVE PIPE 150806
 

REMOVE PULL BOX 869043
 

REMOVE RAILING 156572
 

REMOVE REINFORCED CONCRETE BOX 150825
 

CULVERT
 

REMOVE RETAINING WALL 150829
 

REMOVE RETAINING WALL (PORTION) 150830
 

REMOVE ROADSIDE SIGN 150742
 

REMOVE ROADSIDE SIGN (METAL POST) 150745
 

REMOVE ROADSIDE SIGN (STRAP AND 150747
 

SADDLE BRACKET METHOD)
 

REMOVE ROADSIDE SIGN (WOOD POST) 150744
 

REMOVE ROADSIDE SIGN MOUNTED ON 150741
 

MAST ARM
 

REMOVE ROADSIDE SIGN PANEL 150748
 

REMOVE SIGN 150740
 

REMOVE SIGN OVERLAY 150764
 

REMOVE SIGN PANEL 150763
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R
 
REMOVE SIGN PANEL AND REMOVABLE 150761 
SIGN PANEL FRAME 

REMOVE SIGN STRUCTURE 150760 

REMOVE SINGLE METAL BEAM BARRIER 150665 

REMOVE SLOPE PAVING 150844 

REMOVE SOUND WALL 153250 

REMOVE TERMINAL SECTION 150659 

REMOVE THERMOPLASTIC PAVEMENT 150715 
MARKING 

REMOVE THERMOPLASTIC TRAFFIC 150714 
STRIPE 

REMOVE THERMOPLASTIC TRAFFIC 150718 
STRIPE AND PAVEMENT MARKING 

REMOVE TRAFFIC STRIPE 150710 

REMOVE TRAFFIC STRIPE AND PAVEMENT 150717 
MARKING 

REMOVE TREE 160120 

REMOVE UNSOUND CONCRETE 153223 

REMOVE WOOD FENCE 150604 

REMOVE YELLOW PAINTED TRAFFIC 150701 
STRIPE 

REMOVE YELLOW THERMOPLASTIC 150705 
PAVEMENT MARKING 

REMOVE YELLOW THERMOPLASTIC 150704 
TRAFFIC STRIPE 

REPAIR SPALLED JOINTS 413111 

REPAIR SPALLED SURFACE AREA 515028 

REPLACE ASPHALT CONCRETE 390095 
SURFACING 

REPLACE CONCRETE PAVEMENT (RAPID 401108 
STRENGTH CONCRETE) 

REPLACE PULL BOX 862065 

REPLACE VALVE BOX COVER 208565 

RESET CRASH CUSHION 152315 

RESET GATE 152291 

RESET MAILBOX 152255 

RESET MARKER 152301 

RESET MARKERS AND DELINEATORS 152303 

RESET MILEPOST MARKER 152299 

R 
RESET OBJECT MARKER
 

RESET ROADSIDE SIGN
 

RESET ROADSIDE SIGN (ONE POST)
 

RESET ROADSIDE SIGN (TWO POST)
 

RESET ROADSIDE SIGN (WOOD POST)
 

RESET STRUCTURE MOUNTED SIGN
 

RESET TEMPORARY RAILING (TYPE K)
 

RESHAPE SHOULDER
 

RETAINING WALL STEM (TYPE 6)
 

RETURN CAP
 

RETURN CAP (TYPE TA)
 

RIPPED TEXTURE (ROPE)
 

ROADSIDE CLEARING
 

ROADSIDE PAVING (MISCELLANEOUS 

AREAS)
 

ROADSIDE SIGN - ONE POST
 

ROADSIDE SIGN - TWO POST
 

ROADSIDE SIGN (METAL POST)
 

ROADSIDE SIGN (STRAP AND SADDLE
 
BRACKET METHOD)
 

ROADWAY EXCAVATION
 

ROADWAY EXCAVATION (GORE REMOVAL)
 

ROADWAY EXCAVATION (NATURALLY
 
OCCURRING ASBESTOS)
 

ROADWAY EXCAVATION (SLIDE REMOVAL)
 

ROADWAY EXCAVATION (TYPE Y-1)
 
(AERIALLY DEPOSITED LEAD)
 

ROADWAY EXCAVATION (TYPE Y-2)
 
(AERIALLY DEPOSITED LEAD)
 

ROADWAY EXCAVATION (TYPE Z-2) 

(AERIALLY DEPOSITED LEAD)
 

ROADWAY EXCAVATION (TYPE Z-3) 

(AERIALLY DEPOSITED LEAD)
 

ROADWAY GRADING
 

ROCK BLANKET
 

ROCK EXCAVATION
 

ROCK SLOPE PROTECTION (1 TON,
 
METHOD A)
 

152300 

152320 

152316 

152317 

152322 

152329 

158210 

190183 

513551 

839571 

839572 

511071 

200002 

394095 

566011 

566012 

562007 

566013 

190101 

190134 

190109 

190130 

190107 

190108 

190105 

190106 

190135 

200114 

190161 

720104 

Page A 24 



  

  

  

 

 

 

 

 

 

 
 

 

  

  

 

 

 

 

 

 

 
 

 

 

 

ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

R 
ROCK SLOPE PROTECTION (1/2 TON, 720106 
METHOD A) 

ROCK SLOPE PROTECTION (1/2 TON, 721006 
METHOD B) 

ROCK SLOPE PROTECTION (1/2T, METHOD 720120 
A) 

ROCK SLOPE PROTECTION (1/2T, METHOD 721023 
B) 

ROCK SLOPE PROTECTION (1/4 TON, 721007 
METHOD B) 

ROCK SLOPE PROTECTION (1/4T, METHOD 721024 
B) 

ROCK SLOPE PROTECTION (1T, METHOD A) 720119 

ROCK SLOPE PROTECTION (1T, METHOD B) 721022 

ROCK SLOPE PROTECTION (2T, METHOD A) 720118 

ROCK SLOPE PROTECTION (4 TON, 720102 
METHOD A) 

ROCK SLOPE PROTECTION (4T, METHOD A) 720117 

ROCK SLOPE PROTECTION (BACKING NO. 721010 
1, METHOD B) 

ROCK SLOPE PROTECTION (BACKING NO. 721011 
2, METHOD B) 

ROCK SLOPE PROTECTION (BACKING NO. 721012 
3, METHOD B) 

ROCK SLOPE PROTECTION (FACING, 721009 
METHOD B) 

ROCK SLOPE PROTECTION (LIGHT, 721008 
METHOD B) 

ROCK SLOPE PROTECTION FABRIC 729010 

ROOT PROTECTOR 205061 

RUBBERIZED ASPHALT CONCRETE (TYPE 390126 
G) 

RUBBERIZED ASPHALT CONCRETE (TYPE 390127 
O) 

RUBBERIZED HOT MIX ASPHALT (BONDED 390157 
WEARING COURSE-GAP GRADED) 

RUBBERIZED HOT MIX ASPHALT (BONDED 390159 
WEARING COURSE-OPEN GRADED) 

RUBBERIZED HOT MIX ASPHALT (GAP 390137 
GRADED) 

RUBBERIZED HOT MIX ASPHALT (GAP 390140 
GRADED) 

RUBBERIZED HOT MIX ASPHALT (OPEN 390139 
GRADED HIGH BINDER) 

RUBBERIZED HOT MIX ASPHALT (OPEN 390138 
GRADED) 

R 
RUMBLE STRIP 

S 
SACKED CONCRETE SLOPE PROTECTION
 

SALVAGE CONCRETE BARRIER (TYPE K)
 

SALVAGE CRASH CUSHION
 

SALVAGE DOUBLE METAL BEAM BARRIER
 

SALVAGE DOUBLE THRIE BEAM BARRIER
 

SALVAGE FRAME AND GRATE
 

SALVAGE GRATE
 

SALVAGE METAL BEAM GUARD RAILING
 

SALVAGE METAL BRIDGE RAILING
 

SALVAGE ROADSIDE SIGN PANEL
 

SAMPLING AND ANALYSIS PLAN
 
(NATURALLY OCCURRING ASBESTOS)
 

SAND BACKFILL
 

SAND COVER
 

SCREENINGS (COARSE)
 

SCREENINGS (HOT-APPLIED)
 

SCREENINGS (MEDIUM FINE)
 

SCREENINGS (MEDIUM)
 

SEAL COURSE CONCRETE
 

SEAL JOINT (EXISTING CONCRETE 
PAVEMENT) 

SEAL LONGITUDINAL ISOLATION JOINT 

SEAL LONGITUDINAL JOINT 

SEAL PAVEMENT JOINT 

SEAL RANDOM CRACKS 

SEAL TRANSVERSE JOINT 

SEEDING 

SEISMIC MONITORING SYSTEM 

SEWER MANHOLE 

SEWER MANHOLE B 

SEWER MANHOLE FRAME AND COVER 

394050 

725001 

151274 

158100 

151278 

151266 

151227 

151226 

151272 

151270 

151282 

190117 

193114 

365001 

375023 

375030 

375021 

375022 

510000 

413115 

404094 

414091 

404092 

374206 

414101 

204051 

869072 

719200 

719202 

719190 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

S 
SHATTER CONCRETE 

SHOTCRETE 

SHOULDER BACKING 

SHOULDER RUMBLE STRIP (AC, GROUND-
IN INDENTATIONS)
 

SHOULDER RUMBLE STRIP (AC, ROLLED-IN 

INDENTATIONS)
 

SHOULDER RUMBLE STRIP (HMA,GROUND-
IN INDENTATIONS)
 

SHOULDER RUMBLE STRIP (HMA,ROLLED-
IN INDENTATIONS)
 

SHOULDER RUMBLE STRIP (PCC, GROUND-
IN INDENTATIONS)
 

SHOULDER RUMBLE STRIP (PCC, ROLLED-
IN INDENTATIONS)
 

SIGN ILLUMINATION
 

SIGNAL AND LIGHTING
 

SIGNAL AND LIGHTING
 

SIGNAL AND LIGHTING (CITY STREET 

LOCATION 1)
 

SIGNAL AND LIGHTING (CITY STREET 

LOCATION 2)
 

SIGNAL AND LIGHTING (CITY STREET 

LOCATION 3)
 

SIGNAL AND LIGHTING (CITY STREET 

LOCATION 4)
 

SIGNAL AND LIGHTING (CITY)
 

SIGNAL AND LIGHTING (LOCATION 1)
 

SIGNAL AND LIGHTING (LOCATION 2)
 

SIGNAL AND LIGHTING (LOCATION 3)
 

SIGNAL AND LIGHTING (LOCATION 4)
 

SIGNAL AND LIGHTING (LOCATION 5)
 

SIGNAL AND LIGHTING (LOCATION 6)
 

SIGNAL AND LIGHTING (LOCATION 7)
 

SIGNAL AND LIGHTING (STAGE 

CONSTRUCTION)
 

SIGNAL AND LIGHTING (TEMPORARY)
 

SINGLE THRIE BEAM BARRIER
 

SINGLE THRIE BEAM BARRIER (STEEL
 
POST)
 

153540 

530100 

190185 

394054 

394052 

394053 

394051 

401082 

401080 

860501 

860201 

860301 

860300 

860302 

860303 

860304 

860297 

860251 

860252 

860253 

860254 

860255 

860256 

860257 

860298 

860150 

839301 

839303 

S 
SINGLE THRIE BEAM BARRIER (WOOD 
POST) 

SLOPE PAVING (CONCRETE) 

SLOPE PAVING (MASONRY BLOCK) 

SLURRY SEAL 

SNOW POLE MARKER 

SNOWPLOW DEFLECTOR 

SOIL AMENDMENT 

SOIL NAIL ASSEMBLY 

SOUND WALL (BARRIER) (MASONRY 
BLOCK) 

SOUND WALL (MASONRY BLOCK)
 

SPLICE VAULT
 

SPOT BLAST CLEAN AND PAINT 

UNDERCOAT
 

SPRINKLER (TYPE A-1)
 

SPRINKLER (TYPE A-3)
 

SPRINKLER (TYPE A-4)
 

SPRINKLER (TYPE A-5)
 

SPRINKLER (TYPE A-6)
 

SPRINKLER (TYPE A-7)
 

SPRINKLER (TYPE A-8)
 

SPRINKLER (TYPE B-1)
 

SPRINKLER (TYPE B-2)
 

SPRINKLER (TYPE C-2)
 

SPRINKLER (TYPE C-3)
 

SPRINKLER (TYPE D-1)
 

SPRINKLER CONTROL CONDUIT (BRIDGE)
 

SPRINKLER TYPE C-2 MOD
 

STABILIZING EMULSION (EROSION 
CONTROL) 

STEEL GRADE STAKE 

STEEL SHEET PILING 

STRAW (EROSION CONTROL) 

STREET SWEEPING 

839302 

721810 

721811 

377501 

820115 

519078 

202006 

197060 

517961 

518002 

869047 

590135 

208461 

208463 

208464 

208465 

208466 

208467 

208468 

208471 

208472 

208482 

208483 

208526 

860796 

208480 

203061 

075021 

490801 

203003 

074041 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

S 
STRIPPING EXCAVATION 

STRUCTURAL CONCRETE 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE EQ) 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE N MODIFIED) 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE N) 

STRUCTURAL CONCRETE, APPROACH 
SLAB (TYPE R) 

STRUCTURAL CONCRETE, BARRIER SLAB 

STRUCTURAL CONCRETE, BRIDGE
 

STRUCTURAL CONCRETE, BRIDGE
 
FOOTING
 

STRUCTURAL CONCRETE, PIER COLUMN
 

STRUCTURAL CONCRETE, RETAINING 

WALL
 

STRUCTURAL CONCRETE, SOUND WALL
 

STRUCTURAL STEEL
 

STRUCTURAL STEEL (BRIDGE)
 

STRUCTURE BACKFILL
 

STRUCTURE BACKFILL (BRIDGE)
 

STRUCTURE BACKFILL (CRIB WALL)
 

STRUCTURE BACKFILL (CULVERT)
 

STRUCTURE BACKFILL (RETAINING WALL)
 

STRUCTURE BACKFILL (SLURRY CEMENT)
 

STRUCTURE BACKFILL (SOIL NAIL WALL)
 

STRUCTURE BACKFILL (SOLDIER PILE 

WALL)
 

STRUCTURE BACKFILL (SOUND WALL)
 

STRUCTURE BACKFILL (TIEBACK WALL)
 

STRUCTURE EXCAVATION
 

STRUCTURE EXCAVATION (BRIDGE)
 

STRUCTURE EXCAVATION (CRIB WALL)
 

STRUCTURE EXCAVATION (CULVERT)
 

STRUCTURE EXCAVATION (PIER COLUMN)
 

STRUCTURE EXCAVATION (RETAINING 

WALL)
 

190162 

510050 

510085 

510088 

510086 

510087 

510072 

510053 

510051 

510065 

510060 

510061 

550101 

550102 

193001 

193003 

193012 

193004 

193013 

193006 

193028 

193029 

193014 

193026 

192001 

192003 

192036 

192025 

192031 

192037 

S 
STRUCTURE EXCAVATION (ROCK) 

STRUCTURE EXCAVATION (SOIL NAIL 
WALL)
 

STRUCTURE EXCAVATION (SOLDIER PILE 

WALL)
 

STRUCTURE EXCAVATION (SOUND WALL)
 

STRUCTURE EXCAVATION (TIEBACK WALL)
 

STRUCTURE EXCAVATION (TYPE A)
 

STRUCTURE EXCAVATION (TYPE D)
 

STRUCTURE EXCAVATION (TYPE Y-1) 

(AERIALLY DEPOSITED LEAD)
 

STRUCTURE EXCAVATION (TYPE Z-2)
 
(AERIALLY DEPOSITED LEAD)
 

STRUCTURE EXCAVATION (TYPE Z-3)
 
(AERIALLY DEPOSITED LEAD)
 

SUBGRADE ENHANCEMENT FABRIC
 

SURVEY MONUMENT
 

SURVEY MONUMENT (TYPE A)
 

SURVEY MONUMENT (TYPE B)
 

SURVEY MONUMENT (TYPE D)
 

SYSTEM TESTING AND DOCUMENTATION
 

T 
TACK COAT 

TAPERED INLET 

TEMPORARY ACTIVE TREATMENT SYSTEM 

TEMPORARY CHECK DAM 

TEMPORARY CONCRETE WASHOUT 
(PORTABLE)
 

TEMPORARY CONCRETE WASHOUT BIN
 

TEMPORARY CONCRETE WASHOUT 

FACILITY
 

TEMPORARY CONSTRUCTION ENTRANCE
 

TEMPORARY COVER 

TEMPORARY CRASH CUSHION 

TEMPORARY CRASH CUSHION MODULE 

TEMPORARY CULVERT 

TEMPORARY DELINEATOR (CLASS 1) 

192035 

192055 

192049 

192038 

192050 

192008 

192020 

192057 

192053 

192054 

198200 

810110 

810111 

810112 

810116 

869075 

397005 

692101 

074015 

074035 

074042 

074043 

074032 

074033 

074034 

129110 

129100 

073000 

128201 
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

T 
TEMPORARY DRAINAGE INLET 074038 
PROTECTION 

TEMPORARY EROSION CONTROL 074023 

TEMPORARY EROSION CONTROL BLANKET 074027 

TEMPORARY FENCE 071301 

TEMPORARY FENCE (TYPE BW) 071302 

TEMPORARY FENCE (TYPE CL-1.8) 071322 

TEMPORARY FENCE (TYPE CL-6) 071321 

TEMPORARY FENCE (TYPE ESA) 071325 

TEMPORARY FENCE (TYPE WM) 071303 

TEMPORARY FIBER ROLL 074028 

TEMPORARY FLASHING BEACON 128660 

TEMPORARY GRAVEL BAG BERM 074031 

TEMPORARY HYDRAULIC MULCH 074051 

TEMPORARY HYDRAULIC MULCH (BONDED 074040 
FIBER MATRIX) 

TEMPORARY HYDRAULIC MULCH 074039 
(POLYMER STABILIZED FIBER MATRIX) 

TEMPORARY METAL BEAM GUARD RAILING 121140 

TEMPORARY MULCH 074026 

TEMPORARY PAVEMENT MARKER 120300 

TEMPORARY PAVEMENT MARKING 120150 

TEMPORARY PAVEMENT MARKING (PAINT) 120149 

TEMPORARY PAVEMENT MARKING (TAPE) 120152 

TEMPORARY RAILING (TYPE K) 129000 

TEMPORARY RETAINING WALL 129510 

TEMPORARY SIGNAL SYSTEM 128601 

TEMPORARY SILT FENCE 074029 

TEMPORARY SOIL BINDER 074055 

TEMPORARY STRAW BALE 074030 

TEMPORARY STRAW BALE BARRIER 074036 

TEMPORARY SUPPORT 072006 

TEMPORARY TERMINAL SECTION (TYPE K) 121161 

TEMPORARY TRAFFIC SCREEN 129150 

TEMPORARY TRAFFIC STRIPE (PAINT) 120159 

T 
TEMPORARY TRAFFIC STRIPE (TAPE) 120151 

TERMINAL ANCHOR ASSEMBLY (TYPE CA) 839569 

TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 839568 

TERMINAL SECTION (TYPE C) 839552 

TERMINAL SYSTEM (TYPE CAT) 839566 

TERMINAL SYSTEM (TYPE CAT) BACKUP 839567 

TERMINAL SYSTEM (TYPE ET) 839559 

TERMINAL SYSTEM (TYPE SRT) 839565 

TESTING WELL 760012 

THERMOPLASTIC CROSSWALK AND 840519 
PAVEMENT MARKING 

THERMOPLASTIC PAVEMENT MARKING 840515 

THERMOPLASTIC TRAFFIC STRIPE 840501 

THERMOPLASTIC TRAFFIC STRIPE 840560 
(SPRAYABLE) 

TIE BAR 406001 

TIE BAR (DRILL AND BOND) 406003 

TIEBACK ANCHOR 500050 

TIEDOWN ANCHOR 500060 

TIMBER LAGGING 575004 

TIME-RELATED OVERHEAD 070018 

TRAFFIC CONE 120119 

TRAFFIC CONTROL SURVEILLANCE 120102 

TRAFFIC CONTROL SYSTEM 120100 

TRAFFIC MONITORING STATION 860930 

TRAFFIC MONITORING STATION (COUNT) 860925 

TRAFFIC MONITORING STATION 860931 
(LOCATION 1) 

TRAFFIC MONITORING STATION 860932
 

(LOCATION 2)
 

TRAFFIC MONITORING STATION 860933
 

(LOCATION 3)
 

TRAFFIC MONITORING STATION 860934
 

(LOCATION 4)
 

TRAFFIC MONITORING STATION 860935
 

(LOCATION 5)
 

TRAFFIC MONITORING STATION 860936
 

(LOCATION 6)
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ITEM DESCRIPTION ITEM CODE ITEM DESCRIPTION ITEM CODE 

T 
TRAFFIC MONITORING STATION 860937 
(LOCATION 7) 

TRAFFIC MONITORING STATION 860938 
(LOCATION 8) 

TRAFFIC PLASTIC DRUM 120199 

TRAINING 869080 

TRANSITION RAILING (TYPE DTB) 839542 

TRANSITION RAILING (TYPE STB) 839540 

TRANSITION RAILING (TYPE WB) 839541 

TRANSPLANT PALM TREE 204031 

TRANSPLANT TREE 204030 

TREAT BRIDGE DECK 540102 

TUBULAR HANDRAILING 833088 

TUBULAR HANDRAILING (MODIFIED) 833090 

TWO-COMPONENT PAINT PAVEMENT 840661 
MARKING 

TYPE II BARRICADE 120116 

TYPE III BARRICADE 120120 

U 
UNDERDRAIN MARKER 820111 

V 
VEGETATION CONTROL (MINOR 832070 
CONCRETE) 

W 
WATER METER 208304 

WATER POLLUTION CONTROL 074020 

WELDED STEEL PIPE CASING (BRIDGE) 703450 

WELL DEVELOPMENT 760011 

WELL SCREEN 760035 

WILD FLOWER SEEDING 204053 

WILDLIFE PASSAGE WAY (TYPE M) 833073 

WOOD FENCE 800701 

WORK AREA MONITORING 590301 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

070010 PROGRESS SCHEDULE (CRITICAL PATH) LS 

LS 

2 

3 

1 

2 

1.00 

2.00 

$10,000.00 

$1,823.00 

$10,000.00 

$3,646.00 

Unit Sub Total LS 3 3.00 $4,548.67 $13,646.00 

Item Code 070010 Total No. of Proj. 3 Total Amount $13,646.00 

070012 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD) 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

9 

4 

14 

19 

8 

9 

18 

6 

3 

5 

11 

3 

9.00 

4.00 

14.00 

19.00 

8.00 

9.00 

18.00 

6.00 

3.00 

5.00 

11.00 

3.00 

$5,313.33 

$8,182.50 

$3,670.00 

$3,414.79 

$7,593.75 

$4,931.11 

$4,579.17 

$20,633.33 

$3,833.33 

$8,850.00 

$16,579.55 

$3,200.00 

$47,820.00 

$32,730.00 

$51,380.00 

$64,881.00 

$60,750.00 

$44,380.00 

$82,425.00 

$123,800.00 

$11,500.00 

$44,250.00 

$182,375.00 

$9,600.00 

Unit Sub Total LS 109 109.00 $6,934.78 $755,891.00 

Item Code 070012 Total No. of Proj. 109 Total Amount $755,891.00 

070018 TIME-RELATED OVERHEAD LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

6 

8 

11 

2 

4 

9 

2 

1 

1 

2.00 

4.00 

9.00 

2.00 

1.00 

1.00 

$160,150.00 

$949,375.00 

$511,000.00 

$200,500.00 

$2,700,000.00 

$443,000.00 

$320,300.00 

$3,797,500.00 

$4,599,000.00 

$401,000.00 

$2,700,000.00 

$443,000.00 

Unit Sub Total LS 19 19.00 $645,305.26 $12,260,800.00 

070018 TIME-RELATED OVERHEAD WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

1 

2 

3 

4 

5 

6 

7 

7 

6 

10 

6 

6 

6 

17 

2,865.00 

2,050.00 

2,955.00 

2,100.00 

1,905.00 

925.00 

5,950.00 

$1,448.60 

$1,763.07 

$5,899.53 

$692.74 

$1,373.44 

$1,982.78 

$2,433.54 

$4,150,250.00 

$3,614,300.00 

$17,433,100.00 

$1,454,750.00 

$2,616,400.00 

$1,834,075.00 

$14,479,575.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

070018 TIME-RELATED OVERHEAD WDAY 

WDAY 

WDAY 

WDAY 

WDAY 

8 

9 

10 

11 

12 

6 

3 

5 

9 

3 

1,635.00 

700.00 

2,020.00 

5,979.00 

820.00 

$2,104.57 

$1,934.29 

$1,537.25 

$2,801.79 

$447.62 

$3,440,970.00 

$1,354,000.00 

$3,105,250.00 

$16,751,875.00 

$367,050.00 

Unit Sub Total WDAY 84 29,904.00 $2,360.94 $70,601,595.00 

Item Code 070018 Total No. of Proj. 103 Total Amount $82,862,395.00 

071301 TEMPORARY FENCE M 

M 

M 

M 

M 

M 

1 

3 

4 

5 

8 

11 

1 

1 

1 

1 

1 

1 

190.00 

26,600.00 

86.00 

13.00 

290.00 

2,600.00 

$25.00 

$10.00 

$46.00 

$37.50 

$24.00 

$32.00 

$4,750.00 

$266,000.00 

$3,956.00 

$487.50 

$6,960.00 

$83,200.00 

Unit Sub Total M 6 29,779.00 $12.27 $365,353.50 

Item Code 071301 Total No. of Proj. 6 Total Amount $365,353.50 

071302 TEMPORARY FENCE (TYPE BW) M 

M 

1 

9 

1 

1 

190.00 

9,660.00 

$21.00 

$10.00 

$3,990.00 

$96,600.00 

Unit Sub Total M 2 9,850.00 $10.21 $100,590.00 

Item Code 071302 Total No. of Proj. 2 Total Amount $100,590.00 

071303 TEMPORARY FENCE (TYPE WM) M 

M 

3 

4 

1 

1 

400.00 

750.00 

$10.00 

$15.00 

$4,000.00 

$11,250.00 

Unit Sub Total M 2 1,150.00 $13.26 $15,250.00 

Item Code 071303 Total No. of Proj. 2 Total Amount $15,250.00 

071321 TEMPORARY FENCE (TYPE CL-6) LF 

LF 

LF 

2 

3 

7 

2 

1 

2 

930.00 

460.00 

2,600.00 

$6.08 

$2.25 

$7.85 

$5,655.00 

$1,035.00 

$20,410.00 

Unit Sub Total LF 5 3,990.00 $6.79 $27,100.00 

Item Code 071321 Total No. of Proj. 5 Total Amount $27,100.00 

071322 TEMPORARY FENCE (TYPE CL-1.8) M 

M 

1 

3 

1 

3 

190.00 

2,600.00 

$35.00 

$30.42 

$6,650.00 

$79,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

071322 TEMPORARY FENCE (TYPE CL-1.8) M 

M 

M 

M 

M 

4 

7 

10 

11 

12 

1 

6 

1 

4 

1 

124.00 

5,224.00 

250.00 

1,920.00 

110.00 

$8.00 

$35.72 

$10.00 

$39.37 

$50.00 

$992.00 

$186,600.00 

$2,500.00 

$75,596.50 

$5,500.00 

Unit Sub Total M 17 10,418.00 $34.26 $356,938.50 

Item Code 071322 Total No. of Proj. 17 Total Amount $356,938.50 

071325 TEMPORARY FENCE (TYPE ESA) LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

7 

8 

9 

4 

6 

14 

1 

3 

8 

3 

1 

1 

2,890.00 

3,150.00 

28,806.00 

9,940.00 

3,040.00 

9,360.00 

3,510.00 

2,150.00 

130.00 

$4.86 

$2.78 

$3.90 

$1.75 

$1.94 

$3.97 

$3.31 

$8.00 

$5.00 

$14,050.00 

$8,770.00 

$112,310.00 

$17,395.00 

$5,910.00 

$37,130.00 

$11,634.00 

$17,200.00 

$650.00 

LF 

LF 

10 

11 

1 

5 

2,730.00 

10,200.00 

$2.00 

$3.02 

$5,460.00 

$30,802.00 

Unit Sub Total LF 47 75,906.00 $3.44 $261,311.00 

071325 TEMPORARY FENCE (TYPE ESA) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

6 

5 

7 

15 

13 

2 

3 

3 

5 

3 

9 

1 

5,655.00 

2,220.00 

21,390.00 

38,368.00 

7,473.00 

1,380.00 

606.00 

602.00 

13,200.00 

1,390.00 

10,727.00 

1,500.00 

$7.95 

$9.91 

$7.46 

$6.67 

$10.59 

$12.10 

$18.41 

$15.58 

$7.15 

$8.36 

$13.64 

$7.00 

$44,963.50 

$21,990.00 

$159,583.00 

$255,987.50 

$79,133.50 

$16,700.00 

$11,159.00 

$9,378.00 

$94,355.00 

$11,625.00 

$146,313.00 

$10,500.00 

Unit Sub Total M 72 104,511.00 $8.24 $861,687.50 

Item Code 071325 Total No. of Proj. 119 Total Amount $1,122,998.50 

Page 3 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

072006 TEMPORARY SUPPORT 

Unit Sub Total 

LS 

LS 

LS 

4 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$40,000.00 

$50,000.00 

$45,000.00 

$40,000.00 

$50,000.00 

$90,000.00 

Item Code 072006 Total No. of Proj. 2 Total Amount $90,000.00 

073000 TEMPORARY CULVERT 

Unit Sub Total 

M 

M 

M 

2 

7 

1 

1 

2 

18.00 

220.00 

238.00 

$575.00 

$500.00 

$505.67 

$10,350.00 

$110,000.00 

$120,350.00 

Item Code 073000 Total No. of Proj. 2 Total Amount $120,350.00 

073026 300 MM TEMPORARY CULVERT 

Unit Sub Total 

M 

M 

3 1 

1 

48.00 

48.00 

$200.00 

$200.00 

$9,600.00 

$9,600.00 

Item Code 073026 Total No. of Proj. 1 Total Amount $9,600.00 

073028 450 MM TEMPORARY CULVERT 

Unit Sub Total 

M 

M 

M 

M 

1 

3 

6 

1 

1 

1 

3 

5.00 

87.00 

51.00 

143.00 

$200.00 

$300.00 

$140.00 

$239.44 

$1,000.00 

$26,100.00 

$7,140.00 

$34,240.00 

Item Code 073028 Total No. of Proj. 3 Total Amount $34,240.00 

073029 600 MM TEMPORARY CULVERT 

Unit Sub Total 

M 

M 

M 

1 

6 

1 

1 

2 

52.00 

36.00 

88.00 

$125.00 

$260.00 

$180.23 

$6,500.00 

$9,360.00 

$15,860.00 

Item Code 073029 Total No. of Proj. 2 Total Amount $15,860.00 

073030 750 MM TEMPORARY CULVERT 

Unit Sub Total 

M 

M 

6 1 

1 

53.00 

53.00 

$120.00 

$120.00 

$6,360.00 

$6,360.00 

Item Code 073030 Total No. of Proj. 1 Total Amount $6,360.00 

074015 TEMPORARY ACTIVE TREATMENT SYSTEM 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$22,000.00 

$22,000.00 

$22,000.00 

$22,000.00 

Item Code 074015 Total No. of Proj. 1 Total Amount $22,000.00 

074016 CONSTRUCTION SITE MANAGEMENT LS 1 35 35.00 $6,151.57 $215,305.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074016 CONSTRUCTION SITE MANAGEMENT LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

40 

90 

79 

53 

50 

82 

59 

16 

44 

51 

36 

40.00 

90.00 

79.00 

53.00 

50.00 

82.00 

59.00 

16.00 

44.00 

51.00 

36.00 

$6,123.47 

$14,547.96 

$5,887.21 

$14,698.27 

$5,794.40 

$12,007.69 

$34,007.48 

$14,232.71 

$3,377.73 

$26,307.07 

$7,048.81 

$244,938.66 

$1,309,316.60 

$465,089.28 

$779,008.14 

$289,720.00 

$984,630.18 

$2,006,441.08 

$227,723.41 

$148,620.00 

$1,341,660.44 

$253,756.99 

Unit Sub Total LS 635 635.00 $13,017.65 $8,266,209.78 

Item Code 074016 Total No. of Proj. 635 Total Amount $8,266,209.78 

074017 PREPARE WATER POLLUTION CONTROL 
PROGRAM 

LS 1 18 18.00 $882.50 $15,885.00 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

29 

73 

56 

31 

35 

61 

41 

12 

37 

38 

31 

29.00 

73.00 

56.00 

31.00 

35.00 

61.00 

41.00 

12.00 

37.00 

38.00 

31.00 

$2,320.67 

$1,685.92 

$1,582.86 

$1,326.90 

$1,188.57 

$1,148.86 

$1,077.37 

$1,608.33 

$1,135.00 

$1,345.06 

$1,443.04 

$67,299.50 

$123,072.00 

$88,640.02 

$41,134.00 

$41,600.00 

$70,080.53 

$44,172.33 

$19,300.00 

$41,995.00 

$51,112.09 

$44,734.18 

Unit Sub Total LS 462 462.00 $1,404.82 $649,024.65 

Item Code 074017 Total No. of Proj. 462 Total Amount $649,024.65 

074018 HEALTH AND SAFETY PLAN LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

5 

7 

11 

1 

2 

3 

1 

2 

2 

1.00 

2.00 

3.00 

1.00 

2.00 

2.00 

$2,500.00 

$1,400.00 

$2,141.67 

$2,000.00 

$4,019.00 

$3,950.00 

$2,500.00 

$2,800.00 

$6,425.00 

$2,000.00 

$8,038.00 

$7,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074018 HEALTH AND SAFETY PLAN LS 12 1 1.00 $6,000.00 $6,000.00 

Unit Sub Total LS 12 12.00 $2,971.92 $35,663.00 

Item Code 074018 Total No. of Proj. 12 Total Amount $35,663.00 

074019 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

18 

11 

17 

23 

22 

15 

22 

18 

4 

7 

13 

5 

18.00 

11.00 

17.00 

23.00 

22.00 

15.00 

22.00 

18.00 

4.00 

7.00 

13.00 

5.00 

$2,676.39 

$3,949.18 

$3,652.63 

$2,580.43 

$2,503.20 

$1,985.60 

$2,898.86 

$3,092.30 

$5,312.50 

$2,452.86 

$3,500.07 

$2,431.76 

$48,175.00 

$43,441.03 

$62,094.73 

$59,350.00 

$55,070.36 

$29,784.00 

$63,775.00 

$55,661.46 

$21,250.00 

$17,170.00 

$45,500.93 

$12,158.81 

Unit Sub Total LS 175 175.00 $2,933.89 $513,431.32 

Item Code 074019 Total No. of Proj. 175 Total Amount $513,431.32 

074020 WATER POLLUTION CONTROL LS 

LS 

LS 

1 

4 

7 

1 

2 

1 

1.00 

2.00 

1.00 

$10,000.00 

$5,476.00 

$85,000.00 

$10,000.00 

$10,952.00 

$85,000.00 

Unit Sub Total LS 4 4.00 $26,488.00 $105,952.00 

Item Code 074020 Total No. of Proj. 4 Total Amount $105,952.00 

074023 TEMPORARY EROSION CONTROL HA 10 2 8.00 $1,972.00 $15,776.00 

Unit Sub Total HA 2 8.00 $1,972.00 $15,776.00 

074023 TEMPORARY EROSION CONTROL M2 

M2 

M2 

1 

11 

12 

3 

4 

1 

29,970.00 

2,147,390.00 

4,800.00 

$0.64 

$0.17 

$0.55 

$19,205.00 

$359,417.00 

$2,640.00 

Unit Sub Total M2 8 2,182,160.00 $0.17 $381,262.00 

074023 TEMPORARY EROSION CONTROL SQYD 11 1 96,300.00 $0.65 $62,595.00 

Unit Sub Total SQYD 1 96,300.00 $0.65 $62,595.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 074023 Total No. of Proj. 11 Total Amount $459,633.00 

074026 TEMPORARY MULCH CY 2 3 

CY 4 1 

104.00 

38.00 

$208.98 

$125.00 

$21,734.23 

$4,750.00 

Unit Sub Total 4CY 142.00 $186.51 $26,484.23 

074026 TEMPORARY MULCH M3 2 1 

M3 5 1 

21.00 

69.00 

$100.00 

$87.00 

$2,100.00 

$6,003.00 

Unit Sub Total 2M3 90.00 $90.03 $8,103.00 

Item Code 074026 Total No. of Proj. 6 Total Amount $34,587.23 

074027 TEMPORARY EROSION CONTROL BLANKET M2 1 1 

M2 3 2 

M2 7 1 

M2 10 1 

500.00 

34,480.00 

188,000.00 

410.00 

$4.75 

$2.11 

$2.00 

$20.00 

$2,375.00 

$72,790.00 

$376,000.00 

$8,200.00 

Unit Sub Total 5M2 223,390.00 $2.06 $459,365.00 

074027 TEMPORARY EROSION CONTROL BLANKET SQYD 1 1 

SQYD 3 1 

1,210.00 

55.00 

$4.00 

$16.40 

$4,840.00 

$902.00 

Unit Sub Total 2SQYD 1,265.00 $4.54 $5,742.00 

Item Code 074027 Total No. of Proj. 7 Total Amount $465,107.00 

074028 TEMPORARY FIBER ROLL LF 1 8 

LF 2 14 

LF 3 22 

LF 4 1 

LF 5 4 

LF 6 8 

LF 7 5 

LF 8 3 

LF 9 5 

LF 10 1 

LF 11 5 

LF 12 3 

11,330.00 

20,560.00 

165,780.00 

1,160.00 

5,540.00 

17,300.00 

3,755.00 

2,900.00 

19,930.00 

6,500.00 

41,324.00 

15,540.00 

$3.30 

$3.78 

$3.21 

$3.65 

$4.76 

$3.32 

$3.14 

$4.67 

$4.35 

$2.10 

$1.53 

$2.14 

$37,400.00 

$77,751.00 

$532,906.60 

$4,234.00 

$26,392.00 

$57,423.00 

$11,785.00 

$13,550.00 

$86,709.00 

$13,650.00 

$63,148.00 

$33,300.00 

Unit Sub Total 79LF 311,619.00 $3.08 $958,248.60 

074028 TEMPORARY FIBER ROLL M 1 5 13,180.00 $8.98 $118,404.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074028 TEMPORARY FIBER ROLL M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

Unit Sub Total M 

Item Code 074028 Total No. of Proj. 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

8 

6 

6 

11 

9 

10 

4 

1 

10 

12 

2 

84 

163 

6,746.00 

81,960.00 

11,110.00 

24,770.00 

12,320.00 

31,340.00 

1,970.00 

1,320.00 

7,469.00 

257,050.00 

2,120.00 

451,355.00 

$10.53 

$4.41 

$6.16 

$11.13 

$7.25 

$9.59 

$11.32 

$15.00 

$6.30 

$7.35 

$7.33 

$7.27 

Total Amount 

$71,047.00 

$361,635.00 

$68,448.00 

$275,680.00 

$89,275.00 

$300,637.00 

$22,300.00 

$19,800.00 

$47,052.00 

$1,889,795.00 

$15,545.00 

$3,279,618.00 

$4,237,866.60 

074029 

074029 

TEMPORARY SILT FENCE 

TEMPORARY SILT FENCE 

Unit Sub Total 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

9 

12 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

2 

3 

10 

3 

1 

5 

3 

1 

2 

30 

5 

5 

6 

17 

9 

1 

15 

2 

4 

3 

3 

820.00 

631.00 

18,850.00 

10,530.00 

200.00 

4,790.00 

7,800.00 

270.00 

500.00 

44,391.00 

8,080.00 

5,400.00 

10,290.00 

57,829.00 

18,950.00 

500.00 

11,246.00 

690.00 

2,090.00 

12,000.00 

5,580.00 

$3.81 

$5.36 

$4.81 

$1.51 

$5.00 

$3.31 

$2.98 

$2.00 

$4.92 

$3.52 

$8.47 

$13.69 

$10.09 

$6.57 

$6.93 

$2.00 

$8.97 

$4.38 

$12.53 

$4.58 

$9.84 

$3,125.00 

$3,383.00 

$90,715.70 

$15,925.20 

$1,000.00 

$15,865.00 

$23,232.30 

$540.00 

$2,458.80 

$156,245.00 

$68,436.00 

$73,900.00 

$103,860.00 

$379,901.62 

$131,400.00 

$1,000.00 

$100,839.00 

$3,022.50 

$26,191.00 

$54,954.00 

$54,920.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 70 132,655.00 $7.53 $998,424.12 

Item Code 074029 Total No. of Proj. 100 Total Amount $1,154,669.12 

074030 TEMPORARY STRAW BALE LF 3 1 15,600.00 $0.25 $3,900.00 

Unit Sub Total LF 1 15,600.00 $0.25 $3,900.00 

Item Code 074030 Total No. of Proj. 1 Total Amount $3,900.00 

074031 TEMPORARY GRAVEL BAG BERM LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

3 

3 

6 

1 

1 

2 

5 

5 

1 

1 

1 

4 

5,135.00 

466.00 

440.00 

200.00 

300.00 

300.00 

4,410.00 

3,470.00 

24.00 

100.00 

240.00 

5,520.00 

$4.83 

$5.63 

$24.16 

$16.00 

$6.27 

$22.00 

$19.54 

$7.39 

$28.00 

$15.00 

$2.75 

$4.23 

$24,825.00 

$2,622.00 

$10,630.00 

$3,200.00 

$1,881.00 

$6,600.00 

$86,187.50 

$25,640.00 

$672.00 

$1,500.00 

$660.00 

$23,354.00 

Unit Sub Total LF 33 20,605.00 $9.11 $187,771.50 

074031 TEMPORARY GRAVEL BAG BERM M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

12 

4 

2 

2 

3 

6 

13 

4 

3 

482.00 

1,460.00 

126.00 

905.00 

418.00 

10,155.00 

208.00 

497.00 

$30.21 

$23.67 

$57.14 

$27.04 

$47.97 

$20.00 

$39.34 

$8.16 

$14,560.00 

$34,560.00 

$7,200.00 

$24,475.00 

$20,050.00 

$203,135.00 

$8,182.00 

$4,054.00 

Unit Sub Total M 37 14,251.00 $22.19 $316,216.00 

Item Code 074031 Total No. of Proj. 70 Total Amount $503,987.50 

074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 

EA 

EA 

EA 

1 

2 

3 

4 

14 

17 

13 

5 

29.00 

54.00 

81.00 

10.00 

$1,785.52 

$1,413.07 

$2,432.63 

$1,780.00 

$51,780.00 

$76,305.72 

$197,043.34 

$17,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074032 TEMPORARY CONCRETE WASHOUT FACILITY EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

5 

6 

7 

8 

9 

10 

11 

12 

6 

6 

14 

4 

3 

5 

13 

3 

25.00 

20.00 

43.00 

25.00 

54.00 

28.00 

210.00 

6.00 

$2,186.00 

$1,992.50 

$1,584.65 

$3,692.00 

$542.59 

$1,213.21 

$2,226.90 

$960.00 

$54,650.00 

$39,850.00 

$68,140.00 

$92,300.00 

$29,300.00 

$33,970.00 

$467,650.00 

$5,760.00 

Unit Sub Total EA 103 585.00 $1,939.40 $1,134,549.06 

074032 TEMPORARY CONCRETE WASHOUT FACILITY LS 

LS 

3 

10 

1 

1 

1.00 

1.00 

$2,000.00 

$1,000.00 

$2,000.00 

$1,000.00 

Unit Sub Total LS 2 2.00 $1,500.00 $3,000.00 

Item Code 074032 Total No. of Proj. 105 Total Amount $1,137,549.06 

074033 TEMPORARY CONSTRUCTION ENTRANCE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

8 

5 

17 

11 

14 

8 

16 

12 

1 

5 

24 

5 

29.00 

19.00 

176.00 

94.00 

42.00 

28.00 

112.00 

26.00 

5.00 

27.00 

216.00 

12.00 

$1,734.48 

$2,284.42 

$1,749.30 

$2,164.89 

$2,299.77 

$2,677.14 

$3,208.75 

$3,273.37 

$8,000.00 

$1,633.33 

$4,578.11 

$2,783.33 

$50,300.00 

$43,404.00 

$307,876.00 

$203,500.00 

$96,590.20 

$74,960.00 

$359,380.00 

$85,107.70 

$40,000.00 

$44,100.00 

$988,872.48 

$33,400.00 

Unit Sub Total EA 126 786.00 $2,961.18 $2,327,490.38 

074033 TEMPORARY CONSTRUCTION ENTRANCE LS 3 1 1.00 $910.00 $910.00 

Unit Sub Total LS 1 1.00 $910.00 $910.00 

Item Code 074033 Total No. of Proj. 127 Total Amount $2,328,400.38 

074034 TEMPORARY COVER LS 12 1 1.00 $1,200.00 $1,200.00 

Unit Sub Total LS 1 1.00 $1,200.00 $1,200.00 

074034 TEMPORARY COVER M2 1 2 7,110.00 $3.26 $23,155.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074034 TEMPORARY COVER M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

6 

12 

8 

3 

6 

3 

5 

1 

2 

18,900.00 

271,510.00 

31,000.00 

1,970.00 

3,190.00 

9,360.00 

680.00 

7,550.00 

1,700.00 

5,860.00 

$1.85 

$0.29 

$2.93 

$6.94 

$2.18 

$5.93 

$9.98 

$2.19 

$2.65 

$2.44 

$35,028.00 

$77,510.00 

$90,789.00 

$13,675.00 

$6,957.00 

$55,500.00 

$6,789.00 

$16,530.00 

$4,505.00 

$14,310.00 

Unit Sub Total M2 50 358,830.00 $0.96 $344,748.00 

074034 TEMPORARY COVER SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

3 

4 

5 

7 

8 

11 

12 

1 

7 

1 

1 

1 

9 

1 

1 

780.00 

69,360.00 

780.00 

1,080.00 

6,800.00 

4,759.00 

460.00 

1,280.00 

$4.00 

$0.80 

$1.00 

$1.00 

$1.65 

$4.16 

$35.00 

$3.00 

$3,120.00 

$55,684.00 

$780.00 

$1,080.00 

$11,220.00 

$19,815.54 

$16,100.00 

$3,840.00 

Unit Sub Total SQYD 22 85,299.00 $1.31 $111,639.54 

Item Code 074034 Total No. of Proj. 73 Total Amount $457,587.54 

074035 TEMPORARY CHECK DAM EA 5 1 7.00 $260.00 $1,820.00 

Unit Sub Total EA 1 7.00 $260.00 $1,820.00 

074035 TEMPORARY CHECK DAM LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

3 

7 

7 

5 

3 

1 

100.00 

2,234.00 

8,236.00 

590.00 

330.00 

150.00 

$26.50 

$8.04 

$8.77 

$38.36 

$17.25 

$4.00 

$2,650.00 

$17,968.00 

$72,241.00 

$22,630.00 

$5,693.40 

$600.00 

LF 7 2 40.00 $8.75 $350.00 

LF 

LF 

LF 

8 

11 

12 

2 

2 

1 

26,650.00 

2,020.00 

900.00 

$0.60 

$2.30 

$5.00 

$15,950.00 

$4,640.00 

$4,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 33 41,250.00 $3.57 $147,222.40 

074035 TEMPORARY CHECK DAM M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

2 

3 

2 

10 

13 

1 

118.00 

332.00 

57.00 

1,169.00 

4,504.00 

32.00 

$19.24 

$74.43 

$138.16 

$18.19 

$17.33 

$18.50 

$2,270.00 

$24,710.43 

$7,875.00 

$21,258.36 

$78,042.00 

$592.00 

M  7  1  6.00  $50.00  $300.00  

M 

M 

M 

8 

10 

11 

2 

2 

10 

680.00 

170.00 

5,851.00 

$19.29 

$15.59 

$22.91 

$13,115.00 

$2,650.00 

$134,075.00 

Unit Sub Total M 46 12,919.00 $22.05 $284,887.79 

Item Code 074035 Total No. of Proj. 80 Total Amount $433,930.19 

074036 TEMPORARY STRAW BALE BARRIER LF 

LF 

LF 

1 

2 

3 

1 

1 

1 

1,450.00 

80.00 

220.00 

$10.00 

$25.00 

$10.00 

$14,500.00 

$2,000.00 

$2,200.00 

Unit Sub Total LF 3 1,750.00 $10.69 $18,700.00 

074036 TEMPORARY STRAW BALE BARRIER M 

M 

M 

M 

2 

3 

7 

9 

1 

1 

2 

1 

200.00 

4,550.00 

530.00 

50.00 

$85.00 

$10.00 

$32.17 

$10.00 

$17,000.00 

$45,500.00 

$17,050.00 

$500.00 

Unit Sub Total M 5 5,330.00 $15.02 $80,050.00 

Item Code 074036 Total No. of Proj. 8 Total Amount $98,750.00 

074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION 
CONTROL) 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

8 

10 

11 

3 

1 

6 

1 

1 

3 

1 

2 

11 

13.00 

14.00 

56.00 

6.00 

9.00 

19.00 

3.00 

5.00 

62.00 

$546.15 

$1,000.00 

$397.59 

$750.00 

$550.00 

$1,848.95 

$1,000.00 

$506.00 

$519.35 

$7,100.00 

$14,000.00 

$22,265.00 

$4,500.00 

$4,950.00 

$35,130.00 

$3,000.00 

$2,530.00 

$32,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074037 MOVE-IN/MOVE-OUT (TEMPORARY EROSION 
CONTROL) 

EA 12 1 1.00 $650.00 $650.00 

Unit Sub Total EA 30 188.00 $671.94 $126,325.00 

Item Code 074037 Total No. of Proj. 30 Total Amount $126,325.00 

074038 TEMPORARY DRAINAGE INLET PROTECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

6 

20 

57 

19 

16 

34 

23 

3 

10 

24 

31 

82.00 

156.00 

705.00 

1,585.00 

399.00 

158.00 

1,298.00 

973.00 

100.00 

177.00 

1,515.00 

788.00 

$225.63 

$254.17 

$300.53 

$212.70 

$340.41 

$305.34 

$282.15 

$215.56 

$221.00 

$244.51 

$247.29 

$167.69 

$18,502.00 

$39,650.00 

$211,874.79 

$337,122.26 

$135,824.00 

$48,243.00 

$366,230.70 

$209,744.00 

$22,100.00 

$43,279.00 

$374,643.40 

$132,139.22 

Unit Sub Total EA 256 7,936.00 $244.37 $1,939,352.37 

074038 TEMPORARY DRAINAGE INLET PROTECTION LS 

LS 

6 

10 

1 

1 

1.00 

1.00 

$5,000.00 

$5,530.00 

$5,000.00 

$5,530.00 

Unit Sub Total LS 2 2.00 $5,265.00 $10,530.00 

Item Code 074038 Total No. of Proj. 258 Total Amount $1,949,882.37 

074039 TEMPORARY HYDRAULIC MULCH (POLYMER 
STABILIZED FIBER MATRIX) 

M2 3 1 11,500.00 $2.00 $23,000.00 

Unit Sub Total M2 1 11,500.00 $2.00 $23,000.00 

074039 TEMPORARY HYDRAULIC MULCH (POLYMER 
STABILIZED FIBER MATRIX) 

SQYD 3 1 44,000.00 $1.00 $44,000.00 

Unit Sub Total SQYD 1 44,000.00 $1.00 $44,000.00 

Item Code 074039 Total No. of Proj. 2 Total Amount $67,000.00 

074040 TEMPORARY HYDRAULIC MULCH (BONDED 
FIBER MATRIX) 

M2 

M2 

M2 

M2 

2 

3 

4 

5 

2 

3 

4 

1 

42,000.00 

72,200.00 

82,770.00 

129,000.00 

$0.73 

$0.78 

$1.01 

$0.90 

$30,500.00 

$56,575.00 

$83,250.00 

$116,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074040 TEMPORARY HYDRAULIC MULCH (BONDED 
FIBER MATRIX) 

M2 

M2 

M2 

M2 

7 

8 

10 

11 

2 

1 

2 

4 

311,300.00 

1,430.00 

25,700.00 

92,250.00 

$0.75 

$1.25 

$1.11 

$0.86 

$232,450.00 

$1,787.50 

$28,475.00 

$79,615.00 

Unit Sub Total M2 19 756,650.00 $0.83 $628,752.50 

074040 TEMPORARY HYDRAULIC MULCH (BONDED 
FIBER MATRIX) 

SQYD 

SQYD 

SQYD 

SQYD 

3 

7 

8 

12 

2 

1 

1 

2 

11,720.00 

13,600.00 

19,400.00 

60,900.00 

$1.22 

$0.65 

$1.00 

$0.66 

$14,336.00 

$8,840.00 

$19,400.00 

$40,100.00 

Unit Sub Total SQYD 6 105,620.00 $0.78 $82,676.00 

Item Code 074040 Total No. of Proj. 25 Total Amount $711,428.50 

074041 STREET SWEEPING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

15 

13 

44 

56 

29 

44 

74 

41 

6 

34 

31 

25 

15.00 

13.00 

44.00 

56.00 

29.00 

44.00 

74.00 

41.00 

6.00 

34.00 

31.00 

25.00 

$22,526.67 

$16,529.31 

$33,426.22 

$11,533.88 

$19,976.58 

$11,021.95 

$18,989.05 

$12,657.75 

$63,881.34 

$12,783.82 

$43,743.48 

$5,936.78 

$337,900.00 

$214,881.00 

$1,470,753.54 

$645,897.29 

$579,320.75 

$484,966.00 

$1,405,189.86 

$518,967.95 

$383,288.04 

$434,650.00 

$1,356,047.97 

$148,419.40 

Unit Sub Total LS 412 412.00 $19,369.62 $7,980,281.80 

Item Code 074041 Total No. of Proj. 412 Total Amount $7,980,281.80 

074042 TEMPORARY CONCRETE WASHOUT (PORTABLE) EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

7 

8 

10 

12 

1 

2 

1 

2 

1 

1 

1.00 

36.00 

32.00 

2.00 

1.00 

1.00 

$2,000.00 

$1,493.06 

$300.00 

$1,000.00 

$3,200.00 

$1,000.00 

$2,000.00 

$53,750.00 

$9,600.00 

$2,000.00 

$3,200.00 

$1,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

074042 

Unit Sub Total 

TEMPORARY CONCRETE WASHOUT (PORTABLE) 

EA 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

8 

13 

10 

23 

27 

31 

22 

42 

21 

5 

19 

25 

26 

73.00 

13.00 

10.00 

23.00 

27.00 

31.00 

22.00 

42.00 

21.00 

5.00 

19.00 

25.00 

26.00 

$980.14 

$1,175.38 

$1,915.00 

$4,321.87 

$3,551.82 

$1,845.27 

$2,421.59 

$15,136.74 

$2,080.35 

$2,483.00 

$1,215.79 

$5,704.68 

$1,236.16 

$71,550.00 

$15,280.00 

$19,150.00 

$99,403.00 

$95,899.12 

$57,203.25 

$53,275.00 

$635,743.00 

$43,687.30 

$12,415.00 

$23,100.00 

$142,616.97 

$32,140.11 

Unit Sub Total LS 264 264.00 $4,658.76 $1,229,912.75 

Item Code 074042 Total No. of Proj. 272 Total Amount $1,301,462.75 

074043 TEMPORARY CONCRETE WASHOUT BIN EA 4 6 218.00 $841.40 $183,425.00 

Unit Sub Total EA 6 218.00 $841.40 $183,425.00 

Item Code 074043 Total No. of Proj. 6 Total Amount $183,425.00 

074051 TEMPORARY HYDRAULIC MULCH M2 

M2 

1 

11 

1 

6 

11,000.00 

372,200.00 

$0.33 

$0.41 

$3,630.00 

$151,805.00 

Unit Sub Total M2 7 383,200.00 $0.41 $155,435.00 

Item Code 074051 Total No. of Proj. 7 Total Amount $155,435.00 

074055 TEMPORARY SOIL BINDER SQYD 

SQYD 

3 

7 

1 

1 

174,000.00 

1,200.00 

$0.05 

$1.50 

$8,700.00 

$1,800.00 

Unit Sub Total SQYD 2 175,200.00 $0.06 $10,500.00 

Item Code 074055 Total No. of Proj. 2 Total Amount $10,500.00 

075021 STEEL GRADE STAKE EA 1 1 370.00 $10.00 $3,700.00 

Unit Sub Total EA 1 370.00 $10.00 $3,700.00 

Item Code 075021 Total No. of Proj. 1 Total Amount $3,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120090 CONSTRUCTION AREA SIGNS LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

33 

32 

69 

77 

53 

48 

81 

56 

16 

43 

49 

35 

33.00 

32.00 

69.00 

77.00 

53.00 

48.00 

81.00 

56.00 

16.00 

43.00 

49.00 

35.00 

$7,253.18 

$9,542.66 

$8,234.40 

$8,051.70 

$8,022.77 

$8,178.49 

$12,172.92 

$11,474.52 

$25,481.31 

$4,275.29 

$15,200.37 

$7,994.16 

$239,355.00 

$305,365.00 

$568,173.50 

$619,980.98 

$425,206.68 

$392,567.50 

$986,006.40 

$642,572.84 

$407,701.00 

$183,837.51 

$744,818.16 

$279,795.47 

Unit Sub Total LS 592 592.00 $9,789.49 $5,795,380.04 

Item Code 120090 Total No. of Proj. 592 Total Amount $5,795,380.04 

120100 TRAFFIC CONTROL SYSTEM LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

36 

35 

84 

73 

53 

50 

79 

56 

16 

43 

48 

34 

36.00 

35.00 

84.00 

73.00 

53.00 

50.00 

79.00 

56.00 

16.00 

43.00 

48.00 

34.00 

$77,335.31 

$81,400.91 

$115,323.99 

$75,961.08 

$74,101.49 

$77,215.26 

$160,545.89 

$80,523.71 

$86,993.35 

$38,147.12 

$144,967.35 

$41,073.88 

$2,784,071.00 

$2,849,032.00 

$9,687,214.80 

$5,545,158.65 

$3,927,378.85 

$3,860,763.00 

$12,683,125.09 

$4,509,328.00 

$1,391,893.55 

$1,640,326.00 

$6,958,432.81 

$1,396,511.83 

Unit Sub Total LS 607 607.00 $94,288.69 $57,233,235.58 

Item Code 120100 Total No. of Proj. 607 Total Amount $57,233,235.58 

120102 TRAFFIC CONTROL SURVEILLANCE LS 2 1 1.00 $40,000.00 $40,000.00 

Unit Sub Total LS 1 1.00 $40,000.00 $40,000.00 

Item Code 120102 Total No. of Proj. 1 Total Amount $40,000.00 

120110 FLASHING ARROW SIGN EA 1 1 2.00 $3,500.00 $7,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120110 FLASHING ARROW SIGN EA 12 2 13.00 $1,023.08 $13,300.00 

Unit Sub Total EA 3 15.00 $1,353.33 $20,300.00 

Item Code 120110 Total No. of Proj. 3 Total Amount $20,300.00 

120116 TYPE II BARRICADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

5 

6 

7 

8 

10 

11 

12 

3 

1 

3 

1 

3 

2 

1 

1 

1 

233.00 

1.00 

10.00 

72.00 

32.00 

206.00 

7.00 

36.00 

22.00 

$24.94 

$30.00 

$125.20 

$51.00 

$48.28 

$54.42 

$35.00 

$32.00 

$40.00 

$5,810.00 

$30.00 

$1,252.00 

$3,672.00 

$1,545.00 

$11,210.00 

$245.00 

$1,152.00 

$880.00 

Unit Sub Total EA 16 619.00 $41.67 $25,796.00 

Item Code 120116 Total No. of Proj. 16 Total Amount $25,796.00 

120119 TRAFFIC CONE EA 

EA 

7 

12 

1 

1 

19.00 

280.00 

$50.00 

$5.00 

$950.00 

$1,400.00 

Unit Sub Total EA 2 299.00 $7.86 $2,350.00 

Item Code 120119 Total No. of Proj. 2 Total Amount $2,350.00 

120120 TYPE III BARRICADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

5 

1 

9 

2 

4 

4 

8 

9 

3 

4 

7 

8 

192.00 

11.00 

618.00 

41.00 

134.00 

68.00 

438.00 

200.00 

428.00 

326.00 

385.00 

116.00 

$66.38 

$125.00 

$67.29 

$285.37 

$74.33 

$92.06 

$92.26 

$82.38 

$98.42 

$60.78 

$131.82 

$89.27 

$12,745.00 

$1,375.00 

$41,585.00 

$11,700.00 

$9,960.00 

$6,260.00 

$40,412.00 

$16,475.00 

$42,122.00 

$19,815.20 

$50,750.00 

$10,355.00 

Unit Sub Total EA 64 2,957.00 $89.13 $263,554.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 120120 Total No. of Proj. 64 Total Amount $263,554.20 

120140 BARRICADE (LEFT IN PLACE) EA 11 2 55.00 $120.00 $6,600.00 

Unit Sub Total 2EA 55.00 $120.00 $6,600.00 

Item Code 120140 Total No. of Proj. 2 Total Amount $6,600.00 

120149 TEMPORARY PAVEMENT MARKING (PAINT) LF 8 1 230.00 $2.20 $506.00 

Unit Sub Total 1LF 230.00 $2.20 $506.00 

120149 TEMPORARY PAVEMENT MARKING (PAINT) M2 1 4 

M2 2 1 

M2 3 4 

M2 4 4 

M2 5 1 

M2 7 5 

M2 8 1 

M2 9 3 

M2 10 1 

M2 11 4 

623.10 

130.00 

698.00 

431.00 

14.00 

1,431.00 

30.00 

532.00 

57.00 

690.00 

$38.18 

$70.00 

$12.54 

$26.83 

$125.00 

$22.29 

$35.00 

$18.07 

$34.00 

$30.80 

$23,788.00 

$9,100.00 

$8,754.00 

$11,564.00 

$1,750.00 

$31,900.00 

$1,050.00 

$9,615.00 

$1,938.00 

$21,250.00 

Unit Sub Total 28M2 4,636.10 $26.04 $120,709.00 

120149 TEMPORARY PAVEMENT MARKING (PAINT) SQFT 1 1 

SQFT 3 2 

SQFT 7 1 

SQFT 8 1 

SQFT 11 1 

SQFT 12 6 

72.00 

294.00 

24.00 

460.00 

98.00 

13,390.00 

$10.00 

$4.14 

$6.00 

$10.00 

$3.00 

$1.36 

$720.00 

$1,218.00 

$144.00 

$4,600.00 

$294.00 

$18,144.00 

Unit Sub Total 12SQFT 14,338.00 $1.75 $25,120.00 

Item Code 120149 Total No. of Proj. 41 Total Amount $146,335.00 

120150 TEMPORARY PAVEMENT MARKING M2 3 1 

M2 11 1 

140.00 

98.00 

$35.00 

$35.00 

$4,900.00 

$3,430.00 

Unit Sub Total 2M2 238.00 $35.00 $8,330.00 

Item Code 120150 Total No. of Proj. 2 Total Amount $8,330.00 

120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 3 4 98,340.00 $1.39 $136,580.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 

LF 

LF 

LF 

6 

7 

10 

11 

4 

1 

1 

2 

149,000.00 

1,650.00 

4,800.00 

1,870.00 

$0.89 

$2.30 

$2.10 

$2.29 

$131,930.00 

$3,795.00 

$10,080.00 

$4,283.00 

Unit Sub Total LF 12 255,660.00 $1.12 $286,668.00 

120151 TEMPORARY TRAFFIC STRIPE (TAPE) M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

11 

1 

2 

2 

3 

7 

3 

20.00 

51,130.00 

30,998.00 

4,860.00 

52,030.00 

13,920.00 

$32.00 

$4.35 

$3.02 

$4.94 

$3.61 

$4.60 

$640.00 

$222,218.80 

$93,680.00 

$24,015.00 

$187,965.00 

$64,080.00 

Unit Sub Total M 18 152,958.00 $3.87 $592,598.80 

Item Code 120151 Total No. of Proj. 30 Total Amount $879,266.80 

120152 TEMPORARY PAVEMENT MARKING (TAPE) M2 

M2 

M2 

M2 

M2 

2 

4 

5 

7 

11 

1 

3 

2 

1 

1 

2.20 

6.60 

5.50 

27.00 

8.00 

$310.00 

$160.00 

$325.20 

$100.00 

$45.00 

$682.00 

$1,056.00 

$1,788.60 

$2,700.00 

$360.00 

Unit Sub Total M2 8 49.30 $133.60 $6,586.60 

120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 

SQFT 

SQFT 

SQFT 

1 

3 

6 

10 

2 

3 

2 

1 

310.00 

2,250.00 

770.00 

420.00 

$7.52 

$7.73 

$23.21 

$3.65 

$2,330.00 

$17,400.00 

$17,875.00 

$1,533.00 

Unit Sub Total SQFT 8 3,750.00 $10.44 $39,138.00 

Item Code 120152 Total No. of Proj. 16 Total Amount $45,724.60 

120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

6 

7 

8 

11 

12 

4 

6 

1 

1 

1 

3 

2 

6 

60,400.00 

1,040,430.00 

1,100.00 

2,480.00 

1,380.00 

30,830.00 

34,340.00 

1,042,650.00 

$0.51 

$0.43 

$4.00 

$4.00 

$2.00 

$0.79 

$0.64 

$0.18 

$30,650.00 

$450,528.00 

$4,400.00 

$9,920.00 

$2,760.00 

$24,383.00 

$22,128.00 

$187,710.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 24 2,213,610.00 $0.33 $732,479.00 

120159 TEMPORARY TRAFFIC STRIPE (PAINT) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

5 

1 

6 

7 

4 

1 

11 

3 

3 

2 

5 

1 

62,080.00 

45,000.00 

192,160.00 

244,100.00 

5,000.00 

2,640.00 

995,070.00 

165,370.00 

105,120.00 

28,500.00 

88,390.00 

2,510.00 

$1.29 

$1.00 

$1.07 

$1.34 

$2.60 

$1.30 

$0.56 

$0.79 

$0.36 

$0.74 

$1.17 

$1.80 

$79,990.00 

$45,000.00 

$204,948.00 

$327,605.00 

$13,006.00 

$3,432.00 

$560,552.00 

$130,392.50 

$38,308.60 

$20,999.00 

$103,510.00 

$4,518.00 

Unit Sub Total M 49 1,935,940.00 $0.79 $1,532,261.10 

Item Code 120159 Total No. of Proj. 73 Total Amount $2,264,740.10 

120165 CHANNELIZER (SURFACE MOUNTED) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

6 

3 

19 

19 

16 

10 

26 

9 

3 

5 

3 

7 

1,369.00 

654.00 

3,778.00 

2,487.00 

2,638.00 

1,627.00 

5,036.00 

1,445.00 

4,640.00 

1,516.00 

330.00 

578.00 

$35.62 

$38.85 

$33.55 

$32.34 

$30.62 

$27.64 

$39.86 

$25.18 

$27.08 

$29.11 

$54.83 

$41.12 

$48,765.00 

$25,410.00 

$126,751.00 

$80,422.50 

$80,764.00 

$44,968.00 

$200,716.04 

$36,380.00 

$125,660.00 

$44,132.00 

$18,095.00 

$23,770.00 

Unit Sub Total EA 126 26,098.00 $32.79 $855,833.54 

Item Code 120165 Total No. of Proj. 126 Total Amount $855,833.54 

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN 
PLACE) 

EA 

EA 

EA 

5 

7 

10 

1 

2 

1 

52.00 

90.00 

20.00 

$42.00 

$44.33 

$26.50 

$2,184.00 

$3,990.00 

$530.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120166 CHANNELIZER (SURFACE MOUNTED) (LEFT IN 
PLACE) 

EA 

EA 

11 

12 

5 

1 

643.00 

41.00 

$49.00 

$50.00 

$31,510.00 

$2,050.00 

Unit Sub Total EA 10 846.00 $47.59 $40,264.00 

Item Code 120166 Total No. of Proj. 10 Total Amount $40,264.00 

120182 PORTABLE DELINEATOR EA 

EA 

2 

11 

1 

1 

39.00 

200.00 

$30.00 

$20.00 

$1,170.00 

$4,000.00 

Unit Sub Total EA 2 239.00 $21.63 $5,170.00 

Item Code 120182 Total No. of Proj. 2 Total Amount $5,170.00 

120199 TRAFFIC PLASTIC DRUM EA 

EA 

EA 

1 

3 

11 

2 

6 

5 

260.00 

1,904.00 

618.00 

$45.19 

$113.97 

$49.46 

$11,750.00 

$216,990.00 

$30,569.15 

Unit Sub Total EA 13 2,782.00 $93.21 $259,309.15 

Item Code 120199 Total No. of Proj. 13 Total Amount $259,309.15 

120200 FLASHING BEACON (PORTABLE) EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

7 

8 

9 

2 

2 

1 

1 

1 

3 

3 

11.00 

6.00 

13.00 

17.00 

2.00 

10.00 

43.00 

$2,027.27 

$13,016.67 

$1,000.00 

$485.00 

$344.00 

$1,361.00 

$725.58 

$22,300.00 

$78,100.00 

$13,000.00 

$8,245.00 

$688.00 

$13,610.00 

$31,200.00 

Unit Sub Total EA 13 102.00 $1,638.66 $167,143.00 

Item Code 120200 Total No. of Proj. 13 Total Amount $167,143.00 

120300 TEMPORARY PAVEMENT MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

5 

1 

7 

7 

3 

5 

12 

5 

6,254.00 

2,570.00 

125,890.00 

94,230.00 

287.00 

3,425.00 

140,884.00 

25,403.00 

$6.15 

$4.00 

$3.22 

$3.17 

$7.14 

$3.97 

$2.73 

$4.23 

$38,452.00 

$10,280.00 

$404,860.00 

$298,689.00 

$2,050.00 

$13,611.00 

$385,187.50 

$107,413.00 

Page  21 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

120300 TEMPORARY PAVEMENT MARKER EA 

EA 

EA 

10 

11 

12 

3 

10 

3 

3,099.00 

24,641.00 

4,560.00 

$2.67 

$3.76 

$2.09 

$8,264.20 

$92,545.00 

$9,521.00 

Unit Sub Total EA 61 431,243.00 $3.18 $1,370,872.70 

Item Code 120300 Total No. of Proj. 61 Total Amount $1,370,872.70 

121140 TEMPORARY METAL BEAM GUARD RAILING LF 3 2 113.00 $84.27 $9,523.00 

Unit Sub Total LF 2 113.00 $84.27 $9,523.00 

Item Code 121140 Total No. of Proj. 2 Total Amount $9,523.00 

121161 TEMPORARY TERMINAL SECTION (TYPE K) EA 

EA 

EA 

EA 

2 

3 

4 

7 

1 

1 

4 

2 

1.00 

2.00 

13.00 

44.00 

$9,000.00 

$1,200.00 

$896.15 

$745.91 

$9,000.00 

$2,400.00 

$11,650.00 

$32,820.00 

Unit Sub Total EA 8 60.00 $931.17 $55,870.00 

Item Code 121161 Total No. of Proj. 8 Total Amount $55,870.00 

128201 TEMPORARY DELINEATOR (CLASS 1) EA 

EA 

EA 

1 

3 

7 

1 

3 

2 

28.00 

84.00 

50.00 

$30.00 

$37.20 

$42.96 

$840.00 

$3,125.00 

$2,148.00 

Unit Sub Total EA 6 162.00 $37.73 $6,113.00 

Item Code 128201 Total No. of Proj. 6 Total Amount $6,113.00 

128601 TEMPORARY SIGNAL SYSTEM LS 

LS 

LS 

LS 

1 

4 

5 

11 

2 

3 

4 

1 

2.00 

3.00 

4.00 

1.00 

$285,350.00 

$46,666.67 

$67,873.00 

$85,000.00 

$570,700.00 

$140,000.00 

$271,492.00 

$85,000.00 

Unit Sub Total LS 10 10.00 $106,719.20 $1,067,192.00 

Item Code 128601 Total No. of Proj. 10 Total Amount $1,067,192.00 

128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

8 

22 

25 

1 

24 

43 

62.00 

69.00 

2.00 

67.00 

116.00 

$4,589.44 

$3,130.43 

$1,950.00 

$4,575.42 

$3,767.02 

$284,545.00 

$216,000.00 

$3,900.00 

$306,552.96 

$436,974.30 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 

EA 

EA 

9 

11 

12 

1 

47 

2 

2.00 

219.00 

4.00 

$2,200.00 

$7,066.92 

$1,536.15 

$4,400.00 

$1,547,654.98 

$6,144.58 

Unit Sub Total EA 165 541.00 $5,187.01 $2,806,171.82 

128650 PORTABLE CHANGEABLE MESSAGE SIGN LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

14 

6 

81 

47 

51 

49 

4 

4 

12 

42 

1 

29 

14.00 

6.00 

81.00 

47.00 

51.00 

49.00 

4.00 

4.00 

12.00 

42.00 

1.00 

29.00 

$15,035.71 

$43,635.50 

$12,775.83 

$8,061.35 

$10,172.47 

$10,068.22 

$8,597.50 

$14,143.64 

$15,674.17 

$6,957.29 

$50,000.00 

$9,890.15 

$210,500.00 

$261,813.00 

$1,034,842.50 

$378,883.30 

$518,796.02 

$493,343.00 

$34,390.00 

$56,574.57 

$188,090.00 

$292,206.00 

$50,000.00 

$286,814.36 

Unit Sub Total LS 340 340.00 $11,194.86 $3,806,252.75 

Item Code 128650 Total No. of Proj. 505 Total Amount $6,612,424.57 

128660 TEMPORARY FLASHING BEACON LS 2 2 2.00 $8,000.00 $16,000.00 

Unit Sub Total LS 2 2.00 $8,000.00 $16,000.00 

Item Code 128660 Total No. of Proj. 2 Total Amount $16,000.00 

129000 TEMPORARY RAILING (TYPE K) LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

7 

8 

11 

12 

2 

2 

19 

5 

3 

5 

5 

7 

6 

6 

920.00 

3,590.00 

474,120.00 

60,990.00 

4,000.00 

40,430.00 

10,310.00 

13,170.00 

104,640.00 

17,260.00 

$49.22 

$14.05 

$13.78 

$7.25 

$22.50 

$12.90 

$20.12 

$23.48 

$5.40 

$12.80 

$45,280.00 

$50,435.00 

$6,535,139.00 

$441,920.00 

$89,980.00 

$521,453.00 

$207,426.40 

$309,187.20 

$564,820.00 

$220,850.00 

Unit Sub Total LF 60 729,430.00 $12.32 $8,986,490.60 

129000 TEMPORARY RAILING (TYPE K) M 1 5 10,093.00 $100.14 $1,010,725.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

129000 TEMPORARY RAILING (TYPE K) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

3 

7 

16 

10 

2 

22 

4 

3 

4 

11 

2 

18,158.00 

60,490.00 

211,351.00 

18,289.00 

9,280.00 

142,070.00 

49,030.00 

860.00 

16,230.00 

156,828.00 

1,490.00 

$83.01 

$39.70 

$28.00 

$47.75 

$24.09 

$39.44 

$22.41 

$113.72 

$29.73 

$28.63 

$61.28 

$1,507,272.00 

$2,401,480.00 

$5,918,137.32 

$873,332.00 

$223,560.00 

$5,603,298.00 

$1,098,720.00 

$97,800.00 

$482,445.00 

$4,489,972.80 

$91,300.00 

Unit Sub Total M 89 694,169.00 $34.28 $23,798,042.12 

Item Code 129000 Total No. of Proj. 149 Total Amount $32,784,532.72 

129100 TEMPORARY CRASH CUSHION MODULE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

4 

4 

22 

21 

11 

7 

23 

10 

3 

4 

12 

8 

248.00 

346.00 

2,290.00 

2,400.00 

944.00 

394.00 

3,858.00 

790.00 

139.00 

482.00 

2,576.00 

347.00 

$338.71 

$192.49 

$246.59 

$204.11 

$159.19 

$189.30 

$207.01 

$206.48 

$219.86 

$161.50 

$254.00 

$203.55 

$84,000.00 

$66,600.00 

$564,693.00 

$489,856.00 

$150,280.00 

$74,584.00 

$798,627.25 

$163,122.54 

$30,560.00 

$77,842.00 

$654,313.70 

$70,632.00 

Unit Sub Total EA 129 14,814.00 $217.71 $3,225,110.49 

Item Code 129100 Total No. of Proj. 129 Total Amount $3,225,110.49 

129110 TEMPORARY CRASH CUSHION EA 2 1 28.00 $425.00 $11,900.00 

Unit Sub Total EA 1 28.00 $425.00 $11,900.00 

Item Code 129110 Total No. of Proj. 1 Total Amount $11,900.00 

129150 TEMPORARY TRAFFIC SCREEN LF 

LF 

3 

4 

2 

1 

99,990.00 

4,500.00 

$1.52 

$1.00 

$151,600.00 

$4,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

129150 TEMPORARY TRAFFIC SCREEN LF 12 6 13,800.00 $2.95 $40,778.00 

Unit Sub Total LF 9 118,290.00 $1.66 $196,878.00 

129150 TEMPORARY TRAFFIC SCREEN M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

7 

8 

10 

12 

1 

1 

1 

1 

3 

3 

1 

6,940.00 

5,000.00 

1,600.00 

27,700.00 

55,900.00 

11,490.00 

840.00 

$14.00 

$9.50 

$23.00 

$15.00 

$3.98 

$4.77 

$7.00 

$97,160.00 

$47,500.00 

$36,800.00 

$415,500.00 

$222,530.00 

$54,780.00 

$5,880.00 

Unit Sub Total M 11 109,470.00 $8.04 $880,150.00 

Item Code 129150 Total No. of Proj. 20 Total Amount $1,077,028.00 

129510 TEMPORARY RETAINING WALL LF 1 1 130.00 $21.00 $2,730.00 

Unit Sub Total LF 1 130.00 $21.00 $2,730.00 

129510 TEMPORARY RETAINING WALL M2 1 1 780.00 $225.00 $175,500.00 

Unit Sub Total M2 1 780.00 $225.00 $175,500.00 

Item Code 129510 Total No. of Proj. 2 Total Amount $178,230.00 

150206 ABANDON CULVERT EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

9 

11 

3 

6 

4 

6 

4 

1 

2 

9 

21.00 

20.00 

7.00 

37.00 

39.00 

5.00 

7.00 

159.00 

$1,041.43 

$1,575.00 

$1,200.00 

$735.14 

$4,659.90 

$320.00 

$1,057.14 

$1,075.13 

$21,870.00 

$31,500.00 

$8,400.00 

$27,200.00 

$181,736.00 

$1,600.00 

$7,400.00 

$170,946.00 

Unit Sub Total EA 35 295.00 $1,527.63 $450,652.00 

150206 ABANDON CULVERT LF 

LF 

LF 

LF 

LF 

1 

3 

5 

7 

12 

1 

1 

1 

1 

3 

170.00 

70.00 

61.00 

380.00 

1,850.00 

$22.00 

$31.00 

$50.00 

$15.00 

$21.85 

$3,740.00 

$2,170.00 

$3,050.00 

$5,700.00 

$40,430.00 

Unit Sub Total LF 7 2,531.00 $21.77 $55,090.00 

150206 ABANDON CULVERT M 2 1 260.00 $170.00 $44,200.00 

Page  25 



   
   

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150206 ABANDON CULVERT M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

6 

7 

8 

10 

11 

12 

3 

3 

1 

2 

3 

2 

2 

1 

248.00 

308.00 

2.00 

208.00 

318.00 

3,627.00 

103.00 

240.00 

$94.78 

$66.55 

$195.00 

$132.86 

$125.58 

$26.97 

$51.75 

$120.00 

$23,505.00 

$20,496.00 

$390.00 

$27,635.00 

$39,934.00 

$97,836.50 

$5,330.00 

$28,800.00 

Unit Sub Total M 18 5,314.00 $54.22 $288,126.50 

Item Code 150206 Total No. of Proj. 60 Total Amount $793,868.50 

150221 ABANDON INLET EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

6 

7 

11 

12 

2 

2 

1 

1 

5 

1 

8.00 

2.00 

1.00 

1.00 

54.00 

10.00 

$668.75 

$1,550.00 

$900.00 

$1,400.00 

$1,110.56 

$500.00 

$5,350.00 

$3,100.00 

$900.00 

$1,400.00 

$59,970.00 

$5,000.00 

Unit Sub Total EA 12 76.00 $996.32 $75,720.00 

Item Code 150221 Total No. of Proj. 12 Total Amount $75,720.00 

150224 ABANDON MANHOLE EA 

EA 

10 

11 

1 

2 

2.00 

13.00 

$500.00 

$1,419.23 

$1,000.00 

$18,450.00 

Unit Sub Total EA 3 15.00 $1,296.67 $19,450.00 

Item Code 150224 Total No. of Proj. 3 Total Amount $19,450.00 

150227 ABANDON PIPELINE EA 11 1 1.00 $1,700.00 $1,700.00 

150227 ABANDON PIPELINE 

Unit Sub Total EA 

M 

M 

M 

7 

10 

11 

1 

2 

2 

1 

1.00 

244.00 

5,250.00 

270.00 

$1,700.00 

$154.09 

$5.60 

$25.00 

$1,700.00 

$37,598.00 

$29,400.00 

$6,750.00 

Unit Sub Total M 5 5,764.00 $12.79 $73,748.00 

Item Code 150227 Total No. of Proj. 6 Total Amount $75,448.00 

150229 ABANDON WATER WELL EA 5 1 1.00 $4,000.00 $4,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150229 ABANDON WATER WELL EA 

EA 

EA 

6 

9 

10 

1 

1 

1 

4.00 

8.00 

1.00 

$1,500.00 

$900.00 

$5,000.00 

$6,000.00 

$7,200.00 

$5,000.00 

Unit Sub Total EA 4 14.00 $1,585.71 $22,200.00 

Item Code 150229 Total No. of Proj. 4 Total Amount $22,200.00 

150241 ABANDON SEWER M 11 1 720.00 $22.00 $15,840.00 

Unit Sub Total M 1 720.00 $22.00 $15,840.00 

Item Code 150241 Total No. of Proj. 1 Total Amount $15,840.00 

150305 OBLITERATE SURFACING M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

7 

9 

10 

2 

2 

2 

2 

1 

1 

18,400.00 

36,840.00 

5,141.00 

7,350.00 

1,260.00 

70.00 

$1.04 

$1.05 

$4.06 

$10.34 

$5.00 

$35.00 

$19,120.00 

$38,600.00 

$20,870.00 

$75,975.00 

$6,300.00 

$2,450.00 

150305 OBLITERATE SURFACING 

Unit Sub Total M2 

SQYD 

SQYD 

1 

2 

10 

1 

1 

69,061.00 

790.00 

3,520.00 

$2.36 

$5.00 

$0.50 

$163,315.00 

$3,950.00 

$1,760.00 

Unit Sub Total SQYD 2 4,310.00 $1.32 $5,710.00 

Item Code 150305 Total No. of Proj. 12 Total Amount $169,025.00 

150604 REMOVE WOOD FENCE LF 

LF 

LF 

1 

4 

12 

2 

1 

1 

1,580.00 

120.00 

30.00 

$1.21 

$7.50 

$21.00 

$1,918.00 

$900.00 

$630.00 

150604 REMOVE WOOD FENCE 

Unit Sub Total LF 

M 7 

4 

1 

1,730.00 

27.00 

$1.99 

$20.00 

$3,448.00 

$540.00 

Unit Sub Total M 1 27.00 $20.00 $540.00 

Item Code 150604 Total No. of Proj. 5 Total Amount $3,988.00 

150605 REMOVE FENCE LF 1 2 540.00 $11.81 $6,380.00 

150605 REMOVE FENCE 

Unit Sub Total LF 

M 1 

2 

2 

540.00 

4,010.00 

$11.81 

$12.71 

$6,380.00 

$50,980.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150605 REMOVE FENCE M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

8 

9 

11 

4 

3 

3 

2 

1 

1 

1 

3 

536.00 

24,057.00 

1,880.00 

10,050.00 

34.00 

10,100.00 

9,120.00 

3,890.00 

$19.13 

$3.61 

$9.89 

$6.00 

$40.00 

$4.40 

$6.00 

$14.38 

$10,251.84 

$86,952.00 

$18,595.00 

$60,300.00 

$1,360.00 

$44,440.00 

$54,720.00 

$55,930.00 

Unit Sub Total M 20 63,677.00 $6.02 $383,528.84 

Item Code 150605 Total No. of Proj. 22 Total Amount $389,908.84 

150606 REMOVE FENCE (TYPE BW) M 

M 

M 

M 

M 

1 

5 

6 

9 

10 

2 

4 

2 

2 

1 

1,400.00 

676.00 

1,540.00 

24,330.00 

4,410.00 

$5.69 

$9.50 

$6.86 

$5.56 

$4.95 

$7,960.00 

$6,425.00 

$10,560.00 

$135,291.00 

$21,829.50 

Unit Sub Total M 11 32,356.00 $5.63 $182,065.50 

Item Code 150606 Total No. of Proj. 11 Total Amount $182,065.50 

150607 REMOVE FENCE (TYPE WM) LF 

LF 

2 

10 

1 

1 

180.00 

21,200.00 

$15.00 

$1.00 

$2,700.00 

$21,200.00 

Unit Sub Total LF 2 21,380.00 $1.12 $23,900.00 

150607 REMOVE FENCE (TYPE WM) M 

M 

M 

1 

3 

4 

1 

1 

1 

5,200.00 

1,100.00 

13,500.00 

$6.50 

$20.00 

$4.00 

$33,800.00 

$22,000.00 

$54,000.00 

Unit Sub Total M 3 19,800.00 $5.55 $109,800.00 

Item Code 150607 Total No. of Proj. 5 Total Amount $133,700.00 

150608 REMOVE CHAIN LINK FENCE LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

4 

5 

7 

10 

11 

12 

1 

1 

1 

1 

1 

1 

3 

180.00 

200.00 

710.00 

2,430.00 

150.00 

210.00 

910.00 

$3.50 

$7.86 

$2.58 

$2.00 

$3.00 

$10.00 

$8.73 

$630.00 

$1,572.00 

$1,831.80 

$4,860.00 

$450.00 

$2,100.00 

$7,948.30 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 9 4,790.00 $4.05 $19,392.10 

150608 REMOVE CHAIN LINK FENCE M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

10 

11 

2 

1 

2 

3 

2 

1 

8 

2 

6 

176.00 

1,390.00 

810.00 

1,382.00 

1,777.00 

130.00 

3,291.00 

870.00 

3,970.00 

$17.92 

$8.00 

$12.47 

$8.58 

$11.40 

$15.00 

$18.43 

$13.09 

$20.14 

$3,154.00 

$11,120.00 

$10,100.00 

$11,855.00 

$20,252.00 

$1,950.00 

$60,650.00 

$11,384.80 

$79,950.00 

Unit Sub Total M 27 13,796.00 $15.25 $210,415.80 

Item Code 150608 Total No. of Proj. 36 Total Amount $229,807.90 

150615 REMOVE ENTRANCE TAPER EA 

EA 

EA 

3 

6 

7 

1 

1 

1 

1.00 

37.00 

1.00 

$500.00 

$200.00 

$315.00 

$500.00 

$7,400.00 

$315.00 

Unit Sub Total EA 3 39.00 $210.64 $8,215.00 

Item Code 150615 Total No. of Proj. 3 Total Amount $8,215.00 

150620 REMOVE GATE EA 

EA 

EA 

EA 

7 

8 

9 

12 

3 

1 

1 

1 

6.00 

2.00 

10.00 

3.00 

$382.50 

$1,000.00 

$290.00 

$500.00 

$2,295.00 

$2,000.00 

$2,900.00 

$1,500.00 

Unit Sub Total EA 6 21.00 $414.05 $8,695.00 

Item Code 150620 Total No. of Proj. 6 Total Amount $8,695.00 

150630 REMOVE MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

5 

8 

9 

10 

2 

4 

1 

4 

1 

3 

2 

21.00 

14.00 

9.00 

45.00 

40.00 

142.00 

3.00 

$4.90 

$47.50 

$5.00 

$132.56 

$20.00 

$31.41 

$3.68 

$103.00 

$665.00 

$45.00 

$5,965.00 

$800.00 

$4,460.05 

$11.05 

Unit Sub Total EA 17 274.00 $43.97 $12,049.10 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 150630 Total No. of Proj. 17 Total Amount $12,049.10 

150645 REMOVE BARRICADE EA 11 2 26.00 $28.38 $738.00 

Unit Sub Total 2EA 26.00 $28.38 $738.00 

Item Code 150645 Total No. of Proj. 2 Total Amount $738.00 

150646 REMOVE PEDESTRIAN BARRICADE EA 10 1 3.00 $230.00 $690.00 

Unit Sub Total 1EA 3.00 $230.00 $690.00 

Item Code 150646 Total No. of Proj. 1 Total Amount $690.00 

150656 REMOVE CABLE BARRIER M 4 1 

M 11 2 

4,470.00 

4,610.00 

$12.00 

$9.00 

$53,640.00 

$41,490.00 

Unit Sub Total 3M 9,080.00 $10.48 $95,130.00 

Item Code 150656 Total No. of Proj. 3 Total Amount $95,130.00 

150658 REMOVE CABLE ANCHOR ASSEMBLY EA 6 1 

EA 11 1 

3.00 

12.00 

$370.00 

$250.00 

$1,110.00 

$3,000.00 

Unit Sub Total 2EA 15.00 $274.00 $4,110.00 

Item Code 150658 Total No. of Proj. 2 Total Amount $4,110.00 

150659 REMOVE TERMINAL SECTION EA 2 1 

EA 4 1 

EA 7 1 

EA 12 1 

5.00 

6.00 

3.00 

2.00 

$600.00 

$400.00 

$524.00 

$200.00 

$3,000.00 

$2,400.00 

$1,572.00 

$400.00 

Unit Sub Total 4EA 16.00 $460.75 $7,372.00 

Item Code 150659 Total No. of Proj. 4 Total Amount $7,372.00 

150662 REMOVE METAL BEAM GUARD RAILING LF 1 3 

LF 2 5 

LF 3 20 

LF 4 8 

LF 5 5 

LF 6 5 

LF 7 5 

LF 8 3 

1,310.00 

5,480.00 

171,748.00 

16,348.00 

8,150.00 

2,610.00 

14,775.00 

2,755.00 

$12.05 

$9.48 

$6.33 

$7.00 

$8.39 

$23.21 

$8.62 

$4.84 

$15,780.00 

$51,954.00 

$1,086,890.00 

$114,390.00 

$68,370.00 

$60,578.00 

$127,433.90 

$13,335.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150662 REMOVE METAL BEAM GUARD RAILING LF 

LF 

LF 

LF 

9 

10 

11 

12 

1 

2 

8 

6 

610.00 

200.00 

3,072.00 

5,461.00 

$7.10 

$15.50 

$11.93 

$7.64 

$4,331.00 

$3,100.00 

$36,657.20 

$41,721.00 

Unit Sub Total LF 71 232,519.00 $6.99 $1,624,540.10 

150662 REMOVE METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

6 

6 

5 

13 

9 

3 

15 

3 

1 

2 

9 

1 

730.00 

4,045.00 

5,258.00 

19,783.00 

2,942.00 

544.00 

12,627.00 

521.00 

280.00 

180.00 

8,725.00 

120.00 

$23.88 

$10.46 

$20.95 

$19.67 

$26.17 

$34.45 

$17.20 

$45.53 

$28.00 

$30.97 

$22.73 

$22.00 

$17,435.00 

$42,327.20 

$110,160.00 

$389,215.80 

$77,005.00 

$18,743.00 

$217,131.10 

$23,720.00 

$7,840.00 

$5,575.20 

$198,346.20 

$2,640.00 

Unit Sub Total M 73 55,755.00 $19.91 $1,110,138.50 

Item Code 150662 Total No. of Proj. 144 Total Amount $2,734,678.60 

150665 REMOVE SINGLE METAL BEAM BARRIER M 11 1 600.00 $25.00 $15,000.00 

Unit Sub Total M 1 600.00 $25.00 $15,000.00 

Item Code 150665 Total No. of Proj. 1 Total Amount $15,000.00 

150666 REMOVE METAL BEAM BARRIER LF 4 1 20,000.00 $8.00 $160,000.00 

Unit Sub Total LF 1 20,000.00 $8.00 $160,000.00 

150666 REMOVE METAL BEAM BARRIER M 10 1 90.00 $30.00 $2,700.00 

Unit Sub Total M 1 90.00 $30.00 $2,700.00 

Item Code 150666 Total No. of Proj. 2 Total Amount $162,700.00 

150667 REMOVE DOUBLE METAL BEAM BARRIER LF 

LF 

LF 

LF 

3 

4 

5 

7 

1 

1 

1 

1 

5,160.00 

643.00 

50.00 

820.00 

$7.00 

$8.00 

$10.00 

$17.00 

$36,120.00 

$5,144.00 

$500.00 

$13,940.00 

Page  31 



   
   

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 4 6,673.00 $8.35 $55,704.00 

150667 REMOVE DOUBLE METAL BEAM BARRIER M 

M 

8 

11 

1 

2 

13,100.00 

109.00 

$24.00 

$38.17 

$314,400.00 

$4,160.00 

Unit Sub Total M 3 13,209.00 $24.12 $318,560.00 

Item Code 150667 Total No. of Proj. 7 Total Amount $374,264.00 

150668 REMOVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

10 

12 

2 

3 

7 

5 

3 

1 

2 

1 

1 

10.00 

8.00 

43.00 

56.00 

17.00 

3.00 

5.00 

7.00 

3.00 

$282.00 

$116.25 

$212.00 

$122.11 

$782.35 

$275.00 

$146.00 

$150.00 

$600.00 

$2,820.00 

$930.00 

$9,116.00 

$6,838.00 

$13,300.00 

$825.00 

$730.00 

$1,050.00 

$1,800.00 

Unit Sub Total EA 25 152.00 $246.11 $37,409.00 

Item Code 150668 Total No. of Proj. 25 Total Amount $37,409.00 

150685 REMOVE IRRIGATION FACILITY LS 

LS 

LS 

3 

7 

11 

1 

1 

1 

1.00 

1.00 

1.00 

$5,300.00 

$500.00 

$25,000.00 

$5,300.00 

$500.00 

$25,000.00 

Unit Sub Total LS 3 3.00 $10,266.67 $30,800.00 

Item Code 150685 Total No. of Proj. 3 Total Amount $30,800.00 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

6 

7 

11 

12 

2 

2 

2 

4 

10 

2 

2,580.00 

5,050.00 

44,800.00 

26,010.00 

116,510.00 

4,080.00 

$2.80 

$2.61 

$0.67 

$0.57 

$0.89 

$0.52 

$7,220.00 

$13,162.50 

$29,869.00 

$14,905.40 

$103,325.00 

$2,124.20 

Unit Sub Total LF 22 199,030.00 $0.86 $170,606.10 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 

M 

M 

1 

2 

3 

1 

1 

1 

2,200.00 

2,950.00 

2,690.00 

$8.00 

$4.00 

$4.70 

$17,600.00 

$11,800.00 

$12,643.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150701 REMOVE YELLOW PAINTED TRAFFIC STRIPE M 

M 

M 

M 

M 

4 

7 

9 

10 

11 

2 

3 

2 

2 

2 

8,400.00 

1,770.00 

5,370.00 

6,730.00 

4,700.00 

$1.46 

$4.50 

$1.19 

$1.71 

$4.54 

$12,261.90 

$7,970.00 

$6,365.40 

$11,493.60 

$21,335.00 

Unit Sub Total M 14 34,810.00 $2.91 $101,468.90 

Item Code 150701 Total No. of Proj. 36 Total Amount $272,075.00 

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE 

LF 1 5 46,980.00 $2.09 $98,170.00 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

2 

3 

4 

5 

6 

7 

8 

10 

12 

1 

8 

23 

10 

3 

15 

10 

7 

17 

6,780.00 

15,470.00 

388,820.00 

188,190.00 

47,820.00 

266,950.00 

115,010.00 

57,950.00 

609,500.00 

$2.20 

$3.35 

$0.87 

$0.49 

$0.64 

$0.55 

$0.73 

$0.62 

$0.48 

$14,916.00 

$51,750.00 

$340,216.00 

$92,667.00 

$30,465.00 

$147,492.60 

$84,148.60 

$36,076.50 

$290,283.80 

Unit Sub Total LF 99 1,743,470.00 $0.68 $1,186,185.50 

150704 REMOVE YELLOW THERMOPLASTIC TRAFFIC 
STRIPE 

M 1 4 10,960.00 $4.48 $49,110.00 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

3 

1 

11 

7 

2 

17 

2 

4 

1 

4 

4,530.00 

5,150.00 

69,190.00 

24,810.00 

5,500.00 

218,298.00 

23,520.00 

13,480.00 

800.00 

1,670.00 

$10.49 

$6.00 

$1.96 

$2.84 

$2.80 

$1.03 

$0.91 

$2.02 

$6.00 

$3.64 

$47,500.00 

$30,900.00 

$135,839.90 

$70,465.00 

$15,426.00 

$225,878.00 

$21,516.00 

$27,270.00 

$4,800.00 

$6,075.50 

Unit Sub Total M 56 377,908.00 $1.68 $634,780.40 

Item Code 150704 Total No. of Proj. 155 Total Amount $1,820,965.90 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING 

M2 3 1 110.00 $100.00 $11,000.00 

M2 

M2 

10 

12 

2 

1 

72.00 

45.00 

$57.03 

$23.00 

$4,105.80 

$1,035.00 

Unit Sub Total M2 4 227.00 $71.10 $16,140.80 

150705 REMOVE YELLOW THERMOPLASTIC PAVEMENT 
MARKING 

SQFT 1 2 645.00 $11.78 $7,600.00 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

2 

3 

4 

5 

6 

7 

10 

11 

1 

2 

1 

2 

1 

2 

1 

4 

750.00 

149.00 

2,300.00 

590.00 

790.00 

4,000.00 

110.00 

999.00 

$12.00 

$38.79 

$3.00 

$2.55 

$5.00 

$1.90 

$2.05 

$5.49 

$9,000.00 

$5,780.00 

$6,900.00 

$1,507.00 

$3,950.00 

$7,614.00 

$225.50 

$5,483.43 

Unit Sub Total SQFT 16 10,333.00 $4.65 $48,059.93 

Item Code 150705 Total No. of Proj. 20 Total Amount $64,200.73 

150710 REMOVE TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

LF 

LF 

2 

3 

5 

6 

7 

8 

11 

2 

7 

1 

3 

1 

3 

10 

7,960.00 

170,740.00 

28,200.00 

33,350.00 

5,370.00 

3,807.00 

873,340.00 

$1.65 

$1.42 

$0.68 

$0.85 

$0.70 

$0.72 

$0.30 

$13,097.00 

$243,256.00 

$19,176.00 

$28,285.00 

$3,759.00 

$2,755.24 

$260,632.00 

Unit Sub Total LF 27 1,122,767.00 $0.51 $570,960.24 

150710 REMOVE TRAFFIC STRIPE M 1 1 3,080.00 $2.00 $6,160.00 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

1 

3 

2 

1 

1 

28,100.00 

72,013.00 

3,740.00 

28,000.00 

250.00 

$1.50 

$2.04 

$1.77 

$1.35 

$2.00 

$42,150.00 

$146,855.00 

$6,627.50 

$37,800.00 

$500.00 

M 

M 

M 

M 

7 

9 

11 

12 

3 

1 

6 

1 

6,890.00 

15,800.00 

336,700.00 

1,390.00 

$1.64 

$0.70 

$1.26 

$2.50 

$11,280.00 

$11,060.00 

$425,285.00 

$3,475.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 20 495,963.00 $1.39 $691,192.50 

150710 REMOVE TRAFFIC STRIPE SQFT 11 1 1,480.00 $1.65 $2,442.00 

Unit Sub Total SQFT 1 1,480.00 $1.65 $2,442.00 

Item Code 150710 Total No. of Proj. 48 Total Amount $1,264,594.74 

150711 REMOVE PAINTED TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

6 

7 

10 

12 

1 

2 

1 

2 

2 

5 

1 

3 

22.00 

263,300.00 

15,500.00 

90,700.00 

25,030.00 

56,860.00 

1,770.00 

51,010.00 

$10.00 

$0.84 

$1.00 

$0.23 

$0.48 

$0.23 

$2.80 

$0.40 

$220.00 

$220,290.00 

$15,500.00 

$21,267.00 

$12,113.00 

$13,102.80 

$4,956.00 

$20,604.40 

Unit Sub Total LF 17 504,192.00 $0.61 $308,053.20 

150711 REMOVE PAINTED TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

9 

10 

1 

1 

2 

4 

2 

9 

2 

4 

25,000.00 

3,680.00 

48,040.00 

67,620.00 

2,300.00 

777,030.00 

11,020.00 

10,995.00 

$1.05 

$2.00 

$3.44 

$1.29 

$3.08 

$1.02 

$1.23 

$1.32 

$26,250.00 

$7,360.00 

$165,320.00 

$86,959.00 

$7,095.00 

$791,322.00 

$13,577.60 

$14,474.20 

Unit Sub Total M 25 945,685.00 $1.18 $1,112,357.80 

Item Code 150711 Total No. of Proj. 42 Total Amount $1,420,411.00 

150712 REMOVE PAINTED PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

1 

3 

4 

5 

9 

10 

1 

2 

2 

1 

1 

1 

250.00 

104.00 

73.00 

14.00 

82.00 

13.00 

$25.00 

$34.17 

$21.36 

$45.00 

$20.00 

$5.10 

$6,250.00 

$3,554.00 

$1,559.60 

$630.00 

$1,640.00 

$66.30 

Unit Sub Total M2 8 536.00 $25.56 $13,699.90 

150712 REMOVE PAINTED PAVEMENT MARKING SQFT 

SQFT 

4 

7 

1 

1 

45.00 

80.00 

$3.00 

$1.00 

$135.00 

$80.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150712 REMOVE PAINTED PAVEMENT MARKING SQFT 12 1 1,460.00 $2.00 $2,920.00 

Unit Sub Total SQFT 3 1,585.00 $1.98 $3,135.00 

Item Code 150712 Total No. of Proj. 11 Total Amount $16,834.90 

150713 REMOVE PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

9 

10 

11 

2 

1 

1 

1 

2 

2 

5 

2 

1 

5 

80.00 

52.00 

220.00 

20.00 

172.00 

153.00 

832.00 

180.00 

78.00 

383.00 

$106.25 

$70.00 

$40.00 

$25.00 

$25.00 

$76.47 

$16.99 

$22.42 

$60.00 

$17.41 

$8,500.00 

$3,640.00 

$8,800.00 

$500.00 

$4,300.00 

$11,700.00 

$14,135.00 

$4,035.00 

$4,680.00 

$6,669.00 

Unit Sub Total M2 22 2,170.00 $30.86 $66,959.00 

150713 REMOVE PAVEMENT MARKING SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

2 

3 

4 

7 

8 

11 

1 

2 

1 

2 

3 

1 

23.00 

242.00 

130.00 

960.00 

2,820.00 

1,500.00 

$49.26 

$10.87 

$7.00 

$2.14 

$1.92 

$4.00 

$1,132.98 

$2,630.00 

$910.00 

$2,055.60 

$5,420.60 

$6,000.00 

Unit Sub Total SQFT 10 5,675.00 $3.20 $18,149.18 

Item Code 150713 Total No. of Proj. 32 Total Amount $85,108.18 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

6 

7 

8 

10 

12 

6 

9 

19 

13 

11 

14 

7 

10 

20 

8,220.00 

79,900.00 

299,370.00 

149,750.00 

214,490.00 

147,870.00 

302,670.00 

109,831.00 

612,110.00 

$1.65 

$1.24 

$0.75 

$0.45 

$0.40 

$0.52 

$0.33 

$0.64 

$0.37 

$13,591.00 

$99,128.00 

$223,140.00 

$66,727.20 

$84,790.60 

$76,640.90 

$98,579.00 

$70,048.00 

$224,461.50 

Unit Sub Total LF 109 1,924,211.00 $0.50 $957,106.20 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 1 1 4,500.00 $0.70 $3,150.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE M 

M 

2 

3 

1 

1 

800.00 

300.00 

$2.00 

$2.00 

$1,600.00 

$600.00 

M 

M 

M 

M 

M 

M 

M 

4 

5 

6 

7 

8 

10 

12 

9 

4 

3 

14 

3 

5 

2 

121,914.00 

2,600.00 

9,938.00 

129,660.00 

117,800.00 

12,970.00 

820.00 

$1.17 

$4.58 

$1.53 

$1.15 

$0.63 

$2.83 

$2.70 

$143,045.00 

$11,900.00 

$15,188.00 

$148,462.80 

$73,680.00 

$36,720.40 

$2,211.00 

Unit Sub Total M 43 401,302.00 $1.09 $436,557.20 

150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE SQFT 

SQFT 

3 

6 

1 

2 

2,900.00 

6,510.00 

$6.50 

$0.96 

$18,850.00 

$6,248.00 

Unit Sub Total SQFT 3 9,410.00 $2.67 $25,098.00 

Item Code 150714 Total No. of Proj. 155 Total Amount $1,418,761.40 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING LF 12 2 3,000.00 $1.06 $3,173.00 

Unit Sub Total LF 2 3,000.00 $1.06 $3,173.00 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING M2 

M2 

1 

3 

1 

1 

79.00 

3.00 

$30.00 

$35.00 

$2,370.00 

$105.00 

M2 

M2 

M2 

M2 

M2 

4 

5 

6 

7 

8 

5 

3 

3 

7 

2 

260.00 

209.00 

23.00 

407.00 

82.00 

$25.57 

$44.00 

$62.17 

$26.38 

$11.95 

$6,649.00 

$9,195.00 

$1,430.00 

$10,734.65 

$980.00 

M2 9 1 16.00 $20.00 $320.00 

M2 

M2 

10 

12 

5 

1 

680.00 

56.00 

$18.10 

$18.00 

$12,309.00 

$1,008.00 

Unit Sub Total M2 29 1,815.00 $24.85 $45,100.65 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

5 

6 

11 

9 

2 

19 

12 

14 

10,522.00 

11,750.00 

454.00 

17,164.00 

33,788.00 

14,950.00 

$6.14 

$4.36 

$5.11 

$3.09 

$1.66 

$2.22 

$64,557.00 

$51,273.00 

$2,320.00 

$53,056.60 

$56,019.10 

$33,128.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150715 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 

SQFT 

SQFT 

SQFT 

7 

8 

10 

12 

9 

11 

14 

16 

16,958.00 

11,220.00 

14,151.00 

21,350.00 

$1.46 

$2.42 

$2.55 

$1.79 

$24,806.00 

$27,198.10 

$36,137.00 

$38,180.10 

Unit Sub Total SQFT 117 152,307.00 $2.54 $386,674.90 

Item Code 150715 Total No. of Proj. 148 Total Amount $434,948.55 

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING 

M 11 1 46,600.00 $0.50 $23,300.00 

Unit Sub Total M 1 46,600.00 $0.50 $23,300.00 

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING 

M2 11 4 5,381.00 $12.57 $67,625.00 

Unit Sub Total M2 4 5,381.00 $12.57 $67,625.00 

150717 REMOVE TRAFFIC STRIPE AND PAVEMENT 
MARKING 

SQFT 

SQFT 

7 

11 

1 

11 

85.00 

330,940.00 

$5.50 

$0.75 

$467.50 

$246,752.00 

Unit Sub Total SQFT 12 331,025.00 $0.75 $247,219.50 

Item Code 150717 Total No. of Proj. 17 Total Amount $338,144.50 

150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
AND PAVEMENT MARKING 

LF 2 1 6,030.00 $1.15 $6,934.50 

Unit Sub Total LF 1 6,030.00 $1.15 $6,934.50 

150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
AND PAVEMENT MARKING 

M2 12 1 60.00 $27.50 $1,650.00 

Unit Sub Total M2 1 60.00 $27.50 $1,650.00 

150718 REMOVE THERMOPLASTIC TRAFFIC STRIPE 
AND PAVEMENT MARKING 

SQFT 3 7 24,220.00 $1.73 $42,006.00 

Unit Sub Total SQFT 7 24,220.00 $1.73 $42,006.00 

Item Code 150718 Total No. of Proj. 9 Total Amount $50,590.50 

150720 REMOVE CONTRAST TREATMENT M2 4 1 166.00 $25.50 $4,233.00 

Unit Sub Total M2 1 166.00 $25.50 $4,233.00 

150720 REMOVE CONTRAST TREATMENT SQFT 

SQFT 

SQFT 

5 

7 

8 

2 

1 

1 

19,320.00 

68,630.00 

12,471.00 

$0.67 

$0.50 

$0.20 

$13,020.00 

$34,315.00 

$2,494.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150720 REMOVE CONTRAST TREATMENT SQFT 

SQFT 

10 

11 

1 

1 

55,200.00 

11,500.00 

$0.16 

$0.70 

$8,832.00 

$8,050.00 

Unit Sub Total SQFT 6 167,121.00 $0.40 $66,711.20 

Item Code 150720 Total No. of Proj. 7 Total Amount $70,944.20 

150722 REMOVE PAVEMENT MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

4 

39 

7 

8 

36 

24 

17 

1 

22 

2,741.00 

8,796.00 

193,787.00 

5,362.00 

5,984.00 

127,414.00 

104,165.00 

11,466.00 

150.00 

112,874.00 

$1.10 

$1.06 

$1.11 

$1.16 

$1.73 

$0.77 

$0.64 

$1.13 

$2.00 

$0.76 

$3,020.00 

$9,357.00 

$215,236.00 

$6,246.00 

$10,345.00 

$98,600.92 

$66,372.60 

$12,910.30 

$300.00 

$85,526.04 

150722 REMOVE PAVEMENT MARKER 

Unit Sub Total EA 

LF 6 

160 

2 

572,739.00 

189.00 

$0.89 

$1.50 

$507,913.86 

$283.00 

150722 REMOVE PAVEMENT MARKER 

Unit Sub Total LF 

LS 3 

2 

2 

189.00 

2.00 

$1.50 

$50,500.00 

$283.00 

$101,000.00 

Unit Sub Total LS 2 2.00 $50,500.00 $101,000.00 

Item Code 150722 Total No. of Proj. 164 Total Amount $609,196.86 

150730 REMOVE CHANNELIZERS EA 

EA 

EA 

4 

10 

11 

1 

1 

5 

1,470.00 

38.00 

298.00 

$12.00 

$1.05 

$4.89 

$17,640.00 

$39.90 

$1,456.00 

Unit Sub Total EA 7 1,806.00 $10.60 $19,135.90 

Item Code 150730 Total No. of Proj. 7 Total Amount $19,135.90 

150740 REMOVE SIGN EA 6 1 18.00 $100.00 $1,800.00 

Unit Sub Total EA 1 18.00 $100.00 $1,800.00 

Item Code 150740 Total No. of Proj. 1 Total Amount $1,800.00 

150741 REMOVE ROADSIDE SIGN MOUNTED ON MAST 
ARM 

EA 2 1 1.00 $300.00 $300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 1.00 $300.00 $300.00 

Item Code 150741 Total No. of Proj. 1 Total Amount $300.00 

150742 REMOVE ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

6 

8 

18 

9 

7 

8 

14 

5 

4 

9 

13 

15 

132.00 

156.00 

547.00 

128.00 

141.00 

47.00 

353.00 

43.00 

286.00 

126.00 

287.00 

100.00 

$105.57 

$64.20 

$90.33 

$67.91 

$122.36 

$101.23 

$111.43 

$109.28 

$70.29 

$69.78 

$134.60 

$106.20 

$13,935.00 

$10,015.00 

$49,410.50 

$8,692.00 

$17,253.00 

$4,758.00 

$39,336.00 

$4,699.00 

$20,102.00 

$8,792.60 

$38,630.00 

$10,620.00 

Unit Sub Total EA 116 2,346.00 $96.44 $226,243.10 

Item Code 150742 Total No. of Proj. 116 Total Amount $226,243.10 

150744 REMOVE ROADSIDE SIGN (WOOD POST) EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

4 

5 

6 

7 

8 

12 

1 

4 

1 

1 

2 

4 

2 

32.00 

42.00 

5.00 

9.00 

2.00 

313.00 

38.00 

$100.00 

$73.81 

$125.00 

$100.00 

$150.00 

$111.29 

$117.11 

$3,200.00 

$3,100.00 

$625.00 

$900.00 

$300.00 

$34,835.00 

$4,450.00 

Unit Sub Total EA 15 441.00 $107.51 $47,410.00 

Item Code 150744 Total No. of Proj. 15 Total Amount $47,410.00 

150745 REMOVE ROADSIDE SIGN (METAL POST) EA 7 1 5.00 $170.00 $850.00 

Unit Sub Total EA 1 5.00 $170.00 $850.00 

Item Code 150745 Total No. of Proj. 1 Total Amount $850.00 

150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

EA 

EA 

2 

3 

1 

3 

16.00 

12.00 

$225.00 

$66.67 

$3,600.00 

$800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150747 REMOVE ROADSIDE SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

EA 

EA 

EA 

4 

7 

12 

2 

2 

5 

12.00 

4.00 

17.00 

$75.88 

$77.50 

$80.02 

$910.50 

$310.00 

$1,360.36 

Unit Sub Total EA 13 61.00 $114.44 $6,980.86 

Item Code 150747 Total No. of Proj. 13 Total Amount $6,980.86 

150748 REMOVE ROADSIDE SIGN PANEL EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

7 

8 

10 

12 

1 

1 

2 

4 

2 

1 

7 

3.00 

6.00 

7.00 

54.00 

5.00 

1.00 

64.00 

$400.00 

$500.00 

$98.57 

$43.98 

$40.00 

$48.00 

$31.95 

$1,200.00 

$3,000.00 

$690.00 

$2,375.00 

$200.00 

$48.00 

$2,044.80 

Unit Sub Total EA 18 140.00 $68.27 $9,557.80 

Item Code 150748 Total No. of Proj. 18 Total Amount $9,557.80 

150760 REMOVE SIGN STRUCTURE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

6 

5 

2 

2 

8 

2 

2 

6 

4 

2.00 

24.00 

46.00 

5.00 

2.00 

42.00 

4.00 

2.00 

71.00 

9.00 

$6,000.00 

$6,474.17 

$3,677.83 

$5,320.00 

$7,500.00 

$3,349.40 

$5,431.25 

$3,438.00 

$4,711.27 

$3,577.78 

$12,000.00 

$155,380.00 

$169,180.00 

$26,600.00 

$15,000.00 

$140,675.00 

$21,725.00 

$6,876.00 

$334,500.00 

$32,200.00 

Unit Sub Total EA 38 207.00 $4,416.12 $914,136.00 

Item Code 150760 Total No. of Proj. 38 Total Amount $914,136.00 

150761 REMOVE SIGN PANEL AND REMOVABLE SIGN 
PANEL FRAME 

M2 7 1 24.00 $875.00 $21,000.00 

Unit Sub Total M2 1 24.00 $875.00 $21,000.00 

Item Code 150761 Total No. of Proj. 1 Total Amount $21,000.00 

150763 REMOVE SIGN PANEL EA 7 1 3.00 $700.00 $2,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT 

150763 REMOVE SIGN PANEL EA 10 1 1.00 $105.00 $105.00 

Unit Sub Total EA 2 4.00 $551.25 $2,205.00 

Item Code 150763 Total No. of Proj. 2 Total Amount $2,205.00 

150764 REMOVE SIGN OVERLAY EA 3 1 1.00 $515.00 $515.00 

EA 11 1 1.00 $130.00 $130.00 

Unit Sub Total EA 2 2.00 $322.50 $645.00 

150764 REMOVE SIGN OVERLAY M2 7 2 4.50 $238.89 $1,075.00 

M2 11 1 15.00 $100.00 $1,500.00 

Unit Sub Total M2 3 19.50 $132.05 $2,575.00 

Item Code 150764 Total No. of Proj. 5 Total Amount $3,220.00 

150767 REMOVE BRIDGE MOUNTED SIGN EA 2 1 2.00 $6,000.00 $12,000.00 

EA 3 3 15.00 $2,466.00 $36,990.00 

EA 7 3 5.00 $3,485.80 $17,429.00 

EA 8 1 2.00 $2,650.00 $5,300.00 

EA 11 1 4.00 $2,500.00 $10,000.00 

Unit Sub Total EA 9 28.00 $2,918.54 $81,719.00 

Item Code 150767 Total No. of Proj. 9 Total Amount $81,719.00 

150769 REMOVE ASPHALT CONCRETE CY 8 2 162.00 $76.54 $12,400.00 

Unit Sub Total CY 2 162.00 $76.54 $12,400.00 

150769 REMOVE ASPHALT CONCRETE M3 3 1 1,070.00 $40.00 $42,800.00 

M3 4 1 470.00 $23.00 $10,810.00 

Unit Sub Total M3 2 1,540.00 $34.81 $53,610.00 

150769 REMOVE ASPHALT CONCRETE SQFT 5 1 7,810.00 $5.72 $44,673.20 

SQFT 8 1 830.00 $7.50 $6,225.00 

SQFT 12 1 400.00 $5.17 $2,068.00 

Unit Sub Total SQFT 3 9,040.00 $5.86 $52,966.20 

150769 REMOVE ASPHALT CONCRETE SQYD 4 1 5,100.00 $0.50 $2,550.00 

Unit Sub Total SQYD 1 5,100.00 $0.50 $2,550.00 

Item Code 150769 Total No. of Proj. 8 Total Amount $121,526.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150771 REMOVE ASPHALT CONCRETE DIKE LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

6 

3 

14 

7 

8 

5 

3 

2 

2 

13 

4 

70,390.00 

214.00 

79,850.00 

77,153.00 

72,490.00 

24,180.00 

6,640.00 

1,370.00 

32,080.00 

38,491.00 

31,451.00 

$2.31 

$10.41 

$1.88 

$1.10 

$2.34 

$1.03 

$4.11 

$3.80 

$0.93 

$1.71 

$2.05 

$162,634.00 

$2,228.00 

$150,166.50 

$84,798.50 

$169,758.00 

$24,816.20 

$27,315.00 

$5,200.00 

$29,840.00 

$65,658.50 

$64,557.00 

Unit Sub Total LF 67 434,309.00 $1.81 $786,971.70 

150771 REMOVE ASPHALT CONCRETE DIKE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

2 

1 

4 

7 

9 

5 

12 

2 

1 

4 

77.00 

30.00 

6,783.00 

10,185.00 

16,079.00 

5,292.00 

22,077.00 

19,327.00 

450.00 

11,183.00 

$10.77 

$20.00 

$20.34 

$4.54 

$7.75 

$4.19 

$8.63 

$3.90 

$1.70 

$1.94 

$829.00 

$600.00 

$137,935.00 

$46,269.40 

$124,599.00 

$22,192.00 

$190,583.00 

$75,345.00 

$765.00 

$21,646.00 

Unit Sub Total M 47 91,483.00 $6.79 $620,763.40 

Item Code 150771 Total No. of Proj. 114 Total Amount $1,407,735.10 

150772 REMOVE CURB LF 10 1 1,710.00 $3.30 $5,643.00 

Unit Sub Total LF 1 1,710.00 $3.30 $5,643.00 

150772 REMOVE CURB M 7 1 7,710.00 $15.00 $115,650.00 

Unit Sub Total M 1 7,710.00 $15.00 $115,650.00 

Item Code 150772 Total No. of Proj. 2 Total Amount $121,293.00 

150801 REMOVE OVERSIDE DRAIN EA 

EA 

EA 

EA 

2 

3 

4 

7 

1 

1 

2 

1 

3.00 

14.00 

46.00 

1.00 

$300.00 

$1,000.00 

$590.87 

$13,570.00 

$900.00 

$14,000.00 

$27,180.00 

$13,570.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150801 REMOVE OVERSIDE DRAIN EA 

EA 

EA 

8 

11 

12 

1 

3 

2 

35.00 

7.00 

2.00 

$600.00 

$1,172.86 

$1,870.00 

$21,000.00 

$8,210.00 

$3,740.00 

Unit Sub Total EA 11 108.00 $820.37 $88,600.00 

Item Code 150801 Total No. of Proj. 11 Total Amount $88,600.00 

150804 REMOVE DRAINAGE FACILITY EA 8 1 2.00 $500.00 $1,000.00 

Unit Sub Total EA 1 2.00 $500.00 $1,000.00 

150804 REMOVE DRAINAGE FACILITY M 5 1 6.00 $449.00 $2,694.00 

Unit Sub Total M 1 6.00 $449.00 $2,694.00 

Item Code 150804 Total No. of Proj. 2 Total Amount $3,694.00 

150805 REMOVE CULVERT EA 

EA 

EA 

EA 

1 

2 

3 

4 

8 

1 

2 

1 

35.00 

1.00 

16.00 

3.00 

$1,529.11 

$500.00 

$3,835.25 

$300.00 

$53,519.00 

$500.00 

$61,364.00 

$900.00 

Unit Sub Total EA 12 55.00 $2,114.24 $116,283.00 

150805 REMOVE CULVERT LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

8 

1 

5 

6 

3 

1 

3 

1 

1,350.00 

576.50 

1,209.00 

514.00 

44.00 

53.00 

120.00 

$8.00 

$64.80 

$66.65 

$44.26 

$470.00 

$153.21 

$50.00 

$10,800.00 

$37,355.00 

$80,576.00 

$22,750.00 

$20,680.00 

$8,120.00 

$6,000.00 

Unit Sub Total LF 20 3,866.50 $48.18 $186,281.00 

150805 REMOVE CULVERT M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

8 

10 

11 

12 

3 

6 

8 

3 

4 

3 

3 

4 

1 

106.00 

3,710.00 

2,947.00 

552.00 

437.00 

740.00 

199.00 

1,680.00 

27.00 

$106.80 

$63.30 

$29.56 

$67.54 

$60.00 

$69.36 

$39.87 

$70.17 

$100.00 

$11,321.00 

$234,850.00 

$87,125.00 

$37,280.00 

$26,222.00 

$51,325.00 

$7,933.50 

$117,890.00 

$2,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 35 10,398.00 $55.46 $576,646.50 

Item Code 150805 Total No. of Proj. 67 Total Amount $879,210.50 

150806 REMOVE PIPE LF 

LF 

LF 

LF 

LF 

LF 

2 

5 

6 

7 

8 

12 

1 

1 

1 

2 

1 

1 

690.00 

58.00 

220.00 

200.00 

2.00 

130.00 

$12.00 

$39.00 

$30.00 

$38.66 

$200.00 

$50.00 

$8,280.00 

$2,262.00 

$6,600.00 

$7,732.00 

$400.00 

$6,500.00 

Unit Sub Total LF 7 1,300.00 $24.44 $31,774.00 

150806 REMOVE PIPE LS 7 1 1.00 $500.00 $500.00 

Unit Sub Total LS 1 1.00 $500.00 $500.00 

150806 REMOVE PIPE M 

M 

M 

M 

M 

M 

M 

4 

5 

6 

7 

8 

11 

12 

4 

6 

1 

11 

1 

1 

2 

149.00 

605.30 

5.00 

3,868.70 

80.00 

4.80 

38.00 

$114.82 

$65.55 

$325.00 

$51.54 

$390.00 

$425.00 

$282.37 

$17,108.80 

$39,677.00 

$1,625.00 

$199,411.25 

$31,200.00 

$2,040.00 

$10,730.00 

Unit Sub Total M 26 4,750.80 $63.52 $301,792.05 

Item Code 150806 Total No. of Proj. 34 Total Amount $334,066.05 

150820 REMOVE INLET EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

6 

8 

9 

14 

5 

5 

7 

6 

2 

4 

4 

3 

19.00 

32.00 

185.00 

153.00 

46.00 

54.00 

155.00 

94.00 

21.00 

62.00 

71.00 

5.00 

$528.95 

$706.25 

$779.08 

$566.48 

$936.57 

$254.72 

$1,411.81 

$1,329.68 

$357.14 

$311.53 

$1,029.86 

$700.00 

$10,050.00 

$22,600.00 

$144,130.00 

$86,671.24 

$43,082.00 

$13,755.00 

$218,830.00 

$124,990.00 

$7,500.00 

$19,315.00 

$73,120.00 

$3,500.00 

Page  45 



   
   

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 73 897.00 $855.68 $767,543.24 

Item Code 150820 Total No. of Proj. 73 Total Amount $767,543.24 

150821 REMOVE HEADWALL CY 8 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total CY 1 1.00 $1,000.00 $1,000.00 

150821 REMOVE HEADWALL EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

12 

6 

6 

8 

6 

10 

4 

2 

1 

4 

3 

2 

72.00 

24.00 

50.00 

62.00 

29.00 

126.00 

14.00 

1.00 

31.00 

5.00 

6.00 

$511.53 

$482.58 

$1,076.32 

$898.39 

$1,357.72 

$569.68 

$372.50 

$890.00 

$991.94 

$816.00 

$1,633.33 

$36,830.00 

$11,582.00 

$53,816.00 

$55,700.00 

$39,373.80 

$71,780.00 

$5,215.00 

$890.00 

$30,750.00 

$4,080.00 

$9,800.00 

Unit Sub Total EA 52 420.00 $761.47 $319,816.80 

150821 REMOVE HEADWALL LS 7 1 1.00 $3,000.00 $3,000.00 

Unit Sub Total LS 1 1.00 $3,000.00 $3,000.00 

Item Code 150821 Total No. of Proj. 54 Total Amount $323,816.80 

150823 REMOVE DOWNDRAIN EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

10 

3 

2 

3 

1 

1 

11.00 

4.00 

35.00 

1.00 

2.00 

$282.73 

$475.00 

$671.43 

$325.00 

$250.00 

$3,110.00 

$1,900.00 

$23,500.00 

$325.00 

$500.00 

Unit Sub Total EA 10 53.00 $553.49 $29,335.00 

150823 REMOVE DOWNDRAIN LF 

LF 

LF 

LF 

2 

3 

4 

6 

1 

1 

1 

1 

130.00 

180.00 

100.00 

1,500.00 

$17.50 

$26.00 

$50.00 

$20.00 

$2,275.00 

$4,680.00 

$5,000.00 

$30,000.00 

Unit Sub Total LF 4 1,910.00 $21.97 $41,955.00 

150823 REMOVE DOWNDRAIN M 

M 

3 

4 

1 

1 

56.00 

1.00 

$150.00 

$500.00 

$8,400.00 

$500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

150823 REMOVE DOWNDRAIN M 11 1 76.00 $71.00 $5,396.00 

Unit Sub Total M 3 133.00 $107.49 $14,296.00 

Item Code 150823 Total No. of Proj. 17 Total Amount $85,586.00 

150825 

150825 

REMOVE REINFORCED CONCRETE BOX 
CULVERT 

Unit Sub Total 

REMOVE REINFORCED CONCRETE BOX 
CULVERT 

M 

M 

M 

M3 

3 

4 

4 

1 

1 

2 

1 

20.00 

20.00 

40.00 

2.00 

$200.00 

$325.00 

$262.50 

$1,000.00 

$4,000.00 

$6,500.00 

$10,500.00 

$2,000.00 

Unit Sub Total M3 1 2.00 $1,000.00 $2,000.00 

Item Code 150825 Total No. of Proj. 3 Total Amount $12,500.00 

150826 REMOVE MANHOLE 

Unit Sub Total 

EA 

EA 

EA 

3 

11 

1 

1 

2 

3.00 

4.00 

7.00 

$1,200.00 

$1,200.00 

$1,200.00 

$3,600.00 

$4,800.00 

$8,400.00 

Item Code 150826 Total No. of Proj. 2 Total Amount $8,400.00 

150827 REMOVE CATCH BASIN EA 12 2 4.00 $1,000.00 $4,000.00 

Unit Sub Total EA 2 4.00 $1,000.00 $4,000.00 

Item Code 150827 Total No. of Proj. 2 Total Amount $4,000.00 

150828 REMOVE JUNCTION BOX EA 7 2 2.00 $1,245.00 $2,490.00 

Unit Sub Total EA 2 2.00 $1,245.00 $2,490.00 

Item Code 150828 Total No. of Proj. 2 Total Amount $2,490.00 

150829 REMOVE RETAINING WALL CY 4 1 33.00 $125.00 $4,125.00 

150829 REMOVE RETAINING WALL 

Unit Sub Total 

Unit Sub Total 

CY 

M 

M 

M 

3 

5 

1 

1 

1 

2 

33.00 

360.00 

14.00 

374.00 

$125.00 

$78.00 

$250.00 

$84.44 

$4,125.00 

$28,080.00 

$3,500.00 

$31,580.00 

Item Code 150829 Total No. of Proj. 3 Total Amount $35,705.00 

150830 REMOVE RETAINING WALL (PORTION) LS 4 1 1.00 $4,500.00 $4,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT 

150830 REMOVE RETAINING WALL (PORTION) LS 5 1 1.00 $10,000.00 $10,000.00 

LS 6 1 1.00 $30,000.00 $30,000.00 

LS 12 1 1.00 $4,000.00 $4,000.00 

Unit Sub Total LS 4 4.00 $12,125.00 $48,500.00 

150830 REMOVE RETAINING WALL (PORTION) M 7 1 30.00 $175.00 $5,250.00 

M 11 1 2,200.00 $45.00 $99,000.00 

Unit Sub Total M 2 2,230.00 $46.75 $104,250.00 

150830 REMOVE RETAINING WALL (PORTION) M3 2 1 130.00 $450.00 $58,500.00 

M3 4 1 25.00 $170.00 $4,250.00 

M3 7 1 2.00 $1,000.00 $2,000.00 

Unit Sub Total M3 3 157.00 $412.42 $64,750.00 

Item Code 150830 Total No. of Proj. 9 Total Amount $217,500.00 

150844 REMOVE SLOPE PAVING LS 11 2 2.00 $2,150.50 $4,301.00 

Unit Sub Total LS 2 2.00 $2,150.50 $4,301.00 

Item Code 150844 Total No. of Proj. 2 Total Amount $4,301.00 

150846 REMOVE CONCRETE PAVEMENT CY 3 1 1,550.00 $90.00 $139,500.00 

CY 6 2 540.00 $87.13 $47,050.00 

Unit Sub Total CY 3 2,090.00 $89.26 $186,550.00 

150846 REMOVE CONCRETE PAVEMENT M2 7 2 22,050.00 $14.91 $328,850.00 

Unit Sub Total M2 2 22,050.00 $14.91 $328,850.00 

150846 REMOVE CONCRETE PAVEMENT M3 4 1 500.00 $20.00 $10,000.00 

M3 7 1 130.00 $43.00 $5,590.00 

Unit Sub Total M3 2 630.00 $24.75 $15,590.00 

150846 REMOVE CONCRETE PAVEMENT SQYD 12 1 160.00 $22.00 $3,520.00 

Unit Sub Total SQYD 1 160.00 $22.00 $3,520.00 

Item Code 150846 Total No. of Proj. 8 Total Amount $534,510.00 

150847 REMOVE CONCRETE PAVEMENT AND BASE CY 3 1 170.00 $53.00 $9,010.00 

Unit Sub Total CY 1 170.00 $53.00 $9,010.00 

150847 REMOVE CONCRETE PAVEMENT AND BASE M3 3 1 1,620.00 $50.00 $81,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 1 1,620.00 $50.00 $81,000.00 

Item Code 150847 Total No. of Proj. 2 Total Amount $90,010.00 

150857 REMOVE ASPHALT CONCRETE SURFACING M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

6 

7 

8 

1 

1 

2 

1 

3 

1 

1,079.00 

515.00 

5,754.00 

1,042.00 

944.50 

2,458.00 

$25.00 

$35.00 

$12.00 

$30.00 

$44.70 

$21.00 

$26,975.00 

$18,025.00 

$69,020.00 

$31,260.00 

$42,221.00 

$51,618.00 

Unit Sub Total M2 9 11,792.50 $20.28 $239,119.00 

150857 REMOVE ASPHALT CONCRETE SURFACING M3 

M3 

M3 

3 

4 

8 

1 

1 

1 

5,480.00 

1,210.00 

2,080.00 

$20.00 

$12.00 

$26.75 

$109,600.00 

$14,520.00 

$55,640.00 

Unit Sub Total M3 3 8,770.00 $20.50 $179,760.00 

150857 REMOVE ASPHALT CONCRETE SURFACING SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

6 

7 

8 

10 

11 

12 

3 

3 

3 

1 

1 

1 

1 

2 

1 

1 

67,091.00 

61,986.00 

19,280.00 

137,600.00 

14,020.00 

4,189.00 

16,368.00 

21,210.00 

7,390.00 

225.00 

$1.12 

$1.62 

$1.87 

$0.50 

$1.00 

$1.00 

$1.10 

$1.27 

$2.20 

$9.00 

$74,874.70 

$100,268.50 

$36,035.50 

$68,800.00 

$14,020.00 

$4,189.00 

$18,004.80 

$26,949.00 

$16,258.00 

$2,025.00 

Unit Sub Total SQFT 17 349,359.00 $1.03 $361,424.50 

150857 REMOVE ASPHALT CONCRETE SURFACING SQYD 6 1 2,900.00 $3.75 $10,875.00 

Unit Sub Total SQYD 1 2,900.00 $3.75 $10,875.00 

Item Code 150857 Total No. of Proj. 30 Total Amount $791,178.50 

150859 REMOVE ASPHALT CONCRETE OVERSIDE DRAIN EA 

EA 

EA 

EA 

EA 

3 

4 

5 

7 

12 

2 

1 

1 

1 

2 

14.00 

4.00 

1.00 

2.00 

3.00 

$728.57 

$625.00 

$714.00 

$1,250.00 

$939.33 

$10,200.00 

$2,500.00 

$714.00 

$2,500.00 

$2,818.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 7 24.00 $780.50 $18,732.00 

Item Code 150859 Total No. of Proj. 7 Total Amount $18,732.00 

150860 REMOVE BASE AND SURFACING CY 

CY 

CY 

3 

8 

11 

1 

1 

1 

96,700.00 

1.00 

46.00 

$45.00 

$660.00 

$84.00 

$4,351,500.00 

$660.00 

$3,864.00 

Unit Sub Total CY 3 96,747.00 $45.02 $4,356,024.00 

150860 REMOVE BASE AND SURFACING M3 

M3 

M3 

M3 

1 

4 

5 

11 

2 

3 

1 

5 

781.00 

20,580.00 

990.00 

4,397.00 

$19.30 

$10.53 

$15.00 

$13.05 

$15,070.00 

$216,660.00 

$14,850.00 

$57,390.00 

Unit Sub Total M3 11 26,748.00 $11.36 $303,970.00 

Item Code 150860 Total No. of Proj. 14 Total Amount $4,659,994.00 

150870 REMOVE CONCRETE DECK SURFACE M2 

M2 

M2 

2 

7 

11 

1 

1 

2 

507.00 

263.00 

660.00 

$55.00 

$155.00 

$59.52 

$27,885.00 

$40,765.00 

$39,280.00 

Unit Sub Total M2 4 1,430.00 $75.48 $107,930.00 

150870 REMOVE CONCRETE DECK SURFACE SQFT 

SQFT 

SQFT 

SQFT 

2 

3 

4 

8 

1 

5 

6 

1 

1,447.00 

100,852.00 

151,187.00 

10,304.00 

$7.50 

$1.54 

$0.99 

$1.10 

$10,852.50 

$155,408.02 

$149,474.80 

$11,334.40 

Unit Sub Total SQFT 13 263,790.00 $1.24 $327,069.72 

Item Code 150870 Total No. of Proj. 17 Total Amount $434,999.72 

151224 REMOVE DELINEATOR EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

5 

6 

7 

8 

9 

10 

1 

4 

2 

4 

1 

2 

1 

4 

1 

180.00 

88.00 

90.00 

77.00 

250.00 

111.00 

26.00 

592.00 

4.00 

$5.00 

$44.49 

$11.67 

$14.57 

$10.00 

$13.65 

$25.00 

$26.76 

$20.00 

$900.00 

$3,915.00 

$1,050.00 

$1,122.00 

$2,500.00 

$1,515.00 

$650.00 

$15,844.00 

$80.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

151224 REMOVE DELINEATOR 

Unit Sub Total 

EA 

EA 

EA 

11 

12 

3 

7 

30 

128.00 

614.00 

2,160.00 

$43.16 

$13.64 

$19.20 

$5,525.00 

$8,372.24 

$41,473.24 

Item Code 151224 Total No. of Proj. 30 Total Amount $41,473.24 

151226 SALVAGE GRATE EA 3 1 53.00 $100.00 $5,300.00 

Unit Sub Total EA 1 53.00 $100.00 $5,300.00 

Item Code 151226 Total No. of Proj. 1 Total Amount $5,300.00 

151227 SALVAGE FRAME AND GRATE EA 2 1 3.00 $110.00 $330.00 

Unit Sub Total EA 1 3.00 $110.00 $330.00 

Item Code 151227 Total No. of Proj. 1 Total Amount $330.00 

151266 SALVAGE DOUBLE THRIE BEAM BARRIER M 3 1 1,550.00 $24.00 $37,200.00 

Unit Sub Total M 1 1,550.00 $24.00 $37,200.00 

Item Code 151266 Total No. of Proj. 1 Total Amount $37,200.00 

151270 SALVAGE METAL BRIDGE RAILING LF 3 1 450.00 $12.00 $5,400.00 

151270 

Unit Sub Total 

SALVAGE METAL BRIDGE RAILING 

Unit Sub Total 

LF 

M 

M 

M 

M 

4 

5 

8 

1 

1 

1 

1 

3 

450.00 

65.00 

96.00 

520.00 

681.00 

$12.00 

$40.00 

$57.00 

$14.00 

$22.54 

$5,400.00 

$2,600.00 

$5,472.00 

$7,280.00 

$15,352.00 

Item Code 151270 Total No. of Proj. 4 Total Amount $20,752.00 

151272 

151272 

SALVAGE METAL BEAM GUARD RAILING 

Unit Sub Total 

SALVAGE METAL BEAM GUARD RAILING 

Unit Sub Total 

LF 

LF 

LF 

M 

M 

M 

M 

3 

7 

4 

6 

8 

1 

1 

2 

1 

2 

2 

5 

2,060.00 

31,000.00 

33,060.00 

84.00 

246.00 

4,310.00 

4,640.00 

$12.00 

$8.00 

$8.25 

$20.00 

$40.18 

$21.57 

$22.53 

$24,720.00 

$248,000.00 

$272,720.00 

$1,680.00 

$9,884.00 

$92,980.00 

$104,544.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 151272 Total No. of Proj. 7 Total Amount $377,264.00 

151274 SALVAGE CONCRETE BARRIER (TYPE K) LF 3 1 

LF 4 1 

60.00 

160.00 

$7.00 

$5.00 

$420.00 

$800.00 

Unit Sub Total 2LF 220.00 $5.55 $1,220.00 

151274 SALVAGE CONCRETE BARRIER (TYPE K) M 4 3 

M 5 1 

M 7 2 

11,570.00 

49.00 

1,217.00 

$17.06 

$47.35 

$19.52 

$197,410.00 

$2,320.15 

$23,760.00 

Unit Sub Total 6M 12,836.00 $17.41 $223,490.15 

Item Code 151274 Total No. of Proj. 8 Total Amount $224,710.15 

151278 SALVAGE DOUBLE METAL BEAM BARRIER LF 8 1 1,380.00 $10.00 $13,800.00 

Unit Sub Total 1LF 1,380.00 $10.00 $13,800.00 

Item Code 151278 Total No. of Proj. 1 Total Amount $13,800.00 

151282 SALVAGE ROADSIDE SIGN PANEL EA 5 1 4.00 $150.00 $600.00 

Unit Sub Total 1EA 4.00 $150.00 $600.00 

Item Code 151282 Total No. of Proj. 1 Total Amount $600.00 

151510 RECONSTRUCT DRAINAGE FACILITY EA 2 1 1.00 $1,080.00 $1,080.00 

Unit Sub Total 1EA 1.00 $1,080.00 $1,080.00 

151510 RECONSTRUCT DRAINAGE FACILITY LS 3 1 1.00 $2,500.00 $2,500.00 

Unit Sub Total 1LS 1.00 $2,500.00 $2,500.00 

Item Code 151510 Total No. of Proj. 2 Total Amount $3,580.00 

151512 RECONSTRUCT INLET EA 2 1 1.00 $600.00 $600.00 

Unit Sub Total 1EA 1.00 $600.00 $600.00 

Item Code 151512 Total No. of Proj. 1 Total Amount $600.00 

151531 RECONSTRUCT FENCE M 5 1 360.00 $30.00 $10,800.00 

Unit Sub Total 1M 360.00 $30.00 $10,800.00 

Item Code 151531 Total No. of Proj. 1 Total Amount $10,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

151534 RECONSTRUCT WOOD FENCE M 5 1 34.00 $190.00 $6,460.00 

Unit Sub Total M 1 34.00 $190.00 $6,460.00 

Item Code 151534 Total No. of Proj. 1 Total Amount $6,460.00 

151536 RECONSTRUCT FENCE (TYPE BW) LF 

LF 

LF 

1 

5 

11 

2 

1 

1 

260.00 

100.00 

70.00 

$22.88 

$15.00 

$25.00 

$5,950.00 

$1,500.00 

$1,750.00 

151536 

Unit Sub Total 

RECONSTRUCT FENCE (TYPE BW) 

LF 

M 

M 

M 

1 

5 

6 

4 

1 

1 

1 

430.00 

35.00 

38.00 

94.00 

$21.40 

$55.00 

$84.00 

$25.00 

$9,200.00 

$1,925.00 

$3,192.00 

$2,350.00 

Unit Sub Total M 3 167.00 $44.71 $7,467.00 

Item Code 151536 Total No. of Proj. 7 Total Amount $16,667.00 

151537 RECONSTRUCT FENCE (TYPE WM) LF 1 1 12,250.00 $4.00 $49,000.00 

Unit Sub Total LF 1 12,250.00 $4.00 $49,000.00 

Item Code 151537 Total No. of Proj. 1 Total Amount $49,000.00 

151540 RECONSTRUCT CHAIN LINK FENCE LF 

LF 

LF 

LF 

1 

3 

7 

12 

2 

1 

2 

1 

1,650.00 

400.00 

1,576.00 

70.00 

$24.55 

$11.50 

$21.80 

$24.50 

$40,500.00 

$4,600.00 

$34,360.00 

$1,715.00 

151540 

Unit Sub Total 

RECONSTRUCT CHAIN LINK FENCE 

LF 

M 

M 

M 

M 

M 

M 

M 

3 

4 

6 

7 

8 

10 

11 

6 

1 

1 

1 

1 

1 

1 

1 

3,696.00 

16.00 

16.00 

24.00 

200.00 

12.00 

340.00 

10.00 

$21.96 

$100.00 

$180.78 

$113.00 

$50.00 

$310.00 

$47.65 

$136.74 

$81,175.00 

$1,600.00 

$2,892.48 

$2,712.00 

$10,000.00 

$3,720.00 

$16,201.00 

$1,367.40 

Unit Sub Total M 7 618.00 $62.29 $38,492.88 

Item Code 151540 Total No. of Proj. 13 Total Amount $119,667.88 

151554 RECONSTRUCT CHAIN LINK GATE EA 7 1 1.00 $1,100.00 $1,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 1.00 $1,100.00 $1,100.00 

Item Code 151554 Total No. of Proj. 1 Total Amount $1,100.00 

151568 RECONSTRUCT THRIE BEAM BARRIER LF 4 1 57,800.00 $9.20 $531,760.00 

Unit Sub Total LF 1 57,800.00 $9.20 $531,760.00 

Item Code 151568 Total No. of Proj. 1 Total Amount $531,760.00 

151570 RECONSTRUCT DOUBLE THRIE BEAM BARRIER LF 

LF 

4 

5 

1 

1 

1,660.00 

300.00 

$11.20 

$43.00 

$18,592.00 

$12,900.00 

Unit Sub Total LF 2 1,960.00 $16.07 $31,492.00 

Item Code 151570 Total No. of Proj. 2 Total Amount $31,492.00 

151572 RECONSTRUCT METAL BEAM GUARD RAILING LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

7 

11 

12 

4 

4 

3 

2 

1 

2 

2 

1 

22,470.00 

15,980.00 

5,848.00 

12,290.00 

14,800.00 

1,212.00 

207.00 

4,750.00 

$13.94 

$18.19 

$20.25 

$10.85 

$17.00 

$29.68 

$30.91 

$9.86 

$313,152.50 

$290,714.00 

$118,405.00 

$133,295.00 

$251,600.00 

$35,969.04 

$6,399.00 

$46,835.00 

151572 

Unit Sub Total 

RECONSTRUCT METAL BEAM GUARD RAILING 

LF 

M 

M 

M 

M 

1 

3 

5 

7 

19 

2 

1 

4 

2 

77,557.00 

38.00 

46.00 

1,730.00 

39.00 

$15.43 

$102.63 

$100.00 

$72.14 

$127.10 

$1,196,369.54 

$3,900.00 

$4,600.00 

$124,795.00 

$4,957.00 

Unit Sub Total M 9 1,853.00 $74.61 $138,252.00 

Item Code 151572 Total No. of Proj. 28 Total Amount $1,334,621.54 

151623 RECONSTRUCT METAL BEAM GUARD RAILING 
(7' POST) 

LF 

LF 

1 

3 

2 

3 

660.00 

410.00 

$22.77 

$58.49 

$15,030.00 

$23,980.00 

Unit Sub Total LF 5 1,070.00 $36.46 $39,010.00 

Item Code 151623 Total No. of Proj. 5 Total Amount $39,010.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

151625 RECONSTRUCT METAL BEAM GUARD RAILING 
(WOOD POST) 

LF 

LF 

2 

3 

1 

4 

420.00 

495.00 

$35.00 

$40.81 

$14,700.00 

$20,200.00 

151625 

Unit Sub Total 

RECONSTRUCT METAL BEAM GUARD RAILING 
(WOOD POST) 

LF 

M 

M 

4 

7 

5 

2 

2 

915.00 

900.00 

3,360.00 

$38.14 

$63.33 

$55.38 

$34,900.00 

$57,000.00 

$186,080.00 

Unit Sub Total M 4 4,260.00 $57.06 $243,080.00 

Item Code 151625 Total No. of Proj. 9 Total Amount $277,980.00 

152037 RELAY ENTRANCE TAPER AND PIPE 
DOWNDRAIN 

EA 3 1 9.00 $3,000.00 $27,000.00 

Unit Sub Total EA 1 9.00 $3,000.00 $27,000.00 

Item Code 152037 Total No. of Proj. 1 Total Amount $27,000.00 

152043 RELAY METAL FLARED END SECTION EA 2 1 1.00 $350.00 $350.00 

Unit Sub Total EA 1 1.00 $350.00 $350.00 

Item Code 152043 Total No. of Proj. 1 Total Amount $350.00 

152255 RESET MAILBOX EA 

EA 

EA 

EA 

EA 

EA 

3 

5 

6 

7 

8 

9 

1 

1 

1 

1 

1 

2 

7.00 

1.00 

6.00 

3.00 

7.00 

12.00 

$200.00 

$335.00 

$290.00 

$400.00 

$350.00 

$208.33 

$1,400.00 

$335.00 

$1,740.00 

$1,200.00 

$2,450.00 

$2,500.00 

Unit Sub Total EA 7 36.00 $267.36 $9,625.00 

Item Code 152255 Total No. of Proj. 7 Total Amount $9,625.00 

152291 RESET GATE EA 1 1 1.00 $750.00 $750.00 

Unit Sub Total EA 1 1.00 $750.00 $750.00 

Item Code 152291 Total No. of Proj. 1 Total Amount $750.00 

152299 RESET MILEPOST MARKER EA 

EA 

EA 

1 

5 

6 

2 

2 

1 

15.00 

11.00 

1.00 

$52.80 

$22.82 

$15.00 

$792.00 

$251.00 

$15.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152299 RESET MILEPOST MARKER EA 10 1 4.00 $40.80 $163.20 

Unit Sub Total EA 6 31.00 $39.39 $1,221.20 

Item Code 152299 Total No. of Proj. 6 Total Amount $1,221.20 

152300 RESET OBJECT MARKER EA 5 1 2.00 $250.00 $500.00 

Unit Sub Total EA 1 2.00 $250.00 $500.00 

Item Code 152300 Total No. of Proj. 1 Total Amount $500.00 

152301 RESET MARKER EA 

EA 

1 

3 

1 

1 

3.00 

1.00 

$35.00 

$100.00 

$105.00 

$100.00 

Unit Sub Total EA 2 4.00 $51.25 $205.00 

Item Code 152301 Total No. of Proj. 2 Total Amount $205.00 

152303 RESET MARKERS AND DELINEATORS EA 1 2 72.00 $47.92 $3,450.00 

Unit Sub Total EA 2 72.00 $47.92 $3,450.00 

Item Code 152303 Total No. of Proj. 2 Total Amount $3,450.00 

152315 RESET CRASH CUSHION EA 

EA 

1 

4 

1 

1 

1.00 

1.00 

$5,000.00 

$250.00 

$5,000.00 

$250.00 

Unit Sub Total EA 2 2.00 $2,625.00 $5,250.00 

Item Code 152315 Total No. of Proj. 2 Total Amount $5,250.00 

152316 RESET ROADSIDE SIGN (ONE POST) EA 

EA 

EA 

EA 

EA 

EA 

1 

4 

5 

6 

8 

9 

5 

1 

3 

1 

2 

1 

30.00 

1.00 

20.00 

1.00 

15.00 

1.00 

$238.33 

$250.00 

$155.80 

$70.00 

$342.00 

$150.00 

$7,150.00 

$250.00 

$3,116.00 

$70.00 

$5,130.00 

$150.00 

Unit Sub Total EA 13 68.00 $233.32 $15,866.00 

Item Code 152316 Total No. of Proj. 13 Total Amount $15,866.00 

152317 RESET ROADSIDE SIGN (TWO POST) 

Unit Sub Total 

EA 

EA 

1 4 

4 

7.00 

7.00 

$973.57 

$973.57 

$6,815.00 

$6,815.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152317 Total No. of Proj. 4 Total Amount $6,815.00 

152320 RESET ROADSIDE SIGN EA 1 4 

EA 2 5 

EA 3 10 

EA 4 4 

EA 5 14 

EA 6 5 

EA 7 1 

EA 8 2 

22.00 

28.00 

121.00 

26.00 

78.00 

84.00 

1.00 

7.00 

$304.55 

$467.86 

$241.49 

$191.15 

$247.78 

$164.17 

$400.00 

$141.43 

$6,700.00 

$13,100.00 

$29,220.00 

$4,970.00 

$19,327.00 

$13,790.00 

$400.00 

$990.00 

EA 9 1 

EA 10 5 

EA 11 14 

12.00 

16.00 

107.00 

$300.00 

$156.44 

$270.93 

$3,600.00 

$2,503.00 

$28,990.00 

Unit Sub Total 65EA 502.00 $246.20 $123,590.00 

Item Code 152320 Total No. of Proj. 65 Total Amount $123,590.00 

152322 RESET ROADSIDE SIGN (WOOD POST) EA 3 1 

EA 6 1 

3.00 

5.00 

$200.00 

$200.00 

$600.00 

$1,000.00 

Unit Sub Total 2EA 8.00 $200.00 $1,600.00 

Item Code 152322 Total No. of Proj. 2 Total Amount $1,600.00 

152329 RESET STRUCTURE MOUNTED SIGN EA 2 1 1.00 $600.00 $600.00 

Unit Sub Total 1EA 1.00 $600.00 $600.00 

Item Code 152329 Total No. of Proj. 1 Total Amount $600.00 

152351 RELOCATE HYDRANT EA 6 1 

EA 11 1 

3.00 

2.00 

$4,660.00 

$6,500.00 

$13,980.00 

$13,000.00 

Unit Sub Total 2EA 5.00 $5,396.00 $26,980.00 

Item Code 152351 Total No. of Proj. 2 Total Amount $26,980.00 

152370 RELOCATE MAILBOX EA 2 1 

EA 5 1 

EA 6 1 

EA 10 1 

1.00 

26.00 

61.00 

8.00 

$500.00 

$230.00 

$524.00 

$310.00 

$500.00 

$5,980.00 

$31,964.00 

$2,480.00 

Unit Sub Total 4EA 96.00 $426.29 $40,924.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152370 Total No. of Proj. 4 Total Amount $40,924.00 

152372 RELOCATE CONCRETE BARRIER (TYPE K) LF 4 1 160.00 $5.00 $800.00 

Unit Sub Total 1LF 160.00 $5.00 $800.00 

152372 RELOCATE CONCRETE BARRIER (TYPE K) M 7 1 1,180.00 $16.00 $18,880.00 

Unit Sub Total 1M 1,180.00 $16.00 $18,880.00 

Item Code 152372 Total No. of Proj. 2 Total Amount $19,680.00 

152379 RELOCATE FENCE M 1 1 

M 6 2 

45.00 

400.00 

$31.00 

$25.65 

$1,395.00 

$10,260.00 

Unit Sub Total 3M 445.00 $26.19 $11,655.00 

Item Code 152379 Total No. of Proj. 3 Total Amount $11,655.00 

152381 RELOCATE GATE EA 1 1 

EA 3 1 

EA 4 1 

1.00 

1.00 

1.00 

$750.00 

$1,000.00 

$1,000.00 

$750.00 

$1,000.00 

$1,000.00 

Unit Sub Total 3EA 3.00 $916.67 $2,750.00 

Item Code 152381 Total No. of Proj. 3 Total Amount $2,750.00 

152385 RELOCATE MARKER EA 5 1 

EA 10 1 

2.00 

3.00 

$90.00 

$25.90 

$180.00 

$77.70 

Unit Sub Total 2EA 5.00 $51.54 $257.70 

Item Code 152385 Total No. of Proj. 2 Total Amount $257.70 

152386 RELOCATE ROADSIDE SIGN-ONE POST EA 1 1 

EA 4 2 

EA 5 2 

EA 7 1 

EA 8 1 

12.00 

17.00 

2.00 

2.00 

3.00 

$210.00 

$205.88 

$212.50 

$200.00 

$90.00 

$2,520.00 

$3,500.00 

$425.00 

$400.00 

$270.00 

EA 10 1 

EA 12 3 

1.00 

14.00 

$250.00 

$248.14 

$250.00 

$3,474.00 

Unit Sub Total 11EA 51.00 $212.53 $10,839.00 

Item Code 152386 Total No. of Proj. 11 Total Amount $10,839.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152387 RELOCATE ROADSIDE SIGN-TWO POST EA 

EA 

EA 

EA 

EA 

1 

4 

5 

6 

7 

2 

2 

1 

1 

1 

5.00 

11.00 

1.00 

1.00 

3.00 

$1,368.00 

$293.18 

$350.00 

$400.00 

$450.00 

$6,840.00 

$3,225.00 

$350.00 

$400.00 

$1,350.00 

Unit Sub Total EA 7 21.00 $579.29 $12,165.00 

Item Code 152387 Total No. of Proj. 7 Total Amount $12,165.00 

152390 RELOCATE ROADSIDE SIGN EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

4 

5 

9 

5 

7 

6 

2 

4 

1 

8 

12 

9.00 

10.00 

72.00 

83.00 

176.00 

31.00 

2.00 

25.00 

77.00 

76.00 

140.00 

$337.22 

$276.00 

$244.86 

$184.33 

$219.96 

$84.13 

$326.50 

$263.60 

$100.00 

$227.51 

$292.18 

$3,035.00 

$2,760.00 

$17,630.00 

$15,299.50 

$38,712.87 

$2,608.00 

$653.00 

$6,590.00 

$7,700.00 

$17,290.60 

$40,905.00 

Unit Sub Total EA 63 701.00 $218.52 $153,183.97 

Item Code 152390 Total No. of Proj. 63 Total Amount $153,183.97 

152391 RELOCATE ROADSIDE SIGN (METAL POST) EA 

EA 

7 

8 

1 

1 

6.00 

1.00 

$200.00 

$200.00 

$1,200.00 

$200.00 

Unit Sub Total EA 2 7.00 $200.00 $1,400.00 

Item Code 152391 Total No. of Proj. 2 Total Amount $1,400.00 

152392 RELOCATE ROADSIDE SIGN (WOOD POST) EA 

EA 

EA 

1 

4 

7 

1 

2 

1 

2.00 

75.00 

1.00 

$225.00 

$137.60 

$150.00 

$450.00 

$10,320.00 

$150.00 

Unit Sub Total EA 4 78.00 $140.00 $10,920.00 

Item Code 152392 Total No. of Proj. 4 Total Amount $10,920.00 

152393 RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD) 

EA 4 3 45.00 $97.22 $4,375.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152393 RELOCATE ROADSIDE SIGN (STRAP AND 
SADDLE BRACKET METHOD) 

EA 12 1 2.00 $90.00 $180.00 

Unit Sub Total EA 4 47.00 $96.91 $4,555.00 

Item Code 152393 Total No. of Proj. 4 Total Amount $4,555.00 

152394 RELOCATE SIGN STRUCTURE EA 

EA 

EA 

EA 

EA 

3 

4 

6 

11 

12 

2 

1 

1 

1 

1 

3.00 

1.00 

1.00 

1.00 

1.00 

$8,726.67 

$5,000.00 

$14,000.00 

$5,000.00 

$17,000.00 

$26,180.00 

$5,000.00 

$14,000.00 

$5,000.00 

$17,000.00 

Unit Sub Total EA 6 7.00 $9,597.14 $67,180.00 

Item Code 152394 Total No. of Proj. 6 Total Amount $67,180.00 

152396 RELOCATE SIGN PANEL EA 

EA 

2 

11 

1 

1 

2.00 

2.00 

$200.00 

$1,000.00 

$400.00 

$2,000.00 

Unit Sub Total EA 2 4.00 $600.00 $2,400.00 

Item Code 152396 Total No. of Proj. 2 Total Amount $2,400.00 

152400 ADJUST SEWER CLEANOUT TO GRADE EA 

EA 

1 

12 

1 

2 

1.00 

23.00 

$750.00 

$284.57 

$750.00 

$6,545.00 

Unit Sub Total EA 3 24.00 $303.96 $7,295.00 

Item Code 152400 Total No. of Proj. 3 Total Amount $7,295.00 

152402 ADJUST WATER VALVE COVER TO GRADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

12 

4 

1 

1 

1 

2 

1 

2 

1 

1 

1 

3 

49.00 

5.00 

47.00 

27.00 

8.00 

13.00 

135.00 

5.00 

20.00 

29.00 

189.00 

$402.65 

$900.00 

$350.00 

$350.00 

$325.00 

$350.00 

$236.11 

$575.00 

$600.00 

$560.00 

$269.35 

$19,730.00 

$4,500.00 

$16,450.00 

$9,450.00 

$2,600.00 

$4,550.00 

$31,875.00 

$2,875.00 

$12,000.00 

$16,240.00 

$50,907.00 

Unit Sub Total EA 18 527.00 $324.81 $171,177.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 152402 Total No. of Proj. 18 Total Amount $171,177.00 

152403 ADJUST WATER METER BOX TO GRADE EA 1 1 

EA 5 1 

EA 9 1 

5.00 

5.00 

13.00 

$410.00 

$675.00 

$300.00 

$2,050.00 

$3,375.00 

$3,900.00 

Unit Sub Total 3EA 23.00 $405.43 $9,325.00 

Item Code 152403 Total No. of Proj. 3 Total Amount $9,325.00 

152410 RELOCATE WATER METER EA 5 1 15.00 $1,000.00 $15,000.00 

Unit Sub Total 1EA 15.00 $1,000.00 $15,000.00 

Item Code 152410 Total No. of Proj. 1 Total Amount $15,000.00 

152422 ADJUST MONUMENT COVER EA 2 1 

EA 6 2 

1.00 

2.00 

$900.00 

$650.00 

$900.00 

$1,300.00 

Unit Sub Total 3EA 3.00 $733.33 $2,200.00 

Item Code 152422 Total No. of Proj. 3 Total Amount $2,200.00 

152423 ADJUST MONUMENT TO GRADE EA 6 3 

EA 7 1 

35.00 

2.00 

$453.43 

$225.00 

$15,870.00 

$450.00 

Unit Sub Total 4EA 37.00 $441.08 $16,320.00 

Item Code 152423 Total No. of Proj. 4 Total Amount $16,320.00 

152430 ADJUST INLET EA 1 7 

EA 3 3 

EA 4 9 

EA 5 8 

EA 7 3 

EA 8 1 

EA 9 2 

EA 10 1 

EA 11 2 

47.00 

166.00 

125.00 

80.00 

54.00 

18.00 

19.00 

1.00 

5.00 

$1,310.64 

$1,385.54 

$1,304.88 

$2,375.02 

$2,185.70 

$1,300.00 

$2,534.21 

$835.00 

$2,040.00 

$61,600.00 

$230,000.00 

$163,110.00 

$190,001.50 

$118,028.00 

$23,400.00 

$48,150.00 

$835.00 

$10,200.00 

Unit Sub Total 36EA 515.00 $1,641.41 $845,324.50 

Item Code 152430 Total No. of Proj. 36 Total Amount $845,324.50 

152432 ADJUST MANHOLE EA 7 1 11.00 $800.00 $8,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 11.00 $800.00 $8,800.00 

Item Code 152432 Total No. of Proj. 1 Total Amount $8,800.00 

152434 ADJUST RISER EA 2 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00 

Item Code 152434 Total No. of Proj. 1 Total Amount $1,000.00 

152436 ADJUST DOWNDRAIN EA 3 1 1.00 $1,800.00 $1,800.00 

Unit Sub Total EA 1 1.00 $1,800.00 $1,800.00 

Item Code 152436 Total No. of Proj. 1 Total Amount $1,800.00 

152438 ADJUST FRAME AND COVER TO GRADE EA 

EA 

EA 

EA 

EA 

EA 

1 

4 

5 

9 

10 

11 

5 

3 

1 

4 

5 

2 

91.00 

5.00 

3.00 

133.00 

73.00 

6.00 

$453.85 

$580.00 

$775.00 

$619.55 

$509.59 

$1,400.00 

$41,300.00 

$2,900.00 

$2,325.00 

$82,400.00 

$37,200.00 

$8,400.00 

Unit Sub Total EA 20 311.00 $561.17 $174,525.00 

Item Code 152438 Total No. of Proj. 20 Total Amount $174,525.00 

152439 ADJUST FRAME AND GRATE TO GRADE EA 

EA 

EA 

EA 

1 

4 

6 

11 

1 

2 

2 

1 

1.00 

16.00 

17.00 

24.00 

$4,000.00 

$578.13 

$1,371.18 

$2,000.00 

$4,000.00 

$9,250.00 

$23,310.00 

$48,000.00 

Unit Sub Total EA 6 58.00 $1,457.93 $84,560.00 

Item Code 152439 Total No. of Proj. 6 Total Amount $84,560.00 

152440 ADJUST MANHOLE TO GRADE EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

5 

6 

7 

10 

12 

2 

2 

2 

2 

3 

8 

2 

5 

9.00 

10.00 

143.00 

12.00 

44.00 

225.00 

51.00 

144.00 

$633.33 

$604.00 

$608.39 

$752.50 

$899.77 

$446.12 

$561.76 

$344.36 

$5,700.00 

$6,040.00 

$87,000.00 

$9,030.00 

$39,590.00 

$100,376.20 

$28,650.00 

$49,588.28 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 26 638.00 $510.93 $325,974.48 

Item Code 152440 Total No. of Proj. 26 Total Amount $325,974.48 

152451 ADJUST WATER VALVE EA 5 1 160.00 $675.00 $108,000.00 

Unit Sub Total EA 1 160.00 $675.00 $108,000.00 

Item Code 152451 Total No. of Proj. 1 Total Amount $108,000.00 

152452 ADJUST WATER VALVE COVER EA 12 1 3.00 $700.00 $2,100.00 

Unit Sub Total EA 1 3.00 $700.00 $2,100.00 

Item Code 152452 Total No. of Proj. 1 Total Amount $2,100.00 

152453 ADJUST VALVE BOX 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

2 

10 

1 

2 

1 

4 

3.00 

7.00 

32.00 

42.00 

$525.00 

$164.29 

$240.00 

$247.74 

$1,575.00 

$1,150.00 

$7,680.00 

$10,405.00 

Item Code 152453 Total No. of Proj. 4 Total Amount $10,405.00 

152469 ADJUST UTILITY COVER TO GRADE 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

1 

1 

2 

1 

5 

67.00 

3.00 

27.00 

3.00 

100.00 

$400.00 

$500.00 

$332.59 

$400.00 

$384.80 

$26,800.00 

$1,500.00 

$8,980.00 

$1,200.00 

$38,480.00 

Item Code 152469 Total No. of Proj. 5 Total Amount $38,480.00 

152475 ADJUST SEWER MANHOLE 

Unit Sub Total 

EA 

EA 

EA 

9 

11 

1 

1 

2 

2.00 

3.00 

5.00 

$500.00 

$2,000.00 

$1,400.00 

$1,000.00 

$6,000.00 

$7,000.00 

Item Code 152475 Total No. of Proj. 2 Total Amount $7,000.00 

152500 ADJUST METAL BEAM GUARD RAILING LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

9 

1 

1 

2 

1 

4 

480.00 

28,500.00 

4,910.00 

2,160.00 

12,600.00 

$15.00 

$3.75 

$6.41 

$7.00 

$5.07 

$7,200.00 

$106,875.00 

$31,480.00 

$15,120.00 

$63,896.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

152500 ADJUST METAL BEAM GUARD RAILING LF 12 1 1,620.00 $7.10 $11,502.00 

Unit Sub Total LF 10 50,270.00 $4.70 $236,073.50 

Item Code 152500 Total No. of Proj. 10 Total Amount $236,073.50 

152555 

152555 

ADJUST SLOTTED DRAIN TO GRADE 

Unit Sub Total 

ADJUST SLOTTED DRAIN TO GRADE 

LF 

LF 

LF 

M 

1 

11 

5 

1 

1 

2 

1 

140.00 

55.00 

195.00 

210.00 

$85.00 

$200.00 

$117.44 

$153.00 

$11,900.00 

$11,000.00 

$22,900.00 

$32,130.00 

Unit Sub Total M 1 210.00 $153.00 $32,130.00 

Item Code 152555 Total No. of Proj. 3 Total Amount $55,030.00 

152602 MODIFY HEADWALL EA 6 1 2.00 $4,800.00 $9,600.00 

Unit Sub Total EA 1 2.00 $4,800.00 $9,600.00 

Item Code 152602 Total No. of Proj. 1 Total Amount $9,600.00 

152604 MODIFY INLET 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

7 

11 

2 

1 

3 

4 

2 

12 

4.00 

1.00 

23.00 

21.00 

7.00 

56.00 

$6,487.50 

$3,500.00 

$1,913.04 

$3,914.29 

$2,357.14 

$3,074.11 

$25,950.00 

$3,500.00 

$44,000.00 

$82,200.00 

$16,500.00 

$172,150.00 

Item Code 152604 Total No. of Proj. 12 Total Amount $172,150.00 

152609 MODIFY INLET TO MANHOLE EA 4 2 2.00 $1,706.35 $3,412.70 

Unit Sub Total EA 2 2.00 $1,706.35 $3,412.70 

Item Code 152609 Total No. of Proj. 2 Total Amount $3,412.70 

152610 MODIFY MANHOLE 

Unit Sub Total 

EA 

EA 

EA 

EA 

2 

3 

11 

1 

1 

1 

3 

1.00 

14.00 

2.00 

17.00 

$3,350.00 

$2,300.00 

$3,900.00 

$2,550.00 

$3,350.00 

$32,200.00 

$7,800.00 

$43,350.00 

Item Code 152610 Total No. of Proj. 3 Total Amount $43,350.00 

152632 MODIFY METAL BEAM GUARD RAILING LF 2 1 2,170.00 $15.00 $32,550.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 

Item Code 152632 Total No. of Proj. 

1 

1 

2,170.00 $15.00 

Total Amount 

$32,550.00 

$32,550.00 

152641 MODIFY SIGN STRUCTURE EA 

Unit Sub Total EA 

Item Code 152641 Total No. of Proj. 

11 3 

3 

3 

5.00 

5.00 

$2,480.00 

$2,480.00 

Total Amount 

$12,400.00 

$12,400.00 

$12,400.00 

152661 PLASTIC PIPE LINER (16.00" O.D.) LF 

Unit Sub Total LF 

Item Code 152661 Total No. of Proj. 

3 1 

1 

1 

330.00 

330.00 

$168.00 

$168.00 

Total Amount 

$55,440.00 

$55,440.00 

$55,440.00 

152664 PLASTIC PIPE LINER (21.50" O.D.) LF 

Unit Sub Total LF 

Item Code 152664 Total No. of Proj. 

3 2 

2 

2 

1,220.00 

1,220.00 

$244.51 

$244.51 

Total Amount 

$298,300.00 

$298,300.00 

$298,300.00 

152666 400 MM PLASTIC PIPE-LINER M 

Unit Sub Total M 

Item Code 152666 Total No. of Proj. 

3 1 

1 

1 

50.00 

50.00 

$1,100.00 

$1,100.00 

Total Amount 

$55,000.00 

$55,000.00 

$55,000.00 

152667 500 MM PLASTIC PIPE-LINER M 

Unit Sub Total M 

Item Code 152667 Total No. of Proj. 

12 1 

1 

1 

82.00 

82.00 

$225.00 

$225.00 

Total Amount 

$18,450.00 

$18,450.00 

$18,450.00 

152668 525 MM PLASTIC PIPE-LINER M 

M 

Unit Sub Total M 

Item Code 152668 Total No. of Proj. 

3 

4 

1 

1 

2 

2 

76.00 

120.00 

196.00 

$1,350.00 

$515.00 

$838.78 

Total Amount 

$102,600.00 

$61,800.00 

$164,400.00 

$164,400.00 

152703 REMODEL INLET EA 

Unit Sub Total EA 

Item Code 152703 Total No. of Proj. 

4 1 

1 

1 

5.00 

5.00 

$1,693.20 

$1,693.20 

Total Amount 

$8,466.00 

$8,466.00 

$8,466.00 

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 

M2 

1 

2 

7 

5 

32,672.00 

32,850.00 

$5.08 

$5.20 

$166,135.00 

$170,765.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

7 

12 

9 

7 

7 

3 

4 

8 

10 

4 

414,810.00 

353,150.00 

373,214.00 

237,180.00 

143,800.00 

164,970.00 

199,940.00 

156,222.00 

68,040.00 

11,680.00 

$1.89 

$1.94 

$1.66 

$1.01 

$1.92 

$2.48 

$2.51 

$1.41 

$6.45 

$3.76 

$784,770.00 

$685,531.00 

$619,508.00 

$239,384.00 

$275,536.00 

$409,411.50 

$502,611.00 

$220,658.00 

$438,520.00 

$43,925.00 

Unit Sub Total M2 83 2,188,528.00 $2.08 $4,556,754.50 

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

5 

7 

10 

1 

1 

1 

1 

1 

4,950.00 

4,800.00 

25,700.00 

173,900.00 

108,000.00 

$4.00 

$1.00 

$1.00 

$0.14 

$0.16 

$19,800.00 

$4,800.00 

$25,700.00 

$24,346.00 

$17,280.00 

Unit Sub Total SQFT 5 317,350.00 $0.29 $91,926.00 

153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

17 

17 

22 

17 

7 

14 

13 

14 

6 

11 

11 

10 

454,460.00 

844,170.00 

155,022.00 

341,350.00 

67,110.00 

222,457.00 

583,528.00 

2,029,490.00 

50,150.00 

162,010.00 

138,900.00 

297,370.00 

$1.39 

$0.98 

$3.58 

$2.93 

$3.01 

$1.55 

$1.46 

$0.67 

$5.31 

$2.05 

$3.08 

$1.90 

$632,345.00 

$826,267.00 

$554,918.50 

$1,000,049.10 

$202,210.00 

$345,797.00 

$851,880.00 

$1,352,306.80 

$266,220.00 

$331,913.50 

$428,312.10 

$565,760.00 

Unit Sub Total SQYD 159 5,346,017.00 $1.38 $7,357,979.00 

Item Code 153103 Total No. of Proj. 247 Total Amount $12,006,659.50 

153109 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(.08' MAXIMUM) 

SQYD 3 1 277,000.00 $0.85 $235,450.00 

Unit Sub Total SQYD 1 277,000.00 $0.85 $235,450.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 153109 Total No. of Proj. 1 Total Amount $235,450.00 

153110 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(.10' MAXIMUM) 

SQFT 4 1 

SQFT 10 1 

5,560.00 

9,970.00 

$3.50 

$0.88 

$19,460.00 

$8,773.60 

Unit Sub Total 2SQFT 15,530.00 $1.82 $28,233.60 

Item Code 153110 Total No. of Proj. 2 Total Amount $28,233.60 

153112 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(.15' MAXIMUM) 

SQYD 3 1 29,100.00 $1.97 $57,327.00 

Unit Sub Total 1SQYD 29,100.00 $1.97 $57,327.00 

Item Code 153112 Total No. of Proj. 1 Total Amount $57,327.00 

153151 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(25 MM MAXIMUM) 

M2 3 1 14,200.00 $2.00 $28,400.00 

Unit Sub Total 1M2 14,200.00 $2.00 $28,400.00 

Item Code 153151 Total No. of Proj. 1 Total Amount $28,400.00 

153152 COLD PLANE ASPHALT CONCRETE PAVEMENT 
(30 MM MAXIMUM) 

M2 4 1 19,300.00 $1.25 $24,125.00 

Unit Sub Total 1M2 19,300.00 $1.25 $24,125.00 

Item Code 153152 Total No. of Proj. 1 Total Amount $24,125.00 

153210 REMOVE CONCRETE CY 2 3 

CY 3 2 

CY 4 3 

CY 5 1 

CY 6 3 

CY 7 3 

CY 8 2 

CY 10 1 

CY 11 6 

CY 12 7 

33.90 

53.00 

80.90 

18.00 

1,390.00 

93.00 

34.00 

3.00 

395.20 

247.00 

$392.04 

$265.66 

$694.68 

$175.00 

$86.01 

$300.86 

$245.88 

$350.00 

$152.13 

$224.09 

$13,290.00 

$14,080.00 

$56,200.00 

$3,150.00 

$119,550.00 

$27,980.00 

$8,360.00 

$1,050.00 

$60,120.00 

$55,350.00 

Unit Sub Total 31CY 2,348.00 $152.95 $359,130.00 

153210 REMOVE CONCRETE M3 2 3 

M3 3 3 

219.00 

234.00 

$153.11 

$71.24 

$33,531.38 

$16,670.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153210 REMOVE CONCRETE M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

4 

5 

6 

7 

8 

9 

10 

11 

5 

2 

3 

5 

1 

2 

2 

4 

196.00 

133.00 

4,519.00 

685.00 

3.00 

402.00 

385.00 

1,302.00 

$139.25 

$66.17 

$73.97 

$140.65 

$350.00 

$148.51 

$234.03 

$39.02 

$27,293.00 

$8,800.00 

$334,252.00 

$96,345.00 

$1,050.00 

$59,700.00 

$90,100.00 

$50,810.00 

Unit Sub Total M3 30 8,078.00 $88.95 $718,551.38 

153210 REMOVE CONCRETE SQFT 8 1 1,640.00 $3.30 $5,412.00 

Unit Sub Total SQFT 1 1,640.00 $3.30 $5,412.00 

Item Code 153210 Total No. of Proj. 62 Total Amount $1,083,093.38 

153213 REMOVE CONCRETE (STRUCTURE) CY 1 1 6.00 $335.00 $2,010.00 

Unit Sub Total CY 1 6.00 $335.00 $2,010.00 

153213 REMOVE CONCRETE (STRUCTURE) M3 

M3 

5 

7 

1 

1 

150.00 

65.00 

$320.00 

$315.00 

$48,000.00 

$20,475.00 

Unit Sub Total M3 2 215.00 $318.49 $68,475.00 

Item Code 153213 Total No. of Proj. 3 Total Amount $70,485.00 

153214 REMOVE CONCRETE CURB CY 4 1 200.00 $80.00 $16,000.00 

Unit Sub Total CY 1 200.00 $80.00 $16,000.00 

153214 REMOVE CONCRETE CURB LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

5 

6 

8 

12 

1 

1 

1 

1 

1 

2 

160.00 

720.00 

300.00 

130.00 

230.00 

1,060.00 

$13.00 

$6.00 

$23.00 

$12.88 

$5.00 

$17.02 

$2,080.00 

$4,320.00 

$6,900.00 

$1,674.40 

$1,150.00 

$18,040.00 

Unit Sub Total LF 7 2,600.00 $13.14 $34,164.40 

153214 REMOVE CONCRETE CURB M 

M 

M 

M 

M 

3 

4 

6 

7 

11 

1 

2 

1 

6 

1 

180.00 

1,120.00 

110.00 

6,089.00 

70.00 

$30.00 

$18.93 

$21.00 

$17.01 

$25.00 

$5,400.00 

$21,200.00 

$2,310.00 

$103,560.00 

$1,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153214 REMOVE CONCRETE CURB M 12 1 15.00 $115.00 $1,725.00 

Unit Sub Total M 12 7,584.00 $17.93 $135,945.00 

153214 REMOVE CONCRETE CURB M3 12 1 16.00 $170.00 $2,720.00 

Unit Sub Total M3 1 16.00 $170.00 $2,720.00 

Item Code 153214 Total No. of Proj. 21 Total Amount $188,829.40 

153215 REMOVE CONCRETE (CURB AND GUTTER) LF 

LF 

LF 

LF 

LF 

3 

5 

7 

8 

12 

1 

1 

1 

2 

1 

340.00 

1,130.00 

9,170.00 

317.00 

390.00 

$10.00 

$19.05 

$6.00 

$15.87 

$17.50 

$3,400.00 

$21,526.50 

$55,020.00 

$5,030.50 

$6,825.00 

Unit Sub Total LF 6 11,347.00 $8.09 $91,802.00 

153215 REMOVE CONCRETE (CURB AND GUTTER) M 

M 

M 

M 

3 

4 

5 

7 

2 

1 

2 

1 

1,952.00 

16.00 

2,690.00 

15,000.00 

$11.08 

$130.00 

$34.57 

$18.00 

$21,620.00 

$2,080.00 

$93,000.00 

$270,000.00 

Unit Sub Total M 6 19,658.00 $19.67 $386,700.00 

153215 REMOVE CONCRETE (CURB AND GUTTER) M3 

M3 

4 

7 

1 

1 

16.00 

36.00 

$30.00 

$92.00 

$480.00 

$3,312.00 

Unit Sub Total M3 2 52.00 $72.92 $3,792.00 

Item Code 153215 Total No. of Proj. 14 Total Amount $482,294.00 

153216 REMOVE CONCRETE CURB AND SIDEWALK CY 

CY 

CY 

8 

10 

12 

3 

1 

1 

68.00 

41.00 

9.00 

$157.65 

$135.00 

$340.00 

$10,720.00 

$5,535.00 

$3,060.00 

Unit Sub Total CY 5 118.00 $163.69 $19,315.00 

153216 REMOVE CONCRETE CURB AND SIDEWALK M 11 2 1,260.00 $22.21 $27,980.00 

Unit Sub Total M 2 1,260.00 $22.21 $27,980.00 

153216 REMOVE CONCRETE CURB AND SIDEWALK M3 

M3 

M3 

5 

8 

10 

1 

1 

1 

1.90 

60.00 

29.00 

$7,600.00 

$262.00 

$225.00 

$14,440.00 

$15,720.00 

$6,525.00 

Unit Sub Total M3 3 90.90 $403.58 $36,685.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT 

Item Code 153216 Total No. of Proj. 10 Total Amount $83,980.00 

153218 REMOVE CONCRETE SIDEWALK CY 7 1 170.00 $231.00 $39,270.00 

CY 8 1 24.00 $100.00 $2,400.00 

Unit Sub Total CY 2 194.00 $214.79 $41,670.00 

153218 REMOVE CONCRETE SIDEWALK M 5 1 250.00 $25.00 $6,250.00 

M 11 1 300.00 $15.00 $4,500.00 

Unit Sub Total M 2 550.00 $19.55 $10,750.00 

153218 REMOVE CONCRETE SIDEWALK M2 3 1 20.00 $10.00 $200.00 

M2 4 1 75.00 $28.00 $2,100.00 

M2 5 1 3,070.00 $48.00 $147,360.00 

M2 7 1 50.00 $30.00 $1,500.00 

Unit Sub Total M2 4 3,215.00 $47.02 $151,160.00 

153218 REMOVE CONCRETE SIDEWALK M3 12 1 48.00 $170.00 $8,160.00 

Unit Sub Total M3 1 48.00 $170.00 $8,160.00 

153218 REMOVE CONCRETE SIDEWALK SQYD 1 1 84.00 $50.00 $4,200.00 

Unit Sub Total SQYD 1 84.00 $50.00 $4,200.00 

Item Code 153218 Total No. of Proj. 10 Total Amount $215,940.00 

153220 REMOVE CONCRETE (CHANNEL) M 11 2 390.00 $92.31 $36,000.00 

Unit Sub Total M 2 390.00 $92.31 $36,000.00 

153220 REMOVE CONCRETE (CHANNEL) M3 4 1 34.00 $150.00 $5,100.00 

M3 5 2 194.00 $104.02 $20,180.00 

M3 7 1 15.00 $200.00 $3,000.00 

M3 8 1 11.00 $175.00 $1,925.00 

Unit Sub Total M3 5 254.00 $118.92 $30,205.00 

Item Code 153220 Total No. of Proj. 7 Total Amount $66,205.00 

153221 REMOVE CONCRETE BARRIER LF 3 3 86,590.00 $7.54 $652,500.00 

LF 4 1 340.00 $20.00 $6,800.00 

LF 5 1 530.00 $31.00 $16,430.00 

LF 11 1 190.00 $42.00 $7,980.00 

LF 12 1 830.00 $19.00 $15,770.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 7 88,480.00 $7.91 $699,480.00 

153221 REMOVE CONCRETE BARRIER M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

11 

1 

1 

2 

3 

2 

4 

1 

3 

560.00 

460.00 

5,360.00 

3,565.00 

2,960.00 

4,510.00 

2,700.00 

19,890.00 

$70.00 

$55.00 

$37.29 

$31.74 

$22.43 

$25.46 

$37.00 

$27.86 

$39,200.00 

$25,300.00 

$199,870.00 

$113,150.00 

$66,380.00 

$114,825.00 

$99,900.00 

$554,040.00 

Unit Sub Total M 17 40,005.00 $30.31 $1,212,665.00 

Item Code 153221 Total No. of Proj. 24 Total Amount $1,912,145.00 

153222 REMOVE CONCRETE ISLAND (PORTIONS) CY 12 1 0.50 $700.00 $350.00 

Unit Sub Total CY 1 0.50 $700.00 $350.00 

153222 REMOVE CONCRETE ISLAND (PORTIONS) M3 

M3 

7 

12 

1 

1 

24.00 

6.00 

$92.00 

$750.00 

$2,208.00 

$4,500.00 

Unit Sub Total M3 2 30.00 $223.60 $6,708.00 

153222 REMOVE CONCRETE ISLAND (PORTIONS) SQYD 10 1 440.00 $15.00 $6,600.00 

Unit Sub Total SQYD 1 440.00 $15.00 $6,600.00 

Item Code 153222 Total No. of Proj. 4 Total Amount $13,658.00 

153223 REMOVE UNSOUND CONCRETE CF 

CF 

CF 

CF 

CF 

CF 

CF 

CF 

CF 

CF 

1 

2 

3 

4 

6 

7 

8 

10 

11 

12 

1 

1 

8 

9 

2 

6 

3 

7 

6 

3 

80.00 

142.00 

970.00 

8,597.00 

47.00 

2,258.00 

481.00 

755.00 

2,546.00 

937.30 

$300.00 

$70.00 

$83.86 

$41.64 

$387.02 

$66.95 

$91.68 

$74.51 

$58.96 

$90.62 

$24,000.00 

$9,940.00 

$81,345.00 

$357,980.00 

$18,190.00 

$151,169.00 

$44,096.00 

$56,255.00 

$150,104.00 

$84,937.00 

Unit Sub Total CF 46 16,813.30 $58.17 $978,016.00 

153223 REMOVE UNSOUND CONCRETE M3 

M3 

2 

3 

1 

1 

20.00 

1.00 

$2,575.00 

$8,000.00 

$51,500.00 

$8,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153223 REMOVE UNSOUND CONCRETE M3 8 1 47.00 $4,280.00 $201,160.00 

Unit Sub Total M3 3 68.00 $3,833.24 $260,660.00 

Item Code 153223 Total No. of Proj. 49 Total Amount $1,238,676.00 

153225 PREPARE CONCRETE BRIDGE DECK SURFACE M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

5 

6 

7 

8 

11 

1 

3 

2 

1 

1 

3 

1 

2 

1,202.00 

19,261.00 

3,517.00 

750.00 

1,617.00 

1,165.00 

6,277.00 

2,825.00 

$8.00 

$5.40 

$4.50 

$26.00 

$9.00 

$25.65 

$5.20 

$13.34 

$9,616.00 

$104,032.00 

$15,834.00 

$19,500.00 

$14,553.00 

$29,881.00 

$32,640.40 

$37,690.00 

Unit Sub Total M2 14 36,614.00 $7.20 $263,746.40 

153225 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

7 

8 

10 

12 

2 

3 

8 

7 

1 

2 

3 

1 

37,748.00 

257,347.00 

158,089.00 

218,912.00 

4,189.00 

50,334.00 

34,219.00 

10,536.00 

$0.25 

$0.35 

$0.46 

$0.45 

$0.30 

$0.45 

$0.33 

$0.60 

$9,437.00 

$91,312.65 

$73,117.22 

$98,834.00 

$1,256.70 

$22,591.00 

$11,263.70 

$6,321.60 

Unit Sub Total SQFT 27 771,374.00 $0.41 $314,133.87 

Item Code 153225 Total No. of Proj. 41 Total Amount $577,880.27 

153229 REMOVE CONCRETE BARRIER (TYPE K) LF 11 2 16,240.00 $3.19 $51,840.00 

Unit Sub Total LF 2 16,240.00 $3.19 $51,840.00 

153229 REMOVE CONCRETE BARRIER (TYPE K) M 

M 

M 

M 

4 

8 

10 

11 

2 

2 

1 

6 

1,638.00 

3,594.00 

400.00 

13,478.00 

$13.69 

$12.45 

$10.00 

$6.18 

$22,428.00 

$44,760.00 

$4,000.00 

$83,230.00 

Unit Sub Total M 11 19,110.00 $8.08 $154,418.00 

Item Code 153229 Total No. of Proj. 13 Total Amount $206,258.00 

153230 REMOVE CONCRETE BARRIER (TYPE 50) LF 4 3 1,158.00 $25.54 $29,570.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 3 1,158.00 $25.54 $29,570.00 

153230 REMOVE CONCRETE BARRIER (TYPE 50) M 4 2 15,770.00 $10.42 $164,260.00 

Unit Sub Total M 2 15,770.00 $10.42 $164,260.00 

Item Code 153230 Total No. of Proj. 5 Total Amount $193,830.00 

153235 CLEAN BRIDGE DECK M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

7 

8 

11 

1 

2 

2 

1 

2 

3 

468.00 

3,460.00 

4,580.00 

9,866.00 

17,946.00 

12,975.00 

$12.00 

$3.12 

$4.00 

$4.00 

$4.55 

$6.73 

$5,616.00 

$10,782.40 

$18,320.00 

$39,464.00 

$81,665.30 

$87,280.00 

Unit Sub Total M2 11 49,295.00 $4.93 $243,127.70 

153235 CLEAN BRIDGE DECK SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

3 

1 

9 

8 

2 

2 

5 

4 

4 

6 

4 

54,048.00 

200,813.00 

489,666.00 

3,208,873.00 

166,328.00 

46,518.00 

911,768.00 

361,027.00 

677,746.00 

1,052,153.00 

400,050.00 

$0.33 

$0.12 

$0.22 

$0.16 

$0.25 

$0.30 

$0.16 

$0.18 

$0.15 

$0.17 

$0.21 

$17,956.75 

$24,097.56 

$106,115.63 

$500,826.12 

$41,852.20 

$13,955.40 

$142,493.80 

$66,663.00 

$98,337.85 

$173,937.85 

$83,305.00 

Unit Sub Total SQFT 48 7,568,990.00 $0.17 $1,269,541.16 

Item Code 153235 Total No. of Proj. 59 Total Amount $1,512,668.86 

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK) 

CY 

CY 

CY 

4 

7 

8 

1 

2 

1 

220.00 

50.00 

16.00 

$560.00 

$100.00 

$110.00 

$123,200.00 

$5,000.00 

$1,760.00 

Unit Sub Total CY 4 286.00 $454.41 $129,960.00 

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK) 

LF 3 1 290.00 $20.00 $5,800.00 

Unit Sub Total LF 1 290.00 $20.00 $5,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK) 

M 11 1 61.00 $150.00 $9,150.00 

Unit Sub Total M 1 61.00 $150.00 $9,150.00 

153239 REMOVE CONCRETE (CURB, GUTTER, AND 
SIDEWALK) 

M3 

M3 

M3 

M3 

M3 

3 

5 

7 

8 

11 

1 

1 

1 

1 

1 

6.00 

45.00 

240.00 

1,120.00 

17.00 

$370.00 

$294.00 

$130.00 

$64.00 

$288.00 

$2,220.00 

$13,230.00 

$31,200.00 

$71,680.00 

$4,896.00 

Unit Sub Total M3 5 1,428.00 $86.29 $123,226.00 

Item Code 153239 Total No. of Proj. 11 Total Amount $268,136.00 

153246 REMOVE CONCRETE (MISCELLANEOUS) CY 

CY 

CY 

3 

4 

11 

1 

2 

1 

8.00 

148.00 

6.00 

$150.00 

$89.46 

$400.00 

$1,200.00 

$13,240.00 

$2,400.00 

Unit Sub Total CY 4 162.00 $103.95 $16,840.00 

153246 REMOVE CONCRETE (MISCELLANEOUS) M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

4 

7 

8 

12 

1 

1 

1 

1 

1 

2 

17.00 

1.40 

73.00 

4.00 

39.00 

50.00 

$180.00 

$1,150.00 

$175.00 

$200.00 

$170.00 

$194.00 

$3,060.00 

$1,610.00 

$12,775.00 

$800.00 

$6,630.00 

$9,700.00 

Unit Sub Total M3 7 184.40 $187.50 $34,575.00 

Item Code 153246 Total No. of Proj. 11 Total Amount $51,415.00 

153250 REMOVE SOUND WALL M 

M 

3 

11 

1 

1 

100.00 

250.00 

$44.00 

$39.00 

$4,400.00 

$9,750.00 

Unit Sub Total M 2 350.00 $40.43 $14,150.00 

Item Code 153250 Total No. of Proj. 2 Total Amount $14,150.00 

153531 ACCESS OPENING, SOFFIT EA 

EA 

7 

11 

1 

3 

2.00 

35.00 

$1,100.00 

$1,442.86 

$2,200.00 

$50,500.00 

Unit Sub Total EA 4 37.00 $1,424.32 $52,700.00 

Item Code 153531 Total No. of Proj. 4 Total Amount $52,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

153540 SHATTER CONCRETE M2 11 1 2,490.00 $3.00 $7,470.00 

Unit Sub Total M2 1 2,490.00 $3.00 $7,470.00 

Item Code 153540 Total No. of Proj. 1 Total Amount $7,470.00 

155003 CAP INLET 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

7 

8 

11 

12 

2 

7 

4 

6 

3 

8 

1 

31 

23.00 

101.00 

9.00 

91.00 

23.00 

72.00 

1.00 

320.00 

$939.13 

$1,084.94 

$1,477.78 

$1,653.44 

$1,179.78 

$1,655.56 

$1,500.00 

$1,383.68 

$21,600.00 

$109,579.20 

$13,300.00 

$150,463.00 

$27,135.00 

$119,200.00 

$1,500.00 

$442,777.20 

Item Code 155003 Total No. of Proj. 31 Total Amount $442,777.20 

155006 CAP RISER EA 11 3 18.00 $1,527.78 $27,500.00 

Unit Sub Total EA 3 18.00 $1,527.78 $27,500.00 

Item Code 155006 Total No. of Proj. 3 Total Amount $27,500.00 

155007 CAP MANHOLE EA 7 1 1.00 $3,000.00 $3,000.00 

Unit Sub Total EA 1 1.00 $3,000.00 $3,000.00 

Item Code 155007 Total No. of Proj. 1 Total Amount $3,000.00 

155009 CAP REINFORCED CONCRETE BOX OPENING EA 7 1 1.00 $1,600.00 $1,600.00 

Unit Sub Total EA 1 1.00 $1,600.00 $1,600.00 

Item Code 155009 Total No. of Proj. 1 Total Amount $1,600.00 

156535 REMOVE BOX CULVERT M3 12 1 1.50 $2,500.00 $3,750.00 

Unit Sub Total M3 1 1.50 $2,500.00 $3,750.00 

Item Code 156535 Total No. of Proj. 1 Total Amount $3,750.00 

156572 REMOVE RAILING M 7 1 16.00 $100.00 $1,600.00 

Unit Sub Total M 1 16.00 $100.00 $1,600.00 

Item Code 156572 Total No. of Proj. 1 Total Amount $1,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

156579 REMOVE BRIDGE RAILING LF 

LF 

1 

5 

1 

1 

80.00 

150.00 

$32.50 

$18.00 

$2,600.00 

$2,700.00 

156579 REMOVE BRIDGE RAILING 

Unit Sub Total LF 

M 

M 

5 

7 

2 

1 

2 

230.00 

2.00 

1,332.00 

$23.04 

$340.00 

$72.25 

$5,300.00 

$680.00 

$96,240.00 

Unit Sub Total M 3 1,334.00 $72.65 $96,920.00 

Item Code 156579 Total No. of Proj. 5 Total Amount $102,220.00 

156585 REMOVE CRASH CUSHION EA 

EA 

EA 

EA 

5 

7 

8 

11 

1 

2 

1 

3 

1.00 

3.00 

1.00 

5.00 

$4,285.00 

$1,083.33 

$300.00 

$3,040.00 

$4,285.00 

$3,250.00 

$300.00 

$15,200.00 

Unit Sub Total EA 7 10.00 $2,303.50 $23,035.00 

Item Code 156585 Total No. of Proj. 7 Total Amount $23,035.00 

156590 REMOVE CRASH CUSHION (SAND FILLED) EA 

EA 

EA 

EA 

EA 

4 

5 

7 

10 

11 

4 

5 

1 

1 

1 

33.00 

16.00 

1.00 

2.00 

1.00 

$798.48 

$1,356.16 

$728.00 

$665.00 

$775.00 

$26,350.00 

$21,698.54 

$728.00 

$1,330.00 

$775.00 

Unit Sub Total EA 12 53.00 $960.03 $50,881.54 

Item Code 156590 Total No. of Proj. 12 Total Amount $50,881.54 

157550 BRIDGE REMOVAL LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

7 

8 

10 

11 

2 

3 

2 

2 

1 

1 

2 

2.00 

3.00 

2.00 

2.00 

1.00 

1.00 

2.00 

$175,000.00 

$78,333.33 

$165,000.00 

$97,500.00 

$147,000.00 

$50,000.00 

$262,500.00 

$350,000.00 

$235,000.00 

$330,000.00 

$195,000.00 

$147,000.00 

$50,000.00 

$525,000.00 

Unit Sub Total LS 13 13.00 $140,923.08 $1,832,000.00 

Item Code 157550 Total No. of Proj. 13 Total Amount $1,832,000.00 

157551 BRIDGE REMOVAL, LOCATION A LS 1 1 1.00 $1,100,000.00 $1,100,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

157551 BRIDGE REMOVAL, LOCATION A LS 

LS 

LS 

2 

5 

11 

1 

1 

1 

1.00 

1.00 

1.00 

$110,000.00 

$85,300.00 

$330,000.00 

$110,000.00 

$85,300.00 

$330,000.00 

Unit Sub Total LS 4 4.00 $406,325.00 $1,625,300.00 

Item Code 157551 Total No. of Proj. 4 Total Amount $1,625,300.00 

157552 BRIDGE REMOVAL, LOCATION B LS 

LS 

LS 

1 

2 

5 

1 

1 

1 

1.00 

1.00 

1.00 

$1,200,000.00 

$3,200,000.00 

$245,000.00 

$1,200,000.00 

$3,200,000.00 

$245,000.00 

Unit Sub Total LS 3 3.00 $1,548,333.33 $4,645,000.00 

Item Code 157552 Total No. of Proj. 3 Total Amount $4,645,000.00 

157560 BRIDGE REMOVAL (PORTION) LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

1 

3 

1 

1 

2 

6 

1 

4 

2 

1 

2.00 

1.00 

3.00 

1.00 

1.00 

2.00 

6.00 

1.00 

4.00 

2.00 

1.00 

$34,500.00 

$99,000.00 

$130,333.33 

$124,000.00 

$106,900.00 

$35,125.00 

$73,212.50 

$550,000.00 

$12,486.40 

$5,400.00 

$45,500.00 

$69,000.00 

$99,000.00 

$391,000.00 

$124,000.00 

$106,900.00 

$70,250.00 

$439,275.00 

$550,000.00 

$49,945.60 

$10,800.00 

$45,500.00 

Unit Sub Total LS 24 24.00 $81,486.28 $1,955,670.60 

Item Code 157560 Total No. of Proj. 24 Total Amount $1,955,670.60 

157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

10 

1 

1 

5 

7 

1 

1 

6 

1 

2 

1.00 

1.00 

5.00 

7.00 

1.00 

1.00 

6.00 

1.00 

2.00 

$100,000.00 

$6,600.00 

$31,100.00 

$50,242.86 

$63,200.00 

$11,400.00 

$19,416.67 

$21,000.00 

$7,000.00 

$100,000.00 

$6,600.00 

$155,500.00 

$351,700.00 

$63,200.00 

$11,400.00 

$116,500.00 

$21,000.00 

$14,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

157561 BRIDGE REMOVAL (PORTION), LOCATION A LS 

LS 

11 

12 

5 

1 

5.00 

1.00 

$28,100.00 

$28,800.00 

$140,500.00 

$28,800.00 

Unit Sub Total LS 31 31.00 $32,554.84 $1,009,200.00 

157561 BRIDGE REMOVAL (PORTION), LOCATION A M3 3 1 7,452.00 $120.00 $894,240.00 

Unit Sub Total M3 1 7,452.00 $120.00 $894,240.00 

Item Code 157561 Total No. of Proj. 32 Total Amount $1,903,440.00 

157562 BRIDGE REMOVAL (PORTION), LOCATION B LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

1 

5 

7 

1 

1 

6 

1 

2 

6 

1 

1.00 

1.00 

5.00 

7.00 

1.00 

1.00 

6.00 

1.00 

2.00 

6.00 

1.00 

$25,000.00 

$3,800.00 

$32,400.00 

$37,000.00 

$29,700.00 

$11,400.00 

$24,083.33 

$24,000.00 

$36,000.00 

$22,250.00 

$10,400.00 

$25,000.00 

$3,800.00 

$162,000.00 

$259,000.00 

$29,700.00 

$11,400.00 

$144,500.00 

$24,000.00 

$72,000.00 

$133,500.00 

$10,400.00 

Unit Sub Total LS 32 32.00 $27,353.13 $875,300.00 

Item Code 157562 Total No. of Proj. 32 Total Amount $875,300.00 

157563 BRIDGE REMOVAL (PORTION), LOCATION C LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

6 

7 

10 

11 

1 

1 

3 

4 

1 

3 

2 

5 

1.00 

1.00 

3.00 

4.00 

1.00 

3.00 

2.00 

5.00 

$40,000.00 

$43,000.00 

$10,833.33 

$28,750.00 

$24,000.00 

$128,333.33 

$36,000.00 

$28,600.00 

$40,000.00 

$43,000.00 

$32,500.00 

$115,000.00 

$24,000.00 

$385,000.00 

$72,000.00 

$143,000.00 

Unit Sub Total LS 20 20.00 $42,725.00 $854,500.00 

Item Code 157563 Total No. of Proj. 20 Total Amount $854,500.00 

157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 

LS 

LS 

2 

4 

7 

1 

3 

2 

1.00 

3.00 

2.00 

$5,950.00 

$47,666.67 

$148,500.00 

$5,950.00 

$143,000.00 

$297,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

157564 BRIDGE REMOVAL (PORTION), LOCATION D LS 

LS 

10 

11 

2 

4 

2.00 

4.00 

$18,500.00 

$20,125.00 

$37,000.00 

$80,500.00 

Unit Sub Total LS 12 12.00 $46,954.17 $563,450.00 

Item Code 157564 Total No. of Proj. 12 Total Amount $563,450.00 

157565 BRIDGE REMOVAL (PORTION), LOCATION E LS 

LS 

LS 

LS 

LS 

2 

4 

7 

10 

11 

1 

1 

2 

2 

3 

1.00 

1.00 

2.00 

2.00 

3.00 

$7,400.00 

$100,000.00 

$40,000.00 

$21,000.00 

$29,000.00 

$7,400.00 

$100,000.00 

$80,000.00 

$42,000.00 

$87,000.00 

Unit Sub Total LS 9 9.00 $35,155.56 $316,400.00 

Item Code 157565 Total No. of Proj. 9 Total Amount $316,400.00 

157566 BRIDGE REMOVAL (PORTION), LOCATION F LS 

LS 

LS 

7 

10 

11 

2 

1 

1 

2.00 

1.00 

1.00 

$35,000.00 

$2,000.00 

$20,000.00 

$70,000.00 

$2,000.00 

$20,000.00 

Unit Sub Total LS 4 4.00 $23,000.00 $92,000.00 

Item Code 157566 Total No. of Proj. 4 Total Amount $92,000.00 

157567 BRIDGE REMOVAL (PORTION), LOCATION G LS 

LS 

7 

11 

1 

1 

1.00 

1.00 

$4,000.00 

$10,000.00 

$4,000.00 

$10,000.00 

Unit Sub Total LS 2 2.00 $7,000.00 $14,000.00 

Item Code 157567 Total No. of Proj. 2 Total Amount $14,000.00 

157568 BRIDGE REMOVAL (PORTION), LOCATION H 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$25,000.00 

$25,000.00 

$25,000.00 

$25,000.00 

Item Code 157568 Total No. of Proj. 1 Total Amount $25,000.00 

157569 BRIDGE REMOVAL (PORTION), LOCATION I 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$14,000.00 

$14,000.00 

$14,000.00 

$14,000.00 

Item Code 157569 Total No. of Proj. 1 Total Amount $14,000.00 

157570 BRIDGE REMOVAL (PORTION), LOCATION J 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$17,000.00 

$17,000.00 

$17,000.00 

$17,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 157570 Total No. of Proj. 1 Total Amount $17,000.00 

157571 BRIDGE REMOVAL (PORTION), LOCATION K LS 7 1 1.00 $52,000.00 $52,000.00 

Unit Sub Total 1LS 1.00 $52,000.00 $52,000.00 

Item Code 157571 Total No. of Proj. 1 Total Amount $52,000.00 

157572 BRIDGE REMOVAL (PORTION), LOCATION L LS 7 1 1.00 $5,000.00 $5,000.00 

Unit Sub Total 1LS 1.00 $5,000.00 $5,000.00 

Item Code 157572 Total No. of Proj. 1 Total Amount $5,000.00 

157573 BRIDGE REMOVAL (PORTION), LOCATION M LS 7 1 1.00 $4,000.00 $4,000.00 

Unit Sub Total 1LS 1.00 $4,000.00 $4,000.00 

Item Code 157573 Total No. of Proj. 1 Total Amount $4,000.00 

157581 BRIDGE REMOVAL (PORTION), LOCATION 1 LS 2 1 1.00 $40,500.00 $40,500.00 

Unit Sub Total 1LS 1.00 $40,500.00 $40,500.00 

Item Code 157581 Total No. of Proj. 1 Total Amount $40,500.00 

158100 SALVAGE CRASH CUSHION EA 3 1 

EA 5 1 

1.00 

1.00 

$720.00 

$985.00 

$720.00 

$985.00 

Unit Sub Total 2EA 2.00 $852.50 $1,705.00 

Item Code 158100 Total No. of Proj. 2 Total Amount $1,705.00 

158210 RESET TEMPORARY RAILING (TYPE K) LF 1 2 

LF 2 1 

LF 11 1 

3,650.00 

400.00 

1,700.00 

$3.00 

$5.00 

$3.80 

$10,950.00 

$2,000.00 

$6,460.00 

Unit Sub Total 4LF 5,750.00 $3.38 $19,410.00 

158210 RESET TEMPORARY RAILING (TYPE K) M 1 2 5,040.00 $12.79 $64,480.00 

Unit Sub Total 2M 5,040.00 $12.79 $64,480.00 

Item Code 158210 Total No. of Proj. 6 Total Amount $83,890.00 

160101 CLEARING AND GRUBBING HA 7 1 14.00 $7,500.00 $105,000.00 

Unit Sub Total 1HA 14.00 $7,500.00 $105,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

160101 CLEARING AND GRUBBING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

13 

14 

39 

25 

31 

18 

32 

15 

5 

12 

19 

15 

13.00 

14.00 

39.00 

25.00 

31.00 

18.00 

32.00 

15.00 

5.00 

12.00 

19.00 

15.00 

$29,165.38 

$29,490.79 

$48,072.06 

$51,656.30 

$26,304.70 

$15,572.22 

$19,547.91 

$21,032.85 

$36,000.00 

$26,530.92 

$94,093.53 

$33,332.68 

$379,150.00 

$412,871.03 

$1,874,810.50 

$1,291,407.60 

$815,445.80 

$280,300.00 

$625,533.00 

$315,492.78 

$180,000.00 

$318,371.00 

$1,787,777.06 

$499,990.26 

Unit Sub Total LS 238 238.00 $36,895.58 $8,781,149.03 

Item Code 160101 Total No. of Proj. 239 Total Amount $8,886,149.03 

160120 REMOVE TREE EA 

EA 

EA 

EA 

EA 

3 

4 

5 

8 

11 

1 

2 

1 

2 

1 

3.00 

520.00 

31.00 

48.00 

1.00 

$2,665.00 

$493.27 

$2,500.00 

$1,306.25 

$2,000.00 

$7,995.00 

$256,500.00 

$77,500.00 

$62,700.00 

$2,000.00 

Unit Sub Total EA 7 603.00 $674.45 $406,695.00 

Item Code 160120 Total No. of Proj. 7 Total Amount $406,695.00 

160132 DEMOLISH BUILDING LS 2 1 1.00 $11,841.03 $11,841.03 

Unit Sub Total LS 1 1.00 $11,841.03 $11,841.03 

Item Code 160132 Total No. of Proj. 1 Total Amount $11,841.03 

170101 DEVELOP WATER SUPPLY LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

8 

9 

10 

11 

7 

2 

6 

1 

6 

1 

1 

10 

7.00 

2.00 

6.00 

1.00 

6.00 

1.00 

1.00 

10.00 

$12,357.14 

$20,000.00 

$17,333.33 

$5,500.00 

$59,664.21 

$40,000.00 

$5,000.00 

$21,787.50 

$86,500.00 

$40,000.00 

$104,000.00 

$5,500.00 

$357,985.28 

$40,000.00 

$5,000.00 

$217,875.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 34 34.00 $25,201.77 $856,860.28 

Item Code 170101 Total No. of Proj. 34 Total Amount $856,860.28 

190101 ROADWAY EXCAVATION CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

10 

11 

31 

6 

5 

12 

13 

6 

6 

12 

12 

36,166.00 

162,770.00 

474,869.00 

4,595.00 

15,123.00 

71,528.00 

6,832.20 

4,832.00 

1,346.00 

64,423.00 

28,149.90 

$16.64 

$9.12 

$23.07 

$34.27 

$31.85 

$18.31 

$31.96 

$25.54 

$57.39 

$16.85 

$19.15 

$601,790.00 

$1,484,855.00 

$10,956,737.00 

$157,464.80 

$481,597.50 

$1,309,999.50 

$218,353.00 

$123,428.20 

$77,252.00 

$1,085,665.00 

$538,954.85 

Unit Sub Total CY 124 870,634.10 $19.57 $17,036,096.85 

190101 ROADWAY EXCAVATION M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

7 

6 

9 

17 

16 

11 

22 

7 

5 

11 

11 

2 

84,530.00 

70,620.00 

2,208,300.00 

579,914.00 

379,805.00 

95,103.00 

461,254.00 

103,326.00 

253,140.00 

280,220.00 

2,910,706.00 

8,400.00 

$16.06 

$32.53 

$8.77 

$13.53 

$17.50 

$26.00 

$32.84 

$20.51 

$14.92 

$8.55 

$8.21 

$18.14 

$1,357,400.00 

$2,297,301.40 

$19,373,590.00 

$7,844,255.20 

$6,647,055.00 

$2,472,339.00 

$15,147,323.00 

$2,119,645.00 

$3,777,872.50 

$2,396,431.00 

$23,895,366.00 

$152,390.00 

Unit Sub Total M3 124 7,435,318.00 $11.77 $87,480,968.10 

Item Code 190101 Total No. of Proj. 248 Total Amount $104,517,064.95 

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD) 

CY 

CY 

CY 

CY 

3 

7 

11 

12 

2 

2 

1 

1 

12,070.00 

180.00 

240.00 

280.00 

$101.13 

$146.67 

$188.00 

$152.00 

$1,220,600.00 

$26,400.00 

$45,120.00 

$42,560.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total CY 6 12,770.00 $104.52 $1,334,680.00 

190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

M3 

M3 

M3 

1 

2 

4 

5 

7 

1 

1 

4 

2 

4 

900.00 

1,670.00 

12,600.00 

5,110.00 

12,246.00 

$315.00 

$50.00 

$177.98 

$208.70 

$174.40 

$283,500.00 

$83,500.00 

$2,242,500.00 

$1,066,480.00 

$2,135,720.00 

Unit Sub Total M3 12 32,526.00 $178.68 $5,811,700.00 

Item Code 190105 Total No. of Proj. 18 Total Amount $7,146,380.00 

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY 
DEPOSITED LEAD) 

CY 

CY 

7 

12 

1 

1 

380.00 

20.00 

$275.00 

$306.00 

$104,500.00 

$6,120.00 

Unit Sub Total CY 2 400.00 $276.55 $110,620.00 

190106 ROADWAY EXCAVATION (TYPE Z-3) (AERIALLY 
DEPOSITED LEAD) 

M3 7 1 14.00 $275.00 $3,850.00 

Unit Sub Total M3 1 14.00 $275.00 $3,850.00 

Item Code 190106 Total No. of Proj. 3 Total Amount $114,470.00 

190107 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD) 

CY 12 3 780.00 $54.46 $42,481.70 

Unit Sub Total CY 3 780.00 $54.46 $42,481.70 

190107 ROADWAY EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD) 

M3 

M3 

M3 

4 

7 

8 

2 

3 

2 

28,100.00 

6,685.00 

7,480.00 

$14.08 

$23.79 

$20.29 

$395,600.00 

$159,004.00 

$151,782.50 

Unit Sub Total M3 7 42,265.00 $16.71 $706,386.50 

Item Code 190107 Total No. of Proj. 10 Total Amount $748,868.20 

190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY 
DEPOSITED LEAD) 

CY 8 1 1,260.00 $45.00 $56,700.00 

Unit Sub Total CY 1 1,260.00 $45.00 $56,700.00 

190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY 
DEPOSITED LEAD) 

M3 4 2 39,520.00 $1.22 $48,125.00 

Unit Sub Total M3 2 39,520.00 $1.22 $48,125.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 190108 Total No. of Proj. 3 Total Amount $104,825.00 

190109 ROADWAY EXCAVATION (NATURALLY 
OCCURRING ASBESTOS) 

CY 3 2 1,330.00 $58.98 $78,440.00 

Unit Sub Total CY 2 1,330.00 $58.98 $78,440.00 

190109 ROADWAY EXCAVATION (NATURALLY 
OCCURRING ASBESTOS) 

M3 

M3 

3 

5 

2 

1 

11,641.00 

240.00 

$30.62 

$117.00 

$356,400.08 

$28,080.00 

Unit Sub Total M3 3 11,881.00 $32.36 $384,480.08 

Item Code 190109 Total No. of Proj. 5 Total Amount $462,920.08 

190110 LEAD COMPLIANCE PLAN LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

24 

16 

39 

52 

23 

30 

49 

38 

11 

35 

9 

26 

24.00 

16.00 

39.00 

52.00 

23.00 

30.00 

49.00 

38.00 

11.00 

35.00 

9.00 

26.00 

$2,881.46 

$2,394.75 

$2,928.40 

$2,839.86 

$2,644.39 

$2,800.67 

$4,223.50 

$2,590.20 

$2,059.09 

$2,569.74 

$11,579.16 

$2,788.86 

$69,155.00 

$38,315.99 

$114,207.48 

$147,672.67 

$60,821.00 

$84,020.00 

$206,951.37 

$98,427.44 

$22,650.00 

$89,941.00 

$104,212.48 

$72,510.36 

Unit Sub Total LS 352 352.00 $3,150.24 $1,108,884.79 

Item Code 190110 Total No. of Proj. 352 Total Amount $1,108,884.79 

190113 ASBESTOS COMPLIANCE PLAN LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

7 

8 

3 

1 

5 

1 

1 

1 

1 

3.00 

1.00 

5.00 

1.00 

1.00 

1.00 

1.00 

$5,000.00 

$6,000.00 

$2,660.00 

$3,000.00 

$8,050.00 

$5,000.00 

$2,625.00 

$15,000.00 

$6,000.00 

$13,300.00 

$3,000.00 

$8,050.00 

$5,000.00 

$2,625.00 

Unit Sub Total LS 13 13.00 $4,075.00 $52,975.00 

Item Code 190113 Total No. of Proj. 13 Total Amount $52,975.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

190114 DUST CONTROL PLAN LS 

LS 

1 

3 

1 

3 

1.00 

3.00 

$2,000.00 

$2,316.67 

$2,000.00 

$6,950.00 

Unit Sub Total LS 4 4.00 $2,237.50 $8,950.00 

Item Code 190114 Total No. of Proj. 4 Total Amount $8,950.00 

190115 ASBESTOS COMPLIANCE PLAN (NATURALLY 
OCCURING ASBESTOS) 

LS 

LS 

LS 

3 

4 

5 

5 

1 

1 

5.00 

1.00 

1.00 

$4,675.00 

$2,000.00 

$5,500.00 

$23,375.00 

$2,000.00 

$5,500.00 

Unit Sub Total LS 7 7.00 $4,410.71 $30,875.00 

Item Code 190115 Total No. of Proj. 7 Total Amount $30,875.00 

190116 DUST CONTROL PLAN (NATURALLY OCCURRING 
ASBESTOS) 

LS 

LS 

LS 

3 

4 

5 

5 

1 

1 

5.00 

1.00 

1.00 

$3,179.00 

$2,000.00 

$2,000.00 

$15,895.00 

$2,000.00 

$2,000.00 

Unit Sub Total LS 7 7.00 $2,842.14 $19,895.00 

Item Code 190116 Total No. of Proj. 7 Total Amount $19,895.00 

190117 SAMPLING AND ANALYSIS PLAN (NATURALLY 
OCCURRING ASBESTOS) 

LS 

LS 

3 

5 

1 

1 

1.00 

1.00 

$3,800.00 

$2,000.00 

$3,800.00 

$2,000.00 

Unit Sub Total LS 2 2.00 $2,900.00 $5,800.00 

Item Code 190117 Total No. of Proj. 2 Total Amount $5,800.00 

190130 ROADWAY EXCAVATION (SLIDE REMOVAL) M3 

M3 

4 

7 

1 

1 

180.00 

1,570.00 

$70.00 

$30.00 

$12,600.00 

$47,100.00 

Unit Sub Total M3 2 1,750.00 $34.11 $59,700.00 

Item Code 190130 Total No. of Proj. 2 Total Amount $59,700.00 

190134 ROADWAY EXCAVATION (GORE REMOVAL) CY 6 1 110.00 $50.72 $5,579.20 

Unit Sub Total CY 1 110.00 $50.72 $5,579.20 

Item Code 190134 Total No. of Proj. 1 Total Amount $5,579.20 

190135 ROADWAY GRADING M3 7 1 30.00 $100.00 $3,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 1 30.00 $100.00 $3,000.00 

Item Code 190135 Total No. of Proj. 1 Total Amount $3,000.00 

190161 ROCK EXCAVATION 

Unit Sub Total 

CY 

CY 

CY 

CY 

CY 

1 

2 

6 

8 

1 

1 

1 

1 

4 

11,300.00 

32,800.00 

10,500.00 

16,100.00 

70,700.00 

$26.00 

$24.00 

$39.00 

$95.00 

$42.72 

$293,800.00 

$787,200.00 

$409,500.00 

$1,529,500.00 

$3,020,000.00 

Item Code 190161 Total No. of Proj. 4 Total Amount $3,020,000.00 

190162 STRIPPING EXCAVATION 

Unit Sub Total 

CY 

CY 

8 1 

1 

1,150.00 

1,150.00 

$56.00 

$56.00 

$64,400.00 

$64,400.00 

Item Code 190162 Total No. of Proj. 1 Total Amount $64,400.00 

190170 DRILL HOLE (PRESPLITTING) 

Unit Sub Total 

LF 

LF 

6 1 

1 

19,300.00 

19,300.00 

$6.00 

$6.00 

$115,800.00 

$115,800.00 

Item Code 190170 Total No. of Proj. 1 Total Amount $115,800.00 

190183 RESHAPE SHOULDER M2 8 1 47.00 $2,691.00 $126,477.00 

Unit Sub Total M2 1 47.00 $2,691.00 $126,477.00 

Item Code 190183 Total No. of Proj. 1 Total Amount $126,477.00 

190185 SHOULDER BACKING TON 6 1 1,270.00 $20.50 $26,035.00 

190185 SHOULDER BACKING 

Unit Sub Total TON 

TONN 5 

1 

1 

1,270.00 

63.00 

$20.50 

$75.00 

$26,035.00 

$4,725.00 

Unit Sub Total TONN 1 63.00 $75.00 $4,725.00 

Item Code 190185 Total No. of Proj. 2 Total Amount $30,760.00 

192001 

192001 

STRUCTURE EXCAVATION 

STRUCTURE EXCAVATION 

Unit Sub Total 

CY 

CY 

CY 

M3 

M3 

2 

3 

3 

7 

4 

1 

5 

1 

1 

356.00 

132.00 

488.00 

733.00 

620.00 

$103.40 

$50.00 

$88.95 

$100.00 

$46.00 

$36,810.00 

$6,600.00 

$43,410.00 

$73,300.00 

$28,520.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

192001 STRUCTURE EXCAVATION M3 8 1 75.00 $66.00 $4,950.00 

Unit Sub Total M3 3 1,428.00 $74.77 $106,770.00 

Item Code 192001 Total No. of Proj. 8 Total Amount $150,180.00 

192003 STRUCTURE EXCAVATION (BRIDGE) CY 

CY 

CY 

CY 

CY 

2 

4 

7 

10 

12 

1 

1 

1 

1 

1 

8.00 

235.00 

265.00 

1.50 

153.00 

$176.00 

$80.00 

$40.00 

$2,000.00 

$140.00 

$1,408.00 

$18,800.00 

$10,600.00 

$3,000.00 

$21,420.00 

Unit Sub Total CY 5 662.50 $83.36 $55,228.00 

192003 STRUCTURE EXCAVATION (BRIDGE) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

3 

4 

4 

5 

2 

1 

7 

1 

2 

8 

1,296.00 

3,504.00 

7,250.00 

1,634.00 

3,118.00 

35.00 

4,709.00 

1,738.00 

2,600.00 

29,975.00 

$124.09 

$148.03 

$108.77 

$184.00 

$47.33 

$200.00 

$201.00 

$83.00 

$90.42 

$31.17 

$160,815.00 

$518,690.00 

$788,611.00 

$300,658.00 

$147,586.00 

$7,000.00 

$946,500.00 

$144,254.00 

$235,080.00 

$934,325.00 

Unit Sub Total M3 37 55,859.00 $74.89 $4,183,519.00 

Item Code 192003 Total No. of Proj. 42 Total Amount $4,238,747.00 

192008 STRUCTURE EXCAVATION (TYPE A) M3 

M3 

M3 

3 

4 

9 

1 

1 

1 

3,184.00 

927.00 

880.00 

$450.00 

$400.00 

$40.00 

$1,432,800.00 

$370,800.00 

$35,200.00 

Unit Sub Total M3 3 4,991.00 $368.42 $1,838,800.00 

Item Code 192008 Total No. of Proj. 3 Total Amount $1,838,800.00 

192020 STRUCTURE EXCAVATION (TYPE D) CY 12 1 295.00 $200.00 $59,000.00 

Unit Sub Total CY 1 295.00 $200.00 $59,000.00 

192020 STRUCTURE EXCAVATION (TYPE D) M3 

M3 

M3 

1 

2 

3 

2 

3 

3 

885.00 

1,105.00 

2,143.00 

$1,698.64 

$1,171.04 

$91.48 

$1,503,300.00 

$1,294,000.00 

$196,050.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

192020 STRUCTURE EXCAVATION (TYPE D) M3 

M3 

M3 

5 

7 

11 

1 

2 

2 

600.00 

2,555.00 

2,070.00 

$140.00 

$153.52 

$42.90 

$84,000.00 

$392,250.00 

$88,800.00 

Unit Sub Total M3 13 9,358.00 $380.25 $3,558,400.00 

Item Code 192020 Total No. of Proj. 14 Total Amount $3,617,400.00 

192025 STRUCTURE EXCAVATION (CULVERT) M3 

M3 

4 

7 

1 

1 

23.00 

4,458.00 

$50.00 

$50.00 

$1,150.00 

$222,900.00 

Unit Sub Total M3 2 4,481.00 $50.00 $224,050.00 

Item Code 192025 Total No. of Proj. 2 Total Amount $224,050.00 

192031 STRUCTURE EXCAVATION (PIER COLUMN) 

Unit Sub Total 

CY 

CY 

8 1 

1 

1,280.00 

1,280.00 

$1,600.00 

$1,600.00 

$2,048,000.00 

$2,048,000.00 

Item Code 192031 Total No. of Proj. 1 Total Amount $2,048,000.00 

192035 

192035 

STRUCTURE EXCAVATION (ROCK) 

Unit Sub Total 

STRUCTURE EXCAVATION (ROCK) 

Unit Sub Total 

CY 

CY 

M3 

M3 

8 

10 

1 

1 

1 

1 

3,200.00 

3,200.00 

230.00 

230.00 

$210.00 

$210.00 

$150.00 

$150.00 

$672,000.00 

$672,000.00 

$34,500.00 

$34,500.00 

Item Code 192035 Total No. of Proj. 2 Total Amount $706,500.00 

192036 STRUCTURE EXCAVATION (CRIB WALL) 

Unit Sub Total 

M3 

M3 

5 1 

1 

560.00 

560.00 

$28.00 

$28.00 

$15,680.00 

$15,680.00 

Item Code 192036 Total No. of Proj. 1 Total Amount $15,680.00 

192037 STRUCTURE EXCAVATION (RETAINING WALL) CY 

CY 

CY 

CY 

4 

7 

8 

12 

1 

1 

1 

2 

130.00 

592.00 

450.00 

10,724.00 

$30.00 

$30.00 

$75.00 

$25.58 

$3,900.00 

$17,760.00 

$33,750.00 

$274,364.00 

192037 

Unit Sub Total 

STRUCTURE EXCAVATION (RETAINING WALL) 

CY 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

2 

1 

3 

5 

11,896.00 

210.00 

5,147.00 

8,652.00 

33,719.00 

$27.72 

$165.71 

$85.00 

$42.57 

$38.59 

$329,774.00 

$34,800.00 

$437,495.00 

$368,280.00 

$1,301,147.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

192037 STRUCTURE EXCAVATION (RETAINING WALL) M3 

M3 

M3 

M3 

M3 

M3 

5 

7 

8 

9 

10 

11 

5 

6 

1 

1 

1 

8 

9,587.00 

44,968.00 

280.00 

2,610.00 

1,560.00 

96,791.00 

$55.60 

$59.93 

$230.00 

$13.00 

$180.00 

$54.45 

$533,010.00 

$2,694,845.60 

$64,400.00 

$33,930.00 

$280,800.00 

$5,269,817.00 

Unit Sub Total M3 33 203,524.00 $54.14 $11,018,524.60 

Item Code 192037 Total No. of Proj. 38 Total Amount $11,348,298.60 

192038 STRUCTURE EXCAVATION (SOUND WALL) M3 7 1 80.00 $120.00 $9,600.00 

Unit Sub Total M3 1 80.00 $120.00 $9,600.00 

Item Code 192038 Total No. of Proj. 1 Total Amount $9,600.00 

192049 STRUCTURE EXCAVATION (SOLDIER PILE WALL) CY 1 1 1,070.00 $50.00 $53,500.00 

192049 

Unit Sub Total 

STRUCTURE EXCAVATION (SOLDIER PILE WALL) 

CY 

M3 

M3 

M3 

M3 

M3 

1 

4 

5 

7 

11 

1 

2 

2 

1 

1 

4 

1,070.00 

412.00 

1,100.00 

270.00 

78.00 

2,395.00 

$50.00 

$118.87 

$35.31 

$25.00 

$80.00 

$35.73 

$53,500.00 

$48,976.00 

$38,840.00 

$6,750.00 

$6,240.00 

$85,580.00 

Unit Sub Total M3 10 4,255.00 $43.80 $186,386.00 

Item Code 192049 Total No. of Proj. 11 Total Amount $239,886.00 

192050 STRUCTURE EXCAVATION (TIEBACK WALL) M3 

M3 

M3 

3 

4 

11 

1 

2 

1 

1,270.00 

428.00 

865.00 

$47.00 

$277.15 

$290.00 

$59,690.00 

$118,620.00 

$250,850.00 

Unit Sub Total M3 4 2,563.00 $167.44 $429,160.00 

Item Code 192050 Total No. of Proj. 4 Total Amount $429,160.00 

192053 STRUCTURE EXCAVATION (TYPE Z-2) (AERIALLY 
DEPOSITED LEAD) 

M3 7 1 1,376.00 $200.00 $275,200.00 

Unit Sub Total M3 1 1,376.00 $200.00 $275,200.00 

Item Code 192053 Total No. of Proj. 1 Total Amount $275,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

192054 STRUCTURE EXCAVATION (TYPE Z-3) (AERIALLY 
DEPOSITED LEAD) 

M3 7 1 483.00 $340.00 $164,220.00 

Unit Sub Total M3 1 483.00 $340.00 $164,220.00 

Item Code 192054 Total No. of Proj. 1 Total Amount $164,220.00 

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) CY 2 1 16.00 $300.00 $4,800.00 

Unit Sub Total CY 1 16.00 $300.00 $4,800.00 

192055 STRUCTURE EXCAVATION (SOIL NAIL WALL) M3 

M3 

M3 

M3 

M3 

4 

5 

7 

8 

11 

3 

1 

1 

1 

3 

1,311.00 

940.00 

60.00 

53.00 

890.00 

$64.15 

$12.50 

$80.00 

$297.00 

$115.65 

$84,096.00 

$11,750.00 

$4,800.00 

$15,741.00 

$102,925.00 

Unit Sub Total M3 9 3,254.00 $67.40 $219,312.00 

Item Code 192055 Total No. of Proj. 10 Total Amount $224,112.00 

192057 STRUCTURE EXCAVATION (TYPE Y-1) (AERIALLY 
DEPOSITED LEAD) 

M3 7 2 451.00 $31.57 $14,240.00 

Unit Sub Total M3 2 451.00 $31.57 $14,240.00 

Item Code 192057 Total No. of Proj. 2 Total Amount $14,240.00 

193001 STRUCTURE BACKFILL CY 

CY 

2 

3 

2 

1 

84.00 

82.00 

$151.07 

$80.00 

$12,690.00 

$6,560.00 

Unit Sub Total CY 3 166.00 $115.96 $19,250.00 

193001 STRUCTURE BACKFILL M3 3 1 415.00 $200.00 $83,000.00 

Unit Sub Total M3 1 415.00 $200.00 $83,000.00 

Item Code 193001 Total No. of Proj. 4 Total Amount $102,250.00 

193003 STRUCTURE BACKFILL (BRIDGE) CY 

CY 

CY 

CY 

CY 

CY 

CY 

2 

4 

7 

8 

10 

11 

12 

1 

1 

1 

1 

1 

1 

1 

6.00 

99.00 

179.00 

1,914.00 

1.50 

5.00 

268.00 

$309.00 

$50.00 

$140.00 

$80.00 

$600.00 

$1,512.00 

$163.00 

$1,854.00 

$4,950.00 

$25,060.00 

$153,120.00 

$900.00 

$7,560.00 

$43,684.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total CY 7 2,472.50 $95.91 $237,128.00 

193003 STRUCTURE BACKFILL (BRIDGE) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

3 

4 

4 

5 

2 

1 

7 

1 

1 

2 

9 

946.00 

1,859.00 

6,379.00 

1,673.00 

3,014.00 

11.00 

4,018.00 

2,247.00 

865.00 

4,130.00 

20,451.00 

$130.25 

$79.25 

$186.46 

$141.63 

$70.66 

$400.00 

$84.89 

$90.00 

$80.00 

$33.78 

$55.49 

$123,215.00 

$147,325.00 

$1,189,460.00 

$236,944.00 

$212,974.00 

$4,400.00 

$341,070.00 

$202,230.00 

$69,200.00 

$139,497.00 

$1,134,788.00 

Unit Sub Total M3 39 45,593.00 $83.37 $3,801,103.00 

Item Code 193003 Total No. of Proj. 46 Total Amount $4,038,231.00 

193004 STRUCTURE BACKFILL (CULVERT) M3 

M3 

4 

7 

1 

1 

161.40 

365.00 

$135.00 

$220.00 

$21,789.00 

$80,300.00 

Unit Sub Total M3 2 526.40 $193.94 $102,089.00 

Item Code 193004 Total No. of Proj. 2 Total Amount $102,089.00 

193006 STRUCTURE BACKFILL (SLURRY CEMENT) CY 

CY 

3 

9 

2 

1 

153.00 

0.60 

$391.18 

$1,900.00 

$59,850.00 

$1,140.00 

Unit Sub Total CY 3 153.60 $397.07 $60,990.00 

193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 

M3 

M3 

4 

5 

10 

1 

1 

1 

93.00 

410.00 

16.00 

$108.47 

$130.00 

$105.00 

$10,087.71 

$53,300.00 

$1,680.00 

Unit Sub Total M3 3 519.00 $125.37 $65,067.71 

Item Code 193006 Total No. of Proj. 6 Total Amount $126,057.71 

193012 STRUCTURE BACKFILL (CRIB WALL) M3 5 1 1,040.00 $25.50 $26,520.00 

Unit Sub Total M3 1 1,040.00 $25.50 $26,520.00 

Item Code 193012 Total No. of Proj. 1 Total Amount $26,520.00 

193013 STRUCTURE BACKFILL (RETAINING WALL) CY 4 1 130.00 $50.00 $6,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

193013 STRUCTURE BACKFILL (RETAINING WALL) CY 

CY 

CY 

7 

8 

12 

1 

1 

2 

632.00 

975.00 

15,870.00 

$40.00 

$140.00 

$19.75 

$25,280.00 

$136,500.00 

$313,398.00 

Unit Sub Total CY 5 17,607.00 $27.36 $481,678.00 

193013 STRUCTURE BACKFILL (RETAINING WALL) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

7 

8 

9 

10 

11 

2 

1 

3 

5 

5 

6 

1 

1 

2 

8 

145.00 

4,494.00 

7,444.00 

25,773.00 

9,527.00 

35,525.00 

140.00 

1,970.00 

3,850.00 

118,114.00 

$77.59 

$90.00 

$53.80 

$49.96 

$49.20 

$57.47 

$180.00 

$22.00 

$40.42 

$51.43 

$11,250.00 

$404,460.00 

$400,489.00 

$1,287,602.50 

$468,731.00 

$2,041,604.00 

$25,200.00 

$43,340.00 

$155,600.00 

$6,074,925.00 

Unit Sub Total M3 34 206,982.00 $52.73 $10,913,201.50 

Item Code 193013 Total No. of Proj. 39 Total Amount $11,394,879.50 

193014 STRUCTURE BACKFILL (SOUND WALL) M3 7 1 70.00 $100.00 $7,000.00 

Unit Sub Total M3 1 70.00 $100.00 $7,000.00 

Item Code 193014 Total No. of Proj. 1 Total Amount $7,000.00 

193026 STRUCTURE BACKFILL (TIEBACK WALL) M3 

M3 

M3 

3 

4 

11 

1 

2 

1 

163.00 

32.00 

44.00 

$57.00 

$342.28 

$650.00 

$9,291.00 

$10,953.00 

$28,600.00 

Unit Sub Total M3 4 239.00 $204.37 $48,844.00 

Item Code 193026 Total No. of Proj. 4 Total Amount $48,844.00 

193028 STRUCTURE BACKFILL (SOIL NAIL WALL) CY 2 1 8.00 $200.00 $1,600.00 

Unit Sub Total CY 1 8.00 $200.00 $1,600.00 

193028 STRUCTURE BACKFILL (SOIL NAIL WALL) M3 

M3 

M3 

M3 

4 

5 

8 

11 

3 

1 

1 

3 

40.00 

115.00 

11.00 

80.00 

$183.15 

$100.00 

$370.00 

$319.38 

$7,326.00 

$11,500.00 

$4,070.00 

$25,550.00 

Unit Sub Total M3 8 246.00 $196.93 $48,446.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 193028 Total No. of Proj. 9 Total Amount $50,046.00 

193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) CY 1 1 

CY 8 1 

735.00 

22.00 

$50.00 

$2,000.00 

$36,750.00 

$44,000.00 

Unit Sub Total 2CY 757.00 $106.67 $80,750.00 

193029 STRUCTURE BACKFILL (SOLDIER PILE WALL) M3 1 2 

M3 4 2 

M3 5 1 

M3 7 1 

M3 11 4 

119.00 

108.00 

60.00 

17.00 

195.00 

$111.38 

$31.90 

$88.00 

$240.00 

$153.13 

$13,254.00 

$3,445.00 

$5,280.00 

$4,080.00 

$29,860.00 

Unit Sub Total 10M3 499.00 $112.06 $55,919.00 

Item Code 193029 Total No. of Proj. 12 Total Amount $136,669.00 

193030 PERVIOUS BACKFILL MATERIAL M3 1 1 

M3 2 1 

M3 3 2 

M3 7 1 

M3 11 1 

15.00 

413.00 

12.00 

358.00 

70.00 

$88.00 

$225.00 

$226.67 

$125.00 

$123.00 

$1,320.00 

$92,925.00 

$2,720.00 

$44,750.00 

$8,610.00 

Unit Sub Total 6M3 868.00 $173.19 $150,325.00 

Item Code 193030 Total No. of Proj. 6 Total Amount $150,325.00 

193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL) 

M3 1 1 

M3 3 2 

M3 4 3 

M3 5 2 

M3 7 2 

M3 10 1 

M3 11 8 

17.00 

1,312.00 

588.00 

97.50 

2,577.00 

340.00 

7,238.00 

$75.00 

$84.59 

$92.13 

$84.15 

$109.72 

$120.00 

$90.94 

$1,275.00 

$110,985.00 

$54,175.00 

$8,205.00 

$282,750.00 

$40,800.00 

$658,252.00 

Unit Sub Total 19M3 12,169.50 $95.03 $1,156,442.00 

Item Code 193031 Total No. of Proj. 19 Total Amount $1,156,442.00 

193101 GRAVEL BLANKET M3 11 1 2,290.00 $65.00 $148,850.00 

Unit Sub Total 1M3 2,290.00 $65.00 $148,850.00 

Page  93 



   
   

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 193101 Total No. of Proj. 1 Total Amount $148,850.00 

193114 SAND BACKFILL CY 

CY 

CY 

CY 

CY 

2 

3 

7 

11 

12 

3 

3 

1 

2 

1 

122.00 

38.00 

88.00 

138.00 

15.00 

$152.11 

$184.21 

$200.00 

$112.26 

$80.00 

$18,557.00 

$7,000.00 

$17,600.00 

$15,492.00 

$1,200.00 

193114 SAND BACKFILL 

Unit Sub Total CY 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

10 

3 

2 

5 

2 

1 

2 

2 

2 

1 

8 

401.00 

130.00 

27.00 

425.00 

390.00 

14.00 

36.70 

68.00 

50.00 

440.00 

2,460.00 

$149.25 

$278.85 

$238.89 

$172.75 

$25.44 

$205.00 

$163.08 

$259.41 

$201.20 

$40.00 

$163.14 

$59,849.00 

$36,250.00 

$6,450.00 

$73,420.00 

$9,920.00 

$2,870.00 

$5,985.00 

$17,640.00 

$10,060.00 

$17,600.00 

$401,329.00 

Unit Sub Total M3 28 4,040.70 $143.92 $581,524.00 

Item Code 193114 Total No. of Proj. 38 Total Amount $641,373.00 

193117 CONCRETE BACKFILL FAST SETTING M3 4 1 22.00 $400.00 $8,800.00 

Unit Sub Total M3 1 22.00 $400.00 $8,800.00 

Item Code 193117 Total No. of Proj. 1 Total Amount $8,800.00 

193118 CONCRETE BACKFILL CY 6 1 5.00 $175.00 $875.00 

193118 CONCRETE BACKFILL 

Unit Sub Total CY 

M3 

M3 

M3 

4 

6 

10 

1 

3 

1 

1 

5.00 

330.00 

36.00 

38.00 

$175.00 

$196.85 

$450.00 

$167.00 

$875.00 

$64,960.00 

$16,200.00 

$6,346.00 

Unit Sub Total M3 5 404.00 $216.60 $87,506.00 

Item Code 193118 Total No. of Proj. 6 Total Amount $88,381.00 

193119 LEAN CONCRETE BACKFILL CY 1 1 1,043.00 $110.00 $114,730.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

193119 LEAN CONCRETE BACKFILL CY 8 1 20.00 $120.00 $2,400.00 

Unit Sub Total CY 2 1,063.00 $110.19 $117,130.00 

193119 LEAN CONCRETE BACKFILL M3 

M3 

M3 

M3 

M3 

1 

4 

5 

7 

11 

2 

2 

1 

2 

5 

286.00 

102.00 

140.00 

19.00 

3,335.00 

$294.18 

$240.20 

$220.00 

$326.32 

$167.88 

$84,136.00 

$24,500.00 

$30,800.00 

$6,200.00 

$559,890.00 

Unit Sub Total M3 12 3,882.00 $181.74 $705,526.00 

Item Code 193119 Total No. of Proj. 14 Total Amount $822,656.00 

194001 DITCH EXCAVATION CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

6 

7 

10 

11 

3 

3 

3 

1 

2 

1 

1 

960.00 

98.00 

1,570.00 

45.00 

91.00 

250.00 

120.00 

$15.55 

$49.24 

$16.53 

$100.00 

$65.22 

$21.00 

$42.00 

$14,930.00 

$4,826.00 

$25,955.00 

$4,500.00 

$5,935.00 

$5,250.00 

$5,040.00 

Unit Sub Total CY 14 3,134.00 $21.20 $66,436.00 

194001 DITCH EXCAVATION M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

11 

12 

2 

3 

2 

6 

3 

1 

3 

3 

4 

6 

1 

4,320.00 

1,280.00 

26,600.00 

4,980.00 

329.00 

160.00 

348.00 

1,690.00 

990.00 

6,375.00 

860.00 

$11.11 

$14.82 

$5.14 

$31.42 

$58.04 

$51.00 

$26.72 

$44.53 

$16.96 

$12.37 

$20.00 

$48,000.00 

$18,969.20 

$136,600.00 

$156,485.53 

$19,096.00 

$8,160.00 

$9,300.00 

$75,250.00 

$16,790.00 

$78,845.00 

$17,200.00 

Unit Sub Total M3 34 47,932.00 $12.20 $584,695.73 

Item Code 194001 Total No. of Proj. 48 Total Amount $651,131.73 

197020 EARTH RETAINING STRUCTURE SQYD 2 1 140.00 $495.00 $69,300.00 

Unit Sub Total SQYD 1 140.00 $495.00 $69,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 197020 Total No. of Proj. 1 Total Amount $69,300.00 

197021 EARTH RETAINING STRUCTURE, LOCATION A M2 11 2 1,455.00 $598.25 $870,450.00 

Unit Sub Total 2M2 1,455.00 $598.25 $870,450.00 

Item Code 197021 Total No. of Proj. 2 Total Amount $870,450.00 

197022 EARTH RETAINING STRUCTURE, LOCATION B M2 11 2 2,640.00 $540.00 $1,425,600.00 

Unit Sub Total 2M2 2,640.00 $540.00 $1,425,600.00 

Item Code 197022 Total No. of Proj. 2 Total Amount $1,425,600.00 

197023 EARTH RETAINING STRUCTURE, LOCATION C M2 11 2 4,265.00 $539.59 $2,301,350.00 

Unit Sub Total 2M2 4,265.00 $539.59 $2,301,350.00 

Item Code 197023 Total No. of Proj. 2 Total Amount $2,301,350.00 

197024 EARTH RETAINING STRUCTURE, LOCATION D M2 11 1 980.00 $490.00 $480,200.00 

Unit Sub Total 1M2 980.00 $490.00 $480,200.00 

Item Code 197024 Total No. of Proj. 1 Total Amount $480,200.00 

197060 SOIL NAIL ASSEMBLY LF 2 1 322.00 $170.00 $54,740.00 

Unit Sub Total 1LF 322.00 $170.00 $54,740.00 

197060 SOIL NAIL ASSEMBLY M 4 3 

M 5 1 

M 7 1 

M 8 1 

M 11 3 

5,005.00 

3,030.00 

36,370.00 

256.00 

2,395.00 

$102.27 

$93.00 

$70.00 

$160.00 

$150.86 

$511,874.00 

$281,790.00 

$2,545,900.00 

$40,960.00 

$361,300.00 

Unit Sub Total 9M 47,056.00 $79.52 $3,741,824.00 

Item Code 197060 Total No. of Proj. 10 Total Amount $3,796,564.00 

198001 IMPORTED BORROW CY 1 2 

CY 3 8 

CY 4 1 

CY 5 2 

CY 6 3 

CY 7 5 

480.00 

18,088.00 

2,490.00 

143.00 

8,350.00 

535.00 

$43.06 

$24.40 

$6.00 

$118.18 

$25.08 

$67.36 

$20,670.00 

$441,426.00 

$14,940.00 

$16,900.00 

$209,400.00 

$36,039.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

198001 IMPORTED BORROW CY 

CY 

CY 

CY 

8 

9 

11 

12 

2 

1 

1 

2 

2,800.00 

270.00 

46.00 

1,045.00 

$2.86 

$37.50 

$84.00 

$27.27 

$8,020.00 

$10,125.00 

$3,864.00 

$28,500.00 

Unit Sub Total CY 27 34,247.00 $23.06 $789,884.00 

198001 IMPORTED BORROW M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

3 

1 

4 

4 

3 

4 

11 

1 

4 

4 

4 

1 

240,370.00 

140.00 

1,252,190.00 

20,165.00 

4,820.00 

41,630.00 

124,075.00 

2,800.00 

127,670.00 

210,040.00 

1,271,650.00 

3,590.00 

$19.18 

$100.00 

$10.49 

$6.90 

$18.73 

$14.24 

$9.90 

$36.90 

$12.56 

$14.31 

$9.21 

$20.00 

$4,611,400.00 

$14,000.00 

$13,134,620.00 

$139,074.00 

$90,300.00 

$592,680.00 

$1,228,120.00 

$103,320.00 

$1,602,935.00 

$3,004,982.50 

$11,715,350.00 

$71,800.00 

Unit Sub Total M3 44 3,299,140.00 $11.01 $36,308,581.50 

198001 IMPORTED BORROW TON 

TON 

TON 

2 

3 

11 

1 

1 

2 

14,610.00 

1,400.00 

86.00 

$12.00 

$25.00 

$164.09 

$175,320.00 

$35,000.00 

$14,112.00 

Unit Sub Total TON 4 16,096.00 $13.94 $224,432.00 

Item Code 198001 Total No. of Proj. 75 Total Amount $37,322,897.50 

198007 IMPORTED MATERIAL (SHOULDER BACKING) CY 3 1 11,300.00 $49.00 $553,700.00 

Unit Sub Total CY 1 11,300.00 $49.00 $553,700.00 

198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 

M3 

M3 

M3 

1 

2 

3 

5 

2 

2 

1 

1 

270.00 

890.00 

340.00 

6,760.00 

$107.22 

$77.70 

$75.00 

$26.00 

$28,950.00 

$69,150.00 

$25,500.00 

$175,760.00 

Unit Sub Total M3 6 8,260.00 $36.24 $299,360.00 

198007 IMPORTED MATERIAL (SHOULDER BACKING) TON 

TON 

TON 

1 

2 

3 

13 

14 

7 

13,361.80 

30,037.00 

4,673.00 

$37.66 

$26.81 

$36.99 

$503,236.00 

$805,177.00 

$172,835.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

198007 IMPORTED MATERIAL (SHOULDER BACKING) TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

4 

5 

6 

7 

9 

10 

11 

12 

8 

9 

8 

2 

6 

5 

3 

1 

14,631.00 

13,180.00 

10,470.00 

481.00 

10,120.00 

8,340.00 

1,260.00 

540.00 

$19.97 

$36.58 

$38.66 

$32.02 

$49.41 

$32.48 

$42.43 

$26.00 

$292,199.00 

$482,076.00 

$404,727.50 

$15,400.00 

$499,990.00 

$270,910.00 

$53,464.50 

$14,040.00 

Unit Sub Total TON 76 107,093.80 $32.81 $3,514,055.00 

198007 IMPORTED MATERIAL (SHOULDER BACKING) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

4 

5 

6 

9 

10 

2 

1 

5 

4 

3 

1 

3 

320.00 

14.00 

17,410.00 

98.00 

20,570.00 

76.00 

3,750.00 

$63.13 

$250.00 

$22.38 

$167.74 

$6.63 

$15.00 

$35.07 

$20,200.00 

$3,500.00 

$389,630.00 

$16,438.50 

$136,335.00 

$1,140.00 

$131,525.00 

Unit Sub Total TONN 19 42,238.00 $16.54 $698,768.50 

Item Code 198007 Total No. of Proj. 102 Total Amount $5,065,883.50 

198020 IMPORTED RIVER GRAVEL CY 1 1 90.00 $90.00 $8,100.00 

Unit Sub Total CY 1 90.00 $90.00 $8,100.00 

198020 IMPORTED RIVER GRAVEL M3 3 1 19.00 $182.77 $3,472.63 

Unit Sub Total M3 1 19.00 $182.77 $3,472.63 

Item Code 198020 Total No. of Proj. 2 Total Amount $11,572.63 

198021 IMPORTED ROCKY MATERIAL M3 1 1 80.00 $150.00 $12,000.00 

Unit Sub Total M3 1 80.00 $150.00 $12,000.00 

Item Code 198021 Total No. of Proj. 1 Total Amount $12,000.00 

198050 EMBANKMENT CY 4 1 120.00 $50.00 $6,000.00 

Unit Sub Total CY 1 120.00 $50.00 $6,000.00 

198050 EMBANKMENT M3 

M3 

7 

11 

1 

1 

1,490.00 

53,700.00 

$220.00 

$5.00 

$327,800.00 

$268,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 2 55,190.00 $10.80 $596,300.00 

Item Code 198050 Total No. of Proj. 3 Total Amount $602,300.00 

198200 SUBGRADE ENHANCEMENT FABRIC M2 

M2 

M2 

2 

3 

4 

1 

1 

1 

9,310.00 

75.00 

740.00 

$2.00 

$30.00 

$8.50 

$18,620.00 

$2,250.00 

$6,290.00 

Unit Sub Total M2 3 10,125.00 $2.68 $27,160.00 

198200 SUBGRADE ENHANCEMENT FABRIC SQYD 

SQYD 

1 

3 

1 

1 

7.00 

7,810.00 

$200.00 

$2.00 

$1,400.00 

$15,620.00 

Unit Sub Total SQYD 2 7,817.00 $2.18 $17,020.00 

Item Code 198200 Total No. of Proj. 5 Total Amount $44,180.00 

200001 HIGHWAY PLANTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

3 

4 

4 

4 

14 

5 

15 

5 

1 

1 

10 

8 

3.00 

4.00 

4.00 

4.00 

14.00 

5.00 

15.00 

5.00 

1.00 

1.00 

10.00 

8.00 

$12,600.00 

$40,665.75 

$55,000.00 

$35,250.00 

$51,673.83 

$53,100.00 

$30,026.67 

$23,490.00 

$3,100.00 

$13,260.00 

$67,035.36 

$17,454.00 

$37,800.00 

$162,663.00 

$220,000.00 

$141,000.00 

$723,433.67 

$265,500.00 

$450,400.00 

$117,450.00 

$3,100.00 

$13,260.00 

$670,353.63 

$139,632.00 

Unit Sub Total LS 74 74.00 $39,791.79 $2,944,592.30 

Item Code 200001 Total No. of Proj. 74 Total Amount $2,944,592.30 

200002 ROADSIDE CLEARING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

8 

10 

11 

12 

1 

3 

1 

3 

2 

1 

4 

1 

1.00 

3.00 

1.00 

3.00 

2.00 

1.00 

4.00 

1.00 

$4,722.06 

$7,786.33 

$2,500.00 

$42,422.79 

$11,250.00 

$15,700.00 

$23,625.00 

$96,228.03 

$4,722.06 

$23,359.00 

$2,500.00 

$127,268.36 

$22,500.00 

$15,700.00 

$94,500.00 

$96,228.03 

Page  99 



   
   

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 16 16.00 $24,173.59 $386,777.45 

Item Code 200002 Total No. of Proj. 16 Total Amount $386,777.45 

200052 PRUNE EXISTING PLANTS LS 

LS 

LS 

LS 

LS 

LS 

3 

5 

6 

7 

8 

12 

2 

1 

1 

1 

2 

1 

2.00 

1.00 

1.00 

1.00 

2.00 

1.00 

$9,494.56 

$2,000.00 

$20,000.00 

$25,000.00 

$5,350.00 

$20,171.00 

$18,989.12 

$2,000.00 

$20,000.00 

$25,000.00 

$10,700.00 

$20,171.00 

Unit Sub Total LS 8 8.00 $12,107.52 $96,860.12 

Item Code 200052 Total No. of Proj. 8 Total Amount $96,860.12 

200101 IMPORTED TOPSOIL CY 

CY 

CY 

CY 

1 

2 

3 

8 

2 

1 

1 

2 

380.00 

25.00 

2,440.00 

2,032.00 

$52.05 

$80.00 

$44.00 

$28.35 

$19,780.00 

$2,000.00 

$107,360.00 

$57,600.00 

Unit Sub Total CY 6 4,877.00 $38.29 $186,740.00 

200101 IMPORTED TOPSOIL M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

5 

6 

11 

12 

1 

2 

1 

3 

1 

4 

1 

100.00 

3,030.00 

580.00 

1,802.00 

350.00 

3,170.00 

290.00 

$85.00 

$76.00 

$20.00 

$38.04 

$65.00 

$49.15 

$100.00 

$8,500.00 

$230,290.00 

$11,600.00 

$68,540.00 

$22,750.00 

$155,810.00 

$29,000.00 

Unit Sub Total M3 13 9,322.00 $56.48 $526,490.00 

Item Code 200101 Total No. of Proj. 19 Total Amount $713,230.00 

200114 ROCK BLANKET M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

6 

7 

8 

11 

1 

2 

1 

1 

1 

1 

750.00 

3,510.00 

1,640.00 

110.00 

4,070.00 

40.00 

$45.00 

$77.85 

$76.00 

$158.13 

$85.00 

$200.00 

$33,750.00 

$273,240.00 

$124,640.00 

$17,394.30 

$345,950.00 

$8,000.00 

Unit Sub Total M2 7 10,120.00 $79.35 $802,974.30 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

200114 ROCK BLANKET SQYD 

SQYD 

10 

12 

1 

2 

850.00 

740.00 

$39.00 

$99.32 

$33,150.00 

$73,496.70 

Unit Sub Total SQYD 3 1,590.00 $67.07 $106,646.70 

Item Code 200114 Total No. of Proj. 10 Total Amount $909,621.00 

202003 IRON SULFATE KG 11 2 3,540.00 $1.43 $5,065.20 

202003 IRON SULFATE 

Unit Sub Total KG 

LB 

LB 

LB 

8 

11 

12 

2 

1 

2 

1 

3,540.00 

320.00 

1,130.00 

260.00 

$1.43 

$1.89 

$1.56 

$0.55 

$5,065.20 

$604.80 

$1,767.00 

$143.00 

Unit Sub Total LB 4 1,710.00 $1.47 $2,514.80 

Item Code 202003 Total No. of Proj. 6 Total Amount $7,580.00 

202006 SOIL AMENDMENT CY 

CY 

CY 

CY 

3 

4 

6 

12 

1 

1 

1 

1 

100.00 

20.00 

6.00 

37.00 

$56.54 

$30.00 

$22.00 

$10.60 

$5,654.00 

$600.00 

$132.00 

$392.20 

202006 SOIL AMENDMENT 

Unit Sub Total CY 

M3 

M3 

4 

6 

4 

1 

1 

163.00 

140.00 

68.00 

$41.58 

$69.34 

$62.00 

$6,778.20 

$9,707.60 

$4,216.00 

Unit Sub Total M3 2 208.00 $66.94 $13,923.60 

Item Code 202006 Total No. of Proj. 6 Total Amount $20,701.80 

202007 DUFF HA 9 2 52.00 $6,511.54 $338,600.00 

202007 DUFF 

Unit Sub Total HA 

M2 

M2 

M2 

M2 

M2 

5 

7 

9 

10 

11 

2 

3 

3 

2 

3 

2 

52.00 

20,300.00 

124,700.00 

30,010.00 

8,300.00 

62,440.00 

$6,511.54 

$0.86 

$0.76 

$2.00 

$3.86 

$5.26 

$338,600.00 

$17,506.30 

$94,510.00 

$60,010.00 

$32,000.00 

$328,440.00 

202007 DUFF 

Unit Sub Total M2 

SQYD 

SQYD 

2 

3 

13 

1 

4 

245,750.00 

1,550.00 

3,730.00 

$2.17 

$5.00 

$5.51 

$532,466.30 

$7,750.00 

$20,562.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

202007 DUFF SQYD 

SQYD 

SQYD 

5 

8 

11 

1 

1 

1 

1,560.00 

1,770.00 

20.00 

$12.00 

$5.00 

$120.00 

$18,720.00 

$8,850.00 

$2,400.00 

Unit Sub Total SQYD 8 8,630.00 $6.75 $58,282.00 

Item Code 202007 Total No. of Proj. 23 Total Amount $929,348.30 

202011 MULCH CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

3 

4 

5 

6 

7 

8 

10 

11 

12 

6 

2 

2 

1 

1 

1 

1 

2 

1 

833.00 

1,534.00 

28.00 

50.00 

2.00 

1,280.00 

150.00 

4,720.00 

151.00 

$53.65 

$9.91 

$70.36 

$32.33 

$345.00 

$36.93 

$30.10 

$24.09 

$25.20 

$44,688.60 

$15,196.00 

$1,970.00 

$1,616.50 

$690.00 

$47,270.40 

$4,515.00 

$113,685.50 

$3,805.20 

Unit Sub Total CY 17 8,748.00 $26.68 $233,437.20 

202011 MULCH M3 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

5 

6 

7 

10 

11 

1 

1 

1 

1 

3 

1 

2 

61.00 

260.00 

15.00 

9,570.00 

4,300.00 

3.00 

2,340.00 

$95.00 

$33.43 

$165.00 

$27.00 

$43.17 

$155.00 

$37.57 

$5,795.00 

$8,691.80 

$2,475.00 

$258,390.00 

$185,620.00 

$465.00 

$87,919.50 

Unit Sub Total M3 10 16,549.00 $33.20 $549,356.30 

Item Code 202011 Total No. of Proj. 27 Total Amount $782,793.50 

202030 COMMERCIAL FERTILIZER (GRANULAR) LB 8 1 320.00 $1.89 $604.80 

Unit Sub Total LB 1 320.00 $1.89 $604.80 

Item Code 202030 Total No. of Proj. 1 Total Amount $604.80 

202031 COMMERCIAL FERTILIZER (SLOW RELEASE) KG 

KG 

KG 

4 

6 

11 

1 

1 

2 

170.00 

820.00 

6,620.00 

$3.64 

$2.00 

$1.28 

$618.80 

$1,640.00 

$8,470.00 

Unit Sub Total KG 4 7,610.00 $1.41 $10,728.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

202031 COMMERCIAL FERTILIZER (SLOW RELEASE) LB 

LB 

LB 

4 

11 

12 

1 

2 

1 

34.00 

1,510.00 

7,250.00 

$1.00 

$1.68 

$0.53 

$34.00 

$2,544.20 

$3,842.50 

Unit Sub Total LB 4 8,794.00 $0.73 $6,420.70 

Item Code 202031 Total No. of Proj. 8 Total Amount $17,149.50 

202033 COMMERCIAL FERTILIZER (PACKET) EA 

EA 

EA 

EA 

3 

6 

10 

11 

1 

2 

1 

4 

3,330.00 

7,190.00 

1,870.00 

93,250.00 

$0.22 

$0.22 

$0.15 

$0.47 

$715.95 

$1,593.40 

$280.50 

$43,744.00 

Unit Sub Total EA 8 105,640.00 $0.44 $46,333.85 

Item Code 202033 Total No. of Proj. 8 Total Amount $46,333.85 

203001 EROSION CONTROL (BLANKET) M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

5 

8 

9 

10 

11 

12 

1 

4 

3 

1 

3 

1 

1 

1 

370.00 

19,380.00 

5,250.00 

5,500.00 

18,840.00 

200.00 

5,100.00 

3,000.00 

$9.00 

$2.08 

$4.40 

$2.10 

$4.22 

$7.00 

$5.00 

$9.00 

$3,330.00 

$40,350.00 

$23,116.00 

$11,550.00 

$79,440.80 

$1,400.00 

$25,500.00 

$27,000.00 

Unit Sub Total M2 15 57,640.00 $3.67 $211,686.80 

203001 EROSION CONTROL (BLANKET) SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

6 

8 

1 

2 

4 

4 

1 

360.00 

10,750.00 

2,330.00 

5,710.00 

1,550.00 

$5.25 

$5.48 

$9.58 

$7.38 

$2.96 

$1,890.00 

$58,875.00 

$22,310.00 

$42,134.00 

$4,588.00 

Unit Sub Total SQYD 12 20,700.00 $6.27 $129,797.00 

Item Code 203001 Total No. of Proj. 27 Total Amount $341,483.80 

203002 EROSION CONTROL (COMPOST BLANKET) CY 

CY 

CY 

1 

3 

4 

1 

3 

1 

6.00 

205.00 

8.00 

$914.00 

$113.93 

$400.00 

$5,484.00 

$23,356.00 

$3,200.00 

Unit Sub Total CY 5 219.00 $146.30 $32,040.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT 

203002 EROSION CONTROL (COMPOST BLANKET) M2 3 1 440.00 $10.00 $4,400.00 

Unit Sub Total M2 1 440.00 $10.00 $4,400.00 

203002 EROSION CONTROL (COMPOST BLANKET) M3 1 1 3.50 $658.00 $2,303.00 

M3 5 5 720.00 $97.38 $70,115.00 

M3 6 1 49.00 $225.00 $11,025.00 

Unit Sub Total M3 7 772.50 $108.02 $83,443.00 

Item Code 203002 Total No. of Proj. 13 Total Amount $119,883.00 

203003 STRAW (EROSION CONTROL) TONN 5 1 20.00 $500.00 $10,000.00 

TONN 10 1 130.00 $918.00 $119,340.00 

Unit Sub Total TONN 2 150.00 $862.27 $129,340.00 

Item Code 203003 Total No. of Proj. 2 Total Amount $129,340.00 

203011 EROSION CONTROL (TYPE C) ACRE 6 1 1.30 $5,000.00 $6,500.00 

Unit Sub Total ACRE 1 1.30 $5,000.00 $6,500.00 

203011 EROSION CONTROL (TYPE C) HA 6 1 15.00 $5,200.00 $78,000.00 

HA 9 2 52.00 $7,001.92 $364,100.00 

Unit Sub Total HA 3 67.00 $6,598.51 $442,100.00 

203011 EROSION CONTROL (TYPE C) M2 7 1 3,130.00 $6.00 $18,780.00 

M2 9 2 21,310.00 $2.02 $43,002.00 

M2 10 2 38,860.00 $1.00 $38,860.00 

Unit Sub Total M2 5 63,300.00 $1.59 $100,642.00 

203011 EROSION CONTROL (TYPE C) SQYD 6 1 680.00 $18.00 $12,240.00 

Unit Sub Total SQYD 1 680.00 $18.00 $12,240.00 

Item Code 203011 Total No. of Proj. 10 Total Amount $561,482.00 

203012 EROSION CONTROL (DRILL SEED) ACRE 5 1 15.00 $4,960.00 $74,400.00 

Unit Sub Total ACRE 1 15.00 $4,960.00 $74,400.00 

203012 EROSION CONTROL (DRILL SEED) HA 5 1 11.00 $7,000.00 $77,000.00 

HA 10 1 7.00 $5,535.00 $38,745.00 

Unit Sub Total HA 2 18.00 $6,430.28 $115,745.00 

203012 EROSION CONTROL (DRILL SEED) M2 3 2 3,300,000.00 $0.20 $660,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 2 3,300,000.00 $0.20 $660,000.00 

Item Code 203012 Total No. of Proj. 5 Total Amount $850,145.00 

203014 FIBER (EROSION CONTROL) KG 

KG 

KG 

KG 

1 

5 

10 

11 

1 

1 

1 

1 

1,490.00 

76,400.00 

18,000.00 

63,400.00 

$1.00 

$1.00 

$0.71 

$0.70 

$1,490.00 

$76,400.00 

$12,780.00 

$44,380.00 

Unit Sub Total KG 4 159,290.00 $0.85 $135,050.00 

Item Code 203014 Total No. of Proj. 4 Total Amount $135,050.00 

203015 EROSION CONTROL SQYD 1 1 500.00 $5.00 $2,500.00 

Unit Sub Total SQYD 1 500.00 $5.00 $2,500.00 

Item Code 203015 Total No. of Proj. 1 Total Amount $2,500.00 

203016 EROSION CONTROL (TYPE D) ACRE 

ACRE 

ACRE 

ACRE 

ACRE 

ACRE 

ACRE 

ACRE 

1 

2 

3 

5 

6 

8 

10 

11 

1 

7 

1 

1 

2 

2 

1 

1 

0.40 

20.50 

1.00 

1.50 

5.70 

6.30 

0.10 

0.50 

$7,000.00 

$5,835.24 

$8,000.00 

$6,200.00 

$3,517.54 

$19,613.49 

$30,930.00 

$3,420.00 

$2,800.00 

$119,622.50 

$8,000.00 

$9,300.00 

$20,050.00 

$123,565.00 

$3,093.00 

$1,710.00 

Unit Sub Total ACRE 16 36.00 $8,003.90 $288,140.50 

203016 EROSION CONTROL (TYPE D) CY 3 2 779.00 $17.39 $13,550.00 

Unit Sub Total CY 2 779.00 $17.39 $13,550.00 

203016 EROSION CONTROL (TYPE D) HA 

HA 

HA 

HA 

HA 

HA 

HA 

1 

2 

4 

5 

6 

8 

10 

1 

4 

7 

1 

3 

1 

1 

15.00 

12.40 

34.50 

0.80 

25.80 

3.00 

4.70 

$8,333.00 

$6,450.56 

$7,901.32 

$4,000.00 

$5,182.02 

$3,500.00 

$8,125.00 

$124,995.00 

$79,987.00 

$272,595.40 

$3,200.00 

$133,696.00 

$10,500.00 

$38,187.50 

Unit Sub Total HA 18 96.20 $6,893.56 $663,160.90 

203016 EROSION CONTROL (TYPE D) M2 1 3 131,300.00 $1.01 $133,260.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

203016 EROSION CONTROL (TYPE D) M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

5 

12 

13 

2 

8 

3 

3 

12 

1 

6,100.00 

114,670.00 

141,580.00 

79,330.00 

15,290.00 

27,890.00 

6,990.00 

8,300.00 

885,360.00 

4,760.00 

$2.57 

$1.56 

$0.93 

$2.27 

$1.41 

$1.95 

$1.63 

$3.58 

$1.35 

$0.60 

$15,700.00 

$178,726.00 

$131,549.00 

$179,983.50 

$21,537.80 

$54,382.80 

$11,361.00 

$29,700.00 

$1,196,933.00 

$2,856.00 

Unit Sub Total M2 64 1,421,570.00 $1.38 $1,955,989.10 

203016 EROSION CONTROL (TYPE D) SQFT 

SQFT 

SQFT 

SQFT 

3 

5 

7 

12 

1 

1 

1 

1 

3,400.00 

580.00 

990.00 

85,500.00 

$1.00 

$3.60 

$2.90 

$0.10 

$3,400.00 

$2,088.00 

$2,871.00 

$8,550.00 

Unit Sub Total SQFT 4 90,470.00 $0.19 $16,909.00 

203016 EROSION CONTROL (TYPE D) SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

6 

6 

13 

3 

5 

2 

3 

2 

1 

2 

1 

24,350.00 

2,680.00 

23,880.00 

4,140.00 

14,740.00 

4,020.00 

18,080.00 

2,260.00 

3,540.00 

46,470.00 

2,300.00 

$1.45 

$5.80 

$3.09 

$3.33 

$1.99 

$2.56 

$0.62 

$2.35 

$4.00 

$0.70 

$7.26 

$35,400.00 

$15,532.50 

$73,772.50 

$13,788.10 

$29,276.80 

$10,299.00 

$11,208.10 

$5,318.80 

$14,160.00 

$32,730.00 

$16,698.00 

Unit Sub Total SQYD 44 146,460.00 $1.76 $258,183.80 

Item Code 203016 Total No. of Proj. 148 Total Amount $3,195,933.30 

203017 EROSION CONTROL (HYDRAULIC MATRIX) M2 11 4 48,800.00 $2.90 $141,609.20 

Unit Sub Total M2 4 48,800.00 $2.90 $141,609.20 

203017 EROSION CONTROL (HYDRAULIC MATRIX) SQYD 

SQYD 

3 

8 

4 

1 

229,190.00 

1,380.00 

$0.54 

$2.31 

$123,168.00 

$3,187.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

203017 EROSION CONTROL (HYDRAULIC MATRIX) SQYD 11 1 110.00 $15.00 $1,650.00 

Unit Sub Total SQYD 6 230,680.00 $0.55 $128,005.80 

Item Code 203017 Total No. of Proj. 10 Total Amount $269,615.00 

203018 EROSION CONTROL (NETTING) M2 

M2 

4 

5 

15 

2 

23,445.00 

1,720.00 

$4.28 

$7.73 

$100,297.30 

$13,300.00 

Unit Sub Total M2 17 25,165.00 $4.51 $113,597.30 

203018 EROSION CONTROL (NETTING) SQYD 

SQYD 

SQYD 

SQYD 

2 

3 

4 

6 

1 

4 

6 

1 

220.00 

5,170.00 

2,678.00 

1,480.00 

$12.95 

$3.27 

$15.10 

$4.90 

$2,849.00 

$16,890.00 

$40,426.00 

$7,252.00 

Unit Sub Total SQYD 12 9,548.00 $7.06 $67,417.00 

Item Code 203018 Total No. of Proj. 29 Total Amount $181,014.30 

203019 EROSION CONTROL, BFM SQYD 3 1 2,110.00 $2.00 $4,220.00 

Unit Sub Total SQYD 1 2,110.00 $2.00 $4,220.00 

Item Code 203019 Total No. of Proj. 1 Total Amount $4,220.00 

203021 FIBER ROLLS LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

8 

11 

2 

2 

4 

3 

1 

2 

1 

8 

2,150.00 

330.00 

2,860.00 

4,980.00 

1,350.00 

3,330.00 

3,740.00 

68,340.00 

$3.96 

$5.86 

$4.13 

$1.99 

$4.70 

$3.37 

$2.46 

$1.64 

$8,510.00 

$1,935.00 

$11,816.00 

$9,920.00 

$6,345.00 

$11,220.00 

$9,200.40 

$111,880.60 

Unit Sub Total LF 23 87,080.00 $1.96 $170,827.00 

203021 FIBER ROLLS M 

M 

M 

M 

M 

M 

1 

4 

5 

9 

10 

11 

3 

18 

10 

1 

1 

13 

8,190.00 

112,383.00 

12,135.00 

2,470.00 

6,970.00 

128,380.00 

$9.62 

$6.17 

$10.37 

$17.00 

$5.18 

$6.97 

$78,796.00 

$693,356.25 

$125,900.00 

$41,990.00 

$36,104.60 

$894,819.00 

Unit Sub Total M 46 270,528.00 $6.92 $1,870,965.85 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 203021 Total No. of Proj. 69 Total Amount $2,041,792.85 

203024 COMPOST (EROSION CONTROL) M3 

M3 

1 

11 

1 

1 

2.00 

160.00 

$75.00 

$700.00 

$150.00 

$112,000.00 

Unit Sub Total M3 2 162.00 $692.28 $112,150.00 

Item Code 203024 Total No. of Proj. 2 Total Amount $112,150.00 

203025 COMPOST, INCORPORATE M2 

M2 

4 

11 

2 

2 

17,080.00 

12,520.00 

$8.11 

$4.49 

$138,456.00 

$56,240.00 

Unit Sub Total M2 4 29,600.00 $6.58 $194,696.00 

Item Code 203025 Total No. of Proj. 4 Total Amount $194,696.00 

203026 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

6 

3 

8 

11 

7 

2 

4 

3 

3 

4 

7 

3 

26.00 

21.00 

57.00 

53.00 

30.00 

13.00 

9.00 

8.00 

14.00 

19.00 

33.00 

8.00 

$875.00 

$989.57 

$712.91 

$814.34 

$548.17 

$673.85 

$654.22 

$734.38 

$1,492.86 

$580.26 

$490.91 

$475.00 

$22,750.00 

$20,781.00 

$40,636.00 

$43,160.00 

$16,445.02 

$8,760.00 

$5,888.00 

$5,875.00 

$20,900.00 

$11,025.00 

$16,200.00 

$3,800.00 

Unit Sub Total EA 61 291.00 $743.02 $216,220.02 

Item Code 203026 Total No. of Proj. 61 Total Amount $216,220.02 

203045 PURE LIVE SEED (EROSION CONTROL) KG 

KG 

1 

10 

1 

1 

95.00 

940.00 

$20.00 

$76.40 

$1,900.00 

$71,816.00 

Unit Sub Total KG 2 1,035.00 $71.22 $73,716.00 

Item Code 203045 Total No. of Proj. 2 Total Amount $73,716.00 

203056 COMMERCIAL FERTILIZER (EROSION CONTROL) KG 

KG 

10 

11 

1 

1 

9,000.00 

840.00 

$1.18 

$1.00 

$10,620.00 

$840.00 

Unit Sub Total KG 2 9,840.00 $1.16 $11,460.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 203056 Total No. of Proj. 2 Total Amount $11,460.00 

203061 STABILIZING EMULSION (EROSION CONTROL) KG 1 1 

KG 5 1 

KG 10 1 

KG 11 1 

95.00 

2,390.00 

4,200.00 

7,860.00 

$2.00 

$3.00 

$1.25 

$1.50 

$190.00 

$7,170.00 

$5,250.00 

$11,790.00 

Unit Sub Total 4KG 14,545.00 $1.68 $24,400.00 

Item Code 203061 Total No. of Proj. 4 Total Amount $24,400.00 

203561 JUTE MESH M2 5 2 71,390.00 $2.39 $170,740.00 

Unit Sub Total 2M2 71,390.00 $2.39 $170,740.00 

203561 JUTE MESH SQYD 5 1 

SQYD 11 1 

4,300.00 

20.00 

$3.40 

$18.00 

$14,620.00 

$360.00 

Unit Sub Total 2SQYD 4,320.00 $3.47 $14,980.00 

Item Code 203561 Total No. of Proj. 4 Total Amount $185,720.00 

204001 PLANT (GROUP A) EA 3 1 

EA 4 1 

EA 6 1 

EA 10 1 

EA 12 1 

1,640.00 

310.00 

88.00 

48.00 

640.00 

$6.14 

$2.00 

$5.82 

$7.25 

$6.88 

$10,069.60 

$620.00 

$512.16 

$348.00 

$4,403.20 

Unit Sub Total 5EA 2,726.00 $5.85 $15,952.96 

Item Code 204001 Total No. of Proj. 5 Total Amount $15,952.96 

204002 PLANT (GROUP B) EA 3 1 

EA 6 1 

EA 8 1 

EA 10 1 

30.00 

15.00 

570.00 

490.00 

$40.48 

$24.30 

$16.14 

$23.65 

$1,214.40 

$364.50 

$9,199.80 

$11,588.50 

Unit Sub Total 4EA 1,105.00 $20.24 $22,367.20 

Item Code 204002 Total No. of Proj. 4 Total Amount $22,367.20 

204006 PLANT (GROUP F) EA 11 3 

EA 12 1 

181,200.00 

179,100.00 

$0.29 

$0.52 

$52,491.00 

$93,132.00 

Unit Sub Total 4EA 360,300.00 $0.40 $145,623.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 204006 Total No. of Proj. 4 Total Amount $145,623.00 

204007 PLANT (GROUP G) EA 11 2 764,000.00 $0.30 $231,200.00 

Unit Sub Total 2EA 764,000.00 $0.30 $231,200.00 

Item Code 204007 Total No. of Proj. 2 Total Amount $231,200.00 

204008 PLANT (GROUP H) EA 6 1 95,140.00 

EA 11 4 1,485,900.00 

$0.20 

$0.13 

$19,028.00 

$194,109.00 

Unit Sub Total 5EA 1,581,040.00 $0.13 $213,137.00 

Item Code 204008 Total No. of Proj. 5 Total Amount $213,137.00 

204009 PLANT (GROUP I) EA 4 1 2,780.00 

EA 6 1 280.00 

EA 10 1 360.00 

$3.71 

$6.22 

$6.15 

$10,313.80 

$1,741.60 

$2,214.00 

Unit Sub Total 3EA 3,420.00 $4.17 $14,269.40 

Item Code 204009 Total No. of Proj. 3 Total Amount $14,269.40 

204011 PLANT (GROUP K) EA 11 1 230.00 $250.00 $57,500.00 

Unit Sub Total 1EA 230.00 $250.00 $57,500.00 

Item Code 204011 Total No. of Proj. 1 Total Amount $57,500.00 

204013 PLANT (GROUP M) EA 3 1 810.00 

EA 11 1 12,500.00 

$1.03 

$2.00 

$834.30 

$25,000.00 

Unit Sub Total 2EA 13,310.00 $1.94 $25,834.30 

Item Code 204013 Total No. of Proj. 2 Total Amount $25,834.30 

204017 PLANT (GROUP W) EA 4 1 90.00 

EA 5 4 295.00 

EA 7 4 2,000.00 

EA 8 1 150.00 

EA 9 2 75.00 

EA 11 2 1,654.00 

$55.00 

$20.16 

$13.50 

$10.00 

$90.00 

$4.63 

$4,950.00 

$5,948.20 

$27,009.30 

$1,500.00 

$6,750.00 

$7,650.00 

Unit Sub Total 14EA 4,264.00 $12.62 $53,807.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 204017 Total No. of Proj. 14 Total Amount $53,807.50 

204021 PLANT (GROUP U) EA 4 1 

EA 8 1 

EA 11 2 

EA 12 1 

110.00 

65.00 

244.00 

70.00 

$40.00 

$99.25 

$71.73 

$89.81 

$4,400.00 

$6,451.25 

$17,501.88 

$6,286.70 

Unit Sub Total 5EA 489.00 $70.84 $34,639.83 

Item Code 204021 Total No. of Proj. 5 Total Amount $34,639.83 

204022 PLANT (GROUP Z) EA 12 1 43.00 $2,883.25 $123,979.75 

Unit Sub Total 1EA 43.00 $2,883.25 $123,979.75 

Item Code 204022 Total No. of Proj. 1 Total Amount $123,979.75 

204030 TRANSPLANT TREE EA 12 1 3.00 $15,000.00 $45,000.00 

Unit Sub Total 1EA 3.00 $15,000.00 $45,000.00 

Item Code 204030 Total No. of Proj. 1 Total Amount $45,000.00 

204031 TRANSPLANT PALM TREE EA 5 1 

EA 6 1 

21.00 

4.00 

$5,070.00 

$8,800.00 

$106,470.00 

$35,200.00 

Unit Sub Total 2EA 25.00 $5,666.80 $141,670.00 

Item Code 204031 Total No. of Proj. 2 Total Amount $141,670.00 

204035 PLANT (GROUP A) EA 4 1 

EA 6 1 

EA 11 2 

1,870.00 

6,370.00 

25,930.00 

$8.74 

$7.00 

$6.90 

$16,343.80 

$44,590.00 

$178,954.00 

Unit Sub Total 4EA 34,170.00 $7.02 $239,887.80 

Item Code 204035 Total No. of Proj. 4 Total Amount $239,887.80 

204036 PLANT (GROUP B) EA 4 1 

EA 11 2 

310.00 

3,070.00 

$17.18 

$20.51 

$5,325.80 

$62,966.40 

Unit Sub Total 3EA 3,380.00 $20.20 $68,292.20 

Item Code 204036 Total No. of Proj. 3 Total Amount $68,292.20 

204038 PLANT (GROUP U) EA 1 1 5.00 $250.00 $1,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

204038 PLANT (GROUP U) EA 

EA 

6 

11 

1 

2 

79.00 

1,090.00 

$70.00 

$87.87 

$5,530.00 

$95,776.00 

Unit Sub Total EA 4 1,174.00 $87.36 $102,556.00 

Item Code 204038 Total No. of Proj. 4 Total Amount $102,556.00 

204051 SEEDING SQYD 11 1 360.00 $10.00 $3,600.00 

Unit Sub Total SQYD 1 360.00 $10.00 $3,600.00 

Item Code 204051 Total No. of Proj. 1 Total Amount $3,600.00 

204053 WILD FLOWER SEEDING ACRE 11 1 10.00 $2,627.00 $26,270.00 

Unit Sub Total ACRE 1 10.00 $2,627.00 $26,270.00 

204053 WILD FLOWER SEEDING SQYD 

SQYD 

6 

12 

1 

1 

25,400.00 

1,060.00 

$0.95 

$3.51 

$24,130.00 

$3,720.60 

Unit Sub Total SQYD 2 26,460.00 $1.05 $27,850.60 

Item Code 204053 Total No. of Proj. 3 Total Amount $54,120.60 

204096 MAINTAIN EXISTING PLANTED AREAS LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

6 

8 

11 

12 

2 

2 

2 

1 

3 

1 

1 

3 

2.00 

2.00 

2.00 

1.00 

3.00 

1.00 

1.00 

3.00 

$18,100.00 

$1,465.00 

$984.00 

$6,500.00 

$26,333.33 

$2,600.00 

$50,000.00 

$4,949.78 

$36,200.00 

$2,930.00 

$1,968.00 

$6,500.00 

$79,000.00 

$2,600.00 

$50,000.00 

$14,849.33 

Unit Sub Total LS 15 15.00 $12,936.49 $194,047.33 

Item Code 204096 Total No. of Proj. 15 Total Amount $194,047.33 

204099 PLANT ESTABLISHMENT WORK LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

3 

3 

6 

6 

14 

7 

15 

3.00 

3.00 

6.00 

6.00 

14.00 

7.00 

15.00 

$9,500.00 

$2,931.00 

$27,652.30 

$47,108.33 

$16,464.29 

$24,413.86 

$23,029.13 

$28,500.00 

$8,793.00 

$165,913.81 

$282,650.00 

$230,500.01 

$170,897.00 

$345,437.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

204099 PLANT ESTABLISHMENT WORK LS 

LS 

LS 

LS 

LS 

8 

9 

10 

11 

12 

6 

1 

2 

15 

7 

6.00 

1.00 

2.00 

15.00 

7.00 

$54,221.67 

$8,000.00 

$93,306.25 

$51,688.43 

$21,436.64 

$325,330.00 

$8,000.00 

$186,612.50 

$775,326.42 

$150,056.49 

Unit Sub Total LS 85 85.00 $31,506.07 $2,678,016.23 

Item Code 204099 Total No. of Proj. 85 Total Amount $2,678,016.23 

204100 ESTABLISH EXISTING PLANTING LS 8 1 1.00 $120,000.00 $120,000.00 

Unit Sub Total LS 1 1.00 $120,000.00 $120,000.00 

Item Code 204100 Total No. of Proj. 1 Total Amount $120,000.00 

205051 FOLIAGE PROTECTOR EA 6 1 14.00 $12.70 $177.80 

Unit Sub Total EA 1 14.00 $12.70 $177.80 

Item Code 205051 Total No. of Proj. 1 Total Amount $177.80 

205061 ROOT PROTECTOR EA 

EA 

6 

10 

2 

1 

427.00 

360.00 

$13.50 

$20.00 

$5,766.00 

$7,200.00 

Unit Sub Total EA 3 787.00 $16.48 $12,966.00 

Item Code 205061 Total No. of Proj. 3 Total Amount $12,966.00 

206401 MAINTAIN EXISTING IRRIGATION FACILITIES LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

6 

7 

8 

11 

12 

3 

5 

3 

2 

4 

1 

2 

1 

5 

3.00 

5.00 

3.00 

2.00 

4.00 

1.00 

2.00 

1.00 

5.00 

$3,633.33 

$3,346.00 

$970.00 

$600.00 

$20,500.00 

$500.00 

$4,625.00 

$50,000.00 

$1,306.40 

$10,900.00 

$16,730.00 

$2,910.00 

$1,200.00 

$82,000.00 

$500.00 

$9,250.00 

$50,000.00 

$6,532.00 

Unit Sub Total LS 26 26.00 $6,923.92 $180,022.00 

Item Code 206401 Total No. of Proj. 26 Total Amount $180,022.00 

206560 CONTROL AND NEUTRAL CONDUCTORS LS 

LS 

3 

4 

1 

2 

1.00 

2.00 

$31,173.50 

$14,948.50 

$31,173.50 

$29,897.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

206560 CONTROL AND NEUTRAL CONDUCTORS LS 

LS 

LS 

LS 

LS 

6 

8 

10 

11 

12 

3 

1 

1 

4 

1 

3.00 

1.00 

1.00 

4.00 

1.00 

$50,473.39 

$17,480.00 

$43,200.00 

$88,661.38 

$21,740.76 

$151,420.17 

$17,480.00 

$43,200.00 

$354,645.51 

$21,740.76 

Unit Sub Total LS 13 13.00 $49,965.92 $649,556.94 

Item Code 206560 Total No. of Proj. 13 Total Amount $649,556.94 

206601 3/4" ELECTRIC REMOTE CONTROL VALVE 

Unit Sub Total 

EA 

EA 

12 1 

1 

1.00 

1.00 

$257.23 

$257.23 

$257.23 

$257.23 

Item Code 206601 Total No. of Proj. 1 Total Amount $257.23 

206602 1" ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

6 

8 

10 

11 

12 

1 

1 

1 

1 

1 

1 

1 

33.00 

9.00 

1.00 

10.00 

13.00 

2.00 

20.00 

$143.29 

$100.00 

$254.00 

$207.50 

$217.00 

$205.31 

$272.70 

$4,728.57 

$900.00 

$254.00 

$2,075.00 

$2,821.00 

$410.62 

$5,454.00 

Unit Sub Total EA 7 88.00 $189.13 $16,643.19 

Item Code 206602 Total No. of Proj. 7 Total Amount $16,643.19 

206603 1 1/4" ELECTRIC REMOTE CONTROL VALVE EA 

EA 

3 

12 

1 

1 

8.00 

22.00 

$160.53 

$298.68 

$1,284.24 

$6,570.96 

Unit Sub Total EA 2 30.00 $261.84 $7,855.20 

Item Code 206603 Total No. of Proj. 2 Total Amount $7,855.20 

206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE EA 

EA 

EA 

EA 

3 

6 

8 

12 

1 

1 

1 

1 

5.00 

2.00 

15.00 

34.00 

$160.80 

$3,011.00 

$222.93 

$332.03 

$804.00 

$6,022.00 

$3,343.95 

$11,289.02 

Unit Sub Total EA 4 56.00 $383.20 $21,458.97 

Item Code 206604 Total No. of Proj. 4 Total Amount $21,458.97 

206605 2" ELECTRIC REMOTE CONTROL VALVE EA 6 1 8.00 $282.97 $2,263.76 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

206605 2" ELECTRIC REMOTE CONTROL VALVE EA 

EA 

8 

10 

1 

1 

3.00 

1.00 

$254.23 

$325.00 

$762.69 

$325.00 

Unit Sub Total EA 3 12.00 $279.29 $3,351.45 

Item Code 206605 Total No. of Proj. 3 Total Amount $3,351.45 

206607 3" ELECTRIC REMOTE CONTROL VALVE EA 3 1 2.00 $324.06 $648.12 

Unit Sub Total EA 1 2.00 $324.06 $648.12 

Item Code 206607 Total No. of Proj. 1 Total Amount $648.12 

206611 25 MM ELECTRIC REMOTE CONTROL VALVE 

Unit Sub Total 

EA 

EA 

EA 

4 

11 

1 

2 

3 

14.00 

47.00 

61.00 

$189.12 

$338.11 

$303.91 

$2,647.68 

$15,891.04 

$18,538.72 

Item Code 206611 Total No. of Proj. 3 Total Amount $18,538.72 

206612 32 MM ELECTRIC REMOTE CONTROL VALVE 

Unit Sub Total 

EA 

EA 

EA 

4 

6 

1 

1 

2 

4.00 

10.00 

14.00 

$228.84 

$200.00 

$208.24 

$915.36 

$2,000.00 

$2,915.36 

Item Code 206612 Total No. of Proj. 2 Total Amount $2,915.36 

206613 40 MM ELECTRIC REMOTE CONTROL VALVE 

Unit Sub Total 

EA 

EA 

EA 

EA 

4 

6 

11 

1 

1 

2 

4 

1.00 

22.00 

289.00 

312.00 

$228.83 

$240.00 

$347.40 

$339.44 

$228.83 

$5,280.00 

$100,397.52 

$105,906.35 

Item Code 206613 Total No. of Proj. 4 Total Amount $105,906.35 

206614 50 MM ELECTRIC REMOTE CONTROL VALVE EA 

EA 

6 

11 

1 

1 

59.00 

1.00 

$260.00 

$380.00 

$15,340.00 

$380.00 

Unit Sub Total EA 2 60.00 $262.00 $15,720.00 

Item Code 206614 Total No. of Proj. 2 Total Amount $15,720.00 

206749 8 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

Unit Sub Total 

EA 

EA 

4 1 

1 

1.00 

1.00 

$1,871.00 

$1,871.00 

$1,871.00 

$1,871.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 206749 Total No. of Proj. 1 Total Amount $1,871.00 

206753 24 STATION IRRIGATION CONTROLLER (WALL 
MOUNTED) 

EA 4 1 

EA 6 2 

EA 8 1 

1.00 

8.00 

2.00 

$3,571.00 

$8,858.13 

$2,050.00 

$3,571.00 

$70,865.00 

$4,100.00 

Unit Sub Total 4EA 11.00 $7,139.64 $78,536.00 

Item Code 206753 Total No. of Proj. 4 Total Amount $78,536.00 

208000 IRRIGATION SYSTEM LS 2 4 

LS 3 7 

LS 4 4 

LS 5 13 

LS 6 5 

LS 7 12 

LS 8 3 

LS 10 2 

LS 11 14 

LS 12 7 

4.00 

7.00 

4.00 

13.00 

5.00 

12.00 

3.00 

2.00 

14.00 

7.00 

$82,625.50 

$49,685.71 

$38,675.00 

$80,085.76 

$130,550.00 

$56,333.33 

$50,566.67 

$9,516.70 

$117,448.40 

$18,668.57 

$330,502.00 

$347,800.00 

$154,700.00 

$1,041,114.87 

$652,750.00 

$676,000.00 

$151,700.00 

$19,033.40 

$1,644,277.66 

$130,680.00 

Unit Sub Total 71LS 71.00 $72,514.90 $5,148,557.93 

Item Code 208000 Total No. of Proj. 71 Total Amount $5,148,557.93 

208024 100 MM GALVANIZED STEEL PIPE (SUPPLY LINE) M 11 1 3.00 $600.00 $1,800.00 

Unit Sub Total 1M 3.00 $600.00 $1,800.00 

Item Code 208024 Total No. of Proj. 1 Total Amount $1,800.00 

208036 NPS 2 SUPPLY LINE (BRIDGE) M 5 1 39.00 $9.00 $351.00 

Unit Sub Total 1M 39.00 $9.00 $351.00 

Item Code 208036 Total No. of Proj. 1 Total Amount $351.00 

208038 NPS 3 SUPPLY LINE (BRIDGE) M 5 1 

M 11 2 

39.00 

1,335.00 

$25.40 

$324.44 

$990.60 

$433,125.00 

Unit Sub Total 3M 1,374.00 $315.95 $434,115.60 

Item Code 208038 Total No. of Proj. 3 Total Amount $434,115.60 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208039 NPS 4 SUPPLY LINE (BRIDGE) 

Unit Sub Total 

M 

M 

11 3 

3 

1,226.00 

1,226.00 

$259.85 

$259.85 

$318,580.00 

$318,580.00 

Item Code 208039 Total No. of Proj. 3 Total Amount $318,580.00 

208046 4" GALVANIZED STEEL PIPE (SUPPLY LINE ON 
BRIDGE) 

Unit Sub Total 

LF 

LF 

3 1 

1 

180.00 

180.00 

$40.13 

$40.13 

$7,223.40 

$7,223.40 

Item Code 208046 Total No. of Proj. 1 Total Amount $7,223.40 

208214 15 MM PLASTIC PIPE (IRRIGATION LINE) 

Unit Sub Total 

M 

M 

4 1 

1 

8,864.00 

8,864.00 

$0.98 

$0.98 

$8,686.72 

$8,686.72 

Item Code 208214 Total No. of Proj. 1 Total Amount $8,686.72 

208249 20 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

4 

6 

1 

1 

750.00 

3,438.00 

$7.30 

$6.00 

$5,475.00 

$20,628.00 

Unit Sub Total M 2 4,188.00 $6.23 $26,103.00 

Item Code 208249 Total No. of Proj. 2 Total Amount $26,103.00 

208250 25 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

4 

6 

11 

1 

1 

2 

348.00 

2,184.00 

28,072.00 

$7.50 

$7.00 

$6.19 

$2,610.00 

$15,288.00 

$173,861.31 

Unit Sub Total M 4 30,604.00 $6.27 $191,759.31 

Item Code 208250 Total No. of Proj. 4 Total Amount $191,759.31 

208251 32 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

4 

6 

11 

1 

1 

2 

563.00 

1,799.00 

6,025.00 

$7.90 

$8.00 

$6.60 

$4,447.70 

$14,392.00 

$39,792.15 

Unit Sub Total M 4 8,387.00 $6.99 $58,631.85 

Item Code 208251 Total No. of Proj. 4 Total Amount $58,631.85 

208252 40 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

M 

M 

4 

5 

6 

11 

1 

1 

1 

2 

558.00 

150.00 

1,040.00 

4,954.00 

$8.20 

$30.25 

$9.00 

$7.00 

$4,575.60 

$4,537.50 

$9,360.00 

$34,662.12 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 5 6,702.00 $7.93 $53,135.22 

Item Code 208252 Total No. of Proj. 5 Total Amount $53,135.22 

208253 50 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

6 

11 

1 

2 

1,159.00 

6,854.00 

$10.00 

$9.56 

$11,590.00 

$65,529.65 

Unit Sub Total M 3 8,013.00 $9.62 $77,119.65 

Item Code 208253 Total No. of Proj. 3 Total Amount $77,119.65 

208254 65 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

6 

11 

1 

2 

3,297.00 

3,371.00 

$11.00 

$9.91 

$36,267.00 

$33,390.29 

Unit Sub Total M 3 6,668.00 $10.45 $69,657.29 

Item Code 208254 Total No. of Proj. 3 Total Amount $69,657.29 

208255 75 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) M 

M 

6 

11 

1 

2 

917.00 

7,334.00 

$12.00 

$9.82 

$11,004.00 

$72,008.50 

Unit Sub Total M 3 8,251.00 $10.06 $83,012.50 

Item Code 208255 Total No. of Proj. 3 Total Amount $83,012.50 

208256 100 MM PLASTIC PIPE (PR 200) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

11 2 

2 

2,029.00 

2,029.00 

$32.26 

$32.26 

$65,460.00 

$65,460.00 

Item Code 208256 Total No. of Proj. 2 Total Amount $65,460.00 

208262 3/4" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 

LF 

LF 

LF 

4 

6 

10 

12 

1 

1 

1 

1 

4,895.00 

1,022.00 

26,792.00 

18,880.00 

$1.00 

$1.09 

$1.00 

$1.65 

$4,895.00 

$1,113.98 

$26,792.00 

$31,152.00 

Unit Sub Total LF 4 51,589.00 $1.24 $63,952.98 

Item Code 208262 Total No. of Proj. 4 Total Amount $63,952.98 

208263 1" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 

LF 

LF 

LF 

LF 

3 

4 

6 

10 

11 

1 

1 

1 

1 

1 

13,300.00 

435.00 

754.00 

5,051.00 

1,800.00 

$0.98 

$2.00 

$1.21 

$1.10 

$1.42 

$13,034.00 

$870.00 

$912.34 

$5,556.10 

$2,556.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208263 1" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 12 1 11,206.00 $1.69 $18,938.14 

Unit Sub Total LF 6 32,546.00 $1.29 $41,866.58 

Item Code 208263 Total No. of Proj. 6 Total Amount $41,866.58 

208264 1 1/4" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 

LF 

LF 

LF 

LF 

3 

4 

6 

10 

12 

1 

1 

1 

1 

1 

2,600.00 

240.00 

1,589.00 

1,214.00 

8,309.00 

$1.13 

$3.00 

$1.30 

$1.20 

$1.78 

$2,938.00 

$720.00 

$2,065.70 

$1,456.80 

$14,790.02 

Unit Sub Total LF 5 13,952.00 $1.57 $21,970.52 

Item Code 208264 Total No. of Proj. 5 Total Amount $21,970.52 

208265 1 1/2" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 

LF 

LF 

LF 

LF 

3 

4 

6 

10 

12 

1 

1 

1 

1 

1 

1,830.00 

60.00 

882.00 

45.00 

3,959.00 

$1.24 

$3.00 

$1.47 

$1.40 

$1.86 

$2,269.20 

$180.00 

$1,296.54 

$63.00 

$7,363.74 

Unit Sub Total LF 5 6,776.00 $1.65 $11,172.48 

Item Code 208265 Total No. of Proj. 5 Total Amount $11,172.48 

208266 2" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 

LF 

LF 

LF 

LF 

3 

4 

6 

10 

12 

1 

1 

2 

1 

1 

4,060.00 

1,750.00 

3,461.00 

2,557.00 

5,421.00 

$1.51 

$1.00 

$2.05 

$1.98 

$3.71 

$6,130.60 

$1,750.00 

$7,109.84 

$5,062.86 

$20,111.91 

Unit Sub Total LF 6 17,249.00 $2.33 $40,165.21 

Item Code 208266 Total No. of Proj. 6 Total Amount $40,165.21 

208267 2 1/2" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 

LF 

6 

12 

1 

1 

75.00 

2,728.00 

$2.63 

$3.96 

$197.25 

$10,802.88 

Unit Sub Total LF 2 2,803.00 $3.92 $11,000.13 

Item Code 208267 Total No. of Proj. 2 Total Amount $11,000.13 

208268 3" PLASTIC PIPE (PR 200) (SUPPLY LINE) LF 

LF 

10 

11 

1 

2 

5,404.00 

3,470.00 

$3.02 

$5.33 

$16,320.08 

$18,486.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 3 8,874.00 $3.92 $34,806.08 

Item Code 208268 Total No. of Proj. 3 Total Amount $34,806.08 

208278 3" PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

LF 

LF 

12 1 

1 

13,124.00 

13,124.00 

$4.96 

$4.96 

$65,095.04 

$65,095.04 

Item Code 208278 Total No. of Proj. 1 Total Amount $65,095.04 

208279 4" PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

LF 

LF 

3 1 

1 

6,520.00 

6,520.00 

$5.99 

$5.99 

$39,054.80 

$39,054.80 

Item Code 208279 Total No. of Proj. 1 Total Amount $39,054.80 

208281 6" PLASTIC PIPE (PR 200) (SUPPLY LINE) 

Unit Sub Total 

LF 

LF 

11 2 

2 

40.00 

40.00 

$29.45 

$29.45 

$1,178.00 

$1,178.00 

Item Code 208281 Total No. of Proj. 2 Total Amount $1,178.00 

208289 65 MM PLASTIC PIPE (PR 315) (SUPPLY LINE) 

Unit Sub Total 

M 

M 

4 1 

1 

66.00 

66.00 

$82.00 

$82.00 

$5,412.00 

$5,412.00 

Item Code 208289 Total No. of Proj. 1 Total Amount $5,412.00 

208304 WATER METER 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

4 

6 

10 

11 

1 

3 

1 

9 

14 

1.00 

12.00 

1.00 

15.00 

29.00 

$28,177.00 

$1,000.00 

$12,000.00 

$27,858.00 

$16,208.52 

$28,177.00 

$12,000.00 

$12,000.00 

$417,870.00 

$470,047.00 

Item Code 208304 Total No. of Proj. 14 Total Amount $470,047.00 

208310 

208310 

IRRIGATION SLEEVE 

IRRIGATION SLEEVE 

Unit Sub Total 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

M 

5 

7 

8 

10 

11 

12 

2 

1 

1 

1 

1 

1 

1 

6 

1 

950.00 

96.00 

380.00 

200.00 

40.00 

160.00 

1,826.00 

10.00 

$35.00 

$50.00 

$12.00 

$7.30 

$40.00 

$23.74 

$27.09 

$171.00 

$33,250.00 

$4,800.00 

$4,560.00 

$1,460.00 

$1,600.00 

$3,798.40 

$49,468.40 

$1,710.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208310 IRRIGATION SLEEVE M 

M 

M 

M 

4 

5 

7 

11 

2 

1 

1 

1 

68.00 

15.00 

55.00 

45.00 

$109.19 

$30.00 

$100.00 

$201.00 

$7,425.00 

$450.00 

$5,500.00 

$9,045.00 

Unit Sub Total M 6 193.00 $125.03 $24,130.00 

Item Code 208310 Total No. of Proj. 12 Total Amount $73,598.40 

208420 BACKFLOW PREVENTER ASSEMBLY EA 

EA 

6 

11 

1 

2 

1.00 

3.00 

$1,108.00 

$22,916.67 

$1,108.00 

$68,750.00 

Unit Sub Total EA 3 4.00 $17,464.50 $69,858.00 

Item Code 208420 Total No. of Proj. 3 Total Amount $69,858.00 

208421 BACKFLOW PREVENTER ASSEMBLY ENCLOSURE EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

6 

8 

10 

11 

1 

2 

3 

1 

1 

2 

1.00 

8.00 

12.00 

2.00 

1.00 

5.00 

$2,223.74 

$2,164.03 

$1,713.36 

$1,325.00 

$20,185.85 

$1,968.76 

$2,223.74 

$17,312.20 

$20,560.33 

$2,650.00 

$20,185.85 

$9,843.80 

Unit Sub Total EA 10 29.00 $2,509.51 $72,775.92 

Item Code 208421 Total No. of Proj. 10 Total Amount $72,775.92 

208426 2" BACKFLOW PREVENTER ASSEMBLY EA 

EA 

EA 

6 

8 

10 

1 

1 

1 

7.00 

2.00 

1.00 

$1,610.48 

$2,600.00 

$12,560.50 

$11,273.36 

$5,200.00 

$12,560.50 

Unit Sub Total EA 3 10.00 $2,903.39 $29,033.86 

Item Code 208426 Total No. of Proj. 3 Total Amount $29,033.86 

208428 3" BACKFLOW PREVENTER ASSEMBLY EA 3 1 1.00 $2,871.52 $2,871.52 

Unit Sub Total EA 1 1.00 $2,871.52 $2,871.52 

Item Code 208428 Total No. of Proj. 1 Total Amount $2,871.52 

208432 25 MM BACKFLOW PREVENTER ASSEMBLY EA 4 1 1.00 $654.00 $654.00 

Unit Sub Total EA 1 1.00 $654.00 $654.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208432 Total No. of Proj. 1 Total Amount $654.00 

208434 40 MM BACKFLOW PREVENTER ASSEMBLY EA 4 1 1.00 $1,057.00 $1,057.00 

Unit Sub Total 1EA 1.00 $1,057.00 $1,057.00 

Item Code 208434 Total No. of Proj. 1 Total Amount $1,057.00 

208435 50 MM BACKFLOW PREVENTER ASSEMBLY EA 4 2 

EA 6 1 

EA 11 2 

7.00 

4.00 

5.00 

$3,204.00 

$1,800.00 

$1,585.71 

$22,428.00 

$7,200.00 

$7,928.55 

Unit Sub Total 5EA 16.00 $2,347.28 $37,556.55 

Item Code 208435 Total No. of Proj. 5 Total Amount $37,556.55 

208439 BACKFLOW PREVENTER ASSEMBLY BLANKET EA 3 1 

EA 6 2 

EA 10 1 

1.00 

11.00 

1.00 

$153.81 

$127.50 

$112.50 

$153.81 

$1,402.55 

$112.50 

Unit Sub Total 4EA 13.00 $128.37 $1,668.86 

Item Code 208439 Total No. of Proj. 4 Total Amount $1,668.86 

208461 SPRINKLER (TYPE A-1) EA 6 1 330.00 $35.00 $11,550.00 

Unit Sub Total 1EA 330.00 $35.00 $11,550.00 

Item Code 208461 Total No. of Proj. 1 Total Amount $11,550.00 

208463 SPRINKLER (TYPE A-3) EA 6 1 

EA 12 1 

140.00 

330.00 

$35.00 

$19.65 

$4,900.00 

$6,484.50 

Unit Sub Total 2EA 470.00 $24.22 $11,384.50 

Item Code 208463 Total No. of Proj. 2 Total Amount $11,384.50 

208464 SPRINKLER (TYPE A-4) EA 12 1 76.00 $22.33 $1,697.08 

Unit Sub Total 1EA 76.00 $22.33 $1,697.08 

Item Code 208464 Total No. of Proj. 1 Total Amount $1,697.08 

208465 SPRINKLER (TYPE A-5) EA 11 3 

EA 12 1 

591.00 

180.00 

$41.61 

$42.43 

$24,594.40 

$7,637.40 

Unit Sub Total 4EA 771.00 $41.81 $32,231.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208465 Total No. of Proj. 4 Total Amount $32,231.80 

208466 SPRINKLER (TYPE A-6) EA 11 2 

EA 12 1 

98.00 

180.00 

$31.53 

$45.11 

$3,090.00 

$8,119.80 

Unit Sub Total 3EA 278.00 $40.32 $11,209.80 

Item Code 208466 Total No. of Proj. 3 Total Amount $11,209.80 

208467 SPRINKLER (TYPE A-7) EA 3 1 

EA 11 3 

EA 12 1 

62.00 

1,573.00 

320.00 

$38.96 

$47.47 

$13.97 

$2,415.52 

$74,668.00 

$4,470.40 

Unit Sub Total 5EA 1,955.00 $41.72 $81,553.92 

Item Code 208467 Total No. of Proj. 5 Total Amount $81,553.92 

208468 SPRINKLER (TYPE A-8) EA 3 1 

EA 11 1 

EA 12 1 

120.00 

73.00 

270.00 

$33.65 

$80.00 

$37.31 

$4,038.00 

$5,840.00 

$10,073.70 

Unit Sub Total 3EA 463.00 $43.09 $19,951.70 

Item Code 208468 Total No. of Proj. 3 Total Amount $19,951.70 

208471 SPRINKLER (TYPE B-1) EA 3 1 

EA 12 1 

14.00 

550.00 

$22.80 

$12.90 

$319.20 

$7,095.00 

Unit Sub Total 2EA 564.00 $13.15 $7,414.20 

Item Code 208471 Total No. of Proj. 2 Total Amount $7,414.20 

208472 SPRINKLER (TYPE B-2) EA 3 1 

EA 6 1 

EA 11 1 

200.00 

65.00 

110.00 

$32.19 

$20.00 

$20.00 

$6,438.00 

$1,300.00 

$2,200.00 

Unit Sub Total 3EA 375.00 $26.50 $9,938.00 

Item Code 208472 Total No. of Proj. 3 Total Amount $9,938.00 

208480 SPRINKLER TYPE C-2 MOD EA 11 3 2,194.00 $34.85 $76,462.18 

Unit Sub Total 3EA 2,194.00 $34.85 $76,462.18 

Item Code 208480 Total No. of Proj. 3 Total Amount $76,462.18 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208482 SPRINKLER (TYPE C-2) 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

6 

8 

11 

1 

1 

1 

1 

1 

5 

1,070.00 

420.00 

200.00 

710.00 

190.00 

2,590.00 

$23.79 

$4.00 

$6.00 

$11.40 

$15.00 

$15.17 

$25,455.30 

$1,680.00 

$1,200.00 

$8,094.00 

$2,850.00 

$39,279.30 

Item Code 208482 Total No. of Proj. 5 Total Amount $39,279.30 

208483 SPRINKLER (TYPE C-3) 

Unit Sub Total 

EA 

EA 

EA 

6 

10 

2 

1 

3 

1,680.00 

870.00 

2,550.00 

$9.65 

$5.65 

$8.28 

$16,205.00 

$4,915.50 

$21,120.50 

Item Code 208483 Total No. of Proj. 3 Total Amount $21,120.50 

208489 32 MM GATE VALVE EA 4 1 1.00 $141.00 $141.00 

Unit Sub Total EA 1 1.00 $141.00 $141.00 

Item Code 208489 Total No. of Proj. 1 Total Amount $141.00 

208490 40 MM GATE VALVE 

Unit Sub Total 

EA 

EA 

EA 

4 

11 

1 

1 

2 

2.00 

5.00 

7.00 

$148.60 

$220.00 

$199.60 

$297.20 

$1,100.00 

$1,397.20 

Item Code 208490 Total No. of Proj. 2 Total Amount $1,397.20 

208491 50 MM GATE VALVE EA 11 2 77.00 $280.88 $21,627.75 

Unit Sub Total EA 2 77.00 $280.88 $21,627.75 

Item Code 208491 Total No. of Proj. 2 Total Amount $21,627.75 

208492 65 MM GATE VALVE EA 11 1 11.00 $420.00 $4,620.00 

Unit Sub Total EA 1 11.00 $420.00 $4,620.00 

Item Code 208492 Total No. of Proj. 1 Total Amount $4,620.00 

208493 75 MM GATE VALVE EA 11 2 33.00 $517.52 $17,078.30 

Unit Sub Total EA 2 33.00 $517.52 $17,078.30 

Item Code 208493 Total No. of Proj. 2 Total Amount $17,078.30 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

208494 100 MM GATE VALVE EA 

Unit Sub Total EA 

Item Code 208494 Total No. of Proj. 

11 2 

2 

2 

5.00 

5.00 

$660.00 

$660.00 

Total Amount 

$3,300.00 

$3,300.00 

$3,300.00 

208495 150 MM GATE VALVE EA 

Unit Sub Total EA 

Item Code 208495 Total No. of Proj. 

11 1 

1 

1 

2.00 

2.00 

$500.00 

$500.00 

Total Amount 

$1,000.00 

$1,000.00 

$1,000.00 

208509 25 MM WYE STRAINER EA 

Unit Sub Total EA 

Item Code 208509 Total No. of Proj. 

4 1 

1 

1 

5.00 

5.00 

$143.28 

$143.28 

Total Amount 

$716.40 

$716.40 

$716.40 

208510 32 MM WYE STRAINER EA 

Unit Sub Total EA 

Item Code 208510 Total No. of Proj. 

4 1 

1 

1 

3.00 

3.00 

$163.84 

$163.84 

Total Amount 

$491.52 

$491.52 

$491.52 

208517 20 MM QUICK COUPLING VALVE EA 

Unit Sub Total EA 

Item Code 208517 Total No. of Proj. 

4 1 

1 

1 

8.00 

8.00 

$143.35 

$143.35 

Total Amount 

$1,146.80 

$1,146.80 

$1,146.80 

208526 SPRINKLER (TYPE D-1) EA 

Unit Sub Total EA 

Item Code 208526 Total No. of Proj. 

4 1 

1 

1 

6,840.00 

6,840.00 

$5.58 

$5.58 

Total Amount 

$38,167.20 

$38,167.20 

$38,167.20 

208560 FILTER ASSEMBLY UNIT EA 

Unit Sub Total EA 

Item Code 208560 Total No. of Proj. 

6 2 

2 

2 

13.00 

13.00 

$328.46 

$328.46 

Total Amount 

$4,270.00 

$4,270.00 

$4,270.00 

208562 CAM COUPLER ASSEMBLY EA 

EA 

Unit Sub Total EA 

Item Code 208562 Total No. of Proj. 

6 

10 

1 

1 

2 

2 

2.00 

6.00 

8.00 

$536.00 

$525.00 

$527.75 

Total Amount 

$1,072.00 

$3,150.00 

$4,222.00 

$4,222.00 

208565 REPLACE VALVE BOX COVER EA 11 3 310.00 $20.16 $6,249.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 3 310.00 $20.16 $6,249.00 

Item Code 208565 Total No. of Proj. 3 Total Amount $6,249.00 

208570 3/4" GATE VALVE EA 

Unit Sub Total EA 

Item Code 208570 Total No. of Proj. 

10 1 

1 

1 

9.00 

9.00 

$115.00 

$115.00 

Total Amount 

$1,035.00 

$1,035.00 

$1,035.00 

208572 1" GATE VALVE EA 10 1 2.00 $130.00 $260.00 

Unit Sub Total EA 1 2.00 $130.00 $260.00 

Item Code 208572 Total No. of Proj. 1 Total Amount $260.00 

208574 1 1/2" GATE VALVE EA 

Unit Sub Total EA 

Item Code 208574 Total No. of Proj. 

8 1 

1 

1 

5.00 

5.00 

$227.00 

$227.00 

Total Amount 

$1,135.00 

$1,135.00 

$1,135.00 

208575 2" GATE VALVE EA 

EA 

EA 

EA 

6 

8 

10 

11 

2 

1 

1 

1 

9.00 

1.00 

6.00 

2.00 

$152.00 

$305.00 

$181.00 

$353.53 

$1,368.04 

$305.00 

$1,086.00 

$707.06 

Unit Sub Total EA 

Item Code 208575 Total No. of Proj. 

5 

5 

18.00 $192.56 

Total Amount 

$3,466.10 

$3,466.10 

208588 3" GATE VALVE EA 

EA 

Unit Sub Total EA 

Item Code 208588 Total No. of Proj. 

11 

12 

2 

1 

3 

3 

5.00 

10.00 

15.00 

$572.60 

$523.44 

$539.83 

Total Amount 

$2,863.01 

$5,234.40 

$8,097.41 

$8,097.41 

208589 4" GATE VALVE 

Unit Sub Total 

EA 

EA 

3 1 

1 

8.00 

8.00 

$514.13 

$514.13 

$4,113.04 

$4,113.04 

Item Code 208589 Total No. of Proj. 1 Total Amount $4,113.04 

208590 6" GATE VALVE 

Unit Sub Total 

EA 

EA 

11 1 

1 

1.00 

1.00 

$1,500.00 

$1,500.00 

$1,500.00 

$1,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208590 Total No. of Proj. 1 Total Amount $1,500.00 

208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 8 1 7,240.00 $3.63 $26,281.20 

Unit Sub Total 1LF 7,240.00 $3.63 $26,281.20 

Item Code 208594 Total No. of Proj. 1 Total Amount $26,281.20 

208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 8 1 1,640.00 $3.69 $6,051.60 

Unit Sub Total 1LF 1,640.00 $3.69 $6,051.60 

Item Code 208595 Total No. of Proj. 1 Total Amount $6,051.60 

208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

LF 8 1 2,610.00 $3.81 $9,944.10 

Unit Sub Total 1LF 2,610.00 $3.81 $9,944.10 

Item Code 208596 Total No. of Proj. 1 Total Amount $9,944.10 

208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

LF 8 1 870.00 $3.83 $3,332.10 

Unit Sub Total 1LF 870.00 $3.83 $3,332.10 

Item Code 208597 Total No. of Proj. 1 Total Amount $3,332.10 

208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) LF 8 1 1,510.00 $4.04 $6,100.40 

Unit Sub Total 1LF 1,510.00 $4.04 $6,100.40 

Item Code 208598 Total No. of Proj. 1 Total Amount $6,100.40 

208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE) 

LF 8 1 550.00 $4.58 $2,519.00 

Unit Sub Total 1LF 550.00 $4.58 $2,519.00 

Item Code 208599 Total No. of Proj. 1 Total Amount $2,519.00 

208625 3/4" WYE STRAINER EA 10 1 9.00 $123.75 $1,113.75 

Unit Sub Total 1EA 9.00 $123.75 $1,113.75 

Item Code 208625 Total No. of Proj. 1 Total Amount $1,113.75 

208626 1" WYE STRAINER EA 10 1 2.00 $136.50 $273.00 

Unit Sub Total 1EA 2.00 $136.50 $273.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208626 Total No. of Proj. 1 Total Amount $273.00 

208628 1 1/2" WYE STRAINER EA 4 1 

EA 8 1 

4.00 

5.00 

$250.00 

$201.00 

$1,000.00 

$1,005.00 

Unit Sub Total 2EA 9.00 $222.78 $2,005.00 

Item Code 208628 Total No. of Proj. 2 Total Amount $2,005.00 

208630 2" WYE STRAINER EA 8 1 1.00 $287.00 $287.00 

Unit Sub Total 1EA 1.00 $287.00 $287.00 

Item Code 208630 Total No. of Proj. 1 Total Amount $287.00 

208649 QUICK COUPLING VALVE EA 12 1 30.00 $190.76 $5,722.80 

Unit Sub Total 1EA 30.00 $190.76 $5,722.80 

Item Code 208649 Total No. of Proj. 1 Total Amount $5,722.80 

208683 BALL VALVE EA 3 1 

EA 4 2 

EA 6 2 

EA 10 1 

EA 12 1 

8.00 

11.00 

19.00 

10.00 

30.00 

$205.60 

$154.35 

$173.79 

$95.50 

$204.81 

$1,644.80 

$1,697.90 

$3,302.00 

$955.00 

$6,144.30 

Unit Sub Total 7EA 78.00 $176.21 $13,744.00 

Item Code 208683 Total No. of Proj. 7 Total Amount $13,744.00 

208697 100 MM CONDUIT M 2 1 190.00 $47.00 $8,930.00 

Unit Sub Total 1M 190.00 $47.00 $8,930.00 

Item Code 208697 Total No. of Proj. 1 Total Amount $8,930.00 

208731 200 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

M 2 1 240.00 $450.00 $108,000.00 

M 4 2 

M 5 2 

M 7 2 

M 11 6 

250.00 

280.00 

1,030.00 

1,933.00 

$189.00 

$100.50 

$96.50 

$144.35 

$47,250.00 

$28,140.00 

$99,390.00 

$279,036.00 

Unit Sub Total 13M 3,733.00 $150.50 $561,816.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208731 Total No. of Proj. 13 Total Amount $561,816.00 

208732 250 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

M 

M 

5 

11 

2 

4 

190.00 

1,069.00 

$105.33 

$222.74 

$20,012.00 

$238,110.00 

Unit Sub Total M 6 1,259.00 $205.02 $258,122.00 

Item Code 208732 Total No. of Proj. 6 Total Amount $258,122.00 

208733 300 MM CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

M 

M 

5 

10 

1 

1 

63.00 

66.00 

$94.00 

$200.00 

$5,922.00 

$13,200.00 

Unit Sub Total M 2 129.00 $148.23 $19,122.00 

Item Code 208733 Total No. of Proj. 2 Total Amount $19,122.00 

208738 8" CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

LF 

LF 

5 

6 

1 

1 

40.00 

180.00 

$25.00 

$91.42 

$1,000.00 

$16,455.60 

Unit Sub Total LF 2 220.00 $79.34 $17,455.60 

Item Code 208738 Total No. of Proj. 2 Total Amount $17,455.60 

208739 10" CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT 

LF 5 1 62.00 $235.00 $14,570.00 

Unit Sub Total LF 1 62.00 $235.00 $14,570.00 

Item Code 208739 Total No. of Proj. 1 Total Amount $14,570.00 

208746 200 MM BITUMINOUS COATED STEEL PIPE 
CONDUIT (1.63 MM THICK) 

M 3 1 430.00 $200.00 $86,000.00 

Unit Sub Total M 1 430.00 $200.00 $86,000.00 

Item Code 208746 Total No. of Proj. 1 Total Amount $86,000.00 

208796 100 MM WELDED STEEL PIPE CONDUIT (6.02 MM 
THICK) 

M 3 1 8.00 $400.00 $3,200.00 

Unit Sub Total M 1 8.00 $400.00 $3,200.00 

Item Code 208796 Total No. of Proj. 1 Total Amount $3,200.00 

208797 150 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 5 1 15.00 $218.15 $3,272.25 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 15.00 $218.15 $3,272.25 

Item Code 208797 Total No. of Proj. 1 Total Amount $3,272.25 

208798 200 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 

M 

M 

5 

6 

11 

1 

1 

6 

150.00 

83.00 

798.00 

$264.60 

$125.00 

$261.05 

$39,690.00 

$10,375.00 

$208,314.00 

Unit Sub Total M 8 1,031.00 $250.61 $258,379.00 

Item Code 208798 Total No. of Proj. 8 Total Amount $258,379.00 

208799 250 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

M 

M 

M 

5 

7 

11 

1 

1 

2 

62.00 

65.00 

108.00 

$334.80 

$576.00 

$538.06 

$20,757.60 

$37,440.00 

$58,110.00 

Unit Sub Total M 4 235.00 $494.93 $116,307.60 

Item Code 208799 Total No. of Proj. 4 Total Amount $116,307.60 

208800 300 MM WELDED STEEL PIPE CONDUIT (6.35 MM 
THICK) 

Unit Sub Total 

M 

M 

8 1 

1 

1,050.00 

1,050.00 

$870.00 

$870.00 

$913,500.00 

$913,500.00 

Item Code 208800 Total No. of Proj. 1 Total Amount $913,500.00 

208808 8" WELDED STEEL PIPE CONDUIT (.250" THICK) LF 

LF 

LF 

3 

10 

11 

1 

1 

1 

40.00 

570.00 

990.00 

$80.00 

$108.80 

$130.00 

$3,200.00 

$62,016.00 

$128,700.00 

Unit Sub Total LF 3 1,600.00 $121.20 $193,916.00 

Item Code 208808 Total No. of Proj. 3 Total Amount $193,916.00 

208905 EXTEND 6" CONDUIT LF 3 1 15.00 $116.00 $1,740.00 

Unit Sub Total LF 1 15.00 $116.00 $1,740.00 

Item Code 208905 Total No. of Proj. 1 Total Amount $1,740.00 

208906 EXTEND 8" CONDUIT LF 3 2 1,118.00 $74.53 $83,322.80 

Unit Sub Total LF 2 1,118.00 $74.53 $83,322.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 208906 Total No. of Proj. 2 Total Amount $83,322.80 

208907 EXTEND 10" CONDUIT LF 3 1 

LF 11 1 

LF 12 1 

880.00 

12.00 

62.00 

$75.00 

$80.00 

$365.00 

$66,000.00 

$960.00 

$22,630.00 

Unit Sub Total 3LF 954.00 $93.91 $89,590.00 

Item Code 208907 Total No. of Proj. 3 Total Amount $89,590.00 

208908 EXTEND 150 MM CONDUIT M 5 2 

M 8 1 

14.00 

3.00 

$396.83 

$350.00 

$5,555.65 

$1,050.00 

Unit Sub Total 3M 17.00 $388.57 $6,605.65 

Item Code 208908 Total No. of Proj. 3 Total Amount $6,605.65 

208909 EXTEND 200 MM CONDUIT M 3 2 

M 5 3 

M 7 3 

M 11 1 

41.00 

29.00 

25.00 

15.00 

$210.61 

$565.76 

$537.60 

$350.00 

$8,635.00 

$16,407.18 

$13,440.00 

$5,250.00 

Unit Sub Total 9M 110.00 $397.57 $43,732.18 

Item Code 208909 Total No. of Proj. 9 Total Amount $43,732.18 

208910 EXTEND 250 MM CONDUIT LS 12 1 1.00 $4,500.00 $4,500.00 

Unit Sub Total 1LS 1.00 $4,500.00 $4,500.00 

208910 EXTEND 250 MM CONDUIT M 3 1 

M 5 1 

M 11 3 

M 12 1 

15.00 

26.00 

74.00 

5.00 

$160.00 

$660.85 

$549.73 

$340.00 

$2,400.00 

$17,182.10 

$40,680.00 

$1,700.00 

Unit Sub Total 6M 120.00 $516.35 $61,962.10 

Item Code 208910 Total No. of Proj. 7 Total Amount $66,462.10 

209202 RECYCLED WATER WARNING SIGNS LS 11 2 2.00 $2,000.00 $4,000.00 

Unit Sub Total 2LS 2.00 $2,000.00 $4,000.00 

Item Code 209202 Total No. of Proj. 2 Total Amount $4,000.00 

209502 BOOSTER PUMP EA 11 1 1.00 $25,000.00 $25,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 1.00 $25,000.00 $25,000.00 

Item Code 209502 Total No. of Proj. 1 Total Amount $25,000.00 

209503 BOOSTER PUMP SYSTEM EA 

EA 

EA 

2 

6 

10 

1 

2 

1 

1.00 

12.00 

1.00 

$9,000.00 

$19,777.00 

$18,450.00 

$9,000.00 

$237,324.00 

$18,450.00 

209503 BOOSTER PUMP SYSTEM 

Unit Sub Total EA 

LS 

LS 

2 

11 

4 

1 

1 

14.00 

1.00 

1.00 

$18,912.43 

$92,515.00 

$20,000.00 

$264,774.00 

$92,515.00 

$20,000.00 

Unit Sub Total LS 2 2.00 $56,257.50 $112,515.00 

Item Code 209503 Total No. of Proj. 6 Total Amount $377,289.00 

209801 MAINTENANCE VEHICLE PULLOUT EA 

EA 

6 

12 

1 

1 

3.00 

5.00 

$6,600.00 

$8,347.87 

$19,800.00 

$41,739.35 

Unit Sub Total EA 2 8.00 $7,692.42 $61,539.35 

Item Code 209801 Total No. of Proj. 2 Total Amount $61,539.35 

220101 FINISHING ROADWAY LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

9 

11 

1 

1 

1 

1 

2 

7 

1.00 

1.00 

1.00 

1.00 

2.00 

7.00 

$50,000.00 

$1,000.00 

$20,000.00 

$17,000.00 

$30,000.00 

$30,785.71 

$50,000.00 

$1,000.00 

$20,000.00 

$17,000.00 

$60,000.00 

$215,500.00 

Unit Sub Total LS 13 13.00 $27,961.54 $363,500.00 

Item Code 220101 Total No. of Proj. 13 Total Amount $363,500.00 

240100 LIME TONN 4 3 13,250.00 $177.81 $2,356,010.00 

Unit Sub Total TONN 3 13,250.00 $177.81 $2,356,010.00 

Item Code 240100 Total No. of Proj. 3 Total Amount $2,356,010.00 

250201 CLASS 2 AGGREGATE SUBBASE CY 

CY 

6 

12 

2 

6 

8,690.00 

9,312.90 

$19.60 

$25.50 

$170,303.00 

$237,488.00 

250201 

Unit Sub Total 

CLASS 2 AGGREGATE SUBBASE 

CY 

M3 3 

8 

3 

18,002.90 

191,070.00 

$22.65 

$31.33 

$407,791.00 

$5,985,790.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

250201 CLASS 2 AGGREGATE SUBBASE M3 

M3 

M3 

6 

7 

8 

1 

1 

1 

6,490.00 

26.00 

11,100.00 

$24.00 

$100.00 

$40.00 

$155,760.00 

$2,600.00 

$444,000.00 

Unit Sub Total M3 6 208,686.00 $31.57 $6,588,150.00 

Item Code 250201 Total No. of Proj. 14 Total Amount $6,995,941.00 

250401 CLASS 4 AGGREGATE SUBBASE CY 

CY 

CY 

4 

7 

11 

3 

2 

2 

2,560.00 

242.60 

35,240.00 

$24.34 

$79.65 

$18.27 

$62,310.00 

$19,324.24 

$643,840.00 

Unit Sub Total CY 7 38,042.60 $19.07 $725,474.24 

250401 CLASS 4 AGGREGATE SUBBASE M3 

M3 

M3 

M3 

4 

5 

7 

11 

7 

1 

4 

6 

166,186.10 

68,900.00 

1,730.00 

205,890.00 

$13.77 

$34.40 

$56.92 

$31.09 

$2,288,323.00 

$2,370,160.00 

$98,470.00 

$6,400,260.00 

Unit Sub Total M3 18 442,706.10 $25.20 $11,157,213.00 

Item Code 250401 Total No. of Proj. 25 Total Amount $11,882,687.24 

260201 CLASS 2 AGGREGATE BASE CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

8 

13 

19 

1 

4 

6 

2 

7 

1 

6 

8 

4,992.00 

20,943.00 

268,800.00 

2.00 

5,183.00 

10,343.00 

78.10 

7,403.00 

500.00 

8,951.00 

1,451.00 

$51.99 

$45.01 

$29.98 

$500.00 

$68.37 

$32.16 

$104.81 

$60.54 

$49.00 

$41.72 

$57.63 

$259,525.00 

$942,695.00 

$8,058,459.50 

$1,000.00 

$354,361.40 

$332,646.00 

$8,185.90 

$448,192.50 

$24,500.00 

$373,458.00 

$83,616.00 

Unit Sub Total CY 75 328,646.10 $33.13 $10,886,639.30 

260201 CLASS 2 AGGREGATE BASE M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

5 

8 

2 

13 

6 

48,150.00 

30,500.00 

388,070.00 

136.00 

93,140.00 

62,820.00 

$65.14 

$63.48 

$40.37 

$64.78 

$53.68 

$40.27 

$3,136,620.00 

$1,936,067.80 

$15,666,100.00 

$8,810.00 

$4,999,498.50 

$2,529,550.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

260201 CLASS 2 AGGREGATE BASE M3 

M3 

M3 

M3 

M3 

M3 

7 

8 

9 

10 

11 

12 

6 

6 

3 

9 

10 

3 

1,568.00 

39,907.00 

42,840.00 

35,024.00 

327,370.00 

1,110.00 

$70.67 

$37.58 

$54.82 

$45.44 

$39.96 

$85.99 

$110,810.00 

$1,499,655.00 

$2,348,460.00 

$1,591,355.00 

$13,081,750.00 

$95,450.00 

Unit Sub Total M3 78 1,070,635.00 $43.90 $47,004,126.80 

Item Code 260201 Total No. of Proj. 153 Total Amount $57,890,766.10 

260210 AGGREGATE BASE (APPROACH SLAB) CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

2 

3 

4 

6 

7 

10 

11 

12 

1 

6 

4 

1 

1 

2 

2 

3 

9.00 

209.70 

258.00 

30.00 

159.00 

24.50 

41.00 

66.00 

$300.00 

$234.72 

$402.52 

$200.00 

$550.00 

$356.45 

$654.88 

$247.86 

$2,700.00 

$49,220.00 

$103,850.00 

$6,000.00 

$87,450.00 

$8,733.00 

$26,850.00 

$16,359.00 

Unit Sub Total CY 20 797.20 $377.77 $301,162.00 

260210 AGGREGATE BASE (APPROACH SLAB) M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

7 

8 

11 

12 

2 

2 

4 

2 

3 

1 

91.00 

27.50 

260.00 

322.00 

45.00 

35.00 

$178.24 

$500.18 

$361.94 

$332.92 

$486.67 

$700.00 

$16,220.00 

$13,755.00 

$94,104.00 

$107,200.00 

$21,900.00 

$24,500.00 

Unit Sub Total M3 14 780.50 $355.77 $277,679.00 

Item Code 260210 Total No. of Proj. 34 Total Amount $578,841.00 

260301 CLASS 3 AGGREGATE BASE CY 

CY 

CY 

1 

4 

7 

1 

2 

5 

170.00 

1,360.00 

1,040.00 

$120.00 

$56.21 

$67.40 

$20,400.00 

$76,450.00 

$70,092.00 

Unit Sub Total CY 8 2,570.00 $64.96 $166,942.00 

260301 CLASS 3 AGGREGATE BASE M3 

M3 

M3 

M3 

4 

5 

7 

9 

10 

1 

15 

1 

64,360.00 

11.00 

106,615.00 

1,700.00 

$47.45 

$124.00 

$50.28 

$67.00 

$3,053,950.00 

$1,364.00 

$5,360,090.60 

$113,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 27 172,686.00 $49.39 $8,529,304.60 

Item Code 260301 Total No. of Proj. 35 Total Amount $8,696,246.60 

270011 CEMENT TREATED BASE (PLANT-MIXED, CLASS 
A) 

M3 4 2 26,620.00 $89.29 $2,376,932.00 

Unit Sub Total M3 2 26,620.00 $89.29 $2,376,932.00 

Item Code 270011 Total No. of Proj. 2 Total Amount $2,376,932.00 

270065 ASPHALTIC EMULSION (CURING SEAL) TONN 4 3 245.00 $570.31 $139,725.00 

Unit Sub Total TONN 3 245.00 $570.31 $139,725.00 

Item Code 270065 Total No. of Proj. 3 Total Amount $139,725.00 

280000 LEAN CONCRETE BASE CY 

CY 

CY 

CY 

CY 

3 

5 

6 

7 

12 

1 

1 

1 

2 

2 

33,100.00 

450.00 

5,760.00 

315.00 

890.00 

$80.00 

$246.00 

$110.00 

$184.05 

$251.35 

$2,648,000.00 

$110,700.00 

$633,600.00 

$57,975.00 

$223,700.00 

280000 LEAN CONCRETE BASE 

Unit Sub Total CY 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

6 

7 

8 

10 

12 

7 

1 

3 

1 

10 

1 

1 

1 

40,515.00 

1,790.00 

72,350.00 

440.00 

40,164.00 

7,880.00 

21,800.00 

470.00 

$90.68 

$180.00 

$173.66 

$200.00 

$173.24 

$185.00 

$101.00 

$200.00 

$3,673,975.00 

$322,200.00 

$12,564,625.00 

$88,000.00 

$6,957,900.00 

$1,457,800.00 

$2,201,800.00 

$94,000.00 

Unit Sub Total M3 18 144,894.00 $163.47 $23,686,325.00 

Item Code 280000 Total No. of Proj. 25 Total Amount $27,360,300.00 

290201 ASPHALT TREATED PERMEABLE BASE CY 11 1 6,540.00 $110.00 $719,400.00 

290201 

Unit Sub Total 

ASPHALT TREATED PERMEABLE BASE 

CY 

M3 

M3 

M3 

4 

5 

11 

1 

2 

2 

3 

6,540.00 

540.00 

12,426.00 

5,248.00 

$110.00 

$216.11 

$155.60 

$143.88 

$719,400.00 

$116,700.00 

$1,933,440.00 

$755,100.00 

Unit Sub Total M3 7 18,214.00 $154.02 $2,805,240.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 290201 Total No. of Proj. 8 Total Amount $3,524,640.00 

365001 SAND COVER TON 

TON 

TON 

TON 

TON 

TON 

2 

3 

6 

8 

9 

11 

2 

5 

5 

2 

3 

2 

560.00 

2,200.00 

2,550.00 

1,000.00 

1,620.00 

1,580.00 

$49.45 

$21.23 

$30.19 

$25.00 

$130.12 

$28.82 

$27,690.00 

$46,695.50 

$76,996.00 

$25,000.00 

$210,800.00 

$45,532.50 

Unit Sub Total TON 19 9,510.00 $45.50 $432,714.00 

Item Code 365001 Total No. of Proj. 19 Total Amount $432,714.00 

370120 ASPHALT-RUBBER BINDER TON 

TON 

TON 

1 

9 

11 

2 

2 

2 

1,100.00 

1,690.00 

1,940.00 

$778.00 

$813.93 

$629.25 

$855,800.00 

$1,375,540.00 

$1,220,750.00 

Unit Sub Total TON 6 4,730.00 $729.83 $3,452,090.00 

Item Code 370120 Total No. of Proj. 6 Total Amount $3,452,090.00 

370125 ASPHALT BINDER (POLYMER MODIFIED) TON 6 1 270.00 $1,100.00 $297,000.00 

Unit Sub Total TON 1 270.00 $1,100.00 $297,000.00 

Item Code 370125 Total No. of Proj. 1 Total Amount $297,000.00 

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

4 

7 

3 

8 

6 

1 

5 

3 

4 

15 

195.00 

355.00 

145.00 

55.50 

312.30 

18.00 

520.00 

179.00 

181.00 

300.50 

$508.46 

$648.33 

$482.16 

$714.00 

$523.81 

$1,013.60 

$453.27 

$718.97 

$145.13 

$819.26 

$99,150.00 

$230,157.50 

$69,913.00 

$39,627.00 

$163,585.00 

$18,244.80 

$235,700.00 

$128,695.00 

$26,269.00 

$246,188.71 

Unit Sub Total TON 56 2,261.30 $556.11 $1,257,530.01 

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 

TONN 

TONN 

2 

3 

4 

1 

1 

1 

12.00 

0.10 

30.00 

$1,184.10 

$2,000.00 

$100.00 

$14,209.20 

$200.00 

$3,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

374002 ASPHALTIC EMULSION (FOG SEAL COAT) TONN 

TONN 

TONN 

5 

9 

11 

1 

1 

9 

0.20 

5.00 

113.00 

$4,168.00 

$400.00 

$892.79 

$833.60 

$2,000.00 

$100,885.00 

Unit Sub Total TONN 14 160.30 $755.63 $121,127.80 

Item Code 374002 Total No. of Proj. 70 Total Amount $1,378,657.81 

374206 SEAL RANDOM CRACKS LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

LNKM 

3 

4 

5 

6 

7 

9 

1 

2 

1 

2 

1 

4 

10.00 

6.00 

12.00 

34.00 

1.30 

80.50 

$4,000.00 

$11,308.33 

$2,100.00 

$2,197.06 

$1,026.76 

$1,479.50 

$40,000.00 

$67,850.00 

$25,200.00 

$74,700.00 

$1,334.79 

$119,100.00 

Unit Sub Total LNKM 11 143.80 $2,282.23 $328,184.79 

374206 SEAL RANDOM CRACKS LNMI 

LNMI 

LNMI 

LNMI 

LNMI 

LNMI 

1 

3 

4 

6 

7 

10 

5 

7 

15 

1 

2 

2 

39.80 

102.10 

138.20 

25.00 

6.40 

16.00 

$3,849.87 

$3,995.71 

$3,595.52 

$2,500.00 

$2,392.58 

$3,287.50 

$153,225.00 

$407,962.00 

$496,900.71 

$62,500.00 

$15,312.50 

$52,600.00 

Unit Sub Total LNMI 32 327.50 $3,629.01 $1,188,500.21 

Item Code 374206 Total No. of Proj. 43 Total Amount $1,516,685.00 

374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TON 

TON 

TON 

TON 

3 

6 

8 

9 

6 

4 

2 

1 

2,330.00 

2,040.00 

730.00 

260.00 

$714.85 

$736.25 

$455.34 

$657.00 

$1,665,610.00 

$1,501,940.00 

$332,400.00 

$170,820.00 

Unit Sub Total TON 13 5,360.00 $684.85 $3,670,770.00 

374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TONN 9 1 25.00 $800.00 $20,000.00 

Unit Sub Total TONN 1 25.00 $800.00 $20,000.00 

Item Code 374492 Total No. of Proj. 14 Total Amount $3,690,770.00 

375021 SCREENINGS (MEDIUM FINE) TON 8 2 6,200.00 $32.70 $202,750.00 

Unit Sub Total TON 2 6,200.00 $32.70 $202,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 375021 Total No. of Proj. 2 Total Amount $202,750.00 

375022 SCREENINGS (MEDIUM) TON 3 4 

TON 6 3 

TON 9 1 

12,600.00 

18,370.00 

2,380.00 

$23.10 

$34.11 

$23.00 

$291,075.00 

$626,529.00 

$54,740.00 

Unit Sub Total 8TON 33,350.00 $29.16 $972,344.00 

375022 SCREENINGS (MEDIUM) TONN 9 1 230.00 $90.00 $20,700.00 

Unit Sub Total 1TONN 230.00 $90.00 $20,700.00 

Item Code 375022 Total No. of Proj. 9 Total Amount $993,044.00 

375023 SCREENINGS (COARSE) TON 3 1 3,880.00 $30.00 $116,400.00 

Unit Sub Total 1TON 3,880.00 $30.00 $116,400.00 

Item Code 375023 Total No. of Proj. 1 Total Amount $116,400.00 

375030 SCREENINGS (HOT-APPLIED) TON 1 2 

TON 6 1 

TON 9 2 

TON 11 2 

7,270.00 

3,130.00 

11,450.00 

16,230.00 

$70.08 

$70.00 

$69.52 

$53.40 

$509,470.00 

$219,100.00 

$796,050.00 

$866,670.00 

Unit Sub Total 7TON 38,080.00 $62.80 $2,391,290.00 

Item Code 375030 Total No. of Proj. 7 Total Amount $2,391,290.00 

377501 SLURRY SEAL TON 5 1 

TON 6 2 

TON 10 1 

TON 11 1 

TON 12 2 

350.00 

4,990.00 

1,950.00 

60.00 

35.00 

$323.00 

$149.92 

$142.77 

$520.00 

$590.71 

$113,050.00 

$748,104.30 

$278,401.50 

$31,200.00 

$20,675.00 

Unit Sub Total 7TON 7,385.00 $161.33 $1,191,430.80 

377501 SLURRY SEAL TONN 3 2 

TONN 11 1 

231.00 

36.00 

$244.59 

$1,500.00 

$56,500.00 

$54,000.00 

Unit Sub Total 3TONN 267.00 $413.86 $110,500.00 

Item Code 377501 Total No. of Proj. 10 Total Amount $1,301,930.80 

390095 REPLACE ASPHALT CONCRETE SURFACING CY 1 7 

CY 2 11 

14,133.00 

6,360.00 

$246.31 

$288.71 

$3,481,105.00 

$1,836,185.00 
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CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390095 REPLACE ASPHALT CONCRETE SURFACING CY 

CY 

CY 

CY 

CY 

CY 

CY 

3 

4 

6 

7 

8 

10 

11 

21 

17 

1 

5 

10 

3 

2 

13,463.60 

13,621.00 

2,980.00 

499.00 

4,481.00 

2,080.00 

283.50 

$221.32 

$249.62 

$194.00 

$257.94 

$277.77 

$257.79 

$415.18 

$2,979,813.40 

$3,400,127.50 

$578,120.00 

$128,712.40 

$1,244,684.20 

$536,200.00 

$117,702.20 

Unit Sub Total CY 77 57,901.10 $247.02 $14,302,649.70 

390095 REPLACE ASPHALT CONCRETE SURFACING M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

7 

8 

10 

2 

2 

6 

1 

2 

2 

730.00 

27.00 

2,993.00 

27.00 

105.00 

1,567.00 

$346.64 

$596.30 

$276.95 

$100.00 

$379.93 

$218.79 

$253,050.00 

$16,100.00 

$828,917.00 

$2,700.00 

$39,893.00 

$342,845.00 

Unit Sub Total M3 15 5,449.00 $272.25 $1,483,505.00 

Item Code 390095 Total No. of Proj. 92 Total Amount $15,786,154.70 

390101 ASPHALT CONCRETE TON 

TON 

TON 

5 

8 

11 

2 

1 

4 

497.00 

3.90 

320.80 

$186.78 

$1,011.00 

$109.10 

$92,829.80 

$3,942.90 

$35,000.00 

Unit Sub Total TON 7 821.70 $160.37 $131,772.70 

390101 ASPHALT CONCRETE TONN 

TONN 

TONN 

4 

5 

6 

1 

1 

1 

85.00 

23.00 

14.00 

$155.88 

$400.00 

$525.00 

$13,249.80 

$9,200.00 

$7,350.00 

Unit Sub Total TONN 3 122.00 $244.26 $29,799.80 

Item Code 390101 Total No. of Proj. 10 Total Amount $161,572.50 

390102 ASPHALT CONCRETE (TYPE A) TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

1 

2 

3 

4 

5 

6 

8 

10 

2 

1 

6 

6 

2 

1 

2 

1 

770.00 

4,530.00 

15,951.00 

148,920.00 

72.00 

24.00 

5,600.00 

2,620.00 

$133.09 

$105.00 

$61.07 

$70.42 

$218.75 

$200.00 

$88.05 

$71.00 

$102,480.00 

$475,650.00 

$974,171.00 

$10,486,640.00 

$15,750.00 

$4,800.00 

$493,060.00 

$186,020.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390102 ASPHALT CONCRETE (TYPE A) TON 

TON 

11 

12 

3 

4 

7,220.00 

390.00 

$87.29 

$132.18 

$630,250.00 

$51,550.00 

Unit Sub Total TON 28 186,097.00 $72.11 $13,420,371.00 

390102 ASPHALT CONCRETE (TYPE A) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

5 

4 

4 

7 

3 

2 

5 

1 

7 

2 

16,050.00 

43,580.00 

154,710.00 

125,560.00 

79,470.00 

26,620.00 

58,000.00 

44,093.00 

32,600.00 

142,970.00 

1,257.00 

$140.14 

$109.75 

$80.95 

$91.44 

$112.33 

$98.49 

$89.92 

$78.65 

$74.75 

$80.89 

$111.61 

$2,249,250.00 

$4,782,861.00 

$12,524,400.00 

$11,481,600.00 

$8,926,750.00 

$2,621,700.00 

$5,215,200.00 

$3,467,845.50 

$2,436,850.00 

$11,564,720.00 

$140,300.00 

Unit Sub Total TONN 42 724,910.00 $90.23 $65,411,476.50 

Item Code 390102 Total No. of Proj. 70 Total Amount $78,831,847.50 

390103 ASPHALT CONCRETE (TYPE B) TON 

TON 

6 

7 

1 

1 

3.00 

510.00 

$2,700.00 

$128.00 

$8,100.00 

$65,280.00 

Unit Sub Total TON 2 513.00 $143.04 $73,380.00 

390103 ASPHALT CONCRETE (TYPE B) TONN 

TONN 

7 

10 

12 

3 

48,231.00 

33,211.00 

$88.71 

$74.15 

$4,278,466.00 

$2,462,480.00 

Unit Sub Total TONN 15 81,442.00 $82.77 $6,740,946.00 

Item Code 390103 Total No. of Proj. 17 Total Amount $6,814,326.00 

390104 ASPHALT CONCRETE TON 

TON 

5 

12 

1 

1 

88,400.00 

10,900.00 

$64.00 

$95.00 

$5,657,600.00 

$1,035,500.00 

Unit Sub Total TON 2 99,300.00 $67.40 $6,693,100.00 

390104 ASPHALT CONCRETE TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

3 

4 

5 

6 

9 

10 

2 

3 

2 

3 

1 

1 

213,800.00 

312,200.00 

226,500.00 

93,380.00 

111,000.00 

17,300.00 

$95.24 

$112.51 

$90.11 

$79.65 

$105.00 

$80.00 

$20,362,000.00 

$35,125,600.00 

$20,409,480.00 

$7,437,823.00 

$11,655,000.00 

$1,384,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total TONN 12 974,180.00 $98.93 $96,373,903.00 

Item Code 390104 Total No. of Proj. 14 Total Amount $103,067,003.00 

390106 ASPHALT CONCRETE (OPEN GRADED) TON 

TON 

3 

4 

1 

2 

3,570.00 

66,100.00 

$90.60 

$78.13 

$323,442.00 

$5,164,200.00 

390106 

Unit Sub Total 

ASPHALT CONCRETE (OPEN GRADED) 

TON 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

3 

4 

5 

8 

3 

5 

3 

3 

3 

1 

69,670.00 

14,650.00 

12,150.00 

63,500.00 

3,380.00 

780.00 

$78.77 

$132.22 

$83.27 

$114.10 

$133.14 

$130.00 

$5,487,642.00 

$1,936,990.00 

$1,011,750.00 

$7,245,500.00 

$450,020.00 

$101,400.00 

Unit Sub Total TONN 15 94,460.00 $113.76 $10,745,660.00 

Item Code 390106 Total No. of Proj. 18 Total Amount $16,233,302.00 

390107 ASPHALT CONCRETE (LEVELING) TONN 4 2 24,500.00 $116.53 $2,855,100.00 

Unit Sub Total TONN 2 24,500.00 $116.53 $2,855,100.00 

Item Code 390107 Total No. of Proj. 2 Total Amount $2,855,100.00 

390108 ASPHALT CONCRETE BASE (TYPE A) TON 

TON 

11 

12 

1 

2 

12,700.00 

10,390.00 

$72.00 

$94.50 

$914,400.00 

$981,870.00 

390108 

Unit Sub Total 

ASPHALT CONCRETE BASE (TYPE A) 

TON 

TONN 11 

3 

6 

23,090.00 

175,130.00 

$82.13 

$78.72 

$1,896,270.00 

$13,785,750.00 

Unit Sub Total TONN 6 175,130.00 $78.72 $13,785,750.00 

Item Code 390108 Total No. of Proj. 9 Total Amount $15,682,020.00 

390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TON 

TON 

TON 

TON 

TON 

2 

4 

7 

10 

12 

1 

1 

2 

2 

5 

19,600.00 

87,900.00 

4,910.00 

20,800.00 

38,690.00 

$108.00 

$94.00 

$109.55 

$91.25 

$79.83 

$2,116,800.00 

$8,262,600.00 

$537,915.00 

$1,898,000.00 

$3,088,565.00 

390126 

Unit Sub Total 

RUBBERIZED ASPHALT CONCRETE (TYPE G) 

TON 

TONN 

TONN 

2 

3 

11 

1 

1 

171,900.00 

8,270.00 

52,700.00 

$92.52 

$135.00 

$115.00 

$15,903,880.00 

$1,116,450.00 

$6,060,500.00 

Page 141 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390126 RUBBERIZED ASPHALT CONCRETE (TYPE G) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

4 

6 

7 

9 

10 

12 

4 

1 

2 

1 

1 

1 

135,500.00 

10,080.00 

6,580.00 

44,500.00 

6,000.00 

750.00 

$118.87 

$102.00 

$97.23 

$126.00 

$118.00 

$115.00 

$16,106,500.00 

$1,028,160.00 

$639,745.50 

$5,607,000.00 

$708,000.00 

$86,250.00 

Unit Sub Total TONN 12 264,380.00 $118.59 $31,352,605.50 

Item Code 390126 Total No. of Proj. 23 Total Amount $47,256,485.50 

390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TON 

TON 

6 

12 

1 

2 

6,430.00 

48,100.00 

$154.00 

$77.94 

$990,220.00 

$3,748,700.00 

Unit Sub Total TON 3 54,530.00 $86.90 $4,738,920.00 

390127 RUBBERIZED ASPHALT CONCRETE (TYPE O) TONN 

TONN 

TONN 

2 

3 

4 

2 

1 

1 

5,550.00 

4,950.00 

16,100.00 

$126.64 

$90.00 

$100.00 

$702,870.00 

$445,500.00 

$1,610,000.00 

Unit Sub Total TONN 4 26,600.00 $103.70 $2,758,370.00 

Item Code 390127 Total No. of Proj. 7 Total Amount $7,497,290.00 

390130 HOT MIX ASPHALT TON 3 2 452.30 $112.72 $50,985.00 

Unit Sub Total TON 2 452.30 $112.72 $50,985.00 

390130 HOT MIX ASPHALT TONN 4 1 220.00 $171.00 $37,620.00 

Unit Sub Total TONN 1 220.00 $171.00 $37,620.00 

Item Code 390130 Total No. of Proj. 3 Total Amount $88,605.00 

390131 HOT MIX ASPHALT TON 

TON 

TON 

TON 

2 

3 

5 

6 

3 

2 

1 

2 

75,000.00 

300,800.00 

37.00 

69,800.00 

$96.41 

$84.36 

$150.00 

$90.09 

$7,230,500.00 

$25,376,000.00 

$5,550.00 

$6,288,150.00 

Unit Sub Total TON 8 445,637.00 $87.29 $38,900,200.00 

390131 HOT MIX ASPHALT TONN 

TONN 

TONN 

TONN 

TONN 

3 

4 

6 

7 

8 

1 

2 

1 

1 

2 

43,400.00 

64,100.00 

69,300.00 

105,000.00 

44,600.00 

$70.00 

$99.91 

$86.50 

$106.00 

$90.10 

$3,038,000.00 

$6,404,200.00 

$5,994,450.00 

$11,130,000.00 

$4,018,525.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390131 HOT MIX ASPHALT TONN 

TONN 

TONN 

9 

10 

11 

2 

1 

3 

60,300.00 

10,300.00 

118,600.00 

$113.34 

$90.00 

$99.52 

$6,834,600.00 

$927,000.00 

$11,802,500.00 

Unit Sub Total TONN 13 515,600.00 $97.26 $50,149,275.00 

Item Code 390131 Total No. of Proj. 21 Total Amount $89,049,475.00 

390132 HOT MIX ASPHALT (TYPE A) TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

1 

2 

3 

4 

5 

6 

8 

9 

10 

11 

12 

16 

14 

21 

13 

8 

12 

9 

2 

6 

3 

7 

17,139.00 

45,790.00 

125,305.00 

25,743.00 

27,030.00 

26,167.00 

15,428.00 

6,963.00 

6,580.00 

11,447.00 

6,576.00 

$121.10 

$112.76 

$107.03 

$103.64 

$99.37 

$100.52 

$98.87 

$106.57 

$100.64 

$95.41 

$95.91 

$2,075,500.00 

$5,163,273.00 

$13,411,727.00 

$2,667,877.00 

$2,685,900.00 

$2,630,290.00 

$1,525,419.60 

$742,020.00 

$662,191.70 

$1,092,171.40 

$630,684.20 

Unit Sub Total TON 111 314,168.00 $105.95 $33,287,053.90 

390132 HOT MIX ASPHALT (TYPE A) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

2 

3 

4 

5 

6 

9 

10 

12 

2 

1 

1 

6 

6 

2 

2 

1 

3 

1,200.00 

230.00 

230.00 

10,310.00 

8,553.00 

1,206.00 

8,600.00 

330.00 

1,980.00 

$134.15 

$325.00 

$140.00 

$118.49 

$124.34 

$147.43 

$123.17 

$125.00 

$139.92 

$160,980.00 

$74,750.00 

$32,200.00 

$1,221,650.00 

$1,063,472.50 

$177,800.00 

$1,059,270.00 

$41,250.00 

$277,040.00 

Unit Sub Total TONN 24 32,639.00 $125.87 $4,108,412.50 

Item Code 390132 Total No. of Proj. 135 Total Amount $37,395,466.40 

390133 HOT MIX ASPHALT (TYPE B) TON 

TON 

TON 

TON 

6 

7 

10 

12 

1 

9 

4 

1 

2.00 

12,040.40 

2,050.00 

270.00 

$300.00 

$106.65 

$95.39 

$177.00 

$600.00 

$1,284,139.80 

$195,545.00 

$47,790.00 

Unit Sub Total TON 15 14,362.40 $106.39 $1,528,074.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390133 HOT MIX ASPHALT (TYPE B) TONN 

TONN 

TONN 

2 

7 

10 

1 

8 

4 

110.00 

5,555.90 

3,680.00 

$200.00 

$118.54 

$102.26 

$22,000.00 

$658,586.95 

$376,324.00 

Unit Sub Total TONN 13 9,345.90 $113.09 $1,056,910.95 

Item Code 390133 Total No. of Proj. 28 Total Amount $2,584,985.75 

390134 HOT MIX ASPHALT (OPEN GRADED) TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

1 

2 

3 

4 

5 

6 

9 

12 

8 

2 

4 

2 

2 

3 

1 

3 

25,960.00 

55,540.00 

594.00 

5,870.00 

18,140.00 

2,560.00 

9,080.00 

730.00 

$117.20 

$82.38 

$124.32 

$111.29 

$116.56 

$128.42 

$110.00 

$148.61 

$3,042,580.00 

$4,575,360.00 

$73,844.00 

$653,290.00 

$2,114,400.00 

$328,745.00 

$998,800.00 

$108,482.00 

Unit Sub Total TON 25 118,474.00 $100.41 $11,895,501.00 

390134 HOT MIX ASPHALT (OPEN GRADED) TONN 

TONN 

TONN 

TONN 

1 

3 

4 

8 

1 

1 

1 

1 

380.00 

60.00 

9,670.00 

2,310.00 

$142.00 

$140.00 

$120.15 

$75.75 

$53,960.00 

$8,400.00 

$1,161,850.50 

$174,982.50 

Unit Sub Total TONN 4 12,420.00 $112.66 $1,399,193.00 

Item Code 390134 Total No. of Proj. 29 Total Amount $13,294,694.00 

390135 HOT MIX ASPHALT (LEVELING) TONN 

TONN 

4 

8 

1 

1 

3,600.00 

1,790.00 

$106.00 

$113.00 

$381,600.00 

$202,270.00 

Unit Sub Total TONN 2 5,390.00 $108.32 $583,870.00 

Item Code 390135 Total No. of Proj. 2 Total Amount $583,870.00 

390136 MINOR HOT MIX ASPHALT TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

2 

3 

4 

5 

6 

7 

8 

9 

3 

8 

2 

2 

5 

3 

3 

1 

176.00 

396.40 

170.00 

148.00 

738.00 

101.00 

63.00 

90.00 

$176.70 

$136.97 

$217.35 

$167.91 

$104.67 

$153.86 

$272.10 

$83.00 

$31,099.75 

$54,296.00 

$36,950.00 

$24,850.00 

$77,250.00 

$15,540.00 

$17,142.00 

$7,470.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390136 MINOR HOT MIX ASPHALT TON 

TON 

10 

11 

1 

6 

93.00 

679.90 

$120.00 

$104.70 

$11,160.00 

$71,184.40 

Unit Sub Total TON 34 2,655.30 $130.66 $346,942.15 

390136 MINOR HOT MIX ASPHALT TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

2 

4 

5 

7 

8 

10 

1 

1 

4 

1 

2 

1 

97.00 

70.00 

213.00 

5.00 

19.90 

21.00 

$301.00 

$220.00 

$204.44 

$250.00 

$701.51 

$175.00 

$29,197.00 

$15,400.00 

$43,545.00 

$1,250.00 

$13,960.00 

$3,675.00 

Unit Sub Total TONN 10 425.90 $251.30 $107,027.00 

Item Code 390136 Total No. of Proj. 44 Total Amount $453,969.15 

390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

1 

4 

5 

6 

7 

8 

10 

11 

12 

2 

3 

3 

3 

10 

6 

5 

3 

1 

72,200.00 

23,450.00 

13,570.00 

7,230.00 

49,688.00 

40,480.00 

32,330.00 

23,070.00 

9,920.00 

$109.26 

$127.80 

$121.84 

$124.01 

$97.44 

$100.20 

$102.67 

$117.03 

$118.00 

$7,888,600.00 

$2,997,026.40 

$1,653,430.00 

$896,575.00 

$4,841,452.30 

$4,056,093.50 

$3,319,325.00 

$2,699,953.90 

$1,170,560.00 

Unit Sub Total TON 36 271,938.00 $108.57 $29,523,016.10 

390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TONN 

TONN 

7 

10 

4 

2 

11,440.00 

4,600.00 

$139.94 

$139.50 

$1,600,903.80 

$641,680.00 

Unit Sub Total TONN 6 16,040.00 $139.81 $2,242,583.80 

Item Code 390137 Total No. of Proj. 42 Total Amount $31,765,599.90 

390138 RUBBERIZED HOT MIX ASPHALT (OPEN GRADED) TON 

TON 

TON 

TON 

TON 

1 

3 

6 

8 

11 

3 

2 

5 

4 

2 

58,500.00 

27,320.00 

40,090.00 

78,830.00 

16,160.00 

$103.55 

$90.53 

$104.10 

$75.46 

$141.79 

$6,057,400.00 

$2,473,280.00 

$4,173,275.00 

$5,948,300.00 

$2,291,302.00 

Unit Sub Total TON 16 220,900.00 $94.81 $20,943,557.00 

390138 RUBBERIZED HOT MIX ASPHALT (OPEN GRADED) TONN 3 1 17,200.00 $100.00 $1,720,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390138 RUBBERIZED HOT MIX ASPHALT (OPEN GRADED) TONN 8 1 16,500.00 $121.00 $1,996,500.00 

Unit Sub Total TONN 2 33,700.00 $110.28 $3,716,500.00 

Item Code 390138 Total No. of Proj. 18 Total Amount $24,660,057.00 

390139 RUBBERIZED HOT MIX ASPHALT (OPEN GRADED 
HIGH BINDER) 

TON 9 5 77,400.00 $147.83 $11,442,200.00 

Unit Sub Total TON 5 77,400.00 $147.83 $11,442,200.00 

Item Code 390139 Total No. of Proj. 5 Total Amount $11,442,200.00 

390140 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 

TON 

TON 

TON 

TON 

1 

6 

8 

10 

12 

1 

4 

1 

3 

1 

23,100.00 

81,700.00 

17,700.00 

48,100.00 

11,500.00 

$118.00 

$113.44 

$102.00 

$100.62 

$98.56 

$2,725,800.00 

$9,268,100.00 

$1,805,400.00 

$4,839,900.00 

$1,133,440.00 

Unit Sub Total TON 10 182,100.00 $108.58 $19,772,640.00 

390140 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

4 

6 

7 

8 

9 

10 

1 

1 

1 

1 

1 

1 

14,500.00 

46,100.00 

23,600.00 

12,400.00 

12,900.00 

18,000.00 

$141.65 

$118.00 

$119.00 

$120.00 

$155.00 

$122.25 

$2,053,925.00 

$5,439,800.00 

$2,808,400.00 

$1,488,000.00 

$1,999,500.00 

$2,200,500.00 

Unit Sub Total TONN 6 127,500.00 $125.41 $15,990,125.00 

Item Code 390140 Total No. of Proj. 16 Total Amount $35,762,765.00 

390142 HOT MIX ASPHALT (BONDED WEARING COURSE-
GAP GRADED) 

TON 3 1 23,000.00 $120.00 $2,760,000.00 

Unit Sub Total TON 1 23,000.00 $120.00 $2,760,000.00 

Item Code 390142 Total No. of Proj. 1 Total Amount $2,760,000.00 

390144 ASPHALT CONCRETE (TYPE A, 19-MM MAXIMUM 
GRADING) 

TONN 

TONN 

1 

8 

3 

1 

41,550.00 

410.00 

$106.00 

$100.00 

$4,404,400.00 

$41,000.00 

Unit Sub Total TONN 4 41,960.00 $105.94 $4,445,400.00 

Item Code 390144 Total No. of Proj. 4 Total Amount $4,445,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

390146 ASPHALT CONCRETE (TYPE A, 12.5-MM 
MAXIMUM GRADING) 

TONN 1 3 4,600.00 $107.77 $495,740.00 

Unit Sub Total TONN 3 4,600.00 $107.77 $495,740.00 

Item Code 390146 Total No. of Proj. 3 Total Amount $495,740.00 

390149 ASPHALTIC EMULSION MEMBRANE (BONDED 
WEARING COURSE) 

TON 

TON 

TON 

1 

3 

6 

2 

1 

1 

810.00 

390.00 

590.00 

$940.70 

$50.00 

$588.00 

$761,970.00 

$19,500.00 

$346,920.00 

Unit Sub Total TON 4 1,790.00 $630.39 $1,128,390.00 

Item Code 390149 Total No. of Proj. 4 Total Amount $1,128,390.00 

390157 RUBBERIZED HOT MIX ASPHALT (BONDED 
WEARING COURSE-GAP GRADED) 

TON 6 1 14,100.00 $139.00 $1,959,900.00 

Unit Sub Total TON 1 14,100.00 $139.00 $1,959,900.00 

Item Code 390157 Total No. of Proj. 1 Total Amount $1,959,900.00 

390158 HOT MIX ASPHALT (BONDED WEARING COURSE-
OPEN GRADED) 

TON 1 1 7,140.00 $145.00 $1,035,300.00 

Unit Sub Total TON 1 7,140.00 $145.00 $1,035,300.00 

Item Code 390158 Total No. of Proj. 1 Total Amount $1,035,300.00 

390159 RUBBERIZED HOT MIX ASPHALT (BONDED 
WEARING COURSE-OPEN GRADED) 

TON 

TON 

1 

6 

1 

1 

32,000.00 

29,400.00 

$160.50 

$139.00 

$5,136,000.00 

$4,086,600.00 

Unit Sub Total TON 2 61,400.00 $150.21 $9,222,600.00 

Item Code 390159 Total No. of Proj. 2 Total Amount $9,222,600.00 

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

KG 1 1 72.00 $40.00 $2,880.00 

Unit Sub Total KG 1 72.00 $40.00 $2,880.00 

391005 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

TONN 

TONN 

TONN 

1 

4 

5 

3 

2 

1 

54.50 

530.00 

48.00 

$177.83 

$8.13 

$670.00 

$9,692.00 

$4,310.00 

$32,160.00 

Unit Sub Total TONN 6 632.50 $72.98 $46,162.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 391005 Total No. of Proj. 7 Total Amount $49,042.00 

391007 PAVING ASPHALT (BINDER, GEOSYNTHETIC 
PAVEMENT INTERLAYER) 

TON 1 1 

TON 2 1 

TON 3 4 

TON 4 2 

9.00 

66.00 

223.70 

13.00 

$100.00 

$100.00 

$807.02 

$750.00 

$900.00 

$6,600.00 

$180,530.00 

$9,750.00 

Unit Sub Total 8TON 311.70 $634.52 $197,780.00 

391007 PAVING ASPHALT (BINDER, GEOSYNTHETIC 
PAVEMENT INTERLAYER) 

TONN 4 1 

TONN 11 1 

150.00 

0.30 

$10.00 

$10,000.00 

$1,500.00 

$3,000.00 

Unit Sub Total 2TONN 150.30 $29.94 $4,500.00 

Item Code 391007 Total No. of Proj. 10 Total Amount $202,280.00 

391031 PAVING ASPHALT (BINDER-PAVEMENT 
REINFORCING FABRIC) 

TONN 3 1 1.00 $2,000.00 $2,000.00 

Unit Sub Total 1TONN 1.00 $2,000.00 $2,000.00 

Item Code 391031 Total No. of Proj. 1 Total Amount $2,000.00 

393001 PAVEMENT REINFORCING FABRIC M2 1 4 

M2 3 2 

M2 4 3 

M2 5 2 

45,045.00 

5,630.00 

398,400.00 

282,600.00 

$1.53 

$3.21 

$1.77 

$1.24 

$68,695.00 

$18,090.00 

$705,600.00 

$349,700.00 

Unit Sub Total 11M2 731,675.00 $1.56 $1,142,085.00 

393001 PAVEMENT REINFORCING FABRIC SQYD 4 1 869,000.00 $0.95 $825,550.00 

Unit Sub Total 1SQYD 869,000.00 $0.95 $825,550.00 

Item Code 393001 Total No. of Proj. 12 Total Amount $1,967,635.00 

393003 GEOSYNTHETIC PAVEMENT INTERLAYER M2 4 1 

M2 7 1 

M2 11 1 

M2 12 1 

125,000.00 

36,600.00 

200.00 

850.00 

$2.22 

$2.00 

$13.00 

$2.20 

$277,500.00 

$73,200.00 

$2,600.00 

$1,870.00 

Unit Sub Total 4M2 162,650.00 $2.18 $355,170.00 

393003 GEOSYNTHETIC PAVEMENT INTERLAYER SQYD 1 3 

SQYD 2 1 

10,002.00 

20,000.00 

$2.22 

$0.20 

$22,230.00 

$4,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM NO. OF AVE  PRICE TOTAL
 
CODE ITEM DESCRIPTION UNIT DIST PROJ QUANTITY PER UNIT AMOUNT
 

393003 GEOSYNTHETIC PAVEMENT INTERLAYER SQYD 3 5 337,920.00 $1.13 $381,312.00 

SQYD 4 2 11,050.00 $0.98 $10,880.00 

11 378,972.00 $1.10 $418,422.00 Unit Sub Total SQYD 

Item Code 393003 Total No. of Proj. 15 Total Amount $773,592.00 

394001 PLACE ASPHALT CONCRETE DIKE LF 11 6 32,333.00 $1.98 $64,024.50 

6 32,333.00 $1.98 $64,024.50 Unit Sub Total LF 

394001 PLACE ASPHALT CONCRETE DIKE M 11 7 27,260.00 $6.46 $175,980.00 

7 27,260.00 $6.46 $175,980.00 Unit Sub Total M 

Item Code 394001 Total No. of Proj. 13 Total Amount $240,004.50 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

M2 1
 

M2 2
 

M2 3
 

M2 4
 

M2 5
 

M2 6
 

M2 7
 

M2 8
 

M2 9
 

M2 10
 

M2 11
 

M2 12
 

2 1,033.00 $29.09 $30,050.00 

3 520.00 $38.12 $19,820.00 

5 9,873.00 $9.16 $90,440.00 

6 3,156.00 $33.06 $104,340.00 

8 5,239.00 $20.78 $108,857.00 

4 4,907.00 $30.01 $147,250.00 

4 1,209.00 $18.94 $22,899.00 

1 16.00 $150.00 $2,400.00 

1 200.00 $70.00 $14,000.00 

3 1,385.00 $41.55 $57,545.00 

6 4,898.50 $20.53 $100,550.00 

2 444.00 $13.78 $6,120.00 

Unit Sub Total M2 45 32,880.50 $21.42 $704,271.00 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

SQFT 7 1 28,400.00 $5.80 $164,720.00 

Unit Sub Total SQFT 1 28,400.00 $5.80 $164,720.00 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

4 

5 

6 

2 

1 

1 

1 

3 

1 

852.00 

120.00 

1.00 

220.00 

1,165.00 

7.00 

$5.47 

$30.00 

$55.00 

$80.00 

$35.05 

$55.00 

$4,660.00 

$3,600.00 

$55.00 

$17,600.00 

$40,830.60 

$385.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394002 PLACE ASPHALT CONCRETE (MISCELLANEOUS 
AREA) 

SQYD 

SQYD 

11 

12 

5 

1 

97.00 

370.00 

$104.85 

$25.00 

$10,170.00 

$9,250.00 

Unit Sub Total SQYD 15 2,832.00 $30.56 $86,550.60 

Item Code 394002 Total No. of Proj. 61 Total Amount $955,541.60 

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) LF 

LF 

1 

2 

1 

1 

110.00 

25.00 

$22.50 

$3.00 

$2,475.00 

$75.00 

LF 

LF 

LF 

LF 

LF 

3 

4 

5 

7 

12 

1 

2 

1 

1 

1 

180.00 

895.00 

12,600.00 

540.00 

240.00 

$10.00 

$1.25 

$1.00 

$6.50 

$9.00 

$1,800.00 

$1,120.00 

$12,600.00 

$3,510.00 

$2,160.00 

Unit Sub Total LF 8 14,590.00 $1.63 $23,740.00 

394040 PLACE ASPHALT CONCRETE DIKE (TYPE A) M 

M 

M 

M 

M 

M 

M 

1 

2 

4 

5 

6 

7 

8 

2 

1 

1 

7 

3 

2 

1 

121.00 

200.00 

170.00 

6,141.00 

1,100.00 

1,820.00 

20.00 

$10.36 

$29.60 

$58.87 

$4.09 

$5.86 

$9.78 

$5.00 

$1,254.00 

$5,920.00 

$10,007.90 

$25,138.00 

$6,450.00 

$17,800.00 

$100.00 

M 9 1 93.00 $10.00 $930.00 

M 10 3 347.00 $19.37 $6,720.00 

Unit Sub Total M 21 10,012.00 $7.42 $74,319.90 

Item Code 394040 Total No. of Proj. 29 Total Amount $98,059.90 

394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

6 

1 

2 

2 

4 

1 

3,000.00 

88.00 

1,000.00 

2,160.00 

250.00 

$1.00 

$11.42 

$4.99 

$3.40 

$2.00 

$3,000.00 

$1,005.00 

$4,990.00 

$7,353.00 

$500.00 

LF 

LF 

LF 

7 

8 

12 

1 

1 

2 

5,400.00 

250.00 

360.00 

$6.50 

$14.00 

$10.83 

$35,100.00 

$3,500.00 

$3,900.00 

Unit Sub Total LF 14 12,508.00 $4.74 $59,348.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394044 PLACE ASPHALT CONCRETE DIKE (TYPE C) M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

2 

2 

2 

6 

4 

1 

5 

1 

2 

122.00 

130.00 

305.00 

900.00 

902.00 

60.00 

4,624.00 

12.00 

77.00 

$13.50 

$10.83 

$7.91 

$6.60 

$4.35 

$17.50 

$18.07 

$100.00 

$3.91 

$1,647.50 

$1,408.00 

$2,413.75 

$5,941.00 

$3,925.60 

$1,050.00 

$83,566.00 

$1,200.00 

$301.00 

Unit Sub Total M 25 7,132.00 $14.23 $101,452.85 

Item Code 394044 Total No. of Proj. 39 Total Amount $160,800.85 

394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) LF 

LF 

LF 

LF 

1 

2 

4 

5 

1 

1 

2 

1 

100.00 

570.00 

16,410.00 

700.00 

$23.50 

$3.50 

$0.74 

$1.00 

$2,350.00 

$1,995.00 

$12,210.00 

$700.00 

Unit Sub Total LF 5 17,780.00 $0.97 $17,255.00 

394046 PLACE ASPHALT CONCRETE DIKE (TYPE D) M 

M 

3 

4 

1 

1 

150.00 

38.00 

$20.00 

$25.00 

$3,000.00 

$950.00 

M 

M 

M 

5 

7 

8 

1 

2 

1 

98.00 

650.00 

940.00 

$253.00 

$12.57 

$5.50 

$24,794.00 

$8,170.00 

$5,170.00 

Unit Sub Total M 6 1,876.00 $22.43 $42,084.00 

Item Code 394046 Total No. of Proj. 11 Total Amount $59,339.00 

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) LF 

LF 

LF 

LF 

3 

4 

5 

6 

1 

2 

2 

1 

530.00 

30,670.00 

20,480.00 

250.00 

$3.00 

$0.78 

$1.05 

$2.00 

$1,590.00 

$23,980.00 

$21,600.00 

$500.00 

LF 12 1 60.00 $24.00 $1,440.00 

Unit Sub Total LF 7 51,990.00 $0.94 $49,110.00 

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 

M 

M 

M 

1 

2 

3 

4 

3 

3 

3 

5 

3,620.00 

1,623.00 

1,530.00 

24,980.00 

$5.97 

$8.50 

$11.11 

$4.10 

$21,612.50 

$13,796.00 

$17,000.00 

$102,491.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394048 PLACE ASPHALT CONCRETE DIKE (TYPE E) M 

M 

M 

M 

M 

5 

6 

8 

9 

10 

6 

3 

1 

1 

3 

21,880.00 

3,640.00 

300.00 

370.00 

3,940.00 

$6.14 

$5.20 

$5.50 

$10.00 

$5.55 

$134,260.00 

$18,910.00 

$1,650.00 

$3,700.00 

$21,880.00 

Unit Sub Total M 28 61,883.00 $5.42 $335,299.50 

Item Code 394048 Total No. of Proj. 35 Total Amount $384,409.50 

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

7 

1 

2 

3 

2 

5 

1 

1 

13,900.00 

820.00 

4,290.00 

23,540.00 

19,030.00 

910.00 

110.00 

$1.00 

$4.19 

$1.27 

$1.03 

$1.88 

$2.00 

$6.50 

$13,900.00 

$3,435.00 

$5,440.00 

$24,221.00 

$35,689.00 

$1,820.00 

$715.00 

LF 

LF 

8 

12 

1 

2 

160.00 

140.00 

$14.00 

$15.96 

$2,240.00 

$2,235.00 

Unit Sub Total LF 18 62,900.00 $1.43 $89,695.00 

394049 PLACE ASPHALT CONCRETE DIKE (TYPE F) M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

2 

2 

3 

6 

5 

1 

76.00 

1,050.00 

1,760.00 

1,900.00 

6,463.80 

31.00 

$12.13 

$10.21 

$8.36 

$4.26 

$5.49 

$17.50 

$921.50 

$10,720.00 

$14,717.50 

$8,102.00 

$35,498.20 

$542.50 

M 

M 

M 

M 

7 

8 

9 

10 

4 

1 

1 

3 

10,608.00 

15.00 

230.00 

1,056.00 

$10.11 

$120.00 

$10.00 

$4.30 

$107,244.00 

$1,800.00 

$2,300.00 

$4,540.00 

Unit Sub Total M 28 23,189.80 $8.04 $186,385.70 

Item Code 394049 Total No. of Proj. 46 Total Amount $276,080.70 

394050 RUMBLE STRIP STA 

STA 

6 

7 

1 

1 

210.00 

180.00 

$17.25 

$26.38 

$3,622.50 

$4,748.40 

Unit Sub Total STA 2 390.00 $21.46 $8,370.90 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 394050 Total No. of Proj. 2 Total Amount $8,370.90 

394051 SHOULDER RUMBLE STRIP (HMA,ROLLED-IN 
INDENTATIONS) 

LF 10 1 2,400.00 $1.00 $2,400.00 

Unit Sub Total 1LF 2,400.00 $1.00 $2,400.00 

394051 SHOULDER RUMBLE STRIP (HMA,ROLLED-IN 
INDENTATIONS) 

STA 5 1 180.00 $35.00 $6,300.00 

Unit Sub Total 1STA 180.00 $35.00 $6,300.00 

Item Code 394051 Total No. of Proj. 2 Total Amount $8,700.00 

394052 SHOULDER RUMBLE STRIP (AC, ROLLED-IN 
INDENTATIONS) 

STA 5 1 170.00 $180.00 $30,600.00 

Unit Sub Total 1STA 170.00 $180.00 $30,600.00 

Item Code 394052 Total No. of Proj. 1 Total Amount $30,600.00 

394053 SHOULDER RUMBLE STRIP (HMA,GROUND-IN 
INDENTATIONS) 

LF 3 2 16,650.00 $0.56 $9,252.00 

Unit Sub Total 2LF 16,650.00 $0.56 $9,252.00 

394053 SHOULDER RUMBLE STRIP (HMA,GROUND-IN 
INDENTATIONS) 

STA 1 5 

STA 2 1 

STA 3 2 

STA 5 2 

STA 6 4 

STA 9 9 

4,657.00 

2,370.00 

2,480.00 

320.00 

5,470.00 

4,070.00 

$26.18 

$17.00 

$38.68 

$49.59 

$20.14 

$33.01 

$121,908.00 

$40,290.00 

$95,930.00 

$15,870.00 

$110,146.00 

$134,367.50 

Unit Sub Total 23STA 19,367.00 $26.77 $518,511.50 

Item Code 394053 Total No. of Proj. 25 Total Amount $527,763.50 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

LF 4 1 

LF 5 1 

5,560.00 

197,000.00 

$1.30 

$0.25 

$7,228.00 

$49,250.00 

Unit Sub Total 2LF 202,560.00 $0.28 $56,478.00 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

M 3 1 

M 4 1 

19,500.00 

590.00 

$1.00 

$6.00 

$19,500.00 

$3,540.00 

Unit Sub Total 2M 20,090.00 $1.15 $23,040.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394054 SHOULDER RUMBLE STRIP (AC, GROUND-IN 
INDENTATIONS) 

STA 

STA 

STA 

STA 

STA 

STA 

STA 

STA 

STA 

1 

2 

3 

4 

5 

6 

8 

9 

11 

3 

2 

1 

4 

3 

3 

2 

2 

1 

157.00 

102.00 

270.00 

934.00 

780.00 

1,840.00 

705.00 

871.00 

49.00 

$146.82 

$208.14 

$40.00 

$78.61 

$71.92 

$27.17 

$49.40 

$43.66 

$71.00 

$23,050.00 

$21,230.00 

$10,800.00 

$73,425.00 

$56,100.00 

$49,988.00 

$34,825.00 

$38,025.00 

$3,479.00 

Unit Sub Total STA 21 5,708.00 $54.47 $310,922.00 

Item Code 394054 Total No. of Proj. 25 Total Amount $390,440.00 

394071 PLACE HOT MIX ASPHALT DIKE LF 

LF 

LF 

6 

8 

11 

1 

1 

5 

1,270.00 

120.00 

44,348.00 

$3.00 

$33.00 

$2.18 

$3,810.00 

$3,960.00 

$96,743.00 

Unit Sub Total LF 7 45,738.00 $2.29 $104,513.00 

394071 PLACE HOT MIX ASPHALT DIKE M 11 3 9,370.00 $4.83 $45,270.00 

Unit Sub Total M 3 9,370.00 $4.83 $45,270.00 

Item Code 394071 Total No. of Proj. 10 Total Amount $149,783.00 

394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

6 

7 

10 

11 

12 

5 

5 

2 

2 

3 

2 

1 

1 

2 

18,570.00 

2,138.00 

17,240.00 

310.00 

3,470.00 

1,510.00 

10,700.00 

350.00 

22,015.00 

$1.77 

$14.90 

$1.05 

$23.23 

$2.69 

$8.64 

$0.90 

$2.93 

$1.62 

$32,827.00 

$31,850.00 

$18,164.00 

$7,200.00 

$9,319.00 

$13,040.00 

$9,630.00 

$1,025.50 

$35,582.00 

Unit Sub Total LF 23 76,303.00 $2.08 $158,637.50 

394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) M 

M 

M 

M 

1 

3 

4 

5 

1 

2 

2 

3 

125.00 

338.00 

35.00 

343.00 

$40.00 

$16.39 

$221.43 

$29.50 

$5,000.00 

$5,540.00 

$7,750.00 

$10,120.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) M 

M 

7 

10 

3 

1 

825.00 

190.00 

$7.07 

$10.50 

$5,831.00 

$1,995.00 

Unit Sub Total M 12 1,856.00 $19.52 $36,236.00 

Item Code 394073 Total No. of Proj. 35 Total Amount $194,873.50 

394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

7 

8 

10 

12 

3 

1 

4 

1 

3 

2 

2 

1 

1 

3 

2,795.00 

16.00 

3,390.00 

65.00 

2,553.00 

720.00 

223.00 

68.00 

60.00 

1,296.00 

$1.47 

$40.00 

$1.14 

$20.00 

$1.71 

$1.37 

$6.43 

$5.00 

$0.90 

$4.30 

$4,096.00 

$640.00 

$3,875.00 

$1,300.00 

$4,353.00 

$984.00 

$1,435.00 

$340.00 

$54.00 

$5,577.50 

Unit Sub Total LF 21 11,186.00 $2.03 $22,654.50 

394074 PLACE HOT MIX ASPHALT DIKE (TYPE C) M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

8 

2 

1 

3 

1 

5 

1 

84.00 

560.00 

96.00 

65.00 

1,324.00 

1,180.00 

$17.20 

$10.00 

$23.05 

$10.00 

$7.73 

$8.40 

$1,444.50 

$5,600.00 

$2,212.50 

$650.00 

$10,238.75 

$9,912.00 

Unit Sub Total M 13 3,309.00 $9.08 $30,057.75 

Item Code 394074 Total No. of Proj. 34 Total Amount $52,712.25 

394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) LF 

LF 

LF 

1 

2 

3 

2 

2 

4 

11,080.00 

1,550.00 

9,320.00 

$3.66 

$6.45 

$2.61 

$40,558.00 

$10,000.00 

$24,318.00 

Unit Sub Total LF 8 21,950.00 $3.41 $74,876.00 

394075 PLACE HOT MIX ASPHALT DIKE (TYPE D) M 

M 

M 

4 

7 

8 

1 

1 

1 

290.00 

600.00 

31.00 

$13.50 

$7.15 

$40.00 

$3,915.00 

$4,290.00 

$1,240.00 

Unit Sub Total M 3 921.00 $10.26 $9,445.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 394075 Total No. of Proj. 11 Total Amount $84,321.00 

394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 1 2 

LF 2 1 

LF 3 9 

LF 4 1 

LF 5 1 

LF 6 2 

LF 8 2 

LF 9 1 

LF 10 2 

14,040.00 

3,650.00 

101,065.00 

1,350.00 

4,730.00 

47,290.00 

2,560.00 

4,830.00 

21,265.00 

$1.25 

$2.50 

$2.05 

$3.00 

$1.10 

$1.25 

$4.69 

$1.50 

$1.01 

$17,520.00 

$9,125.00 

$207,600.00 

$4,050.00 

$5,203.00 

$58,980.00 

$12,016.00 

$7,245.00 

$21,550.00 

Unit Sub Total 21LF 200,780.00 $1.71 $343,289.00 

394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) M 3 1 

M 4 4 

M 5 2 

M 6 1 

M 7 3 

M 8 1 

M 9 3 

M 10 3 

850.00 

2,581.00 

67.00 

1,900.00 

18,530.00 

24,600.00 

3,330.00 

1,500.00 

$11.50 

$10.94 

$34.63 

$10.00 

$4.12 

$8.40 

$7.23 

$7.25 

$9,775.00 

$28,236.00 

$2,320.00 

$19,000.00 

$76,400.00 

$206,640.00 

$24,078.00 

$10,871.00 

Unit Sub Total 18M 53,358.00 $7.07 $377,320.00 

Item Code 394076 Total No. of Proj. 39 Total Amount $720,609.00 

394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 1 4 

LF 2 3 

LF 3 11 

LF 4 2 

LF 5 3 

LF 6 4 

LF 7 2 

LF 8 1 

LF 10 1 

LF 11 1 

LF 12 3 

17,810.00 

694.00 

67,501.00 

690.00 

10,160.00 

14,040.00 

1,730.00 

540.00 

60.00 

320.00 

8,140.00 

$1.82 

$17.16 

$2.27 

$6.45 

$2.33 

$1.63 

$5.95 

$5.00 

$0.90 

$13.00 

$2.05 

$32,434.00 

$11,910.00 

$153,550.00 

$4,450.00 

$23,685.00 

$22,880.00 

$10,290.00 

$2,700.00 

$54.00 

$4,160.00 

$16,660.50 

Unit Sub Total 35LF 121,685.00 $2.32 $282,773.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) M 

M 

M 

M 

3 

4 

5 

6 

1 

2 

4 

1 

960.00 

265.00 

4,442.00 

23.00 

$11.50 

$8.46 

$8.98 

$10.00 

$11,040.00 

$2,242.00 

$39,900.00 

$230.00 

M 

M 

M 

7 

8 

9 

5 

1 

1 

6,860.00 

4,100.00 

26.00 

$3.93 

$8.40 

$10.00 

$26,928.65 

$34,440.00 

$260.00 

Unit Sub Total M 15 16,676.00 $6.90 $115,040.65 

Item Code 394077 Total No. of Proj. 50 Total Amount $397,814.15 

394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS 
AREA) 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

1 

1 

2 

2 

1 

5 

2 

2 

5 

3 

27.00 

950.00 

1,670.00 

154.00 

2,150.00 

8,494.00 

537.00 

33.00 

405.00 

2,606.00 

$161.00 

$48.00 

$21.01 

$66.43 

$7.00 

$8.62 

$105.52 

$80.12 

$54.02 

$13.59 

$4,347.00 

$45,600.00 

$35,090.50 

$10,230.00 

$15,050.00 

$73,206.00 

$56,665.00 

$2,644.00 

$21,878.00 

$35,418.00 

Unit Sub Total M2 24 17,026.00 $17.63 $300,128.50 

394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS 
AREA) 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

6 

1 

1 

1 

2 

60.00 

11,200.00 

900.00 

2,920.00 

$14.00 

$1.00 

$5.00 

$3.12 

$840.00 

$11,200.00 

$4,500.00 

$9,100.00 

Unit Sub Total SQFT 5 15,080.00 $1.70 $25,640.00 

394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS 
AREA) 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

4 

5 

6 

7 

8 

5 

14 

2 

2 

5 

3 

7,655.00 

369.00 

13,741.00 

5,440.00 

10.70 

1,510.00 

241.20 

$10.10 

$30.41 

$20.82 

$8.48 

$186.36 

$40.44 

$37.62 

$77,343.00 

$11,220.00 

$286,027.00 

$46,145.00 

$1,994.00 

$61,070.00 

$9,074.60 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS 
AREA) 

SQYD 

SQYD 

SQYD 

8 

10 

12 

1 

2 

1 

66.00 

146.00 

14.00 

$56.00 

$84.38 

$350.00 

$3,696.00 

$12,320.00 

$4,900.00 

Unit Sub Total SQYD 43 29,192.90 $17.60 $513,789.60 

Item Code 394090 Total No. of Proj. 72 Total Amount $839,558.10 

394095 ROADSIDE PAVING (MISCELLANEOUS AREAS) SQYD 

SQYD 

SQYD 

5 

6 

11 

1 

1 

1 

52.00 

110.00 

87.00 

$350.00 

$42.65 

$160.00 

$18,200.00 

$4,691.50 

$13,920.00 

Unit Sub Total SQYD 3 249.00 $147.84 $36,811.50 

Item Code 394095 Total No. of Proj. 3 Total Amount $36,811.50 

395000 LIQUID ASPHALT (PRIME COAT) TON 8 1 14.00 $1,500.00 $21,000.00 

395000 

Unit Sub Total 

LIQUID ASPHALT (PRIME COAT) 

TON 

TONN 

TONN 

4 

8 

1 

1 

1 

14.00 

3.00 

30.00 

$1,500.00 

$1,645.00 

$1,000.00 

$21,000.00 

$4,935.00 

$30,000.00 

Unit Sub Total TONN 2 33.00 $1,058.64 $34,935.00 

Item Code 395000 Total No. of Proj. 3 Total Amount $55,935.00 

395001 LIQUID ASPHALT, SC-70 (PRIME COAT) TON 12 1 20.00 $585.00 $11,700.00 

Unit Sub Total TON 1 20.00 $585.00 $11,700.00 

Item Code 395001 Total No. of Proj. 1 Total Amount $11,700.00 

395501 LIQUID ASPHALT, MC-70 (PRIME COAT) TONN 8 1 5.00 $950.00 $4,750.00 

Unit Sub Total TONN 1 5.00 $950.00 $4,750.00 

Item Code 395501 Total No. of Proj. 1 Total Amount $4,750.00 

397001 ASPHALTIC EMULSION (PAINT BINDER) TON 

TON 

TON 

TON 

TON 

4 

5 

10 

11 

12 

4 

1 

4 

6 

6 

1,206.60 

430.00 

178.00 

18.20 

406.70 

$564.92 

$0.01 

$252.31 

$1,204.67 

$519.63 

$681,628.00 

$4.30 

$44,911.00 

$21,925.00 

$211,332.50 

Unit Sub Total TON 21 2,239.50 $428.58 $959,800.80 

Page 158 



   
   

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

397001 ASPHALTIC EMULSION (PAINT BINDER) TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

1 

3 

4 

5 

6 

10 

11 

1 

3 

6 

6 

3 

3 

7 

45.00 

545.00 

356.50 

780.90 

249.00 

68.00 

161.50 

$1,000.00 

$464.06 

$358.92 

$721.20 

$352.21 

$978.25 

$448.54 

$45,000.00 

$252,910.00 

$127,954.00 

$563,182.50 

$87,700.00 

$66,521.00 

$72,440.00 

Unit Sub Total TONN 29 2,205.90 $551.12 $1,215,707.50 

Item Code 397001 Total No. of Proj. 50 Total Amount $2,175,508.30 

397005 TACK COAT TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

TON 

1 

3 

4 

5 

6 

8 

10 

11 

12 

1 

3 

10 

9 

11 

13 

8 

6 

3 

10.00 

512.40 

281.50 

395.40 

755.00 

786.80 

581.00 

320.00 

64.00 

$500.00 

$105.62 

$375.07 

$416.29 

$346.42 

$492.22 

$170.19 

$895.54 

$1,007.22 

$5,000.00 

$54,120.00 

$105,581.10 

$164,600.00 

$261,547.00 

$387,281.06 

$98,878.00 

$286,572.22 

$64,461.88 

Unit Sub Total TON 64 3,706.10 $385.32 $1,428,041.26 

397005 TACK COAT TONN 4 1 52.00 $1.00 $52.00 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

TONN 

5 

6 

8 

9 

10 

11 

12 

2 

1 

4 

1 

3 

3 

1 

8.00 

270.00 

209.00 

6.00 

75.30 

159.00 

3.00 

$1,356.25 

$855.00 

$754.67 

$1,000.00 

$661.15 

$1,267.30 

$770.00 

$10,850.00 

$230,850.00 

$157,725.00 

$6,000.00 

$49,784.30 

$201,500.00 

$2,310.00 

Unit Sub Total TONN 16 782.30 $842.48 $659,071.30 

Item Code 397005 Total No. of Proj. 80 Total Amount $2,087,112.56 

401000 CONCRETE PAVEMENT CY 

CY 

CY 

CY 

3 

4 

7 

11 

3 

1 

2 

1 

146,495.00 

13.00 

440.00 

19,600.00 

$185.86 

$1,500.00 

$247.39 

$187.00 

$27,227,050.00 

$19,500.00 

$108,850.00 

$3,665,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

401000 CONCRETE PAVEMENT CY 12 1 1,330.00 $275.00 $365,750.00 

Unit Sub Total CY 8 167,878.00 $186.96 $31,386,350.00 

401000 CONCRETE PAVEMENT M3 

M3 

M3 

M3 

M3 

M3 

3 

6 

7 

8 

10 

11 

2 

1 

7 

1 

1 

10 

20,252.00 

880.00 

68,050.00 

16,900.00 

39,200.00 

181,070.00 

$264.35 

$255.00 

$222.65 

$235.00 

$170.35 

$227.93 

$5,353,600.00 

$224,400.00 

$15,151,550.00 

$3,971,500.00 

$6,677,720.00 

$41,272,010.00 

Unit Sub Total M3 22 326,352.00 $222.61 $72,650,780.00 

Item Code 401000 Total No. of Proj. 30 Total Amount $104,037,130.00 

401066 CONCRETE PAVEMENT (RAMP TERMINI) CY 12 2 255.00 $353.33 $90,100.00 

Unit Sub Total CY 2 255.00 $353.33 $90,100.00 

401066 CONCRETE PAVEMENT (RAMP TERMINI) M3 

M3 

M3 

7 

8 

12 

2 

1 

1 

2,800.00 

700.00 

120.00 

$325.85 

$425.00 

$320.00 

$912,380.00 

$297,500.00 

$38,400.00 

Unit Sub Total M3 4 3,620.00 $344.83 $1,248,280.00 

Item Code 401066 Total No. of Proj. 6 Total Amount $1,338,380.00 

401080 SHOULDER RUMBLE STRIP (PCC, ROLLED-IN 
INDENTATIONS) 

STA 6 1 230.00 $45.00 $10,350.00 

Unit Sub Total STA 1 230.00 $45.00 $10,350.00 

Item Code 401080 Total No. of Proj. 1 Total Amount $10,350.00 

401082 SHOULDER RUMBLE STRIP (PCC, GROUND-IN 
INDENTATIONS) 

STA 

STA 

3 

11 

3 

1 

5,689.00 

82.00 

$45.03 

$950.00 

$256,190.00 

$77,900.00 

Unit Sub Total STA 4 5,771.00 $57.89 $334,090.00 

Item Code 401082 Total No. of Proj. 4 Total Amount $334,090.00 

401102 CONCRETE PAVEMENT (WEIGH-IN-MOTION) M3 4 1 60.00 $1,365.00 $81,900.00 

Unit Sub Total M3 1 60.00 $1,365.00 $81,900.00 

Item Code 401102 Total No. of Proj. 1 Total Amount $81,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE) 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

3 

4 

5 

6 

7 

10 

12 

2 

3 

4 

2 

1 

6 

2 

2 

4,440.00 

4,290.00 

5,440.00 

2,280.00 

1,420.00 

9,308.00 

1,510.00 

730.00 

$458.88 

$401.82 

$580.69 

$724.42 

$610.00 

$497.35 

$529.96 

$713.90 

$2,037,420.00 

$1,723,800.00 

$3,158,930.00 

$1,651,680.00 

$866,200.00 

$4,629,355.00 

$800,235.00 

$521,150.00 

Unit Sub Total CY 22 29,418.00 $523.11 $15,388,770.00 

401108 REPLACE CONCRETE PAVEMENT (RAPID 
STRENGTH CONCRETE) 

M3 

M3 

M3 

M3 

M3 

3 

4 

7 

8 

11 

2 

4 

1 

1 

1 

3,410.00 

5,890.00 

18,000.00 

8,610.00 

90.00 

$981.96 

$667.51 

$671.00 

$390.00 

$1,400.00 

$3,348,500.00 

$3,931,628.00 

$12,078,000.00 

$3,357,900.00 

$126,000.00 

Unit Sub Total M3 9 36,000.00 $634.50 $22,842,028.00 

Item Code 401108 Total No. of Proj. 31 Total Amount $38,230,798.00 

404092 SEAL PAVEMENT JOINT LF 

LF 

LF 

LF 

LF 

3 

6 

7 

11 

12 

3 

1 

2 

1 

2 

450,300.00 

25,200.00 

38,200.00 

77,300.00 

6,060.00 

$1.28 

$2.15 

$5.60 

$1.00 

$5.94 

$577,900.00 

$54,180.00 

$214,010.00 

$77,300.00 

$36,000.00 

Unit Sub Total LF 9 597,060.00 $1.61 $959,390.00 

404092 SEAL PAVEMENT JOINT M 

M 

M 

M 

M 

3 

7 

8 

10 

11 

1 

9 

1 

1 

8 

25,400.00 

137,490.00 

23,600.00 

68,700.00 

275,100.00 

$7.00 

$14.06 

$5.50 

$3.57 

$4.59 

$177,800.00 

$1,932,472.00 

$129,800.00 

$245,259.00 

$1,264,075.00 

Unit Sub Total M 20 530,290.00 $7.07 $3,749,406.00 

Item Code 404092 Total No. of Proj. 29 Total Amount $4,708,796.00 

404094 SEAL LONGITUDINAL ISOLATION JOINT LF 

LF 

3 

6 

3 

1 

74,870.00 

24,300.00 

$4.06 

$5.40 

$303,615.50 

$131,220.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

404094 SEAL LONGITUDINAL ISOLATION JOINT LF 

LF 

LF 

7 

11 

12 

1 

1 

2 

420.00 

33,500.00 

2,710.00 

$2.60 

$1.50 

$9.82 

$1,092.00 

$50,250.00 

$26,625.00 

404094 

Unit Sub Total 

SEAL LONGITUDINAL ISOLATION JOINT 

LF 

M 

M 

M 

7 

8 

11 

8 

7 

1 

6 

135,800.00 

15,300.00 

20,200.00 

46,839.00 

$3.78 

$29.57 

$4.00 

$20.14 

$512,802.50 

$452,370.00 

$80,800.00 

$943,286.00 

Unit Sub Total M 14 82,339.00 $17.93 $1,476,456.00 

Item Code 404094 Total No. of Proj. 22 Total Amount $1,989,258.50 

406001 TIE BAR EA 3 1 26,300.00 $7.00 $184,100.00 

Unit Sub Total EA 1 26,300.00 $7.00 $184,100.00 

Item Code 406001 Total No. of Proj. 1 Total Amount $184,100.00 

406003 TIE BAR (DRILL AND BOND) EA 

EA 

EA 

EA 

EA 

3 

4 

7 

11 

12 

1 

1 

2 

1 

1 

1,270.00 

2,360.00 

95,330.00 

95.00 

1,630.00 

$10.00 

$20.00 

$9.66 

$28.00 

$10.00 

$12,700.00 

$47,200.00 

$920,630.00 

$2,660.00 

$16,300.00 

Unit Sub Total EA 6 100,685.00 $9.93 $999,490.00 

Item Code 406003 Total No. of Proj. 6 Total Amount $999,490.00 

406100 DOWEL BAR RETROFIT EA 3 1 7,530.00 $100.00 $753,000.00 

Unit Sub Total EA 1 7,530.00 $100.00 $753,000.00 

Item Code 406100 Total No. of Proj. 1 Total Amount $753,000.00 

413111 REPAIR SPALLED JOINTS LS 11 1 1.00 $100.00 $100.00 

413111 REPAIR SPALLED JOINTS 

Unit Sub Total LS 

M2 

M2 

3 

11 

1 

1 

3 

1.00 

100.00 

70.00 

$100.00 

$1,100.00 

$935.71 

$100.00 

$110,000.00 

$65,500.00 

413111 REPAIR SPALLED JOINTS 

Unit Sub Total M2 

SQYD 

SQYD 

3 

8 

4 

1 

2 

170.00 

120.00 

9.70 

$1,032.35 

$935.00 

$1,039.69 

$175,500.00 

$112,200.00 

$10,085.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total SQYD 3 129.70 $942.83 $122,285.00 

Item Code 413111 Total No. of Proj. 8 Total Amount $297,885.00 

413115 

413115 

SEAL JOINT (EXISTING CONCRETE PAVEMENT) 

Unit Sub Total 

SEAL JOINT (EXISTING CONCRETE PAVEMENT) 

Unit Sub Total 

LF 

LF 

LF 

LF 

LF 

M 

M 

3 

6 

7 

8 

11 

1 

1 

1 

1 

4 

1 

1 

100,000.00 

450,000.00 

447,000.00 

307,000.00 

1,304,000.00 

5,420.00 

5,420.00 

$1.22 

$0.38 

$1.30 

$1.02 

$0.91 

$7.00 

$7.00 

$122,000.00 

$171,000.00 

$581,100.00 

$313,140.00 

$1,187,240.00 

$37,940.00 

$37,940.00 

Item Code 413115 Total No. of Proj. 5 Total Amount $1,225,180.00 

414091 SEAL LONGITUDINAL JOINT M 11 1 24,100.00 $4.20 $101,220.00 

Unit Sub Total M 1 24,100.00 $4.20 $101,220.00 

Item Code 414091 Total No. of Proj. 1 Total Amount $101,220.00 

414101 SEAL TRANSVERSE JOINT M 11 1 15,000.00 $4.20 $63,000.00 

Unit Sub Total M 1 15,000.00 $4.20 $63,000.00 

Item Code 414101 Total No. of Proj. 1 Total Amount $63,000.00 

415101 

415101 

CRACK EXISTING CONCRETE PAVEMENT 

Unit Sub Total 

CRACK EXISTING CONCRETE PAVEMENT 

Unit Sub Total 

M2 

M2 

M2 

M2 

SQYD 

SQYD 

SQYD 

4 

6 

7 

3 

4 

4 

1 

1 

6 

1 

1 

2 

404,000.00 

22,400.00 

36,500.00 

462,900.00 

82,900.00 

387,000.00 

469,900.00 

$0.67 

$0.98 

$0.67 

$0.69 

$0.65 

$0.70 

$0.69 

$271,416.00 

$21,952.00 

$24,455.00 

$317,823.00 

$53,885.00 

$270,900.00 

$324,785.00 

Item Code 415101 Total No. of Proj. 8 Total Amount $642,608.00 

416101 PAVEMENT TRANSITION TAPER M2 4 1 3,630.00 $28.00 $101,640.00 

416101 

Unit Sub Total 

PAVEMENT TRANSITION TAPER 

M2 

SQYD 3 

1 

1 

3,630.00 

3,040.00 

$28.00 

$28.00 

$101,640.00 

$85,120.00 

Unit Sub Total SQYD 1 3,040.00 $28.00 $85,120.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 416101 Total No. of Proj. 2 $186,760.00 Total Amount 

420102 GROOVE EXISTING CONCRETE PAVEMENT SQYD 3 1 131,000.00 $2.50 $327,500.00 

Unit Sub Total 1SQYD 131,000.00 $2.50 $327,500.00 

Item Code 420102 Total No. of Proj. 1 $327,500.00 Total Amount 

420201 GRIND EXISTING CONCRETE PAVEMENT M2 3 2 13,740.00 

M2 4 5 11,360.00 

M2 7 4 623,322.00 

M2 8 1 84,400.00 

M2 11 5 83,930.00 

$12.02 $165,100.00 

$14.56 $165,355.80 

$4.75 $2,961,382.00 

$4.60 $388,240.00 

$6.03 $506,450.00 

Unit Sub Total 17M2 816,752.00 $5.13 $4,186,527.80 

420201 GRIND EXISTING CONCRETE PAVEMENT SQFT 12 1 1,190,000.00 $0.48 $571,200.00 

Unit Sub Total 1SQFT 1,190,000.00 $0.48 $571,200.00 

420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 1 2 13,410.00 

SQYD 3 2 29,200.00 

SQYD 4 3 377,470.00 

SQYD 5 2 43,590.00 

SQYD 6 1 98,500.00 

SQYD 7 8 720,202.00 

SQYD 8 1 33,800.00 

SQYD 11 1 8,620.00 

SQYD 12 2 1,050.00 

$6.63 $88,878.50 

$14.41 $420,700.00 

$4.77 $1,799,930.00 

$5.32 $231,810.00 

$5.71 $562,435.00 

$4.48 $3,223,841.20 

$4.70 $158,860.00 

$4.60 $39,652.00 

$18.43 $19,350.00 

Unit Sub Total 22SQYD 1,325,842.00 $4.94 $6,545,456.70 

Item Code 420201 Total No. of Proj. 40 $11,303,184.50 Total Amount 

490505 FURNISH STEEL PILING (HP 250 X 62) M 3 1 2,508.00 $130.00 $326,040.00 

Unit Sub Total 1M 2,508.00 $130.00 $326,040.00 

Item Code 490505 Total No. of Proj. 1 $326,040.00 Total Amount 

490506 DRIVE STEEL PILE (HP 250 X 62) EA 3 1 197.00 $800.00 $157,600.00 

Unit Sub Total 1EA 197.00 $800.00 $157,600.00 

Item Code 490506 Total No. of Proj. 1 $157,600.00 Total Amount 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

490511 FURNISH STEEL PILING (HP 250 X 85) M 

M 

M 

M 

M 

3 

5 

9 

10 

11 

3 

1 

1 

1 

2 

13,839.00 

37.00 

1,854.00 

3,843.00 

2,818.00 

$154.38 

$357.00 

$150.00 

$20.00 

$180.92 

$2,136,479.00 

$13,209.00 

$278,100.00 

$76,860.00 

$509,840.00 

Unit Sub Total M 8 22,391.00 $134.63 $3,014,488.00 

Item Code 490511 Total No. of Proj. 8 Total Amount $3,014,488.00 

490512 DRIVE STEEL PILE (HP 250 X 85) EA 

EA 

EA 

EA 

EA 

3 

5 

9 

10 

11 

3 

1 

1 

1 

2 

907.00 

2.00 

107.00 

210.00 

248.00 

$1,023.48 

$7,842.00 

$3,500.00 

$500.00 

$1,372.82 

$928,300.00 

$15,684.00 

$374,500.00 

$105,000.00 

$340,460.00 

Unit Sub Total EA 8 1,474.00 $1,196.71 $1,763,944.00 

Item Code 490512 Total No. of Proj. 8 Total Amount $1,763,944.00 

490566 FURNISH STEEL PILING (HP 360 X 132) M 

M 

M 

1 

3 

10 

1 

1 

1 

1,675.00 

1,284.00 

1,473.00 

$300.00 

$270.00 

$20.00 

$502,500.00 

$346,680.00 

$29,460.00 

Unit Sub Total M 3 4,432.00 $198.25 $878,640.00 

Item Code 490566 Total No. of Proj. 3 Total Amount $878,640.00 

490567 DRIVE STEEL PILE (HP 360 X 132) EA 

EA 

EA 

1 

3 

10 

1 

1 

1 

79.00 

92.00 

95.00 

$2,500.00 

$800.00 

$500.00 

$197,500.00 

$73,600.00 

$47,500.00 

Unit Sub Total EA 3 266.00 $1,197.74 $318,600.00 

Item Code 490567 Total No. of Proj. 3 Total Amount $318,600.00 

490568 FURNISH STEEL PILING (HP 360 X 152) 

Unit Sub Total 

M 

M 

1 1 

1 

1,209.00 

1,209.00 

$311.00 

$311.00 

$375,999.00 

$375,999.00 

Item Code 490568 Total No. of Proj. 1 Total Amount $375,999.00 

490570 FURNISH STEEL PILING (HP 360 X 174) M 3 1 966.00 $370.00 $357,420.00 

Unit Sub Total M 1 966.00 $370.00 $357,420.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 490570 Total No. of Proj. 1 Total Amount $357,420.00 

490571 DRIVE STEEL PILE (HP 360 X 174) EA 3 1 64.00 $800.00 $51,200.00 

Unit Sub Total 1EA 64.00 $800.00 $51,200.00 

Item Code 490571 Total No. of Proj. 1 Total Amount $51,200.00 

490582 FURNISH STEEL PIPE PILING (406 MM) M 11 1 2,235.00 $355.00 $793,425.00 

Unit Sub Total 1M 2,235.00 $355.00 $793,425.00 

Item Code 490582 Total No. of Proj. 1 Total Amount $793,425.00 

490583 DRIVE STEEL PIPE PILE (406 MM) EA 11 1 120.00 $1,600.00 $192,000.00 

Unit Sub Total 1EA 120.00 $1,600.00 $192,000.00 

Item Code 490583 Total No. of Proj. 1 Total Amount $192,000.00 

490584 FURNISH STEEL PIPE PILING (610 MM) M 1 1 782.00 $480.00 $375,360.00 

Unit Sub Total 1M 782.00 $480.00 $375,360.00 

Item Code 490584 Total No. of Proj. 1 Total Amount $375,360.00 

490585 DRIVE STEEL PIPE PILE (610 MM) EA 1 1 46.00 $3,500.00 $161,000.00 

Unit Sub Total 1EA 46.00 $3,500.00 $161,000.00 

Item Code 490585 Total No. of Proj. 1 Total Amount $161,000.00 

490601 16" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 4 1 1,431.00 $70.00 $100,170.00 

Unit Sub Total 1LF 1,431.00 $70.00 $100,170.00 

Item Code 490601 Total No. of Proj. 1 Total Amount $100,170.00 

490603 24" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 12 1 383.00 $46.00 $17,618.00 

Unit Sub Total 1LF 383.00 $46.00 $17,618.00 

Item Code 490603 Total No. of Proj. 1 Total Amount $17,618.00 

490604 30" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 12 1 240.00 $190.00 $45,600.00 

Unit Sub Total 1LF 240.00 $190.00 $45,600.00 

Item Code 490604 Total No. of Proj. 1 Total Amount $45,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

490605 36" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 4 1 40.00 $2,000.00 $80,000.00 

Unit Sub Total LF 1 40.00 $2,000.00 $80,000.00 

Item Code 490605 Total No. of Proj. 1 Total Amount $80,000.00 

490607 48" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 7 1 360.00 $540.00 $194,400.00 

Unit Sub Total LF 1 360.00 $540.00 $194,400.00 

Item Code 490607 Total No. of Proj. 1 Total Amount $194,400.00 

490609 60" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 

LF 

4 

8 

1 

1 

129.00 

80.00 

$1,000.00 

$1,600.00 

$129,000.00 

$128,000.00 

Unit Sub Total LF 2 209.00 $1,229.67 $257,000.00 

Item Code 490609 Total No. of Proj. 2 Total Amount $257,000.00 

490611 72" CAST-IN-DRILLED-HOLE CONCRETE PILING LF 

LF 

7 

8 

1 

1 

140.00 

80.00 

$1,050.00 

$2,200.00 

$147,000.00 

$176,000.00 

Unit Sub Total LF 2 220.00 $1,468.18 $323,000.00 

Item Code 490611 Total No. of Proj. 2 Total Amount $323,000.00 

490655 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 

M 

M 

M 

3 

4 

7 

11 

1 

1 

2 

2 

9,700.00 

1,520.00 

2,089.00 

501.00 

$180.00 

$300.00 

$204.01 

$229.54 

$1,746,000.00 

$456,000.00 

$426,170.00 

$115,000.00 

Unit Sub Total M 6 13,810.00 $198.64 $2,743,170.00 

Item Code 490655 Total No. of Proj. 6 Total Amount $2,743,170.00 

490657 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

M 

M 

M 

M 

2 

4 

7 

11 

1 

3 

1 

1 

26.00 

490.00 

1,345.00 

297.00 

$2,156.00 

$538.02 

$260.00 

$260.00 

$56,056.00 

$263,630.00 

$349,700.00 

$77,220.00 

Unit Sub Total M 6 2,158.00 $345.97 $746,606.00 

Item Code 490657 Total No. of Proj. 6 Total Amount $746,606.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

490658 750 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING 

Unit Sub Total 

M 

M 

M 

3 

11 

1 

2 

3 

117.00 

1,921.00 

2,038.00 

$1,200.00 

$596.80 

$631.43 

$140,400.00 

$1,146,450.00 

$1,286,850.00 

Item Code 490658 Total No. of Proj. 3 Total Amount $1,286,850.00 

490661 1.2 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 3 1 180.00 $2,300.00 $414,000.00 

Unit Sub Total M 1 180.00 $2,300.00 $414,000.00 

Item Code 490661 Total No. of Proj. 1 Total Amount $414,000.00 

490663 1.5 M CAST-IN-DRILLED-HOLE CONCRETE PILING 

Unit Sub Total 

M 

M 

M 

M 

2 

7 

11 

2 

2 

1 

5 

2,230.00 

159.00 

204.00 

2,593.00 

$268.30 

$2,435.85 

$910.00 

$451.69 

$598,300.00 

$387,300.00 

$185,640.00 

$1,171,240.00 

Item Code 490663 Total No. of Proj. 5 Total Amount $1,171,240.00 

490665 1.8 M CAST-IN-DRILLED-HOLE CONCRETE PILING 

Unit Sub Total 

M 

M 

M 

2 

7 

1 

1 

2 

230.00 

214.00 

444.00 

$4,500.00 

$2,000.00 

$3,295.05 

$1,035,000.00 

$428,000.00 

$1,463,000.00 

Item Code 490665 Total No. of Proj. 2 Total Amount $1,463,000.00 

490669 2.1 M CAST-IN-DRILLED-HOLE CONCRETE PILING M 11 1 63.00 $22,000.00 $1,386,000.00 

Unit Sub Total M 1 63.00 $22,000.00 $1,386,000.00 

Item Code 490669 Total No. of Proj. 1 Total Amount $1,386,000.00 

490671 2.4 M CAST-IN-DRILLED-HOLE CONCRETE PILING 

Unit Sub Total 

M 

M 

M 

M 

2 

3 

11 

2 

1 

2 

5 

843.00 

77.00 

118.00 

1,038.00 

$9,259.51 

$2,800.00 

$18,694.92 

$9,852.95 

$7,805,766.00 

$215,600.00 

$2,206,000.00 

$10,227,366.00 

Item Code 490671 Total No. of Proj. 5 Total Amount $10,227,366.00 

490673 3.0 M CAST-IN-DRILLED-HOLE CONCRETE PILING 

Unit Sub Total 

M 

M 

M 

7 

11 

1 

1 

2 

32.00 

689.00 

721.00 

$24,000.00 

$11,250.00 

$11,815.88 

$768,000.00 

$7,751,250.00 

$8,519,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 490673 Total No. of Proj. 2 Total Amount $8,519,250.00 

490677 1.2 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 7 1 74.00 $2,250.00 $166,500.00 

Unit Sub Total 1M 74.00 $2,250.00 $166,500.00 

Item Code 490677 Total No. of Proj. 1 Total Amount $166,500.00 

490678 1.5 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 2 1 88.00 $9,500.00 $836,000.00 

Unit Sub Total 1M 88.00 $9,500.00 $836,000.00 

Item Code 490678 Total No. of Proj. 1 Total Amount $836,000.00 

490679 1.8 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 4 1 34.00 $4,200.00 $142,800.00 

Unit Sub Total 1M 34.00 $4,200.00 $142,800.00 

Item Code 490679 Total No. of Proj. 1 Total Amount $142,800.00 

490680 2.1 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 2 1 138.00 $10,500.00 $1,449,000.00 

Unit Sub Total 1M 138.00 $10,500.00 $1,449,000.00 

Item Code 490680 Total No. of Proj. 1 Total Amount $1,449,000.00 

490681 2.4 M CAST-IN-DRILLED-HOLE CONCRETE 
PILING (ROCK SOCKET) 

M 7 1 

M 11 1 

466.00 

43.00 

$5,000.00 

$26,000.00 

$2,330,000.00 

$1,118,000.00 

Unit Sub Total 2M 509.00 $6,774.07 $3,448,000.00 

Item Code 490681 Total No. of Proj. 2 Total Amount $3,448,000.00 

490696 FURNISH PILING (CLASS 900) M 4 1 391.00 $45.00 $17,595.00 

Unit Sub Total 1M 391.00 $45.00 $17,595.00 

Item Code 490696 Total No. of Proj. 1 Total Amount $17,595.00 

490697 DRIVE PILE (CLASS 900) EA 4 1 30.00 $2,500.00 $75,000.00 

Unit Sub Total 1EA 30.00 $2,500.00 $75,000.00 

Item Code 490697 Total No. of Proj. 1 Total Amount $75,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

490700 FURNISH PILING (CLASS 900) (ALTERNATIVE W) 

Unit Sub Total 

M 

M 

M 

5 

10 

1 

1 

2 

1,312.00 

1,160.00 

2,472.00 

$230.00 

$265.20 

$246.52 

$301,760.00 

$307,632.00 

$609,392.00 

Item Code 490700 Total No. of Proj. 2 Total Amount $609,392.00 

490701 DRIVE PILE (CLASS 900) (ALTERNATIVE W) 

Unit Sub Total 

EA 

EA 

EA 

5 

10 

1 

1 

2 

76.00 

80.00 

156.00 

$2,160.00 

$1,777.00 

$1,963.59 

$164,160.00 

$142,160.00 

$306,320.00 

Item Code 490701 Total No. of Proj. 2 Total Amount $306,320.00 

490738 FURNISH PILING (CLASS 140) 

Unit Sub Total 

LF 

LF 

12 1 

1 

1,813.00 

1,813.00 

$20.00 

$20.00 

$36,260.00 

$36,260.00 

Item Code 490738 Total No. of Proj. 1 Total Amount $36,260.00 

490739 DRIVE PILE (CLASS 140) 

Unit Sub Total 

EA 

EA 

12 1 

1 

36.00 

36.00 

$2,910.00 

$2,910.00 

$104,760.00 

$104,760.00 

Item Code 490739 Total No. of Proj. 1 Total Amount $104,760.00 

490753 FURNISH PILING (CLASS 625) 

Unit Sub Total 

M 

M 

11 1 

1 

9,230.00 

9,230.00 

$105.00 

$105.00 

$969,150.00 

$969,150.00 

Item Code 490753 Total No. of Proj. 1 Total Amount $969,150.00 

490754 DRIVE PILE (CLASS 625) 

Unit Sub Total 

EA 

EA 

11 1 

1 

555.00 

555.00 

$1,600.00 

$1,600.00 

$888,000.00 

$888,000.00 

Item Code 490754 Total No. of Proj. 1 Total Amount $888,000.00 

490755 FURNISH PILING (CLASS 625 MODIFIED) 

Unit Sub Total 

M 

M 

4 1 

1 

101.00 

101.00 

$40.00 

$40.00 

$4,040.00 

$4,040.00 

Item Code 490755 Total No. of Proj. 1 Total Amount $4,040.00 

490756 DRIVE PILE (CLASS 625 MODIFIED) 

Unit Sub Total 

EA 

EA 

4 1 

1 

8.00 

8.00 

$2,500.00 

$2,500.00 

$20,000.00 

$20,000.00 

Item Code 490756 Total No. of Proj. 1 Total Amount $20,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

490770 FURNISH PILING (CLASS 625) (ALTERNATIVE V) M 

M 

M 

2 

5 

11 

1 

1 

2 

41.00 

1,810.00 

1,382.00 

$550.00 

$126.00 

$158.84 

$22,550.00 

$228,060.00 

$219,513.00 

Unit Sub Total M 4 3,233.00 $145.41 $470,123.00 

Item Code 490770 Total No. of Proj. 4 Total Amount $470,123.00 

490771 DRIVE PILE (CLASS 625) (ALTERNATIVE V) EA 

EA 

EA 

2 

5 

11 

1 

1 

2 

4.00 

92.00 

145.00 

$7,500.00 

$1,080.00 

$1,276.55 

$30,000.00 

$99,360.00 

$185,100.00 

Unit Sub Total EA 4 241.00 $1,304.81 $314,460.00 

Item Code 490771 Total No. of Proj. 4 Total Amount $314,460.00 

490772 FURNISH PILING (CLASS 625) (ALTERNATIVE W) 

Unit Sub Total 

M 

M 

10 1 

1 

1,805.00 

1,805.00 

$204.00 

$204.00 

$368,220.00 

$368,220.00 

Item Code 490772 Total No. of Proj. 1 Total Amount $368,220.00 

490773 DRIVE PILE (CLASS 625) (ALTERNATIVE W) 

Unit Sub Total 

EA 

EA 

10 1 

1 

103.00 

103.00 

$1,777.00 

$1,777.00 

$183,031.00 

$183,031.00 

Item Code 490773 Total No. of Proj. 1 Total Amount $183,031.00 

490801 STEEL SHEET PILING M2 

M2 

2 

6 

1 

1 

684.00 

56.00 

$376.00 

$750.00 

$257,184.00 

$42,000.00 

Unit Sub Total M2 2 740.00 $404.30 $299,184.00 

Item Code 490801 Total No. of Proj. 2 Total Amount $299,184.00 

491007 FURNISH PILING (CLASS 400) M 

M 

M 

4 

5 

10 

1 

1 

1 

160.00 

11,738.00 

5,252.00 

$5.10 

$87.00 

$20.00 

$816.00 

$1,021,206.00 

$105,040.00 

Unit Sub Total M 3 17,150.00 $65.72 $1,127,062.00 

Item Code 491007 Total No. of Proj. 3 Total Amount $1,127,062.00 

491008 DRIVE PILE (CLASS 400) EA 

EA 

EA 

4 

5 

10 

1 

1 

1 

14.00 

956.00 

464.00 

$7,650.00 

$1,080.00 

$3,460.00 

$107,100.00 

$1,032,480.00 

$1,605,440.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 3 1,434.00 $1,914.24 $2,745,020.00 

Item Code 491008 Total No. of Proj. 3 Total Amount $2,745,020.00 

491012 FURNISH PILING (CLASS 400) (ALTERNATIVE W) 

Unit Sub Total 

M 

M 

10 1 

1 

625.00 

625.00 

$178.50 

$178.50 

$111,562.50 

$111,562.50 

Item Code 491012 Total No. of Proj. 1 Total Amount $111,562.50 

491013 DRIVE PILE (CLASS 400) (ALTERNATIVE W) 

Unit Sub Total 

EA 

EA 

10 1 

1 

46.00 

46.00 

$1,530.00 

$1,530.00 

$70,380.00 

$70,380.00 

Item Code 491013 Total No. of Proj. 1 Total Amount $70,380.00 

493487 2.4 M PERMANENT STEEL CASING M 2 1 144.00 $6,750.00 $972,000.00 

Unit Sub Total M 1 144.00 $6,750.00 $972,000.00 

Item Code 493487 Total No. of Proj. 1 Total Amount $972,000.00 

498027 400 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL) 

M 

M 

M 

3 

7 

11 

1 

1 

2 

150.00 

2,850.00 

1,459.00 

$300.00 

$120.00 

$126.34 

$45,000.00 

$342,000.00 

$184,334.34 

Unit Sub Total M 4 4,459.00 $128.13 $571,334.34 

Item Code 498027 Total No. of Proj. 4 Total Amount $571,334.34 

498030 600 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILING (SOUND WALL) 

Unit Sub Total 

M 

M 

7 1 

1 

278.00 

278.00 

$310.00 

$310.00 

$86,180.00 

$86,180.00 

Item Code 498030 Total No. of Proj. 1 Total Amount $86,180.00 

499024 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (460 MM) 

Unit Sub Total 

M 

M 

5 1 

1 

1,080.00 

1,080.00 

$345.00 

$345.00 

$372,600.00 

$372,600.00 

Item Code 499024 Total No. of Proj. 1 Total Amount $372,600.00 

499025 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(460 MM) 

Unit Sub Total 

EA 

EA 

5 1 

1 

104.00 

104.00 

$2,430.00 

$2,430.00 

$252,720.00 

$252,720.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 499025 Total No. of Proj. 1 Total Amount $252,720.00 

499030 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (610 MM) 

M 1 1 

M 11 1 

280.00 

1,228.00 

$480.00 

$610.00 

$134,400.00 

$749,080.00 

Unit Sub Total 2M 1,508.00 $585.86 $883,480.00 

Item Code 499030 Total No. of Proj. 2 Total Amount $883,480.00 

499031 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(610 MM) 

EA 1 1 

EA 11 1 

16.00 

56.00 

$6,000.00 

$5,900.00 

$96,000.00 

$330,400.00 

Unit Sub Total 2EA 72.00 $5,922.22 $426,400.00 

Item Code 499031 Total No. of Proj. 2 Total Amount $426,400.00 

499052 FURNISH CAST-IN-STEEL-SHELL CONCRETE 
PILING (1219 MM) 

M 11 1 656.00 $1,200.00 $787,200.00 

Unit Sub Total 1M 656.00 $1,200.00 $787,200.00 

Item Code 499052 Total No. of Proj. 1 Total Amount $787,200.00 

499053 DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE 
(1219 MM) 

EA 11 1 16.00 $41,000.00 $656,000.00 

Unit Sub Total 1EA 16.00 $41,000.00 $656,000.00 

Item Code 499053 Total No. of Proj. 1 Total Amount $656,000.00 

500001 PRESTRESSING CAST-IN-PLACE CONCRETE LS 1 3 

LS 2 2 

LS 3 2 

LS 4 3 

LS 5 1 

LS 7 2 

LS 8 2 

LS 9 1 

LS 10 2 

LS 11 9 

LS 12 1 

3.00 

2.00 

2.00 

3.00 

1.00 

2.00 

2.00 

1.00 

2.00 

9.00 

1.00 

$253,333.33 

$717,500.00 

$485,000.00 

$67,000.00 

$170,000.00 

$645,000.00 

$159,000.00 

$80,000.00 

$183,750.00 

$432,222.22 

$65,000.00 

$760,000.00 

$1,435,000.00 

$970,000.00 

$201,000.00 

$170,000.00 

$1,290,000.00 

$318,000.00 

$80,000.00 

$367,500.00 

$3,890,000.00 

$65,000.00 

Unit Sub Total 28LS 28.00 $340,946.43 $9,546,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 500001 Total No. of Proj. 28 Total Amount $9,546,500.00 

500010 PRESTRESSING LS 

LS 

1 

5 

1 

1 

1.00 

1.00 

$25,000.00 

$17,251.00 

$25,000.00 

$17,251.00 

Unit Sub Total LS 2 2.00 $21,125.50 $42,251.00 

Item Code 500010 Total No. of Proj. 2 Total Amount $42,251.00 

500050 TIEBACK ANCHOR EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

8 

11 

2 

1 

1 

4 

1 

1 

1 

2 

413.00 

13.00 

252.00 

285.00 

13.00 

4.00 

11.00 

307.00 

$5,584.64 

$5,400.00 

$2,450.00 

$3,291.75 

$10,000.00 

$2,000.00 

$6,500.00 

$2,033.88 

$2,306,455.00 

$70,200.00 

$617,400.00 

$938,150.00 

$130,000.00 

$8,000.00 

$71,500.00 

$624,400.00 

Unit Sub Total EA 13 1,298.00 $3,671.88 $4,766,105.00 

Item Code 500050 Total No. of Proj. 13 Total Amount $4,766,105.00 

500060 TIEDOWN ANCHOR EA 11 2 16.00 $7,050.00 $112,800.00 

Unit Sub Total EA 2 16.00 $7,050.00 $112,800.00 

Item Code 500060 Total No. of Proj. 2 Total Amount $112,800.00 

510000 SEAL COURSE CONCRETE M3 

M3 

M3 

M3 

1 

3 

4 

9 

1 

1 

1 

1 

233.00 

590.00 

110.00 

252.00 

$1,000.00 

$400.00 

$500.00 

$1,200.00 

$233,000.00 

$236,000.00 

$55,000.00 

$302,400.00 

Unit Sub Total M3 4 1,185.00 $697.38 $826,400.00 

Item Code 510000 Total No. of Proj. 4 Total Amount $826,400.00 

510050 STRUCTURAL CONCRETE CY 

CY 

2 

3 

1 

1 

36.00 

50.00 

$1,400.00 

$550.00 

$50,400.00 

$27,500.00 

510050 STRUCTURAL CONCRETE 

Unit Sub Total CY 

M3 

M3 

4 

11 

2 

1 

2 

86.00 

19.00 

95.00 

$905.81 

$2,000.00 

$789.47 

$77,900.00 

$38,000.00 

$75,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M3 3 114.00 $991.23 $113,000.00 

Item Code 510050 Total No. of Proj. 5 Total Amount $190,900.00 

510051 STRUCTURAL CONCRETE, BRIDGE FOOTING CY 

CY 

CY 

4 

8 

12 

1 

1 

1 

69.00 

440.00 

112.00 

$900.00 

$600.00 

$230.00 

$62,100.00 

$264,000.00 

$25,760.00 

Unit Sub Total CY 3 621.00 $566.60 $351,860.00 

510051 STRUCTURAL CONCRETE, BRIDGE FOOTING M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

7 

8 

9 

10 

11 

3 

1 

3 

3 

1 

5 

1 

1 

2 

9 

270.00 

220.00 

2,508.00 

289.00 

890.00 

1,032.00 

1,143.00 

112.00 

935.00 

6,870.00 

$774.07 

$700.00 

$549.33 

$771.85 

$515.00 

$602.13 

$200.00 

$1,500.00 

$425.76 

$355.96 

$209,000.00 

$154,000.00 

$1,377,710.00 

$223,066.00 

$458,350.00 

$621,400.00 

$228,600.00 

$168,000.00 

$398,088.00 

$2,445,460.00 

Unit Sub Total M3 29 14,269.00 $440.37 $6,283,674.00 

Item Code 510051 Total No. of Proj. 32 Total Amount $6,635,534.00 

510053 STRUCTURAL CONCRETE, BRIDGE CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

4 

7 

8 

10 

11 

12 

1 

1 

5 

5 

4 

1 

6 

2 

2 

19.00 

132.00 

445.70 

1,192.50 

853.00 

6,680.00 

119.50 

19.00 

979.00 

$500.00 

$520.00 

$1,023.13 

$924.00 

$1,122.52 

$1,200.00 

$1,669.12 

$2,884.21 

$627.07 

$9,500.00 

$68,640.00 

$456,009.00 

$1,101,875.00 

$957,510.00 

$8,016,000.00 

$199,460.00 

$54,800.00 

$613,900.00 

Unit Sub Total CY 27 10,439.70 $1,099.43 $11,477,694.00 

510053 STRUCTURAL CONCRETE, BRIDGE M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

3 

5 

4 

5 

2 

7,725.00 

22,778.00 

16,509.00 

2,910.00 

5,039.00 

$938.81 

$589.88 

$867.00 

$1,218.67 

$915.44 

$7,252,325.00 

$13,436,250.00 

$14,313,237.00 

$3,546,324.00 

$4,612,903.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510053 STRUCTURAL CONCRETE, BRIDGE M3 

M3 

M3 

M3 

M3 

M3 

6 

7 

8 

9 

10 

11 

1 

8 

1 

1 

2 

9 

245.00 

25,135.00 

1,091.00 

760.00 

4,790.00 

48,121.00 

$1,300.00 

$1,033.38 

$1,000.00 

$1,700.00 

$589.41 

$794.20 

$318,500.00 

$25,974,077.00 

$1,091,000.00 

$1,292,000.00 

$2,823,264.00 

$38,217,860.00 

Unit Sub Total M3 41 135,103.00 $835.49 $112,877,740.00 

Item Code 510053 Total No. of Proj. 68 Total Amount $124,355,434.00 

510060 STRUCTURAL CONCRETE, RETAINING WALL CY 

CY 

CY 

CY 

4 

7 

8 

12 

1 

1 

1 

2 

45.00 

53.00 

528.50 

4,077.00 

$750.00 

$630.00 

$600.00 

$328.97 

$33,750.00 

$33,390.00 

$317,100.00 

$1,341,195.00 

Unit Sub Total CY 5 4,703.50 $366.84 $1,725,435.00 

510060 STRUCTURAL CONCRETE, RETAINING WALL M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

7 

8 

10 

11 

2 

1 

3 

7 

5 

7 

1 

2 

8 

259.00 

135.00 

3,295.00 

12,280.00 

2,989.00 

14,068.40 

558.00 

1,520.00 

35,668.00 

$956.90 

$800.00 

$747.45 

$581.77 

$810.50 

$613.18 

$595.00 

$1,132.24 

$429.18 

$247,836.00 

$108,000.00 

$2,462,850.00 

$7,144,159.00 

$2,422,588.00 

$8,626,497.85 

$332,010.00 

$1,721,000.00 

$15,308,090.00 

Unit Sub Total M3 36 70,772.40 $542.20 $38,373,030.85 

Item Code 510060 Total No. of Proj. 41 Total Amount $40,098,465.85 

510061 STRUCTURAL CONCRETE, SOUND WALL M3 7 1 504.00 $800.00 $403,200.00 

Unit Sub Total M3 1 504.00 $800.00 $403,200.00 

Item Code 510061 Total No. of Proj. 1 Total Amount $403,200.00 

510065 STRUCTURAL CONCRETE, PIER COLUMN CY 8 1 1,030.00 $600.00 $618,000.00 

Unit Sub Total CY 1 1,030.00 $600.00 $618,000.00 

Item Code 510065 Total No. of Proj. 1 Total Amount $618,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510072 STRUCTURAL CONCRETE, BARRIER SLAB CY 

CY 

CY 

6 

7 

8 

1 

1 

1 

250.00 

25.00 

72.00 

$840.00 

$872.00 

$650.00 

$210,000.00 

$21,800.00 

$46,800.00 

Unit Sub Total CY 3 347.00 $802.88 $278,600.00 

510072 STRUCTURAL CONCRETE, BARRIER SLAB M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

11 

1 

1 

1 

1 

5 

25.00 

47.00 

110.00 

225.00 

2,822.00 

$940.00 

$1,400.00 

$800.00 

$420.00 

$478.79 

$23,500.00 

$65,800.00 

$88,000.00 

$94,500.00 

$1,351,150.00 

Unit Sub Total M3 9 3,229.00 $502.62 $1,622,950.00 

Item Code 510072 Total No. of Proj. 12 Total Amount $1,901,550.00 

510085 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE EQ) 

CY 7 1 36.00 $1,000.00 $36,000.00 

Unit Sub Total CY 1 36.00 $1,000.00 $36,000.00 

510085 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE EQ) 

M3 

M3 

M3 

M3 

1 

3 

7 

11 

1 

1 

2 

2 

24.00 

72.00 

17.20 

117.00 

$850.00 

$1,300.00 

$1,967.44 

$1,320.51 

$20,400.00 

$93,600.00 

$33,840.00 

$154,500.00 

Unit Sub Total M3 6 230.20 $1,313.38 $302,340.00 

Item Code 510085 Total No. of Proj. 7 Total Amount $338,340.00 

510086 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N) 

CY 

CY 

CY 

4 

8 

12 

1 

1 

1 

80.00 

365.00 

90.00 

$300.00 

$800.00 

$605.00 

$24,000.00 

$292,000.00 

$54,450.00 

Unit Sub Total CY 3 535.00 $692.43 $370,450.00 

510086 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

7 

8 

1 

3 

2 

2 

1 

1 

1 

188.00 

777.00 

1,102.00 

151.00 

590.00 

669.00 

187.00 

$1,250.00 

$714.93 

$811.00 

$1,831.38 

$1,040.00 

$400.00 

$900.00 

$235,000.00 

$555,500.00 

$893,725.00 

$276,538.00 

$613,600.00 

$267,600.00 

$168,300.00 

Page 177 



   
   

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

510086 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N) 

M3 

M3 

M3 

9 

10 

11 

1 

2 

7 

63.00 

405.00 

2,374.00 

$1,200.00 

$766.80 

$849.79 

$75,600.00 

$310,552.00 

$2,017,400.00 

Unit Sub Total M3 21 6,506.00 $832.13 $5,413,815.00 

Item Code 510086 Total No. of Proj. 24 Total Amount $5,784,265.00 

510087 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE R) 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

2 

3 

4 

6 

7 

10 

11 

12 

1 

6 

4 

1 

1 

2 

2 

3 

87.00 

2,042.00 

2,219.00 

314.00 

319.00 

241.00 

400.00 

633.00 

$1,400.00 

$1,017.91 

$980.43 

$950.00 

$1,100.00 

$1,676.66 

$1,940.06 

$1,035.86 

$121,800.00 

$2,078,582.00 

$2,175,575.00 

$298,300.00 

$350,900.00 

$404,076.00 

$776,025.00 

$655,700.00 

Unit Sub Total CY 20 6,255.00 $1,096.88 $6,860,958.00 

510087 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE R) 

M3 

M3 

M3 

M3 

M3 

M3 

3 

4 

7 

8 

11 

12 

2 

2 

4 

1 

3 

1 

418.00 

273.00 

2,602.00 

1,259.00 

418.00 

345.00 

$1,388.28 

$1,513.89 

$1,502.16 

$875.00 

$1,100.00 

$1,560.00 

$580,300.00 

$413,292.00 

$3,908,620.00 

$1,101,625.00 

$459,800.00 

$538,200.00 

Unit Sub Total M3 13 5,315.00 $1,317.37 $7,001,837.00 

Item Code 510087 Total No. of Proj. 33 Total Amount $13,862,795.00 

510088 STRUCTURAL CONCRETE, APPROACH SLAB 
(TYPE N MODIFIED) 

M3 11 3 623.00 $992.22 $618,150.00 

Unit Sub Total M3 3 623.00 $992.22 $618,150.00 

Item Code 510088 Total No. of Proj. 3 Total Amount $618,150.00 

510126 CLASS 2 CONCRETE (MINOR STRUCTURE) M3 

M3 

M3 

4 

6 

11 

1 

1 

6 

348.00 

2.60 

118.00 

$1,290.00 

$1,150.00 

$1,715.93 

$448,920.00 

$2,990.00 

$202,480.00 

Unit Sub Total M3 8 468.60 $1,396.48 $654,390.00 

Page 178 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 510126 Total No. of Proj. 8 Total Amount $654,390.00 

510129 CLASS 2 CONCRETE (BOX CULVERT) M3 

M3 

4 

5 

4 

1 

615.00 

252.00 

$1,329.76 

$1,230.00 

$817,800.00 

$309,960.00 

Unit Sub Total M3 5 867.00 $1,300.76 $1,127,760.00 

Item Code 510129 Total No. of Proj. 5 Total Amount $1,127,760.00 

510133 

510133 

CLASS 2 CONCRETE (RETAINING WALL) 

Unit Sub Total 

CLASS 2 CONCRETE (RETAINING WALL) 

CY 

CY 

M3 

M3 

M3 

7 

1 

5 

9 

1 

1 

1 

1 

2 

146.00 

146.00 

14.00 

1,437.00 

775.40 

$630.00 

$630.00 

$1,470.00 

$620.00 

$557.73 

$91,980.00 

$91,980.00 

$20,580.00 

$890,940.00 

$432,460.00 

Unit Sub Total M3 4 2,226.40 $603.66 $1,343,980.00 

Item Code 510133 Total No. of Proj. 5 Total Amount $1,435,960.00 

510135 CLASS 2 CONCRETE (HEADWALL) M3 

M3 

M3 

M3 

4 

6 

9 

11 

3 

1 

1 

1 

20.00 

43.00 

14.00 

2.60 

$2,727.50 

$900.00 

$2,100.00 

$1,500.00 

$54,550.00 

$38,700.00 

$29,400.00 

$3,900.00 

Unit Sub Total M3 6 79.60 $1,589.82 $126,550.00 

Item Code 510135 Total No. of Proj. 6 Total Amount $126,550.00 

510138 

510138 

CLASS 2 CONCRETE (WINGWALLS) 

Unit Sub Total 

CLASS 2 CONCRETE (WINGWALLS) 

CY 

CY 

M3 

M3 

M3 

M3 

6 

4 

5 

6 

9 

2 

2 

2 

1 

2 

3 

75.00 

75.00 

16.20 

30.00 

77.00 

277.60 

$1,000.00 

$1,000.00 

$1,617.28 

$1,000.00 

$1,850.65 

$1,023.05 

$75,000.00 

$75,000.00 

$26,200.00 

$30,000.00 

$142,500.00 

$284,000.00 

Unit Sub Total M3 8 400.80 $1,204.34 $482,700.00 

Item Code 510138 Total No. of Proj. 10 Total Amount $557,700.00 

510217 CLASS 3 CONCRETE M3 4 1 1.50 $2,000.00 $3,000.00 

Unit Sub Total M3 1 1.50 $2,000.00 $3,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 510217 Total No. of Proj. 1 Total Amount $3,000.00 

510220 CLASS 3 CONCRETE (BACKFILL) CY 8 1 125.00 $250.00 $31,250.00 

510220 

Unit Sub Total 

CLASS 3 CONCRETE (BACKFILL) 

CY 

M3 

M3 

M3 

1 

4 

11 

1 

2 

1 

1 

125.00 

230.00 

460.00 

189.00 

$250.00 

$299.73 

$235.00 

$150.00 

$31,250.00 

$68,938.00 

$108,100.00 

$28,350.00 

Unit Sub Total M3 4 879.00 $233.66 $205,388.00 

Item Code 510220 Total No. of Proj. 5 Total Amount $236,638.00 

510314 CLASS 4 CONCRETE (BACKFILL) CY 

CY 

3 

12 

2 

1 

73.50 

5.00 

$170.14 

$450.00 

$12,505.00 

$2,250.00 

510314 

Unit Sub Total 

CLASS 4 CONCRETE (BACKFILL) 

CY 

M3 

M3 

M3 

M3 

3 

5 

10 

11 

3 

1 

1 

1 

4 

78.50 

130.00 

5.00 

9.00 

657.00 

$187.96 

$150.00 

$390.00 

$200.00 

$188.19 

$14,755.00 

$19,500.00 

$1,950.00 

$1,800.00 

$123,640.00 

Unit Sub Total M3 7 801.00 $183.38 $146,890.00 

Item Code 510314 Total No. of Proj. 10 Total Amount $161,645.00 

510408 

510408 

CLASS 1 CONCRETE (RETAINING WALL) 

Unit Sub Total 

CLASS 1 CONCRETE (RETAINING WALL) 

CY 

CY 

M3 

M3 

M3 

2 

2 

6 

11 

1 

1 

1 

1 

4 

33.00 

33.00 

2,184.00 

35.00 

8,411.00 

$1,815.00 

$1,815.00 

$875.00 

$1,400.00 

$512.02 

$59,895.00 

$59,895.00 

$1,911,000.00 

$49,000.00 

$4,306,625.00 

Unit Sub Total M3 6 10,630.00 $589.52 $6,266,625.00 

Item Code 510408 Total No. of Proj. 7 Total Amount $6,326,520.00 

510409 CLASS 1 CONCRETE (MINOR STRUCTURE) CY 3 2 894.00 $1,621.36 $1,449,500.00 

510409 

Unit Sub Total 

CLASS 1 CONCRETE (MINOR STRUCTURE) 

CY 

M3 9 

2 

1 

894.00 

0.70 

$1,621.36 

$8,000.00 

$1,449,500.00 

$5,600.00 

Unit Sub Total M3 1 0.70 $8,000.00 $5,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 510409 Total No. of Proj. 3 Total Amount $1,455,100.00 

510410 CLASS 1 CONCRETE (STRUCTURE) M3 

M3 

7 

8 

1 

1 

4.00 

0.50 

$2,200.00 

$4,200.00 

$8,800.00 

$2,100.00 

Unit Sub Total M3 2 4.50 $2,422.22 $10,900.00 

Item Code 510410 Total No. of Proj. 2 Total Amount $10,900.00 

510413 CLASS 1 CONCRETE (BOX CULVERT) CY 6 1 80.00 $1,000.00 $80,000.00 

510413 

Unit Sub Total 

CLASS 1 CONCRETE (BOX CULVERT) 

CY 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

6 

7 

9 

11 

1 

1 

1 

1 

1 

3 

2 

2 

2 

3 

80.00 

16.80 

300.00 

1,340.00 

195.00 

901.10 

325.00 

19.10 

322.80 

6,087.00 

$1,000.00 

$2,700.00 

$1,320.00 

$1,055.00 

$1,150.00 

$760.33 

$1,111.77 

$2,532.98 

$815.78 

$442.81 

$80,000.00 

$45,360.00 

$396,000.00 

$1,413,700.00 

$224,250.00 

$685,130.00 

$361,325.00 

$48,380.00 

$263,335.00 

$2,695,410.00 

Unit Sub Total M3 16 9,506.80 $645.11 $6,132,890.00 

Item Code 510413 Total No. of Proj. 17 Total Amount $6,212,890.00 

510414 CLASS 1 CONCRETE (BACKFILL) CY 12 1 21.00 $138.00 $2,898.00 

510414 

Unit Sub Total 

CLASS 1 CONCRETE (BACKFILL) 

CY 

M3 11 

1 

3 

21.00 

162.00 

$138.00 

$280.25 

$2,898.00 

$45,400.00 

Unit Sub Total M3 3 162.00 $280.25 $45,400.00 

Item Code 510414 Total No. of Proj. 4 Total Amount $48,298.00 

510501 MINOR CONCRETE CY 

CY 

7 

11 

1 

1 

6.00 

21.00 

$1,120.00 

$1,000.00 

$6,720.00 

$21,000.00 

510501 MINOR CONCRETE 

Unit Sub Total CY 

M3 

M3 

2 

11 

2 

1 

1 

27.00 

9.00 

6.00 

$1,026.67 

$2,249.79 

$888.00 

$27,720.00 

$20,248.11 

$5,328.00 

Unit Sub Total M3 2 15.00 $1,705.07 $25,576.11 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 510501 Total No. of Proj. 4 $53,296.11Total Amount 

510502 MINOR CONCRETE (MINOR STRUCTURE) CY 1 8 

CY 2 10 

CY 3 12 

CY 4 4 

CY 5 5 

CY 6 3 

CY 7 5 

CY 8 6 

CY 9 1 

CY 11 7 

CY 12 5 

24.70 

161.50 

763.80 

45.10 

114.70 

10.90 

393.40 

127.80 

25.00 

289.40 

56.10 

$1,839.47 $45,435.00 

$1,326.27 $214,193.00 

$1,756.60 $1,341,687.80 

$1,189.80 $53,660.00 

$2,277.11 $261,185.00 

$1,856.88 $20,240.00 

$1,062.56 $418,011.40 

$1,913.85 $244,590.00 

$1,361.00 $34,025.00 

$2,268.73 $656,570.00 

$2,154.19 $120,850.00 

Unit Sub Total 66CY 2,012.40 $1,694.72 $3,410,447.20 

510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1 6 

M3 2 5 

M3 3 8 

M3 4 16 

M3 5 13 

M3 6 7 

M3 7 18 

M3 8 6 

M3 9 2 

M3 10 7 

M3 11 11 

M3 12 3 

213.90 

202.80 

1,066.00 

1,085.40 

690.80 

371.00 

1,412.40 

616.00 

91.00 

195.40 

2,048.50 

115.70 

$1,727.02 $369,409.00 

$1,256.97 $254,913.34 

$1,357.36 $1,446,950.19 

$1,234.85 $1,340,310.87 

$2,299.47 $1,588,471.60 

$1,092.08 $405,160.00 

$2,728.70 $3,854,010.00 

$1,849.89 $1,139,530.00 

$2,756.92 $250,880.00 

$1,206.93 $235,835.00 

$1,837.12 $3,763,339.87 

$1,301.73 $150,610.00 

Unit Sub Total 102M3 8,108.90 $1,825.08 $14,799,419.87 

Item Code 510502 Total No. of Proj. 168 $18,209,867.07 Total Amount 

510504 MINOR CONCRETE (PIPE ENCASEMENT) CY 7 1 90.00 $200.00 $18,000.00 

Unit Sub Total 1CY 90.00 $200.00 $18,000.00 

Item Code 510504 Total No. of Proj. 1 $18,000.00Total Amount 

510510 MINOR CONCRETE (INVERT PAVING) CY 3 2 40.00 $2,747.50 $109,900.00 

Unit Sub Total 2CY 40.00 $2,747.50 $109,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 510510 Total No. of Proj. 2 Total Amount $109,900.00 

510524 MINOR CONCRETE (SOUND WALL) M2 11 1 60.00 $1,240.00 $74,400.00 

Unit Sub Total M2 1 60.00 $1,240.00 $74,400.00 

510524 MINOR CONCRETE (SOUND WALL) M3 

M3 

M3 

M3 

M3 

4 

5 

7 

10 

11 

1 

1 

1 

2 

5 

29.00 

700.00 

371.00 

1,010.00 

1,573.00 

$800.00 

$650.00 

$500.00 

$644.87 

$696.19 

$23,200.00 

$455,000.00 

$185,500.00 

$651,318.00 

$1,095,109.52 

Unit Sub Total M3 10 3,683.00 $654.39 $2,410,127.52 

Item Code 510524 Total No. of Proj. 11 Total Amount $2,484,527.52 

510526 MINOR CONCRETE (BACKFILL) CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

4 

5 

9 

11 

1 

3 

2 

1 

1 

1 

1 

1.30 

18.40 

277.00 

8.00 

2.50 

190.00 

180.00 

$400.00 

$336.30 

$190.25 

$300.00 

$1,100.00 

$300.00 

$185.00 

$520.00 

$6,188.00 

$52,699.00 

$2,400.00 

$2,750.00 

$57,000.00 

$33,300.00 

Unit Sub Total CY 10 677.20 $228.67 $154,857.00 

510526 MINOR CONCRETE (BACKFILL) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

4 

5 

6 

7 

8 

9 

10 

11 

2 

5 

2 

3 

2 

1 

4 

2 

1 

132.00 

640.00 

142.00 

712.00 

213.00 

68.00 

415.00 

49.00 

63.00 

$239.09 

$227.62 

$266.90 

$152.11 

$199.30 

$225.00 

$274.11 

$294.43 

$280.00 

$31,560.00 

$145,675.00 

$37,900.00 

$108,300.00 

$42,450.00 

$15,300.00 

$113,757.00 

$14,427.00 

$17,640.00 

Unit Sub Total M3 22 2,434.00 $216.52 $527,009.00 

Item Code 510526 Total No. of Proj. 32 Total Amount $681,866.00 

510535 MINOR CONCRETE (HEADWALL) CY 3 2 2.20 $1,954.55 $4,300.00 

Unit Sub Total CY 2 2.20 $1,954.55 $4,300.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 510535 Total No. of Proj. 2 Total Amount $4,300.00 

510700 MINOR CONCRETE (PILE CAP) M3 3 1 318.00 $1,500.00 $477,000.00 

Unit Sub Total 1M3 318.00 $1,500.00 $477,000.00 

Item Code 510700 Total No. of Proj. 1 Total Amount $477,000.00 

510800 PAVING NOTCH EXTENSION CY 2 1 

CY 3 3 

CY 4 2 

CY 6 1 

CY 7 1 

CY 10 2 

CY 11 2 

CY 12 1 

2.20 

32.80 

53.00 

4.70 

8.00 

7.70 

2.20 

1.00 

$7,000.00 

$4,832.93 

$3,787.17 

$4,900.00 

$4,800.00 

$3,066.23 

$7,541.82 

$1,400.00 

$15,400.00 

$158,520.00 

$200,720.00 

$23,030.00 

$38,400.00 

$23,610.00 

$16,592.00 

$1,400.00 

Unit Sub Total 13CY 111.60 $4,280.22 $477,672.00 

510800 PAVING NOTCH EXTENSION M3 3 1 

M3 4 2 

M3 7 4 

M3 8 2 

M3 11 2 

4.50 

7.40 

40.40 

22.10 

4.90 

$5,500.00 

$7,147.30 

$13,422.30 

$2,558.60 

$2,383.67 

$24,750.00 

$52,890.00 

$542,261.00 

$56,545.00 

$11,680.00 

Unit Sub Total 11M3 79.30 $8,677.50 $688,126.00 

Item Code 510800 Total No. of Proj. 24 Total Amount $1,165,798.00 

510805 DIAPHRAGM BOLSTER EA 11 1 32.00 $1,200.00 $38,400.00 

Unit Sub Total 1EA 32.00 $1,200.00 $38,400.00 

Item Code 510805 Total No. of Proj. 1 Total Amount $38,400.00 

511001 LIGHTWEIGHT CONCRETE M3 4 1 43.00 $950.00 $40,850.00 

Unit Sub Total 1M3 43.00 $950.00 $40,850.00 

Item Code 511001 Total No. of Proj. 1 Total Amount $40,850.00 

511035 ARCHITECTURAL TREATMENT M2 2 1 

M2 7 1 

M2 11 1 

1,177.00 

300.00 

80.00 

$510.00 

$200.00 

$650.00 

$600,270.00 

$60,000.00 

$52,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 3 1,557.00 $457.46 $712,270.00 

Item Code 511035 Total No. of Proj. 3 Total Amount $712,270.00 

511036 ARCHITECTURAL SURFACE (BARRIER) 

Unit Sub Total 

M2 

M2 

11 5 

5 

4,735.00 

4,735.00 

$30.22 

$30.22 

$143,113.00 

$143,113.00 

Item Code 511036 Total No. of Proj. 5 Total Amount $143,113.00 

511045 EXPOSED AGGREGATE FINISH 

Unit Sub Total 

M2 

M2 

11 1 

1 

220.00 

220.00 

$155.00 

$155.00 

$34,100.00 

$34,100.00 

Item Code 511045 Total No. of Proj. 1 Total Amount $34,100.00 

511046 HEAVY BLAST TEXTURE 

Unit Sub Total 

M2 

M2 

11 1 

1 

3,531.00 

3,531.00 

$10.00 

$10.00 

$35,310.00 

$35,310.00 

Item Code 511046 Total No. of Proj. 1 Total Amount $35,310.00 

511047 ANTI-GRAFFITI COATING 

Unit Sub Total 

M2 

M2 

M2 

2 

5 

1 

1 

2 

1,320.00 

1,660.00 

2,980.00 

$35.00 

$11.00 

$21.63 

$46,200.00 

$18,260.00 

$64,460.00 

Item Code 511047 Total No. of Proj. 2 Total Amount $64,460.00 

511064 FRACTURED RIB TEXTURE 

Unit Sub Total 

M2 

M2 

M2 

M2 

M2 

M2 

1 

4 

8 

10 

11 

1 

3 

1 

1 

2 

8 

52.00 

1,677.00 

1,267.00 

2,520.00 

990.00 

6,506.00 

$150.00 

$82.07 

$53.00 

$40.00 

$110.61 

$65.00 

$7,800.00 

$137,634.00 

$67,151.00 

$100,800.00 

$109,500.00 

$422,885.00 

Item Code 511064 Total No. of Proj. 8 Total Amount $422,885.00 

511071 RIPPED TEXTURE (ROPE) 

Unit Sub Total 

M2 

M2 

11 1 

1 

110.00 

110.00 

$44.00 

$44.00 

$4,840.00 

$4,840.00 

Item Code 511071 Total No. of Proj. 1 Total Amount $4,840.00 

511106 DRILL AND BOND DOWEL LF 

LF 

2 

3 

2 

2 

1,190.00 

112.00 

$39.88 

$62.50 

$47,455.00 

$7,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

511106 DRILL AND BOND DOWEL LF 

LF 

LF 

LF 

LF 

LF 

4 

7 

8 

10 

11 

12 

2 

1 

1 

1 

1 

1 

180.00 

60.00 

1,190.00 

520.00 

8.00 

305.00 

$236.67 

$15.00 

$50.00 

$32.50 

$60.00 

$10.00 

$42,600.00 

$900.00 

$59,500.00 

$16,900.00 

$480.00 

$3,050.00 

Unit Sub Total LF 11 3,565.00 $49.90 $177,885.00 

511106 DRILL AND BOND DOWEL M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

11 

1 

2 

1 

3 

1 

1 

8 

1 

5 

213.00 

131.00 

12.00 

1,034.00 

9.00 

290.00 

3,385.00 

336.00 

944.00 

$90.00 

$131.22 

$180.00 

$59.14 

$626.00 

$70.00 

$57.37 

$69.00 

$85.52 

$19,170.00 

$17,190.00 

$2,160.00 

$61,154.50 

$5,634.00 

$20,300.00 

$194,188.00 

$23,184.00 

$80,732.00 

Unit Sub Total M 23 6,354.00 $66.68 $423,712.50 

Item Code 511106 Total No. of Proj. 34 Total Amount $601,597.50 

511109 DRILL AND BOND DOWEL (EPOXY CARTRIDGE) EA 

EA 

EA 

1 

3 

7 

1 

1 

2 

1,014.00 

106.00 

80.00 

$15.00 

$20.00 

$72.90 

$15,210.00 

$2,120.00 

$5,832.00 

Unit Sub Total EA 4 1,200.00 $19.30 $23,162.00 

Item Code 511109 Total No. of Proj. 4 Total Amount $23,162.00 

511110 DRILL AND BOND DOWEL (CHEMICAL ADHESIVE) EA 

EA 

4 

8 

1 

2 

36.00 

312.00 

$100.00 

$88.69 

$3,600.00 

$27,672.00 

Unit Sub Total EA 3 348.00 $89.86 $31,272.00 

Item Code 511110 Total No. of Proj. 3 Total Amount $31,272.00 

511115 EPOXY ADHESIVE (BOND COAT) GAL 7 1 280.00 $220.00 $61,600.00 

Unit Sub Total GAL 1 280.00 $220.00 $61,600.00 

Item Code 511115 Total No. of Proj. 1 Total Amount $61,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

511118 CLEAN EXPANSION JOINT LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

3 

5 

13 

1 

3 

13 

2 

7 

6 

1 

1,117.00 

3,168.00 

4,133.00 

22,083.00 

82.00 

835.00 

29,388.00 

1,044.00 

5,508.00 

4,995.00 

7,338.00 

$17.00 

$18.20 

$26.61 

$20.25 

$50.00 

$27.07 

$16.15 

$30.72 

$15.94 

$25.63 

$27.00 

$18,989.00 

$57,671.00 

$109,993.00 

$447,102.00 

$4,100.00 

$22,605.00 

$474,617.50 

$32,070.00 

$87,775.00 

$128,035.00 

$198,126.00 

Unit Sub Total LF 55 79,691.00 $19.84 $1,581,083.50 

511118 CLEAN EXPANSION JOINT M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

7 

8 

11 

12 

1 

1 

2 

1 

4 

2 

2 

1 

51.00 

140.00 

918.00 

176.00 

1,269.00 

319.00 

243.00 

18.00 

$100.00 

$77.00 

$30.40 

$60.00 

$131.09 

$57.96 

$93.05 

$205.00 

$5,100.00 

$10,780.00 

$27,908.00 

$10,560.00 

$166,350.20 

$18,490.50 

$22,610.00 

$3,690.00 

Unit Sub Total M 14 3,134.00 $84.71 $265,488.70 

Item Code 511118 Total No. of Proj. 69 Total Amount $1,846,572.20 

511121 PORTLAND CEMENT CONCRETE (PATCH) CF 7 1 550.00 $22.00 $12,100.00 

Unit Sub Total CF 1 550.00 $22.00 $12,100.00 

Item Code 511121 Total No. of Proj. 1 Total Amount $12,100.00 

511124 RAPID SETTING CONCRETE (PATCH) CF 

CF 

CF 

CF 

CF 

CF 

CF 

CF 

1 

2 

3 

4 

6 

7 

8 

10 

1 

1 

6 

9 

2 

6 

3 

7 

80.00 

142.00 

604.00 

7,096.00 

47.00 

2,258.00 

481.00 

755.00 

$100.00 

$120.00 

$146.33 

$75.74 

$219.79 

$79.73 

$102.25 

$92.52 

$8,000.00 

$17,040.00 

$88,385.00 

$537,460.00 

$10,330.00 

$180,034.00 

$49,181.00 

$69,849.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

511124 RAPID SETTING CONCRETE (PATCH) CF 

CF 

11 

12 

6 

3 

2,546.00 

937.30 

$63.41 

$86.17 

$161,439.00 

$80,767.00 

Unit Sub Total CF 44 14,946.30 $80.45 $1,202,485.00 

511124 RAPID SETTING CONCRETE (PATCH) M3 

M3 

M3 

M3 

3 

4 

7 

8 

1 

1 

1 

1 

1.00 

1.00 

13.00 

47.00 

$3,100.00 

$5,000.00 

$920.00 

$1,175.00 

$3,100.00 

$5,000.00 

$11,960.00 

$55,225.00 

Unit Sub Total M3 4 62.00 $1,214.27 $75,285.00 

Item Code 511124 Total No. of Proj. 48 Total Amount $1,277,770.00 

511130 INJECT CRACK (EPOXY) LF 

LF 

LF 

4 

10 

11 

1 

1 

2 

22.00 

70.00 

132.00 

$400.00 

$50.00 

$65.45 

$8,800.00 

$3,500.00 

$8,640.00 

Unit Sub Total LF 4 224.00 $93.48 $20,940.00 

Item Code 511130 Total No. of Proj. 4 Total Amount $20,940.00 

512229 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (5 M - 10 M) 

EA 

EA 

5 

8 

1 

1 

2.00 

6.00 

$15,500.00 

$9,800.00 

$31,000.00 

$58,800.00 

Unit Sub Total EA 2 8.00 $11,225.00 $89,800.00 

Item Code 512229 Total No. of Proj. 2 Total Amount $89,800.00 

512231 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (15 M - 20 M) 

EA 

EA 

EA 

5 

7 

8 

1 

1 

1 

1.00 

2.00 

3.00 

$24,800.00 

$22,000.00 

$19,250.00 

$24,800.00 

$44,000.00 

$57,750.00 

Unit Sub Total EA 3 6.00 $21,091.67 $126,550.00 

Item Code 512231 Total No. of Proj. 3 Total Amount $126,550.00 

512232 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (20 M - 25 M) 

EA 

EA 

3 

7 

1 

1 

10.00 

2.00 

$11,200.00 

$24,000.00 

$112,000.00 

$48,000.00 

Unit Sub Total EA 2 12.00 $13,333.33 $160,000.00 

Item Code 512232 Total No. of Proj. 2 Total Amount $160,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

512233 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (25 M - 30 M) 

EA 

EA 

7 

11 

1 

3 

1.00 

48.00 

$40,000.00 

$25,187.50 

$40,000.00 

$1,209,000.00 

Unit Sub Total EA 4 49.00 $25,489.80 $1,249,000.00 

Item Code 512233 Total No. of Proj. 4 Total Amount $1,249,000.00 

512234 FURNISH PRECAST PRESTRESSED CONCRETE 
GIRDER (30 M - 35 M) 

EA 

EA 

2 

11 

1 

2 

14.00 

15.00 

$28,000.00 

$34,400.00 

$392,000.00 

$516,000.00 

Unit Sub Total EA 3 29.00 $31,310.34 $908,000.00 

Item Code 512234 Total No. of Proj. 3 Total Amount $908,000.00 

512240 FURNISH PRECAST PRESTRESSED CONCRETE 
BOX GIRDER (20 M - 25 M) 

EA 11 1 2.00 $60,000.00 $120,000.00 

Unit Sub Total EA 1 2.00 $60,000.00 $120,000.00 

Item Code 512240 Total No. of Proj. 1 Total Amount $120,000.00 

512253 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (20 M-25 M) 

EA 2 1 165.00 $0.00 $0.00 

Unit Sub Total EA 1 165.00 $0.00 $0.00 

Item Code 512253 Total No. of Proj. 1 Total Amount $0.00 

512278 FURNISH PRECAST PRESTRESSED CONCRETE 
BULB-TEE GIRDER (90'-100') 

EA 7 1 12.00 $29,100.00 $349,200.00 

Unit Sub Total EA 1 12.00 $29,100.00 $349,200.00 

Item Code 512278 Total No. of Proj. 1 Total Amount $349,200.00 

512500 ERECT PRECAST PRESTRESSED CONCRETE 
GIRDER 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

5 

7 

8 

11 

2 

1 

1 

4 

1 

3 

179.00 

10.00 

3.00 

23.00 

9.00 

63.00 

$391.06 

$2,650.00 

$3,382.00 

$21,308.17 

$2,900.00 

$6,114.29 

$70,000.00 

$26,500.00 

$10,146.00 

$490,088.00 

$26,100.00 

$385,200.00 

Unit Sub Total EA 12 287.00 $3,512.31 $1,008,034.00 

Item Code 512500 Total No. of Proj. 12 Total Amount $1,008,034.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

512502 ERECT PRECAST PRESTRESSED CONCRETE 
BOX GIRDER 

EA 11 1 2.00 $7,000.00 $14,000.00 

Unit Sub Total EA 1 2.00 $7,000.00 $14,000.00 

Item Code 512502 Total No. of Proj. 1 Total Amount $14,000.00 

513501 CONCRETE CLOSURE WALL M2 5 1 77.00 $570.00 $43,890.00 

Unit Sub Total M2 1 77.00 $570.00 $43,890.00 

Item Code 513501 Total No. of Proj. 1 Total Amount $43,890.00 

513551 RETAINING WALL STEM (TYPE 6) 

Unit Sub Total 

M2 

M2 

5 1 

1 

24.00 

24.00 

$1,535.00 

$1,535.00 

$36,840.00 

$36,840.00 

Item Code 513551 Total No. of Proj. 1 Total Amount $36,840.00 

513603 REINFORCED CONCRETE CRIB WALL (TYPE C) 

Unit Sub Total 

M2 

M2 

5 1 

1 

37.00 

37.00 

$880.00 

$880.00 

$32,560.00 

$32,560.00 

Item Code 513603 Total No. of Proj. 1 Total Amount $32,560.00 

513604 REINFORCED CONCRETE CRIB WALL (TYPE D) 

Unit Sub Total 

M2 

M2 

5 1 

1 

151.00 

151.00 

$1,000.00 

$1,000.00 

$151,000.00 

$151,000.00 

Item Code 513604 Total No. of Proj. 1 Total Amount $151,000.00 

515020 

515020 

REFINISH BRIDGE DECK 

REFINISH BRIDGE DECK 

Unit Sub Total 

Unit Sub Total 

M2 

M2 

M2 

M2 

M2 

SQFT 

SQFT 

SQFT 

SQFT 

4 

7 

8 

11 

3 

6 

12 

3 

1 

2 

2 

8 

1 

1 

1 

3 

200.00 

187.00 

63.00 

87.00 

537.00 

173.00 

3,420.00 

203.00 

3,796.00 

$180.21 

$275.00 

$842.22 

$287.36 

$308.24 

$10.00 

$8.00 

$26.00 

$9.05 

$36,042.00 

$51,425.00 

$53,060.00 

$25,000.00 

$165,527.00 

$1,730.00 

$27,360.00 

$5,278.00 

$34,368.00 

Item Code 515020 Total No. of Proj. 11 Total Amount $199,895.00 

515028 REPAIR SPALLED SURFACE AREA SQFT 4 1 245.00 $300.00 $73,500.00 

Unit Sub Total SQFT 1 245.00 $300.00 $73,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 515028 Total No. of Proj. 1 $73,500.00Total Amount 

515041 FURNISH POLYESTER CONCRETE OVERLAY CF 1 2 

CF 2 2 

CF 3 8 

CF 4 6 

CF 7 1 

CF 8 2 

CF 10 3 

CF 12 1 

2,828.00 

14,250.00 

12,463.00 

10,501.00 

839.00 

3,154.00 

3,966.00 

660.00 

$82.08 $232,110.00 

$80.84 $1,151,921.75 

$88.31 $1,100,620.00 

$74.20 $779,140.00 

$79.00 $66,281.00 

$105.00 $331,170.00 

$96.94 $384,454.00 

$92.00 $60,720.00 

Unit Sub Total 25CF 48,661.00 $84.39 $4,106,416.75 

515041 FURNISH POLYESTER CONCRETE OVERLAY CY 4 1 

CY 11 1 

240.00 

31.00 

$1,975.00 $474,000.00 

$2,095.00 $64,945.00 

Unit Sub Total 2CY 271.00 $1,988.73 $538,945.00 

515041 FURNISH POLYESTER CONCRETE OVERLAY M3 1 1 

M3 2 3 

M3 3 3 

M3 5 1 

M3 6 1 

M3 7 4 

M3 8 1 

M3 11 2 

23.80 

407.00 

1,680.00 

15.00 

137.00 

62.40 

50.00 

13.00 

$3,500.00 $83,300.00 

$2,976.14 $1,211,287.00 

$2,227.09 $3,741,510.00 

$3,900.00 $58,500.00 

$2,450.00 $335,650.00 

$3,719.23 $232,080.00 

$3,000.00 $150,000.00 

$4,542.31 $59,050.00 

Unit Sub Total 16M3 2,388.20 $2,458.49 $5,871,377.00 

Item Code 515041 Total No. of Proj. 43 $10,516,738.75 Total Amount 

515042 PLACE POLYESTER CONCRETE OVERLAY M2 1 1 

M2 2 3 

M2 3 3 

M2 5 1 

M2 6 1 

M2 7 4 

M2 8 1 

M2 11 2 

1,202.00 

19,261.00 

69,158.00 

750.00 

1,617.00 

1,511.00 

2,600.00 

420.00 

$30.00 $36,060.00 

$15.65 $301,372.00 

$14.86 $1,027,806.10 

$52.00 $39,000.00 

$32.00 $51,744.00 

$103.10 $155,785.00 

$10.00 $26,000.00 

$73.21 $30,750.00 

Unit Sub Total 16M2 96,519.00 $17.29 $1,668,517.10 

515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 1 2 37,748.00 $1.94 $73,212.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

515042 PLACE POLYESTER CONCRETE OVERLAY SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

2 

3 

4 

7 

8 

10 

12 

2 

8 

7 

1 

2 

3 

1 

190,022.00 

158,089.00 

218,912.00 

4,189.00 

50,334.00 

34,219.00 

10,536.00 

$0.94 

$1.98 

$1.44 

$3.00 

$1.12 

$3.18 

$4.00 

$178,619.80 

$313,222.55 

$315,569.00 

$12,567.00 

$56,516.40 

$108,908.50 

$42,144.00 

515042 

Unit Sub Total 

PLACE POLYESTER CONCRETE OVERLAY 

SQFT 

SQYD 11 

26 

1 

704,049.00 

550.00 

$1.56 

$25.00 

$1,100,759.25 

$13,750.00 

Unit Sub Total SQYD 1 550.00 $25.00 $13,750.00 

Item Code 515042 Total No. of Proj. 43 Total Amount $2,783,026.35 

515070 CORE CONCRETE (10") 

Unit Sub Total 

LF 

LF 

4 1 

1 

1.50 

1.50 

$600.00 

$600.00 

$900.00 

$900.00 

Item Code 515070 Total No. of Proj. 1 Total Amount $900.00 

515072 CORE CONCRETE (0 - 50 MM) 

Unit Sub Total 

M 

M 

11 1 

1 

37.00 

37.00 

$750.00 

$750.00 

$27,750.00 

$27,750.00 

Item Code 515072 Total No. of Proj. 1 Total Amount $27,750.00 

515073 CORE CONCRETE (51 MM - 100 MM) M 

M 

M 

M 

4 

5 

7 

11 

1 

1 

1 

1 

26.00 

7.00 

1.20 

2.00 

$500.00 

$677.00 

$1,825.00 

$850.00 

$13,000.00 

$4,739.00 

$2,190.00 

$1,700.00 

Unit Sub Total M 4 36.20 $597.49 $21,629.00 

Item Code 515073 Total No. of Proj. 4 Total Amount $21,629.00 

515074 CORE CONCRETE (101 MM - 150 MM) M 

M 

4 

11 

1 

1 

10.00 

15.00 

$700.00 

$900.00 

$7,000.00 

$13,500.00 

Unit Sub Total M 2 25.00 $820.00 $20,500.00 

Item Code 515074 Total No. of Proj. 2 Total Amount $20,500.00 

515075 CORE CONCRETE (151 MM - 200 MM) 

Unit Sub Total 

M 

M 

11 2 

2 

7.00 

7.00 

$492.86 

$492.86 

$3,450.00 

$3,450.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 515075 Total No. of Proj. 2 Total Amount $3,450.00 

515077 CORE CONCRETE (251 MM - 300 MM) M 11 1 3.00 $850.00 $2,550.00 

Unit Sub Total 1M 3.00 $850.00 $2,550.00 

Item Code 515077 Total No. of Proj. 1 Total Amount $2,550.00 

515079 CORE CONCRETE (351 MM - 400 MM) M 11 1 2.00 $1,000.00 $2,000.00 

Unit Sub Total 1M 2.00 $1,000.00 $2,000.00 

Item Code 515079 Total No. of Proj. 1 Total Amount $2,000.00 

515160 CORE CONCRETE (1 1/2") LF 4 1 128.00 $100.00 $12,800.00 

Unit Sub Total 1LF 128.00 $100.00 $12,800.00 

Item Code 515160 Total No. of Proj. 1 Total Amount $12,800.00 

517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 4 1 

M2 11 1 

1,789.00 

55.00 

$160.00 

$256.00 

$286,240.00 

$14,080.00 

Unit Sub Total 2M2 1,844.00 $162.86 $300,320.00 

Item Code 517961 Total No. of Proj. 2 Total Amount $300,320.00 

518002 SOUND WALL (MASONRY BLOCK) M2 3 2 

M2 5 1 

M2 7 1 

M2 10 3 

M2 11 6 

15,887.00 

2,790.00 

8,622.00 

5,325.00 

16,444.00 

$222.35 

$123.00 

$160.00 

$237.43 

$194.14 

$3,532,430.00 

$343,170.00 

$1,379,520.00 

$1,264,314.00 

$3,192,465.00 

Unit Sub Total 13M2 49,068.00 $197.93 $9,711,899.00 

Item Code 518002 Total No. of Proj. 13 Total Amount $9,711,899.00 

518010 ACCESS GATE (SOUND WALL) EA 11 1 3.00 $3,350.00 $10,050.00 

Unit Sub Total 1EA 3.00 $3,350.00 $10,050.00 

Item Code 518010 Total No. of Proj. 1 Total Amount $10,050.00 

518050 PTFE BEARING EA 1 1 

EA 2 1 

EA 7 1 

27.00 

20.00 

8.00 

$2,500.00 

$3,800.00 

$2,750.00 

$67,500.00 

$76,000.00 

$22,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 3 55.00 $3,009.09 $165,500.00 

Item Code 518050 Total No. of Proj. 3 Total Amount $165,500.00 

518051 PTFE SPHERICAL BEARING EA 

EA 

EA 

7 

8 

11 

1 

1 

1 

9.00 

16.00 

52.00 

$10,000.00 

$7,000.00 

$3,100.00 

$90,000.00 

$112,000.00 

$161,200.00 

Unit Sub Total EA 3 77.00 $4,716.88 $363,200.00 

Item Code 518051 Total No. of Proj. 3 Total Amount $363,200.00 

518201 MASONRY BLOCK WALL M2 8 1 250.00 $308.00 $77,000.00 

Unit Sub Total M2 1 250.00 $308.00 $77,000.00 

Item Code 518201 Total No. of Proj. 1 Total Amount $77,000.00 

519050 EXPANSION DAM CF 

CF 

3 

4 

1 

1 

11.00 

418.00 

$500.00 

$180.00 

$5,500.00 

$75,240.00 

Unit Sub Total CF 2 429.00 $188.21 $80,740.00 

Item Code 519050 Total No. of Proj. 2 Total Amount $80,740.00 

519078 SNOWPLOW DEFLECTOR EA 3 1 87.00 $220.00 $19,140.00 

Unit Sub Total EA 1 87.00 $220.00 $19,140.00 

Item Code 519078 Total No. of Proj. 1 Total Amount $19,140.00 

519081 JOINT SEAL (MR 1/2") LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

6 

7 

8 

10 

11 

12 

1 

3 

5 

11 

2 

10 

1 

4 

4 

1 

518.00 

2,005.00 

2,815.00 

10,159.00 

283.00 

15,458.00 

794.00 

1,674.00 

1,722.00 

24.00 

$20.00 

$26.39 

$27.71 

$19.59 

$35.17 

$19.68 

$21.00 

$21.83 

$15.04 

$148.00 

$10,360.00 

$52,903.00 

$78,002.00 

$199,049.00 

$9,952.00 

$304,224.00 

$16,674.00 

$36,540.00 

$25,899.00 

$3,552.00 

Unit Sub Total LF 42 35,452.00 $20.79 $737,155.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 519081 Total No. of Proj. 42 Total Amount $737,155.00 

519088 JOINT SEAL (MR 1") LF 1 1 

LF 2 3 

LF 3 8 

LF 4 6 

LF 6 1 

LF 7 11 

LF 8 1 

LF 10 6 

LF 11 4 

262.00 

1,092.00 

2,809.00 

6,542.00 

391.00 

7,783.00 

100.00 

3,173.00 

1,210.00 

$20.00 

$29.03 

$42.32 

$20.35 

$38.00 

$31.91 

$35.00 

$27.92 

$31.17 

$5,240.00 

$31,701.00 

$118,886.00 

$133,098.00 

$14,858.00 

$248,321.00 

$3,500.00 

$88,584.50 

$37,720.00 

Unit Sub Total 41LF 23,362.00 $29.19 $681,908.50 

Item Code 519088 Total No. of Proj. 41 Total Amount $681,908.50 

519091 JOINT SEAL (MR 1 1/2") LF 1 1 

LF 3 3 

LF 4 8 

LF 7 8 

LF 10 3 

LF 11 3 

LF 12 2 

338.00 

575.00 

2,346.00 

5,309.00 

1,002.00 

1,984.00 

1,901.00 

$55.00 

$86.52 

$57.00 

$50.70 

$46.91 

$50.95 

$47.98 

$18,590.00 

$49,750.00 

$133,719.00 

$269,155.00 

$47,002.60 

$101,083.00 

$91,215.00 

Unit Sub Total 28LF 13,455.00 $52.81 $710,514.60 

Item Code 519091 Total No. of Proj. 28 Total Amount $710,514.60 

519092 JOINT SEAL ASSEMBLY (MR 2 1/2") LF 3 1 

LF 4 2 

LF 7 1 

LF 10 1 

161.00 

621.00 

33.00 

33.00 

$200.00 

$281.51 

$205.00 

$350.00 

$32,200.00 

$174,820.00 

$6,765.00 

$11,550.00 

Unit Sub Total 5LF 848.00 $265.73 $225,335.00 

Item Code 519092 Total No. of Proj. 5 Total Amount $225,335.00 

519093 JOINT SEAL ASSEMBLY (MR 3") LF 2 1 

LF 4 1 

LF 7 1 

LF 10 1 

49.00 

486.00 

64.00 

525.00 

$216.00 

$280.00 

$215.00 

$350.00 

$10,584.00 

$136,080.00 

$13,760.00 

$183,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 4 1,124.00 $306.20 $344,174.00 

Item Code 519093 Total No. of Proj. 4 Total Amount $344,174.00 

519094 JOINT SEAL ASSEMBLY (MR 3 1/2") LF 

LF 

LF 

4 

10 

11 

1 

1 

1 

248.00 

139.00 

40.00 

$300.00 

$350.00 

$174.00 

$74,400.00 

$48,650.00 

$6,960.00 

Unit Sub Total LF 3 427.00 $304.47 $130,010.00 

Item Code 519094 Total No. of Proj. 3 Total Amount $130,010.00 

519095 JOINT SEAL ASSEMBLY (MR 4") LF 

LF 

LF 

LF 

LF 

4 

7 

10 

11 

12 

2 

1 

2 

1 

1 

404.00 

33.00 

218.00 

40.00 

178.00 

$233.17 

$230.00 

$526.33 

$174.00 

$282.00 

$94,200.00 

$7,590.00 

$114,740.00 

$6,960.00 

$50,196.00 

Unit Sub Total LF 7 873.00 $313.50 $273,686.00 

Item Code 519095 Total No. of Proj. 7 Total Amount $273,686.00 

519097 JOINT SEAL ASSEMBLY (MR 5") LF 11 1 78.00 $550.00 $42,900.00 

Unit Sub Total LF 1 78.00 $550.00 $42,900.00 

Item Code 519097 Total No. of Proj. 1 Total Amount $42,900.00 

519099 JOINT SEAL ASSEMBLY (MR 6") LF 4 1 136.00 $650.00 $88,400.00 

Unit Sub Total LF 1 136.00 $650.00 $88,400.00 

Item Code 519099 Total No. of Proj. 1 Total Amount $88,400.00 

519100 JOINT SEAL (MR 2") LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

2 

3 

4 

5 

6 

7 

8 

11 

12 

1 

2 

6 

1 

1 

2 

1 

3 

2 

25.00 

410.00 

879.00 

82.00 

92.00 

1,602.00 

150.00 

205.00 

3,464.00 

$115.00 

$75.46 

$91.57 

$85.00 

$100.00 

$65.43 

$65.00 

$53.56 

$75.46 

$2,875.00 

$30,940.00 

$80,486.00 

$6,970.00 

$9,200.00 

$104,820.00 

$9,750.00 

$10,980.00 

$261,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 19 6,909.00 $74.89 $517,421.00 

Item Code 519100 Total No. of Proj. 19 Total Amount $517,421.00 

519101 JOINT SEAL (TYPE A) M 11 1 43.00 $65.00 $2,795.00 

Unit Sub Total M 1 43.00 $65.00 $2,795.00 

Item Code 519101 Total No. of Proj. 1 Total Amount $2,795.00 

519102 JOINT SEAL (TYPE AL) LF 

LF 

4 

6 

2 

1 

456.00 

180.00 

$17.98 

$37.00 

$8,200.00 

$6,660.00 

Unit Sub Total LF 3 636.00 $23.36 $14,860.00 

519102 JOINT SEAL (TYPE AL) M 

M 

M 

3 

7 

11 

1 

1 

2 

190.00 

249.00 

118.00 

$115.00 

$120.00 

$90.17 

$21,850.00 

$29,880.00 

$10,640.00 

Unit Sub Total M 4 557.00 $111.97 $62,370.00 

Item Code 519102 Total No. of Proj. 7 Total Amount $77,230.00 

519117 JOINT SEAL (MR 30 MM) M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

11 

12 

1 

1 

3 

1 

1 

4 

2 

3 

1 

44.00 

56.00 

806.00 

53.00 

88.00 

511.00 

349.00 

170.00 

200.00 

$100.00 

$77.00 

$122.37 

$140.00 

$97.00 

$159.71 

$144.41 

$97.94 

$196.00 

$4,400.00 

$4,312.00 

$98,630.00 

$7,420.00 

$8,536.00 

$81,612.00 

$50,398.00 

$16,650.00 

$39,200.00 

Unit Sub Total M 17 2,277.00 $136.65 $311,158.00 

Item Code 519117 Total No. of Proj. 17 Total Amount $311,158.00 

519120 JOINT SEAL (MR 15 MM) M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

1 

1 

1 

2 

1 

5 

15.00 

36.00 

99.00 

229.00 

80.00 

1,766.00 

$100.00 

$124.00 

$150.00 

$167.01 

$97.00 

$140.66 

$1,500.00 

$4,464.00 

$14,850.00 

$38,245.00 

$7,760.00 

$248,398.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

519120 JOINT SEAL (MR 15 MM) 

Unit Sub Total 

M 

M 

8 1 

12 

255.00 

2,480.00 

$115.00 

$138.93 

$29,325.00 

$344,542.00 

Item Code 519120 Total No. of Proj. 12 Total Amount $344,542.00 

519124 JOINT SEAL ASSEMBLY (MR 60 MM) 

Unit Sub Total 

M 

M 

7 1 

1 

71.00 

71.00 

$400.00 

$400.00 

$28,400.00 

$28,400.00 

Item Code 519124 Total No. of Proj. 1 Total Amount $28,400.00 

519125 JOINT SEAL ASSEMBLY (MR 70 MM) M 

M 

M 

3 

10 

11 

1 

1 

1 

62.00 

50.00 

62.00 

$700.00 

$510.00 

$650.00 

$43,400.00 

$25,500.00 

$40,300.00 

Unit Sub Total M 3 174.00 $627.59 $109,200.00 

Item Code 519125 Total No. of Proj. 3 Total Amount $109,200.00 

519126 JOINT SEAL ASSEMBLY (MR 80 MM) M 

M 

M 

3 

7 

10 

1 

1 

1 

117.00 

78.00 

76.00 

$700.00 

$400.00 

$60.00 

$81,900.00 

$31,200.00 

$4,560.00 

Unit Sub Total M 3 271.00 $434.17 $117,660.00 

Item Code 519126 Total No. of Proj. 3 Total Amount $117,660.00 

519128 JOINT SEAL ASSEMBLY (MR 100 MM) M 

M 

7 

9 

1 

1 

18.00 

36.00 

$735.00 

$1,100.00 

$13,230.00 

$39,600.00 

Unit Sub Total M 2 54.00 $978.33 $52,830.00 

Item Code 519128 Total No. of Proj. 2 Total Amount $52,830.00 

519129 JOINT SEAL ASSEMBLY (MR 101 MM - 160 MM) M 

M 

M 

M 

1 

2 

7 

11 

1 

2 

2 

1 

71.00 

165.00 

23.00 

74.00 

$1,900.00 

$1,509.09 

$2,143.48 

$2,600.00 

$134,900.00 

$249,000.00 

$49,300.00 

$192,400.00 

Unit Sub Total M 6 333.00 $1,878.68 $625,600.00 

Item Code 519129 Total No. of Proj. 6 Total Amount $625,600.00 

519130 JOINT SEAL ASSEMBLY (MR 161 MM - 240 MM) M 

M 

7 

11 

1 

1 

36.50 

61.00 

$2,500.00 

$4,100.00 

$91,250.00 

$250,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 2 97.50 $3,501.03 $341,350.00 

Item Code 519130 Total No. of Proj. 2 Total Amount $341,350.00 

519131 JOINT SEAL ASSEMBLY (MR 241 MM - 320 MM) M 

M 

7 

11 

1 

1 

39.00 

12.00 

$3,200.00 

$6,000.00 

$124,800.00 

$72,000.00 

Unit Sub Total M 2 51.00 $3,858.82 $196,800.00 

Item Code 519131 Total No. of Proj. 2 Total Amount $196,800.00 

519132 JOINT SEAL ASSEMBLY (MR 321 MM - 400 MM) 

Unit Sub Total 

M 

M 

11 1 

1 

12.00 

12.00 

$6,500.00 

$6,500.00 

$78,000.00 

$78,000.00 

Item Code 519132 Total No. of Proj. 1 Total Amount $78,000.00 

519133 JOINT SEAL (ASPHALTIC PLUG) 

Unit Sub Total 

LF 

LF 

4 2 

2 

1,326.00 

1,326.00 

$71.93 

$71.93 

$95,380.00 

$95,380.00 

Item Code 519133 Total No. of Proj. 2 Total Amount $95,380.00 

519142 JOINT SEAL (MR 40 MM) M 

M 

M 

M 

M 

1 

2 

3 

4 

11 

1 

2 

2 

1 

5 

36.00 

90.00 

307.00 

10.00 

888.00 

$200.00 

$193.00 

$174.80 

$306.00 

$241.82 

$7,200.00 

$17,370.00 

$53,665.00 

$3,060.00 

$214,740.00 

Unit Sub Total M 11 1,331.00 $222.42 $296,035.00 

Item Code 519142 Total No. of Proj. 11 Total Amount $296,035.00 

519144 JOINT SEAL (MR 50 MM) M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

10 

11 

1 

2 

2 

1 

1 

1 

6 

157.00 

188.00 

87.00 

128.00 

8.00 

38.00 

488.00 

$0.00 

$262.55 

$333.79 

$294.00 

$480.00 

$204.00 

$276.67 

$0.00 

$49,360.00 

$29,040.00 

$37,632.00 

$3,840.00 

$7,752.00 

$135,015.00 

Unit Sub Total M 14 1,094.00 $240.07 $262,639.00 

Item Code 519144 Total No. of Proj. 14 Total Amount $262,639.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

520101 BAR REINFORCING STEEL KG 

KG 

KG 

KG 

KG 

4 

7 

8 

9 

11 

4 

1 

1 

1 

2 

94,962.00 

1,566.60 

59.00 

3,458.00 

16,000.00 

$2.31 

$3.00 

$23.00 

$8.00 

$2.39 

$219,164.00 

$4,699.80 

$1,357.00 

$27,664.00 

$38,250.00 

Unit Sub Total KG 9 116,045.60 $2.51 $291,134.80 

520101 BAR REINFORCING STEEL LB 

LB 

LB 

LB 

LB 

LB 

2 

3 

4 

6 

8 

11 

2 

1 

1 

1 

1 

2 

10,100.00 

7,188.00 

8,200.00 

3,800.00 

2,000.00 

8,482.00 

$2.22 

$1.30 

$1.00 

$2.00 

$1.00 

$1.71 

$22,386.50 

$9,344.40 

$8,200.00 

$7,600.00 

$2,000.00 

$14,509.40 

Unit Sub Total LB 8 39,770.00 $1.61 $64,040.30 

Item Code 520101 Total No. of Proj. 17 Total Amount $355,175.10 

520102 BAR REINFORCING STEEL (BRIDGE) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

3 

4 

4 

5 

2 

1 

8 

1 

1 

2 

9 

1,357,070.00 

5,814,770.00 

2,596,387.00 

444,513.00 

664,920.00 

29,665.00 

7,015,960.00 

127,157.00 

116,010.00 

742,300.00 

9,041,450.00 

$2.56 

$1.40 

$2.33 

$2.47 

$2.74 

$2.30 

$1.81 

$2.80 

$2.50 

$2.02 

$1.85 

$3,469,710.00 

$8,168,430.00 

$6,037,970.50 

$1,099,110.70 

$1,819,712.00 

$68,229.50 

$12,710,556.70 

$356,039.60 

$290,025.00 

$1,496,640.00 

$16,737,870.00 

Unit Sub Total KG 40 27,950,202.00 $1.87 $52,254,294.00 

520102 BAR REINFORCING STEEL (BRIDGE) LB 

LB 

LB 

LB 

LB 

LB 

LB 

LB 

1 

2 

3 

4 

7 

8 

10 

11 

1 

1 

1 

4 

4 

1 

6 

2 

102.00 

6,540.00 

1,915.00 

326,640.00 

308,652.00 

1,406,000.00 

17,691.00 

1,200.00 

$7.00 

$3.00 

$2.00 

$1.23 

$1.57 

$1.30 

$1.37 

$2.25 

$714.00 

$19,620.00 

$3,830.00 

$400,504.50 

$485,484.00 

$1,827,800.00 

$24,194.50 

$2,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

520102 BAR REINFORCING STEEL (BRIDGE) LB 12 2 226,145.00 $1.39 $314,868.50 

Unit Sub Total LB 22 2,294,885.00 $1.34 $3,079,715.50 

Item Code 520102 Total No. of Proj. 62 Total Amount $55,334,009.50 

520103 BAR REINFORCING STEEL (RETAINING WALL) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

2 

1 

3 

6 

5 

1 

6 

1 

2 

2 

8 

3,574.00 

130,774.00 

239,332.00 

814,874.00 

328,964.00 

5,060.00 

1,199,256.00 

41,680.00 

50,987.00 

147,700.00 

3,139,531.00 

$3.18 

$3.30 

$2.59 

$2.59 

$2.54 

$1.39 

$1.94 

$2.30 

$1.61 

$3.38 

$2.16 

$11,352.00 

$431,554.20 

$620,214.45 

$2,113,044.80 

$835,969.90 

$7,033.40 

$2,323,525.40 

$95,864.00 

$82,340.80 

$499,660.00 

$6,776,885.70 

Unit Sub Total KG 37 6,101,732.00 $2.26 $13,797,444.65 

520103 BAR REINFORCING STEEL (RETAINING WALL) LB 

LB 

LB 

LB 

LB 

LB 

2 

4 

7 

8 

11 

12 

1 

1 

1 

1 

1 

2 

6,900.00 

3,800.00 

19,245.00 

92,060.00 

3,175.00 

515,729.00 

$2.00 

$1.40 

$1.50 

$1.20 

$2.70 

$1.34 

$13,800.00 

$5,320.00 

$28,867.50 

$110,472.00 

$8,572.50 

$691,674.15 

Unit Sub Total LB 7 640,909.00 $1.34 $858,706.15 

Item Code 520103 Total No. of Proj. 44 Total Amount $14,656,150.80 

520105 BAR REINFORCING STEEL (SOUND WALL) KG 

KG 

KG 

4 

5 

7 

1 

1 

1 

1,891.00 

10,200.00 

73,430.00 

$3.00 

$2.30 

$2.00 

$5,673.00 

$23,460.00 

$146,860.00 

Unit Sub Total KG 3 85,521.00 $2.06 $175,993.00 

Item Code 520105 Total No. of Proj. 3 Total Amount $175,993.00 

520106 BAR REINFORCING STEEL (EPOXY COATED) KG 

KG 

KG 

1 

3 

4 

1 

1 

1 

1,480.00 

17,992.00 

32,536.00 

$3.00 

$4.00 

$3.50 

$4,440.00 

$71,968.00 

$113,876.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total KG 3 52,008.00 $3.66 $190,284.00 

520106 BAR REINFORCING STEEL (EPOXY COATED) LB 

LB 

LB 

3 

4 

8 

1 

1 

1 

260.00 

1,440.00 

21,200.00 

$10.00 

$5.00 

$1.30 

$2,600.00 

$7,200.00 

$27,560.00 

Unit Sub Total LB 3 22,900.00 $1.63 $37,360.00 

Item Code 520106 Total No. of Proj. 6 Total Amount $227,644.00 

520107 BAR REINFORCING STEEL (BOX CULVERT) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

9 

11 

1 

1 

1 

3 

3 

2 

2 

2 

3 

2,117.00 

31,391.00 

153,790.00 

32,427.00 

140,703.00 

39,992.00 

1,907.00 

53,645.00 

876,868.00 

$4.00 

$2.65 

$2.30 

$1.45 

$2.23 

$1.48 

$2.72 

$2.15 

$1.61 

$8,468.00 

$83,186.15 

$353,717.00 

$46,933.75 

$313,121.75 

$59,189.00 

$5,189.50 

$115,330.20 

$1,412,439.00 

Unit Sub Total KG 18 1,332,840.00 $1.80 $2,397,574.35 

520107 BAR REINFORCING STEEL (BOX CULVERT) LB 6 1 24,144.00 $1.50 $36,216.00 

Unit Sub Total LB 1 24,144.00 $1.50 $36,216.00 

Item Code 520107 Total No. of Proj. 19 Total Amount $2,433,790.35 

520110 BAR REINFORCING STEEL (EPOXY COATED) 
(BRIDGE) 

KG 

KG 

KG 

2 

3 

7 

2 

1 

1 

18,582.00 

19,290.00 

21,225.00 

$5.31 

$2.80 

$5.00 

$98,760.00 

$54,012.00 

$106,125.00 

Unit Sub Total KG 4 59,097.00 $4.38 $258,897.00 

520110 BAR REINFORCING STEEL (EPOXY COATED) 
(BRIDGE) 

LB 

LB 

LB 

2 

3 

8 

1 

2 

1 

15,243.00 

128,197.00 

685,000.00 

$1.70 

$1.27 

$1.15 

$25,913.10 

$162,359.00 

$787,750.00 

Unit Sub Total LB 4 828,440.00 $1.18 $976,022.10 

Item Code 520110 Total No. of Proj. 8 Total Amount $1,234,919.10 

520120 HEADED BAR REINFORCEMENT EA 

EA 

1 

2 

1 

1 

72.00 

893.00 

$50.00 

$8.00 

$3,600.00 

$7,144.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

520120 HEADED BAR REINFORCEMENT EA 

EA 

10 

11 

1 

4 

400.00 

2,194.00 

$10.20 

$19.09 

$4,080.00 

$41,880.00 

Unit Sub Total EA 7 3,559.00 $15.93 $56,704.00 

Item Code 520120 Total No. of Proj. 7 Total Amount $56,704.00 

530100 SHOTCRETE CF 10 1 6.00 $300.00 $1,800.00 

530100 SHOTCRETE 

Unit Sub Total CF 

CY 

CY 

CY 

CY 

2 

6 

8 

11 

1 

1 

1 

1 

1 

6.00 

36.00 

10.00 

528.00 

28.00 

$300.00 

$1,200.00 

$1,500.00 

$600.00 

$1,325.00 

$1,800.00 

$43,200.00 

$15,000.00 

$316,800.00 

$37,100.00 

530100 SHOTCRETE 

Unit Sub Total CY 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

2 

3 

4 

5 

7 

8 

11 

4 

1 

1 

4 

3 

1 

1 

4 

602.00 

49.00 

578.00 

700.00 

171.30 

1,797.00 

13.00 

614.00 

$684.55 

$900.00 

$720.00 

$627.18 

$1,098.68 

$475.00 

$970.00 

$740.96 

$412,100.00 

$44,100.00 

$416,160.00 

$439,025.00 

$188,204.00 

$853,575.00 

$12,610.00 

$454,950.00 

Unit Sub Total M3 15 3,922.30 $614.08 $2,408,624.00 

Item Code 530100 Total No. of Proj. 20 Total Amount $2,822,524.00 

540100 DECK SEAL M2 2 1 32.00 $200.00 $6,400.00 

Unit Sub Total M2 1 32.00 $200.00 $6,400.00 

Item Code 540100 Total No. of Proj. 1 Total Amount $6,400.00 

540101 ASPHALT MEMBRANE WATERPROOFING M2 

M2 

M2 

M2 

1 

4 

5 

11 

1 

2 

1 

1 

25.00 

201.00 

320.00 

60.00 

$500.00 

$116.56 

$45.00 

$145.00 

$12,500.00 

$23,428.00 

$14,400.00 

$8,700.00 

Unit Sub Total M2 5 606.00 $97.41 $59,028.00 

Item Code 540101 Total No. of Proj. 5 Total Amount $59,028.00 

540102 TREAT BRIDGE DECK M2 2 1 468.00 $26.00 $12,168.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

540102 TREAT BRIDGE DECK M2 

M2 

M2 

M2 

M2 

3 

4 

7 

8 

11 

2 

2 

1 

2 

3 

3,457.00 

4,571.00 

9,866.00 

21,623.00 

12,975.00 

$6.85 

$2.73 

$4.00 

$4.48 

$2.90 

$23,686.80 

$12,483.00 

$39,464.00 

$96,895.40 

$37,670.00 

Unit Sub Total M2 11 52,960.00 $4.20 $222,367.20 

540102 TREAT BRIDGE DECK SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

3 

1 

9 

8 

2 

2 

5 

4 

4 

6 

3 

54,048.00 

200,813.00 

482,646.00 

3,208,873.00 

166,328.00 

46,518.00 

911,768.00 

361,027.00 

677,746.00 

1,052,153.00 

398,400.00 

$0.42 

$0.30 

$0.45 

$0.25 

$0.31 

$1.20 

$0.21 

$0.19 

$0.17 

$0.19 

$0.39 

$22,897.75 

$60,243.90 

$215,971.48 

$795,769.76 

$51,600.28 

$55,709.16 

$189,351.35 

$70,397.10 

$116,472.58 

$195,027.40 

$154,274.00 

Unit Sub Total SQFT 47 7,560,320.00 $0.25 $1,927,714.76 

Item Code 540102 Total No. of Proj. 58 Total Amount $2,150,081.96 

540108 FURNISH BRIDGE DECK TREATMENT MATERIAL GAL 

GAL 

GAL 

GAL 

GAL 

GAL 

GAL 

GAL 

GAL 

GAL 

1 

2 

3 

4 

6 

7 

8 

10 

11 

12 

2 

1 

9 

8 

2 

5 

4 

4 

6 

3 

597.00 

2,285.00 

5,694.00 

36,562.00 

567.00 

10,139.00 

3,662.00 

7,971.00 

12,122.00 

5,675.00 

$78.44 

$70.00 

$64.57 

$57.05 

$76.47 

$56.50 

$78.57 

$60.50 

$61.84 

$56.18 

$46,831.00 

$159,950.00 

$367,635.50 

$2,085,800.00 

$43,360.00 

$572,826.00 

$287,714.00 

$482,260.00 

$749,659.00 

$318,835.00 

Unit Sub Total GAL 44 85,274.00 $59.98 $5,114,870.50 

540108 FURNISH BRIDGE DECK TREATMENT MATERIAL L 

L 

L 

L 

2 

3 

4 

7 

1 

2 

2 

1 

213.00 

1,571.00 

2,150.00 

4,471.00 

$20.00 

$23.08 

$20.84 

$17.00 

$4,260.00 

$36,265.00 

$44,810.00 

$76,007.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

540108 FURNISH BRIDGE DECK TREATMENT MATERIAL 

Unit Sub Total 

L 

L 

L 

8 

11 

2 

3 

11 

9,436.00 

5,900.00 

23,741.00 

$19.52 

$18.75 

$19.21 

$184,179.50 

$110,600.00 

$456,121.50 

Item Code 540108 Total No. of Proj. 55 Total Amount $5,570,992.00 

540109 FURNISH BRIDGE DECK TREATMENT MATERIAL 
(LOW ODOR) 

Unit Sub Total 

GAL 

GAL 

GAL 

1 

5 

1 

2 

3 

95.00 

1,910.00 

2,005.00 

$65.00 

$72.04 

$71.71 

$6,175.00 

$137,600.00 

$143,775.00 

Item Code 540109 Total No. of Proj. 3 Total Amount $143,775.00 

550101 STRUCTURAL STEEL LB 11 1 29,725.00 $5.25 $156,056.25 

Unit Sub Total LB 1 29,725.00 $5.25 $156,056.25 

Item Code 550101 Total No. of Proj. 1 Total Amount $156,056.25 

550102 

550102 

STRUCTURAL STEEL (BRIDGE) 

STRUCTURAL STEEL (BRIDGE) 

Unit Sub Total 

Unit Sub Total 

KG 

KG 

LB 

LB 

1 

7 

1 

1 

1 

1 

6,080.00 

6,080.00 

101,000.00 

101,000.00 

$15.00 

$15.00 

$6.15 

$6.15 

$91,200.00 

$91,200.00 

$621,150.00 

$621,150.00 

Item Code 550102 Total No. of Proj. 2 Total Amount $712,350.00 

550110 COLUMN CASING 

Unit Sub Total 

KG 

KG 

KG 

KG 

1 

4 

11 

1 

2 

1 

4 

5,340.00 

73,394.00 

20,200.00 

98,934.00 

$12.00 

$14.66 

$13.00 

$14.18 

$64,080.00 

$1,075,985.20 

$262,600.00 

$1,402,665.20 

Item Code 550110 Total No. of Proj. 4 Total Amount $1,402,665.20 

550203 FURNISH STRUCTURAL STEEL (BRIDGE) 

Unit Sub Total 

LB 

LB 

11 1 

1 

160.00 

160.00 

$6.00 

$6.00 

$960.00 

$960.00 

Item Code 550203 Total No. of Proj. 1 Total Amount $960.00 

550204 ERECT STRUCTURAL STEEL (BRIDGE) 

Unit Sub Total 

LB 

LB 

11 1 

1 

160.00 

160.00 

$185.00 

$185.00 

$29,600.00 

$29,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 550204 Total No. of Proj. 1 Total Amount $29,600.00 

558028 METAL CATTLE GUARD (4.3 M) EA 9 2 24.00 $10,979.17 $263,500.00 

Unit Sub Total 2EA 24.00 $10,979.17 $263,500.00 

Item Code 558028 Total No. of Proj. 2 Total Amount $263,500.00 

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

KG 3 2 

KG 5 1 

KG 7 2 

KG 8 1 

KG 10 1 

KG 11 3 

8,100.00 

2,260.00 

2,415.00 

3,460.00 

3,900.00 

14,141.00 

$12.86 

$13.00 

$31.01 

$15.00 

$14.80 

$13.58 

$104,140.00 

$29,380.00 

$74,884.00 

$51,900.00 

$57,720.00 

$192,073.00 

Unit Sub Total 10KG 34,276.00 $14.88 $510,097.00 

560203 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

LB 3 2 

LB 4 1 

LB 6 1 

47,211.00 

2,000.00 

3,688.00 

$6.45 

$5.00 

$8.00 

$304,534.30 

$10,000.00 

$29,504.00 

Unit Sub Total 4LB 52,899.00 $6.50 $344,038.30 

Item Code 560203 Total No. of Proj. 14 Total Amount $854,135.30 

560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

KG 3 2 

KG 5 1 

KG 7 2 

KG 8 1 

KG 10 1 

KG 11 3 

8,100.00 

2,260.00 

2,415.00 

3,460.00 

3,900.00 

14,959.00 

$3.43 

$6.00 

$14.50 

$2.30 

$3.06 

$5.88 

$27,770.00 

$13,560.00 

$35,028.00 

$7,958.00 

$11,934.00 

$87,978.00 

Unit Sub Total 10KG 35,094.00 $5.25 $184,228.00 

560204 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITH WALKWAY) 

LB 3 2 

LB 4 1 

LB 6 1 

47,211.00 

2,000.00 

3,688.00 

$1.56 

$5.00 

$2.00 

$73,738.00 

$10,000.00 

$7,376.00 

Unit Sub Total 4LB 52,899.00 $1.72 $91,114.00 

Item Code 560204 Total No. of Proj. 14 Total Amount $275,342.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560206 FURNISH REMOVABLE SIGN PANEL FRAME 
WITH SIGN PANELS ATTACHED 

KG 7 2 392.00 $20.82 $8,160.00 

Unit Sub Total KG 2 392.00 $20.82 $8,160.00 

Item Code 560206 Total No. of Proj. 2 Total Amount $8,160.00 

560208 FURNISH SIGN STRUCTURE (TUBULAR) KG 

KG 

KG 

2 

7 

11 

1 

1 

5 

57,231.00 

22,665.00 

719,744.00 

$11.50 

$13.00 

$11.51 

$658,156.50 

$294,645.00 

$8,282,260.00 

Unit Sub Total KG 7 799,640.00 $11.55 $9,235,061.50 

Item Code 560208 Total No. of Proj. 7 Total Amount $9,235,061.50 

560209 INSTALL SIGN STRUCTURE (TUBULAR) KG 

KG 

KG 

2 

7 

11 

1 

1 

5 

57,231.00 

22,665.00 

719,744.00 

$1.25 

$1.20 

$1.09 

$71,538.75 

$27,198.00 

$781,409.00 

Unit Sub Total KG 7 799,640.00 $1.10 $880,145.75 

Item Code 560209 Total No. of Proj. 7 Total Amount $880,145.75 

560213 FURNISH SIGN STRUCTURE (LIGHTWEIGHT) KG 

KG 

KG 

3 

7 

11 

2 

1 

6 

5,868.00 

908.00 

68,358.00 

$12.94 

$45.00 

$11.46 

$75,946.00 

$40,860.00 

$783,296.00 

560213 

Unit Sub Total 

FURNISH SIGN STRUCTURE (LIGHTWEIGHT) 

KG 

LB 

LB 

4 

12 

9 

1 

2 

75,134.00 

2,900.00 

25,400.00 

$11.98 

$30.00 

$4.94 

$900,102.00 

$87,000.00 

$125,560.00 

Unit Sub Total LB 3 28,300.00 $7.51 $212,560.00 

Item Code 560213 Total No. of Proj. 12 Total Amount $1,112,662.00 

560214 INSTALL SIGN STRUCTURE (LIGHTWEIGHT) KG 

KG 

KG 

3 

7 

11 

2 

1 

6 

5,868.00 

908.00 

68,358.00 

$3.00 

$10.00 

$1.44 

$17,604.00 

$9,080.00 

$98,672.00 

560214 

Unit Sub Total 

INSTALL SIGN STRUCTURE (LIGHTWEIGHT) 

KG 

LB 

LB 

4 

12 

9 

1 

2 

75,134.00 

2,900.00 

25,400.00 

$1.67 

$1.20 

$1.00 

$125,356.00 

$3,480.00 

$25,400.00 

Unit Sub Total LB 3 28,300.00 $1.02 $28,880.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 560214 Total No. of Proj. 12 Total Amount $154,236.00 

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

3 

4 

5 

7 

8 

10 

11 

12 

3 

6 

4 

7 

2 

2 

4 

1 

172,803.00 

705,515.00 

144,841.00 

503,512.00 

25,490.00 

77,235.00 

334,230.00 

30,800.00 

$10.91 

$11.45 

$11.20 

$12.35 

$14.16 

$10.28 

$10.23 

$10.50 

$1,885,207.50 

$8,076,445.00 

$1,622,880.70 

$6,217,146.10 

$360,877.20 

$794,068.20 

$3,419,760.00 

$323,400.00 

Unit Sub Total KG 29 1,994,426.00 $11.38 $22,699,784.70 

560218 FURNISH SIGN STRUCTURE (TRUSS) LB 

LB 

LB 

LB 

LB 

LB 

3 

5 

6 

10 

11 

12 

7 

1 

1 

1 

1 

3 

776,404.00 

29,031.00 

18,200.00 

13,896.00 

3,120.00 

171,304.00 

$5.23 

$5.00 

$5.00 

$5.00 

$10.00 

$5.08 

$4,059,299.45 

$145,155.00 

$91,000.00 

$69,480.00 

$31,200.00 

$870,020.00 

Unit Sub Total LB 14 1,011,955.00 $5.20 $5,266,154.45 

Item Code 560218 Total No. of Proj. 43 Total Amount $27,965,939.15 

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

3 

4 

5 

7 

8 

10 

11 

12 

2 

6 

4 

7 

2 

2 

4 

1 

170,241.00 

705,515.00 

144,841.00 

503,512.00 

25,490.00 

77,235.00 

334,150.00 

30,800.00 

$0.93 

$0.55 

$1.20 

$0.54 

$0.95 

$0.54 

$1.14 

$0.80 

$158,578.40 

$386,755.50 

$173,629.02 

$269,706.80 

$24,169.00 

$41,707.60 

$379,842.00 

$24,640.00 

Unit Sub Total KG 28 1,991,784.00 $0.73 $1,459,028.32 

560219 INSTALL SIGN STRUCTURE (TRUSS) LB 

LB 

LB 

LB 

LB 

3 

5 

6 

10 

12 

7 

1 

1 

1 

3 

757,410.00 

29,031.00 

18,200.00 

13,896.00 

171,304.00 

$0.36 

$1.00 

$0.50 

$1.00 

$0.72 

$270,629.60 

$29,031.00 

$9,100.00 

$13,896.00 

$123,826.00 

Unit Sub Total LB 13 989,841.00 $0.45 $446,482.60 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 560219 Total No. of Proj. 41 Total Amount $1,905,510.92 

560223 FURNISH SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY) 

KG 11 2 7,000.00 $15.57 $109,000.00 

Unit Sub Total 2KG 7,000.00 $15.57 $109,000.00 

Item Code 560223 Total No. of Proj. 2 Total Amount $109,000.00 

560224 INSTALL SIGN STRUCTURE (BRIDGE MOUNTED 
WITHOUT WALKWAY) 

KG 11 2 7,000.00 $4.86 $34,000.00 

Unit Sub Total 2KG 7,000.00 $4.86 $34,000.00 

Item Code 560224 Total No. of Proj. 2 Total Amount $34,000.00 

560232 FURNISH FORMED PANEL SIGN (ROADSIDE) M2 5 2 3.10 $250.00 $775.00 

Unit Sub Total 2M2 3.10 $250.00 $775.00 

Item Code 560232 Total No. of Proj. 2 Total Amount $775.00 

560233 FURNISH FORMED PANEL SIGN (OVERHEAD) M2 4 7 

M2 5 3 

M2 7 5 

M2 8 1 

1,886.00 

499.00 

1,501.00 

77.00 

$133.78 

$122.23 

$102.63 

$145.00 

$252,302.00 

$60,992.00 

$154,050.80 

$11,165.00 

Unit Sub Total 16M2 3,963.00 $120.74 $478,509.80 

560233 FURNISH FORMED PANEL SIGN (OVERHEAD) SQFT 3 3 

SQFT 8 2 

1,968.00 

4,380.00 

$11.23 

$11.12 

$22,094.00 

$48,720.00 

Unit Sub Total 5SQFT 6,348.00 $11.16 $70,814.00 

Item Code 560233 Total No. of Proj. 21 Total Amount $549,323.80 

560234 FURNISH LAMINATED PANEL SIGN (25.4 MM-
TYPE A) 

M2 2 1 

M2 3 1 

M2 4 3 

M2 5 2 

M2 7 3 

M2 10 1 

M2 11 8 

M2 12 1 

160.00 

270.00 

98.00 

580.00 

439.60 

28.00 

2,700.00 

38.00 

$160.00 

$155.00 

$210.71 

$160.86 

$146.12 

$60.00 

$167.14 

$200.00 

$25,600.00 

$41,850.00 

$20,650.00 

$93,300.00 

$64,232.84 

$1,680.00 

$451,270.00 

$7,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 20 4,313.60 $163.71 $706,182.84 

Item Code 560234 Total No. of Proj. 20 Total Amount $706,182.84 

560235 FURNISH LAMINATED PANEL SIGN (25.4 MM-
TYPE B) 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

5 

7 

8 

9 

11 

1 

2 

2 

1 

3 

1 

1 

2 

7.00 

38.00 

55.00 

120.00 

55.00 

49.00 

6.00 

113.00 

$160.00 

$220.00 

$236.00 

$200.00 

$196.69 

$155.00 

$200.00 

$190.58 

$1,120.00 

$8,360.00 

$12,980.00 

$24,000.00 

$10,817.90 

$7,595.00 

$1,200.00 

$21,535.00 

Unit Sub Total M2 13 443.00 $197.76 $87,607.90 

Item Code 560235 Total No. of Proj. 13 Total Amount $87,607.90 

560236 FURNISH LAMINATED PANEL SIGN (63.5 MM-
TYPE B) 

M2 

M2 

2 

8 

1 

1 

20.00 

80.00 

$170.00 

$170.00 

$3,400.00 

$13,600.00 

Unit Sub Total M2 2 100.00 $170.00 $17,000.00 

Item Code 560236 Total No. of Proj. 2 Total Amount $17,000.00 

560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-UNFRAMED) 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

1 

2 

4 

8 

6 

6 

8 

2 

19.00 

85.50 

82.80 

218.30 

135.80 

133.50 

105.00 

7.20 

$175.00 

$98.31 

$123.66 

$119.08 

$137.97 

$112.90 

$104.19 

$133.00 

$3,325.00 

$8,405.50 

$10,239.00 

$25,996.00 

$18,737.00 

$15,072.00 

$10,939.50 

$957.60 

M2 

M2 

M2 

M2 

9 

10 

11 

12 

3 

8 

11 

4 

216.00 

92.80 

608.00 

22.40 

$121.11 

$138.55 

$108.24 

$108.93 

$26,160.00 

$12,857.00 

$65,812.00 

$2,440.00 

Unit Sub Total M2 63 1,726.30 $116.40 $200,940.60 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560238 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-UNFRAMED) 

SQFT 8 2 16.30 $26.75 $436.00 

Unit Sub Total SQFT 2 16.30 $26.75 $436.00 

Item Code 560238 Total No. of Proj. 65 Total Amount $201,376.60 

560239 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 
MM-UNFRAMED) 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

1 

1 

4 

8 

5 

2 

9 

2 

3 

5 

9 

1 

31.00 

41.00 

98.80 

90.20 

164.50 

18.20 

161.80 

50.00 

217.00 

59.40 

386.00 

28.00 

$110.00 

$90.00 

$132.37 

$154.67 

$132.99 

$138.46 

$144.25 

$116.00 

$128.77 

$88.53 

$112.51 

$100.00 

$3,410.00 

$3,690.00 

$13,078.00 

$13,951.60 

$21,877.00 

$2,520.00 

$23,339.00 

$5,800.00 

$27,943.00 

$5,258.80 

$43,430.00 

$2,800.00 

Unit Sub Total M2 50 1,345.90 $124.15 $167,097.40 

Item Code 560239 Total No. of Proj. 50 Total Amount $167,097.40 

560241 FURNISH SINGLE SHEET ALUMINUM SIGN (1.6 
MM-FRAMED) 

M2 

M2 

M2 

M2 

M2 

M2 

2 

3 

4 

5 

7 

9 

1 

3 

5 

1 

2 

2 

27.00 

29.00 

40.40 

20.00 

263.00 

4.10 

$100.00 

$117.07 

$192.33 

$147.00 

$149.26 

$163.41 

$2,700.00 

$3,395.00 

$7,770.00 

$2,940.00 

$39,255.00 

$670.00 

M2 

M2 

10 

11 

3 

10 

41.00 

249.00 

$210.37 

$136.77 

$8,625.00 

$34,055.00 

Unit Sub Total M2 27 673.50 $147.60 $99,410.00 

Item Code 560241 Total No. of Proj. 27 Total Amount $99,410.00 

560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 
MM-FRAMED) 

M2 

M2 

M2 

1 

2 

3 

1 

1 

2 

22.00 

24.00 

25.00 

$175.00 

$100.00 

$158.60 

$3,850.00 

$2,400.00 

$3,965.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560242 FURNISH SINGLE SHEET ALUMINUM SIGN (2.0 
MM-FRAMED) 

M2 

M2 

M2 

M2 

M2 

M2 

4 

5 

7 

9 

10 

11 

3 

1 

3 

3 

2 

9 

75.00 

24.00 

20.00 

38.00 

11.90 

258.00 

$178.80 

$165.00 

$132.53 

$165.58 

$121.76 

$157.53 

$13,410.00 

$3,960.00 

$2,650.50 

$6,292.00 

$1,449.00 

$40,644.00 

Unit Sub Total M2 25 497.90 $157.90 $78,620.50 

Item Code 560242 Total No. of Proj. 25 Total Amount $78,620.50 

560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A) SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

3 

4 

6 

8 

11 

12 

5 

2 

1 

2 

2 

3 

17,358.00 

117.00 

200.00 

10,730.00 

2,050.00 

2,010.00 

$16.18 

$30.17 

$17.00 

$18.78 

$15.71 

$14.96 

$280,796.00 

$3,530.00 

$3,400.00 

$201,540.00 

$32,200.00 

$30,060.00 

Unit Sub Total SQFT 15 32,465.00 $16.99 $551,526.00 

Item Code 560244 Total No. of Proj. 15 Total Amount $551,526.00 

560245 FURNISH LAMINATED PANEL SIGN (1"-TYPE B) SQFT 

SQFT 

SQFT 

3 

7 

8 

1 

1 

3 

60.00 

6.30 

10,140.00 

$20.00 

$45.00 

$21.16 

$1,200.00 

$283.50 

$214,580.00 

Unit Sub Total SQFT 5 10,206.30 $21.17 $216,063.50 

Item Code 560245 Total No. of Proj. 5 Total Amount $216,063.50 

560246 FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE 
B) 

SQFT 8 2 9,820.00 $21.48 $210,940.00 

Unit Sub Total SQFT 2 9,820.00 $21.48 $210,940.00 

Item Code 560246 Total No. of Proj. 2 Total Amount $210,940.00 

560248 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-UNFRAMED) 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

5 

1 

6 

5 

4 

2 

24.00 

344.00 

369.20 

1,084.00 

171.00 

$17.50 

$25.63 

$14.89 

$16.99 

$17.28 

$420.00 

$8,815.00 

$5,496.80 

$18,420.00 

$2,955.00 

Page 212 



   
   

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560248 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-UNFRAMED) 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

6 

7 

8 

10 

11 

12 

2 

6 

11 

3 

6 

22 

390.00 

517.00 

954.00 

66.00 

531.00 

1,517.00 

$8.72 

$14.78 

$12.99 

$13.65 

$13.14 

$11.78 

$3,400.00 

$7,642.50 

$12,395.44 

$901.00 

$6,976.00 

$17,873.72 

Unit Sub Total SQFT 68 5,967.20 $14.29 $85,295.46 

Item Code 560248 Total No. of Proj. 68 Total Amount $85,295.46 

560249 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-UNFRAMED) 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

2 

3 

2 

2 

2 

3 

4 

1 

3 

13 

14.00 

163.00 

709.00 

110.00 

103.50 

940.00 

76.00 

4,516.00 

88.00 

107.00 

1,149.00 

$22.00 

$17.18 

$21.70 

$33.82 

$15.29 

$8.92 

$36.74 

$13.00 

$12.50 

$13.48 

$14.95 

$308.00 

$2,800.00 

$15,386.00 

$3,720.00 

$1,582.50 

$8,388.00 

$2,792.00 

$58,728.00 

$1,100.00 

$1,442.00 

$17,174.00 

Unit Sub Total SQFT 36 7,975.50 $14.22 $113,420.50 

Item Code 560249 Total No. of Proj. 36 Total Amount $113,420.50 

560251 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-FRAMED) 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

3 

4 

6 

8 

10 

11 

12 

2 

1 

1 

2 

1 

2 

3 

210.00 

44.00 

40.00 

99.00 

36.00 

134.00 

300.00 

$19.71 

$10.00 

$8.00 

$16.70 

$14.20 

$14.27 

$10.44 

$4,140.00 

$440.00 

$320.00 

$1,653.00 

$511.20 

$1,912.00 

$3,131.00 

Unit Sub Total SQFT 12 863.00 $14.03 $12,107.20 

Item Code 560251 Total No. of Proj. 12 Total Amount $12,107.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

560252 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-FRAMED) 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

3 

7 

8 

10 

11 

12 

2 

1 

4 

1 

3 

3 

275.00 

45.00 

265.00 

16.00 

476.00 

312.00 

$24.24 

$18.00 

$17.60 

$12.00 

$19.30 

$12.54 

$6,665.00 

$810.00 

$4,665.00 

$192.00 

$9,186.00 

$3,912.00 

Unit Sub Total SQFT 14 1,389.00 $18.31 $25,430.00 

Item Code 560252 Total No. of Proj. 14 Total Amount $25,430.00 

561005 36" CAST-IN-DRILLED-HOLE CONCRETE PILE 
(SIGN FOUNDATION) 

LF 12 2 79.00 $398.73 $31,500.00 

Unit Sub Total LF 2 79.00 $398.73 $31,500.00 

Item Code 561005 Total No. of Proj. 2 Total Amount $31,500.00 

561008 760 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 

M 

3 

7 

1 

1 

4.00 

3.40 

$2,000.00 

$1,100.00 

$8,000.00 

$3,740.00 

Unit Sub Total M 2 7.40 $1,586.49 $11,740.00 

Item Code 561008 Total No. of Proj. 2 Total Amount $11,740.00 

561009 920 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 11 5 105.00 $2,454.76 $257,750.00 

Unit Sub Total M 5 105.00 $2,454.76 $257,750.00 

Item Code 561009 Total No. of Proj. 5 Total Amount $257,750.00 

561011 48" CAST-IN-DRILLED-HOLE CONCRETE PILE 
(SIGN FOUNDATION) 

LF 3 2 90.00 $2,498.00 $224,820.00 

Unit Sub Total LF 2 90.00 $2,498.00 $224,820.00 

Item Code 561011 Total No. of Proj. 2 Total Amount $224,820.00 

561013 1372 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 

M 

M 

M 

M 

3 

4 

5 

7 

10 

2 

3 

1 

2 

1 

42.00 

60.00 

29.00 

12.00 

24.00 

$6,069.05 

$3,030.00 

$2,300.00 

$2,800.00 

$2,295.00 

$254,900.00 

$181,800.00 

$66,700.00 

$33,600.00 

$55,080.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

561013 1372 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 

M 

11 

12 

2 

1 

44.00 

16.00 

$3,329.55 

$3,000.00 

$146,500.00 

$48,000.00 

Unit Sub Total M 12 227.00 $3,465.11 $786,580.00 

Item Code 561013 Total No. of Proj. 12 Total Amount $786,580.00 

561014 54" CAST-IN-DRILLED-HOLE CONCRETE PILE 
(SIGN FOUNDATION) 

LF 

LF 

3 

12 

4 

1 

337.00 

40.00 

$859.64 

$480.00 

$289,700.00 

$19,200.00 

Unit Sub Total LF 5 377.00 $819.36 $308,900.00 

Item Code 561014 Total No. of Proj. 5 Total Amount $308,900.00 

561015 1524 MM CAST-IN-DRILLED-HOLE CONCRETE 
PILE (SIGN FOUNDATION) 

M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

8 

10 

11 

12 

1 

2 

6 

4 

6 

2 

2 

7 

1 

86.00 

116.00 

550.60 

70.00 

363.80 

25.80 

56.00 

771.00 

20.00 

$3,750.00 

$3,295.69 

$3,136.56 

$2,782.43 

$2,389.95 

$3,017.98 

$2,788.26 

$2,618.94 

$4,000.00 

$322,500.00 

$382,300.00 

$1,726,990.00 

$194,770.00 

$869,462.40 

$77,864.00 

$156,142.50 

$2,019,200.00 

$80,000.00 

Unit Sub Total M 31 2,059.20 $2,830.82 $5,829,228.90 

Item Code 561015 Total No. of Proj. 31 Total Amount $5,829,228.90 

561016 60" CAST-IN-DRILLED-HOLE CONCRETE PILE 
(SIGN FOUNDATION) 

LF 

LF 

LF 

LF 

LF 

3 

5 

6 

10 

12 

3 

1 

1 

1 

2 

679.00 

44.00 

23.00 

22.00 

165.00 

$1,459.50 

$1,000.00 

$700.00 

$750.00 

$600.00 

$991,000.00 

$44,000.00 

$16,100.00 

$16,500.00 

$99,000.00 

Unit Sub Total LF 8 933.00 $1,250.38 $1,166,600.00 

Item Code 561016 Total No. of Proj. 8 Total Amount $1,166,600.00 

562002 METAL (BARRIER MOUNTED SIGN) KG 

KG 

2 

4 

1 

2 

82.00 

6,720.00 

$25.00 

$10.33 

$2,050.00 

$69,432.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

562002 METAL (BARRIER MOUNTED SIGN) KG 

KG 

7 

11 

2 

1 

1,820.00 

200.00 

$23.65 

$26.00 

$43,050.00 

$5,200.00 

Unit Sub Total KG 6 8,822.00 $13.57 $119,732.00 

562002 METAL (BARRIER MOUNTED SIGN) LB 

LB 

11 

12 

1 

1 

82.00 

1,830.00 

$20.00 

$6.50 

$1,640.00 

$11,895.00 

Unit Sub Total LB 2 1,912.00 $7.08 $13,535.00 

Item Code 562002 Total No. of Proj. 8 Total Amount $133,267.00 

562004 METAL (RAIL MOUNTED SIGN) KG 

KG 

KG 

4 

7 

11 

3 

1 

5 

4,550.00 

110.00 

4,680.00 

$15.62 

$12.00 

$29.90 

$71,078.00 

$1,320.00 

$139,920.00 

Unit Sub Total KG 9 9,340.00 $22.73 $212,318.00 

562004 METAL (RAIL MOUNTED SIGN) LB 4 1 2,160.00 $8.00 $17,280.00 

Unit Sub Total LB 1 2,160.00 $8.00 $17,280.00 

Item Code 562004 Total No. of Proj. 10 Total Amount $229,598.00 

562007 ROADSIDE SIGN (METAL POST) EA 7 2 10.00 $310.00 $3,100.00 

Unit Sub Total EA 2 10.00 $310.00 $3,100.00 

Item Code 562007 Total No. of Proj. 2 Total Amount $3,100.00 

566011 ROADSIDE SIGN - ONE POST EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

7 

10 

13 

12 

13 

11 

15 

14 

3 

12 

15 

19 

125.00 

101.00 

710.00 

84.00 

271.00 

165.00 

403.00 

323.00 

230.00 

182.00 

476.00 

110.00 

$339.92 

$358.66 

$267.93 

$240.88 

$324.15 

$182.45 

$335.45 

$434.01 

$314.82 

$199.19 

$401.29 

$362.04 

$42,490.00 

$36,225.00 

$190,233.00 

$20,234.00 

$87,844.00 

$30,105.00 

$135,187.00 

$140,185.98 

$72,408.00 

$36,252.60 

$191,015.00 

$39,824.35 

Unit Sub Total EA 144 3,180.00 $321.38 $1,022,003.93 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 566011 Total No. of Proj. 144 Total Amount $1,022,003.93 

566012 ROADSIDE SIGN - TWO POST EA 1 3 

EA 2 1 

EA 3 9 

EA 4 9 

EA 5 4 

EA 6 1 

EA 7 6 

EA 8 6 

EA 9 3 

EA 10 5 

EA 11 12 

EA 12 8 

10.00 

23.00 

119.00 

32.00 

17.00 

8.00 

24.00 

49.00 

19.00 

24.00 

91.00 

38.00 

$685.00 

$700.00 

$457.85 

$446.19 

$577.35 

$220.00 

$752.08 

$553.06 

$620.11 

$286.67 

$1,084.07 

$963.95 

$6,850.00 

$16,100.00 

$54,484.00 

$14,278.10 

$9,815.00 

$1,760.00 

$18,050.00 

$27,100.00 

$11,782.00 

$6,880.00 

$98,650.00 

$36,630.00 

Unit Sub Total 67EA 454.00 $666.03 $302,379.10 

Item Code 566012 Total No. of Proj. 67 Total Amount $302,379.10 

566013 ROADSIDE SIGN (STRAP AND SADDLE BRACKET 
METHOD) 

EA 7 1 

EA 12 1 

1.00 

1.00 

$100.00 

$100.00 

$100.00 

$100.00 

Unit Sub Total 2EA 2.00 $100.00 $200.00 

Item Code 566013 Total No. of Proj. 2 Total Amount $200.00 

568001 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD) 

EA 2 1 

EA 3 8 

EA 4 4 

EA 5 2 

EA 6 1 

EA 7 8 

EA 11 12 

EA 12 14 

28.00 

110.00 

73.00 

10.00 

21.00 

127.00 

154.00 

76.00 

$350.00 

$106.09 

$172.45 

$115.40 

$85.00 

$89.41 

$106.75 

$109.29 

$9,800.00 

$11,670.00 

$12,588.80 

$1,154.00 

$1,785.00 

$11,355.00 

$16,440.00 

$8,306.13 

Unit Sub Total 50EA 599.00 $122.03 $73,098.93 

Item Code 568001 Total No. of Proj. 50 Total Amount $73,098.93 

568007 INSTALL SIGN OVERLAY EA 3 1 1.00 $525.00 $525.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

568007 INSTALL SIGN OVERLAY EA 

EA 

EA 

4 

5 

6 

1 

1 

1 

4.00 

1.00 

4.00 

$1,880.00 

$1,500.00 

$500.00 

$7,520.00 

$1,500.00 

$2,000.00 

568007 INSTALL SIGN OVERLAY 

Unit Sub Total EA 

M2 

M2 

M2 

M2 

3 

4 

7 

11 

4 

1 

1 

1 

1 

10.00 

4.00 

3.00 

3.00 

5.30 

$1,154.50 

$500.00 

$100.00 

$190.00 

$750.00 

$11,545.00 

$2,000.00 

$300.00 

$570.00 

$3,975.00 

Unit Sub Total M2 4 15.30 $447.39 $6,845.00 

568007 INSTALL SIGN OVERLAY SQFT 

SQFT 

SQFT 

6 

8 

11 

1 

2 

1 

36.00 

340.00 

36.00 

$20.00 

$28.24 

$20.00 

$720.00 

$9,600.00 

$720.00 

Unit Sub Total SQFT 4 412.00 $26.80 $11,040.00 

Item Code 568007 Total No. of Proj. 12 Total Amount $29,430.00 

568015 INSTALL SIGN (MAST-ARM HANGER METHOD) EA 7 1 3.00 $250.00 $750.00 

Unit Sub Total EA 1 3.00 $250.00 $750.00 

Item Code 568015 Total No. of Proj. 1 Total Amount $750.00 

568016 INSTALL SIGN PANEL ON EXISTING FRAME EA 

EA 

EA 

5 

8 

9 

1 

2 

1 

1.00 

112.00 

2.00 

$750.00 

$793.75 

$600.00 

$750.00 

$88,900.00 

$1,200.00 

Unit Sub Total EA 4 115.00 $790.00 $90,850.00 

568016 INSTALL SIGN PANEL ON EXISTING FRAME M2 

M2 

M2 

3 

4 

7 

3 

3 

4 

155.00 

322.00 

1,366.00 

$130.77 

$112.05 

$41.48 

$20,270.00 

$36,080.00 

$56,660.00 

568016 

Unit Sub Total 

INSTALL SIGN PANEL ON EXISTING FRAME 

M2 

SQFT 

SQFT 

3 

4 

10 

4 

1 

1,843.00 

6,787.00 

58.00 

$61.32 

$8.92 

$10.00 

$113,010.00 

$60,519.00 

$580.00 

Unit Sub Total SQFT 5 6,845.00 $8.93 $61,099.00 

Item Code 568016 Total No. of Proj. 19 Total Amount $264,959.00 

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST 

EA 3 1 3.00 $500.00 $1,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST 

EA 

EA 

EA 

EA 

EA 

EA 

4 

5 

7 

8 

9 

10 

2 

2 

2 

7 

1 

1 

5.00 

8.00 

5.00 

75.00 

1.00 

1.00 

$220.00 

$137.50 

$274.00 

$405.63 

$100.00 

$100.00 

$1,100.00 

$1,100.00 

$1,370.00 

$30,422.00 

$100.00 

$100.00 

EA 

EA 

11 

12 

9 

9 

236.00 

57.00 

$192.75 

$143.75 

$45,490.00 

$8,193.66 

Unit Sub Total EA 34 391.00 $228.58 $89,375.66 

Item Code 568017 Total No. of Proj. 34 Total Amount $89,375.66 

568020 INSTALL SIGN PANEL ON EXISTING STRUCTURE M2 

M2 

4 

11 

1 

1 

48.00 

34.00 

$50.00 

$300.00 

$2,400.00 

$10,200.00 

Unit Sub Total M2 2 82.00 $153.66 $12,600.00 

Item Code 568020 Total No. of Proj. 2 Total Amount $12,600.00 

568023 INSTALL ROADSIDE SIGN (LAMINATED WOOD 
BOX POST) 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

8 

10 

2 

1 

1 

1 

2 

2 

3 

1 

7.00 

1.00 

1.00 

1.00 

17.00 

9.00 

134.00 

1.00 

$1,614.29 

$2,000.00 

$2,100.00 

$1,000.00 

$1,826.76 

$2,366.67 

$1,271.08 

$1,326.00 

$11,300.00 

$2,000.00 

$2,100.00 

$1,000.00 

$31,055.00 

$21,300.00 

$170,325.00 

$1,326.00 

Unit Sub Total EA 13 171.00 $1,405.88 $240,406.00 

Item Code 568023 Total No. of Proj. 13 Total Amount $240,406.00 

575004 TIMBER LAGGING M3 

M3 

M3 

M3 

M3 

1 

4 

5 

7 

11 

2 

2 

1 

1 

4 

163.00 

118.00 

91.00 

13.00 

166.00 

$1,128.83 

$1,203.39 

$1,200.00 

$5,000.00 

$1,936.14 

$184,000.00 

$142,000.00 

$109,200.00 

$65,000.00 

$321,400.00 

Unit Sub Total M3 10 551.00 $1,491.11 $821,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

575004 TIMBER LAGGING MFBM 

MFBM 

1 

8 

1 

1 

72.00 

10.00 

$3,000.00 

$3,000.00 

$216,000.00 

$30,000.00 

Unit Sub Total MFBM 2 82.00 $3,000.00 $246,000.00 

Item Code 575004 Total No. of Proj. 12 Total Amount $1,067,600.00 

590106 CLEAN STRUCTURAL STEEL (EXISTING BRIDGE) LS 

LS 

LS 

1 

5 

11 

1 

2 

1 

1.00 

2.00 

1.00 

$692,500.00 

$91,004.50 

$26,500.00 

$692,500.00 

$182,009.00 

$26,500.00 

Unit Sub Total LS 4 4.00 $225,252.25 $901,009.00 

Item Code 590106 Total No. of Proj. 4 Total Amount $901,009.00 

590111 PAINT STRUCTURAL STEEL (EXISTING BRIDGE) LS 

LS 

LS 

LS 

1 

3 

5 

11 

1 

1 

2 

1 

1.00 

1.00 

2.00 

1.00 

$561,238.00 

$25,500.00 

$111,717.00 

$9,000.00 

$561,238.00 

$25,500.00 

$223,434.00 

$9,000.00 

Unit Sub Total LS 5 5.00 $163,834.40 $819,172.00 

Item Code 590111 Total No. of Proj. 5 Total Amount $819,172.00 

590115 CLEAN AND PAINT STRUCTURAL STEEL LS 

LS 

LS 

5 

7 

11 

3 

1 

2 

3.00 

1.00 

2.00 

$5,366.67 

$245,000.00 

$16,500.00 

$16,100.00 

$245,000.00 

$33,000.00 

Unit Sub Total LS 6 6.00 $49,016.67 $294,100.00 

Item Code 590115 Total No. of Proj. 6 Total Amount $294,100.00 

590135 SPOT BLAST CLEAN AND PAINT UNDERCOAT M2 1 1 9.00 $1,500.00 $13,500.00 

590135 

Unit Sub Total 

SPOT BLAST CLEAN AND PAINT UNDERCOAT 

M2 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

3 

5 

7 

11 

1 

1 

1 

2 

1 

1 

9.00 

5,376.00 

4.00 

8,848.00 

2,076.00 

409.00 

$1,500.00 

$12.00 

$500.00 

$14.80 

$85.00 

$35.00 

$13,500.00 

$64,512.00 

$2,000.00 

$130,979.76 

$176,460.00 

$14,315.00 

Unit Sub Total SQFT 6 16,713.00 $23.23 $388,266.76 

Item Code 590135 Total No. of Proj. 7 Total Amount $401,766.76 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

590280 PAINT CONCRETE SURFACES SQFT 12 1 330.00 $1.84 $607.20 

Unit Sub Total SQFT 1 330.00 $1.84 $607.20 

Item Code 590280 Total No. of Proj. 1 Total Amount $607.20 

590301 WORK AREA MONITORING LS 

LS 

1 

5 

1 

2 

1.00 

2.00 

$20,000.00 

$48,334.00 

$20,000.00 

$96,668.00 

Unit Sub Total LS 3 3.00 $38,889.33 $116,668.00 

Item Code 590301 Total No. of Proj. 3 Total Amount $116,668.00 

597401 PAINT CURB (2-COAT) LF 

LF 

1 

7 

1 

1 

550.00 

260.00 

$5.00 

$0.30 

$2,750.00 

$78.00 

597401 PAINT CURB (2-COAT) 

Unit Sub Total LF 

M 

M 

M 

M 

1 

5 

9 

12 

2 

1 

1 

2 

1 

810.00 

580.00 

7.00  

2,290.00 

33.00 

$3.49 

$2.50 

$30.00  

$4.38 

$7.50 

$2,828.00 

$1,450.00 

$210.00  

$10,020.00 

$247.50 

597401 PAINT CURB (2-COAT) 

Unit Sub Total M 

SQFT 

SQFT 

2 

7 

5 

1 

2 

2,910.00 

29.00 

12,080.00 

$4.10 

$22.00 

$0.64 

$11,927.50 

$638.00 

$7,788.00 

Unit Sub Total SQFT 3 12,109.00 $0.70 $8,426.00 

Item Code 597401 Total No. of Proj. 10 Total Amount $23,181.50 

597600 PREPARE AND PAINT CONCRETE M2 

M2 

M2 

M2 

M2 

3 

5 

7 

8 

11 

1 

1 

1 

1 

1 

6,871.00 

1,660.00 

3,848.00 

44,000.00 

560.00 

$55.00 

$25.00 

$11.00 

$8.35 

$25.00 

$377,905.00 

$41,500.00 

$42,328.00 

$367,400.00 

$14,000.00 

597600 

Unit Sub Total 

PREPARE AND PAINT CONCRETE 

M2 

SQFT 11 

5 

1 

56,939.00 

292,000.00 

$14.81 

$0.30 

$843,133.00 

$87,600.00 

Unit Sub Total SQFT 1 292,000.00 $0.30 $87,600.00 

Item Code 597600 Total No. of Proj. 6 Total Amount $930,733.00 

597601 PREPARE AND STAIN CONCRETE LS 3 1 1.00 $200,000.00 $200,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

597601 

Unit Sub Total 

PREPARE AND STAIN CONCRETE 

LS 

M2 

M2 

M2 

M2 

M2 

3 

4 

5 

10 

11 

1 

1 

1 

2 

2 

1 

1.00 

31.00 

661.00 

953.00 

360.00 

8.00 

$200,000.00 

$100.00 

$30.00 

$65.31 

$104.53 

$280.00 

$200,000.00 

$3,100.00 

$19,830.00 

$62,243.00 

$37,630.00 

$2,240.00 

597601 

Unit Sub Total 

PREPARE AND STAIN CONCRETE 

M2 

SQFT 2 

7 

2 

2,013.00 

1,272.00 

$62.12 

$1.70 

$125,043.00 

$2,166.00 

Unit Sub Total SQFT 2 1,272.00 $1.70 $2,166.00 

Item Code 597601 Total No. of Proj. 10 Total Amount $327,209.00 

620002 6" ALTERNATIVE PIPE CULVERT LF 4 1 84.00 $250.00 $21,000.00 

Unit Sub Total LF 1 84.00 $250.00 $21,000.00 

Item Code 620002 Total No. of Proj. 1 Total Amount $21,000.00 

620060 12" ALTERNATIVE PIPE CULVERT LF 2 1 42.00 $70.00 $2,940.00 

Unit Sub Total LF 1 42.00 $70.00 $2,940.00 

Item Code 620060 Total No. of Proj. 1 Total Amount $2,940.00 

620080 15" ALTERNATIVE PIPE CULVERT LF 2 1 61.00 $150.00 $9,150.00 

Unit Sub Total LF 1 61.00 $150.00 $9,150.00 

Item Code 620080 Total No. of Proj. 1 Total Amount $9,150.00 

620100 18" ALTERNATIVE PIPE CULVERT LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

8 

11 

12 

2 

1 

2 

2 

1 

2 

1 

1 

784.00 

76.00 

163.00 

655.00 

500.00 

887.00 

1,600.00 

160.00 

$82.96 

$98.00 

$149.82 

$79.62 

$53.00 

$198.37 

$52.00 

$125.00 

$65,040.00 

$7,448.00 

$24,420.00 

$52,150.00 

$26,500.00 

$175,955.00 

$83,200.00 

$20,000.00 

Unit Sub Total LF 12 4,825.00 $94.24 $454,713.00 

Item Code 620100 Total No. of Proj. 12 Total Amount $454,713.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

620140 24" ALTERNATIVE PIPE CULVERT LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

5 

8 

11 

12 

4 

1 

1 

2 

2 

1 

1 

717.00 

960.00 

420.00 

1,110.00 

1,810.00 

15,700.00 

220.00 

$176.74 

$245.00 

$75.50 

$58.76 

$151.36 

$83.00 

$110.00 

$126,725.00 

$235,200.00 

$31,710.00 

$65,220.00 

$273,960.00 

$1,303,100.00 

$24,200.00 

Unit Sub Total LF 12 20,937.00 $98.40 $2,060,115.00 

Item Code 620140 Total No. of Proj. 12 Total Amount $2,060,115.00 

620180 30" ALTERNATIVE PIPE CULVERT LF 

LF 

LF 

1 

3 

8 

1 

1 

1 

120.00 

210.00 

600.00 

$150.00 

$87.00 

$340.00 

$18,000.00 

$18,270.00 

$204,000.00 

Unit Sub Total LF 3 930.00 $258.35 $240,270.00 

Item Code 620180 Total No. of Proj. 3 Total Amount $240,270.00 

620220 36" ALTERNATIVE PIPE CULVERT LF 

LF 

1 

3 

1 

1 

100.00 

96.00 

$160.00 

$111.00 

$16,000.00 

$10,656.00 

Unit Sub Total LF 2 196.00 $136.00 $26,656.00 

Item Code 620220 Total No. of Proj. 2 Total Amount $26,656.00 

620260 42" ALTERNATIVE PIPE CULVERT LF 1 1 20.00 $160.00 $3,200.00 

Unit Sub Total LF 1 20.00 $160.00 $3,200.00 

Item Code 620260 Total No. of Proj. 1 Total Amount $3,200.00 

620902 200 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

2 

6 

11 

1 

1 

1 

100.00 

48.00 

46.00 

$165.00 

$380.00 

$150.00 

$16,500.00 

$18,240.00 

$6,900.00 

Unit Sub Total M 3 194.00 $214.64 $41,640.00 

Item Code 620902 Total No. of Proj. 3 Total Amount $41,640.00 

620904 300 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

1 

2 

3 

4 

2 

1 

3 

1 

41.00 

90.00 

113.50 

80.00 

$268.29 

$200.00 

$362.42 

$78.00 

$11,000.00 

$18,000.00 

$41,135.00 

$6,240.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

620904 300 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

5 

9 

10 

11 

1 

1 

1 

2 

30.00 

31.00 

6.00 

133.00 

$600.00 

$210.00 

$200.00 

$256.39 

$18,000.00 

$6,510.00 

$1,200.00 

$34,100.00 

Unit Sub Total M 12 524.50 $259.65 $136,185.00 

Item Code 620904 Total No. of Proj. 12 Total Amount $136,185.00 

620908 375 MM ALTERNATIVE PIPE CULVERT M 

M 

2 

4 

1 

1 

130.00 

46.00 

$250.00 

$200.00 

$32,500.00 

$9,200.00 

Unit Sub Total M 2 176.00 $236.93 $41,700.00 

Item Code 620908 Total No. of Proj. 2 Total Amount $41,700.00 

620909 450 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

8 

9 

10 

11 

3 

1 

4 

6 

3 

2 

3 

2 

7 

225.00 

62.00 

4,250.00 

4,382.00 

1,576.00 

1,360.00 

1,575.00 

37.00 

5,298.30 

$340.67 

$340.00 

$346.62 

$207.93 

$324.70 

$235.96 

$223.53 

$305.84 

$159.66 

$76,650.00 

$21,080.00 

$1,473,150.00 

$911,160.00 

$511,720.00 

$320,900.00 

$352,060.00 

$11,316.00 

$845,940.00 

Unit Sub Total M 31 18,765.30 $241.08 $4,523,976.00 

Item Code 620909 Total No. of Proj. 31 Total Amount $4,523,976.00 

620910 450 MM ALTERNATIVE PIPE CULVERT (TYPE A) M 4 3 2,481.00 $204.76 $508,005.00 

Unit Sub Total M 3 2,481.00 $204.76 $508,005.00 

Item Code 620910 Total No. of Proj. 3 Total Amount $508,005.00 

620911 450 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 3 1,131.00 $201.47 $227,860.00 

Unit Sub Total M 3 1,131.00 $201.47 $227,860.00 

Item Code 620911 Total No. of Proj. 3 Total Amount $227,860.00 

620913 600 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

1 

2 

3 

4 

1 

5 

1,692.00 

80.00 

2,351.00 

$233.78 

$352.00 

$314.62 

$395,550.00 

$28,160.00 

$739,675.00 

Page 224 



   
   

 

 

 

 

 

  

 

 

  

 

 

  

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

620913 600 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

M 

4 

5 

8 

9 

10 

11 

6 

5 

2 

2 

2 

7 

893.00 

3,961.00 

3,750.00 

1,150.00 

53.00 

14,332.00 

$334.49 

$340.64 

$228.36 

$235.22 

$224.49 

$204.80 

$298,700.00 

$1,349,280.00 

$856,350.00 

$270,500.00 

$11,898.00 

$2,935,230.00 

Unit Sub Total M 34 28,262.00 $243.63 $6,885,343.00 

Item Code 620913 Total No. of Proj. 34 Total Amount $6,885,343.00 

620914 600 MM ALTERNATIVE PIPE CULVERT (TYPE A) 

Unit Sub Total 

M 

M 

4 3 

3 

709.00 

709.00 

$204.75 

$204.75 

$145,168.00 

$145,168.00 

Item Code 620914 Total No. of Proj. 3 Total Amount $145,168.00 

620915 600 MM ALTERNATIVE PIPE CULVERT (TYPE B) M 4 3 670.00 $238.36 $159,700.00 

Unit Sub Total M 3 670.00 $238.36 $159,700.00 

Item Code 620915 Total No. of Proj. 3 Total Amount $159,700.00 

620916 600 MM ALTERNATIVE PIPE CULVERT (TYPE C) M 4 1 160.00 $227.00 $36,320.00 

Unit Sub Total M 1 160.00 $227.00 $36,320.00 

Item Code 620916 Total No. of Proj. 1 Total Amount $36,320.00 

620919 750 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

M 

1 

3 

4 

5 

9 

11 

1 

2 

2 

2 

1 

5 

380.00 

212.00 

83.00 

219.00 

330.00 

3,150.00 

$225.00 

$565.09 

$605.42 

$364.50 

$310.00 

$246.22 

$85,500.00 

$119,800.00 

$50,250.00 

$79,825.00 

$102,300.00 

$775,580.00 

Unit Sub Total M 13 4,374.00 $277.38 $1,213,255.00 

Item Code 620919 Total No. of Proj. 13 Total Amount $1,213,255.00 

620924 900 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

2 

1 

2 

2 

3 

87.00 

130.00 

25.70 

18.60 

752.00 

$278.28 

$435.00 

$649.03 

$801.08 

$450.84 

$24,210.00 

$56,550.00 

$16,680.00 

$14,900.00 

$339,030.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

620924 900 MM ALTERNATIVE PIPE CULVERT M 11 5 1,998.00 $269.24 $537,950.00 

Unit Sub Total M 15 3,011.30 $328.54 $989,320.00 

Item Code 620924 Total No. of Proj. 15 Total Amount $989,320.00 

620925 900 MM ALTERNATIVE PIPE CULVERT (TYPE A) 

Unit Sub Total 

M 

M 

4 1 

1 

70.00 

70.00 

$470.00 

$470.00 

$32,900.00 

$32,900.00 

Item Code 620925 Total No. of Proj. 1 Total Amount $32,900.00 

620930 1050 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

1 

3 

11 

2 

1 

3 

183.00 

65.00 

640.00 

$302.73 

$400.00 

$358.05 

$55,400.00 

$26,000.00 

$229,150.00 

Unit Sub Total M 6 888.00 $349.72 $310,550.00 

Item Code 620930 Total No. of Proj. 6 Total Amount $310,550.00 

620932 1050 MM ALTERNATIVE PIPE CULVERT (TYPE B) 

Unit Sub Total 

M 

M 

4 1 

1 

100.00 

100.00 

$480.00 

$480.00 

$48,000.00 

$48,000.00 

Item Code 620932 Total No. of Proj. 1 Total Amount $48,000.00 

620933 1200 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

M 

M 

3 

4 

5 

9 

11 

1 

1 

1 

1 

2 

510.00 

520.00 

180.00 

85.00 

489.00 

$350.00 

$500.00 

$555.00 

$580.00 

$418.48 

$178,500.00 

$260,000.00 

$99,900.00 

$49,300.00 

$204,635.00 

Unit Sub Total M 6 1,784.00 $444.13 $792,335.00 

Item Code 620933 Total No. of Proj. 6 Total Amount $792,335.00 

620940 1500 MM ALTERNATIVE PIPE CULVERT M 

M 

M 

3 

4 

5 

1 

1 

1 

42.00 

310.00 

190.00 

$600.00 

$500.00 

$590.00 

$25,200.00 

$155,000.00 

$112,100.00 

Unit Sub Total M 3 542.00 $539.30 $292,300.00 

Item Code 620940 Total No. of Proj. 3 Total Amount $292,300.00 

620943 1650 MM ALTERNATIVE PIPE CULVERT M 

M 

9 

11 

1 

1 

140.00 

25.00 

$480.00 

$2,560.00 

$67,200.00 

$64,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 2 165.00 $795.15 $131,200.00 

Item Code 620943 Total No. of Proj. 2 Total Amount $131,200.00 

625382 525 MM X 375 MM ALTERNATIVE PIPE ARCH 
CULVERT 

M 1 1 56.00 $275.00 $15,400.00 

Unit Sub Total M 1 56.00 $275.00 $15,400.00 

Item Code 625382 Total No. of Proj. 1 Total Amount $15,400.00 

641113 24" PLASTIC PIPE LF 

Unit Sub Total LF 

Item Code 641113 Total No. of Proj. 

11 1 

1 

1 

75.00 

75.00 

$100.00 

$100.00 

Total Amount 

$7,500.00 

$7,500.00 

$7,500.00 

641119 30" PLASTIC PIPE LF 

Unit Sub Total LF 

Item Code 641119 Total No. of Proj. 

9 1 

1 

1 

190.00 

190.00 

$78.00 

$78.00 

Total Amount 

$14,820.00 

$14,820.00 

$14,820.00 

641132 300 MM PLASTIC PIPE M 

Unit Sub Total M 

Item Code 641132 Total No. of Proj. 

1 1 

1 

1 

5.00 

5.00 

$250.00 

$250.00 

Total Amount 

$1,250.00 

$1,250.00 

$1,250.00 

641134 450 MM PLASTIC PIPE M 

M 

Unit Sub Total M 

Item Code 641134 Total No. of Proj. 

4 

5 

6 

1 

7 

7 

310.30 

22.00 

332.30 

$204.21 

$200.00 

$203.93 

Total Amount 

$63,366.70 

$4,400.00 

$67,766.70 

$67,766.70 

642110 12" SLOTTED PLASTIC PIPE 

Unit Sub Total 

LF 

LF 

3 1 

1 

1,700.00 

1,700.00 

$110.00 

$110.00 

$187,000.00 

$187,000.00 

Item Code 642110 Total No. of Proj. 1 Total Amount $187,000.00 

650010 12" REINFORCED CONCRETE PIPE LF 

LF 

8 

11 

1 

1 

8.00 

4.00 

$400.00 

$84.00 

$3,200.00 

$336.00 

Unit Sub Total LF 

Item Code 650010 Total No. of Proj. 

2 

2 

12.00 $294.67 

Total Amount 

$3,536.00 

$3,536.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

650014 18" REINFORCED CONCRETE PIPE LF 

LF 

LF 

LF 

LF 

LF 

3 

6 

7 

8 

11 

12 

1 

1 

1 

1 

1 

4 

6,950.00 

3.00 

27.00 

2.00 

4.00 

252.00 

$104.00 

$1,000.00 

$170.00 

$250.00 

$84.00 

$166.07 

$722,800.00 

$3,000.00 

$4,590.00 

$500.00 

$336.00 

$41,850.00 

Unit Sub Total LF 9 7,238.00 $106.81 $773,076.00 

Item Code 650014 Total No. of Proj. 9 Total Amount $773,076.00 

650018 24" REINFORCED CONCRETE PIPE LF 

LF 

LF 

LF 

LF 

LF 

3 

5 

6 

7 

11 

12 

2 

1 

1 

2 

2 

2 

2,230.00 

17.00 

530.00 

480.00 

396.00 

188.00 

$129.46 

$715.07 

$168.00 

$154.06 

$127.12 

$110.11 

$288,700.00 

$12,156.19 

$89,040.00 

$73,950.00 

$50,340.00 

$20,700.00 

Unit Sub Total LF 10 3,841.00 $139.26 $534,886.19 

Item Code 650018 Total No. of Proj. 10 Total Amount $534,886.19 

650022 30" REINFORCED CONCRETE PIPE LF 11 1 77.00 $149.00 $11,473.00 

Unit Sub Total LF 1 77.00 $149.00 $11,473.00 

Item Code 650022 Total No. of Proj. 1 Total Amount $11,473.00 

650026 36" REINFORCED CONCRETE PIPE LF 

LF 

LF 

7 

8 

11 

2 

1 

1 

275.00 

8.00 

110.00 

$160.91 

$100.00 

$169.00 

$44,250.00 

$800.00 

$18,590.00 

Unit Sub Total LF 4 393.00 $161.93 $63,640.00 

Item Code 650026 Total No. of Proj. 4 Total Amount $63,640.00 

650038 54" REINFORCED CONCRETE PIPE LF 11 1 150.00 $223.00 $33,450.00 

Unit Sub Total LF 1 150.00 $223.00 $33,450.00 

Item Code 650038 Total No. of Proj. 1 Total Amount $33,450.00 

650067 300 MM REINFORCED CONCRETE PIPE M 

M 

M 

2 

4 

10 

1 

1 

2 

150.00 

201.00 

83.00 

$340.00 

$215.00 

$311.17 

$51,000.00 

$43,215.00 

$25,827.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

650067 300 MM REINFORCED CONCRETE PIPE M 11 2 21.50 $312.37 $6,716.00 

Unit Sub Total M 6 455.50 $278.28 $126,758.00 

Item Code 650067 Total No. of Proj. 6 Total Amount $126,758.00 

650068 375 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

2 

5 

7 

10 

1 

2 

1 

1 

540.00 

123.00 

4.00 

43.00 

$350.00 

$394.72 

$300.00 

$225.00 

$189,000.00 

$48,550.00 

$1,200.00 

$9,675.00 

Unit Sub Total M 5 710.00 $349.89 $248,425.00 

Item Code 650068 Total No. of Proj. 5 Total Amount $248,425.00 

650069 450 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

1 

1 

2 

2 

8 

2 

3 

7 

1 

170.00 

1.60 

18.00 

240.00 

459.00 

6,285.00 

440.00 

345.00 

3,625.00 

66.00 

$420.00 

$1,200.00 

$600.00 

$338.21 

$226.03 

$232.60 

$462.50 

$246.51 

$186.97 

$315.00 

$71,400.00 

$1,920.00 

$10,800.00 

$81,170.00 

$103,750.00 

$1,461,892.00 

$203,500.00 

$85,045.00 

$677,760.00 

$20,790.00 

Unit Sub Total M 28 11,649.60 $233.32 $2,718,027.00 

Item Code 650069 Total No. of Proj. 28 Total Amount $2,718,027.00 

650072 525 MM REINFORCED CONCRETE PIPE M 7 1 8.00 $600.00 $4,800.00 

Unit Sub Total M 1 8.00 $600.00 $4,800.00 

Item Code 650072 Total No. of Proj. 1 Total Amount $4,800.00 

650075 600 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

8 

2 

2 

2 

5 

2 

10 

2 

276.50 

90.00 

102.00 

721.00 

1,170.00 

2,064.00 

201.00 

$447.57 

$431.33 

$433.82 

$377.25 

$181.33 

$309.69 

$356.92 

$123,753.00 

$38,820.00 

$44,250.00 

$272,000.00 

$212,160.00 

$639,202.50 

$71,740.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

650075 600 MM REINFORCED CONCRETE PIPE M 

M 

M 

10 

11 

12 

4 

7 

1 

1,914.00 

3,254.00 

130.00 

$230.99 

$328.19 

$315.00 

$442,118.00 

$1,067,920.00 

$40,950.00 

Unit Sub Total M 37 9,922.50 $297.60 $2,952,913.50 

Item Code 650075 Total No. of Proj. 37 Total Amount $2,952,913.50 

650077 750 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

M 

M 

2 

4 

5 

7 

8 

10 

11 

1 

1 

2 

2 

2 

1 

4 

210.00 

13.00 

173.00 

18.00 

421.00 

6.00 

200.00 

$430.00 

$600.00 

$617.16 

$654.17 

$284.42 

$500.00 

$282.10 

$90,300.00 

$7,800.00 

$106,768.00 

$11,775.00 

$119,740.00 

$3,000.00 

$56,420.00 

Unit Sub Total M 13 1,041.00 $380.21 $395,803.00 

Item Code 650077 Total No. of Proj. 13 Total Amount $395,803.00 

650079 900 MM REINFORCED CONCRETE PIPE M 

M 

M 

M 

M 

M 

M 

5 

6 

7 

8 

10 

11 

12 

3 

1 

4 

2 

3 

5 

2 

30.00 

20.00 

1,568.00 

43.00 

973.00 

1,196.00 

283.00 

$763.33 

$770.00 

$315.81 

$484.42 

$276.14 

$362.36 

$711.66 

$22,900.00 

$15,400.00 

$495,190.00 

$20,830.00 

$268,688.00 

$433,380.00 

$201,400.00 

Unit Sub Total M 20 4,113.00 $354.43 $1,457,788.00 

Item Code 650079 Total No. of Proj. 20 Total Amount $1,457,788.00 

650080 975 MM REINFORCED CONCRETE PIPE M 8 1 46.00 $500.00 $23,000.00 

Unit Sub Total M 1 46.00 $500.00 $23,000.00 

Item Code 650080 Total No. of Proj. 1 Total Amount $23,000.00 

650081 1050 MM REINFORCED CONCRETE PIPE M 

M 

M 

4 

5 

6 

1 

1 

1 

5.00 

12.00 

20.00 

$800.00 

$1,100.00 

$830.00 

$4,000.00 

$13,200.00 

$16,600.00 

Unit Sub Total M 3 37.00 $913.51 $33,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 650081 Total No. of Proj. 3 Total Amount $33,800.00 

650084 1200 MM REINFORCED CONCRETE PIPE M 3 1 

M 7 1 

M 11 5 

13.00 

200.00 

944.00 

$500.00 

$500.00 

$558.83 

$6,500.00 

$100,000.00 

$527,540.00 

Unit Sub Total 7M 1,157.00 $548.00 $634,040.00 

Item Code 650084 Total No. of Proj. 7 Total Amount $634,040.00 

650086 1350 MM REINFORCED CONCRETE PIPE M 5 1 160.00 $575.00 $92,000.00 

Unit Sub Total 1M 160.00 $575.00 $92,000.00 

Item Code 650086 Total No. of Proj. 1 Total Amount $92,000.00 

650089 1500 MM REINFORCED CONCRETE PIPE M 4 1 

M 11 2 

130.00 

296.00 

$700.00 

$722.97 

$91,000.00 

$214,000.00 

Unit Sub Total 3M 426.00 $715.96 $305,000.00 

Item Code 650089 Total No. of Proj. 3 Total Amount $305,000.00 

650091 1650 MM REINFORCED CONCRETE PIPE M 5 1 43.00 $900.00 $38,700.00 

Unit Sub Total 1M 43.00 $900.00 $38,700.00 

Item Code 650091 Total No. of Proj. 1 Total Amount $38,700.00 

650092 1800 MM REINFORCED CONCRETE PIPE M 5 1 150.00 $950.00 $142,500.00 

Unit Sub Total 1M 150.00 $950.00 $142,500.00 

Item Code 650092 Total No. of Proj. 1 Total Amount $142,500.00 

650127 450 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

M 6 1 

M 10 1 

270.00 

1,030.00 

$630.00 

$134.00 

$170,100.00 

$138,020.00 

Unit Sub Total 2M 1,300.00 $237.02 $308,120.00 

Item Code 650127 Total No. of Proj. 2 Total Amount $308,120.00 

650128 600 MM REINFORCED CONCRETE PIPE (RUBBER 
GASKET JOINT) 

M 10 1 36.00 $450.00 $16,200.00 

Unit Sub Total 1M 36.00 $450.00 $16,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 650128 Total No. of Proj. 1 Total Amount $16,200.00 

650311 18" REINFORCED CONCRETE PIPE (CLASS III) LF 1 1 16.00 $338.00 $5,408.00 

Unit Sub Total 1LF 16.00 $338.00 $5,408.00 

Item Code 650311 Total No. of Proj. 1 Total Amount $5,408.00 

650365 450 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 4 1 380.00 $200.00 $76,000.00 

Unit Sub Total 1M 380.00 $200.00 $76,000.00 

Item Code 650365 Total No. of Proj. 1 Total Amount $76,000.00 

650370 600 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 4 1 520.00 $225.00 $117,000.00 

Unit Sub Total 1M 520.00 $225.00 $117,000.00 

Item Code 650370 Total No. of Proj. 1 Total Amount $117,000.00 

650373 675 MM REINFORCED CONCRETE PIPE (CLASS 
III) 

M 4 1 0.90 $700.00 $630.00 

Unit Sub Total 1M 0.90 $700.00 $630.00 

Item Code 650373 Total No. of Proj. 1 Total Amount $630.00 

650470 450 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

M 3 1 710.00 $260.00 $184,600.00 

Unit Sub Total 1M 710.00 $260.00 $184,600.00 

Item Code 650470 Total No. of Proj. 1 Total Amount $184,600.00 

650476 600 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

M 3 1 1,390.00 $265.00 $368,350.00 

Unit Sub Total 1M 1,390.00 $265.00 $368,350.00 

Item Code 650476 Total No. of Proj. 1 Total Amount $368,350.00 

650478 750 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

M 3 1 270.00 $300.00 $81,000.00 

Unit Sub Total 1M 270.00 $300.00 $81,000.00 

Item Code 650478 Total No. of Proj. 1 Total Amount $81,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

650481 900 MM REINFORCED CONCRETE PIPE (CLASS 
IV) 

M 3 1 660.00 $360.00 $237,600.00 

Unit Sub Total M 1 660.00 $360.00 $237,600.00 

Item Code 650481 Total No. of Proj. 1 Total Amount $237,600.00 

652215 24" REINFORCED CONCRETE PIPE (CLASS II, 
RUBBER GASKET JOINT) 

LF 3 1 2,480.00 $75.00 $186,000.00 

Unit Sub Total LF 1 2,480.00 $75.00 $186,000.00 

Item Code 652215 Total No. of Proj. 1 Total Amount $186,000.00 

655256 JACKED 600 MM REINFORCED CONCRETE PIPE 
(CLASS II) 

M 5 1 63.00 $1,400.00 $88,200.00 

Unit Sub Total M 1 63.00 $1,400.00 $88,200.00 

Item Code 655256 Total No. of Proj. 1 Total Amount $88,200.00 

655258 JACKED 900 MM REINFORCED CONCRETE PIPE 
(CLASS II) 

M 7 1 62.00 $3,645.00 $225,990.00 

Unit Sub Total M 1 62.00 $3,645.00 $225,990.00 

Item Code 655258 Total No. of Proj. 1 Total Amount $225,990.00 

655370 JACKED 1050 MM REINFORCED CONCRETE PIPE 
(CLASS III) 

M 1 1 50.00 $2,600.00 $130,000.00 

Unit Sub Total M 1 50.00 $2,600.00 $130,000.00 

Item Code 655370 Total No. of Proj. 1 Total Amount $130,000.00 

655460 JACKED 750 MM REINFORCED CONCRETE PIPE 
(CLASS IV) 

M 5 1 72.00 $1,850.00 $133,200.00 

Unit Sub Total M 1 72.00 $1,850.00 $133,200.00 

Item Code 655460 Total No. of Proj. 1 Total Amount $133,200.00 

655464 JACKED 1350 MM REINFORCED CONCRETE PIPE 
(CLASS IV) 

M 5 1 88.00 $2,500.00 $220,000.00 

Unit Sub Total M 1 88.00 $2,500.00 $220,000.00 

Item Code 655464 Total No. of Proj. 1 Total Amount $220,000.00 

664002 150 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 3 1 51.00 $200.00 $10,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 51.00 $200.00 $10,200.00 

Item Code 664002 Total No. of Proj. 1 Total Amount $10,200.00 

664003 200 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

6 

8 

1 

1 

980.00 

4.00 

$102.00 

$660.00 

$99,960.00 

$2,640.00 

Unit Sub Total M 2 984.00 $104.27 $102,600.00 

Item Code 664003 Total No. of Proj. 2 Total Amount $102,600.00 

664004 200 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 10 1 1.20 $802.00 $962.40 

Unit Sub Total M 1 1.20 $802.00 $962.40 

Item Code 664004 Total No. of Proj. 1 Total Amount $962.40 

664008 300 MM CORRUGATED STEEL PIPE M 

M 

M 

4 

5 

8 

1 

1 

1 

17.00 

19.00 

10.00 

$120.00 

$309.00 

$385.00 

$2,040.00 

$5,871.00 

$3,850.00 

Unit Sub Total M 3 46.00 $255.67 $11,761.00 

Item Code 664008 Total No. of Proj. 3 Total Amount $11,761.00 

664009 300 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

4 

6 

8 

2 

2 

1 

93.50 

1,599.00 

16.00 

$203.74 

$112.26 

$1,850.00 

$19,050.00 

$179,500.00 

$29,600.00 

Unit Sub Total M 5 1,708.50 $133.54 $228,150.00 

Item Code 664009 Total No. of Proj. 5 Total Amount $228,150.00 

664010 300 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

M 

2 

3 

4 

10 

11 

1 

2 

1 

1 

1 

34.00 

182.00 

210.00 

19.00 

3.00 

$210.00 

$217.03 

$215.00 

$280.00 

$345.00 

$7,140.00 

$39,500.00 

$45,150.00 

$5,320.00 

$1,035.00 

Unit Sub Total M 6 448.00 $219.07 $98,145.00 

Item Code 664010 Total No. of Proj. 6 Total Amount $98,145.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664014 450 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

M 

M 

3 

4 

5 

6 

8 

1 

3 

1 

1 

2 

7.20 

96.00 

16.00 

16.00 

56.00 

$440.00 

$189.42 

$280.00 

$275.00 

$216.07 

$3,168.00 

$18,184.00 

$4,480.00 

$4,400.00 

$12,100.00 

Unit Sub Total M 8 191.20 $221.40 $42,332.00 

Item Code 664014 Total No. of Proj. 8 Total Amount $42,332.00 

664015 450 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

4 

5 

7 

10 

2 

1 

9 

2 

12.00 

170.00 

945.00 

29.00 

$483.33 

$94.00 

$316.74 

$436.52 

$5,800.00 

$15,980.00 

$299,322.00 

$12,659.00 

Unit Sub Total M 14 1,156.00 $288.72 $333,761.00 

Item Code 664015 Total No. of Proj. 14 Total Amount $333,761.00 

664016 450 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

M 

1 

3 

5 

1 

2 

1 

140.00 

108.00 

15.00 

$500.00 

$242.59 

$800.00 

$70,000.00 

$26,200.00 

$12,000.00 

Unit Sub Total M 4 263.00 $411.41 $108,200.00 

Item Code 664016 Total No. of Proj. 4 Total Amount $108,200.00 

664019 600 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 

M 

M 

3 

4 

6 

1 

2 

1 

2.10 

6.00 

5.00 

$880.00 

$225.00 

$275.00 

$1,848.00 

$1,350.00 

$1,375.00 

Unit Sub Total M 4 13.10 $349.08 $4,573.00 

Item Code 664019 Total No. of Proj. 4 Total Amount $4,573.00 

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

M 

M 

4 

5 

7 

8 

9 

2 

2 

1 

1 

1 

2.00 

29.00 

70.00 

17.00 

2.00 

$1,150.00 

$209.14 

$448.00 

$250.00 

$715.00 

$2,300.00 

$6,065.00 

$31,360.00 

$4,250.00 

$1,430.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664020 600 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 10 2 7.00 $1,064.29 $7,450.00 

Unit Sub Total M 9 127.00 $416.18 $52,855.00 

Item Code 664020 Total No. of Proj. 9 Total Amount $52,855.00 

664021 600 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

M 

M 

M 

1 

3 

5 

7 

9 

2 

2 

1 

2 

2 

195.00 

680.00 

3.00 

48.00 

109.00 

$442.31 

$233.09 

$370.00 

$290.53 

$323.30 

$86,250.00 

$158,500.00 

$1,110.00 

$13,945.55 

$35,240.00 

Unit Sub Total M 9 1,035.00 $285.07 $295,045.55 

Item Code 664021 Total No. of Proj. 9 Total Amount $295,045.55 

664022 600 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 1 1 47.00 $482.00 $22,654.00 

Unit Sub Total M 1 47.00 $482.00 $22,654.00 

Item Code 664022 Total No. of Proj. 1 Total Amount $22,654.00 

664027 750 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 5 2 76.00 $135.53 $10,300.00 

Unit Sub Total M 2 76.00 $135.53 $10,300.00 

Item Code 664027 Total No. of Proj. 2 Total Amount $10,300.00 

664028 750 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 7 1 68.00 $484.00 $32,912.00 

Unit Sub Total M 1 68.00 $484.00 $32,912.00 

Item Code 664028 Total No. of Proj. 1 Total Amount $32,912.00 

664029 750 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

M 

1 

3 

9 

1 

1 

1 

18.00 

10.00 

58.00 

$650.00 

$500.00 

$804.00 

$11,700.00 

$5,000.00 

$46,632.00 

Unit Sub Total M 3 86.00 $736.42 $63,332.00 

Item Code 664029 Total No. of Proj. 3 Total Amount $63,332.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

664030 750 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 2 1 4.00 $850.00 $3,400.00 

Unit Sub Total M 1 4.00 $850.00 $3,400.00 

Item Code 664030 Total No. of Proj. 1 Total Amount $3,400.00 

664032 900 MM CORRUGATED STEEL PIPE (1.63 MM 
THICK) 

M 5 1 8.00 $639.00 $5,112.00 

Unit Sub Total M 1 8.00 $639.00 $5,112.00 

Item Code 664032 Total No. of Proj. 1 Total Amount $5,112.00 

664033 900 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 

M 

M 

2 

5 

7 

1 

2 

1 

9.00 

9.20 

2.00 

$330.00 

$1,105.52 

$1,255.00 

$2,970.00 

$10,170.80 

$2,510.00 

Unit Sub Total M 4 20.20 $774.79 $15,650.80 

Item Code 664033 Total No. of Proj. 4 Total Amount $15,650.80 

664034 900 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 

M 

1 

4 

1 

1 

9.00 

9.00 

$800.00 

$450.00 

$7,200.00 

$4,050.00 

Unit Sub Total M 2 18.00 $625.00 $11,250.00 

Item Code 664034 Total No. of Proj. 2 Total Amount $11,250.00 

664035 900 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 10 1 3.00 $860.00 $2,580.00 

Unit Sub Total M 1 3.00 $860.00 $2,580.00 

Item Code 664035 Total No. of Proj. 1 Total Amount $2,580.00 

664038 1050 MM CORRUGATED STEEL PIPE (2.01 MM 
THICK) 

M 4 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total M 1 1.00 $1,000.00 $1,000.00 

Item Code 664038 Total No. of Proj. 1 Total Amount $1,000.00 

664039 1050 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 1 1 7.00 $650.00 $4,550.00 

Unit Sub Total M 1 7.00 $650.00 $4,550.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 664039 Total No. of Proj. 1 Total Amount $4,550.00 

664044 1200 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 1 1 23.00 $600.00 $13,800.00 

Unit Sub Total 1M 23.00 $600.00 $13,800.00 

Item Code 664044 Total No. of Proj. 1 Total Amount $13,800.00 

664052 1500 MM CORRUGATED STEEL PIPE (2.77 MM 
THICK) 

M 9 1 5.00 $1,060.00 $5,300.00 

Unit Sub Total 1M 5.00 $1,060.00 $5,300.00 

Item Code 664052 Total No. of Proj. 1 Total Amount $5,300.00 

664053 1500 MM CORRUGATED STEEL PIPE (3.51 MM 
THICK) 

M 2 1 2.50 $800.00 $2,000.00 

Unit Sub Total 1M 2.50 $800.00 $2,000.00 

Item Code 664053 Total No. of Proj. 1 Total Amount $2,000.00 

664081 250 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK) 

M 10 1 200.00 $200.00 $40,000.00 

Unit Sub Total 1M 200.00 $200.00 $40,000.00 

Item Code 664081 Total No. of Proj. 1 Total Amount $40,000.00 

664085 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 4 1 170.00 $100.00 $17,000.00 

Unit Sub Total 1M 170.00 $100.00 $17,000.00 

Item Code 664085 Total No. of Proj. 1 Total Amount $17,000.00 

664089 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (1.63 MM THICK) 

M 4 1 14.00 $1,000.00 $14,000.00 

Unit Sub Total 1M 14.00 $1,000.00 $14,000.00 

Item Code 664089 Total No. of Proj. 1 Total Amount $14,000.00 

664090 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 3 1 

M 4 1 

290.00 

55.00 

$250.00 

$235.00 

$72,500.00 

$12,925.00 

Unit Sub Total 2M 345.00 $247.61 $85,425.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 664090 Total No. of Proj. 2 Total Amount $85,425.00 

664097 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 1 1 

M 10 1 

250.00 

4.00 

$500.00 

$1,000.00 

$125,000.00 

$4,000.00 

Unit Sub Total 2M 254.00 $507.87 $129,000.00 

Item Code 664097 Total No. of Proj. 2 Total Amount $129,000.00 

664105 750 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 11 1 5.00 $450.00 $2,250.00 

Unit Sub Total 1M 5.00 $450.00 $2,250.00 

Item Code 664105 Total No. of Proj. 1 Total Amount $2,250.00 

664109 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.01 MM THICK) 

M 3 1 4.00 $1,000.00 $4,000.00 

Unit Sub Total 1M 4.00 $1,000.00 $4,000.00 

Item Code 664109 Total No. of Proj. 1 Total Amount $4,000.00 

664110 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE (2.77 MM THICK) 

M 1 1 18.00 $700.00 $12,600.00 

Unit Sub Total 1M 18.00 $700.00 $12,600.00 

Item Code 664110 Total No. of Proj. 1 Total Amount $12,600.00 

665003 6" CORRUGATED STEEL PIPE (.079" THICK) LF 3 1 590.00 $25.00 $14,750.00 

Unit Sub Total 1LF 590.00 $25.00 $14,750.00 

Item Code 665003 Total No. of Proj. 1 Total Amount $14,750.00 

665012 12" CORRUGATED STEEL PIPE (.079" THICK) LF 2 2 

LF 3 2 

43.00 

34.00 

$106.98 

$127.94 

$4,600.00 

$4,350.00 

Unit Sub Total 4LF 77.00 $116.23 $8,950.00 

Item Code 665012 Total No. of Proj. 4 Total Amount $8,950.00 

665016 18" CORRUGATED STEEL PIPE (.064" THICK) LF 2 2 

LF 5 1 

LF 6 1 

290.00 

10.00 

15.00 

$119.66 

$55.00 

$500.00 

$34,700.00 

$550.00 

$7,500.00 

Unit Sub Total 4LF 315.00 $135.71 $42,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 665016 Total No. of Proj. 4 Total Amount $42,750.00 

665017 18" CORRUGATED STEEL PIPE (.079" THICK) LF 2 3 

LF 3 2 

LF 6 1 

LF 12 1 

530.00 

690.00 

61.00 

79.00 

$115.09 

$65.65 

$200.00 

$125.00 

$61,000.00 

$45,300.00 

$12,200.00 

$9,875.00 

Unit Sub Total 7LF 1,360.00 $94.39 $128,375.00 

Item Code 665017 Total No. of Proj. 7 Total Amount $128,375.00 

665018 18" CORRUGATED STEEL PIPE (.109" THICK) LF 1 1 

LF 2 2 

LF 3 2 

6.00 

233.00 

43.00 

$361.00 

$94.12 

$261.86 

$2,166.00 

$21,930.00 

$11,260.00 

Unit Sub Total 5LF 282.00 $125.38 $35,356.00 

Item Code 665018 Total No. of Proj. 5 Total Amount $35,356.00 

665022 24" CORRUGATED STEEL PIPE (.064" THICK) LF 2 2 58.00 $192.76 $11,180.00 

Unit Sub Total 2LF 58.00 $192.76 $11,180.00 

Item Code 665022 Total No. of Proj. 2 Total Amount $11,180.00 

665023 24" CORRUGATED STEEL PIPE (.079" THICK) LF 2 1 

LF 3 3 

LF 6 1 

LF 8 1 

38.00 

643.00 

190.00 

1,140.00 

$246.50 

$266.95 

$210.00 

$170.00 

$9,367.00 

$171,650.00 

$39,900.00 

$193,800.00 

Unit Sub Total 6LF 2,011.00 $206.22 $414,717.00 

Item Code 665023 Total No. of Proj. 6 Total Amount $414,717.00 

665024 24" CORRUGATED STEEL PIPE (.109" THICK) LF 2 3 

LF 3 2 

LF 6 1 

442.00 

33.00 

2.20 

$132.81 

$246.27 

$280.00 

$58,702.00 

$8,127.00 

$616.00 

Unit Sub Total 6LF 477.20 $141.33 $67,445.00 

Item Code 665024 Total No. of Proj. 6 Total Amount $67,445.00 

665025 24" CORRUGATED STEEL PIPE (.138" THICK) LF 1 1 

LF 3 1 

LF 7 1 

2.00 

12.00 

160.00 

$525.00 

$800.00 

$89.10 

$1,050.00 

$9,600.00 

$14,256.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 

Item Code 665025 Total No. of Proj. 

3 

3 

174.00 $143.14 

Total Amount 

$24,906.00 

$24,906.00 

665030 30" CORRUGATED STEEL PIPE (.064" THICK) LF 

Unit Sub Total LF 

Item Code 665030 Total No. of Proj. 

5 1 

1 

1 

34.00 

34.00 

$135.00 

$135.00 

Total Amount 

$4,590.00 

$4,590.00 

$4,590.00 

665031 30" CORRUGATED STEEL PIPE (.079" THICK) LF 

Unit Sub Total LF 

Item Code 665031 Total No. of Proj. 

8 1 

1 

1 

200.00 

200.00 

$310.00 

$310.00 

Total Amount 

$62,000.00 

$62,000.00 

$62,000.00 

665032 30" CORRUGATED STEEL PIPE (.109" THICK) LF 

LF 

Unit Sub Total LF 

Item Code 665032 Total No. of Proj. 

2 

3 

2 

1 

3 

3 

184.00 

3.00 

187.00 

$158.59 

$515.00 

$164.30 

Total Amount 

$29,180.00 

$1,545.00 

$30,725.00 

$30,725.00 

665036 36" CORRUGATED STEEL PIPE (.079" THICK) LF 

LF 

Unit Sub Total LF 

Item Code 665036 Total No. of Proj. 

3 

6 

1 

1 

2 

2 

110.00 

9.00 

119.00 

$500.00 

$120.00 

$471.26 

Total Amount 

$55,000.00 

$1,080.00 

$56,080.00 

$56,080.00 

665037 36" CORRUGATED STEEL PIPE (.109" THICK) LF 

Unit Sub Total LF 

Item Code 665037 Total No. of Proj. 

2 2 

2 

2 

130.00 

130.00 

$169.51 

$169.51 

Total Amount 

$22,036.00 

$22,036.00 

$22,036.00 

665042 42" CORRUGATED STEEL PIPE (.109" THICK) LF 

Unit Sub Total LF 

Item Code 665042 Total No. of Proj. 

2 1 

1 

1 

30.00 

30.00 

$150.00 

$150.00 

Total Amount 

$4,500.00 

$4,500.00 

$4,500.00 

665045 48" CORRUGATED STEEL PIPE (.064" THICK) LF 

Unit Sub Total LF 

Item Code 665045 Total No. of Proj. 

5 1 

1 

1 

23.00 

23.00 

$450.00 

$450.00 

Total Amount 

$10,350.00 

$10,350.00 

$10,350.00 

665049 48" CORRUGATED STEEL PIPE (.168" THICK) LF 1 1 15.00 $225.00 $3,375.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 1 15.00 $225.00 $3,375.00 

Item Code 665049 Total No. of Proj. 1 Total Amount $3,375.00 

665050 54" CORRUGATED STEEL PIPE (.079" THICK) 

Unit Sub Total 

LF 

LF 

5 1 

1 

6.00 

6.00 

$440.00 

$440.00 

$2,640.00 

$2,640.00 

Item Code 665050 Total No. of Proj. 1 Total Amount $2,640.00 

665075 18" CORRUGATED STEEL PIPE (.138" THICK) 

Unit Sub Total 

LF 

LF 

3 2 

2 

42.00 

42.00 

$478.57 

$478.57 

$20,100.00 

$20,100.00 

Item Code 665075 Total No. of Proj. 2 Total Amount $20,100.00 

665112 12" BITUMINOUS COATED CORRUGATED STEEL 
PIPE (.079" THICK) 

Unit Sub Total 

LF 

LF 

11 1 

1 

29.00 

29.00 

$535.00 

$535.00 

$15,515.00 

$15,515.00 

Item Code 665112 Total No. of Proj. 1 Total Amount $15,515.00 

665278 750 MM BITUMINOUS COATED PAVED INVERT 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

Unit Sub Total 

M 

M 

11 1 

1 

6.00 

6.00 

$600.00 

$600.00 

$3,600.00 

$3,600.00 

Item Code 665278 Total No. of Proj. 1 Total Amount $3,600.00 

665717 18" SLOTTED CORRUGATED STEEL PIPE (.079" 
THICK) 

Unit Sub Total 

LF 

LF 

6 1 

1 

40.00 

40.00 

$358.00 

$358.00 

$14,320.00 

$14,320.00 

Item Code 665717 Total No. of Proj. 1 Total Amount $14,320.00 

665718 18" SLOTTED CORRUGATED STEEL PIPE (.168" 
THICK) 

Unit Sub Total 

LF 

LF 

3 2 

2 

17,610.00 

17,610.00 

$132.94 

$132.94 

$2,341,060.00 

$2,341,060.00 

Item Code 665718 Total No. of Proj. 2 Total Amount $2,341,060.00 

665729 300 MM SLOTTED CORRUGATED STEEL PIPE 
(2.01 MM THICK) 

M 

M 

3 

4 

1 

1 

190.00 

52.00 

$150.00 

$500.00 

$28,500.00 

$26,000.00 

Unit Sub Total M 2 242.00 $225.21 $54,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 665729 Total No. of Proj. 2 Total Amount $54,500.00 

665730 300 MM SLOTTED CORRUGATED STEEL PIPE 
(2.77 MM THICK) 

M 1 1 11.00 $600.00 $6,600.00 

Unit Sub Total 1M 11.00 $600.00 $6,600.00 

Item Code 665730 Total No. of Proj. 1 Total Amount $6,600.00 

665733 450 MM SLOTTED CORRUGATED STEEL PIPE 
(2.01 MM THICK) 

M 4 2 

M 5 1 

M 7 3 

327.00 

16.00 

12,830.00 

$322.11 

$1,100.00 

$366.11 

$105,330.00 

$17,600.00 

$4,697,150.00 

Unit Sub Total 6M 13,173.00 $365.91 $4,820,080.00 

Item Code 665733 Total No. of Proj. 6 Total Amount $4,820,080.00 

665833 450 MM BITUMINOUS COATED SLOTTED 
CORRUGATED STEEL PIPE (2.01 MM THICK) 

M 3 1 

M 4 1 

380.00 

25.00 

$400.00 

$400.00 

$152,000.00 

$10,000.00 

Unit Sub Total 2M 405.00 $400.00 $162,000.00 

Item Code 665833 Total No. of Proj. 2 Total Amount $162,000.00 

667041 71" X 47" CORRUGATED STEEL PIPE ARCH (.109" 
THICK) 

LF 9 1 140.00 $230.00 $32,200.00 

Unit Sub Total 1LF 140.00 $230.00 $32,200.00 

Item Code 667041 Total No. of Proj. 1 Total Amount $32,200.00 

667054 700 MM X 500 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 9 2 682.00 $235.48 $160,600.00 

Unit Sub Total 2M 682.00 $235.48 $160,600.00 

Item Code 667054 Total No. of Proj. 2 Total Amount $160,600.00 

667055 700 MM X 500 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK) 

M 4 1 90.00 $285.00 $25,650.00 

Unit Sub Total 1M 90.00 $285.00 $25,650.00 

Item Code 667055 Total No. of Proj. 1 Total Amount $25,650.00 

667057 875 MM X 600 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

M 9 1 170.00 $250.00 $42,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 170.00 $250.00 $42,500.00 

Item Code 667057 Total No. of Proj. 1 Total Amount $42,500.00 

667060 1050 MM X 725 MM CORRUGATED STEEL PIPE 
ARCH (2.01 MM THICK) 

Unit Sub Total 

M 

M 

9 1 

1 

150.00 

150.00 

$270.00 

$270.00 

$40,500.00 

$40,500.00 

Item Code 667060 Total No. of Proj. 1 Total Amount $40,500.00 

667064 1225 MM X 825 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK) 

Unit Sub Total 

M 

M 

1 1 

1 

22.00 

22.00 

$800.00 

$800.00 

$17,600.00 

$17,600.00 

Item Code 667064 Total No. of Proj. 1 Total Amount $17,600.00 

667070 1600 MM X 1075 MM CORRUGATED STEEL PIPE 
ARCH (2.77 MM THICK) 

Unit Sub Total 

M 

M 

9 1 

1 

55.00 

55.00 

$450.00 

$450.00 

$24,750.00 

$24,750.00 

Item Code 667070 Total No. of Proj. 1 Total Amount $24,750.00 

680207 3" PLASTIC PIPE LF 2 1 13.00 $15.00 $195.00 

Unit Sub Total LF 1 13.00 $15.00 $195.00 

Item Code 680207 Total No. of Proj. 1 Total Amount $195.00 

680226 6" SLOTTED CORRUGATED PLASTIC PIPE 
UNDERDRAIN 

LF 3 1 440.00 $80.00 $35,200.00 

Unit Sub Total LF 1 440.00 $80.00 $35,200.00 

Item Code 680226 Total No. of Proj. 1 Total Amount $35,200.00 

680256 80 MM PLASTIC PIPE M 4 1 41.00 $100.00 $4,100.00 

Unit Sub Total M 1 41.00 $100.00 $4,100.00 

Item Code 680256 Total No. of Proj. 1 Total Amount $4,100.00 

680259 80 MM SLOTTED PLASTIC PIPE M 5 1 1,100.00 $60.00 $66,000.00 

Unit Sub Total M 1 1,100.00 $60.00 $66,000.00 

Item Code 680259 Total No. of Proj. 1 Total Amount $66,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

680264 80 MM PLASTIC PIPE (OUTLET) 

Unit Sub Total 

M 

M 

11 1 

1 

84.00 

84.00 

$250.00 

$250.00 

$21,000.00 

$21,000.00 

Item Code 680264 Total No. of Proj. 1 Total Amount $21,000.00 

680271 80 MM PLASTIC PIPE UNDERDRAIN M 7 1 49.00 $20.00 $980.00 

Unit Sub Total M 1 49.00 $20.00 $980.00 

Item Code 680271 Total No. of Proj. 1 Total Amount $980.00 

680272 100 MM PLASTIC PIPE UNDERDRAIN 

Unit Sub Total 

M 

M 

11 2 

2 

1,880.00 

1,880.00 

$61.33 

$61.33 

$115,300.00 

$115,300.00 

Item Code 680272 Total No. of Proj. 2 Total Amount $115,300.00 

680273 80 MM SLOTTED PLASTIC PIPE UNDERDRAIN 

Unit Sub Total 

M 

M 

7 1 

1 

71.00 

71.00 

$20.00 

$20.00 

$1,420.00 

$1,420.00 

Item Code 680273 Total No. of Proj. 1 Total Amount $1,420.00 

680285 4" PLASTIC PIPE UNDERDRAIN 

Unit Sub Total 

LF 

LF 

4 1 

1 

180.00 

180.00 

$11.39 

$11.39 

$2,050.20 

$2,050.20 

Item Code 680285 Total No. of Proj. 1 Total Amount $2,050.20 

680405 8" PERFORATED STEEL PIPE UNDERDRAIN 
(.064" THICK) 

Unit Sub Total 

LF 

LF 

3 2 

2 

510.00 

510.00 

$52.77 

$52.77 

$26,912.50 

$26,912.50 

Item Code 680405 Total No. of Proj. 2 Total Amount $26,912.50 

680406 8" PERFORATED STEEL PIPE UNDERDRAIN 
(.079" THICK) 

Unit Sub Total 

LF 

LF 

3 1 

1 

24.00 

24.00 

$175.00 

$175.00 

$4,200.00 

$4,200.00 

Item Code 680406 Total No. of Proj. 1 Total Amount $4,200.00 

680461 150 MM PERFORATED STEEL PIPE UNDERDRAIN 

Unit Sub Total 

M 

M 

2 1 

1 

26.00 

26.00 

$135.00 

$135.00 

$3,510.00 

$3,510.00 

Item Code 680461 Total No. of Proj. 1 Total Amount $3,510.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

680465 200 MM PERFORATED STEEL PIPE UNDERDRAIN 
(1.63 MM THICK) 

M 5 1 10.00 $245.00 $2,450.00 

Unit Sub Total M 1 10.00 $245.00 $2,450.00 

Item Code 680465 Total No. of Proj. 1 Total Amount $2,450.00 

680469 300 MM PERFORATED STEEL PIPE UNDERDRAIN 
(2.01 MM THICK) 

M 7 1 110.00 $295.00 $32,450.00 

Unit Sub Total M 1 110.00 $295.00 $32,450.00 

Item Code 680469 Total No. of Proj. 1 Total Amount $32,450.00 

680903 6" NON-PERFORATED PLASTIC PIPE 
UNDERDRAIN 

LF 3 1 200.00 $40.00 $8,000.00 

Unit Sub Total LF 1 200.00 $40.00 $8,000.00 

Item Code 680903 Total No. of Proj. 1 Total Amount $8,000.00 

680905 8" PERFORATED PLASTIC PIPE UNDERDRAIN LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

6 

2 

1 

2 

1 

1 

660.00 

400.00 

39,960.00 

270.00 

1,210.00 

$44.55 

$80.00 

$41.96 

$70.00 

$35.00 

$29,400.00 

$32,000.00 

$1,676,600.00 

$18,900.00 

$42,350.00 

Unit Sub Total LF 7 42,500.00 $42.34 $1,799,250.00 

Item Code 680905 Total No. of Proj. 7 Total Amount $1,799,250.00 

680931 150 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

M 

M 

4 

7 

2 

1 

768.00 

720.00 

$68.54 

$125.00 

$52,640.00 

$90,000.00 

Unit Sub Total M 3 1,488.00 $95.86 $142,640.00 

Item Code 680931 Total No. of Proj. 3 Total Amount $142,640.00 

680932 150 MM NON-PERFORATED PLASTIC PIPE 
UNDERDRAIN 

M 

M 

4 

7 

1 

1 

42.00 

12.00 

$90.00 

$230.00 

$3,780.00 

$2,760.00 

Unit Sub Total M 2 54.00 $121.11 $6,540.00 

Item Code 680932 Total No. of Proj. 2 Total Amount $6,540.00 

680933 200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

M 1 2 360.00 $65.50 $23,580.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

680933 200 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

Unit Sub Total 

M 

M 

M 

2 

4 

1 

3 

6 

15.00 

1,895.00 

2,270.00 

$20.00 

$97.05 

$91.53 

$300.00 

$183,904.00 

$207,784.00 

Item Code 680933 Total No. of Proj. 6 Total Amount $207,784.00 

681023 6" PLASTIC PIPE LF 11 1 18.00 $100.00 $1,800.00 

Unit Sub Total LF 1 18.00 $100.00 $1,800.00 

Item Code 681023 Total No. of Proj. 1 Total Amount $1,800.00 

681066 150 MM PLASTIC PIPE 

Unit Sub Total 

M 

M 

M 

M 

4 

5 

11 

1 

1 

2 

4 

37.00 

40.00 

59.00 

136.00 

$82.00 

$220.00 

$125.85 

$141.61 

$3,034.00 

$8,800.00 

$7,425.00 

$19,259.00 

Item Code 681066 Total No. of Proj. 4 Total Amount $19,259.00 

681067 250 MM PERFORATED PLASTIC PIPE 
UNDERDRAIN 

M 1 1 39.00 $250.00 $9,750.00 

Unit Sub Total M 1 39.00 $250.00 $9,750.00 

Item Code 681067 Total No. of Proj. 1 Total Amount $9,750.00 

681103 3" PLASTIC PIPE (EDGE DRAIN) 

Unit Sub Total 

LF 

LF 

11 1 

1 

8,190.00 

8,190.00 

$10.00 

$10.00 

$81,900.00 

$81,900.00 

Item Code 681103 Total No. of Proj. 1 Total Amount $81,900.00 

681107 3" PLASTIC PIPE (EDGE DRAIN OUTLET) 

Unit Sub Total 

LF 

LF 

11 1 

1 

380.00 

380.00 

$53.00 

$53.00 

$20,140.00 

$20,140.00 

Item Code 681107 Total No. of Proj. 1 Total Amount $20,140.00 

681132 GEOCOMPOSITE DRAIN 

Unit Sub Total 

M2 

M2 

M2 

3 

4 

1 

1 

2 

25,000.00 

161.00 

25,161.00 

$12.00 

$150.00 

$12.88 

$300,000.00 

$24,150.00 

$324,150.00 

Item Code 681132 Total No. of Proj. 2 Total Amount $324,150.00 

681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 2 1 2,100.00 $58.00 $121,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

681134 80 MM PLASTIC PIPE (EDGE DRAIN) M 

M 

M 

M 

4 

5 

7 

11 

2 

2 

1 

2 

1,730.00 

10,363.00 

33.00 

3,790.00 

$19.54 

$10.30 

$100.00 

$41.97 

$33,800.00 

$106,780.00 

$3,300.00 

$159,050.00 

Unit Sub Total M 8 18,016.00 $23.58 $424,730.00 

Item Code 681134 Total No. of Proj. 8 Total Amount $424,730.00 

681137 80 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 

M 

M 

M 

M 

2 

3 

4 

5 

11 

2 

1 

2 

1 

1 

438.00 

110.00 

236.00 

710.00 

85.00 

$83.42 

$60.00 

$128.81 

$26.50 

$142.00 

$36,540.00 

$6,600.00 

$30,400.00 

$18,815.00 

$12,070.00 

Unit Sub Total M 7 1,579.00 $66.13 $104,425.00 

Item Code 681137 Total No. of Proj. 7 Total Amount $104,425.00 

681141 100 MM PLASTIC PIPE (EDGE DRAIN OUTLET) M 4 1 4.00 $150.00 $600.00 

Unit Sub Total M 1 4.00 $150.00 $600.00 

Item Code 681141 Total No. of Proj. 1 Total Amount $600.00 

681501 FURNISH AND INSTALL DRAIN PIPE 
(HORIZONTAL DRAIN) 

LF 

LF 

1 

3 

1 

1 

2,570.00 

2,510.00 

$1.50 

$21.00 

$3,855.00 

$52,710.00 

Unit Sub Total LF 2 5,080.00 $11.13 $56,565.00 

681501 FURNISH AND INSTALL DRAIN PIPE 
(HORIZONTAL DRAIN) 

M 

M 

4 

5 

1 

1 

81.00 

250.00 

$20.00 

$15.50 

$1,620.00 

$3,875.00 

Unit Sub Total M 2 331.00 $16.60 $5,495.00 

Item Code 681501 Total No. of Proj. 4 Total Amount $62,060.00 

681502 DRILL HOLE (HORIZONTAL DRAIN) LF 

LF 

1 

3 

1 

1 

2,540.00 

2,220.00 

$22.70 

$9.00 

$57,658.00 

$19,980.00 

Unit Sub Total LF 2 4,760.00 $16.31 $77,638.00 

681502 DRILL HOLE (HORIZONTAL DRAIN) M 

M 

4 

5 

1 

1 

81.00 

240.00 

$120.00 

$50.00 

$9,720.00 

$12,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 2 321.00 $67.66 $21,720.00 

Item Code 681502 Total No. of Proj. 4 Total Amount $99,358.00 

681512 8" COLLECTOR SYSTEM (HORIZONTAL DRAIN) 

Unit Sub Total 

LF 

LF 

3 1 

1 

260.00 

260.00 

$22.00 

$22.00 

$5,720.00 

$5,720.00 

Item Code 681512 Total No. of Proj. 1 Total Amount $5,720.00 

681592 200 MM COLLECTOR SYSTEM (HORIZONTAL 
DRAIN) 

Unit Sub Total 

M 

M 

5 1 

1 

82.00 

82.00 

$35.00 

$35.00 

$2,870.00 

$2,870.00 

Item Code 681592 Total No. of Proj. 1 Total Amount $2,870.00 

681990 FILTER FABRIC M2 

M2 

M2 

1 

4 

5 

1 

1 

2 

3,000.00 

4,600.00 

4,502.00 

$1.00 

$1.85 

$2.63 

$3,000.00 

$8,510.00 

$11,860.00 

681990 FILTER FABRIC 

Unit Sub Total M2 

SQYD 2 

4 

1 

12,102.00 

180.00 

$1.93 

$10.00 

$23,370.00 

$1,800.00 

Unit Sub Total SQYD 1 180.00 $10.00 $1,800.00 

Item Code 681990 Total No. of Proj. 5 Total Amount $25,170.00 

682001 PERMEABLE MATERIAL CY 

CY 

CY 

1 

2 

3 

1 

1 

2 

110.00 

17.00 

400.00 

$125.00 

$194.00 

$124.00 

$13,750.00 

$3,298.00 

$49,600.00 

682001 PERMEABLE MATERIAL 

Unit Sub Total CY 

M3 3 

4 

1 

527.00 

226.00 

$126.47 

$140.00 

$66,648.00 

$31,640.00 

682001 PERMEABLE MATERIAL 

Unit Sub Total M3 

TONN 2 

1 

1 

226.00 

890.00 

$140.00 

$57.00 

$31,640.00 

$50,730.00 

Unit Sub Total TONN 1 890.00 $57.00 $50,730.00 

Item Code 682001 Total No. of Proj. 6 Total Amount $149,018.00 

682008 

682008 

PERMEABLE MATERIAL (BLANKET) 

Unit Sub Total 

PERMEABLE MATERIAL (BLANKET) 

CY 

CY 

M3 

4 

4 

2 

2 

2 

56.00 

56.00 

2,950.00 

$163.91 

$163.91 

$62.37 

$9,179.20 

$9,179.20 

$184,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

682008 PERMEABLE MATERIAL (BLANKET) 

Unit Sub Total 

M3 

M3 

11 1 

3 

25,800.00 

28,750.00 

$93.00 

$89.86 

$2,399,400.00 

$2,583,400.00 

Item Code 682008 Total No. of Proj. 5 Total Amount $2,592,579.20 

682020 

682020 

CLASS 1 PERMEABLE MATERIAL 

Unit Sub Total 

CLASS 1 PERMEABLE MATERIAL 

Unit Sub Total 

CY 

CY 

CY 

M3 

M3 

M3 

1 

3 

1 

5 

1 

1 

2 

1 

1 

2 

23.00 

27.00 

50.00 

710.00 

800.00 

1,510.00 

$122.00 

$70.00 

$93.92 

$110.00 

$70.00 

$88.81 

$2,806.00 

$1,890.00 

$4,696.00 

$78,100.00 

$56,000.00 

$134,100.00 

Item Code 682020 Total No. of Proj. 4 Total Amount $138,796.00 

682045 CLASS 3 PERMEABLE MATERIAL 

Unit Sub Total 

CY 

CY 

4 2 

2 

46.00 

46.00 

$128.26 

$128.26 

$5,900.00 

$5,900.00 

Item Code 682045 Total No. of Proj. 2 Total Amount $5,900.00 

682049 CLASS 3 PERMEABLE MATERIAL (BLANKET) 

Unit Sub Total 

M3 

M3 

M3 

4 

9 

2 

1 

3 

3,880.00 

320.00 

4,200.00 

$76.49 

$40.00 

$73.71 

$296,800.00 

$12,800.00 

$309,600.00 

Item Code 682049 Total No. of Proj. 3 Total Amount $309,600.00 

685020 8" ALTERNATIVE PIPE UNDERDRAIN 

Unit Sub Total 

LF 

LF 

2 1 

1 

370.00 

370.00 

$55.00 

$55.00 

$20,350.00 

$20,350.00 

Item Code 685020 Total No. of Proj. 1 Total Amount $20,350.00 

685062 150 MM ALTERNATIVE PIPE UNDERDRAIN 

Unit Sub Total 

M 

M 

11 1 

1 

280.00 

280.00 

$100.00 

$100.00 

$28,000.00 

$28,000.00 

Item Code 685062 Total No. of Proj. 1 Total Amount $28,000.00 

690104 8" CORRUGATED STEEL PIPE DOWNDRAIN 

Unit Sub Total 

LF 

LF 

3 1 

1 

1,400.00 

1,400.00 

$70.00 

$70.00 

$98,000.00 

$98,000.00 

Item Code 690104 Total No. of Proj. 1 Total Amount $98,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

690106 8" CORRUGATED STEEL PIPE DOWNDRAIN (.079" 
THICK) 

LF 2 1 3.00 $75.00 $225.00 

Unit Sub Total LF 1 3.00 $75.00 $225.00 

Item Code 690106 Total No. of Proj. 1 Total Amount $225.00 

690110 12" CORRUGATED STEEL PIPE DOWNDRAIN LF 2 1 56.00 $84.00 $4,704.00 

Unit Sub Total LF 1 56.00 $84.00 $4,704.00 

Item Code 690110 Total No. of Proj. 1 Total Amount $4,704.00 

690112 12" CORRUGATED STEEL PIPE DOWNDRAIN 
(.079" THICK) 

LF 

LF 

LF 

1 

2 

3 

2 

1 

2 

130.00 

55.00 

480.00 

$54.62 

$68.00 

$45.06 

$7,100.00 

$3,740.00 

$21,630.00 

Unit Sub Total LF 5 665.00 $48.83 $32,470.00 

Item Code 690112 Total No. of Proj. 5 Total Amount $32,470.00 

690116 18" CORRUGATED STEEL PIPE DOWNDRAIN 
(.064" THICK) 

LF 

LF 

4 

5 

1 

1 

20.00 

57.00 

$150.00 

$44.00 

$3,000.00 

$2,508.00 

Unit Sub Total LF 2 77.00 $71.53 $5,508.00 

Item Code 690116 Total No. of Proj. 2 Total Amount $5,508.00 

690117 18" CORRUGATED STEEL PIPE DOWNDRAIN 
(.079" THICK) 

LF 6 1 1,500.00 $125.00 $187,500.00 

Unit Sub Total LF 1 1,500.00 $125.00 $187,500.00 

Item Code 690117 Total No. of Proj. 1 Total Amount $187,500.00 

690118 18" CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) 

LF 

LF 

1 

3 

1 

1 

62.00 

920.00 

$170.00 

$50.00 

$10,540.00 

$46,000.00 

Unit Sub Total LF 2 982.00 $57.58 $56,540.00 

Item Code 690118 Total No. of Proj. 2 Total Amount $56,540.00 

690122 24" CORRUGATED STEEL PIPE DOWNDRAIN 
(.064" THICK) 

LF 4 1 8.00 $200.00 $1,600.00 

Unit Sub Total LF 1 8.00 $200.00 $1,600.00 

Page 251 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 690122 Total No. of Proj. 1 Total Amount $1,600.00 

690124 24" CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) 

LF 2 1 

LF 3 2 

400.00 

320.00 

$75.00 

$111.81 

$30,000.00 

$35,780.00 

Unit Sub Total 3LF 720.00 $91.36 $65,780.00 

Item Code 690124 Total No. of Proj. 3 Total Amount $65,780.00 

690125 24" CORRUGATED STEEL PIPE DOWNDRAIN 
(.138" THICK) 

LF 3 1 180.00 $82.00 $14,760.00 

Unit Sub Total 1LF 180.00 $82.00 $14,760.00 

Item Code 690125 Total No. of Proj. 1 Total Amount $14,760.00 

690137 36" CORRUGATED STEEL PIPE DOWNDRAIN 
(.109" THICK) 

LF 2 1 120.00 $95.00 $11,400.00 

Unit Sub Total 1LF 120.00 $95.00 $11,400.00 

Item Code 690137 Total No. of Proj. 1 Total Amount $11,400.00 

690158 300 MM CORRUGATED STEEL PIPE DOWNDRAIN M 4 1 6.00 $190.00 $1,140.00 

Unit Sub Total 1M 6.00 $190.00 $1,140.00 

Item Code 690158 Total No. of Proj. 1 Total Amount $1,140.00 

690160 300 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 3 1 16.00 $225.00 $3,600.00 

Unit Sub Total 1M 16.00 $225.00 $3,600.00 

Item Code 690160 Total No. of Proj. 1 Total Amount $3,600.00 

690165 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(1.63 MM THICK) 

M 4 2 13.00 $588.21 $7,646.75 

Unit Sub Total 2M 13.00 $588.21 $7,646.75 

Item Code 690165 Total No. of Proj. 2 Total Amount $7,646.75 

690166 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 7 3 112.00 $377.81 $42,315.00 

Unit Sub Total 3M 112.00 $377.81 $42,315.00 

Item Code 690166 Total No. of Proj. 3 Total Amount $42,315.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

690167 450 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

M 

M 

M 

3 

4 

7 

1 

1 

2 

59.00 

18.00 

12.50 

$250.00 

$170.00 

$268.00 

$14,750.00 

$3,060.00 

$3,350.00 

Unit Sub Total M 4 89.50 $236.42 $21,160.00 

Item Code 690167 Total No. of Proj. 4 Total Amount $21,160.00 

690170 600 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.01 MM THICK) 

M 7 1 7.00 $250.00 $1,750.00 

Unit Sub Total M 1 7.00 $250.00 $1,750.00 

Item Code 690170 Total No. of Proj. 1 Total Amount $1,750.00 

690171 600 MM CORRUGATED STEEL PIPE DOWNDRAIN 
(2.77 MM THICK) 

M 7 1 50.00 $150.00 $7,500.00 

Unit Sub Total M 1 50.00 $150.00 $7,500.00 

Item Code 690171 Total No. of Proj. 1 Total Amount $7,500.00 

690273 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.01 MM THICK) 

M 11 1 4.00 $750.00 $3,000.00 

Unit Sub Total M 1 4.00 $750.00 $3,000.00 

Item Code 690273 Total No. of Proj. 1 Total Amount $3,000.00 

690275 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (1.63 MM THICK) 

M 4 1 26.00 $300.00 $7,800.00 

Unit Sub Total M 1 26.00 $300.00 $7,800.00 

Item Code 690275 Total No. of Proj. 1 Total Amount $7,800.00 

690276 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.01 MM THICK) 

M 5 1 40.00 $50.00 $2,000.00 

Unit Sub Total M 1 40.00 $50.00 $2,000.00 

Item Code 690276 Total No. of Proj. 1 Total Amount $2,000.00 

690277 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK) 

M 11 2 242.00 $339.29 $82,108.00 

Unit Sub Total M 2 242.00 $339.29 $82,108.00 

Item Code 690277 Total No. of Proj. 2 Total Amount $82,108.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

690281 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (2.77 MM THICK) 

Unit Sub Total 

M 

M 

11 4 

4 

416.00 

416.00 

$282.24 

$282.24 

$117,410.00 

$117,410.00 

Item Code 690281 Total No. of Proj. 4 Total Amount $117,410.00 

690282 600 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (3.51 MM THICK) 

Unit Sub Total 

M 

M 

11 1 

1 

120.00 

120.00 

$200.00 

$200.00 

$24,000.00 

$24,000.00 

Item Code 690282 Total No. of Proj. 1 Total Amount $24,000.00 

690297 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE DOWNDRAIN (3.51 MM THICK) 

Unit Sub Total 

M 

M 

11 1 

1 

130.00 

130.00 

$240.00 

$240.00 

$31,200.00 

$31,200.00 

Item Code 690297 Total No. of Proj. 1 Total Amount $31,200.00 

691001 CORRUGATED STEEL FLUME DOWNDRAIN LF 1 1 260.00 $35.00 $9,100.00 

Unit Sub Total LF 1 260.00 $35.00 $9,100.00 

Item Code 691001 Total No. of Proj. 1 Total Amount $9,100.00 

691004 10" CORRUGATED STEEL FLUME DOWNDRAIN LF 3 1 40.00 $45.00 $1,800.00 

Unit Sub Total LF 1 40.00 $45.00 $1,800.00 

Item Code 691004 Total No. of Proj. 1 Total Amount $1,800.00 

691900 FLUME DOWNDRAIN LF 6 1 26.00 $210.00 $5,460.00 

691900 FLUME DOWNDRAIN 

Unit Sub Total LF 

M 

M 

M 

2 

8 

10 

1 

1 

1 

2 

26.00 

94.00 

250.00 

190.00 

$210.00 

$135.00 

$300.00 

$122.32 

$5,460.00 

$12,690.00 

$75,000.00 

$23,241.00 

Unit Sub Total M 4 534.00 $207.74 $110,931.00 

Item Code 691900 Total No. of Proj. 5 Total Amount $116,391.00 

691902 10" FLUME DOWNDRAIN LF 2 1 36.00 $68.00 $2,448.00 

Unit Sub Total LF 1 36.00 $68.00 $2,448.00 

Item Code 691902 Total No. of Proj. 1 Total Amount $2,448.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

692001 ENTRANCE TAPER EA 4 1 1.00 $300.00 $300.00 

Unit Sub Total EA 1 1.00 $300.00 $300.00 

Item Code 692001 Total No. of Proj. 1 Total Amount $300.00 

692003 8" ENTRANCE TAPER EA 2 2 2.00 $300.00 $600.00 

Unit Sub Total EA 2 2.00 $300.00 $600.00 

Item Code 692003 Total No. of Proj. 2 Total Amount $600.00 

692005 12" ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

2 

3 

2 

2 

1 

5 

2.00 

3.00 

5.00 

10.00 

$950.00 

$300.00 

$500.00 

$530.00 

$1,900.00 

$900.00 

$2,500.00 

$5,300.00 

Item Code 692005 Total No. of Proj. 5 Total Amount $5,300.00 

692007 18" ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

EA 

5 

6 

1 

1 

2 

2.00 

37.00 

39.00 

$852.00 

$550.00 

$565.49 

$1,704.00 

$20,350.00 

$22,054.00 

Item Code 692007 Total No. of Proj. 2 Total Amount $22,054.00 

692088 300 MM ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

5 3 

3 

39.00 

39.00 

$663.59 

$663.59 

$25,880.00 

$25,880.00 

Item Code 692088 Total No. of Proj. 3 Total Amount $25,880.00 

692090 450 MM ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

EA 

EA 

3 

5 

7 

1 

2 

1 

4 

2.00 

7.00 

4.00 

13.00 

$800.00 

$1,767.86 

$700.00 

$1,290.38 

$1,600.00 

$12,375.00 

$2,800.00 

$16,775.00 

Item Code 692090 Total No. of Proj. 4 Total Amount $16,775.00 

692095 450 MM BITUMINOUS COATED ENTRANCE TAPER 

Unit Sub Total 

EA 

EA 

5 1 

1 

2.00 

2.00 

$550.00 

$550.00 

$1,100.00 

$1,100.00 

Item Code 692095 Total No. of Proj. 1 Total Amount $1,100.00 

692101 TAPERED INLET EA 1 1 10.00 $95.00 $950.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

692101 TAPERED INLET EA 

EA 

EA 

EA 

2 

6 

8 

10 

1 

1 

1 

2 

9.00 

2.00 

23.00 

43.00 

$550.00 

$220.00 

$375.00 

$271.88 

$4,950.00 

$440.00 

$8,625.00 

$11,691.00 

Unit Sub Total EA 6 87.00 $306.39 $26,656.00 

Item Code 692101 Total No. of Proj. 6 Total Amount $26,656.00 

692104 10" TAPERED INLET EA 

EA 

2 

3 

1 

1 

2.00 

1.00 

$200.00 

$500.00 

$400.00 

$500.00 

Unit Sub Total EA 2 3.00 $300.00 $900.00 

Item Code 692104 Total No. of Proj. 2 Total Amount $900.00 

692209 24" DOWNDRAIN SLIP JOINT EA 1 1 2.00 $700.00 $1,400.00 

Unit Sub Total EA 1 2.00 $700.00 $1,400.00 

Item Code 692209 Total No. of Proj. 1 Total Amount $1,400.00 

692237 18" BITUMINOUS COATED DOWNDRAIN SLIP 
JOINT 

EA 5 1 2.00 $550.00 $1,100.00 

Unit Sub Total EA 1 2.00 $550.00 $1,100.00 

Item Code 692237 Total No. of Proj. 1 Total Amount $1,100.00 

692245 300 MM DOWNDRAIN SLIP JOINT EA 5 1 1.00 $2,500.00 $2,500.00 

Unit Sub Total EA 1 1.00 $2,500.00 $2,500.00 

Item Code 692245 Total No. of Proj. 1 Total Amount $2,500.00 

692301 ANCHOR ASSEMBLY EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

1 

1 

2 

2 

1 

32.00 

8.00 

3.00 

32.00 

51.00 

$700.00 

$200.00 

$1,124.55 

$525.00 

$375.00 

$22,400.00 

$1,600.00 

$3,373.66 

$16,800.00 

$19,125.00 

Unit Sub Total EA 7 126.00 $502.37 $63,298.66 

Item Code 692301 Total No. of Proj. 7 Total Amount $63,298.66 

692305 12" ANCHOR ASSEMBLY EA 

EA 

1 

2 

2 

2 

8.00 

8.00 

$462.50 

$415.00 

$3,700.00 

$3,320.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

692305 12" ANCHOR ASSEMBLY 

Unit Sub Total 

EA 

EA 

3 2 

6 

10.00 

26.00 

$565.00 

$487.31 

$5,650.00 

$12,670.00 

Item Code 692305 Total No. of Proj. 6 Total Amount $12,670.00 

692307 18" ANCHOR ASSEMBLY 

Unit Sub Total 

EA 

EA 

5 1 

1 

4.00 

4.00 

$325.00 

$325.00 

$1,300.00 

$1,300.00 

Item Code 692307 Total No. of Proj. 1 Total Amount $1,300.00 

692309 24" ANCHOR ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

2 

3 

1 

2 

1 

4 

4.00 

24.00 

3.00 

31.00 

$535.00 

$202.50 

$1,525.00 

$373.39 

$2,140.00 

$4,860.00 

$4,575.00 

$11,575.00 

Item Code 692309 Total No. of Proj. 4 Total Amount $11,575.00 

692313 36" ANCHOR ASSEMBLY EA 2 1 5.00 $185.00 $925.00 

Unit Sub Total EA 1 5.00 $185.00 $925.00 

Item Code 692313 Total No. of Proj. 1 Total Amount $925.00 

692361 FLUME ANCHOR ASSEMBLY EA 

EA 

1 

10 

1 

1 

16.00 

10.00 

$300.00 

$75.00 

$4,800.00 

$750.00 

Unit Sub Total EA 2 26.00 $213.46 $5,550.00 

Item Code 692361 Total No. of Proj. 2 Total Amount $5,550.00 

692364 10" FLUME ANCHOR ASSEMBLY EA 2 1 4.00 $200.00 $800.00 

Unit Sub Total EA 1 4.00 $200.00 $800.00 

Item Code 692364 Total No. of Proj. 1 Total Amount $800.00 

692383 300 MM ANCHOR ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

4 

5 

1 

2 

3 

2.00 

6.00 

8.00 

$380.00 

$319.17 

$334.38 

$760.00 

$1,915.00 

$2,675.00 

Item Code 692383 Total No. of Proj. 3 Total Amount $2,675.00 

692385 450 MM ANCHOR ASSEMBLY EA 

EA 

3 

4 

2 

2 

11.00 

9.00 

$407.73 

$288.89 

$4,485.00 

$2,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

692385 450 MM ANCHOR ASSEMBLY EA 5 2 14.00 $460.71 $6,450.00 

Unit Sub Total EA 6 34.00 $398.09 $13,535.00 

Item Code 692385 Total No. of Proj. 6 Total Amount $13,535.00 

692386 600 MM ANCHOR ASSEMBLY 

Unit Sub Total 

EA 

EA 

EA 

3 

5 

1 

1 

2 

1.00 

18.00 

19.00 

$600.00 

$300.00 

$315.79 

$600.00 

$5,400.00 

$6,000.00 

Item Code 692386 Total No. of Proj. 2 Total Amount $6,000.00 

692409 

692409 

CABLE ANCHORAGE SYSTEM 

CABLE ANCHORAGE SYSTEM 

Unit Sub Total 

LF 

LF 

LF 

M 

1 

3 

1 

1 

2 

3 

1 

6.00 

2,140.00 

2,146.00 

30.00 

$950.00 

$20.29 

$22.89 

$175.00 

$5,700.00 

$43,430.00 

$49,130.00 

$5,250.00 

Unit Sub Total M 1 30.00 $175.00 $5,250.00 

Item Code 692409 Total No. of Proj. 4 Total Amount $54,380.00 

698091 300 MM ALTERNATIVE PIPE DOWNDRAIN 

Unit Sub Total 

M 

M 

M 

M 

5 

8 

10 

2 

1 

1 

4 

26.00 

30.00 

280.00 

336.00 

$315.38 

$400.00 

$135.85 

$173.33 

$8,200.00 

$12,000.00 

$38,038.00 

$58,238.00 

Item Code 698091 Total No. of Proj. 4 Total Amount $58,238.00 

698140 24" ALTERNATIVE PIPE DOWNDRAIN LF 1 3 77.00 $103.69 $7,984.00 

Unit Sub Total LF 3 77.00 $103.69 $7,984.00 

Item Code 698140 Total No. of Proj. 3 Total Amount $7,984.00 

698162 450 MM ALTERNATIVE PIPE DOWNDRAIN 

Unit Sub Total 

M 

M 

M 

M 

3 

5 

11 

1 

1 

1 

3 

24.00 

59.00 

6.00 

89.00 

$450.00 

$200.00 

$500.00 

$287.64 

$10,800.00 

$11,800.00 

$3,000.00 

$25,600.00 

Item Code 698162 Total No. of Proj. 3 Total Amount $25,600.00 

698169 600 MM ALTERNATIVE PIPE DOWNDRAIN M 

M 

5 

11 

1 

1 

260.00 

5.00 

$160.00 

$600.00 

$41,600.00 

$3,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 2 265.00 $168.30 $44,600.00 

Item Code 698169 Total No. of Proj. 2 Total Amount $44,600.00 

698200 36" ALTERNATIVE PIPE DOWNDRAIN LF 1 1 10.00 $125.00 $1,250.00 

Unit Sub Total LF 1 10.00 $125.00 $1,250.00 

Item Code 698200 Total No. of Proj. 1 Total Amount $1,250.00 

698507 300 MM PIPE DOWNDRAIN M 5 1 34.00 $85.00 $2,890.00 

Unit Sub Total M 1 34.00 $85.00 $2,890.00 

Item Code 698507 Total No. of Proj. 1 Total Amount $2,890.00 

700617 DRAINAGE INLET MARKER EA 

EA 

EA 

EA 

EA 

3 

4 

5 

8 

11 

2 

4 

4 

2 

5 

102.00 

58.00 

122.00 

5.00 

22.00 

$29.52 

$115.95 

$132.19 

$186.40 

$413.91 

$3,011.00 

$6,725.00 

$16,127.00 

$932.00 

$9,106.02 

Unit Sub Total EA 17 309.00 $116.18 $35,901.02 

Item Code 700617 Total No. of Proj. 17 Total Amount $35,901.02 

700619 INSTALL DRAINAGE INLET MARKER EA 

EA 

1 

2 

1 

2 

5.00 

32.00 

$55.00 

$84.38 

$275.00 

$2,700.00 

Unit Sub Total EA 3 37.00 $80.41 $2,975.00 

Item Code 700619 Total No. of Proj. 3 Total Amount $2,975.00 

700638 36" CORRUGATED STEEL PIPE INLET (.079" 
THICK) 

LF 

LF 

1 

8 

1 

1 

16.00 

33.00 

$550.00 

$670.00 

$8,800.00 

$22,110.00 

Unit Sub Total LF 2 49.00 $630.82 $30,910.00 

Item Code 700638 Total No. of Proj. 2 Total Amount $30,910.00 

700639 36" CORRUGATED STEEL PIPE INLET (.109" 
THICK) 

Unit Sub Total 

LF 

LF 

2 1 

1 

4.00 

4.00 

$600.00 

$600.00 

$2,400.00 

$2,400.00 

Item Code 700639 Total No. of Proj. 1 Total Amount $2,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

700640 36" CORRUGATED STEEL PIPE INLET (.138" 
THICK) 

LF 

LF 

3 

6 

1 

1 

38.00 

9.00 

$250.00 

$534.00 

$9,500.00 

$4,806.00 

Unit Sub Total LF 2 47.00 $304.38 $14,306.00 

Item Code 700640 Total No. of Proj. 2 Total Amount $14,306.00 

700657 900 MM CORRUGATED STEEL PIPE INLET (1.63 
MM THICK) 

M 4 1 1.20 $1,000.00 $1,200.00 

Unit Sub Total M 1 1.20 $1,000.00 $1,200.00 

Item Code 700657 Total No. of Proj. 1 Total Amount $1,200.00 

700658 900 MM CORRUGATED STEEL PIPE INLET (2.01 
MM THICK) 

M 4 1 1.60 $1,200.00 $1,920.00 

Unit Sub Total M 1 1.60 $1,200.00 $1,920.00 

Item Code 700658 Total No. of Proj. 1 Total Amount $1,920.00 

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 
MM THICK) 

EA 4 1 2.00 $2,125.00 $4,250.00 

Unit Sub Total EA 1 2.00 $2,125.00 $4,250.00 

700659 900 MM CORRUGATED STEEL PIPE INLET (2.77 
MM THICK) 

M 

M 

M 

M 

M 

1 

3 

4 

5 

7 

2 

1 

1 

1 

1 

4.90 

220.00 

1.20 

1.60 

2.00 

$1,346.94 

$800.00 

$1,157.64 

$1,489.00 

$1,100.00 

$6,600.00 

$176,000.00 

$1,389.17 

$2,382.40 

$2,200.00 

Unit Sub Total M 6 229.70 $820.95 $188,571.57 

Item Code 700659 Total No. of Proj. 7 Total Amount $192,821.57 

700660 900 MM CORRUGATED STEEL PIPE INLET (3.51 
MM THICK) 

M 

M 

5 

9 

1 

2 

20.00 

8.20 

$1,300.00 

$1,653.66 

$26,000.00 

$13,560.00 

Unit Sub Total M 3 28.20 $1,402.84 $39,560.00 

Item Code 700660 Total No. of Proj. 3 Total Amount $39,560.00 

700661 900 MM CORRUGATED STEEL PIPE INLET (4.27 
MM THICK) 

M 2 1 5.00 $1,740.00 $8,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 5.00 $1,740.00 $8,700.00 

Item Code 700661 Total No. of Proj. 1 Total Amount $8,700.00 

700857 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE INLET (2.01 MM THICK) 

M 11 1 2.00 $900.00 $1,800.00 

Unit Sub Total M 1 2.00 $900.00 $1,800.00 

Item Code 700857 Total No. of Proj. 1 Total Amount $1,800.00 

702616 24" CORRUGATED STEEL PIPE ENERGY 
DISSIPATOR (.064" THICK) 

LF 7 1 20.00 $148.50 $2,970.00 

Unit Sub Total LF 1 20.00 $148.50 $2,970.00 

Item Code 702616 Total No. of Proj. 1 Total Amount $2,970.00 

702671 450 MM CORRUGATED STEEL PIPE ENERGY 
DISSIPATOR (1.63 MM THICK) 

EA 

EA 

3 

4 

1 

1 

1.00 

2.00 

$1,300.00 

$400.00 

$1,300.00 

$800.00 

Unit Sub Total EA 2 3.00 $700.00 $2,100.00 

Item Code 702671 Total No. of Proj. 2 Total Amount $2,100.00 

702672 600 MM CORRUGATED STEEL PIPE ENERGY 
DISSIPATOR (1.63 MM THICK) 

EA 3 1 2.00 $1,000.00 $2,000.00 

Unit Sub Total EA 1 2.00 $1,000.00 $2,000.00 

Item Code 702672 Total No. of Proj. 1 Total Amount $2,000.00 

703223 24" CORRUGATED STEEL PIPE RISER (.079" 
THICK) 

LF 8 1 10.00 $310.00 $3,100.00 

Unit Sub Total LF 1 10.00 $310.00 $3,100.00 

Item Code 703223 Total No. of Proj. 1 Total Amount $3,100.00 

703233 GRATED LINE DRAIN LF 

LF 

LF 

5 

11 

12 

1 

2 

2 

340.00 

1,315.00 

119.00 

$112.00 

$101.33 

$129.08 

$38,080.00 

$133,250.00 

$15,360.00 

703233 GRATED LINE DRAIN 

Unit Sub Total LF 

M 

M 

M 

1 

3 

4 

5 

3 

1 

1 

1,774.00 

63.00 

490.00 

13.00 

$105.24 

$565.71 

$275.00 

$700.00 

$186,690.00 

$35,640.00 

$134,750.00 

$9,100.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

703233 GRATED LINE DRAIN M 

M 

M 

M 

6 

7 

8 

11 

1 

3 

2 

7 

70.00 

565.00 

2,409.00 

866.00 

$389.00 

$225.11 

$317.69 

$344.71 

$27,230.00 

$127,188.50 

$765,325.00 

$298,520.00 

Unit Sub Total M 18 4,476.00 $312.28 $1,397,753.50 

Item Code 703233 Total No. of Proj. 23 Total Amount $1,584,443.50 

703267 300 MM CORRUGATED STEEL PIPE RISER (1.63 
MM THICK) 

M 8 1 33.00 $1,250.00 $41,250.00 

Unit Sub Total M 1 33.00 $1,250.00 $41,250.00 

Item Code 703267 Total No. of Proj. 1 Total Amount $41,250.00 

703268 300 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 7 1 10.00 $435.00 $4,350.00 

Unit Sub Total M 1 10.00 $435.00 $4,350.00 

Item Code 703268 Total No. of Proj. 1 Total Amount $4,350.00 

703283 900 MM CORRUGATED STEEL PIPE RISER (2.01 
MM THICK) 

M 7 1 16.00 $635.00 $10,160.00 

Unit Sub Total M 1 16.00 $635.00 $10,160.00 

Item Code 703283 Total No. of Proj. 1 Total Amount $10,160.00 

703284 900 MM CORRUGATED STEEL PIPE RISER (2.77 
MM THICK) 

M 11 1 3.00 $3,500.00 $10,500.00 

Unit Sub Total M 1 3.00 $3,500.00 $10,500.00 

Item Code 703284 Total No. of Proj. 1 Total Amount $10,500.00 

703285 900 MM CORRUGATED STEEL PIPE RISER (3.51 
MM THICK) 

M 10 1 10.00 $275.00 $2,750.00 

Unit Sub Total M 1 10.00 $275.00 $2,750.00 

Item Code 703285 Total No. of Proj. 1 Total Amount $2,750.00 

703358 300 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE RISER (2.01 MM THICK) 

M 8 1 1.20 $635.00 $762.00 

Unit Sub Total M 1 1.20 $635.00 $762.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 703358 Total No. of Proj. 1 Total Amount $762.00 

703363 450 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE RISER (3.51 MM THICK) 

M 11 1 4.00 $510.00 $2,040.00 

Unit Sub Total 1M 4.00 $510.00 $2,040.00 

Item Code 703363 Total No. of Proj. 1 Total Amount $2,040.00 

703369 900 MM BITUMINOUS COATED CORRUGATED 
STEEL PIPE RISER (2.01 MM THICK) 

M 11 2 9.80 $910.20 $8,920.00 

Unit Sub Total 2M 9.80 $910.20 $8,920.00 

Item Code 703369 Total No. of Proj. 2 Total Amount $8,920.00 

703450 WELDED STEEL PIPE CASING (BRIDGE) LF 12 1 76.00 $690.00 $52,440.00 

Unit Sub Total 1LF 76.00 $690.00 $52,440.00 

703450 WELDED STEEL PIPE CASING (BRIDGE) M 1 1 

M 2 3 

M 3 1 

M 11 2 

48.00 

74.00 

24.00 

120.00 

$800.00 

$287.16 

$350.00 

$208.33 

$38,400.00 

$21,250.00 

$8,400.00 

$25,000.00 

Unit Sub Total 7M 266.00 $349.81 $93,050.00 

Item Code 703450 Total No. of Proj. 8 Total Amount $145,490.00 

703481 600 MM WELDED STEEL PIPE CASING (BRIDGE) M 10 1 

M 11 1 

120.00 

225.00 

$510.00 

$460.00 

$61,200.00 

$103,500.00 

Unit Sub Total 2M 345.00 $477.39 $164,700.00 

Item Code 703481 Total No. of Proj. 2 Total Amount $164,700.00 

703509 6" WELDED STEEL PIPE (.134" THICK) LF 8 1 180.00 $70.00 $12,600.00 

Unit Sub Total 1LF 180.00 $70.00 $12,600.00 

Item Code 703509 Total No. of Proj. 1 Total Amount $12,600.00 

703542 300 MM WELDED STEEL PIPE (2.67 MM THICK) M 4 1 28.00 $1,100.00 $30,800.00 

Unit Sub Total 1M 28.00 $1,100.00 $30,800.00 

Item Code 703542 Total No. of Proj. 1 Total Amount $30,800.00 

703543 300 MM WELDED STEEL PIPE (3.40 MM THICK) M 4 1 62.00 $324.00 $20,088.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

703543 300 MM WELDED STEEL PIPE (3.40 MM THICK) 

Unit Sub Total 

M 

M 

10 1 

2 

9.00 

71.00 

$600.00 

$358.99 

$5,400.00 

$25,488.00 

Item Code 703543 Total No. of Proj. 2 Total Amount $25,488.00 

703646 42" WELDED STEEL PIPE (.375" THICK) 

Unit Sub Total 

LF 

LF 

1 1 

1 

130.00 

130.00 

$1,000.00 

$1,000.00 

$130,000.00 

$130,000.00 

Item Code 703646 Total No. of Proj. 1 Total Amount $130,000.00 

703698 1200 MM WELDED STEEL PIPE (9.53 MM THICK) 

Unit Sub Total 

M 

M 

2 1 

1 

27.00 

27.00 

$480.00 

$480.00 

$12,960.00 

$12,960.00 

Item Code 703698 Total No. of Proj. 1 Total Amount $12,960.00 

704196 JACKED 30" WELDED STEEL PIPE (.239" THICK) 

Unit Sub Total 

LF 

LF 

2 1 

1 

95.00 

95.00 

$850.00 

$850.00 

$80,750.00 

$80,750.00 

Item Code 704196 Total No. of Proj. 1 Total Amount $80,750.00 

705007 12" STEEL FLARED END SECTION EA 

EA 

3 

6 

1 

1 

1.00 

1.00 

$900.00 

$750.00 

$900.00 

$750.00 

Unit Sub Total EA 2 2.00 $825.00 $1,650.00 

Item Code 705007 Total No. of Proj. 2 Total Amount $1,650.00 

705011 18" STEEL FLARED END SECTION 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

6 

12 

2 

1 

3 

2 

1 

9 

2.00 

1.00 

21.00 

2.00 

1.00 

27.00 

$420.00 

$330.00 

$619.05 

$775.00 

$2,200.00 

$663.70 

$840.00 

$330.00 

$13,000.00 

$1,550.00 

$2,200.00 

$17,920.00 

Item Code 705011 Total No. of Proj. 9 Total Amount $17,920.00 

705015 24" STEEL FLARED END SECTION EA 

EA 

EA 

EA 

EA 

1 

2 

3 

6 

7 

1 

1 

5 

1 

1 

4.00 

3.00 

31.00 

1.00 

1.00 

$650.00 

$200.00 

$993.71 

$4,100.00 

$440.00 

$2,600.00 

$600.00 

$30,805.00 

$4,100.00 

$440.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 9 40.00 $963.63 $38,545.00 

Item Code 705015 Total No. of Proj. 9 Total Amount $38,545.00 

705019 30" STEEL FLARED END SECTION 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

2 

3 

1 

1 

1 

3 

2.00 

1.00 

21.00 

24.00 

$820.00 

$400.00 

$900.00 

$872.50 

$1,640.00 

$400.00 

$18,900.00 

$20,940.00 

Item Code 705019 Total No. of Proj. 3 Total Amount $20,940.00 

705023 36" STEEL FLARED END SECTION EA 1 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total EA 1 1.00 $1,000.00 $1,000.00 

Item Code 705023 Total No. of Proj. 1 Total Amount $1,000.00 

705027 42" STEEL FLARED END SECTION EA 3 1 4.00 $900.00 $3,600.00 

Unit Sub Total EA 1 4.00 $900.00 $3,600.00 

Item Code 705027 Total No. of Proj. 1 Total Amount $3,600.00 

705035 54" STEEL FLARED END SECTION EA 3 1 2.00 $900.00 $1,800.00 

Unit Sub Total EA 1 2.00 $900.00 $1,800.00 

Item Code 705035 Total No. of Proj. 1 Total Amount $1,800.00 

705042 300 MM STEEL FLARED END SECTION 

Unit Sub Total 

EA 

EA 

EA 

EA 

3 

4 

5 

1 

2 

1 

4 

1.00 

4.00 

5.00 

10.00 

$1,000.00 

$208.75 

$258.00 

$312.50 

$1,000.00 

$835.00 

$1,290.00 

$3,125.00 

Item Code 705042 Total No. of Proj. 4 Total Amount $3,125.00 

705044 450 MM STEEL FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

7 

8 

9 

1 

2 

1 

3 

4 

2 

1 

18.00 

12.00 

2.00 

4.00 

21.00 

4.00 

6.00 

$400.00 

$700.00 

$325.00 

$217.25 

$427.14 

$275.00 

$300.00 

$7,200.00 

$8,400.00 

$650.00 

$869.00 

$8,970.00 

$1,100.00 

$1,800.00 

Page 265 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705044 450 MM STEEL FLARED END SECTION EA 10 2 3.00 $1,003.67 $3,011.00 

Unit Sub Total EA 16 70.00 $457.14 $32,000.00 

Item Code 705044 Total No. of Proj. 16 Total Amount $32,000.00 

705045 600 MM STEEL FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

5 

7 

8 

9 

10 

1 

1 

2 

2 

3 

1 

1 

2 

4.00 

1.00 

53.00 

5.00 

11.00 

2.00 

12.00 

2.00 

$700.00 

$903.00 

$952.83 

$385.60 

$531.45 

$350.00 

$760.00 

$450.00 

$2,800.00 

$903.00 

$50,500.00 

$1,928.00 

$5,846.00 

$700.00 

$9,120.00 

$900.00 

Unit Sub Total EA 13 90.00 $807.74 $72,697.00 

Item Code 705045 Total No. of Proj. 13 Total Amount $72,697.00 

705047 750 MM STEEL FLARED END SECTION EA 

EA 

EA 

3 

5 

9 

2 

2 

1 

2.00 

2.00 

6.00 

$750.00 

$450.00 

$1,000.00 

$1,500.00 

$900.00 

$6,000.00 

Unit Sub Total EA 5 10.00 $840.00 $8,400.00 

Item Code 705047 Total No. of Proj. 5 Total Amount $8,400.00 

705048 900 MM STEEL FLARED END SECTION EA 2 1 2.00 $1,652.00 $3,304.00 

Unit Sub Total EA 1 2.00 $1,652.00 $3,304.00 

Item Code 705048 Total No. of Proj. 1 Total Amount $3,304.00 

705055 450 MM BITUMINOUS COATED STEEL FLARED 
END SECTION 

EA 11 1 2.00 $445.00 $890.00 

Unit Sub Total EA 1 2.00 $445.00 $890.00 

Item Code 705055 Total No. of Proj. 1 Total Amount $890.00 

705056 600 MM BITUMINOUS COATED STEEL FLARED 
END SECTION 

EA 

EA 

7 

11 

1 

1 

1.00 

2.00 

$780.00 

$590.00 

$780.00 

$1,180.00 

Unit Sub Total EA 2 3.00 $653.33 $1,960.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 705056 Total No. of Proj. 2 Total Amount $1,960.00 

705204 18" CONCRETE FLARED END SECTION EA 3 2 5.00 $1,280.00 $6,400.00 

Unit Sub Total 2EA 5.00 $1,280.00 $6,400.00 

Item Code 705204 Total No. of Proj. 2 Total Amount $6,400.00 

705206 24" CONCRETE FLARED END SECTION EA 5 1 

EA 6 2 

EA 12 1 

1.00 

2.00 

2.00 

$698.50 

$1,650.00 

$1,500.00 

$698.50 

$3,300.00 

$3,000.00 

Unit Sub Total 4EA 5.00 $1,399.70 $6,998.50 

Item Code 705206 Total No. of Proj. 4 Total Amount $6,998.50 

705220 300 MM CONCRETE FLARED END SECTION EA 2 1 1.00 $750.00 $750.00 

Unit Sub Total 1EA 1.00 $750.00 $750.00 

Item Code 705220 Total No. of Proj. 1 Total Amount $750.00 

705221 375 MM CONCRETE FLARED END SECTION EA 2 1 

EA 10 1 

2.00 

1.00 

$800.00 

$1,000.00 

$1,600.00 

$1,000.00 

Unit Sub Total 2EA 3.00 $866.67 $2,600.00 

Item Code 705221 Total No. of Proj. 2 Total Amount $2,600.00 

705222 450 MM CONCRETE FLARED END SECTION EA 2 1 

EA 3 1 

EA 4 1 

EA 10 2 

EA 11 2 

2.00 

13.00 

3.00 

26.00 

3.00 

$800.00 

$650.00 

$400.00 

$1,135.38 

$883.33 

$1,600.00 

$8,450.00 

$1,200.00 

$29,520.00 

$2,650.00 

Unit Sub Total 7EA 47.00 $923.83 $43,420.00 

Item Code 705222 Total No. of Proj. 7 Total Amount $43,420.00 

705224 600 MM CONCRETE FLARED END SECTION EA 2 1 

EA 3 2 

EA 4 1 

EA 7 1 

EA 10 4 

EA 11 2 

2.00 

46.00 

3.00 

1.00 

40.00 

10.00 

$1,000.00 

$716.30 

$500.00 

$1,200.00 

$912.50 

$1,000.00 

$2,000.00 

$32,950.00 

$1,500.00 

$1,200.00 

$36,500.00 

$10,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 11 102.00 $825.00 $84,150.00 

Item Code 705224 Total No. of Proj. 11 Total Amount $84,150.00 

705226 750 MM CONCRETE FLARED END SECTION 

Unit Sub Total 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

11 

1 

1 

1 

1 

4 

1.00 

6.00 

2.00 

1.00 

10.00 

$1,250.00 

$850.00 

$800.00 

$2,000.00 

$995.00 

$1,250.00 

$5,100.00 

$1,600.00 

$2,000.00 

$9,950.00 

Item Code 705226 Total No. of Proj. 4 Total Amount $9,950.00 

705227 900 MM CONCRETE FLARED END SECTION 

Unit Sub Total 

EA 

EA 

EA 

3 

7 

1 

4 

5 

24.00 

74.00 

98.00 

$1,500.00 

$1,664.19 

$1,623.98 

$36,000.00 

$123,150.00 

$159,150.00 

Item Code 705227 Total No. of Proj. 5 Total Amount $159,150.00 

705228 1050 MM CONCRETE FLARED END SECTION 

Unit Sub Total 

EA 

EA 

4 1 

1 

1.00 

1.00 

$1,500.00 

$1,500.00 

$1,500.00 

$1,500.00 

Item Code 705228 Total No. of Proj. 1 Total Amount $1,500.00 

705229 1200 MM CONCRETE FLARED END SECTION 

Unit Sub Total 

EA 

EA 

EA 

7 

12 

1 

1 

2 

8.00 

1.00 

9.00 

$2,600.00 

$6,600.00 

$3,044.44 

$20,800.00 

$6,600.00 

$27,400.00 

Item Code 705229 Total No. of Proj. 2 Total Amount $27,400.00 

705300 ALTERNATIVE FLARED END SECTION EA 

EA 

1 

4 

1 

1 

2.00 

2.00 

$650.00 

$200.00 

$1,300.00 

$400.00 

Unit Sub Total EA 2 4.00 $425.00 $1,700.00 

Item Code 705300 Total No. of Proj. 2 Total Amount $1,700.00 

705307 12" ALTERNATIVE FLARED END SECTION EA 2 1 4.00 $150.00 $600.00 

Unit Sub Total EA 1 4.00 $150.00 $600.00 

Item Code 705307 Total No. of Proj. 1 Total Amount $600.00 

705311 18" ALTERNATIVE FLARED END SECTION EA 2 1 3.00 $330.00 $990.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705311 18" ALTERNATIVE FLARED END SECTION EA 3 1 1.00 $300.00 $300.00 

Unit Sub Total EA 2 4.00 $322.50 $1,290.00 

Item Code 705311 Total No. of Proj. 2 Total Amount $1,290.00 

705315 24" ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

1 

2 

8 

1 

1 

1 

1.00 

11.00 

6.00 

$300.00 

$390.00 

$580.00 

$300.00 

$4,290.00 

$3,480.00 

Unit Sub Total EA 3 18.00 $448.33 $8,070.00 

Item Code 705315 Total No. of Proj. 3 Total Amount $8,070.00 

705334 300 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

3 

4 

5 

6 

8 

10 

2 

2 

1 

1 

1 

1 

16.00 

2.00 

1.00 

2.00 

5.00 

18.00 

$443.75 

$160.00 

$2,400.00 

$560.00 

$350.00 

$236.75 

$7,100.00 

$320.00 

$2,400.00 

$1,120.00 

$1,750.00 

$4,261.50 

Unit Sub Total EA 8 44.00 $385.26 $16,951.50 

Item Code 705334 Total No. of Proj. 8 Total Amount $16,951.50 

705336 450 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

6 

8 

9 

10 

11 

2 

4 

5 

1 

2 

1 

1 

1 

1 

3.00 

67.00 

49.00 

9.00 

3.00 

1.00 

18.00 

5.00 

4.00 

$433.33 

$586.12 

$232.24 

$2,000.00 

$908.33 

$315.00 

$325.00 

$358.55 

$800.00 

$1,300.00 

$39,270.00 

$11,380.00 

$18,000.00 

$2,725.00 

$315.00 

$5,850.00 

$1,792.75 

$3,200.00 

Unit Sub Total EA 18 159.00 $527.25 $83,832.75 

Item Code 705336 Total No. of Proj. 18 Total Amount $83,832.75 

705337 600 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

1 

3 

4 

5 

2 

4 

6 

3 

3.00 

20.00 

41.00 

46.00 

$466.67 

$667.00 

$269.85 

$1,679.57 

$1,400.00 

$13,340.00 

$11,064.00 

$77,260.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705337 600 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

EA 

6 

8 

9 

10 

11 

1 

1 

3 

1 

6 

2.00 

1.00 

70.00 

4.00 

31.00 

$500.00 

$420.00 

$405.71 

$449.55 

$854.19 

$1,000.00 

$420.00 

$28,400.00 

$1,798.20 

$26,480.00 

Unit Sub Total EA 27 218.00 $739.28 $161,162.20 

Item Code 705337 Total No. of Proj. 27 Total Amount $161,162.20 

705338 750 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

3 

4 

9 

1 

1 

1 

2.00 

8.00 

18.00 

$660.00 

$300.00 

$500.00 

$1,320.00 

$2,400.00 

$9,000.00 

Unit Sub Total EA 3 28.00 $454.29 $12,720.00 

Item Code 705338 Total No. of Proj. 3 Total Amount $12,720.00 

705339 900 MM ALTERNATIVE FLARED END SECTION EA 

EA 

EA 

EA 

3 

4 

5 

11 

1 

2 

2 

1 

1.00 

3.00 

5.00 

1.00 

$800.00 

$666.67 

$2,780.00 

$1,200.00 

$800.00 

$2,000.00 

$13,900.00 

$1,200.00 

Unit Sub Total EA 6 10.00 $1,790.00 $17,900.00 

Item Code 705339 Total No. of Proj. 6 Total Amount $17,900.00 

705340 1050 MM ALTERNATIVE FLARED END SECTION EA 11 1 2.00 $1,700.00 $3,400.00 

Unit Sub Total EA 1 2.00 $1,700.00 $3,400.00 

Item Code 705340 Total No. of Proj. 1 Total Amount $3,400.00 

705341 1200 MM ALTERNATIVE FLARED END SECTION EA 9 1 2.00 $1,150.00 $2,300.00 

Unit Sub Total EA 1 2.00 $1,150.00 $2,300.00 

Item Code 705341 Total No. of Proj. 1 Total Amount $2,300.00 

705476 700 MM X 500 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 9 1 48.00 $350.00 $16,800.00 

Unit Sub Total EA 1 48.00 $350.00 $16,800.00 

Item Code 705476 Total No. of Proj. 1 Total Amount $16,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

705477 875 MM X 600 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 9 1 12.00 $450.00 $5,400.00 

Unit Sub Total EA 1 12.00 $450.00 $5,400.00 

Item Code 705477 Total No. of Proj. 1 Total Amount $5,400.00 

705478 1050 MM X 725 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 9 1 2.00 $575.00 $1,150.00 

Unit Sub Total EA 1 2.00 $575.00 $1,150.00 

Item Code 705478 Total No. of Proj. 1 Total Amount $1,150.00 

705479 1225 MM X 825 MM STEEL FLARED END PIPE 
ARCH SECTION 

EA 1 1 1.00 $1,700.00 $1,700.00 

Unit Sub Total EA 1 1.00 $1,700.00 $1,700.00 

Item Code 705479 Total No. of Proj. 1 Total Amount $1,700.00 

705651 600 MM SLIDE HEADGATE 

Unit Sub Total 

EA 

EA 

9 1 

1 

2.00 

2.00 

$2,500.00 

$2,500.00 

$5,000.00 

$5,000.00 

Item Code 705651 Total No. of Proj. 1 Total Amount $5,000.00 

705952 200 MM GATE VALVE 

Unit Sub Total 

EA 

EA 

10 1 

1 

4.00 

4.00 

$250.00 

$250.00 

$1,000.00 

$1,000.00 

Item Code 705952 Total No. of Proj. 1 Total Amount $1,000.00 

705953 250 MM GATE VALVE 

Unit Sub Total 

EA 

EA 

10 1 

1 

4.00 

4.00 

$250.00 

$250.00 

$1,000.00 

$1,000.00 

Item Code 705953 Total No. of Proj. 1 Total Amount $1,000.00 

705954 300 MM GATE VALVE 

Unit Sub Total 

EA 

EA 

11 2 

2 

11.00 

11.00 

$3,981.82 

$3,981.82 

$43,800.00 

$43,800.00 

Item Code 705954 Total No. of Proj. 2 Total Amount $43,800.00 

706500 DEBRIS RACK 

Unit Sub Total 

EA 

EA 

4 1 

1 

1.00 

1.00 

$10,000.00 

$10,000.00 

$10,000.00 

$10,000.00 

Item Code 706500 Total No. of Proj. 1 Total Amount $10,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

706607 48" DEBRIS RACK CAGE (H=4') 

Unit Sub Total 

EA 

EA 

2 1 

1 

3.00 

3.00 

$4,500.00 

$4,500.00 

$13,500.00 

$13,500.00 

Item Code 706607 Total No. of Proj. 1 Total Amount $13,500.00 

707050 DRAINAGE INLET EA 8 1 1.00 $4,000.00 $4,000.00 

Unit Sub Total EA 1 1.00 $4,000.00 $4,000.00 

Item Code 707050 Total No. of Proj. 1 Total Amount $4,000.00 

707051 DRAINAGE MANHOLE EA 8 1 3.00 $8,600.00 $25,800.00 

Unit Sub Total EA 1 3.00 $8,600.00 $25,800.00 

Item Code 707051 Total No. of Proj. 1 Total Amount $25,800.00 

707117 36" PRECAST CONCRETE PIPE INLET 

Unit Sub Total 

LF 

LF 

LF 

LF 

1 

3 

5 

1 

2 

1 

4 

5.00 

112.70 

5.00 

122.70 

$148.00 

$326.35 

$750.00 

$336.35 

$740.00 

$36,780.00 

$3,750.00 

$41,270.00 

Item Code 707117 Total No. of Proj. 4 Total Amount $41,270.00 

707133 900 MM PRECAST CONCRETE PIPE INLET 

Unit Sub Total 

M 

M 

M 

M 

M 

M 

M 

1 

4 

5 

8 

10 

11 

2 

2 

1 

1 

2 

2 

10 

7.40 

7.10 

6.00 

7.00 

24.30 

27.00 

78.80 

$3,064.86 

$746.48 

$977.00 

$1,050.00 

$661.32 

$950.00 

$1,052.18 

$22,680.00 

$5,300.00 

$5,862.00 

$7,350.00 

$16,070.00 

$25,650.00 

$82,912.00 

Item Code 707133 Total No. of Proj. 10 Total Amount $82,912.00 

707135 1200 MM PRECAST CONCRETE PIPE INLET M 11 1 2.40 $1,640.00 $3,936.00 

Unit Sub Total M 1 2.40 $1,640.00 $3,936.00 

Item Code 707135 Total No. of Proj. 1 Total Amount $3,936.00 

707217 36" PRECAST CONCRETE PIPE MANHOLE 

Unit Sub Total 

LF 

LF 

LF 

7 

12 

1 

2 

3 

3.00 

10.00 

13.00 

$200.00 

$592.00 

$501.54 

$600.00 

$5,920.00 

$6,520.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 707217 Total No. of Proj. 3 Total Amount $6,520.00 

707225 48" PRECAST CONCRETE PIPE MANHOLE EA 3 1 2.00 $7,000.00 $14,000.00 

Unit Sub Total 1EA 2.00 $7,000.00 $14,000.00 

Item Code 707225 Total No. of Proj. 1 Total Amount $14,000.00 

707241 72" PRECAST CONCRETE PIPE MANHOLE LF 7 1 83.00 $200.00 $16,600.00 

Unit Sub Total 1LF 83.00 $200.00 $16,600.00 

Item Code 707241 Total No. of Proj. 1 Total Amount $16,600.00 

707244 900 MM PRECAST CONCRETE PIPE MANHOLE M 7 2 

M 12 1 

21.00 

11.00 

$935.71 

$675.00 

$19,650.00 

$7,425.00 

Unit Sub Total 3M 32.00 $846.09 $27,075.00 

Item Code 707244 Total No. of Proj. 3 Total Amount $27,075.00 

707247 1200 MM PRECAST CONCRETE PIPE MANHOLE EA 3 1 

EA 5 1 

3.00 

3.00 

$3,300.00 

$8,000.00 

$9,900.00 

$24,000.00 

Unit Sub Total 2EA 6.00 $5,650.00 $33,900.00 

Item Code 707247 Total No. of Proj. 2 Total Amount $33,900.00 

707249 1500 MM PRECAST CONCRETE PIPE MANHOLE M 2 1 6.00 $1,041.00 $6,246.00 

Unit Sub Total 1M 6.00 $1,041.00 $6,246.00 

Item Code 707249 Total No. of Proj. 1 Total Amount $6,246.00 

707410 24" PRECAST CONCRETE PIPE RISER LF 3 2 330.00 $227.27 $75,000.00 

Unit Sub Total 2LF 330.00 $227.27 $75,000.00 

Item Code 707410 Total No. of Proj. 2 Total Amount $75,000.00 

707470 600 MM PRECAST CONCRETE PIPE RISER M 11 1 11.00 $800.00 $8,800.00 

Unit Sub Total 1M 11.00 $800.00 $8,800.00 

Item Code 707470 Total No. of Proj. 1 Total Amount $8,800.00 

707471 900 MM PRECAST CONCRETE PIPE RISER M 11 6 111.60 $1,185.04 $132,250.00 

Unit Sub Total 6M 111.60 $1,185.04 $132,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 707471 Total No. of Proj. 6 Total Amount $132,250.00 

707479 900 MM REINFORCED CONCRETE PIPE RISER M 5 1 

M 11 3 

0.50 

63.00 

$2,000.00 

$903.17 

$1,000.00 

$56,900.00 

Unit Sub Total 4M 63.50 $911.81 $57,900.00 

Item Code 707479 Total No. of Proj. 4 Total Amount $57,900.00 

708021 36" ALTERNATIVE PIPE INLET LF 1 1 6.00 $350.00 $2,100.00 

Unit Sub Total 1LF 6.00 $350.00 $2,100.00 

Item Code 708021 Total No. of Proj. 1 Total Amount $2,100.00 

708031 6" ALTERNATIVE PIPE RISER LF 3 1 10.00 $450.00 $4,500.00 

Unit Sub Total 1LF 10.00 $450.00 $4,500.00 

Item Code 708031 Total No. of Proj. 1 Total Amount $4,500.00 

708062 300 MM ALTERNATIVE PIPE RISER M 11 1 5.00 $1,400.00 $7,000.00 

Unit Sub Total 1M 5.00 $1,400.00 $7,000.00 

Item Code 708062 Total No. of Proj. 1 Total Amount $7,000.00 

708064 450 MM ALTERNATIVE PIPE RISER M 11 2 40.00 $1,027.50 $41,100.00 

Unit Sub Total 2M 40.00 $1,027.50 $41,100.00 

Item Code 708064 Total No. of Proj. 2 Total Amount $41,100.00 

708068 900 MM ALTERNATIVE PIPE RISER M 11 1 21.00 $2,650.00 $55,650.00 

Unit Sub Total 1M 21.00 $2,650.00 $55,650.00 

Item Code 708068 Total No. of Proj. 1 Total Amount $55,650.00 

709528 750 MM STANDPIPE EA 10 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total 1EA 1.00 $1,000.00 $1,000.00 

Item Code 709528 Total No. of Proj. 1 Total Amount $1,000.00 

717001 4" POLYVINYL CHLORIDE SEWER PIPE LF 2 1 170.00 $50.00 $8,500.00 

Unit Sub Total 1LF 170.00 $50.00 $8,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 717001 Total No. of Proj. 1 Total Amount $8,500.00 

717074 150 MM SEWER PIPE (LATERAL) EA 11 1 1.00 $13,800.00 $13,800.00 

Unit Sub Total 1EA 1.00 $13,800.00 $13,800.00 

Item Code 717074 Total No. of Proj. 1 Total Amount $13,800.00 

717077 200 MM POLYVINYL CHLORIDE SEWER PIPE M 11 1 120.00 $192.00 $23,040.00 

Unit Sub Total 1M 120.00 $192.00 $23,040.00 

Item Code 717077 Total No. of Proj. 1 Total Amount $23,040.00 

719190 SEWER MANHOLE FRAME AND COVER EA 10 1 

EA 11 1 

7.00 

7.00 

$500.00 

$1,500.00 

$3,500.00 

$10,500.00 

Unit Sub Total 2EA 14.00 $1,000.00 $14,000.00 

Item Code 719190 Total No. of Proj. 2 Total Amount $14,000.00 

719200 SEWER MANHOLE EA 2 1 

EA 8 1 

3.00 

2.00 

$3,855.00 

$6,445.00 

$11,565.00 

$12,890.00 

Unit Sub Total 2EA 5.00 $4,891.00 $24,455.00 

Item Code 719200 Total No. of Proj. 2 Total Amount $24,455.00 

719202 SEWER MANHOLE B EA 11 1 7.00 $8,000.00 $56,000.00 

Unit Sub Total 1EA 7.00 $8,000.00 $56,000.00 

Item Code 719202 Total No. of Proj. 1 Total Amount $56,000.00 

719246 900 MM SEWER MANHOLE EA 11 1 14.00 $5,200.00 $72,800.00 

Unit Sub Total 1EA 14.00 $5,200.00 $72,800.00 

Item Code 719246 Total No. of Proj. 1 Total Amount $72,800.00 

719300 MANHOLE EA 6 1 

EA 8 1 

EA 10 1 

6.00 

3.00 

8.00 

$3,500.00 

$2,100.00 

$5,900.00 

$21,000.00 

$6,300.00 

$47,200.00 

Unit Sub Total 3EA 17.00 $4,382.35 $74,500.00 

719300 MANHOLE LF 4 1 4.50 $600.00 $2,700.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 1 4.50 $600.00 $2,700.00 

Item Code 719300 Total No. of Proj. 4 Total Amount $77,200.00 

719305 MANHOLE (TYPE A) EA 

EA 

EA 

4 

6 

10 

1 

1 

2 

1.00 

1.00 

19.00 

$3,000.00 

$2,600.00 

$935.79 

$3,000.00 

$2,600.00 

$17,780.00 

Unit Sub Total EA 4 21.00 $1,113.33 $23,380.00 

Item Code 719305 Total No. of Proj. 4 Total Amount $23,380.00 

719589 MINOR CONCRETE (BACKFILL) M3 

M3 

M3 

M3 

M3 

2 

4 

5 

7 

11 

2 

1 

2 

2 

2 

22.00 

23.00 

400.00 

52.00 

39.00 

$200.73 

$250.00 

$430.50 

$274.06 

$205.13 

$4,416.00 

$5,750.00 

$172,200.00 

$14,251.00 

$8,000.00 

Unit Sub Total M3 9 536.00 $381.75 $204,617.00 

Item Code 719589 Total No. of Proj. 9 Total Amount $204,617.00 

719598 CLASS 4 CONCRETE (BACKFILL) M3 

M3 

3 

11 

2 

1 

640.00 

280.00 

$185.63 

$245.00 

$118,800.00 

$68,600.00 

Unit Sub Total M3 3 920.00 $203.70 $187,400.00 

Item Code 719598 Total No. of Proj. 3 Total Amount $187,400.00 

720102 ROCK SLOPE PROTECTION (4 TON, METHOD A) 

Unit Sub Total 

CY 

CY 

7 1 

1 

7,430.00 

7,430.00 

$90.20 

$90.20 

$670,186.00 

$670,186.00 

Item Code 720102 Total No. of Proj. 1 Total Amount $670,186.00 

720104 ROCK SLOPE PROTECTION (1 TON, METHOD A) CY 

CY 

CY 

1 

3 

7 

1 

1 

1 

1,430.00 

180.00 

10.00 

$66.00 

$150.00 

$165.00 

$94,380.00 

$27,000.00 

$1,650.00 

720104 

Unit Sub Total 

ROCK SLOPE PROTECTION (1 TON, METHOD A) 

Unit Sub Total 

CY 

TON 

TON 

5 

3 

1 

1 

1,620.00 

49.00 

49.00 

$75.94 

$210.00 

$210.00 

$123,030.00 

$10,290.00 

$10,290.00 

Item Code 720104 Total No. of Proj. 4 Total Amount $133,320.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

720106 

720106 

ROCK SLOPE PROTECTION (1/2 TON, METHOD A) 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/2 TON, METHOD A) 

Unit Sub Total 

CY 

CY 

TON 

TON 

3 

2 

1 

1 

1 

1 

690.00 

690.00 

1,980.00 

1,980.00 

$110.00 

$110.00 

$42.00 

$42.00 

$75,900.00 

$75,900.00 

$83,160.00 

$83,160.00 

Item Code 720106 Total No. of Proj. 2 Total Amount $159,060.00 

720117 ROCK SLOPE PROTECTION (4T, METHOD A) 

Unit Sub Total 

M3 

M3 

5 1 

1 

130.00 

130.00 

$288.00 

$288.00 

$37,440.00 

$37,440.00 

Item Code 720117 Total No. of Proj. 1 Total Amount $37,440.00 

720118 

720118 

ROCK SLOPE PROTECTION (2T, METHOD A) 

Unit Sub Total 

ROCK SLOPE PROTECTION (2T, METHOD A) 

Unit Sub Total 

M3 

M3 

TONN 

TONN 

5 

2 

1 

1 

2 

2 

1,130.00 

1,130.00 

870.00 

870.00 

$136.00 

$136.00 

$95.23 

$95.23 

$153,680.00 

$153,680.00 

$82,850.00 

$82,850.00 

Item Code 720118 Total No. of Proj. 3 Total Amount $236,530.00 

720119 ROCK SLOPE PROTECTION (1T, METHOD A) 

Unit Sub Total 

TONN 

TONN 

2 1 

1 

2,900.00 

2,900.00 

$50.00 

$50.00 

$145,000.00 

$145,000.00 

Item Code 720119 Total No. of Proj. 1 Total Amount $145,000.00 

720120 

720120 

ROCK SLOPE PROTECTION (1/2T, METHOD A) 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/2T, METHOD A) 

Unit Sub Total 

M3 

M3 

M3 

TONN 

TONN 

1 

5 

2 

1 

1 

2 

1 

1 

132.00 

690.00 

822.00 

21.00 

21.00 

$175.00 

$126.50 

$134.29 

$263.00 

$263.00 

$23,100.00 

$87,285.00 

$110,385.00 

$5,523.00 

$5,523.00 

Item Code 720120 Total No. of Proj. 3 Total Amount $115,908.00 

721006 ROCK SLOPE PROTECTION (1/2 TON, METHOD B) 

Unit Sub Total 

CY 

CY 

1 1 

1 

360.00 

360.00 

$80.00 

$80.00 

$28,800.00 

$28,800.00 

Item Code 721006 Total No. of Proj. 1 Total Amount $28,800.00 

721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 

CY 

1 

3 

3 

2 

1,037.00 

97.00 

$82.76 

$164.91 

$85,825.00 

$15,996.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) CY 

CY 

CY 

CY 

4 

7 

9 

11 

1 

1 

1 

1 

540.00 

1,960.00 

27.00 

69.00 

$112.50 

$70.00 

$184.00 

$52.00 

$60,750.00 

$137,200.00 

$4,968.00 

$3,588.00 

Unit Sub Total CY 9 3,730.00 $82.66 $308,327.00 

721007 ROCK SLOPE PROTECTION (1/4 TON, METHOD B) M3 

M3 

M3 

M3 

3 

5 

11 

12 

1 

1 

2 

1 

18,000.00 

1,010.00 

271.00 

30.00 

$85.00 

$130.00 

$80.07 

$180.00 

$1,530,000.00 

$131,300.00 

$21,700.00 

$5,400.00 

Unit Sub Total M3 5 19,311.00 $87.43 $1,688,400.00 

Item Code 721007 Total No. of Proj. 14 Total Amount $1,996,727.00 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

4 

5 

6 

7 

8 

11 

12 

6 

1 

4 

1 

2 

1 

2 

1 

1 

1 

1,242.00 

21.00 

210.00 

45.00 

6.40 

8.00 

603.00 

6.00 

7.00 

5.00 

$67.29 

$221.00 

$161.24 

$141.26 

$676.56 

$375.00 

$41.56 

$200.00 

$430.00 

$260.00 

$83,570.00 

$4,641.00 

$33,860.00 

$6,356.70 

$4,330.00 

$3,000.00 

$25,059.00 

$1,200.00 

$3,010.00 

$1,300.00 

Unit Sub Total CY 20 2,153.40 $77.24 $166,326.70 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

7 

3 

1 

4 

5 

3 

1 

211.20 

7.00 

6,467.00 

358.70 

807.00 

2.40 

$104.19 

$200.00 

$94.43 

$138.73 

$199.07 

$50.00 

$22,005.00 

$1,400.00 

$610,650.00 

$49,763.64 

$160,650.00 

$120.00 

M3 

M3 

M3 

8 

10 

11 

1 

3 

3 

120.00 

64.00 

103.10 

$125.00 

$195.88 

$197.28 

$15,000.00 

$12,536.00 

$20,340.00 

Unit Sub Total M3 24 8,140.40 $109.63 $892,464.64 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TON 2 2 2,040.00 $56.18 $114,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total TON 2 2,040.00 $56.18 $114,600.00 

721008 ROCK SLOPE PROTECTION (LIGHT, METHOD B) TONN 2 1 250.00 $70.00 $17,500.00 

Unit Sub Total TONN 1 250.00 $70.00 $17,500.00 

Item Code 721008 Total No. of Proj. 47 Total Amount $1,190,891.34 

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) CY 

CY 

CY 

CY 

1 

2 

3 

6 

2 

2 

3 

1 

148.00 

11.70 

963.00 

3.00 

$88.51 

$150.00 

$111.93 

$500.00 

$13,100.00 

$1,755.00 

$107,790.00 

$1,500.00 

Unit Sub Total CY 8 1,125.70 $110.28 $124,145.00 

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

7 

8 

9 

10 

11 

1 

1 

3 

4 

7 

2 

3 

1 

5 

133.00 

50.00 

1,373.00 

34.00 

299.00 

18.00 

1,829.00 

71.00 

210.00 

$175.00 

$132.00 

$126.04 

$240.00 

$297.66 

$356.67 

$67.93 

$150.00 

$265.85 

$23,275.00 

$6,600.00 

$173,050.00 

$8,160.00 

$88,999.50 

$6,420.00 

$124,250.00 

$10,650.00 

$55,828.20 

Unit Sub Total M3 27 4,017.00 $123.78 $497,232.70 

721009 ROCK SLOPE PROTECTION (FACING, METHOD B) TON 2 1 80.00 $90.00 $7,200.00 

Unit Sub Total TON 1 80.00 $90.00 $7,200.00 

Item Code 721009 Total No. of Proj. 36 Total Amount $628,577.70 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

5 

7 

2 

1 

2 

1 

1 

223.00 

104.00 

50.00 

2.70 

1,070.00 

$96.82 

$87.00 

$223.00 

$400.00 

$71.00 

$21,590.00 

$9,048.00 

$11,150.00 

$1,080.00 

$75,970.00 

Unit Sub Total CY 7 1,449.70 $81.97 $118,838.00 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

M3 

M3 

1 

3 

1 

2 

75.00 

228.00 

$190.00 

$95.75 

$14,250.00 

$21,831.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

M3 

M3 

M3 

M3 

M3 

M3 

4 

5 

7 

8 

10 

11 

2 

4 

1 

1 

1 

2 

691.00 

440.00 

290.00 

55.00 

10.00 

59.00 

$113.24 

$166.85 

$170.00 

$175.00 

$300.00 

$242.88 

$78,250.00 

$73,412.00 

$49,300.00 

$9,625.00 

$3,000.00 

$14,330.00 

Unit Sub Total M3 14 1,848.00 $142.86 $263,998.00 

721010 ROCK SLOPE PROTECTION (BACKING NO. 1, 
METHOD B) 

TONN 2 2 5,300.00 $45.67 $242,040.00 

Unit Sub Total TONN 2 5,300.00 $45.67 $242,040.00 

Item Code 721010 Total No. of Proj. 23 Total Amount $624,876.00 

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

CY 

CY 

CY 

CY 

CY 

1 

2 

3 

9 

11 

1 

1 

6 

1 

1 

72.00 

74.00 

600.00 

56.00 

26.00 

$120.00 

$139.00 

$114.63 

$135.00 

$28.00 

$8,640.00 

$10,286.00 

$68,777.00 

$7,560.00 

$728.00 

Unit Sub Total CY 10 828.00 $115.93 $95,991.00 

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

6 

7 

8 

10 

11 

12 

2 

2 

2 

7 

2 

1 

1 

5 

4 

1 

250.00 

3,640.00 

27.00 

1,680.80 

5.30 

4.00 

22.00 

184.70 

810.40 

11.00 

$120.20 

$108.27 

$331.48 

$171.81 

$1,004.72 

$300.00 

$200.00 

$142.88 

$135.02 

$180.00 

$30,050.00 

$394,100.00 

$8,950.00 

$288,776.40 

$5,325.00 

$1,200.00 

$4,400.00 

$26,390.00 

$109,420.00 

$1,980.00 

Unit Sub Total M3 27 6,635.20 $131.21 $870,591.40 

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

TON 2 1 370.00 $40.00 $14,800.00 

Unit Sub Total TON 1 370.00 $40.00 $14,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721011 ROCK SLOPE PROTECTION (BACKING NO. 2, 
METHOD B) 

TONN 2 3 2,820.00 $50.54 $142,520.00 

Unit Sub Total TONN 3 2,820.00 $50.54 $142,520.00 

Item Code 721011 Total No. of Proj. 41 Total Amount $1,123,902.40 

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B) 

CY 

CY 

CY 

CY 

3 

4 

7 

12 

2 

1 

1 

1 

202.00 

75.00 

0.10 

2.20 

$106.73 

$112.50 

$1,000.00 

$520.00 

$21,560.00 

$8,437.50 

$100.00 

$1,144.00 

Unit Sub Total CY 5 279.30 $111.86 $31,241.50 

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B) 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

5 

8 

1 

1 

2 

1 

1 

72.00 

260.00 

915.00 

4.00 

10.00 

$165.00 

$83.00 

$165.03 

$355.00 

$330.00 

$11,880.00 

$21,580.00 

$151,000.00 

$1,420.00 

$3,300.00 

Unit Sub Total M3 6 1,261.00 $150.02 $189,180.00 

721012 ROCK SLOPE PROTECTION (BACKING NO. 3, 
METHOD B) 

TONN 2 1 77.00 $99.00 $7,623.00 

Unit Sub Total TONN 1 77.00 $99.00 $7,623.00 

Item Code 721012 Total No. of Proj. 12 Total Amount $228,044.50 

721022 ROCK SLOPE PROTECTION (1T, METHOD B) CY 8 1 320.00 $90.00 $28,800.00 

Unit Sub Total CY 1 320.00 $90.00 $28,800.00 

721022 ROCK SLOPE PROTECTION (1T, METHOD B) M3 

M3 

M3 

2 

7 

11 

1 

1 

1 

130.00 

31.00 

1,750.00 

$180.00 

$200.00 

$159.00 

$23,400.00 

$6,200.00 

$278,250.00 

Unit Sub Total M3 3 1,911.00 $161.09 $307,850.00 

Item Code 721022 Total No. of Proj. 4 Total Amount $336,650.00 

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 

M3 

M3 

M3 

2 

3 

4 

5 

1 

2 

1 

1 

70.00 

1,950.00 

1,430.00 

200.00 

$180.00 

$116.90 

$100.00 

$133.00 

$12,600.00 

$227,952.00 

$143,000.00 

$26,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721023 ROCK SLOPE PROTECTION (1/2T, METHOD B) M3 7 1 690.00 $170.00 $117,300.00 

721023 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/2T, METHOD B) 

M3 

TONN 2 

6 

1 

4,340.00 

510.00 

$121.53 

$47.00 

$527,452.00 

$23,970.00 

Unit Sub Total TONN 1 510.00 $47.00 $23,970.00 

Item Code 721023 Total No. of Proj. 7 Total Amount $551,422.00 

721024 ROCK SLOPE PROTECTION (1/4T, METHOD B) CY 

CY 

CY 

2 

3 

9 

1 

1 

1 

20.00 

550.00 

170.00 

$75.00 

$58.00 

$164.00 

$1,500.00 

$31,900.00 

$27,880.00 

721024 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/4T, METHOD B) 

CY 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

2 

3 

4 

5 

8 

11 

3 

4 

1 

4 

4 

3 

2 

2 

740.00 

706.00 

40.00 

1,143.00 

622.00 

1,189.00 

78.00 

1,765.00 

$82.81 

$90.22 

$180.00 

$117.53 

$190.43 

$152.24 

$194.55 

$95.22 

$61,280.00 

$63,693.00 

$7,200.00 

$134,335.00 

$118,450.00 

$181,018.00 

$15,175.00 

$168,055.00 

721024 

Unit Sub Total 

ROCK SLOPE PROTECTION (1/4T, METHOD B) 

Unit Sub Total 

M3 

TONN 

TONN 

2 

20 

3 

3 

5,543.00 

15,609.00 

15,609.00 

$124.11 

$44.71 

$44.71 

$687,926.00 

$697,890.00 

$697,890.00 

Item Code 721024 Total No. of Proj. 26 Total Amount $1,447,096.00 

721400 CONCRETE (SLOPE PROTECTION) M3 5 1 44.00 $650.00 $28,600.00 

Unit Sub Total M3 1 44.00 $650.00 $28,600.00 

Item Code 721400 Total No. of Proj. 1 Total Amount $28,600.00 

721410 CONCRETE (GUTTER LINING) 

Unit Sub Total 

M3 

M3 

4 1 

1 

52.00 

52.00 

$490.00 

$490.00 

$25,480.00 

$25,480.00 

Item Code 721410 Total No. of Proj. 1 Total Amount $25,480.00 

721420 CONCRETE (DITCH LINING) CY 4 1 15.00 $642.43 $9,636.45 

721420 CONCRETE (DITCH LINING) 

Unit Sub Total CY 

M3 3 

1 

1 

15.00 

360.00 

$642.43 

$632.00 

$9,636.45 

$227,520.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

721420 CONCRETE (DITCH LINING) M3 

M3 

M3 

4 

5 

11 

2 

1 

1 

21.00 

280.00 

92.00 

$1,168.10 

$600.00 

$450.00 

$24,530.05 

$168,000.00 

$41,400.00 

Unit Sub Total M3 5 753.00 $612.82 $461,450.05 

Item Code 721420 Total No. of Proj. 6 Total Amount $471,086.50 

721430 CONCRETE (CHANNEL LINING) CY 11 1 440.00 $365.00 $160,600.00 

Unit Sub Total CY 1 440.00 $365.00 $160,600.00 

721430 CONCRETE (CHANNEL LINING) M3 

M3 

M3 

4 

9 

12 

3 

1 

1 

93.00 

515.10 

132.50 

$888.56 

$650.00 

$300.00 

$82,636.00 

$334,815.00 

$39,750.00 

Unit Sub Total M3 5 740.60 $617.34 $457,201.00 

Item Code 721430 Total No. of Proj. 6 Total Amount $617,801.00 

721431 CONCRETE (CONCRETE APRON) CY 

CY 

6 

11 

1 

1 

6.00 

17.00 

$1,800.00 

$800.00 

$10,800.00 

$13,600.00 

Unit Sub Total CY 2 23.00 $1,060.87 $24,400.00 

721431 CONCRETE (CONCRETE APRON) M3 

M3 

5 

12 

3 

1 

35.00 

1.20 

$1,174.29 

$380.00 

$41,100.00 

$456.00 

Unit Sub Total M3 4 36.20 $1,147.96 $41,556.00 

Item Code 721431 Total No. of Proj. 6 Total Amount $65,956.00 

721501 CONCRETE (CONCRETED-ROCK SLOPE 
PROTECTION) 

CY 

CY 

3 

11 

2 

1 

1,484.00 

280.00 

$220.95 

$210.00 

$327,896.00 

$58,800.00 

Unit Sub Total CY 3 1,764.00 $219.22 $386,696.00 

721501 CONCRETE (CONCRETED-ROCK SLOPE 
PROTECTION) 

M3 

M3 

3 

7 

1 

1 

47.00 

13.00 

$184.41 

$250.00 

$8,667.27 

$3,250.00 

Unit Sub Total M3 2 60.00 $198.62 $11,917.27 

Item Code 721501 Total No. of Proj. 5 Total Amount $398,613.27 

721506 CONCRETED-ROCK SLOPE PROTECTION (1/2 
TON, METHOD A) 

CY 3 1 96.00 $246.00 $23,616.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total CY 1 96.00 $246.00 $23,616.00 

Item Code 721506 Total No. of Proj. 1 Total Amount $23,616.00 

721507 CONCRETED-ROCK SLOPE PROTECTION (1/4 
TON, METHOD A) 

CY 3 1 3,690.00 $75.00 $276,750.00 

Unit Sub Total CY 1 3,690.00 $75.00 $276,750.00 

Item Code 721507 Total No. of Proj. 1 Total Amount $276,750.00 

721519 CONCRETED-ROCK SLOPE PROTECTION (1/2T, 
METHOD A) 

M3 3 1 130.00 $89.92 $11,689.60 

Unit Sub Total M3 1 130.00 $89.92 $11,689.60 

Item Code 721519 Total No. of Proj. 1 Total Amount $11,689.60 

721520 CONCRETED-ROCK SLOPE PROTECTION (1/4T, 
METHOD A) 

M3 1 1 21.00 $400.00 $8,400.00 

Unit Sub Total M3 1 21.00 $400.00 $8,400.00 

Item Code 721520 Total No. of Proj. 1 Total Amount $8,400.00 

721607 CONCRETED-ROCK SLOPE PROTECTION (1/4 
TON, METHOD B) 

CY 9 1 14.00 $313.00 $4,382.00 

Unit Sub Total CY 1 14.00 $313.00 $4,382.00 

721607 CONCRETED-ROCK SLOPE PROTECTION (1/4 
TON, METHOD B) 

TON 11 1 830.00 $70.00 $58,100.00 

Unit Sub Total TON 1 830.00 $70.00 $58,100.00 

Item Code 721607 Total No. of Proj. 2 Total Amount $62,482.00 

721608 CONCRETED-ROCK SLOPE PROTECTION 
(LIGHT, METHOD B) 

M3 7 1 13.00 $250.00 $3,250.00 

Unit Sub Total M3 1 13.00 $250.00 $3,250.00 

Item Code 721608 Total No. of Proj. 1 Total Amount $3,250.00 

721616 CONCRETED-ROCK SLOPE PROTECTION 
(COBBLE, METHOD B) 

M3 

M3 

2 

4 

1 

1 

8.00 

21.00 

$947.28 

$400.00 

$7,578.24 

$8,400.00 

Unit Sub Total M3 2 29.00 $550.97 $15,978.24 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 721616 Total No. of Proj. 2 Total Amount $15,978.24 

721810 SLOPE PAVING (CONCRETE) CY 7 2 

CY 11 1 

CY 12 3 

840.00 

2.80 

430.00 

$369.05 

$750.00 

$383.95 

$310,000.00 

$2,100.00 

$165,100.00 

Unit Sub Total 6CY 1,272.80 $374.92 $477,200.00 

721810 SLOPE PAVING (CONCRETE) M3 1 1 

M3 2 1 

M3 3 1 

M3 4 1 

M3 7 3 

M3 8 1 

M3 10 1 

M3 11 4 

3.90 

37.00 

223.00 

19.00 

113.00 

8.00 

35.00 

653.00 

$1,500.00 

$900.00 

$1,000.00 

$1,601.40 

$578.58 

$1,575.00 

$663.00 

$715.20 

$5,850.00 

$33,300.00 

$223,000.00 

$30,426.60 

$65,380.00 

$12,600.00 

$23,205.00 

$467,025.00 

Unit Sub Total 13M3 1,091.90 $788.34 $860,786.60 

Item Code 721810 Total No. of Proj. 19 Total Amount $1,337,986.60 

721811 SLOPE PAVING (MASONRY BLOCK) M2 11 1 3,580.00 $150.00 $537,000.00 

Unit Sub Total 1M2 3,580.00 $150.00 $537,000.00 

Item Code 721811 Total No. of Proj. 1 Total Amount $537,000.00 

722020 GABION CY 3 1 

CY 6 1 

1,190.00 

200.00 

$210.00 

$650.00 

$249,900.00 

$130,000.00 

Unit Sub Total 2CY 1,390.00 $273.31 $379,900.00 

722020 GABION M3 5 1 

M3 8 1 

62.00 

100.00 

$676.75 

$786.00 

$41,958.50 

$78,600.00 

Unit Sub Total 2M3 162.00 $744.19 $120,558.50 

Item Code 722020 Total No. of Proj. 4 Total Amount $500,458.50 

725001 SACKED CONCRETE SLOPE PROTECTION SQFT 2 1 390.00 $20.00 $7,800.00 

Unit Sub Total 1SQFT 390.00 $20.00 $7,800.00 

Item Code 725001 Total No. of Proj. 1 Total Amount $7,800.00 

727901 MINOR CONCRETE (DITCH LINING) CY 7 1 2.50 $1,800.00 $4,500.00 

Page 285 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

727901 MINOR CONCRETE (DITCH LINING) CY 

CY 

8 

11 

1 

2 

140.00 

38.10 

$750.00 

$469.29 

$105,000.00 

$17,880.00 

727901 

Unit Sub Total 

MINOR CONCRETE (DITCH LINING) 

CY 

M3 

M3 

7 

11 

4 

1 

5 

180.60 

81.00 

305.50 

$705.32 

$500.00 

$502.47 

$127,380.00 

$40,500.00 

$153,506.00 

Unit Sub Total M3 6 386.50 $501.96 $194,006.00 

Item Code 727901 Total No. of Proj. 10 Total Amount $321,386.00 

727902 MINOR CONCRETE (SLOPE PROTECTION) M3 11 2 370.00 $751.35 $278,000.00 

Unit Sub Total M3 2 370.00 $751.35 $278,000.00 

Item Code 727902 Total No. of Proj. 2 Total Amount $278,000.00 

727905 MINOR CONCRETE (CHANNEL LINING) CY 3 1 5.20 $700.00 $3,640.00 

727905 

Unit Sub Total 

MINOR CONCRETE (CHANNEL LINING) 

CY 

M3 

M3 

M3 

3 

5 

8 

1 

1 

1 

1 

5.20 

52.00 

13.00 

71.00 

$700.00 

$300.01 

$1,051.00 

$1,000.00 

$3,640.00 

$15,600.52 

$13,663.00 

$71,000.00 

Unit Sub Total M3 3 136.00 $737.23 $100,263.52 

Item Code 727905 Total No. of Proj. 4 Total Amount $103,903.52 

727906 MINOR CONCRETE (GUTTER LINING) CY 3 1 1,100.00 $300.00 $330,000.00 

Unit Sub Total CY 1 1,100.00 $300.00 $330,000.00 

Item Code 727906 Total No. of Proj. 1 Total Amount $330,000.00 

729010 ROCK SLOPE PROTECTION FABRIC M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

5 

6 

8 

12 

13 

2 

9 

4 

2 

8 

2,692.00 

15,164.00 

38,480.00 

4,698.00 

7,988.00 

16.00 

1,859.00 

2,315.00 

4,790.00 

1,127.00 

$5.88 

$3.34 

$1.41 

$1.84 

$3.72 

$11.25 

$6.83 

$3.89 

$3.57 

$11.34 

$15,822.00 

$50,572.16 

$54,319.90 

$8,658.02 

$29,678.40 

$180.00 

$12,689.00 

$9,013.00 

$17,105.00 

$12,783.00 

Page 286 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

729010 ROCK SLOPE PROTECTION FABRIC M2 

M2 

11 

12 

11 

1 

13,761.00 

30.00 

$10.32 

$31.00 

$142,052.97 

$930.00 

Unit Sub Total M2 81 92,920.00 $3.81 $353,803.45 

729010 ROCK SLOPE PROTECTION FABRIC SQFT 

SQFT 

3 

4 

1 

1 

750.00 

300.00 

$3.50 

$10.00 

$2,625.00 

$3,000.00 

Unit Sub Total SQFT 2 1,050.00 $5.36 $5,625.00 

729010 ROCK SLOPE PROTECTION FABRIC SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

SQYD 

1 

2 

3 

4 

5 

6 

7 

8 

9 

11 

12 

7 

7 

9 

1 

3 

2 

3 

1 

2 

3 

1 

4,779.00 

2,230.00 

16,840.00 

150.00 

30.40 

33.00 

7,140.00 

160.00 

338.00 

92.00 

21.00 

$1.74 

$2.21 

$2.81 

$1.47 

$41.57 

$17.67 

$2.15 

$5.00 

$9.83 

$9.13 

$13.00 

$8,298.00 

$4,918.00 

$47,360.50 

$220.50 

$1,263.60 

$583.00 

$15,346.00 

$800.00 

$3,322.00 

$840.40 

$273.00 

Unit Sub Total SQYD 39 31,813.40 $2.62 $83,225.00 

Item Code 729010 Total No. of Proj. 122 Total Amount $442,653.45 

731501 MINOR CONCRETE (CURB) CY 

CY 

CY 

CY 

CY 

4 

7 

8 

10 

12 

2 

2 

1 

2 

3 

220.00 

35.00 

3.60 

75.00 

94.20 

$445.45 

$1,865.71 

$450.00 

$417.60 

$699.79 

$98,000.00 

$65,300.00 

$1,620.00 

$31,320.00 

$65,920.00 

Unit Sub Total CY 10 427.80 $612.81 $262,160.00 

731501 MINOR CONCRETE (CURB) LF 1 2 790.00 $38.73 $30,600.00 

Unit Sub Total LF 2 790.00 $38.73 $30,600.00 

731501 MINOR CONCRETE (CURB) M 

M 

6 

12 

1 

1 

130.00 

15.00 

$120.00 

$290.00 

$15,600.00 

$4,350.00 

Unit Sub Total M 2 145.00 $137.59 $19,950.00 

731501 MINOR CONCRETE (CURB) M3 

M3 

3 

5 

2 

1 

12.50 

96.00 

$1,281.60 

$850.00 

$16,020.00 

$81,600.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731501 MINOR CONCRETE (CURB) M3 

M3 

M3 

6 

7 

10 

1 

3 

1 

4.40 

165.00 

2.80 

$1,300.00 

$368.82 

$387.60 

$5,720.00 

$60,855.00 

$1,085.28 

Unit Sub Total M3 8 280.70 $588.81 $165,280.28 

Item Code 731501 Total No. of Proj. 22 Total Amount $477,990.28 

731502 MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION) 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

CY 

2 

3 

4 

5 

6 

7 

8 

11 

12 

3 

2 

2 

1 

2 

3 

2 

5 

5 

21.20 

965.00 

145.00 

26.00 

1,090.00 

247.00 

165.00 

93.30 

283.30 

$744.34 

$309.97 

$589.66 

$1,905.00 

$518.81 

$818.22 

$310.06 

$503.97 

$407.74 

$15,780.00 

$299,125.00 

$85,500.00 

$49,530.00 

$565,500.00 

$202,100.00 

$51,160.40 

$47,020.00 

$115,512.00 

Unit Sub Total CY 25 3,035.80 $471.45 $1,431,227.40 

731502 MINOR CONCRETE (MISCELLANEOUS 
CONSTRUCTION) 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

M3 

1 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

1 

2 

8 

6 

3 

6 

3 

2 

3 

6 

2 

220.00 

1,920.00 

738.00 

688.50 

2,748.00 

1,562.50 

530.00 

1,290.00 

1,514.00 

1,718.00 

33.00 

$800.00 

$1,163.54 

$974.01 

$770.05 

$404.70 

$714.17 

$631.32 

$433.49 

$434.21 

$461.15 

$875.45 

$176,000.00 

$2,234,000.00 

$718,820.82 

$530,180.00 

$1,112,120.00 

$1,115,889.60 

$334,600.00 

$559,200.00 

$657,400.00 

$792,250.00 

$28,890.00 

Unit Sub Total M3 42 12,962.00 $637.20 $8,259,350.42 

Item Code 731502 Total No. of Proj. 67 Total Amount $9,690,577.82 

731504 MINOR CONCRETE (CURB AND GUTTER) CY 

CY 

2 

8 

1 

1 

14.00 

15.00 

$1,000.00 

$450.00 

$14,000.00 

$6,750.00 

Unit Sub Total CY 2 29.00 $715.52 $20,750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731504 MINOR CONCRETE (CURB AND GUTTER) LF 12 1 380.00 $43.00 $16,340.00 

731504 

Unit Sub Total 

MINOR CONCRETE (CURB AND GUTTER) 

LF 

M3 

M3 

M3 

M3 

M3 

2 

3 

5 

7 

10 

1 

1 

1 

1 

3 

1 

380.00 

110.00 

390.00 

310.00 

247.00 

11.00 

$43.00 

$625.00 

$500.00 

$535.00 

$263.60 

$575.00 

$16,340.00 

$68,750.00 

$195,000.00 

$165,850.00 

$65,110.00 

$6,325.00 

Unit Sub Total M3 7 1,068.00 $469.13 $501,035.00 

Item Code 731504 Total No. of Proj. 10 Total Amount $538,125.00 

731505 MINOR CONCRETE (CURB AND SIDEWALK) CY 

CY 

1 

3 

1 

1 

16.00 

19.00 

$1,300.00 

$750.00 

$20,800.00 

$14,250.00 

731505 

Unit Sub Total 

MINOR CONCRETE (CURB AND SIDEWALK) 

CY 

M3 

M3 

3 

7 

2 

1 

1 

35.00 

46.00 

7.50 

$1,001.43 

$628.00 

$1,000.00 

$35,050.00 

$28,888.00 

$7,500.00 

Unit Sub Total M3 2 53.50 $680.15 $36,388.00 

Item Code 731505 Total No. of Proj. 4 Total Amount $71,438.00 

731507 MINOR CONCRETE (GUTTER DEPRESSION) 

Unit Sub Total 

CY 

CY 

4 1 

1 

8.00 

8.00 

$900.00 

$900.00 

$7,200.00 

$7,200.00 

Item Code 731507 Total No. of Proj. 1 Total Amount $7,200.00 

731510 MINOR CONCRETE (CURB, GUTTER, SIDEWALK 
AND DRIVEWAY) 

M3 11 2 85.00 $600.34 $51,029.00 

Unit Sub Total M3 2 85.00 $600.34 $51,029.00 

Item Code 731510 Total No. of Proj. 2 Total Amount $51,029.00 

731511 

731511 

MINOR CONCRETE (ISLAND PAVING) 

Unit Sub Total 

MINOR CONCRETE (ISLAND PAVING) 

CY 

CY 

SQYD 

4 

12 

2 

2 

1 

634.00 

634.00 

1,900.00 

$366.25 

$366.25 

$90.59 

$232,200.00 

$232,200.00 

$172,121.00 

Unit Sub Total SQYD 1 1,900.00 $90.59 $172,121.00 

Item Code 731511 Total No. of Proj. 3 Total Amount $404,321.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731512 MINOR CONCRETE (EXPOSED AGGREGATE 
SIDEWALK) 

CY 8 1 33.00 $488.00 $16,104.00 

Unit Sub Total CY 1 33.00 $488.00 $16,104.00 

Item Code 731512 Total No. of Proj. 1 Total Amount $16,104.00 

731516 MINOR CONCRETE (DRIVEWAY) CY 

CY 

8 

12 

1 

1 

70.00 

0.30 

$351.00 

$3,000.00 

$24,570.00 

$900.00 

Unit Sub Total CY 2 70.30 $362.30 $25,470.00 

731516 MINOR CONCRETE (DRIVEWAY) M3 5 1 38.00 $550.00 $20,900.00 

Unit Sub Total M3 1 38.00 $550.00 $20,900.00 

Item Code 731516 Total No. of Proj. 3 Total Amount $46,370.00 

731517 MINOR CONCRETE (GUTTER) LF 1 1 397.00 $40.00 $15,880.00 

Unit Sub Total LF 1 397.00 $40.00 $15,880.00 

731517 MINOR CONCRETE (GUTTER) M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

7 

8 

10 

11 

1 

3 

1 

1 

1 

2 

6 

869.00 

1,633.00 

744.00 

31.00 

109.00 

51.00 

602.00 

$78.00 

$106.38 

$40.00 

$20.00 

$130.00 

$183.53 

$100.90 

$67,782.00 

$173,710.60 

$29,760.00 

$620.00 

$14,170.00 

$9,360.00 

$60,740.00 

Unit Sub Total M 15 4,039.00 $88.18 $356,142.60 

731517 MINOR CONCRETE (GUTTER) M2 7 1 23.00 $1,480.00 $34,040.00 

Unit Sub Total M2 1 23.00 $1,480.00 $34,040.00 

731517 MINOR CONCRETE (GUTTER) M3 

M3 

5 

11 

2 

1 

22.00 

48.00 

$847.95 

$75.00 

$18,655.00 

$3,600.00 

Unit Sub Total M3 3 70.00 $317.93 $22,255.00 

Item Code 731517 Total No. of Proj. 20 Total Amount $428,317.60 

731519 MINOR CONCRETE (STAMPED CONCRETE) CY 12 1 70.00 $250.00 $17,500.00 

Unit Sub Total CY 1 70.00 $250.00 $17,500.00 

731519 MINOR CONCRETE (STAMPED CONCRETE) M2 

M2 

3 

7 

1 

3 

200.00 

21,130.00 

$100.00 

$85.28 

$20,000.00 

$1,801,980.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M2 4 21,330.00 $85.42 $1,821,980.00 

731519 MINOR CONCRETE (STAMPED CONCRETE) M3 7 1 61.00 $871.70 $53,173.70 

Unit Sub Total M3 1 61.00 $871.70 $53,173.70 

Item Code 731519 Total No. of Proj. 6 Total Amount $1,892,653.70 

731521 MINOR CONCRETE (SIDEWALK) CY 

CY 

CY 

CY 

2 

7 

8 

12 

1 

2 

3 

1 

17.00 

171.00 

559.00 

0.40 

$1,500.00 

$336.96 

$345.56 

$3,000.00 

$25,500.00 

$57,620.00 

$193,170.00 

$1,200.00 

Unit Sub Total CY 7 747.40 $371.27 $277,490.00 

731521 MINOR CONCRETE (SIDEWALK) M3 

M3 

M3 

M3 

2 

3 

5 

7 

1 

1 

1 

1 

880.00 

390.00 

460.00 

450.00 

$625.00 

$300.00 

$550.00 

$215.00 

$550,000.00 

$117,000.00 

$253,000.00 

$96,750.00 

Unit Sub Total M3 4 2,180.00 $466.40 $1,016,750.00 

Item Code 731521 Total No. of Proj. 11 Total Amount $1,294,240.00 

731530 MINOR CONCRETE (TEXTURED PAVING) CY 

CY 

3 

11 

1 

1 

10.00 

2.50 

$590.00 

$9,000.00 

$5,900.00 

$22,500.00 

Unit Sub Total CY 2 12.50 $2,272.00 $28,400.00 

731530 MINOR CONCRETE (TEXTURED PAVING) M2 

M2 

M2 

M2 

M2 

M2 

3 

4 

5 

6 

10 

11 

1 

1 

1 

1 

1 

8 

1,460.00 

1,220.00 

160.00 

220.00 

750.00 

20,790.00 

$90.00 

$60.00 

$105.00 

$85.00 

$30.00 

$67.03 

$131,400.00 

$73,200.00 

$16,800.00 

$18,700.00 

$22,500.00 

$1,393,640.00 

Unit Sub Total M2 13 24,600.00 $67.33 $1,656,240.00 

731530 MINOR CONCRETE (TEXTURED PAVING) M3 

M3 

6 

10 

1 

1 

30.00 

210.00 

$900.00 

$623.25 

$27,000.00 

$130,882.50 

Unit Sub Total M3 2 240.00 $657.84 $157,882.50 

731530 MINOR CONCRETE (TEXTURED PAVING) SQFT 6 1 4,930.00 $9.15 $45,109.50 

Unit Sub Total SQFT 1 4,930.00 $9.15 $45,109.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 731530 Total No. of Proj. 18 Total Amount $1,887,632.00 

731623 MINOR CONCRETE (CURB RAMP) CY 

CY 

CY 

CY 

4 

7 

11 

12 

1 

1 

1 

1 

1.00 

22.00 

8.00 

2.50 

$2,500.00 

$336.00 

$1,300.00 

$1,350.00 

$2,500.00 

$7,392.00 

$10,400.00 

$3,375.00 

Unit Sub Total CY 4 33.50 $706.48 $23,667.00 

731623 MINOR CONCRETE (CURB RAMP) M3 

M3 

M3 

M3 

3 

5 

7 

10 

1 

1 

1 

1 

54.00 

24.00 

1.00 

89.00 

$500.00 

$1,600.00 

$2,000.00 

$2,400.00 

$27,000.00 

$38,400.00 

$2,000.00 

$213,600.00 

Unit Sub Total M3 4 168.00 $1,672.62 $281,000.00 

Item Code 731623 Total No. of Proj. 8 Total Amount $304,667.00 

731626 MINOR CONCRETE (CURB AND CURB RAMP) CY 

CY 

3 

10 

1 

1 

4.20 

27.00 

$950.00 

$732.00 

$3,990.00 

$19,764.00 

Unit Sub Total CY 2 31.20 $761.35 $23,754.00 

731626 MINOR CONCRETE (CURB AND CURB RAMP) M3 

M3 

2 

3 

1 

1 

0.70 

2.00 

$3,552.31 

$1,041.00 

$2,486.62 

$2,082.00 

Unit Sub Total M3 2 2.70 $1,692.08 $4,568.62 

Item Code 731626 Total No. of Proj. 4 Total Amount $28,322.62 

731627 MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP) 

CY 

CY 

CY 

CY 

CY 

1 

4 

8 

11 

12 

1 

1 

4 

1 

2 

11.00 

170.00 

88.00 

10.00 

13.00 

$1,550.00 

$1,310.00 

$486.82 

$660.00 

$769.23 

$17,050.00 

$222,700.00 

$42,840.00 

$6,600.00 

$10,000.00 

Unit Sub Total CY 9 292.00 $1,024.62 $299,190.00 

731627 MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP) 

M3 

M3 

M3 

M3 

M3 

1 

3 

5 

7 

8 

1 

1 

1 

3 

1 

39.00 

4.00 

24.00 

14.00 

30.00 

$600.00 

$2,000.00 

$1,555.00 

$1,255.71 

$660.00 

$23,400.00 

$8,000.00 

$37,320.00 

$17,580.00 

$19,800.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

731627 MINOR CONCRETE (CURB, SIDEWALK AND 
CURB RAMP) 

M3 

M3 

10 

11 

1 

3 

59.00 

560.00 

$515.00 

$585.36 

$30,385.00 

$327,800.00 

Unit Sub Total M3 11 730.00 $636.01 $464,285.00 

Item Code 731627 Total No. of Proj. 20 Total Amount $763,475.00 

731656 CURB RAMP DETECTABLE WARNING SURFACE EA 8 1 1.00 $400.00 $400.00 

Unit Sub Total EA 1 1.00 $400.00 $400.00 

731656 CURB RAMP DETECTABLE WARNING SURFACE M2 12 1 1.40 $800.00 $1,120.00 

Unit Sub Total M2 1 1.40 $800.00 $1,120.00 

731656 CURB RAMP DETECTABLE WARNING SURFACE SQFT 

SQFT 

2 

12 

1 

8 

48.00 

270.00 

$40.00 

$51.28 

$1,920.00 

$13,845.04 

Unit Sub Total SQFT 9 318.00 $49.58 $15,765.04 

Item Code 731656 Total No. of Proj. 11 Total Amount $17,285.04 

740500 DRAINAGE PUMPING EQUIPMENT LS 10 1 1.00 $30,000.00 $30,000.00 

Unit Sub Total LS 1 1.00 $30,000.00 $30,000.00 

Item Code 740500 Total No. of Proj. 1 Total Amount $30,000.00 

750001 MISCELLANEOUS IRON AND STEEL KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

6 

4 

6 

15 

13 

3 

14 

4 

2 

6 

12 

1 

9,478.00 

12,346.00 

83,464.00 

104,446.00 

56,012.00 

6,392.00 

193,877.00 

64,648.00 

9,842.00 

7,701.00 

181,920.00 

1,435.00 

$3.77 

$4.88 

$3.88 

$3.22 

$3.81 

$4.08 

$4.16 

$4.00 

$5.80 

$5.74 

$4.13 

$5.00 

$35,719.00 

$60,241.12 

$324,128.20 

$336,532.96 

$213,452.10 

$26,094.00 

$806,244.25 

$258,372.20 

$57,127.00 

$44,236.00 

$751,071.14 

$7,175.00 

Unit Sub Total KG 86 731,561.00 $3.99 $2,920,392.97 

750001 MISCELLANEOUS IRON AND STEEL LB 

LB 

1 

2 

7 

8 

2,532.00 

12,702.00 

$3.38 

$2.62 

$8,566.00 

$33,296.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

750001 MISCELLANEOUS IRON AND STEEL 

Unit Sub Total 

LB 

LB 

LB 

LB 

LB 

LB 

LB 

LB 

LB 

3 

4 

5 

6 

7 

8 

11 

12 

9 

4 

4 

5 

2 

4 

4 

5 

52 

213,594.00 

6,021.00 

5,238.00 

10,319.00 

7,345.00 

12,740.00 

31,859.00 

8,195.00 

310,545.00 

$2.67 

$3.50 

$2.73 

$1.76 

$16.60 

$4.65 

$1.60 

$2.64 

$2.96 

$569,610.00 

$21,063.00 

$14,310.40 

$18,166.00 

$121,929.50 

$59,227.00 

$50,935.00 

$21,646.50 

$918,749.40 

Item Code 750001 Total No. of Proj. 138 Total Amount $3,839,142.37 

750007 FRAME AND GRATE 

Unit Sub Total 

EA 

EA 

EA 

EA 

4 

6 

10 

1 

1 

1 

3 

5.00 

1.00 

100.00 

106.00 

$300.00 

$425.00 

$366.00 

$363.44 

$1,500.00 

$425.00 

$36,600.00 

$38,525.00 

Item Code 750007 Total No. of Proj. 3 Total Amount $38,525.00 

750008 FRAME AND COVER EA 5 1 56.00 $231.00 $12,936.00 

Unit Sub Total EA 1 56.00 $231.00 $12,936.00 

Item Code 750008 Total No. of Proj. 1 Total Amount $12,936.00 

750010 MANHOLE FRAME AND COVER EA 10 2 23.00 $565.00 $12,995.00 

Unit Sub Total EA 2 23.00 $565.00 $12,995.00 

Item Code 750010 Total No. of Proj. 2 Total Amount $12,995.00 

750013 MANHOLE FRAME AND COVER (PRESSURE) 

Unit Sub Total 

EA 

EA 

10 1 

1 

10.00 

10.00 

$500.00 

$500.00 

$5,000.00 

$5,000.00 

Item Code 750013 Total No. of Proj. 1 Total Amount $5,000.00 

750030 INLET FRAME AND GRATE EA 8 1 2.00 $550.00 $1,100.00 

Unit Sub Total EA 1 2.00 $550.00 $1,100.00 

Item Code 750030 Total No. of Proj. 1 Total Amount $1,100.00 

750041 ISOLATION CASING KG 1 1 6,785.00 $30.00 $203,550.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

750041 ISOLATION CASING KG 

KG 

7 

11 

1 

1 

1,560.00 

26,900.00 

$21.00 

$3.60 

$32,760.00 

$96,840.00 

750041 ISOLATION CASING 

Unit Sub Total KG 

LB 8 

3 

1 

35,245.00 

7,170.00 

$9.45 

$7.00 

$333,150.00 

$50,190.00 

Unit Sub Total LB 1 7,170.00 $7.00 $50,190.00 

Item Code 750041 Total No. of Proj. 4 Total Amount $383,340.00 

750049 INLET GRATE (TYPE 36R) EA 3 1 5.00 $500.00 $2,500.00 

Unit Sub Total EA 1 5.00 $500.00 $2,500.00 

Item Code 750049 Total No. of Proj. 1 Total Amount $2,500.00 

750050 INLET GRATE EA 4 1 1.00 $700.00 $700.00 

Unit Sub Total EA 1 1.00 $700.00 $700.00 

Item Code 750050 Total No. of Proj. 1 Total Amount $700.00 

750496 MISCELLANEOUS METAL (RESTRAINER - PIPE 
TYPE) 

Unit Sub Total 

KG 

KG 

2 1 

1 

46,597.00 

46,597.00 

$0.00 

$0.00 

$0.00 

$0.00 

Item Code 750496 Total No. of Proj. 1 Total Amount $0.00 

750498 MISCELLANEOUS METAL (RESTRAINER - CABLE 
TYPE) 

KG 

KG 

4 

7 

1 

2 

6,000.00 

4,245.00 

$50.00 

$14.77 

$300,000.00 

$62,680.00 

750498 

Unit Sub Total 

MISCELLANEOUS METAL (RESTRAINER - CABLE 
TYPE) 

KG 

LB 

LB 

3 

11 

3 

1 

1 

10,245.00 

8,080.00 

150.00 

$35.40 

$12.50 

$48.00 

$362,680.00 

$101,000.00 

$7,200.00 

Unit Sub Total LB 2 8,230.00 $13.15 $108,200.00 

Item Code 750498 Total No. of Proj. 5 Total Amount $470,880.00 

750500 MISCELLANEOUS METAL KG 

KG 

7 

9 

1 

1 

9,299.00 

182.00 

$9.00 

$15.00 

$83,691.00 

$2,730.00 

750500 MISCELLANEOUS METAL 

Unit Sub Total KG 

LB 2 

2 

1 

9,481.00 

1,400.00 

$9.12 

$10.00 

$86,421.00 

$14,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LB 1 1,400.00 $10.00 $14,000.00 

Item Code 750500 Total No. of Proj. 3 Total Amount $100,421.00 

750501 MISCELLANEOUS METAL (BRIDGE) KG 

KG 

KG 

KG 

KG 

KG 

KG 

1 

2 

3 

4 

5 

7 

11 

1 

1 

2 

1 

1 

2 

5 

50.00 

1,237.00 

27,995.00 

644.00 

410.00 

34,594.00 

4,005.00 

$25.00 

$8.00 

$9.82 

$15.00 

$3.50 

$12.23 

$10.75 

$1,250.00 

$9,896.00 

$274,895.00 

$9,660.00 

$1,435.00 

$423,078.00 

$43,055.00 

750501 

Unit Sub Total 

MISCELLANEOUS METAL (BRIDGE) 

KG 

LB 

LB 

4 

8 

13 

2 

1 

68,935.00 

38,147.00 

30,900.00 

$11.07 

$4.15 

$7.00 

$763,269.00 

$158,140.00 

$216,300.00 

Unit Sub Total LB 3 69,047.00 $5.42 $374,440.00 

Item Code 750501 Total No. of Proj. 16 Total Amount $1,137,709.00 

750502 MISCELLANEOUS METAL (RETAINING WALL) KG 4 1 90.00 $30.60 $2,754.00 

Unit Sub Total KG 1 90.00 $30.60 $2,754.00 

Item Code 750502 Total No. of Proj. 1 Total Amount $2,754.00 

750505 BRIDGE DECK DRAINAGE SYSTEM KG 

KG 

KG 

KG 

KG 

1 

2 

4 

7 

11 

1 

1 

1 

1 

8 

1,910.00 

2,416.00 

840.00 

20,180.00 

43,510.00 

$18.00 

$14.00 

$22.00 

$10.00 

$12.40 

$34,380.00 

$33,824.00 

$18,480.00 

$201,800.00 

$539,405.00 

750505 

Unit Sub Total 

BRIDGE DECK DRAINAGE SYSTEM 

KG 

LB 7 

12 

1 

68,856.00 

5,110.00 

$12.02 

$7.50 

$827,889.00 

$38,325.00 

750505 

Unit Sub Total 

BRIDGE DECK DRAINAGE SYSTEM 

LB 

LS 4 

1 

1 

5,110.00 

1.00 

$7.50 

$1,800.00 

$38,325.00 

$1,800.00 

Unit Sub Total LS 1 1.00 $1,800.00 $1,800.00 

Item Code 750505 Total No. of Proj. 14 Total Amount $868,014.00 

760011 WELL DEVELOPMENT LS 3 1 1.00 $95,000.00 $95,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

760011 WELL DEVELOPMENT LS 

LS 

5 

6 

1 

1 

1.00 

1.00 

$18,000.00 

$30,000.00 

$18,000.00 

$30,000.00 

Unit Sub Total LS 3 3.00 $47,666.67 $143,000.00 

Item Code 760011 Total No. of Proj. 3 Total Amount $143,000.00 

760012 TESTING WELL 

Unit Sub Total 

HR 

HR 

HR 

HR 

3 

5 

6 

1 

1 

1 

3 

18.00 

8.00 

8.00 

34.00 

$255.00 

$1,400.00 

$300.00 

$535.00 

$4,590.00 

$11,200.00 

$2,400.00 

$18,190.00 

Item Code 760012 Total No. of Proj. 3 Total Amount $18,190.00 

760021 

760021 

DRILL PILOT HOLE 

DRILL PILOT HOLE 

Unit Sub Total 

LF 

LF 

LF 

M 

5 

6 

3 

1 

1 

2 

1 

300.00 

350.00 

650.00 

92.00 

$200.00 

$100.00 

$146.15 

$115.00 

$60,000.00 

$35,000.00 

$95,000.00 

$10,580.00 

Unit Sub Total M 1 92.00 $115.00 $10,580.00 

Item Code 760021 Total No. of Proj. 3 Total Amount $105,580.00 

760022 

760022 

REAMING WATER WELL 

REAMING WATER WELL 

Unit Sub Total 

LF 

LF 

LF 

M 

5 

6 

3 

1 

1 

2 

1 

300.00 

350.00 

650.00 

92.00 

$200.00 

$80.00 

$135.38 

$250.00 

$60,000.00 

$28,000.00 

$88,000.00 

$23,000.00 

Unit Sub Total M 1 92.00 $250.00 $23,000.00 

Item Code 760022 Total No. of Proj. 3 Total Amount $111,000.00 

760025 

760025 

CONDUCTOR CASING 

CONDUCTOR CASING 

Unit Sub Total 

LF 

LF 

LF 

M 

5 

6 

3 

1 

1 

2 

1 

50.00 

50.00 

100.00 

46.00 

$510.00 

$400.00 

$455.00 

$1,200.00 

$25,500.00 

$20,000.00 

$45,500.00 

$55,200.00 

Unit Sub Total M 1 46.00 $1,200.00 $55,200.00 

Item Code 760025 Total No. of Proj. 3 Total Amount $100,700.00 

760030 BLANK WELL CASING LF 5 1 290.00 $125.00 $36,250.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

760030 BLANK WELL CASING LF 6 1 340.00 $60.00 $20,400.00 

760030 BLANK WELL CASING 

Unit Sub Total LF 

M 3 

2 

1 

630.00 

60.00 

$89.92 

$185.00 

$56,650.00 

$11,100.00 

Unit Sub Total M 1 60.00 $185.00 $11,100.00 

Item Code 760030 Total No. of Proj. 3 Total Amount $67,750.00 

760035 WELL SCREEN LF 

LF 

5 

6 

1 

1 

13.00 

13.00 

$1,200.00 

$850.00 

$15,600.00 

$11,050.00 

760035 WELL SCREEN 

Unit Sub Total LF 

M 3 

2 

1 

26.00 

28.00 

$1,025.00 

$250.00 

$26,650.00 

$7,000.00 

Unit Sub Total M 1 28.00 $250.00 $7,000.00 

Item Code 760035 Total No. of Proj. 3 Total Amount $33,650.00 

760090 MOBILIZATION, DEMOBILIZATION, AND FINAL 
CLEANUP 

LS 

LS 

LS 

3 

5 

6 

1 

1 

1 

1.00 

1.00 

1.00 

$210,000.00 

$90,000.00 

$180,000.00 

$210,000.00 

$90,000.00 

$180,000.00 

Unit Sub Total LS 3 3.00 $160,000.00 $480,000.00 

Item Code 760090 Total No. of Proj. 3 Total Amount $480,000.00 

800001 FENCE (TYPE BW, METAL POST) M 

M 

M 

M 

1 

2 

5 

6 

1 

1 

1 

1 

1,120.00 

100.00 

115.00 

590.00 

$48.00 

$110.00 

$39.00 

$18.75 

$53,760.00 

$11,000.00 

$4,485.00 

$11,062.50 

Unit Sub Total M 4 1,925.00 $41.72 $80,307.50 

Item Code 800001 Total No. of Proj. 4 Total Amount $80,307.50 

800007 FENCE (TYPE BW, 5 STRAND, METAL POST) LF 1 1 510.00 $7.50 $3,825.00 

800007 

Unit Sub Total 

FENCE (TYPE BW, 5 STRAND, METAL POST) 

LF 

M 

M 

M 

M 

1 

5 

6 

9 

1 

1 

5 

1 

3 

510.00 

3,770.00 

10,113.00 

1,520.00 

43,090.00 

$7.50 

$21.00 

$13.92 

$17.00 

$12.70 

$3,825.00 

$79,170.00 

$140,807.25 

$25,840.00 

$547,305.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 10 58,493.00 $13.56 $793,122.25 

Item Code 800007 Total No. of Proj. 11 Total Amount $796,947.25 

800008 FENCE (TYPE BW, 4-STRAND, METAL POST) M 

M 

3 

11 

1 

1 

47.00 

7,640.00 

$50.00 

$15.00 

$2,350.00 

$114,600.00 

Unit Sub Total M 2 7,687.00 $15.21 $116,950.00 

Item Code 800008 Total No. of Proj. 2 Total Amount $116,950.00 

800010 FENCE (TYPE BW, 4-STRAND, WOOD POST) 

Unit Sub Total 

M 

M 

1 1 

1 

670.00 

670.00 

$19.00 

$19.00 

$12,730.00 

$12,730.00 

Item Code 800010 Total No. of Proj. 1 Total Amount $12,730.00 

800051 FENCE (TYPE WM, METAL POST) LF 

LF 

LF 

LF 

1 

3 

5 

10 

1 

1 

1 

1 

240.00 

90.00 

1,900.00 

21,200.00 

$5.00 

$60.00 

$9.00 

$4.40 

$1,200.00 

$5,400.00 

$17,100.00 

$93,280.00 

800051 

Unit Sub Total 

FENCE (TYPE WM, METAL POST) 

Unit Sub Total 

LF 

M 

M 

M 

M 

1 

3 

4 

4 

2 

3 

1 

6 

23,430.00 

5,210.00 

15,160.00 

13,400.00 

33,770.00 

$4.99 

$20.12 

$18.18 

$14.00 

$16.82 

$116,980.00 

$104,830.00 

$275,600.00 

$187,600.00 

$568,030.00 

Item Code 800051 Total No. of Proj. 10 Total Amount $685,010.00 

800052 

800052 

FENCE (TYPE WM, WOOD POST) 

Unit Sub Total 

FENCE (TYPE WM, WOOD POST) 

Unit Sub Total 

LF 

LF 

M 

M 

3 

4 

1 

1 

1 

1 

640.00 

640.00 

340.00 

340.00 

$27.00 

$27.00 

$58.50 

$58.50 

$17,280.00 

$17,280.00 

$19,890.00 

$19,890.00 

Item Code 800052 Total No. of Proj. 2 Total Amount $37,170.00 

800054 FENCE (TYPE WM, MODIFIED) 

Unit Sub Total 

M 

M 

5 1 

1 

7,810.00 

7,810.00 

$23.00 

$23.00 

$179,630.00 

$179,630.00 

Item Code 800054 Total No. of Proj. 1 Total Amount $179,630.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

800060 FENCE (TYPE WM AND BW) M 

M 

1 

2 

1 

1 

190.00 

49.00 

$25.00 

$127.00 

$4,750.00 

$6,223.00 

Unit Sub Total M 2 239.00 $45.91 $10,973.00 

Item Code 800060 Total No. of Proj. 2 Total Amount $10,973.00 

800320 CHAIN LINK FENCE (TYPE CL-4) LF 

LF 

LF 

1 

4 

7 

1 

1 

1 

1,080.00 

43.00 

53.00 

$9.00 

$60.12 

$80.00 

$9,720.00 

$2,585.16 

$4,240.00 

Unit Sub Total LF 3 1,176.00 $14.07 $16,545.16 

Item Code 800320 Total No. of Proj. 3 Total Amount $16,545.16 

800360 CHAIN LINK FENCE (TYPE CL-6) LF 

LF 

LF 

LF 

LF 

LF 

1 

4 

7 

8 

10 

12 

2 

2 

1 

1 

2 

2 

190.00 

211.00 

2,210.00 

1,180.00 

9,300.00 

340.00 

$40.05 

$72.44 

$14.00 

$20.00 

$11.51 

$28.18 

$7,610.00 

$15,285.05 

$30,940.00 

$23,600.00 

$107,013.00 

$9,582.00 

Unit Sub Total LF 10 13,431.00 $14.45 $194,030.05 

Item Code 800360 Total No. of Proj. 10 Total Amount $194,030.05 

800361 CHAIN LINK FENCE (TYPE CL-6, VINYL-CLAD) 

Unit Sub Total 

LF 

LF 

11 1 

1 

80.00 

80.00 

$110.00 

$110.00 

$8,800.00 

$8,800.00 

Item Code 800361 Total No. of Proj. 1 Total Amount $8,800.00 

800365 CHAIN LINK FENCE (TYPE CL-6, SLATTED) LF 

LF 

4 

5 

1 

1 

40.00 

200.00 

$25.00 

$53.00 

$1,000.00 

$10,600.00 

Unit Sub Total LF 2 240.00 $48.33 $11,600.00 

Item Code 800365 Total No. of Proj. 2 Total Amount $11,600.00 

800381 CHAIN LINK FENCE (TYPE CL-0.9) 

Unit Sub Total 

M 

M 

4 1 

1 

380.00 

380.00 

$40.00 

$40.00 

$15,200.00 

$15,200.00 

Item Code 800381 Total No. of Proj. 1 Total Amount $15,200.00 

800382 CHAIN LINK FENCE (TYPE CL-0.9, VINYL-CLAD) M 2 1 400.00 $60.00 $24,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 1 400.00 $60.00 $24,000.00 

Item Code 800382 Total No. of Proj. 1 Total Amount $24,000.00 

800385 CHAIN LINK FENCE (TYPE CL-1.2) M 

M 

M 

M 

2 

3 

4 

5 

1 

1 

1 

1 

200.00 

2,510.00 

1,360.00 

25.00 

$46.00 

$40.00 

$48.00 

$170.00 

$9,200.00 

$100,400.00 

$65,280.00 

$4,250.00 

Unit Sub Total M 4 4,095.00 $43.74 $179,130.00 

Item Code 800385 Total No. of Proj. 4 Total Amount $179,130.00 

800386 CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD) M 

M 

4 

11 

3 

1 

1,267.00 

280.00 

$86.91 

$40.00 

$110,121.00 

$11,200.00 

Unit Sub Total M 4 1,547.00 $78.42 $121,321.00 

Item Code 800386 Total No. of Proj. 4 Total Amount $121,321.00 

800391 CHAIN LINK FENCE (TYPE CL-1.8) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

3 

3 

2 

4 

1 

1 

5 

1 

2 

7 

1,264.00 

1,996.00 

44,100.00 

1,063.00 

1,840.00 

89.00 

1,108.00 

10,100.00 

9,520.00 

5,351.00 

$49.37 

$53.79 

$35.81 

$66.10 

$39.15 

$292.00 

$56.60 

$39.50 

$29.95 

$52.64 

$62,404.00 

$107,361.48 

$1,579,200.00 

$70,259.00 

$72,036.00 

$25,988.00 

$62,715.00 

$398,950.00 

$285,160.50 

$281,660.00 

Unit Sub Total M 29 76,431.00 $38.54 $2,945,733.98 

Item Code 800391 Total No. of Proj. 29 Total Amount $2,945,733.98 

800392 CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD) M 

M 

M 

M 

2 

3 

7 

11 

1 

1 

1 

2 

1,050.00 

450.00 

280.00 

3,290.00 

$60.00 

$76.00 

$235.00 

$53.05 

$63,000.00 

$34,200.00 

$65,800.00 

$174,520.00 

Unit Sub Total M 5 5,070.00 $66.57 $337,520.00 

Item Code 800392 Total No. of Proj. 5 Total Amount $337,520.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

800701 WOOD FENCE LF 4 1 120.00 $40.00 $4,800.00 

Unit Sub Total 1LF 120.00 $40.00 $4,800.00 

Item Code 800701 Total No. of Proj. 1 Total Amount $4,800.00 

801191 1.2 M WIRE MESH GATE EA 4 1 1.00 $700.00 $700.00 

Unit Sub Total 1EA 1.00 $700.00 $700.00 

Item Code 801191 Total No. of Proj. 1 Total Amount $700.00 

801194 2.4 M WIRE MESH GATE EA 4 1 

EA 11 1 

2.00 

9.00 

$1,000.00 

$1,510.00 

$2,000.00 

$13,590.00 

Unit Sub Total 2EA 11.00 $1,417.27 $15,590.00 

Item Code 801194 Total No. of Proj. 2 Total Amount $15,590.00 

801196 3.7 M WIRE MESH GATE EA 1 1 7.00 $600.00 $4,200.00 

Unit Sub Total 1EA 7.00 $600.00 $4,200.00 

Item Code 801196 Total No. of Proj. 1 Total Amount $4,200.00 

801272 4.3 M WIRE MESH GATE EA 9 2 25.00 $1,328.00 $33,200.00 

Unit Sub Total 2EA 25.00 $1,328.00 $33,200.00 

Item Code 801272 Total No. of Proj. 2 Total Amount $33,200.00 

801273 4.6 M WIRE MESH GATE EA 1 1 

EA 6 1 

4.00 

1.00 

$1,500.00 

$2,100.00 

$6,000.00 

$2,100.00 

Unit Sub Total 2EA 5.00 $1,620.00 $8,100.00 

Item Code 801273 Total No. of Proj. 2 Total Amount $8,100.00 

801274 4.9 M WIRE MESH GATE EA 1 2 9.00 $866.67 $7,800.00 

Unit Sub Total 2EA 9.00 $866.67 $7,800.00 

Item Code 801274 Total No. of Proj. 2 Total Amount $7,800.00 

801364 16' METAL GATE EA 8 1 3.00 $7,000.00 $21,000.00 

Unit Sub Total 1EA 3.00 $7,000.00 $21,000.00 

Item Code 801364 Total No. of Proj. 1 Total Amount $21,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

801371 4.9 M METAL GATE 

Unit Sub Total 

EA 

EA 

9 2 

2 

13.00 

13.00 

$1,467.69 

$1,467.69 

$19,080.00 

$19,080.00 

Item Code 801371 Total No. of Proj. 2 Total Amount $19,080.00 

801900 CHAIN LINK GATE 

Unit Sub Total 

EA 

EA 

7 1 

1 

1.00 

1.00 

$1,170.00 

$1,170.00 

$1,170.00 

$1,170.00 

Item Code 801900 Total No. of Proj. 1 Total Amount $1,170.00 

802501 4' CHAIN LINK GATE (TYPE CL-6) 

Unit Sub Total 

EA 

EA 

EA 

EA 

3 

4 

12 

1 

1 

1 

3 

1.00 

1.00 

2.00 

4.00 

$2,291.15 

$1,250.00 

$928.00 

$1,349.29 

$2,291.15 

$1,250.00 

$1,856.00 

$5,397.15 

Item Code 802501 Total No. of Proj. 3 Total Amount $5,397.15 

802504 4' CHAIN LINK GATE (TYPE CL-6, SLATTED) 

Unit Sub Total 

EA 

EA 

5 1 

1 

2.00 

2.00 

$1,170.00 

$1,170.00 

$2,340.00 

$2,340.00 

Item Code 802504 Total No. of Proj. 1 Total Amount $2,340.00 

802510 5' CHAIN LINK GATE (TYPE CL-6) 

Unit Sub Total 

EA 

EA 

4 1 

1 

1.00 

1.00 

$1,965.00 

$1,965.00 

$1,965.00 

$1,965.00 

Item Code 802510 Total No. of Proj. 1 Total Amount $1,965.00 

802520 6' CHAIN LINK GATE (TYPE CL-6) 

Unit Sub Total 

EA 

EA 

EA 

EA 

5 

6 

11 

1 

1 

1 

3 

4.00 

2.00 

6.00 

12.00 

$1,170.00 

$1,250.00 

$1,500.00 

$1,348.33 

$4,680.00 

$2,500.00 

$9,000.00 

$16,180.00 

Item Code 802520 Total No. of Proj. 3 Total Amount $16,180.00 

802580 12' CHAIN LINK GATE (TYPE CL-6) 

Unit Sub Total 

EA 

EA 

6 1 

1 

1.00 

1.00 

$2,540.00 

$2,540.00 

$2,540.00 

$2,540.00 

Item Code 802580 Total No. of Proj. 1 Total Amount $2,540.00 

802584 0.9 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 1 1.00 $670.00 $670.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 1.00 $670.00 $670.00 

Item Code 802584 Total No. of Proj. 1 Total Amount $670.00 

802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 

EA 

EA 

EA 

4 

5 

7 

11 

1 

1 

1 

5 

4.00 

1.00 

20.00 

14.00 

$1,500.00 

$1,750.00 

$900.00 

$1,163.29 

$6,000.00 

$1,750.00 

$18,000.00 

$16,286.00 

Unit Sub Total EA 8 39.00 $1,077.85 $42,036.00 

Item Code 802585 Total No. of Proj. 8 Total Amount $42,036.00 

802586 1.2 M CHAIN LINK GATE (TYPE CL-1.8, VINYL-
CLAD) 

Unit Sub Total 

EA 

EA 

3 1 

1 

2.00 

2.00 

$1,000.00 

$1,000.00 

$2,000.00 

$2,000.00 

Item Code 802586 Total No. of Proj. 1 Total Amount $2,000.00 

802590 1.8 M CHAIN LINK GATE (TYPE CL-1.8) EA 

EA 

EA 

5 

10 

11 

1 

1 

1 

1.00 

4.00 

5.00 

$1,850.00 

$300.00 

$900.00 

$1,850.00 

$1,200.00 

$4,500.00 

Unit Sub Total EA 3 10.00 $755.00 $7,550.00 

Item Code 802590 Total No. of Proj. 3 Total Amount $7,550.00 

802592 2.4 M CHAIN LINK GATE (TYPE CL-1.8) EA 

EA 

EA 

EA 

2 

4 

7 

11 

1 

1 

1 

3 

2.00 

2.00 

2.00 

19.00 

$1,322.00 

$1,020.00 

$2,000.00 

$1,147.37 

$2,644.00 

$2,040.00 

$4,000.00 

$21,800.00 

Unit Sub Total EA 6 25.00 $1,219.36 $30,484.00 

Item Code 802592 Total No. of Proj. 6 Total Amount $30,484.00 

802595 3.0 M CHAIN LINK GATE (TYPE CL-1.8) EA 

EA 

EA 

3 

10 

11 

1 

1 

1 

26.00 

6.00 

3.00 

$1,000.00 

$816.00 

$2,000.00 

$26,000.00 

$4,896.00 

$6,000.00 

Unit Sub Total EA 3 35.00 $1,054.17 $36,896.00 

Item Code 802595 Total No. of Proj. 3 Total Amount $36,896.00 

802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) EA 2 2 4.00 $1,517.61 $6,070.44 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

802596 3.7 M CHAIN LINK GATE (TYPE CL-1.8) 

Unit Sub Total 

EA 

EA 

EA 

EA 

5 

7 

11 

1 

1 

1 

5 

1.00 

1.00 

2.00 

8.00 

$1,980.00 

$1,885.00 

$525.00 

$1,373.18 

$1,980.00 

$1,885.00 

$1,050.00 

$10,985.44 

Item Code 802596 Total No. of Proj. 5 Total Amount $10,985.44 

802620 16' CHAIN LINK GATE (TYPE CL-6) 

Unit Sub Total 

EA 

EA 

7 1 

1 

14.00 

14.00 

$1,400.00 

$1,400.00 

$19,600.00 

$19,600.00 

Item Code 802620 Total No. of Proj. 1 Total Amount $19,600.00 

802660 20' CHAIN LINK GATE (TYPE CL-6) 

Unit Sub Total 

EA 

EA 

12 1 

1 

2.00 

2.00 

$1,677.58 

$1,677.58 

$3,355.16 

$3,355.16 

Item Code 802660 Total No. of Proj. 1 Total Amount $3,355.16 

802671 4.3 M CHAIN LINK GATE (TYPE CL-1.8) 

Unit Sub Total 

EA 

EA 

3 1 

1 

2.00 

2.00 

$1,500.00 

$1,500.00 

$3,000.00 

$3,000.00 

Item Code 802671 Total No. of Proj. 1 Total Amount $3,000.00 

802672 4.9 M CHAIN LINK GATE (TYPE CL-1.8) 

Unit Sub Total 

EA 

EA 

EA 

EA 

1 

8 

11 

1 

1 

1 

3 

1.00 

5.00 

1.00 

7.00 

$1,800.00 

$1,575.00 

$2,853.58 

$1,789.80 

$1,800.00 

$7,875.00 

$2,853.58 

$12,528.58 

Item Code 802672 Total No. of Proj. 3 Total Amount $12,528.58 

802675 6.1 M CHAIN LINK GATE (TYPE CL-1.8) 

Unit Sub Total 

EA 

EA 

3 1 

1 

1.00 

1.00 

$2,000.00 

$2,000.00 

$2,000.00 

$2,000.00 

Item Code 802675 Total No. of Proj. 1 Total Amount $2,000.00 

810110 SURVEY MONUMENT 

Unit Sub Total 

EA 

EA 

EA 

EA 

5 

6 

8 

2 

1 

1 

4 

34.00 

2.00 

13.00 

49.00 

$408.82 

$650.00 

$1,980.00 

$835.51 

$13,900.00 

$1,300.00 

$25,740.00 

$40,940.00 

Item Code 810110 Total No. of Proj. 4 Total Amount $40,940.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

810111 SURVEY MONUMENT (TYPE A) EA 

EA 

5 

10 

2 

1 

19.00 

1.00 

$989.74 

$500.00 

$18,805.00 

$500.00 

Unit Sub Total EA 3 20.00 $965.25 $19,305.00 

Item Code 810111 Total No. of Proj. 3 Total Amount $19,305.00 

810112 SURVEY MONUMENT (TYPE B) EA 6 2 38.00 $554.47 $21,070.00 

Unit Sub Total EA 2 38.00 $554.47 $21,070.00 

Item Code 810112 Total No. of Proj. 2 Total Amount $21,070.00 

810116 SURVEY MONUMENT (TYPE D) EA 

EA 

EA 

EA 

5 

8 

9 

10 

1 

1 

2 

1 

20.00 

12.00 

16.00 

7.00 

$598.00 

$750.00 

$675.00 

$365.00 

$11,960.00 

$9,000.00 

$10,800.00 

$2,555.00 

Unit Sub Total EA 5 55.00 $623.91 $34,315.00 

Item Code 810116 Total No. of Proj. 5 Total Amount $34,315.00 

820101 MARKER EA 11 1 1.00 $416.14 $416.14 

Unit Sub Total EA 1 1.00 $416.14 $416.14 

Item Code 820101 Total No. of Proj. 1 Total Amount $416.14 

820105 DELINEATOR (SPECIAL) EA 9 1 31.00 $70.00 $2,170.00 

Unit Sub Total EA 1 31.00 $70.00 $2,170.00 

Item Code 820105 Total No. of Proj. 1 Total Amount $2,170.00 

820107 DELINEATOR (CLASS 1) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

7 

2 

10 

7 

16 

6 

6 

3 

8 

12 

9 

905.00 

96.00 

776.00 

830.00 

1,919.00 

241.00 

301.00 

141.00 

379.00 

1,194.00 

828.00 

$40.65 

$53.85 

$42.61 

$37.45 

$33.40 

$36.48 

$36.10 

$48.44 

$38.84 

$46.89 

$46.53 

$36,785.00 

$5,170.00 

$33,069.00 

$31,082.00 

$64,099.10 

$8,792.00 

$10,866.00 

$6,830.00 

$14,722.00 

$55,982.00 

$38,525.46 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 86 7,610.00 $40.20 $305,922.56 

Item Code 820107 Total No. of Proj. 86 Total Amount $305,922.56 

820108 DELINEATOR (CLASS 2) EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

6 

8 

9 

2 

7 

11 

1 

1 

4 

12.00 

366.00 

2,664.00 

480.00 

240.00 

1,108.00 

$42.67 

$66.82 

$39.08 

$15.00 

$50.00 

$41.18 

$512.00 

$24,455.00 

$104,110.00 

$7,200.00 

$12,000.00 

$45,630.00 

Unit Sub Total EA 26 4,870.00 $39.82 $193,907.00 

Item Code 820108 Total No. of Proj. 26 Total Amount $193,907.00 

820109 METAL MARKER POST EA 2 1 30.00 $150.00 $4,500.00 

Unit Sub Total EA 1 30.00 $150.00 $4,500.00 

Item Code 820109 Total No. of Proj. 1 Total Amount $4,500.00 

820110 MILEPOST MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

6 

7 

8 

9 

10 

11 

3 

7 

2 

3 

1 

1 

3 

2 

11 

12.00 

26.00 

36.00 

28.00 

4.00 

10.00 

74.00 

7.00 

144.00 

$37.50 

$70.77 

$40.00 

$44.82 

$45.00 

$100.00 

$46.35 

$40.86 

$94.51 

$450.00 

$1,840.00 

$1,440.00 

$1,255.00 

$180.00 

$1,000.00 

$3,430.00 

$286.00 

$13,609.00 

Unit Sub Total EA 33 341.00 $68.89 $23,490.00 

Item Code 820110 Total No. of Proj. 33 Total Amount $23,490.00 

820111 UNDERDRAIN MARKER EA 1 1 2.00 $25.00 $50.00 

Unit Sub Total EA 1 2.00 $25.00 $50.00 

Item Code 820111 Total No. of Proj. 1 Total Amount $50.00 

820112 MARKER (CULVERT) EA 

EA 

EA 

1 

2 

3 

8 

11 

10 

118.00 

210.00 

310.00 

$45.21 

$61.98 

$54.42 

$5,335.00 

$13,015.00 

$16,870.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

820112 MARKER (CULVERT) EA 

EA 

5 

9 

1 

5 

1.00 

220.00 

$48.00 

$45.15 

$48.00 

$9,932.00 

Unit Sub Total EA 35 859.00 $52.62 $45,200.00 

Item Code 820112 Total No. of Proj. 35 Total Amount $45,200.00 

820114 KILOMETER POST MARKER EA 

EA 

3 

11 

1 

1 

1.00 

8.00 

$50.00 

$85.00 

$50.00 

$680.00 

Unit Sub Total EA 2 9.00 $81.11 $730.00 

Item Code 820114 Total No. of Proj. 2 Total Amount $730.00 

820115 SNOW POLE MARKER EA 

EA 

3 

9 

1 

1 

4.00 

41.00 

$90.00 

$71.00 

$360.00 

$2,911.00 

Unit Sub Total EA 2 45.00 $72.69 $3,271.00 

Item Code 820115 Total No. of Proj. 2 Total Amount $3,271.00 

820118 GUARD RAILING DELINEATOR EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

4 

5 

7 

8 

10 

11 

12 

5 

8 

12 

7 

1 

3 

15 

3 

225.00 

1,170.00 

648.00 

3,039.00 

12.00 

135.00 

1,122.00 

554.00 

$12.72 

$14.15 

$15.71 

$26.31 

$15.00 

$30.59 

$20.64 

$21.68 

$2,862.00 

$16,552.00 

$10,179.00 

$79,946.00 

$180.00 

$4,129.00 

$23,154.00 

$12,010.00 

Unit Sub Total EA 54 6,905.00 $21.58 $149,012.00 

Item Code 820118 Total No. of Proj. 54 Total Amount $149,012.00 

820130 OBJECT MARKER EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

4 

5 

6 

7 

8 

9 

11 

2 

2 

4 

2 

1 

1 

2 

1 

3.00 

17.00 

255.00 

8.00 

1.00 

4.00 

49.00 

10.00 

$40.00 

$41.18 

$47.79 

$19.38 

$100.00 

$100.00 

$51.41 

$75.00 

$120.00 

$700.00 

$12,186.00 

$155.00 

$100.00 

$400.00 

$2,519.00 

$750.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 15 347.00 $48.79 $16,930.00 

Item Code 820130 Total No. of Proj. 15 Total Amount $16,930.00 

820131 OBJECT MARKER (TYPE K) EA 

EA 

EA 

6 

10 

12 

2 

1 

1 

46.00 

3.00 

1.00 

$36.52 

$50.00 

$100.00 

$1,680.00 

$150.00 

$100.00 

Unit Sub Total EA 4 50.00 $38.60 $1,930.00 

Item Code 820131 Total No. of Proj. 4 Total Amount $1,930.00 

820132 OBJECT MARKER (TYPE L) EA 

EA 

EA 

5 

6 

10 

10 

1 

2 

116.00 

2.00 

4.00 

$44.71 

$125.00 

$125.00 

$5,186.00 

$250.00 

$500.00 

Unit Sub Total EA 13 122.00 $48.66 $5,936.00 

Item Code 820132 Total No. of Proj. 13 Total Amount $5,936.00 

820133 OBJECT MARKER (TYPE N) EA 

EA 

5 

12 

1 

1 

2.00 

13.00 

$23.00 

$69.08 

$46.00 

$898.04 

Unit Sub Total EA 2 15.00 $62.94 $944.04 

Item Code 820133 Total No. of Proj. 2 Total Amount $944.04 

820134 OBJECT MARKER (TYPE P) EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

8 

10 

3 

2 

2 

6 

1 

1 

1 

11.00 

32.00 

36.00 

31.00 

8.00 

13.00 

8.00 

$65.91 

$50.00 

$75.56 

$98.91 

$55.00 

$175.00 

$40.80 

$725.00 

$1,600.00 

$2,720.00 

$3,066.19 

$440.00 

$2,275.00 

$326.40 

Unit Sub Total EA 16 139.00 $80.23 $11,152.59 

Item Code 820134 Total No. of Proj. 16 Total Amount $11,152.59 

820135 OBJECT MARKER (TYPE R) EA 

EA 

4 

5 

1 

3 

2.00 

11.00 

$90.00 

$91.75 

$180.00 

$1,009.28 

Unit Sub Total EA 4 13.00 $91.48 $1,189.28 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 820135 Total No. of Proj. 4 Total Amount $1,189.28 

820141 OBJECT MARKER (TYPE K-1) EA 1 1 

EA 3 2 

EA 4 1 

EA 8 2 

EA 10 4 

1.00 

29.00 

2.00 

243.00 

11.00 

$30.00 

$45.86 

$97.00 

$31.48 

$44.09 

$30.00 

$1,330.00 

$194.00 

$7,650.00 

$485.00 

EA 12 2 3.00 $66.67 $200.00 

Unit Sub Total 12EA 289.00 $34.22 $9,889.00 

Item Code 820141 Total No. of Proj. 12 Total Amount $9,889.00 

820151 OBJECT MARKER (TYPE L-1) EA 1 4 

EA 2 5 

EA 3 16 

EA 4 9 

EA 5 4 

EA 6 2 

42.00 

43.00 

256.00 

356.00 

88.00 

18.00 

$42.38 

$56.16 

$44.75 

$39.72 

$42.73 

$49.61 

$1,780.00 

$2,415.00 

$11,455.00 

$14,141.30 

$3,760.00 

$893.00 

EA 7 1 

EA 8 2 

EA 10 1 

4.00 

51.00 

2.00 

$125.00 

$89.47 

$35.00 

$500.00 

$4,563.00 

$70.00 

Unit Sub Total 44EA 860.00 $46.02 $39,577.30 

Item Code 820151 Total No. of Proj. 44 Total Amount $39,577.30 

820152 OBJECT MARKER (TYPE L-2) EA 6 1 130.00 $37.00 $4,810.00 

Unit Sub Total 1EA 130.00 $37.00 $4,810.00 

Item Code 820152 Total No. of Proj. 1 Total Amount $4,810.00 

820180 INSTALL MEDIAN MILEAGE PANEL EA 7 1 9.00 $250.00 $2,250.00 

Unit Sub Total 1EA 9.00 $250.00 $2,250.00 

Item Code 820180 Total No. of Proj. 1 Total Amount $2,250.00 

832001 METAL BEAM GUARD RAILING LF 1 2 

LF 2 2 

LF 3 5 

LF 4 4 

20,090.00 

1,150.00 

35,826.00 

555.00 

$23.53 

$28.37 

$32.78 

$117.16 

$472,750.00 

$32,620.00 

$1,174,316.00 

$65,025.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

832001 METAL BEAM GUARD RAILING LF 

LF 

LF 

LF 

7 

9 

11 

12 

1 

1 

6 

1 

75.00 

610.00 

3,862.00 

3,970.00 

$27.00 

$30.00 

$33.12 

$26.00 

$2,025.00 

$18,300.00 

$127,910.00 

$103,220.00 

Unit Sub Total LF 22 66,138.00 $30.18 $1,996,166.00 

832001 METAL BEAM GUARD RAILING M 

M 

M 

M 

M 

1 

2 

4 

7 

11 

5 

2 

1 

4 

11 

614.00 

80.00 

70.00 

2,110.00 

5,341.00 

$90.98 

$87.20 

$75.00 

$99.04 

$82.29 

$55,862.00 

$6,976.00 

$5,250.00 

$208,980.00 

$439,487.50 

Unit Sub Total M 23 8,215.00 $87.23 $716,555.50 

Item Code 832001 Total No. of Proj. 45 Total Amount $2,712,721.50 

832002 METAL BEAM GUARD RAILING (STEEL POST) LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

2 

3 

4 

5 

6 

8 

10 

11 

1 

4 

2 

7 

4 

1 

1 

3 

250.00 

13,280.00 

2,820.00 

49,920.00 

2,950.00 

740.00 

50.00 

640.00 

$40.00 

$31.46 

$19.74 

$22.88 

$34.80 

$30.00 

$53.00 

$36.53 

$10,000.00 

$417,775.00 

$55,660.00 

$1,141,956.00 

$102,660.00 

$22,200.00 

$2,650.00 

$23,376.50 

Unit Sub Total LF 23 70,650.00 $25.14 $1,776,277.50 

832002 METAL BEAM GUARD RAILING (STEEL POST) M 

M 

M 

M 

M 

5 

6 

7 

9 

10 

11 

2 

3 

1 

2 

11,023.00 

330.00 

189.00 

290.00 

1,623.00 

$80.82 

$93.36 

$249.21 

$112.00 

$72.98 

$890,912.50 

$30,810.00 

$47,100.00 

$32,480.00 

$118,440.00 

Unit Sub Total M 19 13,455.00 $83.22 $1,119,742.50 

Item Code 832002 Total No. of Proj. 42 Total Amount $2,896,020.00 

832003 METAL BEAM GUARD RAILING (WOOD POST) LF 

LF 

LF 

LF 

LF 

2 

3 

4 

5 

6 

4 

7 

4 

1 

1 

4,960.00 

1,538.00 

59,030.00 

280.00 

68.00 

$30.48 

$40.15 

$19.63 

$29.00 

$80.00 

$151,166.00 

$61,758.00 

$1,158,790.00 

$8,120.00 

$5,440.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

832003 METAL BEAM GUARD RAILING (WOOD POST) LF 

LF 

LF 

7 

8 

12 

4 

1 

5 

20,558.00 

190.00 

5,360.00 

$28.95 

$32.00 

$23.11 

$595,180.00 

$6,080.00 

$123,850.00 

832003 

Unit Sub Total 

METAL BEAM GUARD RAILING (WOOD POST) 

LF 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

10 

12 

27 

1 

2 

5 

10 

1 

7 

2 

1 

1 

91,984.00 

600.00 

1,360.00 

3,769.00 

5,775.00 

130.00 

9,200.00 

6,730.00 

550.00 

220.00 

$22.94 

$110.00 

$93.97 

$85.22 

$96.43 

$123.00 

$78.00 

$66.08 

$69.40 

$90.00 

$2,110,384.00 

$66,000.00 

$127,800.00 

$321,210.00 

$556,865.00 

$15,990.00 

$717,599.70 

$444,700.00 

$38,170.00 

$19,800.00 

Unit Sub Total M 30 28,334.00 $81.46 $2,308,134.70 

Item Code 832003 Total No. of Proj. 57 Total Amount $4,418,518.70 

832004 METAL BEAM GUARD RAILING (SPECIAL) LF 2 1 204.00 $75.00 $15,300.00 

Unit Sub Total LF 1 204.00 $75.00 $15,300.00 

Item Code 832004 Total No. of Proj. 1 Total Amount $15,300.00 

832008 METAL BEAM GUARD RAILING (ELEMENT) LF 3 1 410.00 $20.00 $8,200.00 

Unit Sub Total LF 1 410.00 $20.00 $8,200.00 

Item Code 832008 Total No. of Proj. 1 Total Amount $8,200.00 

832012 METAL BEAM GUARD RAILING (7' WOOD POST) LF 

LF 

LF 

1 

3 

7 

1 

3 

1 

2,180.00 

35,718.00 

1,420.00 

$28.00 

$26.91 

$38.00 

$61,040.00 

$961,320.00 

$53,960.00 

Unit Sub Total LF 5 39,318.00 $27.37 $1,076,320.00 

Item Code 832012 Total No. of Proj. 5 Total Amount $1,076,320.00 

832013 METAL BEAM GUARD RAILING (7' POST) LF 7 1 420.00 $36.00 $15,120.00 

Unit Sub Total LF 1 420.00 $36.00 $15,120.00 

Item Code 832013 Total No. of Proj. 1 Total Amount $15,120.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

832014 METAL BEAM GUARD RAILING (8' POST) LF 7 1 650.00 $31.00 $20,150.00 

Unit Sub Total LF 1 650.00 $31.00 $20,150.00 

Item Code 832014 Total No. of Proj. 1 Total Amount $20,150.00 

832061 METAL BEAM GUARD RAILING (2.1 M WOOD 
POST) 

M 

M 

M 

M 

3 

4 

7 

8 

2 

1 

1 

1 

226.00 

150.00 

290.00 

46.00 

$108.41 

$80.00 

$105.00 

$118.00 

$24,500.00 

$12,000.00 

$30,450.00 

$5,428.00 

Unit Sub Total M 5 712.00 $101.65 $72,378.00 

Item Code 832061 Total No. of Proj. 5 Total Amount $72,378.00 

832062 METAL BEAM GUARD RAILING (2.1 M POST) M 

M 

5 

9 

3 

1 

3,380.00 

120.00 

$79.24 

$120.00 

$267,846.00 

$14,400.00 

Unit Sub Total M 4 3,500.00 $80.64 $282,246.00 

Item Code 832062 Total No. of Proj. 4 Total Amount $282,246.00 

832063 METAL BEAM GUARD RAILING (2.4 M POST) M 5 2 840.00 $124.27 $104,390.00 

Unit Sub Total M 2 840.00 $124.27 $104,390.00 

Item Code 832063 Total No. of Proj. 2 Total Amount $104,390.00 

832070 VEGETATION CONTROL (MINOR CONCRETE) M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

5 

7 

12 

1 

2 

2 

1 

1 

1 

500.00 

2,310.00 

2,040.00 

3,230.00 

26.00 

230.00 

$85.00 

$137.23 

$71.45 

$50.00 

$200.00 

$1.00 

$42,500.00 

$317,000.00 

$145,760.00 

$161,500.00 

$5,200.00 

$230.00 

Unit Sub Total M2 8 8,336.00 $80.64 $672,190.00 

832070 VEGETATION CONTROL (MINOR CONCRETE) SQFT 3 1 1,590.00 $5.50 $8,745.00 

832070 

Unit Sub Total 

VEGETATION CONTROL (MINOR CONCRETE) 

SQFT 

SQYD 

SQYD 

SQYD 

SQYD 

2 

3 

4 

5 

1 

4 

1 

1 

1 

1,590.00 

1,180.00 

360.00 

30,800.00 

590.00 

$5.50 

$46.92 

$75.00 

$39.00 

$73.00 

$8,745.00 

$55,360.00 

$27,000.00 

$1,201,200.00 

$43,070.00 

Page 313 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 

SQYD 

SQYD 

7 

11 

12 

3 

2 

2 

3,080.00 

650.00 

3,650.00 

$49.69 

$121.08 

$20.89 

$153,040.00 

$78,700.00 

$76,250.00 

Unit Sub Total SQYD 14 40,310.00 $40.55 $1,634,620.00 

Item Code 832070 Total No. of Proj. 23 Total Amount $2,315,555.00 

833000 METAL RAILING M 1 1 241.00 $550.00 $132,550.00 

Unit Sub Total M 1 241.00 $550.00 $132,550.00 

Item Code 833000 Total No. of Proj. 1 Total Amount $132,550.00 

833020 CHAIN LINK RAILING M 

M 

4 

7 

1 

1 

16.00 

92.00 

$400.00 

$140.00 

$6,400.00 

$12,880.00 

Unit Sub Total M 2 108.00 $178.52 $19,280.00 

Item Code 833020 Total No. of Proj. 2 Total Amount $19,280.00 

833023 CHAIN LINK RAILING (TYPE 3L) 

Unit Sub Total 

M 

M 

1 1 

1 

63.00 

63.00 

$150.00 

$150.00 

$9,450.00 

$9,450.00 

Item Code 833023 Total No. of Proj. 1 Total Amount $9,450.00 

833031 CHAIN LINK RAILING (TYPE 6) 

Unit Sub Total 

M 

M 

3 1 

1 

365.00 

365.00 

$250.00 

$250.00 

$91,250.00 

$91,250.00 

Item Code 833031 Total No. of Proj. 1 Total Amount $91,250.00 

833032 CHAIN LINK RAILING (TYPE 7) LF 

LF 

LF 

LF 

3 

4 

6 

12 

1 

1 

1 

1 

205.00 

662.00 

637.00 

258.00 

$92.00 

$65.00 

$50.00 

$65.00 

$18,860.00 

$43,030.00 

$31,850.00 

$16,770.00 

833032 CHAIN LINK RAILING (TYPE 7) 

Unit Sub Total LF 

M 

M 

M 

M 

M 

1 

4 

7 

10 

11 

4 

1 

1 

4 

1 

3 

1,762.00 

63.00 

129.00 

484.00 

317.00 

635.00 

$62.72 

$275.00 

$165.00 

$251.45 

$60.00 

$231.83 

$110,510.00 

$17,325.00 

$21,285.00 

$121,700.40 

$19,020.00 

$147,210.00 

Unit Sub Total M 10 1,628.00 $200.58 $326,540.40 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 833032 Total No. of Proj. 14 Total Amount $437,050.40 

833033 CHAIN LINK RAILING (TYPE 7 MODIFIED) M 11 2 636.00 $193.02 $122,760.00 

Unit Sub Total 2M 636.00 $193.02 $122,760.00 

Item Code 833033 Total No. of Proj. 2 Total Amount $122,760.00 

833034 CHAIN LINK RAILING (TYPE 7L) M 10 1 125.00 $265.20 $33,150.00 

Unit Sub Total 1M 125.00 $265.20 $33,150.00 

Item Code 833034 Total No. of Proj. 1 Total Amount $33,150.00 

833073 WILDLIFE PASSAGE WAY (TYPE M) EA 4 1 8.00 $300.00 $2,400.00 

Unit Sub Total 1EA 8.00 $300.00 $2,400.00 

Item Code 833073 Total No. of Proj. 1 Total Amount $2,400.00 

833077 PEDESTRIAN BARRICADE EA 4 1 

EA 12 1 

1.00 

2.00 

$400.00 

$450.00 

$400.00 

$900.00 

Unit Sub Total 2EA 3.00 $433.33 $1,300.00 

Item Code 833077 Total No. of Proj. 2 Total Amount $1,300.00 

833080 CONCRETE BARRIER (TYPE K) LF 3 2 

LF 5 1 

LF 11 1 

2,610.00 

1,600.00 

48,100.00 

$32.31 

$20.00 

$41.00 

$84,317.00 

$32,000.00 

$1,972,100.00 

Unit Sub Total 4LF 52,310.00 $39.92 $2,088,417.00 

833080 CONCRETE BARRIER (TYPE K) M 4 1 

M 10 1 

M 11 5 

190.00 

450.00 

5,810.00 

$110.00 

$40.00 

$99.54 

$20,900.00 

$18,000.00 

$578,300.00 

Unit Sub Total 7M 6,450.00 $95.69 $617,200.00 

Item Code 833080 Total No. of Proj. 11 Total Amount $2,705,617.00 

833088 TUBULAR HANDRAILING LF 8 1 618.00 $150.00 $92,700.00 

Unit Sub Total 1LF 618.00 $150.00 $92,700.00 

833088 TUBULAR HANDRAILING M 7 3 

M 9 2 

210.00 

115.00 

$435.86 

$203.26 

$91,530.00 

$23,375.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 5 325.00 $353.55 $114,905.00 

Item Code 833088 Total No. of Proj. 6 Total Amount $207,605.00 

833090 

833090 

TUBULAR HANDRAILING (MODIFIED) 

Unit Sub Total 

TUBULAR HANDRAILING (MODIFIED) 

Unit Sub Total 

LF 

LF 

M 

M 

7 

5 

1 

1 

1 

1 

403.00 

403.00 

96.00 

96.00 

$57.00 

$57.00 

$288.00 

$288.00 

$22,971.00 

$22,971.00 

$27,648.00 

$27,648.00 

Item Code 833090 Total No. of Proj. 2 Total Amount $50,619.00 

833125 

833125 

CONCRETE BARRIER (TYPE 25) 

CONCRETE BARRIER (TYPE 25) 

Unit Sub Total 

Unit Sub Total 

LF 

LF 

M 

M 

4 

3 

1 

1 

1 

1 

331.00 

331.00 

63.00 

63.00 

$60.00 

$60.00 

$350.00 

$350.00 

$19,860.00 

$19,860.00 

$22,050.00 

$22,050.00 

Item Code 833125 Total No. of Proj. 2 Total Amount $41,910.00 

833126 CONCRETE BARRIER (TYPE 25A) 

Unit Sub Total 

LF 

LF 

7 1 

1 

235.00 

235.00 

$140.00 

$140.00 

$32,900.00 

$32,900.00 

Item Code 833126 Total No. of Proj. 1 Total Amount $32,900.00 

833128 CONCRETE BARRIER (TYPE 25 MODIFIED) 

Unit Sub Total 

LF 

LF 

LF 

2 

3 

1 

1 

2 

89.00 

1.50 

90.50 

$456.00 

$5,000.00 

$531.31 

$40,584.00 

$7,500.00 

$48,084.00 

Item Code 833128 Total No. of Proj. 2 Total Amount $48,084.00 

833140 CONCRETE BARRIER (TYPE 26) 

Unit Sub Total 

LF 

LF 

4 1 

1 

331.00 

331.00 

$90.00 

$90.00 

$29,790.00 

$29,790.00 

Item Code 833140 Total No. of Proj. 1 Total Amount $29,790.00 

833142 

833142 

CONCRETE BARRIER (TYPE 26 MODIFIED) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 26 MODIFIED) 

LF 

LF 

M 

M 

M 

3 

1 

2 

3 

1 

1 

1 

1 

1 

205.00 

205.00 

63.00 

65.00 

180.00 

$245.00 

$245.00 

$600.00 

$330.00 

$425.00 

$50,225.00 

$50,225.00 

$37,800.00 

$21,450.00 

$76,500.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

833142 CONCRETE BARRIER (TYPE 26 MODIFIED) M 

M 

M 

M 

5 

7 

10 

11 

1 

2 

1 

3 

96.00 

123.00 

243.00 

595.00 

$644.00 

$598.15 

$140.00 

$535.62 

$61,824.00 

$73,572.00 

$34,020.00 

$318,695.00 

Unit Sub Total M 10 1,365.00 $457.04 $623,861.00 

Item Code 833142 Total No. of Proj. 11 Total Amount $674,086.00 

833148 CONCRETE BARRIER (TYPE 26R MODIFIED) 

Unit Sub Total 

M 

M 

7 1 

1 

228.00 

228.00 

$425.00 

$425.00 

$96,900.00 

$96,900.00 

Item Code 833148 Total No. of Proj. 1 Total Amount $96,900.00 

833165 CONCRETE BARRIER (TYPE 27B MODIFIED) 

Unit Sub Total 

M 

M 

7 2 

2 

62.00 

62.00 

$1,013.16 

$1,013.16 

$62,816.00 

$62,816.00 

Item Code 833165 Total No. of Proj. 2 Total Amount $62,816.00 

833187 CONCRETE BARRIER (TYPE 27 MODIFIED) 

Unit Sub Total 

M 

M 

4 1 

1 

129.00 

129.00 

$250.00 

$250.00 

$32,250.00 

$32,250.00 

Item Code 833187 Total No. of Proj. 1 Total Amount $32,250.00 

833190 CONCRETE BARRIER (TYPE 28) 

Unit Sub Total 

M 

M 

7 1 

1 

704.00 

704.00 

$220.00 

$220.00 

$154,880.00 

$154,880.00 

Item Code 833190 Total No. of Proj. 1 Total Amount $154,880.00 

839201 DOUBLE METAL BEAM BARRIER LF 5 1 220.00 $38.00 $8,360.00 

839201 

Unit Sub Total 

DOUBLE METAL BEAM BARRIER 

LF 

M 2 

1 

1 

220.00 

49.00 

$38.00 

$125.00 

$8,360.00 

$6,125.00 

Unit Sub Total M 1 49.00 $125.00 $6,125.00 

Item Code 839201 Total No. of Proj. 2 Total Amount $14,485.00 

839220 DOUBLE METAL BEAM GUARD RAILING (WOOD 
POST) 

LF 

LF 

LF 

1 

3 

7 

1 

1 

1 

320.00 

75.00 

50.00 

$45.00 

$64.40 

$39.00 

$14,400.00 

$4,830.00 

$1,950.00 

Unit Sub Total LF 3 445.00 $47.60 $21,180.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839220 DOUBLE METAL BEAM GUARD RAILING (WOOD 
POST) 

M 3 1 630.00 $100.00 $63,000.00 

Unit Sub Total M 1 630.00 $100.00 $63,000.00 

Item Code 839220 Total No. of Proj. 4 Total Amount $84,180.00 

839301 SINGLE THRIE BEAM BARRIER LF 

LF 

LF 

3 

7 

11 

1 

1 

1 

6,700.00 

1,330.00 

1,300.00 

$26.50 

$31.00 

$56.00 

$177,550.00 

$41,230.00 

$72,800.00 

839301 SINGLE THRIE BEAM BARRIER 

Unit Sub Total LF 

M 4 

3 

1 

9,330.00 

170.00 

$31.25 

$100.00 

$291,580.00 

$17,000.00 

Unit Sub Total M 1 170.00 $100.00 $17,000.00 

Item Code 839301 Total No. of Proj. 4 Total Amount $308,580.00 

839302 SINGLE THRIE BEAM BARRIER (WOOD POST) LF 

LF 

3 

7 

1 

1 

300.00 

2,130.00 

$40.00 

$26.00 

$12,000.00 

$55,380.00 

839302 

Unit Sub Total 

SINGLE THRIE BEAM BARRIER (WOOD POST) 

LF 

M 

M 

M 

M 

3 

4 

8 

11 

2 

1 

1 

2 

1 

2,430.00 

8.00 

260.00 

222.00 

1,010.00 

$27.73 

$112.00 

$108.15 

$108.49 

$105.00 

$67,380.00 

$896.00 

$28,119.00 

$24,084.00 

$106,050.00 

Unit Sub Total M 5 1,500.00 $106.10 $159,149.00 

Item Code 839302 Total No. of Proj. 7 Total Amount $226,529.00 

839303 SINGLE THRIE BEAM BARRIER (STEEL POST) LF 

LF 

LF 

4 

5 

8 

1 

1 

1 

220.00 

1,540.00 

3,630.00 

$37.00 

$30.69 

$22.00 

$8,140.00 

$47,262.60 

$79,860.00 

839303 

Unit Sub Total 

SINGLE THRIE BEAM BARRIER (STEEL POST) 

LF 

M 5 

3 

3 

5,390.00 

2,869.00 

$25.10 

$99.66 

$135,262.60 

$285,926.00 

Unit Sub Total M 3 2,869.00 $99.66 $285,926.00 

Item Code 839303 Total No. of Proj. 6 Total Amount $421,188.60 

839310 DOUBLE THRIE BEAM BARRIER LF 

LF 

3 

11 

1 

1 

160.00 

1,880.00 

$40.00 

$67.00 

$6,400.00 

$125,960.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839310 

Unit Sub Total 

DOUBLE THRIE BEAM BARRIER 

LF 

M 

M 

4 

11 

2 

1 

1 

2,040.00 

710.00 

120.00 

$64.88 

$190.00 

$200.00 

$132,360.00 

$134,900.00 

$24,000.00 

Unit Sub Total M 2 830.00 $191.45 $158,900.00 

Item Code 839310 Total No. of Proj. 4 Total Amount $291,260.00 

839311 DOUBLE THRIE BEAM BARRIER (WOOD POST) LF 

LF 

LF 

LF 

4 

7 

11 

12 

2 

1 

1 

1 

640.00 

63.00 

2,070.00 

860.00 

$57.30 

$49.25 

$96.00 

$49.00 

$36,670.00 

$3,102.75 

$198,720.00 

$42,140.00 

839311 

Unit Sub Total 

DOUBLE THRIE BEAM BARRIER (WOOD POST) 

LF 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

8 

11 

5 

2 

1 

1 

1 

1 

1 

3,633.00 

2,080.00 

820.00 

350.00 

1,630.00 

7,300.00 

2,750.00 

$77.25 

$163.32 

$126.00 

$140.00 

$169.35 

$106.00 

$122.00 

$280,632.75 

$339,700.00 

$103,320.00 

$49,000.00 

$276,040.50 

$773,800.00 

$335,500.00 

Unit Sub Total M 7 14,930.00 $125.74 $1,877,360.50 

Item Code 839311 Total No. of Proj. 12 Total Amount $2,157,993.25 

839312 DOUBLE THRIE BEAM BARRIER (STEEL POST) LF 

LF 

LF 

4 

5 

8 

2 

3 

2 

12,210.00 

1,940.00 

21,700.00 

$41.75 

$53.33 

$33.43 

$509,820.00 

$103,451.60 

$725,360.00 

Unit Sub Total LF 7 35,850.00 $37.34 $1,338,631.60 

Item Code 839312 Total No. of Proj. 7 Total Amount $1,338,631.60 

839313 DOUBLE THRIE BEAM BARRIER (BRIDGE) LF 4 1 25.00 $265.00 $6,625.00 

839313 

Unit Sub Total 

DOUBLE THRIE BEAM BARRIER (BRIDGE) 

LF 

M 1 

1 

1 

25.00 

61.00 

$265.00 

$350.00 

$6,625.00 

$21,350.00 

Unit Sub Total M 1 61.00 $350.00 $21,350.00 

Item Code 839313 Total No. of Proj. 2 Total Amount $27,975.00 

839401 CONCRETE BARRIER LF 1 1 27.00 $725.00 $19,575.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839401 CONCRETE BARRIER LF 11 1 64.00 $300.00 $19,200.00 

Unit Sub Total LF 2 91.00 $426.10 $38,775.00 

839401 CONCRETE BARRIER M 7 1 44.00 $240.00 $10,560.00 

Unit Sub Total M 1 44.00 $240.00 $10,560.00 

Item Code 839401 Total No. of Proj. 3 Total Amount $49,335.00 

839482 CONCRETE BARRIER (TYPE 50 MODIFIED) LF 5 1 13.00 $255.54 $3,322.02 

Unit Sub Total LF 1 13.00 $255.54 $3,322.02 

Item Code 839482 Total No. of Proj. 1 Total Amount $3,322.02 

839514 HANDRAILING LF 8 1 100.00 $150.00 $15,000.00 

Unit Sub Total LF 1 100.00 $150.00 $15,000.00 

Item Code 839514 Total No. of Proj. 1 Total Amount $15,000.00 

839521 CABLE RAILING LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

7 

9 

11 

2 

4 

1 

1 

1 

1 

411.00 

383.00 

12.00 

4,050.00 

87.00 

41.00 

$27.55 

$57.99 

$145.00 

$19.30 

$49.00 

$96.00 

$11,325.00 

$22,210.00 

$1,740.00 

$78,165.00 

$4,263.00 

$3,936.00 

839521 CABLE RAILING 

Unit Sub Total LF 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

7 

8 

9 

10 

11 

10 

4 

1 

4 

1 

4 

4 

1 

3 

3 

10 

4,984.00 

392.00 

170.00 

1,187.00 

114.00 

1,516.00 

2,277.00 

144.00 

244.00 

65.40 

2,306.00 

$24.41 

$76.31 

$60.00 

$51.65 

$65.00 

$48.88 

$36.51 

$40.00 

$74.47 

$147.86 

$50.66 

$121,639.00 

$29,915.00 

$10,200.00 

$61,304.25 

$7,410.00 

$74,106.00 

$83,143.50 

$5,760.00 

$18,170.00 

$9,670.00 

$116,817.00 

Unit Sub Total M 35 8,415.40 $49.49 $416,495.75 

Item Code 839521 Total No. of Proj. 45 Total Amount $538,134.75 

Page 320 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839522 REMOVABLE BARRIER POST EA 2 1 3.00 $1,000.00 $3,000.00 

Unit Sub Total EA 1 3.00 $1,000.00 $3,000.00 

Item Code 839522 Total No. of Proj. 1 Total Amount $3,000.00 

839528 BURIED POST ANCHOR EA 

EA 

2 

7 

1 

1 

1.00 

2.00 

$3,560.00 

$950.00 

$3,560.00 

$1,900.00 

Unit Sub Total EA 2 3.00 $1,820.00 $5,460.00 

Item Code 839528 Total No. of Proj. 2 Total Amount $5,460.00 

839540 TRANSITION RAILING (TYPE STB) EA 

EA 

EA 

EA 

3 

4 

5 

11 

1 

2 

1 

1 

3.00 

2.00 

1.00 

2.00 

$3,500.00 

$4,750.00 

$3,900.00 

$4,000.00 

$10,500.00 

$9,500.00 

$3,900.00 

$8,000.00 

Unit Sub Total EA 5 8.00 $3,987.50 $31,900.00 

Item Code 839540 Total No. of Proj. 5 Total Amount $31,900.00 

839541 TRANSITION RAILING (TYPE WB) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

7 

9 

17 

12 

13 

6 

15 

5 

2 

3 

12 

2 

41.00 

122.00 

107.00 

99.00 

98.00 

50.00 

378.00 

42.00 

7.00 

11.00 

82.00 

20.00 

$4,043.90 

$4,331.11 

$3,870.56 

$3,474.12 

$2,980.10 

$3,683.20 

$3,618.61 

$3,483.33 

$3,542.86 

$3,441.09 

$3,784.15 

$5,017.50 

$165,800.00 

$528,395.00 

$414,150.00 

$343,938.00 

$292,050.00 

$184,160.00 

$1,367,835.60 

$146,300.00 

$24,800.00 

$37,852.00 

$310,300.00 

$100,350.00 

Unit Sub Total EA 103 1,057.00 $3,704.76 $3,915,930.60 

Item Code 839541 Total No. of Proj. 103 Total Amount $3,915,930.60 

839542 TRANSITION RAILING (TYPE DTB) EA 

EA 

EA 

EA 

1 

2 

4 

5 

2 

1 

3 

1 

7.00 

2.00 

5.00 

1.00 

$4,142.86 

$3,500.00 

$3,313.60 

$3,706.32 

$29,000.00 

$7,000.00 

$16,568.00 

$3,706.32 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839542 TRANSITION RAILING (TYPE DTB) EA 

EA 

8 

11 

2 

2 

9.00 

112.00 

$2,961.11 

$4,198.21 

$26,650.00 

$470,200.00 

Unit Sub Total EA 11 136.00 $4,067.09 $553,124.32 

Item Code 839542 Total No. of Proj. 11 Total Amount $553,124.32 

839552 TERMINAL SECTION (TYPE C) 

Unit Sub Total 

EA 

EA 

3 1 

1 

5.00 

5.00 

$150.00 

$150.00 

$750.00 

$750.00 

Item Code 839552 Total No. of Proj. 1 Total Amount $750.00 

839555 END CAP EA 

EA 

EA 

EA 

EA 

1 

3 

4 

11 

12 

1 

1 

1 

1 

1 

1.00 

2.00 

4.00 

2.00 

3.00 

$200.00 

$500.00 

$200.00 

$297.25 

$106.00 

$200.00 

$1,000.00 

$800.00 

$594.50 

$318.00 

Unit Sub Total EA 5 12.00 $242.71 $2,912.50 

Item Code 839555 Total No. of Proj. 5 Total Amount $2,912.50 

839559 TERMINAL SYSTEM (TYPE ET) 

Unit Sub Total 

EA 

EA 

5 1 

1 

2.00 

2.00 

$4,700.00 

$4,700.00 

$9,400.00 

$9,400.00 

Item Code 839559 Total No. of Proj. 1 Total Amount $9,400.00 

839561 RAIL TENSIONING ASSEMBLY EA 

EA 

EA 

EA 

EA 

1 

2 

6 

10 

11 

2 

1 

1 

1 

2 

13.00 

24.00 

8.00 

2.00 

12.00 

$535.77 

$200.00 

$380.00 

$586.50 

$554.17 

$6,965.00 

$4,800.00 

$3,040.00 

$1,173.00 

$6,650.00 

Unit Sub Total EA 7 59.00 $383.53 $22,628.00 

Item Code 839561 Total No. of Proj. 7 Total Amount $22,628.00 

839565 TERMINAL SYSTEM (TYPE SRT) EA 

EA 

5 

7 

1 

1 

4.00 

120.00 

$3,500.00 

$2,570.00 

$14,000.00 

$308,400.00 

Unit Sub Total EA 2 124.00 $2,600.00 $322,400.00 

Item Code 839565 Total No. of Proj. 2 Total Amount $322,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839566 TERMINAL SYSTEM (TYPE CAT) EA 

EA 

EA 

EA 

3 

5 

7 

11 

1 

2 

1 

1 

1.00 

4.00 

10.00 

1.00 

$6,100.00 

$4,320.00 

$4,800.00 

$5,800.00 

$6,100.00 

$17,280.00 

$48,000.00 

$5,800.00 

Unit Sub Total EA 5 16.00 $4,823.75 $77,180.00 

Item Code 839566 Total No. of Proj. 5 Total Amount $77,180.00 

839567 TERMINAL SYSTEM (TYPE CAT) BACKUP EA 

EA 

EA 

3 

5 

11 

1 

2 

1 

1.00 

4.00 

1.00 

$560.00 

$997.50 

$800.00 

$560.00 

$3,990.00 

$800.00 

Unit Sub Total EA 4 6.00 $891.67 $5,350.00 

Item Code 839567 Total No. of Proj. 4 Total Amount $5,350.00 

839568 TERMINAL ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

7 

8 

11 

12 

1 

1 

1 

1 

3 

1 

2 

3 

2.00 

5.00 

11.00 

8.00 

9.00 

45.00 

30.00 

7.00 

$600.00 

$650.00 

$825.00 

$1,295.00 

$1,402.22 

$600.00 

$804.17 

$734.29 

$1,200.00 

$3,250.00 

$9,075.00 

$10,360.00 

$12,620.00 

$27,000.00 

$24,125.00 

$5,140.00 

Unit Sub Total EA 13 117.00 $792.91 $92,770.00 

Item Code 839568 Total No. of Proj. 13 Total Amount $92,770.00 

839569 TERMINAL ANCHOR ASSEMBLY (TYPE CA) EA 4 1 2.00 $1,100.00 $2,200.00 

Unit Sub Total EA 1 2.00 $1,100.00 $2,200.00 

Item Code 839569 Total No. of Proj. 1 Total Amount $2,200.00 

839571 RETURN CAP EA 8 1 6.00 $250.00 $1,500.00 

Unit Sub Total EA 1 6.00 $250.00 $1,500.00 

Item Code 839571 Total No. of Proj. 1 Total Amount $1,500.00 

839572 RETURN CAP (TYPE TA) EA 

EA 

EA 

1 

3 

4 

1 

1 

1 

1.00 

1.00 

1.00 

$135.00 

$140.00 

$200.00 

$135.00 

$140.00 

$200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839572 RETURN CAP (TYPE TA) EA 12 1 1.00 $265.00 $265.00 

Unit Sub Total EA 4 4.00 $185.00 $740.00 

Item Code 839572 Total No. of Proj. 4 Total Amount $740.00 

839576 END CAP (TYPE A) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

8 

10 

11 

1 

1 

3 

2 

2 

2 

1 

1 

1 

1.00 

4.00 

26.00 

5.00 

4.00 

40.00 

12.00 

1.00 

10.00 

$135.00 

$100.00 

$103.46 

$430.00 

$220.00 

$172.50 

$360.00 

$500.00 

$600.00 

$135.00 

$400.00 

$2,690.00 

$2,150.00 

$880.00 

$6,900.00 

$4,320.00 

$500.00 

$6,000.00 

Unit Sub Total EA 14 103.00 $232.77 $23,975.00 

Item Code 839576 Total No. of Proj. 14 Total Amount $23,975.00 

839577 END CAP (TYPE TA) EA 1 1 3.00 $135.00 $405.00 

Unit Sub Total EA 1 3.00 $135.00 $405.00 

Item Code 839577 Total No. of Proj. 1 Total Amount $405.00 

839578 END CAP (TYPE TC) EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

7 

8 

2 

1 

5 

1 

1 

2 

1 

15.00 

8.00 

20.00 

7.00 

10.00 

44.00 

1.00 

$187.00 

$175.00 

$241.75 

$100.00 

$350.00 

$415.91 

$100.00 

$2,805.00 

$1,400.00 

$4,835.00 

$700.00 

$3,500.00 

$18,300.00 

$100.00 

Unit Sub Total EA 13 105.00 $301.33 $31,640.00 

Item Code 839578 Total No. of Proj. 13 Total Amount $31,640.00 

839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

1 

18 

15 

14 

31.00 

3.00 

114.00 

384.00 

145.00 

$693.55 

$1,000.00 

$913.11 

$722.19 

$700.20 

$21,500.00 

$3,000.00 

$104,095.00 

$277,322.00 

$101,528.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839581 END ANCHOR ASSEMBLY (TYPE SFT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

6 

7 

8 

9 

10 

11 

12 

5 

11 

3 

2 

3 

13 

4 

29.00 

293.00 

14.00 

10.00 

20.00 

50.00 

39.00 

$885.03 

$804.78 

$867.86 

$860.00 

$825.23 

$763.30 

$782.72 

$25,666.00 

$235,799.60 

$12,150.00 

$8,600.00 

$16,504.50 

$38,165.00 

$30,526.00 

Unit Sub Total EA 95 1,132.00 $772.84 $874,856.60 

Item Code 839581 Total No. of Proj. 95 Total Amount $874,856.60 

839582 END ANCHOR ASSEMBLY (TYPE CA) EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

3 

4 

5 

10 

11 

12 

1 

1 

2 

1 

1 

1 

1 

1.00 

1.00 

4.00 

1.00 

2.00 

3.00 

1.00 

$1,200.00 

$1,350.00 

$1,705.00 

$1,400.00 

$3,060.00 

$1,200.00 

$915.00 

$1,200.00 

$1,350.00 

$6,820.00 

$1,400.00 

$6,120.00 

$3,600.00 

$915.00 

Unit Sub Total EA 8 13.00 $1,646.54 $21,405.00 

Item Code 839582 Total No. of Proj. 8 Total Amount $21,405.00 

839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

9 

11 

12 

7 

6 

12 

8 

10 

3 

18 

3 

1 

8 

3 

28.00 

32.00 

62.00 

103.00 

56.00 

22.00 

220.00 

8.00 

2.00 

23.00 

29.00 

$3,078.93 

$2,493.28 

$3,299.19 

$2,755.34 

$2,909.68 

$3,263.64 

$3,137.03 

$3,687.50 

$2,500.00 

$3,669.57 

$3,279.31 

$86,210.00 

$79,785.00 

$204,550.00 

$283,800.00 

$162,942.00 

$71,800.00 

$690,146.90 

$29,500.00 

$5,000.00 

$84,400.00 

$95,100.00 

Unit Sub Total EA 79 585.00 $3,065.36 $1,793,233.90 

Item Code 839584 Total No. of Proj. 79 Total Amount $1,793,233.90 

839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 1 9 49.00 $2,495.41 $122,275.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839585 ALTERNATIVE FLARED TERMINAL SYSTEM EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

11 

16 

22 

14 

7 

11 

5 

3 

5 

15 

8 

51.00 

179.00 

383.00 

155.00 

56.00 

246.00 

70.00 

10.00 

23.00 

112.00 

31.00 

$2,810.37 

$2,422.71 

$2,190.46 

$2,103.46 

$3,307.68 

$2,333.25 

$2,607.79 

$2,720.00 

$2,197.09 

$2,746.25 

$2,487.10 

$143,329.00 

$433,665.00 

$838,947.00 

$326,036.33 

$185,230.00 

$573,979.00 

$182,545.00 

$27,200.00 

$50,533.00 

$307,580.00 

$77,100.00 

Unit Sub Total EA 126 1,365.00 $2,394.45 $3,268,419.33 

Item Code 839585 Total No. of Proj. 126 Total Amount $3,268,419.33 

839591 CRASH CUSHION, SAND FILLED EA 

EA 

EA 

EA 

EA 

3 

4 

5 

7 

10 

2 

7 

1 

2 

1 

15.00 

10.00 

1.00 

2.00 

2.00 

$3,986.67 

$4,462.70 

$6,000.00 

$6,700.00 

$2,040.00 

$59,800.00 

$44,627.00 

$6,000.00 

$13,400.00 

$4,080.00 

Unit Sub Total EA 13 30.00 $4,263.57 $127,907.00 

Item Code 839591 Total No. of Proj. 13 Total Amount $127,907.00 

839601 CRASH CUSHION (TYPE CAT) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

4 

5 

7 

8 

11 

12 

1 

2 

1 

1 

4 

1 

4 

1 

8.00 

4.00 

2.00 

7.00 

23.00 

1.00 

15.00 

2.00 

$7,500.00 

$5,832.50 

$6,000.00 

$5,300.00 

$5,760.87 

$5,340.00 

$5,533.33 

$10,400.00 

$60,000.00 

$23,330.00 

$12,000.00 

$37,100.00 

$132,500.00 

$5,340.00 

$83,000.00 

$20,800.00 

Unit Sub Total EA 15 62.00 $6,033.39 $374,070.00 

Item Code 839601 Total No. of Proj. 15 Total Amount $374,070.00 

839602 CRASH CUSHION (TYPE CAT) BACKUP EA 

EA 

2 

5 

1 

1 

2.00 

4.00 

$927.00 

$550.00 

$1,854.00 

$2,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839602 CRASH CUSHION (TYPE CAT) BACKUP EA 

EA 

EA 

8 

11 

12 

1 

3 

1 

1.00 

13.00 

2.00 

$525.00 

$392.31 

$1,000.00 

$525.00 

$5,100.00 

$2,000.00 

Unit Sub Total EA 7 22.00 $530.86 $11,679.00 

Item Code 839602 Total No. of Proj. 7 Total Amount $11,679.00 

839604 CRASH CUSHION (REACT 9CBB) EA 

EA 

EA 

4 

7 

11 

1 

3 

7 

3.00 

3.00 

23.00 

$50,000.00 

$58,600.00 

$42,860.87 

$150,000.00 

$175,800.00 

$985,800.00 

Unit Sub Total EA 11 29.00 $45,227.59 $1,311,600.00 

Item Code 839604 Total No. of Proj. 11 Total Amount $1,311,600.00 

839605 CRASH CUSHION (REACT 9SCBS) EA 

EA 

EA 

4 

7 

11 

1 

1 

1 

1.00 

1.00 

1.00 

$60,000.00 

$15,000.00 

$55,000.00 

$60,000.00 

$15,000.00 

$55,000.00 

Unit Sub Total EA 3 3.00 $43,333.33 $130,000.00 

Item Code 839605 Total No. of Proj. 3 Total Amount $130,000.00 

839631 CRASH CUSHION MODULE, SAND FILLED EA 

EA 

10 

11 

1 

1 

28.00 

2.00 

$100.00 

$550.00 

$2,800.00 

$1,100.00 

Unit Sub Total EA 2 30.00 $130.00 $3,900.00 

Item Code 839631 Total No. of Proj. 2 Total Amount $3,900.00 

839701 CONCRETE BARRIER (TYPE 60) LF 

LF 

LF 

LF 

LF 

3 

4 

5 

7 

12 

3 

3 

3 

2 

1 

65,860.00 

7,300.00 

15,020.00 

1,470.00 

660.00 

$46.03 

$53.13 

$43.77 

$81.05 

$60.00 

$3,031,500.00 

$387,870.00 

$657,480.00 

$119,150.00 

$39,600.00 

Unit Sub Total LF 12 90,310.00 $46.90 $4,235,600.00 

839701 CONCRETE BARRIER (TYPE 60) M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

1 

1 

2 

4 

2 

550.00 

2,150.00 

3,500.00 

9,547.00 

1,980.00 

$250.00 

$210.00 

$146.46 

$174.24 

$184.32 

$137,500.00 

$451,500.00 

$512,600.00 

$1,663,505.00 

$364,950.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839701 CONCRETE BARRIER (TYPE 60) M 

M 

M 

M 

7 

8 

10 

11 

3 

2 

1 

6 

785.00 

1,860.00 

57.00 

13,323.00 

$193.06 

$116.80 

$200.00 

$173.40 

$151,550.00 

$217,250.00 

$11,400.00 

$2,310,200.00 

Unit Sub Total M 22 33,752.00 $172.45 $5,820,455.00 

Item Code 839701 Total No. of Proj. 34 Total Amount $10,056,055.00 

839702 CONCRETE BARRIER (TYPE 60A) M 

M 

M 

M 

2 

4 

7 

11 

3 

1 

1 

1 

920.00 

86.00 

1,020.00 

52.00 

$146.79 

$250.00 

$200.00 

$160.00 

$135,045.00 

$21,500.00 

$204,000.00 

$8,320.00 

Unit Sub Total M 6 2,078.00 $177.51 $368,865.00 

Item Code 839702 Total No. of Proj. 6 Total Amount $368,865.00 

839703 CONCRETE BARRIER (TYPE 60C) LF 

LF 

LF 

LF 

LF 

3 

4 

5 

8 

11 

2 

1 

1 

1 

1 

27,350.00 

4,460.00 

4,020.00 

1,280.00 

480.00 

$61.57 

$57.00 

$59.00 

$70.00 

$126.00 

$1,683,900.00 

$254,220.00 

$237,180.00 

$89,600.00 

$60,480.00 

Unit Sub Total LF 6 37,590.00 $61.86 $2,325,380.00 

839703 CONCRETE BARRIER (TYPE 60C) M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

8 

11 

1 

2 

6 

1 

3 

1 

6 

380.00 

1,700.00 

34,123.00 

560.00 

1,091.00 

2,090.00 

1,780.00 

$270.00 

$167.12 

$209.29 

$325.00 

$297.86 

$130.00 

$343.48 

$102,600.00 

$284,100.00 

$7,141,450.00 

$182,000.00 

$324,970.00 

$271,700.00 

$611,400.00 

Unit Sub Total M 20 41,724.00 $213.74 $8,918,220.00 

Item Code 839703 Total No. of Proj. 26 Total Amount $11,243,600.00 

839704 CONCRETE BARRIER (TYPE 60D) M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

1 

1 

3 

2 

1 

310.00 

1,132.00 

1,621.00 

873.00 

3,100.00 

$280.00 

$124.00 

$166.85 

$151.89 

$142.00 

$86,800.00 

$140,368.00 

$270,470.00 

$132,603.00 

$440,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839704 CONCRETE BARRIER (TYPE 60D) M 

M 

M 

8 

10 

11 

1 

1 

6 

64.00 

30.00 

1,094.00 

$175.00 

$350.00 

$216.59 

$11,200.00 

$10,500.00 

$236,945.00 

Unit Sub Total M 16 8,224.00 $161.61 $1,329,086.00 

Item Code 839704 Total No. of Proj. 16 Total Amount $1,329,086.00 

839705 CONCRETE BARRIER (TYPE 60E) LF 4 3 1,146.00 $182.46 $209,100.00 

839705 

Unit Sub Total 

CONCRETE BARRIER (TYPE 60E) 

LF 

M 

M 

M 

M 

M 

2 

3 

4 

7 

11 

3 

1 

1 

3 

1 

1 

1,146.00 

72.00 

320.00 

763.00 

260.00 

640.00 

$182.46 

$600.00 

$650.00 

$664.74 

$680.00 

$706.00 

$209,100.00 

$43,200.00 

$208,000.00 

$507,200.00 

$176,800.00 

$451,840.00 

Unit Sub Total M 7 2,055.00 $674.96 $1,387,040.00 

Item Code 839705 Total No. of Proj. 10 Total Amount $1,596,140.00 

839706 CONCRETE BARRIER (TYPE 60G) LF 

LF 

3 

5 

1 

1 

4,830.00 

64.00 

$61.00 

$210.00 

$294,630.00 

$13,440.00 

839706 

Unit Sub Total 

CONCRETE BARRIER (TYPE 60G) 

LF 

M 

M 

M 

7 

8 

11 

2 

1 

1 

2 

4,894.00 

225.00 

33.00 

326.00 

$62.95 

$333.00 

$240.00 

$369.94 

$308,070.00 

$74,925.00 

$7,920.00 

$120,600.00 

Unit Sub Total M 4 584.00 $348.36 $203,445.00 

Item Code 839706 Total No. of Proj. 6 Total Amount $511,515.00 

839707 CONCRETE BARRIER (TYPE 60GA) M 8 1 23.00 $510.00 $11,730.00 

Unit Sub Total M 1 23.00 $510.00 $11,730.00 

Item Code 839707 Total No. of Proj. 1 Total Amount $11,730.00 

839708 CONCRETE BARRIER (TYPE 60GC) LF 3 1 4,190.00 $71.00 $297,490.00 

839708 

Unit Sub Total 

CONCRETE BARRIER (TYPE 60GC) 

LF 

M 

M 

7 

8 

1 

1 

3 

4,190.00 

990.00 

15,613.00 

$71.00 

$350.00 

$272.94 

$297,490.00 

$346,500.00 

$4,261,390.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839708 CONCRETE BARRIER (TYPE 60GC) 

Unit Sub Total 

M 

M 

11 1 

5 

40.00 

16,643.00 

$590.00 

$278.28 

$23,600.00 

$4,631,490.00 

Item Code 839708 Total No. of Proj. 6 Total Amount $4,928,980.00 

839709 

839709 

CONCRETE BARRIER (TYPE 60GE) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 60GE) 

LF 

LF 

M 

M 

3 

8 

11 

1 

1 

3 

3 

1,660.00 

1,660.00 

601.00 

920.00 

$253.00 

$253.00 

$708.50 

$1,007.61 

$419,980.00 

$419,980.00 

$425,810.00 

$927,000.00 

Unit Sub Total M 6 1,521.00 $889.42 $1,352,810.00 

Item Code 839709 Total No. of Proj. 7 Total Amount $1,772,790.00 

839710 

839710 

CONCRETE BARRIER (TYPE 60S) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 60S) 

LF 

LF 

M 

M 

M 

4 

3 

5 

11 

1 

1 

1 

1 

3 

2,000.00 

2,000.00 

1,780.00 

48.00 

3,380.00 

$40.00 

$40.00 

$204.00 

$363.00 

$170.24 

$80,000.00 

$80,000.00 

$363,120.00 

$17,424.00 

$575,400.00 

Unit Sub Total M 5 5,208.00 $183.55 $955,944.00 

Item Code 839710 Total No. of Proj. 6 Total Amount $1,035,944.00 

839711 CONCRETE BARRIER (TYPE 60SA) M 

M 

3 

11 

1 

2 

18.00 

90.00 

$224.00 

$293.56 

$4,032.00 

$26,420.00 

Unit Sub Total M 3 108.00 $281.96 $30,452.00 

Item Code 839711 Total No. of Proj. 3 Total Amount $30,452.00 

839712 

839712 

CONCRETE BARRIER (TYPE 60SC) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 60SC) 

LF 

LF 

M 

M 

M 

M 

3 

3 

5 

8 

11 

1 

1 

1 

1 

1 

3 

1,450.00 

1,450.00 

500.00 

630.00 

1,000.00 

10,240.00 

$165.00 

$165.00 

$224.00 

$325.00 

$250.00 

$226.97 

$239,250.00 

$239,250.00 

$112,000.00 

$204,750.00 

$250,000.00 

$2,324,200.00 

Unit Sub Total M 6 12,370.00 $233.71 $2,890,950.00 

Item Code 839712 Total No. of Proj. 7 Total Amount $3,130,200.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839713 CONCRETE BARRIER (TYPE 60SE) M 11 1 140.00 $700.00 $98,000.00 

Unit Sub Total M 1 140.00 $700.00 $98,000.00 

Item Code 839713 Total No. of Proj. 1 Total Amount $98,000.00 

839714 CONCRETE BARRIER (TYPE 80) LF 

LF 

7 

8 

1 

1 

403.00 

565.00 

$240.00 

$250.00 

$96,720.00 

$141,250.00 

839714 

Unit Sub Total 

CONCRETE BARRIER (TYPE 80) 

LF 

M 4 

2 

1 

968.00 

182.00 

$245.84 

$480.00 

$237,970.00 

$87,360.00 

Unit Sub Total M 1 182.00 $480.00 $87,360.00 

Item Code 839714 Total No. of Proj. 3 Total Amount $325,330.00 

839717 

839717 

CONCRETE BARRIER (TYPE 732 MODIFIED) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 732 MODIFIED) 

LF 

LF 

M 

M 

M 

M 

M 

M 

M 

7 

1 

2 

3 

4 

7 

10 

11 

1 

1 

2 

2 

1 

2 

1 

1 

1 

21.00 

21.00 

353.00 

399.00 

63.00 

161.00 

72.00 

407.00 

439.00 

$200.00 

$200.00 

$315.16 

$472.74 

$84.00 

$532.11 

$198.00 

$362.10 

$220.00 

$4,200.00 

$4,200.00 

$111,250.00 

$188,625.00 

$5,292.00 

$85,670.00 

$14,256.00 

$147,374.70 

$96,580.00 

Unit Sub Total M 10 1,894.00 $342.69 $649,047.70 

Item Code 839717 Total No. of Proj. 11 Total Amount $653,247.70 

839718 

839718 

CONCRETE BARRIER (TYPE 732R) 

Unit Sub Total 

CONCRETE BARRIER (TYPE 732R) 

LF 

LF 

M 

M 

6 

7 

8 

1 

1 

1 

1 

637.00 

637.00 

1,088.00 

153.00 

$140.00 

$140.00 

$450.00 

$215.00 

$89,180.00 

$89,180.00 

$489,600.00 

$32,895.00 

Unit Sub Total M 2 1,241.00 $421.03 $522,495.00 

Item Code 839718 Total No. of Proj. 3 Total Amount $611,675.00 

839720 CONCRETE BARRIER (TYPE 732) LF 3 1 895.00 $90.00 $80,550.00 

839720 

Unit Sub Total 

CONCRETE BARRIER (TYPE 732) 

LF 

M 1 

1 

1 

895.00 

68.00 

$90.00 

$480.00 

$80,550.00 

$32,640.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

839720 CONCRETE BARRIER (TYPE 732) M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

6 

8 

9 

11 

3 

2 

2 

1 

1 

1 

1 

1,559.00 

441.00 

326.00 

275.00 

227.00 

178.00 

1,843.00 

$109.77 

$230.18 

$370.37 

$295.00 

$185.00 

$320.00 

$224.00 

$171,130.00 

$101,510.00 

$120,740.00 

$81,125.00 

$41,995.00 

$56,960.00 

$412,832.00 

Unit Sub Total M 12 4,917.00 $207.23 $1,018,932.00 

Item Code 839720 Total No. of Proj. 13 Total Amount $1,099,482.00 

839721 CONCRETE BARRIER (TYPE 732A) M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

7 

10 

1 

1 

2 

2 

1 

1 

110.00 

130.00 

1,860.00 

558.00 

730.00 

129.00 

$310.00 

$266.00 

$185.90 

$265.63 

$209.00 

$160.00 

$34,100.00 

$34,580.00 

$345,780.00 

$148,220.00 

$152,570.00 

$20,640.00 

Unit Sub Total M 8 3,517.00 $209.24 $735,890.00 

Item Code 839721 Total No. of Proj. 8 Total Amount $735,890.00 

839723 CONCRETE BARRIER (TYPE 732B) M 

M 

M 

M 

3 

5 

7 

11 

1 

2 

2 

1 

170.00 

98.00 

186.00 

38.00 

$400.00 

$402.35 

$274.72 

$512.00 

$68,000.00 

$39,430.00 

$51,098.00 

$19,456.00 

Unit Sub Total M 6 492.00 $361.76 $177,984.00 

Item Code 839723 Total No. of Proj. 6 Total Amount $177,984.00 

839725 CONCRETE BARRIER (TYPE 736) LF 

LF 

7 

12 

1 

1 

90.00 

258.00 

$283.00 

$75.00 

$25,470.00 

$19,350.00 

Unit Sub Total LF 2 348.00 $128.79 $44,820.00 

839725 CONCRETE BARRIER (TYPE 736) M 

M 

M 

M 

M 

M 

1 

2 

4 

6 

7 

11 

1 

1 

2 

1 

3 

3 

34.00 

64.00 

484.00 

14.00 

230.00 

1,472.00 

$675.00 

$325.00 

$297.59 

$825.00 

$264.30 

$179.85 

$22,950.00 

$20,800.00 

$144,035.00 

$11,550.00 

$60,790.00 

$264,740.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 11 2,298.00 $228.40 $524,865.00 

Item Code 839725 Total No. of Proj. 13 Total Amount $569,685.00 

839726 CONCRETE BARRIER (TYPE 736A) LF 

LF 

2 

12 

1 

2 

63.00 

3,168.00 

$551.00 

$54.79 

$34,713.00 

$173,576.00 

Unit Sub Total LF 3 3,231.00 $64.47 $208,289.00 

839726 CONCRETE BARRIER (TYPE 736A) M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

9 

11 

1 

1 

1 

1 

1 

2 

1 

3 

740.00 

810.00 

490.00 

99.00 

22.00 

1,332.00 

98.00 

721.00 

$300.00 

$85.00 

$220.00 

$190.00 

$1,135.00 

$220.39 

$80.00 

$252.41 

$222,000.00 

$68,850.00 

$107,800.00 

$18,810.00 

$24,970.00 

$293,561.60 

$7,840.00 

$181,990.00 

Unit Sub Total M 11 4,312.00 $214.71 $925,821.60 

Item Code 839726 Total No. of Proj. 14 Total Amount $1,134,110.60 

839727 CONCRETE BARRIER (TYPE 736 MODIFIED) LF 3 1 230.00 $215.00 $49,450.00 

Unit Sub Total LF 1 230.00 $215.00 $49,450.00 

839727 CONCRETE BARRIER (TYPE 736 MODIFIED) M 

M 

M 

M 

M 

2 

3 

5 

7 

11 

1 

1 

2 

2 

7 

9.00 

3,255.00 

250.00 

6,078.00 

3,827.00 

$900.00 

$230.00 

$267.04 

$250.41 

$232.64 

$8,100.00 

$748,650.00 

$66,760.00 

$1,521,990.00 

$890,320.00 

Unit Sub Total M 13 13,419.00 $241.14 $3,235,820.00 

Item Code 839727 Total No. of Proj. 14 Total Amount $3,285,270.00 

839728 CONCRETE BARRIER (TYPE 736R) LF 3 1 473.00 $300.00 $141,900.00 

Unit Sub Total LF 1 473.00 $300.00 $141,900.00 

839728 CONCRETE BARRIER (TYPE 736R) M 

M 

M 

6 

7 

11 

1 

1 

1 

14.00 

691.00 

61.00 

$935.00 

$425.00 

$285.00 

$13,090.00 

$293,675.00 

$17,385.00 

Unit Sub Total M 3 766.00 $423.17 $324,150.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 839728 Total No. of Proj. 4 Total Amount $466,050.00 

839731 CONCRETE BARRIER (TYPE 736B) M 3 1 

M 4 1 

M 7 4 

M 11 3 

350.00 

260.00 

537.00 

760.00 

$105.00 

$450.00 

$337.60 

$328.62 

$36,750.00 

$117,000.00 

$181,290.00 

$249,750.00 

Unit Sub Total 9M 1,907.00 $306.65 $584,790.00 

Item Code 839731 Total No. of Proj. 9 Total Amount $584,790.00 

839734 CONCRETE BARRIER (TYPE 736SV) M 3 1 

M 4 1 

M 7 1 

2,300.00 

527.00 

530.00 

$575.00 

$700.00 

$500.00 

$1,322,500.00 

$368,900.00 

$265,000.00 

Unit Sub Total 3M 3,357.00 $582.78 $1,956,400.00 

Item Code 839734 Total No. of Proj. 3 Total Amount $1,956,400.00 

839735 CONCRETE BARRIER (TYPE 742) M 11 1 2,938.00 $200.00 $587,600.00 

Unit Sub Total 1M 2,938.00 $200.00 $587,600.00 

Item Code 839735 Total No. of Proj. 1 Total Amount $587,600.00 

839736 CONCRETE BARRIER (TYPE 742A) M 11 1 907.00 $200.00 $181,400.00 

Unit Sub Total 1M 907.00 $200.00 $181,400.00 

Item Code 839736 Total No. of Proj. 1 Total Amount $181,400.00 

839737 CONCRETE BARRIER (TYPE 742B) M 8 1 43.00 $350.00 $15,050.00 

Unit Sub Total 1M 43.00 $350.00 $15,050.00 

Item Code 839737 Total No. of Proj. 1 Total Amount $15,050.00 

839740 CALIFORNIA ST-10 BRIDGE RAIL LF 6 1 337.00 $275.00 $92,675.00 

Unit Sub Total 1LF 337.00 $275.00 $92,675.00 

839740 CALIFORNIA ST-10 BRIDGE RAIL M 1 1 729.00 $600.00 $437,400.00 

Unit Sub Total 1M 729.00 $600.00 $437,400.00 

Item Code 839740 Total No. of Proj. 2 Total Amount $530,075.00 

840501 THERMOPLASTIC TRAFFIC STRIPE LF 2 1 250.00 $1.00 $250.00 

Page 334 



   
   

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840501 THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

3 

4 

7 

8 

1 

1 

1 

4 

1,600.00 

1,460.00 

2,360.00 

15,260.00 

$3.00 

$1.60 

$1.23 

$0.66 

$4,800.00 

$2,336.00 

$2,902.80 

$10,113.10 

Unit Sub Total LF 8 20,930.00 $0.97 $20,401.90 

840501 THERMOPLASTIC TRAFFIC STRIPE M 

M 

6 

7 

1 

1 

180.00 

1,560.00 

$17.00 

$3.00 

$3,060.00 

$4,680.00 

Unit Sub Total M 2 1,740.00 $4.45 $7,740.00 

Item Code 840501 Total No. of Proj. 10 Total Amount $28,141.90 

840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

7 

8 

11 

12 

20 

1 

30 

34 

10 

18 

24 

2 

1 

24 

1,499,330.00 

12,200.00 

2,525,710.00 

1,293,224.00 

389,280.00 

1,909,020.00 

1,017,330.00 

49,450.00 

99,000.00 

1,077,440.00 

$0.31 

$0.55 

$0.30 

$0.45 

$0.25 

$0.24 

$0.31 

$0.29 

$0.20 

$0.28 

$463,770.00 

$6,710.00 

$761,033.50 

$583,980.00 

$99,093.00 

$463,364.50 

$318,385.20 

$14,258.50 

$19,800.00 

$296,458.10 

Unit Sub Total LF 164 9,871,984.00 $0.31 $3,026,852.80 

Item Code 840504 Total No. of Proj. 164 Total Amount $3,026,852.80 

840505 6" THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

LF 

3 

4 

5 

11 

12 

1 

3 

1 

1 

1 

1,420.00 

4,530.00 

14,400.00 

200.00 

50.00 

$1.10 

$0.80 

$0.39 

$1.00 

$1.00 

$1,562.00 

$3,640.00 

$5,616.00 

$200.00 

$50.00 

Unit Sub Total LF 7 20,600.00 $0.54 $11,068.00 

Item Code 840505 Total No. of Proj. 7 Total Amount $11,068.00 

840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

1 

2 

3 

4 

9 

1 

17 

20 

17,188.00 

20.00 

21,484.00 

69,160.00 

$0.96 

$3.00 

$0.92 

$0.95 

$16,432.50 

$60.00 

$19,841.50 

$65,506.80 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 

LF 

LF 

LF 

5 

6 

7 

8 

9 

15 

17 

1 

42,580.00 

58,540.00 

55,050.00 

740.00 

$0.78 

$0.58 

$0.92 

$0.88 

$33,003.50 

$33,913.40 

$50,723.10 

$651.20 

LF 

LF 

11 

12 

20 

22 

48,850.00 

88,587.00 

$0.95 

$0.61 

$46,510.50 

$53,777.15 

Unit Sub Total LF 131 402,199.00 $0.80 $320,419.65 

Item Code 840506 Total No. of Proj. 131 Total Amount $320,419.65 

840508 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
12-3) 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

6 

7 

8 

2 

7 

7 

5 

3 

8 

1 

4,870.00 

4,010.00 

8,530.00 

4,160.00 

2,790.00 

34,630.00 

110.00 

$0.43 

$1.40 

$1.18 

$0.59 

$0.56 

$0.57 

$0.88 

$2,084.00 

$5,632.00 

$10,060.00 

$2,460.60 

$1,576.00 

$19,768.90 

$96.80 

LF 

LF 

11 

12 

7 

13 

11,600.00 

43,860.00 

$0.66 

$0.45 

$7,650.20 

$19,727.80 

Unit Sub Total LF 53 114,560.00 $0.60 $69,056.30 

Item Code 840508 Total No. of Proj. 53 Total Amount $69,056.30 

840515 THERMOPLASTIC PAVEMENT MARKING M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

M2 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

5 

3 

6 

8 

8 

7 

16 

5 

3 

9 

11 

3 

551.00 

355.00 

2,669.00 

1,632.00 

3,384.00 

1,630.00 

15,840.00 

525.10 

1,250.00 

2,824.00 

3,159.00 

127.00 

$53.25 

$73.62 

$47.57 

$54.74 

$29.72 

$35.17 

$21.44 

$41.10 

$24.46 

$28.17 

$37.13 

$47.42 

$29,340.00 

$26,135.00 

$126,960.00 

$89,327.80 

$100,574.00 

$57,320.00 

$339,540.84 

$21,580.00 

$30,580.00 

$79,538.00 

$117,302.00 

$6,022.00 

Unit Sub Total M2 84 33,946.10 $30.17 $1,024,219.64 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840515 THERMOPLASTIC PAVEMENT MARKING SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

12 

19 

19 

27 

13 

18 

19 

22 

3 

16 

18 

23 

16,992.00 

20,346.00 

17,072.00 

30,901.00 

42,108.00 

24,081.00 

41,020.00 

22,104.00 

9,550.00 

15,777.00 

33,223.00 

50,910.00 

$6.03 

$6.45 

$5.06 

$3.39 

$2.32 

$3.05 

$3.06 

$3.20 

$2.42 

$3.82 

$2.81 

$2.40 

$102,511.50 

$131,249.50 

$86,314.00 

$104,822.40 

$97,579.40 

$73,376.50 

$125,717.10 

$70,700.18 

$23,078.00 

$60,343.60 

$93,498.80 

$121,984.50 

Unit Sub Total SQFT 209 324,084.00 $3.37 $1,091,175.48 

Item Code 840515 Total No. of Proj. 293 Total Amount $2,115,395.12 

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING 

M2 7 1 80.00 $33.00 $2,640.00 

M2 12 2 105.00 $38.57 $4,050.00 

Unit Sub Total M2 3 185.00 $36.16 $6,690.00 

840519 THERMOPLASTIC CROSSWALK AND PAVEMENT 
MARKING 

SQFT 1 2 9,590.00 $5.21 $49,979.00 

SQFT 4 1 1,560.00 $6.37 $9,937.20 

Unit Sub Total SQFT 3 11,150.00 $5.37 $59,916.20 

Item Code 840519 Total No. of Proj. 6 Total Amount $66,606.20 

840521 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 6-
1) 

LF 

LF 

7 

11 

3 

3 

990.00 

328.00 

$0.60 

$0.48 

$595.30 

$156.50 

LF 12 4 870.00 $0.65 $564.80 

Unit Sub Total LF 10 2,188.00 $0.60 $1,316.60 

Item Code 840521 Total No. of Proj. 10 Total Amount $1,316.60 

840523 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
12-3) 

LF 

LF 

LF 

1 

2 

3 

6 

1 

11 

6,900.00 

1,190.00 

14,580.00 

$0.42 

$0.55 

$0.25 

$2,869.10 

$654.50 

$3,667.90 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840523 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
12-3) 

LF 

LF 

LF 

Unit Sub Total LF 

Item Code 840523 Total No. of Proj. 

4 

6 

7 

1 

6 

1 

26 

26 

110.00 

13,250.00 

200.00 

36,230.00 

$0.30 

$0.19 

$0.17 

$0.27 

Total Amount 

$33.00 

$2,479.55 

$34.00 

$9,738.05 

$9,738.05 

840525 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
36-12) 

LF 1 11 211,970.00 $0.30 $62,626.60 

LF 2 1 270.00 $0.55 $148.50 

LF 3 22 754,700.00 $0.26 $194,545.00 

LF 4 16 104,810.00 $0.49 $51,807.40 

LF 5 5 62,190.00 $0.18 $11,243.60 

LF 6 13 970,970.00 $0.14 $140,605.00 

LF 7 18 530,720.00 $0.19 $101,911.80 

LF 8 1 490.00 $0.39 $191.10 

LF 11 1 9,510.00 $0.15 $1,426.50 

LF 12 12 612,680.00 $0.20 $125,238.00 

Unit Sub Total LF 100 3,258,310.00 $0.21 $689,743.50 

Item Code 840525 Total No. of Proj. 100 Total Amount $689,743.50 

840526 4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
17-7) 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

3 

4 

5 

6 

7 

11 

12 

3 

7 

15 

2 

5 

11 

7 

16 

3,250.00 

5,080.00 

32,680.00 

5,965.00 

86,230.00 

124,710.00 

47,335.00 

32,800.00 

$0.47 

$1.07 

$0.59 

$0.17 

$0.14 

$0.21 

$0.17 

$0.29 

$1,522.20 

$5,428.50 

$19,165.20 

$985.90 

$12,356.00 

$26,726.60 

$8,039.60 

$9,592.40 

Unit Sub Total LF 66 338,050.00 $0.25 $83,816.40 

Item Code 840526 Total No. of Proj. 66 Total Amount $83,816.40 

840545 4" THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 36-12) 

LF 

LF 

3 

9 

3 

1 

90,160.00 

19,600.00 

$2.20 

$2.05 

$198,510.00 

$40,180.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 4 109,760.00 $2.17 $238,690.00 

Item Code 840545 Total No. of Proj. 4 Total Amount $238,690.00 

840550 8" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 
36-12) 

LF 

LF 

7 

12 

5 

6 

15,580.00 

35,970.00 

$0.49 

$0.46 

$7,602.00 

$16,696.00 

Unit Sub Total LF 11 51,550.00 $0.47 $24,298.00 

Item Code 840550 Total No. of Proj. 11 Total Amount $24,298.00 

840559 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) (BROKEN 5.18 M - 2.14 M) 

M 3 2 4,340.00 $9.54 $41,391.00 

Unit Sub Total M 2 4,340.00 $9.54 $41,391.00 

Item Code 840559 Total No. of Proj. 2 Total Amount $41,391.00 

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) LF 

LF 

LF 

LF 

LF 

LF 

LF 

LF 

1 

2 

3 

4 

5 

6 

8 

10 

3 

21 

4 

2 

7 

13 

32 

25 

96,480.00 

2,197,500.00 

5,010.00 

41,310.00 

384,950.00 

1,106,670.00 

5,124,270.00 

1,550,770.00 

$0.28 

$0.22 

$3.13 

$0.50 

$0.24 

$0.15 

$0.15 

$0.23 

$27,150.00 

$480,177.50 

$15,660.00 

$20,655.00 

$92,882.00 

$162,354.00 

$762,255.50 

$360,003.40 

Unit Sub Total LF 107 10,506,960.00 $0.18 $1,921,137.40 

840560 THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE) M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

8 

10 

4 

1 

2 

15 

4 

5 

10 

12,100.00 

24,700.00 

25,010.00 

188,410.00 

43,400.00 

144,430.00 

126,420.00 

$1.51 

$1.00 

$0.45 

$0.75 

$0.82 

$0.96 

$0.65 

$18,265.00 

$24,700.00 

$11,140.00 

$141,708.00 

$35,529.00 

$139,365.00 

$81,863.00 

Unit Sub Total M 41 564,470.00 $0.80 $452,570.00 

Item Code 840560 Total No. of Proj. 148 Total Amount $2,373,707.40 

840561 100 MM THERMOPLASTIC TRAFFIC STRIPE LF 4 1 25,100.00 $0.69 $17,319.00 

Unit Sub Total LF 1 25,100.00 $0.69 $17,319.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840561 100 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

7 

2 

5 

14 

2 

7 

21 

1 

1 

3 

5 

59,130.00 

17,040.00 

230,120.00 

301,470.00 

9,380.00 

91,100.00 

416,550.00 

26,200.00 

5,770.00 

73,430.00 

5,760.00 

$1.50 

$1.16 

$0.85 

$1.28 

$0.89 

$0.98 

$0.90 

$0.64 

$0.50 

$0.86 

$1.62 

$88,948.00 

$19,730.00 

$196,417.00 

$385,804.00 

$8,363.00 

$89,342.00 

$375,383.00 

$16,768.00 

$2,885.00 

$62,800.00 

$9,357.00 

Unit Sub Total M 68 1,235,950.00 $1.02 $1,255,797.00 

Item Code 840561 Total No. of Proj. 69 Total Amount $1,273,116.00 

840562 150 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

1 

2 

1 

1 

670.00 

210.00 

$2.50 

$1.10 

$1,675.00 

$231.00 

M 

M 

M 

3 

5 

7 

1 

2 

1 

1,400.00 

7,640.00 

50.00 

$1.00 

$1.32 

$4.00 

$1,400.00 

$10,081.00 

$200.00 

M 11 2 334.00 $1.78 $595.00 

Unit Sub Total M 8 10,304.00 $1.38 $14,182.00 

Item Code 840562 Total No. of Proj. 8 Total Amount $14,182.00 

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE LF 4 1 370.00 $1.27 $469.90 

Unit Sub Total LF 1 370.00 $1.27 $469.90 

840563 200 MM THERMOPLASTIC TRAFFIC STRIPE M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

7 

10 

11 

12 

4 

2 

6 

10 

2 

8 

18 

1 

11 

4 

1,863.00 

2,300.00 

19,430.00 

17,455.00 

4,020.00 

6,100.00 

29,642.00 

1,420.00 

26,680.00 

1,202.00 

$4.07 

$1.34 

$2.33 

$1.90 

$3.07 

$1.72 

$2.27 

$0.50 

$2.44 

$2.80 

$7,588.50 

$3,076.00 

$45,253.00 

$33,148.80 

$12,360.00 

$10,467.00 

$67,302.00 

$710.00 

$65,043.00 

$3,371.50 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total M 66 110,112.00 $2.26 $248,319.80 

Item Code 840563 Total No. of Proj. 67 Total Amount $248,789.70 

840564 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 

M 

M 

M 

M 

M 

M 

M 

M 

2 

3 

4 

5 

6 

7 

11 

12 

1 

3 

5 

2 

1 

7 

9 

1 

1,960.00 

7,310.00 

6,800.00 

1,640.00 

150.00 

12,860.00 

15,140.00 

250.00 

$1.10 

$2.02 

$2.33 

$1.42 

$1.30 

$0.91 

$1.46 

$3.40 

$2,156.00 

$14,797.00 

$15,865.80 

$2,320.90 

$195.00 

$11,724.60 

$22,117.00 

$850.00 

Unit Sub Total M 29 46,110.00 $1.52 $70,026.30 

Item Code 840564 Total No. of Proj. 29 Total Amount $70,026.30 

840567 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 1.83 M - 0.30 M) 

M 

M 

M 

M 

M 

2 

3 

4 

7 

11 

1 

3 

1 

2 

6 

53.00 

384.00 

100.00 

132.00 

509.00 

$1.10 

$1.02 

$1.00 

$2.68 

$3.13 

$58.30 

$390.00 

$100.00 

$354.00 

$1,592.75 

Unit Sub Total M 13 1,178.00 $2.12 $2,495.05 

Item Code 840567 Total No. of Proj. 13 Total Amount $2,495.05 

840568 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 3.66 M - 0.92 M) 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

4 

5 

6 

11 

2 

1 

2 

2 

2 

2 

1 

575.00 

69.00 

280.00 

960.00 

1,160.00 

2,060.00 

2,820.00 

$1.45 

$1.10 

$3.68 

$1.06 

$0.91 

$0.43 

$0.90 

$832.50 

$75.90 

$1,030.00 

$1,016.00 

$1,052.00 

$893.00 

$2,538.00 

Unit Sub Total M 12 7,924.00 $0.94 $7,437.40 

Item Code 840568 Total No. of Proj. 12 Total Amount $7,437.40 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840570 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 

M 

M 

M 

M 

M 

M 

M 

M 

M 

1 

2 

3 

5 

6 

7 

8 

10 

12 

4 

1 

5 

3 

5 

10 

1 

1 

3 

4,830.00 

5,240.00 

115,560.00 

42,320.00 

43,843.00 

186,250.00 

78,500.00 

2,010.00 

1,416.00 

$1.84 

$1.10 

$1.22 

$0.63 

$0.41 

$0.56 

$0.56 

$0.50 

$2.54 

$8,886.00 

$5,764.00 

$141,410.00 

$26,860.00 

$18,117.50 

$104,186.50 

$43,960.00 

$1,005.00 

$3,602.00 

Unit Sub Total M 33 479,969.00 $0.74 $353,791.00 

Item Code 840570 Total No. of Proj. 33 Total Amount $353,791.00 

840571 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 5.18 M - 2.14 M) 

M 

M 

1 

2 

1 

1 

210.00 

440.00 

$0.60 

$1.10 

$126.00 

$484.00 

M 

M 

M 

M 

M 

M 

M 

M 

3 

4 

5 

6 

7 

10 

11 

12 

4 

6 

3 

2 

9 

1 

8 

3 

7,740.00 

5,450.00 

8,240.00 

12,600.00 

10,740.00 

2,250.00 

2,511.00 

1,020.00 

$1.11 

$2.05 

$0.51 

$0.74 

$0.78 

$0.50 

$1.53 

$1.50 

$8,576.00 

$11,187.00 

$4,183.20 

$9,370.00 

$8,395.70 

$1,125.00 

$3,830.00 

$1,530.50 

Unit Sub Total M 38 51,201.00 $0.95 $48,807.40 

Item Code 840571 Total No. of Proj. 38 Total Amount $48,807.40 

840572 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) 

M 

M 

3 

10 

2 

1 

42,180.00 

8,370.00 

$11.16 

$4.00 

$470,680.00 

$33,480.00 

Unit Sub Total M 3 50,550.00 $9.97 $504,160.00 

Item Code 840572 Total No. of Proj. 3 Total Amount $504,160.00 

840573 100 MM THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED, BROKEN 10.98 M - 3.66 M) 

M 3 2 8,950.00 $20.27 $181,380.00 

Unit Sub Total M 2 8,950.00 $20.27 $181,380.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 840573 Total No. of Proj. 2 Total Amount $181,380.00 

840574 200 MM THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 10.98 M - 3.66 M) 

M 11 1 1,160.00 

M 12 1 80.00 

$1.50 

$3.45 

$1,740.00 

$276.00 

Unit Sub Total 2M 1,240.00 $1.63 $2,016.00 

Item Code 840574 Total No. of Proj. 2 Total Amount $2,016.00 

840575 100 MM TWO-COMPONENT PAINT TRAFFIC 
STRIPE 

M 3 1 11,600.00 

M 7 1 630.00 

$7.00 

$48.00 

$81,200.00 

$30,240.00 

Unit Sub Total 2M 12,230.00 $9.11 $111,440.00 

Item Code 840575 Total No. of Proj. 2 Total Amount $111,440.00 

840580 4" THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) (BROKEN 17-7) 

LF 3 1 680.00 

LF 9 1 9,520.00 

$1.27 

$2.05 

$863.60 

$19,516.00 

Unit Sub Total 2LF 10,200.00 $2.00 $20,379.60 

Item Code 840580 Total No. of Proj. 2 Total Amount $20,379.60 

840581 4" THERMOPLASTIC TRAFFIC STRIPE 
(RECESSED) 

LF 9 1 55,100.00 $2.25 $123,975.00 

Unit Sub Total 1LF 55,100.00 $2.25 $123,975.00 

Item Code 840581 Total No. of Proj. 1 Total Amount $123,975.00 

840582 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 3 12 1,315,670.00 

LF 11 1 51,300.00 

$0.60 

$1.00 

$794,654.00 

$51,300.00 

Unit Sub Total 13LF 1,366,970.00 $0.62 $845,954.00 

Item Code 840582 Total No. of Proj. 13 Total Amount $845,954.00 

840584 8" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 3 2 12,730.00 $0.82 $10,493.70 

Unit Sub Total 2LF 12,730.00 $0.82 $10,493.70 

Item Code 840584 Total No. of Proj. 2 Total Amount $10,493.70 

840600 PAINTED TRAFFIC STRIPE LF 7 1 53,600.00 $0.11 $5,896.00 

Unit Sub Total 1LF 53,600.00 $0.11 $5,896.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 840600 Total No. of Proj. 1 Total Amount $5,896.00 

840651 PAINTED STALL LINES AND PAVEMENT 
MARKINGS 

M2 1 1 26.00 $204.00 $5,304.00 

Unit Sub Total 1M2 26.00 $204.00 $5,304.00 

Item Code 840651 Total No. of Proj. 1 Total Amount $5,304.00 

840653 PAINT TRAFFIC STRIPE LF 7 1 6,780.00 

LF 12 1 590.00 

$0.15 

$2.60 

$1,017.00 

$1,534.00 

Unit Sub Total 2LF 7,370.00 $0.35 $2,551.00 

840653 PAINT TRAFFIC STRIPE M 7 1 3,130.00 $0.55 $1,721.50 

Unit Sub Total 1M 3,130.00 $0.55 $1,721.50 

Item Code 840653 Total No. of Proj. 3 Total Amount $4,272.50 

840655 PAINT TRAFFIC STRIPE (1-COAT) LF 1 9 184,670.00 

LF 2 1 1,950.00 

LF 8 1 317,000.00 

$0.14 

$0.82 

$0.04 

$26,303.00 

$1,599.00 

$12,680.00 

Unit Sub Total 11LF 503,620.00 $0.08 $40,582.00 

840655 PAINT TRAFFIC STRIPE (1-COAT) M 1 1 5,890.00 

M 11 1 48,000.00 

$0.40 

$0.32 

$2,356.00 

$15,360.00 

Unit Sub Total 2M 53,890.00 $0.33 $17,716.00 

Item Code 840655 Total No. of Proj. 13 Total Amount $58,298.00 

840656 PAINT TRAFFIC STRIPE (2-COAT) LF 2 1 1,230.00 

LF 3 2 1,180.00 

LF 4 1 23,300.00 

LF 5 8 429,780.00 

LF 6 3 520,880.00 

LF 7 6 95,510.00 

LF 8 3 212,200.00 

LF 9 10 2,021,240.00 

LF 10 1 1,770.00 

LF 11 25 1,901,941.00 

LF 12 6 280,810.00 

$2.00 

$4.24 

$0.50 

$0.11 

$0.16 

$0.20 

$0.14 

$0.12 

$1.00 

$0.17 

$0.09 

$2,460.00 

$5,005.00 

$11,650.00 

$46,935.00 

$81,450.00 

$18,695.10 

$28,650.00 

$242,990.00 

$1,770.00 

$322,198.50 

$25,997.20 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LF 66 5,489,841.00 $0.14 $787,800.80 

840656 PAINT TRAFFIC STRIPE (2-COAT) M 

M 

M 

M 

M 

M 

M 

M 

M 

M 

2 

4 

5 

6 

7 

8 

9 

10 

11 

12 

1 

1 

2 

1 

7 

1 

5 

2 

11 

2 

19,300.00 

540.00 

82,200.00 

7,390.00 

78,280.00 

580.00 

199,160.00 

25,940.00 

1,034,610.00 

1,530.00 

$0.50 

$2.00 

$0.60 

$0.20 

$0.76 

$1.50 

$0.37 

$0.39 

$0.49 

$0.98 

$9,650.00 

$1,080.00 

$48,918.00 

$1,478.00 

$59,612.00 

$870.00 

$73,014.00 

$10,184.00 

$510,112.00 

$1,506.00 

Unit Sub Total M 33 1,449,530.00 $0.49 $716,424.00 

Item Code 840656 Total No. of Proj. 99 Total Amount $1,504,224.80 

840660 PAINT PAVEMENT MARKING M2 

M2 

7 

11 

1 

1 

270.00 

94.00 

$10.00 

$30.00 

$2,700.00 

$2,820.00 

Unit Sub Total M2 2 364.00 $15.16 $5,520.00 

840660 PAINT PAVEMENT MARKING SQFT 

SQFT 

8 

12 

1 

1 

430.00 

250.00 

$1.75 

$5.70 

$753.02 

$1,425.00 

Unit Sub Total SQFT 2 680.00 $3.20 $2,178.02 

Item Code 840660 Total No. of Proj. 4 Total Amount $7,698.02 

840661 TWO-COMPONENT PAINT PAVEMENT MARKING M2 

M2 

3 

4 

2 

1 

580.00 

60.00 

$163.69 

$455.00 

$94,938.00 

$27,300.00 

Unit Sub Total M2 3 640.00 $191.00 $122,238.00 

840661 TWO-COMPONENT PAINT PAVEMENT MARKING SQFT 3 8 19,130.00 $4.38 $83,800.00 

Unit Sub Total SQFT 8 19,130.00 $4.38 $83,800.00 

Item Code 840661 Total No. of Proj. 11 Total Amount $206,038.00 

840666 PAINT PAVEMENT MARKING (2-COAT) M2 

M2 

M2 

M2 

M2 

2 

3 

4 

5 

6 

1 

1 

1 

2 

1 

41.00 

120.00 

90.00 

320.00 

540.00 

$110.00 

$60.00 

$35.00 

$33.88 

$18.00 

$4,510.00 

$7,200.00 

$3,150.00 

$10,840.00 

$9,720.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

840666 PAINT PAVEMENT MARKING (2-COAT) M2 

M2 

M2 

M2 

M2 

M2 

7 

8 

9 

10 

11 

12 

1 

1 

1 

2 

2 

1 

240.00 

9.00 

17.00 

260.00 

258.00 

44.00 

$18.00 

$49.00 

$22.00 

$14.80 

$18.99 

$30.00 

$4,320.00 

$441.00 

$374.00 

$3,848.00 

$4,900.00 

$1,320.00 

Unit Sub Total M2 14 1,939.00 $26.11 $50,623.00 

840666 PAINT PAVEMENT MARKING (2-COAT) SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

SQFT 

2 

4 

6 

7 

9 

12 

1 

1 

2 

2 

5 

3 

110.00 

45.00 

2,290.00 

104.00 

14,914.00 

5,370.00 

$10.30 

$20.00 

$2.00 

$2.69 

$2.05 

$1.34 

$1,133.00 

$900.00 

$4,580.00 

$280.00 

$30,565.30 

$7,185.00 

Unit Sub Total SQFT 14 22,833.00 $1.96 $44,643.30 

Item Code 840666 Total No. of Proj. 28 Total Amount $95,266.30 

842000 PARKING BUMPER (PRECAST CONCRETE) EA 

EA 

8 

11 

3 

1 

107.00 

5.00 

$43.31 

$115.00 

$4,634.00 

$575.00 

Unit Sub Total EA 4 112.00 $46.51 $5,209.00 

Item Code 842000 Total No. of Proj. 4 Total Amount $5,209.00 

850101 PAVEMENT MARKER (NON-REFLECTIVE) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

12 

1 

6 

29 

20 

1 

28 

16 

2 

27 

19 

24,830.00 

2,200.00 

16,695.00 

147,590.00 

49,168.00 

420.00 

104,358.00 

113,680.00 

114.00 

221,132.00 

75,995.00 

$3.19 

$2.50 

$2.96 

$2.04 

$1.28 

$1.00 

$1.31 

$1.06 

$2.07 

$1.24 

$1.15 

$79,107.00 

$5,500.00 

$49,387.50 

$300,932.00 

$62,910.40 

$420.00 

$136,933.40 

$120,992.10 

$236.00 

$273,197.00 

$87,134.50 

Unit Sub Total EA 161 756,182.00 $1.48 $1,116,749.90 

Item Code 850101 Total No. of Proj. 161 Total Amount $1,116,749.90 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

850102 PAVEMENT MARKER (REFLECTIVE) EA 

EA 

3 

4 

1 

1 

130.00 

11,800.00 

$4.25 

$3.00 

$552.50 

$35,400.00 

Unit Sub Total EA 2 11,930.00 $3.01 $35,952.50 

Item Code 850102 Total No. of Proj. 2 Total Amount $35,952.50 

850103 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE G) 

EA 4 1 1,580.00 $3.00 $4,740.00 

Unit Sub Total EA 1 1,580.00 $3.00 $4,740.00 

Item Code 850103 Total No. of Proj. 1 Total Amount $4,740.00 

850104 PAVEMENT MARKER (REFLECTIVE-SPECIAL 
TYPE H) 

EA 4 1 1,150.00 $4.00 $4,600.00 

Unit Sub Total EA 1 1,150.00 $4.00 $4,600.00 

Item Code 850104 Total No. of Proj. 1 Total Amount $4,600.00 

850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

4 

5 

6 

7 

8 

10 

11 

12 

21 

9 

34 

48 

31 

31 

49 

29 

33 

35 

29 

37,401.00 

27,356.00 

92,085.00 

93,976.00 

55,113.00 

55,903.00 

105,162.00 

73,177.00 

45,530.00 

126,623.00 

59,928.00 

$3.12 

$4.26 

$3.86 

$3.60 

$2.90 

$3.63 

$2.68 

$2.51 

$3.20 

$2.93 

$2.48 

$116,716.50 

$116,605.00 

$355,145.90 

$338,542.20 

$159,912.00 

$203,043.70 

$282,003.40 

$183,378.70 

$145,886.30 

$370,699.82 

$148,646.91 

Unit Sub Total EA 349 772,254.00 $3.13 $2,420,580.43 

Item Code 850111 Total No. of Proj. 349 Total Amount $2,420,580.43 

850112 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE G) 

EA 

EA 

4 

7 

2 

1 

190.00 

150.00 

$7.29 

$2.70 

$1,385.00 

$405.00 

Unit Sub Total EA 3 340.00 $5.26 $1,790.00 

Item Code 850112 Total No. of Proj. 3 Total Amount $1,790.00 
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860090 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

850113 PAVEMENT MARKER (RETROREFLECTIVE-
SPECIAL TYPE H) 

EA 7 1 180.00 $2.70 $486.00 

Unit Sub Total EA 1 180.00 $2.70 $486.00 

Item Code 850113 Total No. of Proj. 1 Total Amount $486.00 

850121 PAVEMENT MARKER (NON-REFLECTIVE-
RECESSED) 

EA 2 1 30.00 $10.00 $300.00 

Unit Sub Total EA 1 30.00 $10.00 $300.00 

Item Code 850121 Total No. of Proj. 1 Total Amount $300.00 

850122 PAVEMENT MARKER (RETROREFLECTIVE-
RECESSED) 

EA 

EA 

EA 

EA 

EA 

EA 

1 

2 

3 

6 

7 

8 

9 

20 

4 

4 

1 

12 

12,150.00 

45,154.00 

705.00 

21,460.00 

870.00 

34,708.00 

$8.66 

$8.15 

$26.55 

$7.75 

$7.00 

$6.08 

$105,255.00 

$367,844.50 

$18,716.00 

$166,320.00 

$6,090.00 

$210,925.00 

Unit Sub Total EA 50 115,047.00 $7.61 $875,150.50 

Item Code 850122 Total No. of Proj. 50 Total Amount $875,150.50 

MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION 

LS 1 17 17.00 $1,878.53 $31,935.00 

LS 2 12 12.00 $3,575.08 $42,901.00 

LS 3 28 28.00 $4,026.34 $112,737.50 

LS 4 22 22.00 $2,913.65 $64,100.31 

LS 5 15 15.00 $4,781.02 $71,715.25 

LS 6 32 32.00 $1,433.94 $45,886.00 

LS 7 62 62.00 $2,762.10 $171,249.94 

LS 8 15 15.00 $2,833.83 $42,507.51 

LS 9 3 3.00 $916.67 $2,750.00 

LS 10 20 20.00 $1,695.55 $33,911.00 

LS 11 44 44.00 $2,160.51 $95,062.41 

LS 12 33 33.00 $1,879.10 $62,010.16 

303 303.00 $2,563.58 $776,766.08 Unit Sub Total LS 

Item Code 860090 Total No. of Proj. 303 Total Amount $776,766.08 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860150 SIGNAL AND LIGHTING (TEMPORARY) LS 

LS 

3 

7 

1 

1 

1.00 

1.00 

$11,000.00 

$70,000.00 

$11,000.00 

$70,000.00 

Unit Sub Total LS 2 2.00 $40,500.00 $81,000.00 

Item Code 860150 Total No. of Proj. 2 Total Amount $81,000.00 

860201 SIGNAL AND LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

8 

10 

11 

12 

1 

1 

1 

2 

2 

5 

5 

4 

5 

1.00 

1.00 

1.00 

2.00 

2.00 

5.00 

5.00 

4.00 

5.00 

$114,000.00 

$95,000.00 

$189,000.00 

$176,000.00 

$140,300.00 

$193,605.88 

$153,386.60 

$131,950.00 

$90,936.52 

$114,000.00 

$95,000.00 

$189,000.00 

$352,000.00 

$280,600.00 

$968,029.40 

$766,933.00 

$527,800.00 

$454,682.60 

Unit Sub Total LS 26 26.00 $144,155.58 $3,748,045.00 

Item Code 860201 Total No. of Proj. 26 Total Amount $3,748,045.00 

860251 SIGNAL AND LIGHTING (LOCATION 1) LS 

LS 

LS 

LS 

2 

3 

4 

11 

1 

2 

3 

7 

1.00 

2.00 

3.00 

7.00 

$200,000.00 

$125,000.00 

$105,000.00 

$128,714.29 

$200,000.00 

$250,000.00 

$315,000.00 

$901,000.00 

Unit Sub Total LS 13 13.00 $128,153.85 $1,666,000.00 

Item Code 860251 Total No. of Proj. 13 Total Amount $1,666,000.00 

860252 SIGNAL AND LIGHTING (LOCATION 2) LS 

LS 

LS 

3 

4 

11 

2 

3 

7 

2.00 

3.00 

7.00 

$125,000.00 

$115,000.00 

$123,285.71 

$250,000.00 

$345,000.00 

$863,000.00 

Unit Sub Total LS 12 12.00 $121,500.00 $1,458,000.00 

Item Code 860252 Total No. of Proj. 12 Total Amount $1,458,000.00 

860253 SIGNAL AND LIGHTING (LOCATION 3) LS 

LS 

3 

11 

1 

4 

1.00 

4.00 

$100,000.00 

$152,750.00 

$100,000.00 

$611,000.00 

Unit Sub Total LS 5 5.00 $142,200.00 $711,000.00 

Item Code 860253 Total No. of Proj. 5 Total Amount $711,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860254 SIGNAL AND LIGHTING (LOCATION 4) 

Unit Sub Total 

LS 

LS 

LS 

3 

11 

1 

3 

4 

1.00 

3.00 

4.00 

$150,000.00 

$147,000.00 

$147,750.00 

$150,000.00 

$441,000.00 

$591,000.00 

Item Code 860254 Total No. of Proj. 4 Total Amount $591,000.00 

860255 SIGNAL AND LIGHTING (LOCATION 5) 

Unit Sub Total 

LS 

LS 

LS 

3 

11 

1 

2 

3 

1.00 

2.00 

3.00 

$400,000.00 

$160,000.00 

$240,000.00 

$400,000.00 

$320,000.00 

$720,000.00 

Item Code 860255 Total No. of Proj. 3 Total Amount $720,000.00 

860256 SIGNAL AND LIGHTING (LOCATION 6) 

Unit Sub Total 

LS 

LS 

3 1 

1 

1.00 

1.00 

$300,000.00 

$300,000.00 

$300,000.00 

$300,000.00 

Item Code 860256 Total No. of Proj. 1 Total Amount $300,000.00 

860257 SIGNAL AND LIGHTING (LOCATION 7) 

Unit Sub Total 

LS 

LS 

3 1 

1 

1.00 

1.00 

$300,000.00 

$300,000.00 

$300,000.00 

$300,000.00 

Item Code 860257 Total No. of Proj. 1 Total Amount $300,000.00 

860297 SIGNAL AND LIGHTING (CITY) 

Unit Sub Total 

LS 

LS 

LS 

5 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$212,800.00 

$40,000.00 

$126,400.00 

$212,800.00 

$40,000.00 

$252,800.00 

Item Code 860297 Total No. of Proj. 2 Total Amount $252,800.00 

860298 SIGNAL AND LIGHTING (STAGE CONSTRUCTION) 

Unit Sub Total 

LS 

LS 

LS 

3 

4 

1 

1 

2 

1.00 

1.00 

2.00 

$50,000.00 

$40,000.00 

$45,000.00 

$50,000.00 

$40,000.00 

$90,000.00 

Item Code 860298 Total No. of Proj. 2 Total Amount $90,000.00 

860300 SIGNAL AND LIGHTING (CITY STREET LOCATION 
1) 

Unit Sub Total 

LS 

LS 

11 1 

1 

1.00 

1.00 

$160,000.00 

$160,000.00 

$160,000.00 

$160,000.00 

Item Code 860300 Total No. of Proj. 1 Total Amount $160,000.00 

860301 SIGNAL AND LIGHTING LS 6 2 2.00 $192,794.00 $385,588.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860301 SIGNAL AND LIGHTING LS 7 3 3.00 $103,524.67 $310,574.00 

Unit Sub Total LS 5 5.00 $139,232.40 $696,162.00 

Item Code 860301 Total No. of Proj. 5 Total Amount $696,162.00 

860302 SIGNAL AND LIGHTING (CITY STREET LOCATION 
2) 

LS 

LS 

10 

11 

1 

1 

1.00 

1.00 

$45,000.00 

$100,000.00 

$45,000.00 

$100,000.00 

Unit Sub Total LS 2 2.00 $72,500.00 $145,000.00 

Item Code 860302 Total No. of Proj. 2 Total Amount $145,000.00 

860303 SIGNAL AND LIGHTING (CITY STREET LOCATION 
3) 

LS 

LS 

LS 

2 

10 

11 

1 

1 

1 

1.00 

1.00 

1.00 

$200,000.00 

$45,000.00 

$10,000.00 

$200,000.00 

$45,000.00 

$10,000.00 

Unit Sub Total LS 3 3.00 $85,000.00 $255,000.00 

Item Code 860303 Total No. of Proj. 3 Total Amount $255,000.00 

860304 SIGNAL AND LIGHTING (CITY STREET LOCATION 
4) 

LS 2 1 1.00 $120,000.00 $120,000.00 

Unit Sub Total LS 1 1.00 $120,000.00 $120,000.00 

Item Code 860304 Total No. of Proj. 1 Total Amount $120,000.00 

860400 LIGHTING (TEMPORARY) LS 

LS 

LS 

LS 

LS 

1 

3 

4 

7 

11 

1 

2 

2 

4 

1 

1.00 

2.00 

2.00 

4.00 

1.00 

$88,000.00 

$13,500.00 

$27,500.00 

$73,375.00 

$370,000.00 

$88,000.00 

$27,000.00 

$55,000.00 

$293,500.00 

$370,000.00 

Unit Sub Total LS 10 10.00 $83,350.00 $833,500.00 

Item Code 860400 Total No. of Proj. 10 Total Amount $833,500.00 

860401 LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

7 

9 

10 

1 

3 

2 

1 

1 

2 

1.00 

3.00 

2.00 

1.00 

1.00 

2.00 

$235,000.00 

$271,933.33 

$17,100.00 

$150,000.00 

$553,000.00 

$36,165.00 

$235,000.00 

$815,800.00 

$34,200.00 

$150,000.00 

$553,000.00 

$72,330.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860401 LIGHTING LS 

LS 

11 

12 

1 

1 

1.00 

1.00 

$188,000.00 

$45,000.00 

$188,000.00 

$45,000.00 

Unit Sub Total LS 12 12.00 $174,444.17 $2,093,330.00 

Item Code 860401 Total No. of Proj. 12 Total Amount $2,093,330.00 

860402 LIGHTING (CITY STREET) LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

11 

1 

1 

1 

1 

5 

1.00 

1.00 

1.00 

1.00 

5.00 

$25,000.00 

$15,000.00 

$427,500.00 

$355,000.00 

$191,600.00 

$25,000.00 

$15,000.00 

$427,500.00 

$355,000.00 

$958,000.00 

Unit Sub Total LS 9 9.00 $197,833.33 $1,780,500.00 

Item Code 860402 Total No. of Proj. 9 Total Amount $1,780,500.00 

860403 HIGHWAY LIGHTING LS 

LS 

LS 

1 

4 

6 

1 

1 

5 

1.00 

1.00 

5.00 

$40,000.00 

$38,700.00 

$34,412.00 

$40,000.00 

$38,700.00 

$172,060.00 

Unit Sub Total LS 7 7.00 $35,822.86 $250,760.00 

Item Code 860403 Total No. of Proj. 7 Total Amount $250,760.00 

860415 LIGHTING (STAGE CONSTRUCTION) LS 3 1 1.00 $200,000.00 $200,000.00 

Unit Sub Total LS 1 1.00 $200,000.00 $200,000.00 

Item Code 860415 Total No. of Proj. 1 Total Amount $200,000.00 

860420 LIGHTING (TUNNEL) LS 11 1 1.00 $124,000.00 $124,000.00 

Unit Sub Total LS 1 1.00 $124,000.00 $124,000.00 

Item Code 860420 Total No. of Proj. 1 Total Amount $124,000.00 

860460 LIGHTING AND SIGN ILLUMINATION LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

7 

8 

10 

11 

12 

1 

2 

2 

1 

1 

2 

10 

3 

1.00 

2.00 

2.00 

1.00 

1.00 

2.00 

10.00 

3.00 

$565,000.00 

$237,500.00 

$472,000.00 

$170,500.00 

$1,305,600.00 

$203,955.00 

$471,626.79 

$81,000.00 

$565,000.00 

$475,000.00 

$944,000.00 

$170,500.00 

$1,305,600.00 

$407,910.00 

$4,716,267.91 

$243,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 22 22.00 $401,239.91 $8,827,277.91 

Item Code 860460 Total No. of Proj. 22 Total Amount $8,827,277.91 

860461 LIGHTING (LOCATION 1) LS 

Unit Sub Total LS 

Item Code 860461 Total No. of Proj. 

2 1 

1 

1 

1.00 

1.00 

$118,800.00 

$118,800.00 

Total Amount 

$118,800.00 

$118,800.00 

$118,800.00 

860462 LIGHTING (LOCATION 2) 

Unit Sub Total 

LS 

LS 

2 1 

1 

1.00 

1.00 

$115,000.00 

$115,000.00 

$115,000.00 

$115,000.00 

Item Code 860462 Total No. of Proj. 1 Total Amount $115,000.00 

860501 SIGN ILLUMINATION 

Unit Sub Total 

LS 

LS 

LS 

3 

4 

3 

1 

4 

3.00 

1.00 

4.00 

$34,083.33 

$36,000.00 

$34,562.50 

$102,250.00 

$36,000.00 

$138,250.00 

Item Code 860501 Total No. of Proj. 4 Total Amount $138,250.00 

860503 EXTINGUISHABLE MESSAGE SIGN LS 

Unit Sub Total LS 

Item Code 860503 Total No. of Proj. 

3 1 

1 

1 

1.00 

1.00 

$45,000.00 

$45,000.00 

Total Amount 

$45,000.00 

$45,000.00 

$45,000.00 

860508 MODIFY SIGN ILLUMINATION 

Unit Sub Total 

LS 

LS 

LS 

LS 

3 

6 

7 

2 

1 

3 

6 

2.00 

1.00 

3.00 

6.00 

$67,800.00 

$3,000.00 

$47,500.00 

$46,850.00 

$135,600.00 

$3,000.00 

$142,500.00 

$281,100.00 

Item Code 860508 Total No. of Proj. 6 Total Amount $281,100.00 

860520 

860520 

HIGHWAY ADVISORY RADIO SYSTEM EA 

Unit Sub Total EA 

HIGHWAY ADVISORY RADIO SYSTEM LS 

Unit Sub Total LS 

Item Code 860520 Total No. of Proj. 

4 

10 

2 

2 

1 

1 

3 

2.00 

2.00 

1.00 

1.00 

$58,150.00 

$58,150.00 

$179,907.00 

$179,907.00 

Total Amount 

$116,300.00 

$116,300.00 

$179,907.00 

$179,907.00 

$296,207.00 

860530 CHANGEABLE MESSAGE SIGN SYSTEM LS 3 2 2.00 $16,500.00 $33,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860530 CHANGEABLE MESSAGE SIGN SYSTEM 

Unit Sub Total 

LS 

LS 

LS 

LS 

8 

10 

11 

1 

1 

5 

9 

1.00 

1.00 

5.00 

9.00 

$92,000.00 

$26,600.00 

$76,000.00 

$59,066.67 

$92,000.00 

$26,600.00 

$380,000.00 

$531,600.00 

Item Code 860530 Total No. of Proj. 9 Total Amount $531,600.00 

860551 LIGHTING AND SIGN ILLUMINATION (LOCATION 1) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$150,000.00 

$150,000.00 

$150,000.00 

$150,000.00 

Item Code 860551 Total No. of Proj. 1 Total Amount $150,000.00 

860552 LIGHTING AND SIGN ILLUMINATION (LOCATION 2) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$250,000.00 

$250,000.00 

$250,000.00 

$250,000.00 

Item Code 860552 Total No. of Proj. 1 Total Amount $250,000.00 

860553 LIGHTING AND SIGN ILLUMINATION (LOCATION 3) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$400,000.00 

$400,000.00 

$400,000.00 

$400,000.00 

Item Code 860553 Total No. of Proj. 1 Total Amount $400,000.00 

860554 LIGHTING AND SIGN ILLUMINATION (LOCATION 4) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$350,000.00 

$350,000.00 

$350,000.00 

$350,000.00 

Item Code 860554 Total No. of Proj. 1 Total Amount $350,000.00 

860601 FLASHING BEACON 

Unit Sub Total 

LS 

LS 

LS 

LS 

LS 

1 

4 

6 

11 

1 

1 

1 

1 

4 

1.00 

1.00 

1.00 

1.00 

4.00 

$25,000.00 

$7,800.00 

$46,200.00 

$45,000.00 

$31,000.00 

$25,000.00 

$7,800.00 

$46,200.00 

$45,000.00 

$124,000.00 

Item Code 860601 Total No. of Proj. 4 Total Amount $124,000.00 

860602 FLASHING BEACON AND SIGN ILLUMINATION 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$50,000.00 

$50,000.00 

$50,000.00 

$50,000.00 

Item Code 860602 Total No. of Proj. 1 Total Amount $50,000.00 

860603 FLASHING BEACON AND LIGHTING LS 4 1 1.00 $100,000.00 $100,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 1 1.00 $100,000.00 $100,000.00 

Item Code 860603 Total No. of Proj. 1 Total Amount $100,000.00 

860604 FLASHING BEACON SYSTEM LS 11 2 2.00 $52,543.00 $105,086.00 

Unit Sub Total LS 2 2.00 $52,543.00 $105,086.00 

Item Code 860604 Total No. of Proj. 2 Total Amount $105,086.00 

860615 MODIFY FLASHING BEACON 

Unit Sub Total 

LS 

LS 

LS 

LS 

6 

7 

10 

1 

1 

1 

3 

1.00 

1.00 

1.00 

3.00 

$15,875.00 

$13,000.00 

$18,000.00 

$15,625.00 

$15,875.00 

$13,000.00 

$18,000.00 

$46,875.00 

Item Code 860615 Total No. of Proj. 3 Total Amount $46,875.00 

860701 INTERCONNECTION CONDUIT AND CONDUCTOR 

Unit Sub Total 

LS 

LS 

LS 

7 

12 

2 

1 

3 

2.00 

1.00 

3.00 

$22,500.00 

$6,000.00 

$17,000.00 

$45,000.00 

$6,000.00 

$51,000.00 

Item Code 860701 Total No. of Proj. 3 Total Amount $51,000.00 

860703 INTERCONNECTION CONDUIT AND CABLE LS 3 1 1.00 $25,000.00 $25,000.00 

Unit Sub Total LS 1 1.00 $25,000.00 $25,000.00 

Item Code 860703 Total No. of Proj. 1 Total Amount $25,000.00 

860761 

860761 

LIGHTING CONDUIT (BRIDGE) 

LIGHTING CONDUIT (BRIDGE) 

Unit Sub Total 

Unit Sub Total 

LS 

LS 

M 

M 

M 

6 

7 

11 

1 

1 

1 

1 

2 

1.00 

1.00 

1,540.00 

1,040.00 

2,580.00 

$23,450.00 

$23,450.00 

$60.00 

$50.00 

$55.97 

$23,450.00 

$23,450.00 

$92,400.00 

$52,000.00 

$144,400.00 

Item Code 860761 Total No. of Proj. 3 Total Amount $167,850.00 

860791 COMMUNICATION CONDUIT 

Unit Sub Total 

LS 

LS 

LS 

1 

11 

1 

1 

2 

1.00 

1.00 

2.00 

$25,000.00 

$285,000.00 

$155,000.00 

$25,000.00 

$285,000.00 

$310,000.00 

Item Code 860791 Total No. of Proj. 2 Total Amount $310,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860792 

860792 

COMMUNICATION CONDUIT (BRIDGE) 

Unit Sub Total 

COMMUNICATION CONDUIT (BRIDGE) 

Unit Sub Total 

LS 

LS 

M 

M 

3 

7 

1 

1 

2 

2 

1.00 

1.00 

1,350.00 

1,350.00 

$125,000.00 

$125,000.00 

$140.48 

$140.48 

$125,000.00 

$125,000.00 

$189,650.00 

$189,650.00 

Item Code 860792 Total No. of Proj. 3 Total Amount $314,650.00 

860796 SPRINKLER CONTROL CONDUIT (BRIDGE) M 

M 

5 

11 

1 

7 

78.00 

3,375.00 

$151.00 

$50.92 

$11,778.00 

$171,850.00 

Unit Sub Total M 8 3,453.00 $53.18 $183,628.00 

Item Code 860796 Total No. of Proj. 8 Total Amount $183,628.00 

860797 ELECTRIC SERVICE (IRRIGATION) LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

6 

10 

11 

1 

1 

1 

2 

4 

1 

4 

1.00 

1.00 

1.00 

2.00 

4.00 

1.00 

4.00 

$10,000.00 

$2,479.08 

$1,205.00 

$5,410.00 

$68,434.75 

$1,270.00 

$9,227.15 

$10,000.00 

$2,479.08 

$1,205.00 

$10,820.00 

$273,739.00 

$1,270.00 

$36,908.59 

Unit Sub Total LS 14 14.00 $24,030.12 $336,421.67 

Item Code 860797 Total No. of Proj. 14 Total Amount $336,421.67 

860798 BOOSTER PUMP ELECTRICAL SYSTEM LS 

LS 

LS 

LS 

2 

6 

10 

11 

1 

1 

1 

2 

1.00 

1.00 

1.00 

2.00 

$10,000.00 

$4,000.00 

$1,270.00 

$23,750.00 

$10,000.00 

$4,000.00 

$1,270.00 

$47,500.00 

Unit Sub Total LS 5 5.00 $12,554.00 $62,770.00 

Item Code 860798 Total No. of Proj. 5 Total Amount $62,770.00 

860799 BATTERY BACKUP SYSTEM LS 3 1 1.00 $25,000.00 $25,000.00 

Unit Sub Total LS 1 1.00 $25,000.00 $25,000.00 

Item Code 860799 Total No. of Proj. 1 Total Amount $25,000.00 

860810 INDUCTIVE LOOP DETECTOR EA 

EA 

2 

8 

1 

5 

28.00 

40.00 

$300.00 

$827.00 

$8,400.00 

$33,080.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860810 INDUCTIVE LOOP DETECTOR EA 

EA 

11 

12 

5 

6 

211.00 

413.00 

$416.19 

$253.38 

$87,817.08 

$104,645.00 

Unit Sub Total EA 17 692.00 $338.07 $233,942.08 

860810 INDUCTIVE LOOP DETECTOR LS 

LS 

LS 

5 

7 

12 

2 

1 

6 

2.00 

1.00 

6.00 

$9,760.00 

$5,300.00 

$27,080.49 

$19,520.00 

$5,300.00 

$162,482.95 

Unit Sub Total LS 9 9.00 $20,811.44 $187,302.95 

Item Code 860810 Total No. of Proj. 26 Total Amount $421,245.03 

860811 DETECTOR LOOP EA 

EA 

EA 

5 

8 

9 

1 

2 

1 

2.00 

72.00 

2.00 

$3,500.00 

$345.06 

$2,200.00 

$7,000.00 

$24,844.00 

$4,400.00 

Unit Sub Total EA 4 76.00 $476.89 $36,244.00 

860811 DETECTOR LOOP LS 

LS 

LS 

2 

5 

6 

2 

2 

1 

2.00 

2.00 

1.00 

$12,000.00 

$16,905.00 

$4,500.00 

$24,000.00 

$33,810.00 

$4,500.00 

Unit Sub Total LS 5 5.00 $12,462.00 $62,310.00 

Item Code 860811 Total No. of Proj. 9 Total Amount $98,554.00 

860812 MICROWAVE VEHICLE DETECTION SYSTEM LS 

LS 

LS 

7 

8 

10 

1 

1 

1 

1.00 

1.00 

1.00 

$146,595.00 

$716,990.00 

$31,505.00 

$146,595.00 

$716,990.00 

$31,505.00 

Unit Sub Total LS 3 3.00 $298,363.33 $895,090.00 

Item Code 860812 Total No. of Proj. 3 Total Amount $895,090.00 

860889 MODIFY TRAFFIC MONITORING STATION LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

6 

7 

8 

11 

12 

1 

7 

1 

1 

2 

1 

1 

1.00 

7.00 

1.00 

1.00 

2.00 

1.00 

1.00 

$24,000.00 

$56,500.00 

$15,000.00 

$426,000.00 

$24,950.00 

$25,000.00 

$12,500.00 

$24,000.00 

$395,500.00 

$15,000.00 

$426,000.00 

$49,900.00 

$25,000.00 

$12,500.00 

Unit Sub Total LS 14 14.00 $67,707.14 $947,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 860889 Total No. of Proj. 14 Total Amount $947,900.00 

860890 MODIFY TRAFFIC MONITORING STATION 
(COUNT) 

LS 1 1 

LS 2 1 

LS 3 6 

LS 9 1 

LS 10 1 

LS 11 1 

1.00 

1.00 

6.00 

1.00 

1.00 

1.00 

$3,000.00 

$10,000.00 

$40,317.17 

$21,300.00 

$19,000.00 

$13,000.00 

$3,000.00 

$10,000.00 

$241,903.00 

$21,300.00 

$19,000.00 

$13,000.00 

Unit Sub Total 11LS 11.00 $28,018.45 $308,203.00 

Item Code 860890 Total No. of Proj. 11 Total Amount $308,203.00 

860925 TRAFFIC MONITORING STATION (COUNT) LS 2 1 1.00 $52,000.00 $52,000.00 

Unit Sub Total 1LS 1.00 $52,000.00 $52,000.00 

Item Code 860925 Total No. of Proj. 1 Total Amount $52,000.00 

860930 TRAFFIC MONITORING STATION LS 1 1 

LS 2 4 

LS 3 2 

LS 5 2 

LS 6 4 

LS 10 1 

LS 11 2 

1.00 

4.00 

2.00 

2.00 

4.00 

1.00 

2.00 

$45,000.00 

$24,075.00 

$60,587.50 

$26,000.00 

$16,070.00 

$121,260.00 

$66,000.00 

$45,000.00 

$96,300.00 

$121,175.00 

$52,000.00 

$64,280.00 

$121,260.00 

$132,000.00 

Unit Sub Total 16LS 16.00 $39,500.94 $632,015.00 

Item Code 860930 Total No. of Proj. 16 Total Amount $632,015.00 

860931 TRAFFIC MONITORING STATION (LOCATION 1) LS 4 1 

LS 6 1 

LS 7 1 

LS 10 1 

LS 11 8 

1.00 

1.00 

1.00 

1.00 

8.00 

$15,000.00 

$8,000.00 

$79,900.00 

$33,660.00 

$62,100.00 

$15,000.00 

$8,000.00 

$79,900.00 

$33,660.00 

$496,800.00 

Unit Sub Total 12LS 12.00 $52,780.00 $633,360.00 

Item Code 860931 Total No. of Proj. 12 Total Amount $633,360.00 

860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 4 1 1.00 $15,000.00 $15,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

860932 TRAFFIC MONITORING STATION (LOCATION 2) LS 

LS 

LS 

LS 

6 

7 

10 

11 

1 

1 

1 

8 

1.00 

1.00 

1.00 

8.00 

$8,000.00 

$75,600.00 

$42,840.00 

$65,037.50 

$8,000.00 

$75,600.00 

$42,840.00 

$520,300.00 

Unit Sub Total LS 12 12.00 $55,145.00 $661,740.00 

Item Code 860932 Total No. of Proj. 12 Total Amount $661,740.00 

860933 TRAFFIC MONITORING STATION (LOCATION 3) LS 

LS 

LS 

LS 

4 

6 

7 

11 

1 

1 

1 

3 

1.00 

1.00 

1.00 

3.00 

$15,000.00 

$8,000.00 

$17,300.00 

$64,833.33 

$15,000.00 

$8,000.00 

$17,300.00 

$194,500.00 

Unit Sub Total LS 6 6.00 $39,133.33 $234,800.00 

Item Code 860933 Total No. of Proj. 6 Total Amount $234,800.00 

860934 TRAFFIC MONITORING STATION (LOCATION 4) LS 

LS 

4 

11 

1 

1 

1.00 

1.00 

$15,000.00 

$53,400.00 

$15,000.00 

$53,400.00 

Unit Sub Total LS 2 2.00 $34,200.00 $68,400.00 

Item Code 860934 Total No. of Proj. 2 Total Amount $68,400.00 

860935 TRAFFIC MONITORING STATION (LOCATION 5) LS 

LS 

4 

11 

1 

1 

1.00 

1.00 

$15,000.00 

$60,700.00 

$15,000.00 

$60,700.00 

Unit Sub Total LS 2 2.00 $37,850.00 $75,700.00 

Item Code 860935 Total No. of Proj. 2 Total Amount $75,700.00 

860936 TRAFFIC MONITORING STATION (LOCATION 6) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$15,000.00 

$15,000.00 

$15,000.00 

$15,000.00 

Item Code 860936 Total No. of Proj. 1 Total Amount $15,000.00 

860937 TRAFFIC MONITORING STATION (LOCATION 7) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$15,000.00 

$15,000.00 

$15,000.00 

$15,000.00 

Item Code 860937 Total No. of Proj. 1 Total Amount $15,000.00 

860938 TRAFFIC MONITORING STATION (LOCATION 8) 

Unit Sub Total 

LS 

LS 

4 1 

1 

1.00 

1.00 

$15,000.00 

$15,000.00 

$15,000.00 

$15,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 860938 Total No. of Proj. 1 Total Amount $15,000.00 

860990 CLOSED CIRCUIT TELEVISION SYSTEM LS 2 1 

LS 3 1 

LS 5 1 

LS 10 3 

LS 11 1 

1.00 

1.00 

1.00 

3.00 

1.00 

$50,000.00 

$69,389.00 

$16,000.00 

$36,172.67 

$65,000.00 

$50,000.00 

$69,389.00 

$16,000.00 

$108,518.00 

$65,000.00 

Unit Sub Total 7LS 7.00 $44,129.57 $308,907.00 

Item Code 860990 Total No. of Proj. 7 Total Amount $308,907.00 

861088 MODIFY RAMP METERING SYSTEM LS 3 3 

LS 7 2 

LS 8 1 

LS 12 3 

3.00 

2.00 

1.00 

3.00 

$78,633.33 

$772,371.30 

$18,000.00 

$8,109.14 

$235,900.00 

$1,544,742.60 

$18,000.00 

$24,327.42 

Unit Sub Total 9LS 9.00 $202,552.22 $1,822,970.02 

Item Code 861088 Total No. of Proj. 9 Total Amount $1,822,970.02 

861100 RAMP METERING SYSTEM LS 2 1 

LS 7 1 

LS 8 1 

LS 11 3 

LS 12 1 

1.00 

1.00 

1.00 

3.00 

1.00 

$80,000.00 

$77,000.00 

$84,000.00 

$72,143.13 

$4,700.00 

$80,000.00 

$77,000.00 

$84,000.00 

$216,429.38 

$4,700.00 

Unit Sub Total 7LS 7.00 $66,018.48 $462,129.38 

Item Code 861100 Total No. of Proj. 7 Total Amount $462,129.38 

861101 RAMP METERING SYSTEM (LOCATION 1) LS 3 1 

LS 8 1 

LS 11 7 

1.00 

1.00 

7.00 

$75,000.00 

$73,950.00 

$73,857.14 

$75,000.00 

$73,950.00 

$517,000.00 

Unit Sub Total 9LS 9.00 $73,994.44 $665,950.00 

Item Code 861101 Total No. of Proj. 9 Total Amount $665,950.00 

861102 RAMP METERING SYSTEM (LOCATION 2) LS 3 1 

LS 8 1 

LS 11 7 

1.00 

1.00 

7.00 

$25,000.00 

$71,400.00 

$70,428.57 

$25,000.00 

$71,400.00 

$493,000.00 

Unit Sub Total 9LS 9.00 $65,488.89 $589,400.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 861102 Total No. of Proj. 9 Total Amount $589,400.00 

861103 RAMP METERING SYSTEM (LOCATION 3) LS 3 1 

LS 11 7 

1.00 

7.00 

$25,000.00 

$68,814.29 

$25,000.00 

$481,700.00 

Unit Sub Total 8LS 8.00 $63,337.50 $506,700.00 

Item Code 861103 Total No. of Proj. 8 Total Amount $506,700.00 

861104 RAMP METERING SYSTEM (LOCATION 4) LS 11 4 4.00 $59,650.00 $238,600.00 

Unit Sub Total 4LS 4.00 $59,650.00 $238,600.00 

Item Code 861104 Total No. of Proj. 4 Total Amount $238,600.00 

861105 RAMP METERING SYSTEM (LOCATION 5) LS 11 2 2.00 $61,200.00 $122,400.00 

Unit Sub Total 2LS 2.00 $61,200.00 $122,400.00 

Item Code 861105 Total No. of Proj. 2 Total Amount $122,400.00 

861203 HIGH SPEED WEIGH-IN-MOTION SYSTEM LS 4 2 2.00 $400,000.00 $800,000.00 

Unit Sub Total 2LS 2.00 $400,000.00 $800,000.00 

Item Code 861203 Total No. of Proj. 2 Total Amount $800,000.00 

861290 RELOCATE ELECTROLIER EA 6 1 

EA 9 1 

1.00 

1.00 

$2,000.00 

$9,000.00 

$2,000.00 

$9,000.00 

Unit Sub Total 2EA 2.00 $5,500.00 $11,000.00 

Item Code 861290 Total No. of Proj. 2 Total Amount $11,000.00 

861295 RELOCATE EXTINGUISHABLE MESSAGE SIGN LS 1 1 1.00 $1,000.00 $1,000.00 

Unit Sub Total 1LS 1.00 $1,000.00 $1,000.00 

Item Code 861295 Total No. of Proj. 1 Total Amount $1,000.00 

861303 RELOCATE FLASHING BEACON EA 9 1 2.00 $5,000.00 $10,000.00 

Unit Sub Total 1EA 2.00 $5,000.00 $10,000.00 

Item Code 861303 Total No. of Proj. 1 Total Amount $10,000.00 

861349 REMOVE EXISTING SIGNAL SYSTEM LS 5 1 

LS 8 1 

1.00 

1.00 

$18,900.00 

$20,826.00 

$18,900.00 

$20,826.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

861349 REMOVE EXISTING SIGNAL SYSTEM LS 11 1 1.00 $5,000.00 $5,000.00 

Unit Sub Total LS 3 3.00 $14,908.67 $44,726.00 

Item Code 861349 Total No. of Proj. 3 Total Amount $44,726.00 

861490 REMOVE FLASHING BEACON AND LIGHTING LS 3 1 1.00 $5,000.00 $5,000.00 

Unit Sub Total LS 1 1.00 $5,000.00 $5,000.00 

Item Code 861490 Total No. of Proj. 1 Total Amount $5,000.00 

861491 MODIFY SIGNAL (LOCATION 1) LS 

LS 

6 

10 

1 

1 

1.00 

1.00 

$8,500.00 

$18,380.00 

$8,500.00 

$18,380.00 

Unit Sub Total LS 2 2.00 $13,440.00 $26,880.00 

Item Code 861491 Total No. of Proj. 2 Total Amount $26,880.00 

861492 MODIFY SIGNAL (LOCATION 2) LS 

LS 

6 

10 

1 

1 

1.00 

1.00 

$7,000.00 

$11,735.00 

$7,000.00 

$11,735.00 

Unit Sub Total LS 2 2.00 $9,367.50 $18,735.00 

Item Code 861492 Total No. of Proj. 2 Total Amount $18,735.00 

861497 MODIFY SIGNAL AND LIGHTING (LOCATION 1) LS 

LS 

LS 

LS 

LS 

LS 

LS 

4 

5 

6 

8 

10 

11 

12 

1 

2 

1 

1 

1 

1 

1 

1.00 

2.00 

1.00 

1.00 

1.00 

1.00 

1.00 

$18,000.00 

$53,975.00 

$85,000.00 

$25,500.00 

$138,000.00 

$20,000.00 

$96,000.00 

$18,000.00 

$107,950.00 

$85,000.00 

$25,500.00 

$138,000.00 

$20,000.00 

$96,000.00 

Unit Sub Total LS 8 8.00 $61,306.25 $490,450.00 

Item Code 861497 Total No. of Proj. 8 Total Amount $490,450.00 

861498 MODIFY SIGNAL AND LIGHTING (LOCATION 2) LS 

LS 

LS 

LS 

LS 

LS 

LS 

4 

5 

6 

8 

10 

11 

12 

1 

2 

1 

1 

1 

1 

1 

1.00 

2.00 

1.00 

1.00 

1.00 

1.00 

1.00 

$146,000.00 

$100,532.50 

$115,000.00 

$40,800.00 

$215,000.00 

$50,000.00 

$86,000.00 

$146,000.00 

$201,065.00 

$115,000.00 

$40,800.00 

$215,000.00 

$50,000.00 

$86,000.00 

Page 362 



   
   

 

 

 

 

 

 

 

 

 

 

 

 

State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 8 8.00 $106,733.13 $853,865.00 

Item Code 861498 Total No. of Proj. 8 Total Amount $853,865.00 

861499 MODIFY SIGNAL AND LIGHTING (LOCATION 3) LS 

LS 

LS 

LS 

LS 

LS 

4 

5 

6 

8 

11 

12 

1 

1 

1 

1 

1 

1 

1.00 

1.00 

1.00 

1.00 

1.00 

1.00 

$138,000.00 

$17,000.00 

$110,000.00 

$7,650.00 

$20,000.00 

$62,000.00 

$138,000.00 

$17,000.00 

$110,000.00 

$7,650.00 

$20,000.00 

$62,000.00 

Unit Sub Total LS 6 6.00 $59,108.33 $354,650.00 

Item Code 861499 Total No. of Proj. 6 Total Amount $354,650.00 

861500 MODIFY SIGNAL AND LIGHTING (LOCATION 4) LS 

LS 

LS 

LS 

4 

5 

6 

12 

1 

1 

1 

1 

1.00 

1.00 

1.00 

1.00 

$135,000.00 

$12,350.00 

$40,000.00 

$8,300.00 

$135,000.00 

$12,350.00 

$40,000.00 

$8,300.00 

Unit Sub Total LS 4 4.00 $48,912.50 $195,650.00 

Item Code 861500 Total No. of Proj. 4 Total Amount $195,650.00 

861501 MODIFY SIGNAL AND LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

5 

7 

8 

10 

11 

12 

2 

3 

1 

2 

4 

4 

3 

1 

3 

2.00 

3.00 

1.00 

2.00 

4.00 

4.00 

3.00 

1.00 

3.00 

$138,246.00 

$97,946.00 

$5,000.00 

$96,900.00 

$50,022.87 

$56,786.25 

$404,171.00 

$11,000.00 

$64,166.67 

$276,492.00 

$293,838.00 

$5,000.00 

$193,800.00 

$200,091.49 

$227,145.00 

$1,212,513.00 

$11,000.00 

$192,500.00 

Unit Sub Total LS 23 23.00 $113,581.72 $2,612,379.49 

Item Code 861501 Total No. of Proj. 23 Total Amount $2,612,379.49 

861502 MODIFY SIGNAL LS 

LS 

LS 

LS 

1 

2 

3 

4 

1 

1 

1 

1 

1.00 

1.00 

1.00 

1.00 

$27,000.00 

$27,500.00 

$6,295.00 

$45,900.00 

$27,000.00 

$27,500.00 

$6,295.00 

$45,900.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

861502 MODIFY SIGNAL LS 

LS 

LS 

LS 

6 

7 

9 

10 

2 

1 

1 

2 

2.00 

1.00 

1.00 

2.00 

$17,850.00 

$10,120.35 

$15,000.00 

$10,625.00 

$35,700.00 

$10,120.35 

$15,000.00 

$21,250.00 

Unit Sub Total LS 10 10.00 $18,876.54 $188,765.35 

Item Code 861502 Total No. of Proj. 10 Total Amount $188,765.35 

861503 MODIFY LIGHTING LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

3 

4 

5 

6 

7 

9 

10 

11 

12 

2 

1 

2 

6 

2 

3 

1 

2 

1 

1 

2.00 

1.00 

2.00 

6.00 

2.00 

3.00 

1.00 

2.00 

1.00 

1.00 

$123,000.00 

$46,300.00 

$17,500.00 

$71,766.67 

$40,100.00 

$69,333.33 

$50,000.00 

$7,250.00 

$45,000.00 

$11,150.00 

$246,000.00 

$46,300.00 

$35,000.00 

$430,600.00 

$80,200.00 

$208,000.00 

$50,000.00 

$14,500.00 

$45,000.00 

$11,150.00 

Unit Sub Total LS 21 21.00 $55,559.52 $1,166,750.00 

Item Code 861503 Total No. of Proj. 21 Total Amount $1,166,750.00 

861504 MODIFY LIGHTING AND SIGN ILLUMINATION LS 

LS 

LS 

LS 

LS 

LS 

LS 

3 

4 

5 

6 

7 

8 

12 

3 

2 

6 

1 

6 

2 

2 

3.00 

2.00 

6.00 

1.00 

6.00 

2.00 

2.00 

$315,000.00 

$147,500.00 

$133,005.17 

$15,000.00 

$994,239.17 

$149,036.00 

$50,624.00 

$945,000.00 

$295,000.00 

$798,031.00 

$15,000.00 

$5,965,435.00 

$298,072.00 

$101,248.00 

Unit Sub Total LS 22 22.00 $382,626.64 $8,417,786.00 

Item Code 861504 Total No. of Proj. 22 Total Amount $8,417,786.00 

861505 MODIFY SIGNAL AND LIGHTING (LOCATION 5) LS 

LS 

LS 

4 

5 

6 

1 

1 

1 

1.00 

1.00 

1.00 

$134,000.00 

$65,925.00 

$110,000.00 

$134,000.00 

$65,925.00 

$110,000.00 

Unit Sub Total LS 3 3.00 $103,308.33 $309,925.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 861505 Total No. of Proj. 3 Total Amount $309,925.00 

861506 MODIFY SIGNAL AND LIGHTING (LOCATION 6) LS 4 1 

LS 5 1 

LS 6 1 

1.00 

1.00 

1.00 

$135,000.00 

$16,510.00 

$40,000.00 

$135,000.00 

$16,510.00 

$40,000.00 

Unit Sub Total 3LS 3.00 $63,836.67 $191,510.00 

Item Code 861506 Total No. of Proj. 3 Total Amount $191,510.00 

861507 MODIFY SIGNAL AND LIGHTING (LOCATION 7) LS 4 1 

LS 5 1 

LS 6 1 

1.00 

1.00 

1.00 

$137,000.00 

$81,400.00 

$130,000.00 

$137,000.00 

$81,400.00 

$130,000.00 

Unit Sub Total 3LS 3.00 $116,133.33 $348,400.00 

Item Code 861507 Total No. of Proj. 3 Total Amount $348,400.00 

861508 MODIFY SIGNAL AND LIGHTING (LOCATION 8) LS 4 1 

LS 5 1 

LS 6 1 

1.00 

1.00 

1.00 

$136,000.00 

$143,269.00 

$120,000.00 

$136,000.00 

$143,269.00 

$120,000.00 

Unit Sub Total 3LS 3.00 $133,089.67 $399,269.00 

Item Code 861508 Total No. of Proj. 3 Total Amount $399,269.00 

861509 MODIFY SIGNAL AND LIGHTING (LOCATION 9) LS 4 1 

LS 6 1 

1.00 

1.00 

$134,000.00 

$100,000.00 

$134,000.00 

$100,000.00 

Unit Sub Total 2LS 2.00 $117,000.00 $234,000.00 

Item Code 861509 Total No. of Proj. 2 Total Amount $234,000.00 

861511 MODIFY LIGHTING (LOCATION 1) LS 1 1 

LS 3 1 

1.00 

1.00 

$134,000.00 

$49,000.00 

$134,000.00 

$49,000.00 

Unit Sub Total 2LS 2.00 $91,500.00 $183,000.00 

Item Code 861511 Total No. of Proj. 2 Total Amount $183,000.00 

861512 MODIFY LIGHTING (LOCATION 2) LS 1 1 

LS 3 1 

1.00 

1.00 

$123,000.00 

$37,000.00 

$123,000.00 

$37,000.00 

Unit Sub Total 2LS 2.00 $80,000.00 $160,000.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Item Code 861512 Total No. of Proj. 2 Total Amount $160,000.00 

861513 MODIFY LIGHTING (LOCATION 3) LS 1 1 1.00 $137,000.00 $137,000.00 

Unit Sub Total 1LS 1.00 $137,000.00 $137,000.00 

Item Code 861513 Total No. of Proj. 1 Total Amount $137,000.00 

862065 REPLACE PULL BOX LS 4 1 1.00 $73,000.00 $73,000.00 

Unit Sub Total 1LS 1.00 $73,000.00 $73,000.00 

Item Code 862065 Total No. of Proj. 1 Total Amount $73,000.00 

867014 12 SINGLEMODE FIBER OPTIC CABLE M 7 1 

M 8 1 

900.00 

200.00 

$3.93 

$7.00 

$3,537.00 

$1,400.00 

Unit Sub Total 2M 1,100.00 $4.49 $4,937.00 

Item Code 867014 Total No. of Proj. 2 Total Amount $4,937.00 

867017 48 SINGLEMODE FIBER OPTIC CABLE M 7 1 8,130.00 $4.80 $39,024.00 

Unit Sub Total 1M 8,130.00 $4.80 $39,024.00 

Item Code 867017 Total No. of Proj. 1 Total Amount $39,024.00 

867130 FIBER OPTIC SPLICE CLOSURE EA 7 1 10.00 $728.00 $7,280.00 

Unit Sub Total 1EA 10.00 $728.00 $7,280.00 

Item Code 867130 Total No. of Proj. 1 Total Amount $7,280.00 

868007 REMOVE LIGHTING STANDARD EA 6 1 10.00 $200.00 $2,000.00 

Unit Sub Total 1EA 10.00 $200.00 $2,000.00 

868007 REMOVE LIGHTING STANDARD LS 3 1 1.00 $5,000.00 $5,000.00 

Unit Sub Total 1LS 1.00 $5,000.00 $5,000.00 

Item Code 868007 Total No. of Proj. 2 Total Amount $7,000.00 

869034 NO. 5(T) PULL BOX EA 7 1 7.00 $1,050.00 $7,350.00 

Unit Sub Total 1EA 7.00 $1,050.00 $7,350.00 

Item Code 869034 Total No. of Proj. 1 Total Amount $7,350.00 

869039 COMMUNICATION PULL BOX EA 7 1 19.00 $1,715.00 $32,585.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 1 19.00 $1,715.00 $32,585.00 

Item Code 869039 Total No. of Proj. 1 Total Amount $32,585.00 

869042 ADJUST PULL BOX EA 

EA 

EA 

EA 

EA 

1 

2 

3 

7 

12 

1 

1 

1 

2 

1 

9.00 

1.00 

14.00 

6.00 

20.00 

$400.00 

$250.00 

$1,000.00 

$237.50 

$31.70 

$3,600.00 

$250.00 

$14,000.00 

$1,425.00 

$634.00 

Unit Sub Total EA 6 50.00 $398.18 $19,909.00 

Item Code 869042 Total No. of Proj. 6 Total Amount $19,909.00 

869043 REMOVE PULL BOX EA 12 1 2.00 $125.00 $250.00 

Unit Sub Total EA 1 2.00 $125.00 $250.00 

Item Code 869043 Total No. of Proj. 1 Total Amount $250.00 

869047 SPLICE VAULT 

Unit Sub Total 

EA 

EA 

7 1 

1 

5.00 

5.00 

$5,716.00 

$5,716.00 

$28,580.00 

$28,580.00 

Item Code 869047 Total No. of Proj. 1 Total Amount $28,580.00 

869072 SEISMIC MONITORING SYSTEM 

Unit Sub Total 

LS 

LS 

7 1 

1 

1.00 

1.00 

$177,100.00 

$177,100.00 

$177,100.00 

$177,100.00 

Item Code 869072 Total No. of Proj. 1 Total Amount $177,100.00 

869075 SYSTEM TESTING AND DOCUMENTATION 

Unit Sub Total 

LS 

LS 

LS 

7 

8 

3 

1 

4 

3.00 

1.00 

4.00 

$41,175.00 

$4,400.00 

$31,981.25 

$123,525.00 

$4,400.00 

$127,925.00 

Item Code 869075 Total No. of Proj. 4 Total Amount $127,925.00 

869080 TRAINING 

Unit Sub Total 

LS 

LS 

3 1 

1 

1.00 

1.00 

$3,100.00 

$3,100.00 

$3,100.00 

$3,100.00 

Item Code 869080 Total No. of Proj. 1 Total Amount $3,100.00 

993002 FIRE HYDRANT EA 

EA 

10 

11 

1 

2 

11.00 

4.00 

$500.00 

$2,265.00 

$5,500.00 

$9,060.00 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total EA 3 15.00 $970.67 $14,560.00 

Item Code 993002 Total No. of Proj. 3 Total Amount $14,560.00 

993013 150 MM FIRE HYDRANT ASSEMBLY EA 11 3 8.00 $7,252.50 $58,020.00 

Unit Sub Total EA 3 8.00 $7,252.50 $58,020.00 

Item Code 993013 Total No. of Proj. 3 Total Amount $58,020.00 

994650 BUILDING WORK LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

2 

3 

4 

5 

6 

8 

9 

10 

11 

4 

5 

4 

2 

2 

5 

1 

2 

3 

4.00 

5.00 

4.00 

2.00 

2.00 

5.00 

1.00 

2.00 

3.00 

$1,580,657.81 

$2,277,841.00 

$1,097,250.00 

$1,915,700.00 

$3,317,776.00 

$4,363,127.00 

$621,000.00 

$2,902,415.00 

$2,127,802.65 

$6,322,631.23 

$11,389,205.00 

$4,389,000.00 

$3,831,400.00 

$6,635,552.00 

$21,815,635.00 

$621,000.00 

$5,804,830.00 

$6,383,407.95 

Unit Sub Total LS 28 28.00 $2,399,737.90 $67,192,661.18 

Item Code 994650 Total No. of Proj. 28 Total Amount $67,192,661.18 

995000 BUS SHELTER EA 6 1 20.00 $10,800.00 $216,000.00 

Unit Sub Total EA 1 20.00 $10,800.00 $216,000.00 

Item Code 995000 Total No. of Proj. 1 Total Amount $216,000.00 

999990 MOBILIZATION LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

LS 

1 

2 

3 

4 

5 

6 

7 

8 

9 

10 

11 

12 

22 

15 

36 

54 

32 

20 

80 

22 

3 

18 

44 

22 

22.00 

15.00 

36.00 

54.00 

32.00 

20.00 

80.00 

22.00 

3.00 

18.00 

44.00 

22.00 

$393,021.91 

$701,336.90 

$1,192,469.73 

$497,976.54 

$175,296.88 

$223,645.37 

$374,783.88 

$405,420.25 

$1,293,465.00 

$291,040.56 

$1,128,919.37 

$94,350.30 

$8,646,482.00 

$10,520,053.50 

$42,928,910.45 

$26,890,733.00 

$5,609,500.05 

$4,472,907.45 

$29,982,710.05 

$8,919,245.40 

$3,880,395.00 

$5,238,730.05 

$49,672,452.40 

$2,075,706.67 
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State of California - Department of Transportation 

CONTRACT  ITEM COST DATA 

ITEM 
CODE ITEM DESCRIPTION UNIT DIST 

NO. OF 
PROJ QUANTITY 

AVE  PRICE 
PER UNIT 

TOTAL 
AMOUNT 

Unit Sub Total LS 

Item Code 999990 Total No. of Proj. 

368 

368 

368.00 $540,320.18 $198,837,826.02 

Total Amount $198,837,826.02 
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APPENDIX A 
Conversion Factors From English Units to SI Units 

Unit Abbr. Multiply: Unit Abbr. 

Acre ACRE 0.4046856 Hectare HA 
Calendar Day CDAY 1 Calendar Day CDAY 

Cubic Foot CF 0.02831685 Cubic Meter M3 
Cubic Yard CY 0.7645549 Cubic Meter M3 

Each EA 1 Each EA 
Gallon GAL 3.785412 Liter L 
Hour HR 1 Hour H 

Pound LB 0.4535924 Kilogram KG 
Linear Foot LF 0.3048 Meter M 
Lane Mile LNMI 1.609344 Lane Kilometer LNKM 
Lump Sum LS 1 Lump Sum LS 

Thousand Foot 
Board Measure 

MFBM 2.359737 Cubic Meter M3 

Mile MI 1.609344 Kilometer KM 
Square Foot SQFT 0.09290304 Square Meter M2 
Square Yard SQYD 0.8361274 Square Meter M2 

Station (100 Ft) STA 0.3048 Station (100 m) STA 
Tablet TAB 1 Tablet TAB 
Ton TON 0.9071847 Tonne (1000 kg) TONN 

Track Foot TF 1 Track Foot TF 
Working Day WDAY 1 Working Day WDAY 

APPENDIX B 
Conversion Factors From SI Units to English Units 

Unit Abbr. Multiply: Unit Abbr. 

Hectare HA 2.471054 Acre ACRE 
Calendar Day CDAY 1 Calendar Day CDAY 
Cubic Meter M3 35.31467 Cubic Foot CF 
Cubic Meter M3 1.307951 Cubic Yard CY 

Each EA 1 Each EA 
Liter L 0.2641720 Gallon GAL 
Hour H 1 Hour HR 

Kilogram KG 2.204623 Pound LB 
Meter M 3.280840 Linear Foot LF 

Lane Kilometer LNKM 0.6213712 Lane Mile LNMI 
Lump Sum LS 1 Lump Sum LS 

Cubic Meter M3 0.4237760 Thousand Foot Board 
Measure 

MFBM 

Kilometer KM 0.6213712 Mile MI 
Square Meter M2 10.76391 Square Foot SQFT 
Square Meter M2 1.195990 Square Yard SQYD 

Station (100 m) STA 3.280840 Station (100 Ft) STA 
Tablet TAB 1 Tablet TAB 

Tonne (1000 kg) TONN 1.102312 Ton TON 
Track Foot TF 1 Track Foot TF 

Working Day WDAY 1 Working Day WDAY 
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