

Third Bidder

01-16P12:00 RCVD

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE - COMMITMENT
 DES-OE-0102.10D (REV 12/2014)

CONTRACT NO:
 11-2M8304

BID AMOUNT:
 \$ 2,293,902.50

BID OPENING DATE:
 10/27/2016

BIDDER'S NAME:
 AMERICAN PAVEMENT SYSTEMS, INC.

DBE GOAL FROM CONTRACT %:
 9%

DBE PRIME CONTRACTOR CERTIFICATION ¹ :	TOTAL NUMBER OF ALL SUBCONTRACTS (DBE & NON-DBE)	TOTAL VALUE OF ALL SUBCONTRACTS (DBE & NON-DBE)
	5	\$716,182.00

BID ITEM NO.	ITEM OF WORK AND DESCRIPTION OF SERVICES TO BE SUBCONTRACTED OR MATERIALS TO BE PROVIDED ²	WORK CATEGORY CODES ³	NAME OF DBEs (Must be certified on the date bids are opened. Include Caltrans' certification no., DBE address, and phone number. Show 2nd and lower tier subcontractors)	AMOUNT (\$)
2	CONSTRUCTION AREA SIGNS	C1200	MANERI TRAFFIC CONTROL, INC. 47423 RAINBOW CANYON RD. TEMECULA, CA 92592 CERT#38078 (951) 695-5104	\$33,850.00
3	TRAFFIC CONTROL FOR CHIP SEAL, RUMBLE STRIPS, SHOULDER BACKING	C1201	MANERI TRAFFIC CONTROL, INC. 47423 RAINBOW CANYON RD. TEMECULA, CA 92592 CERT#38078 (951) 695-5104	\$65,450.00
3	TRAFFIC CONTROL FOR CAL STRIPE (2ND TIER)	C1201	MANERI TRAFFIC CONTROL, INC. 47423 RAINBOW CANYON RD. TEMECULA, CA 92592 CERT#38078 (951) 695-5104	\$43,340.00
4	PMCS BOARDS	C1201	MANERI TRAFFIC CONTROL, INC. 47423 RAINBOW CANYON RD. TEMECULA, CA 92592 CERT#38078 (951) 695-5104	\$6,168.00
11	ASPHALTIC EMULSION (FOG SEAL COAT)	C3701	SEALRIGHT PAVING, INC. 9053 OLIVE DRIVE SPRING VALLEY, CA 91977 CERT#42984 (619) 465-7411	\$122,850.00

Show all DBE firms being claimed for credit, regardless of tier. Attach written confirmation from each DBE shown stating that it will be participating in the contract to perform the specific work shown for the specific amount agreed to.

The names of the 1st tier DBE subcontractors and items of work must be consistent with the Subcontractor List (Pub Cont Code § 4100 et seq.).

¹Each DBE prime contractor must enter its certification number and show all work to be performed by DBEs, including work performed by its own forces.

²If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

³Use Work Category Codes from the California Unified Certification Program database.

Total Claimed Participation	\$ 271,658.00
	11.84 %

The bidder acknowledges that it is committed to use the DBEs shown on this form to meet the contract goal (49 CFR 26.53).


 Signature of Bidder

10/28/2016 (209) 522-2277
 Date (Area Code) Tel. No.

DAVID PIMLEY
 Person to Contact (Please Type or Print)

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For information, call (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-89, Sacramento, CA 95814.

STATE OF CALIFORNIA • DEPARTMENT OF TRANSPORTATION
DBE CONFIRMATION
 DES-05-0102.13 (NEW 05/2015)

Contract no.: 11-2M8304
 Name of DBE business: MANERI TRAFFIC CONTROL, INC.
 Name of DBE representative: OTILY AVILA
 DBE certification number: 38078
 Name of bidder: AMERICAN PAVEMENT SYSTEMS, INC.
 Name of prime contractor if different from the bidder:
 Name of representative of bidder or prime contractor: DAVID PIMLEY
 Date: 10/27/2016

Bid Item number	Item of work and description of services to be subcontracted or materials to be provided ¹	Amount (\$)
2	CONSTRUCTION AREA SIGNS	\$33,850.00
3	TRAFFIC CONTROL FOR CHIP SEAL, RUMBLE, S. BACKING	\$65,450.00
	18 SHIFTS X \$2,550 = \$45,900	
	170 OVERTIME HRS x \$115/HR = \$19,550	
	TRAFFIC CONTROL FOR CAL-STRIPE (2ND TIER)	\$43,340.00
	11 SHIFTS X \$2,580 = \$28,380	
	66 OVERTIME HRS X \$90/HR = \$5,940	
	EXTRA LABORER FOR 11 SHIFTS = \$9,020.00	
4	PCMS BOARDS - 4 EA FOR 3 MONTHS PLUS DEL & PICKUP	\$6,168.00
	\$790 X 4 + \$200 = \$2,570 X 3 MO = \$10,280 X 60%	
Total		\$148,808.00

¹If 100% of an item is not to be performed or furnished by the DBE, describe the exact portion of the item to be performed or furnished.

As an authorized representative of a certified disadvantaged business enterprise, I confirm that my business was contacted by the bidder or prime contractor shown above regarding the contract shown above. If the bidder is awarded the contract, my business will enter into a contractual agreement with the bidder or prime contractor to perform the type and dollar amount of work shown on the DBE Commitment form.

I certify under penalty of perjury that the foregoing is true and correct.

[Signature]
 Signature of DBE's authorized representative:
OTILY AVILA
 Printed name of DBE's authorized representative:
ADMIN ASST.
 Title of DBE's authorized representative:
10/20/16
 Date:

ADA Notice For individuals with sensory disabilities, this document is available in alternate formats. For alternate format information, contact the Forms Management Unit at (916) 445-1233, TTY 711, or write to Records and Forms Management, 1120 N Street, MS-88, Sacramento, CA 95814.

SEALRIGHT PAVING, INC.

MBE CERTIFIED: DIR#1000039542

DBE CERTIFIED: FILE # 42984

9053 Olive Drive Spring Valley, CA 91977

Tel: (619) 465-7411

Fax: (619) 465-7490

estimating@sealrightpavinginc.com

Lic: # 364113

10.562

BID QUOTE

PG1

DATE: October 27, 2016

Estimator: John Whiteley / 102

To: American Pavement Systems

ATTN: Dave

Office: 209-275-7031

1012 11th Street Modesto, CA 95354

Email: dpimley@americanpavementsystems.com

Project: 11-2M8304 – Route 94 from Route 188 to Route 8 CalTrans

DESCRIPTION REVISED-10/27/2016(2)

I PROPOSE TO FURNISH ALL MATERIALS AND PERFORM ALL LABOR NECESSARY TO COMPLETE THE FOLLOWING:

BID ITEM #'S:

#11 – Asphalt Emulsion (Fog Seal Coat) 105 Tons @ \$ 1,170.00/Ton.

\$ 122,850.00

(PRICE BASED ON ALL BID ITEM #'S)

Price Based On 9 Days

Price Based On 1 Move On

Price Good Till 06/30/2017

****Additional Move Ons are \$ 4,250.00 EACH****

***** BID BASED ON PREVAILING WAGE RATES*****

NOTE: Final Billing Based on Field Measurement at Unit Cost.

EXCLUDES: Bonds, Permits, Traffic Control & Plans, Construction Water, Testing, Weed kill, Truncated Domes, Striping, Union Work, Staking, Power Washing, T & M Work, Excavation, Backfilling, Demolition, Drainage, Temp Tabs, Water Meter.

EXCLUSIONS: THIS PRICE DOES NOT INCLUDE BONDS, PERMITS OR FEES AND IS SUBJECT TO CHANGE WITHIN (30) DAYS. PRICES ARE BASED UPON CURRENT ASPHALT OIL PRICES. IN ORDER TO PROTECT YOUR QUOTE PRICE, YOUR COMPANY SHALL ENTER INTO AN AGREEMENT WITH SEALRIGHT PAVING WITHIN (15) DAYS.

THE ENTIRE AMOUNT OF CONTRACT IS TO BE PAID WITHIN NO LATER THAN (10) DAYS AFTER COMPLETION; ANY ALTERATION DEVIATION FROM THE ABOVE SPECIFICATIONS INVOLVING EXTRA COST OF MATERIAL OR LABOR WILL ONLY BE EXECUTED UPON WRITTEN ORDERS FOR SAME, AND WILL BECOME EXTRA CHARGE OVER THE SUM MENTIONED IN THIS CONTRACT.

TERMS: NET-CASH INTEREST AT 1 ½ % PER MONTH (18% PER ANNUM) CHARGED ON ALL PAST DUE ACCOUNTS, PLUS COLLECTION COSTS.

IF BID QUOTE IS ACCEPTED, IT WILL REQUIRE TO BE ATTACHED AS AN EXHIBIT TO SUBCONTRACTOR AGREEMENT ACCEPTANCE.

YOU ARE HEREBY AUTHORIZED TO FURNISH ALL MATERIALS AND LABOR REQUIRED TO COMPLETE THE WORK MENTIONED IN THE ABOVE PROPOSAL, FOR WHICH _____ AGREE TO PAY THE AMOUNT MENTIONED IN SAID PROPOSAL, AND ACCORDING TO THE TERMS THEREOF.

ACCEPTED: _____ DATE: _____ 20____

[Back To Query Form](#)

Search Returned 1 Records

Fri Oct 28 10:28:49 PDT 2016

Query Criteria

Firm/DBA Name: SEALRIGHT

Firm Type: DBE

Firm ID	42984
Firm/DBA Name	SEALRIGHT PAVING INC
Address Line1	9053 OLIVE DRIVE
Address Line2	
City	SPRING VALLEY
State	CA
Zip Code1	91977
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
EMail	estimating@sealrightpavinginc.com
Contact Name	FRANK T. VASQUEZ
Area Code	(619)
Phone Number	465-7411
Alt Area Code	()
Alt Phone Number	
Fax Area Code	(619)
Fax Phone Number	465-7490
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	13; 19; 30; 33; 36; 37; 56;
Districts	07; 08; 11; 12;
DBE NAICS	237310; 238990;

ACDBE NAICS

Work Codes

C2201 FINISHING ROADWAY; C2602 AGGREGATE BASE; C3701 SEAL COAT; C3901 ASPHALT CONCRETE; C3910 PAVING ASPHALT (ASPHALT CONCRETE); C3930 PAVEMENT REINFORCING FABRIC; C3940 PLACE ASPHALT CONCRETE DIKE & MISC;
C12 Earthwork and Paving Contractor;

Licenses

Trucks

Gender

M

Ethnicity

HISPANIC

Firm Type

DBE

[Back To Query Form](#)



2040 East Steel Road, Colton Ca 92324
Phone: (909) 884-7170 Fax (909) 884-7106
Cell: (909) 841-8036
General Engineering Class A CA # 685387
DIR # 1000001100
Signatory to Laborers Union Local 1184
ESTIMATOR: Steve Works
sworks@calstrief.com

SUBCONTRACT QUOTATION

October 27, 2016

BIDS ON - 10/27/2016

PROJECT DESCRIPTION: Chip Seal – Rte. 94 in San Diego County

CONTRACT / PROJECT NO: Caltrans # 11-2M8304

11-SD-94-39.0/65.4

ADDENDA ACKNOWLEDGED:

1. Cal Stripe Inc.'s subcontract proposal is good for 60 days only. Prices are based on Plans & Specifications available at bid time including all addenda.
2. If this proposal is accepted, it is to be incorporated as an exhibit to the Contract or purchase order. A signed purchase order, or subcontract is required prior to commencement of any work associated with this proposal. A baseline schedule, complete set of plans and specs (including special provisions) will be provided with the subcontract agreement.
3. Contractor to provide monthly progress payments for all completed work in accordance with the bid pricing schedule. Monthly progress payments must be received in full by Cal Stripe no later than 10 calendar days after the Contractor receives payment from Owner. Retention percentage on monthly progress payments to be no greater than the percentage retained by the Owner on its payments to the Contractor. If Owner reduces the retention percentages on payments to the Contractor, the Contractor shall likewise reduce the retention percentage on payments to Cal Stripe. Full retention to be released no later than thirty (30) days after completion of Cal Stripe's stage, phase or permanent work.
4. All changes to the original scope of work or proposed extra work must be directed by the Contractor in writing prior to Cal Stripe performing this work. No extra work or additional work will be performed without written authorization.
5. Any required Testing, Engineering, Design, Permits, Licenses or Applications, and the like to be provided by the Prime, or Owner.
6. If the Prime Contractor requires a bond, the Prime Contractor shall pay for the cost of the bond. Cal Stripe's bond rate is 1.5 %. Calstripe carries \$5,000,000.00 of insurance coverage only. Additional coverage's required by the Prime to be paid by the Prime. Cal Stripe does not carry railroad insurance.
7. For the purpose of this Subcontract Quotation one (1) move-in is considered to be a period of consecutive eight (8) hour days of continuous work, not including weekends and holidays. Any discontinuities in this period, other than weekends and holidays, or for our own convenience, will be charged as an additional move-in at the additional move-in charge stated below.
8. **Traffic control plans are not included. All lane closure requests are to be submitted by the Prime contractor.**
9. Cal Stripe requires the work area to be unobstructed by other operations while stripe removal and stripe installation is being performed.
10. **A baseline schedule and written notification is required a minimum of 30 calendar days prior to the commencement of work and for each additional move-in.**
11. CHANGES OR DELETIONS OF ANY ITEM MUST BE APPROVED PRIOR TO BID TIME.

Additional Terms

A. The following materials and services are included in this quote: Thermoplastic [YES] Permanent Paint Stripe [YES]
Pavement Markers [YES] Daily Temp. Striping [YES] Thermo / Paint Removal [YES] Marker Removal with stripe removal [YES]
Removal of Temporary Markers (tabs/floppys) [NO] Lead Compliance Plan for Stripe Removal [YES] Lead Compliance Classes [NO]
Furnish PCMS Boards [NO] Survey [NO] Placement of Temporary Markers (tabs/floppys) – [NO]

B. [1] Total move-ins included in this quote for Permanent Delineation. Additional move in-charge @ \$5,500.00ea

C. [1] Total move-ins included in this quote for Stripe, marking or marker Removals. Additional move-in charge @ \$5,500.00ea

D. **Traffic control IS included in this quote. (# of shifts required to complete our work- approx. 12).**

Traffic control when included is for Cal Stripe operations only. All advance posting, detour signage, special advance ramp, lane closure signing, and post & notify for no parking and all required portable CMS boards are to be furnished and placed by the Prime Contractor.

E. Prime Contractor to provide ETW, centerline and stationing on center every 100 LF prior to move in.

F. Prime Contractor to furnish construction water within project limits.

G. Prime Contractor to provide an on-site area within the job limits to store our debris bins (20ea). Cal Stripe will dispose of all debris generated by our removal operation.

H. Removal of temporary markers or tabs/floppys is NOT included in this quote. Please see options section for pricing.

I. Prime Contractor to provide a clean surface swept free from all debris prior to stripe installation.

ITEM	QTY	UNIT	DESCRIPTION	UNIT \$	TOTAL
1	1	LS	Lead Compliance Plan (Stripe Removal)	\$740.00	\$ 740.00
3	1	LS	Traffic Control - Cal Stripe Operations ONLY	\$50,000.00	\$ 50,000.00
7	691000	LF	Remove Painted Stripe (marker removal)	\$0.08	\$ 55,280.00
8	2700	SF	Remove Thermo Marking	\$2.00	\$ 5,400.00
14	2700	SF	Thermo Pavement Marking (EWNV)	\$5.00	\$ 13,500.00
15	134000	LF	Paint Traffic Stripe (1 - Coat)	\$0.19	\$ 25,460.00
16	260000	LF	4" Thermo Stripe (EWNV)	\$0.42	\$ 109,200.00
17	11400	LF	4" Thermo Stripe (Bkn 36-12) (EWNV)	\$0.30	\$ 3,420.00
18	274000	LF	6" Thermo Stripe (EWNV)	\$0.65	\$ 178,100.00
19	13000	LF	8" Thermo Stripe (EWNV)	\$1.10	\$ 14,300.00
21	11500	EA	Pavement Marker (Retroreflective)	\$3.40	\$ 39,100.00
23	1	LS	Mobilization - Cal Stripe Operations	\$55,500.00	\$ 55,500.00
Cal Stripe includes painting temporary striping during the removal of existing stripng.					
Please see the additional charges below for temporary striping during your operations.					
This is required on this bid; you must use Cal Stripe to temporary stripe during your operations.					
TOTAL BASE BID					\$ 550,000.00
REQUIRED					
Daily striping for your operations in your traffic control.(a shift is defined as min. 2 to max. 8 hours)					
	1	Shift	Striper Truck & Operator (Weekdays)	\$1,325.00	Per Shift
	1	EA	Overtime Rate for over 8 hours	\$155.00	Per Hour
	1	EA	Move-ins for temp. striping	\$1,000.00	Per Week
A move-in for daily striping is defined as 1 to 5 consecutive shifts of striping per week.					
Temporary Materials During The Chip Seal:					
	1	LS	Temporary Materials based on (450,000 LF)	\$10,000.00	Lum Sum
Temporary Materials During The Rumble Strip:					
	1	LS	Temporary Materials based on (140,000 LF)	\$4,000.00	Lump Sum
OPTIONAL MARKER REMOVAL					
	1	LS	Remove Existing Pavement Markers	\$15,000.00	Lump Sum
This is only if Caltrans deletes the removal of painted stripe (which they have done on other projects).					

Notes:



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: CAL STRIPE	ATTN: STEVE WORKS
PROJECT	08-0Q1304 - 11-2M8304
BID DATE	10/25/16

CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE.

TRAFFIC CONTROL: (ITEM #3)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-10 HOURS)	\$2,050.00
3 MAN PILOT CAR OPERATION (1-10 HOURS) <i>X 11 = 28,380.00</i>	\$2,580.00
EXTRA LABORER (1-10 HOURS) <i>X 11 = 9,020.00</i>	\$820.00

OVERTIME PER LABORER, PER HOUR \$90.00 <i>X 66 = 5,940.00</i>

ADDITIONAL ITEMS:	
ITEM #4	\$790.00 EA PER MONTH PLUS DELIVERY & PICK-UP FEES (SEE PG 2)

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,
Johnny Maneri

*Total DBE for Item 3
\$43,340.00*

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.
TEMECULA, CA 92592
O: 951-695-5104
F: 951-695-5105

CONTRACTOR LICENSE #1017741
DIR #1000043135
DBE #38078
SB#2003406
UNION SIGNATORY

2nd tier Sub-Contractor to Cal Stripe



MANERI TRAFFIC CONTROL, INC.

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1206 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON RD.
 TEMECULA, CA 92592
 O: 951-695-5104
 F: 951-695-5105

CONTRACTOR LICENSE #1017741
 DIR #1000043135
 DBE #38078
 SB#2003406
 UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

SIGN AND TRAFFIC QUOTE

TO: PLAN HOLDER	ATTN: ESTIMATOR
PROJECT	11-2M8304
BID DATE	10/27/16

CURRENT SCHEDULING FOR CONSTRUCTION AREA SIGNS AND TRAFFIC CONTROL IS 3 WEEKS ADVANCE NOTICE. CONTRACTOR MUST SEND REQUEST VIA EMAIL/FAX UNTIL FURTHER NOTICE.

CONSTRUCTION AREA SIGNS: (ITEM #2)	
ITEM #2 WITH USE OF MTC, INC. FOR 100% OF ITEM #3	\$33,850.00
ITEM #2 WITHOUT USE OF MTC, INC. FOR 100% OF ITEM #3	\$41,605.00

TRAFFIC CONTROL: (ITEM #3)	
LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,490.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,250.00

ADDITIONAL ITEMS:	
ITEM #4	\$790.00 EA PER MONTH PLUS DELIVERY & PICK-UP (SEE PG 2)

PLEASE SEE ATTACHED QUOTE FOR ALL OTHER PRICES

$$\begin{array}{r}
 \$790 \text{ ea} \\
 \times 4 \text{ boards} \\
 \times 3 \text{ mo} \\
 \hline
 \$9,480 \\
 + \$200 \text{ P/U c. Delivery} \\
 \times 4 \\
 \hline
 \$800 \\
 \hline
 = \$10,280.00
 \end{array}$$

IF YOU HAVE ANY QUESTIONS REGARDING ANY PORTION OF THIS QUOTE, PLEASE DO NOT HESITATE TO CALL OUR ESTIMATOR, JOHNNY MANERI, ON HIS CELL AT (760) 535-7881. THANK YOU FOR YOUR TIME AND CONSIDERATION.

SINCERELY,

Johnny Maneri

MANERI TRAFFIC CONTROL, INC QUOTE STIPULATIONS: CONSTRUCTION AREA SIGNS ESTIMATE INCLUDES DELIVERY, INSTALLATION, AND REMOVAL UNLESS OTHERWISE NOTED IN THIS QUOTE. THE PRICE DOES NOT INCLUDE MAINTENANCE, CHANGES OF DATES, RELOCATION, OR REPLACEMENTS. ALL SIGNS AND MATERIALS USED BECOME THE PROPERTY OF MANERI TRAFFIC CONTROL, INC. UPON COMPLETION OF THE JOB. FUNDING SIGNS ARE \$850.00, UNLESS NOTED IN THIS QUOTE. THIS QUOTE EXCLUDES THE COVERING OF THE G84 SIGN AND EXCLUDES ALL INSTALLATION AND REMOVAL OF OVERHEAD SIGNS. ANY ADDITIONAL LICENSE FEES WILL BE THE CONTRACTORS RESPONSIBILITY. IF CONTRACTOR REQUIRES A BOND, A SURETY RATE OF 3% OF THE BOND AMOUNT, PLUS A SBA FEE OF .75% OF THE TOTAL BOND AMOUNT WILL BE ADDED TO THE TOTAL CONTRACT AMOUNT. ANY ITEM SOLD IS SUBJECT TO ADDITIONAL SALES TAX. NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL, ANY SERVICE OR ANY SALE PROVIDED. MANERI TRAFFIC CONTROL, INC. DOES NOT DO TRAFFIC CONTROL PLANS. IF PRIME CONTRACTOR CHOOSES TO ACCEPT THIS QUOTE: THIS FULL QUOTE MUST BE ATTACHED TO SUBCONTRACT OR PURCHASE ORDER. ALL SERVICES ARE PROVIDED UPON AVAILABILITY.

47423 RAINBOW CANYON RD.
 TEMECULA, CA 92592
 O: 951-695-5104
 F: 951-695-5105

CONTRACTOR LICENSE # 1017741
 DIR # 1000043135
 DBE # 38078
 SB# 2003406
 UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

BID DATE	10/27/16
PROJECT	11-2M8304

LUMP SUM, 2 LABORERS, 1 TRUCK AND EQUIPMENT (1-8 HOURS)	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS)	\$1,490.00
FLAGGING OPERATION, 2 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS	\$1,790.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS)	\$2,250.00
PILOT CAR OPERATION, 3 LABORERS (1-8 HOURS) WITH RUMBLE STRIPS <i>18 x \$2550 = \$45,900.00</i>	<u>\$2,550.00</u>
ONE LABORER W/ TRUCK AND EQUIPMENT (1-8 HOURS)	\$990.00
ADDITIONAL LABORER (1-8 HOURS)	\$650.00
ATTENUATOR TRUCK WITH DRIVER (1-8 HOURS)	\$890.00
OVERTIME: (AFTER 8 HOUR SHIFT)	
• HOURLY RATE PER LABORER <i>170 x \$115 = \$19,550.00</i>	<u>\$115.00</u>
WEEKEND RATE: (FIRST 8 HOURS ON A SATURDAY OR SUNDAY)	
• RATE PER LABORER	\$295.00
CANCELLATION: (IN TOWN)	
• 4 HOURS PRIOR TO SHOW UP	NO CHARGE
• DIRECTLY AFTER SHOW UP (2 HOURS PER LABORER)	\$90.00/HR
• DIRECTLY AFTER SET UP (4 HOURS PER LABORER)	\$90.00/HR
OUT OF TOWN CANCELLATIONS: (120 MILES FROM COMPANY ADDRESS)	
• LESS THAN 24 HOURS PRIOR TO SHOW UP (4 HOURS PER LABORER)	\$90.00/HR
MTC REQUIRES MINIMUM OF 1 HOUR FOR SET UP AND 1 HOUR FOR PICK UP	
RAMP NOTIFICATION SIGN (EACH)	\$190.00
ATTENUATOR TRUCK W/ OUT DRIVER: (UPON AVAILABILITY ** NO MILEAGE CHARGE**)	
• DAILY	\$325.00
• WEEKLY	\$990.00
• MONTHLY	\$2,850.00
• DELIVERY	\$200.00
• PICK-UP	\$200.00
PCMS BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$185.00
• WEEKLY	\$400.00
• MONTHLY	\$790.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
ARROW BOARDS (EACH): (UPON AVAILABILITY)	
• DAILY	\$50.00
• WEEKLY	\$185.00
• MONTHLY	\$550.00
• DELIVERY	\$100.00
• PICK-UP	\$100.00
LIGHT TOWERS (EACH): (UPON AVAILABILITY**PORTABLE FOR FLAGGING ONLY**)	
• DAILY	\$75.00
• WEEKLY	\$200.00
• MONTHLY	\$500.00
• DELIVERY	\$100.00
NOTE: ALL EQUIPMENT AND VEHICLE AGREEMENTS: CONTRACTOR ASSUMES FULL RESPONSIBILITY (THEFT AND VANDALISM INCLUDED) AND FOR BOARD PLACEMENT. SIGNED AGREEMENT AND INSURANCE CERTIFICATES ARE REQUIRED BEFORE DELIVERY.	

NO RETENTIONS ARE TO BE HELD ON TRAFFIC CONTROL.

47423 RAINBOW CANYON RD.
 TEMECULA, CA 92592
 O: 951-695-5104
 F: 951-695-5105

CONTRACTOR LICENSE # 1017741
 DIR # 1000043135
 DBE # 38078
 SB# 2003406
 UNION SIGNATORY



MANERI TRAFFIC CONTROL, INC.

Firm ID	38078
Firm/DBA Name	MANERI TRAFFIC CONTROL
Address Line1	47423 RAINBOW CANYON
Address Line2	
City	TEMECULA
State	CA
Zip Code1	92028
Zip Code2	
Mailing Address Line1	
Mailing Address Line2	
Mailing City	
Mailing State	
Mailing Zip Code1	
Mailing Zip Code2	
Certification Type	DBE
E-Mail	mariamaneri@yahoo.com
Contact Name	MARIA MANERI
Area Code	(951)
Phone Number	695-5104
Fax Area Code	(951)
Fax Phone Number	695-5105
Agency Name	DEPARTMENT OF TRANSPORTATION
Counties	01; 13; 19; 30; 33; 36; 37; 40; 42; 56;
Districts	04; 05; 07; 08; 11; 12;
DBE NAICS	561990;

ACDBE NAICS

Work Codes	C1200 CONSTRUCTION AREA SIGNS; C1201 TRAFFIC CONTROL SYSTEM; C1210 Traffic Count;
Licenses	C31 Construction Zone Traffic Control Contractor; D42 Sign Installation;
Trucks	
Gender	F
Ethnicity	HISPANIC
Firm Type	DBE

47423 RAINBOW CANYON RD.
 TEMECULA, CA 92592
 O: 951-695-5104
 F: 951-695-5105

CONTRACTOR LICENSE # 1017741
 DIR # 1000043135
 DBE # 38078
 SB# 2003406
 UNION SIGNATORY



Caltrans[®]

**STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION**

**FORMS FOR
BID**

**FOR CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY FROM ROUTE 188
TO ROUTE 8**

In District 11 On Route 94

Under

Notice to Bidders and Special Provisions dated October 3, 2016

Standard Specifications dated 2015

Project plans approved August 22, 2016

Standard Plans dated 2015

Applicable to

Electronic *Bid* book dated October 3, 2016

Identified by

Contract No. 11-2M8304

11-SD-94-39.0/65.4

Project ID 1115000107

Federal-Aid Project

ACST-P094(063)E