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INFORMATION HANDOUT 
For Contract No. 03-0G4904 

At 03-Pla,ED-50, 89-VAR 

 

Identified by 

Project ID 0315000226 

 

 

MATERIALS INFORMATION 

 
Water Source Information 

 



 

Memorandum 
To: Harvey Generoso, Transportation Engineer (Civil) 

From: Eric Martin, P.E. 

Date: May 23, 2016 

Re: Temporary Water Service for Caltrans Project EA: 03-0G490 

This memo confirms that the Northstar Community Services District has the water available 
needed to complete the project as detailed below.  
 
To establish a temporary water service, an application is to be filed along with a $1,500 deposit.  
Once the connection is established, a daily charge of $19.52 will be assessed, as well as a 
consumption charge of $1.83/1,000 gallons used (projected rates for fiscal year 16/17). 
 
Project EA: 03-0G490 

Project Locations:  ED-50/89 PM Various  

                                                                                                                                            
                

Location 
County-
Route 

PM Structure Name Bridge No. Description of Work 

1 ED-50 R8.56 
Shingle Springs 

OC 
25-0074 

Place polyester concrete overlay on 
deck 

2 ED-50 R14.01 
El Dorado Rd 

OC 
25-0076 

Place polyester concrete overlay on 
deck 

3 ED-50 R15.06 
Missouri Flat Rd 

OC 
25-0121 

Treat the deck with methacrylate 
resin 

4 ED-50 70.31 
Upper Truckee 

River  
25-0012 

Rehabilitate the deteriorating rail 
and sidewalk areas of the bridge 

5 ED-89 R17.45 
Eagle Falls Side 

Hill Viaduct 1 
25-0103 

Remove existing polyester overlay 
and place a new 1 inch polyester 

overlay. 

6 ED-89 R17.53 
Eagle Falls Side 

Hill Viaduct 2 
25-0106 Place a 1 inch polyester overlay 

7 ED-89 R17.58 
Eagle Falls Side 

Hill Viaduct 3 
25-0100 

Remove existing polyester overlay 
and place a new 1 inch polyester 

overlay. 
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8 ED-89 R17.75 
Eagle Falls Side 

Hill Viaduct 4 
25-0104 

Remove existing polyester overlay 
and place a new 1 inch polyester 

overlay. 

9 ED-89 R17.80 
Eagle Falls Side 

Hill Viaduct 5 
25-0105 

Remove existing polyester overlay 
and place a new 1 inch polyester 

overlay. 

10 Pla-89 13.06 Truckee River  19-0032 
Place a polyester concrete overlay 

on the deck. 

11 Pla-89 14.21 Squaw Creek  19-0031 
Place a polyester concrete overlay 

on the deck. 

 
 
Estimated Water needed to complete project: 3,601 gallons 
  
Construction Dates: Summer 2017 
 
 
Sincerely, 

 
Eric Martin, P.E. 
District Engineer 


