

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***

**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

January 12, 2007

07-Ven,LA-23,118-Var  
07-116794

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in VENTURA AND LOS ANGELES COUNTIES IN MOORPARK AND SIMI VALLEY ON ROUTE 23 AT NEW LOS ANGELES AVENUE UNDERCROSSING AND ON ROUTE 118 FROM ARROYO SIMI OVERHEAD TO IVERSON ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on February 8, 2007, instead of the original date of January 25, 2007.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 10-1.05, "COOPERATION," the third paragraph is revised as follows:

"It is anticipated that work by another contractor for a locally administered project to construct sound walls in Ventura County in Simi Valley on Route 118 from 0.8 km west of First Street Overcrossing to Tapo Canyon Road Undercrossing (KP R39.9 to KP R43.9) may be in progress adjacent to or within the limits of this project during progress of the work on this contract."

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
January 12, 2007

07-Ven,LA-23,118-Var  
07-116794

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Engineering Services - Office Engineer