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Addendum No. 1
Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUNTY IN LOS
ANGELES FROM ROUTE 118/5 SEPARATION TO 0.7 KM SOUTH OF ROUTE 14/5 CONNECTOR OVERHEAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 6, 2005.
This addendum is being issued to revise the Project Plans, and the Notice to Contractors and Special Provisions.

On Project Plan Sheets 295 and 297, the column heading "Buried Post Anchor” is revised to read "Buried Post Anchor
(N)".

In the Special Provisions, Section 2-1.01, "GENERAL," the fourth paragraph is revised as follows:

"Submit request for substitution of an "or equal” item, and the data substantiating the request to the
Department of Transportation, Construction Division Chief, 100 South Main Street, MS-7, Los Angeles,
CA 90012, so that the request is received by the Department by close of business on the fourth day, not
including Saturdays, Sundays and legal holidays, following bid opening."

In the Specia Provisions, Section 5-1.185, "Internet Daily Extra Work Report," is added as attached.
In the Special Provisions, Section 10-1.095, "Solid Waste Disposal and Recycling Report," is added as attached.
In the Special Provisions, Section 10-1.45, "Concrete Pavement," is revised as attached.

In the Specia Provisions, Section 10-1.53, "Sound Wall," subsection "Sound Wall (Masonry Block)," the following
paragraph is added after the third paragraph:

"The angle of internal friction (¢) for the soils at the sound wallsis 38".



Addendum No. 1

Page 2
December 23, 2004

07-LA-5-63.4/72.6
07-122004
ACNHI-005-3(051)N

In the Specia Provisions, Section 10-1.53, "Sound Wall," subsection "Sound Wall (Masonry Block)," the following
paragraph is added after the seventh paragraph:

"Soundwall aesthetic features shall consist of 5 courses of standard precision block followed by 11
courses of split face block interspersed with standard precision block, with one course of standard precision
block at the top. Standard precision blocks shall be light tan to closely match Angelus Block color
"sandstone”. Split face blocks shall be split on one face and tan color to closely match Angelus Block color
"harvest"."

To Proposal and Contract book holders:
Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.
Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their
book will be contacted to arrange for the return of their book.
Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receivesit. A copy
of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Office Engineer

Attachments



5-1.185 INTERNET DAILY EXTRA WORK REPORT

When extra work is being paid for on a force account basis, the Contractor shall submit daily extra work reports in
conformance with the provisionsin Section 9-1.03C, "Records," of the Standard Specifications and these specia provisions.

The Contractor shall send daily extra work reports to the Engineer using the Department's Internet extra work billing
system. The reports shall conform to the requirementsin the "iCAS User's Guide" (Guide). The Guide is available from the
Department, and is also found on the Internet at:

http://www.dot.ca.gov/hg/construc/ewb/EWB_INSTRUCTION.pdf

The Department will provide system accounts to the Contractor's authorized representatives when at least one of the
representatives has received training. The Department will provide system training to at least one of the Contractor's
authorized representatives within 30 days of the Contractor's request for training. The Department will assign an account and
user identification to the Contractor's authorized representatives, and each Contractor's authorized representative shall
maintain a unique password. A daily extra work report that the Contractor's authorized representative sends to the
Department using the Internet extra work billing system will be considered signed by the Contractor. A daily extra work
report that the Engineer approves using the Internet extrawork billing system will be considered signed by the Engineer.

Daily extra work reports that include billing for materials shall be substantiated by a valid copy of a vendor'sinvoicein
conformance to the requirements in Section 9-1.03C, "Records," of the Standard Specifications. Each materials invoice shall
clearly identify the relative daily extra work report and the associated cost of the materials. In addition to postal service and
parcel service and if approved by the Engineer, invoices may be sent by facsimile or as an electronic-mail attachment.

The Contractor shall maintain the Contractor's interface with the Department's Internet extra work billing system. If the
Contractor is using the file transfer process to submit extra work reports, it shall conform to the file transfer format and
process defined in the Guide.

CONTRACT NO. 07-122004
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10-1.095 SOLID WASTE DISPOSAL AND RECYCLING REPORT

This work shall consist of reporting disposal and recycling of construction solid waste, as specified in these special
provisions. For the purposes of this section, solid waste includes construction and demolition waste debris, but not hazardous
waste,

Annualy by the fifteenth day of January, the Contractor shall complete and certify Form CEM-2025, "Solid Waste
Disposal and Recycling Report," which quantifies solid waste generated by the work performed and disposed of in landfills
or recycled during the previous calendar year. The amount and type of solid waste disposed of or recycled shall be reported
in either metric tonnes or cubic meters. The Contractor shall also complete and certify Form CEM-2025 within 5 days
following contract acceptance.

Form CEM-2025, " Solid Waste Disposal and Recycling Report” can be downloaded from the following website:

http://www.dot.ca.gov/hg/construc/manual 2001

If the Contractor has not submitted Form CEM-2025, by the dates specified above, the Department will withhold the
amount of $10 000 for each missing or incomplete report. The moneys withheld will be released for payment on the next
monthly estimate for partial payment following the date that a complete and acceptable Form CEM-2025 is submitted to the
Engineer. Upon completion of al contract work and submittal of the final Form CEM-2025, remaining withheld funds
associated with this section, "Solid Waste Disposal and Recycling Report,” will be released for payment. Withheld fundsin
conformance with this section shall be in addition to other moneys withheld provided for in the contract. No interest will be
due the Contractor on withheld amounts.

Full compensation for preparing and submitting Form CEM-2025, "Solid Waste Disposal and Recycling Report,” shall
be considered as included in the contract price for the various items of work involved and no additional compensation will be
allowed therefor.
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10-1.45 CONCRETE PAVEMENT
GENERAL

Portland cement concrete pavement shall be constructed in conformance with the provisions in Section 40, "Portland
Cement Concrete Pavement,” of the Standard Specifications and these special provisions, and as shown on the plans.
Insert method for forming jointsin pavement shall not be used.

PREPAVING CONFERENCE

Supervisory personnel of the Contractor and subcontractors who are to be involved in the concrete paving work shall
meet with the Engineer at a prepaving conference, at amutually agreed time, to discuss methods of accomplishing the paving
work.

The Contractor shall provide a facility for the prepaving conference within 5 km of the construction site or at a nearby
location agreed to by the Engineer. Attendance at the prepaving conference is mandatory for the Contractor's project
superintendent, paving construction foreman, subcontractor's workers, including foremen and personnel performing saw
cutting, joint sealing, concrete plant manager, and concrete plant operator. Conference attendees shall sign an attendance
sheet provided by the Engineer. Production and placement shall not begin nor proceed unless the above-mentioned personnel
have attended the mandatory prepaving conference.

JUST-IN-TIME TRAINING

Attending a 4-hour Just-In-Time Training (JTT) shall be mandatory, and consist of a formal joint training class on
portland cement concrete and paving techniques. Construction operations for portland cement concrete paving shall not
begin until the Contractor's and the Engineer's personnel have completed the mandatory JITT. The Contractor's personnel
included in the list of participants for the prepaving conference as well as the Engineer's representatives shall attend JITT.
JTT shall be in addition to the prepaving conference.

The JITT class will be conducted for not less than 4 hours on portland cement concrete pavement and paving techniques.
The training class may be an extension of the prepaving conference and shall be conducted at a project field location
convenient for both the Contractor and the Engineer. The JITT class shall be completed at least 15 days, not including
Saturdays, Sundays or holidays, prior to the start of portland cement concrete paving operations. The class shall be held
during normal working hours.

The JITT instructor shall be experienced in the construction methods, materials, and test methods associated with
construction of portland cement concrete pavement and paving techniques. The instructor shall not be an employee of the
Contractor or amember of the Engineer's field staff. A copy of the course syllabus, handouts, and presentation material shall
be submitted to the Engineer at least 7 days before the day of the training. The Contractor and the Engineer shall mutually
agree to course instructor, the course content, and training site. The instructor shall issue a certificate of completion to the
participants upon completion of the class. The certificate of completion shall include the course title, date and location of the
class, the name of the participant, instructor's name, location and telephone number.

The Contractor's or Engineer's personnel involved with portland cement concrete paving operations will not be required
to attend JITT if they have completed equivalent training within the previous 12 months of the date of the JITT for this
project. The Contractor shall provide a certificate of class completion as described above for each staff member to be
excluded from the JTT class. The Engineer will provide the final determination for exclusion of staff member's
participation. Attendees of the JTT shall complete, and submit to the Engineer, an evaluation of the training. The Engineer
will provide the course evaluation form.

Just-In-Time Training shall not relieve the Contractor of responsibility under the contract for the successful completion
of the work in conformance with the requirements of the plans and specifications.
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TEST STRIP

At the beginning of paving operations, the Contractor shall construct an initial test strip of concrete pavement from
200 m to 300 m in length. The paving width for the test strip shall be the same as that intended by the Contractor for
production work. The Contractor shall use the same equipment used to construct the test strip for the remainder of the paving
operations, except as specified in this section. The Contractor shall not perform further paving until the test strip is evaluated
in conformance with the provisions in Section 40-1.10, "Final Finishing," of the Standard Specifications regarding surface
straight edge requirements, and "Profile Index" in this section; for dowel and tie bar alignment verification; concrete quality
(except modulus of rupture); and pavement thickness. Additional test strips will be required when:

A. A portion of atest strip fails to conform to the provisions in Section 40-1.10, "Final Finishing," of the Standard
Specifications for straight edge requirements;

A portion of the test strip fails to conform to profile requirements;

The Contractor proposes different paving equipment, including a batch plant, paver, dowel inserter, tie bar inserter,
tining, or curing equipment;

The dowel bar tolerances are not met;

The pavement thickness deficiency is greater than 15 mm after grinding; or

A change in concrete mix proportions has occurred.

nmo 0w

The Contractor shall perform coring of the test strips, as directed by the Engineer, as part of the dowel and tie bar
placement tolerance verification, and pavement thickness verification. The Engineer will select a minimum of six dowels and
six tie bars that will be cored for each test strip. After removal of cores, voids in concrete pavement shall be cleaned and
filled with hydraulic cement grout conforming to the provisions in "Core Drilling for Dowel Placement Alignment Assurance
Testing" in this section.

Before mechanical dowel inserters are used, the Contractor shall demonstrate that the insertion equipment will not leave
surface irregularities such as depressions, dips, or high areas adjacent to the dowel bar insertion point, or voids or segregation
around dowels.

Prior to placement of the test strip, the Contractor shall submit a written procedure to locate transverse weakened plane
joints that will coincide with the center of the dowels being placed. This procedure shall be submitted prior to the prepaving
conference, and shall describe the control of inadvertent covering of paint markings after applying curing compound,
excessive paint spray producing too large a paint dot marking for the accuracy required, misalignment by transferring
marking spots, and inadequate staking of joints.

Construction of concrete pavement shall not proceed until the Engineer has completed an evaluation of the test strip.
The Engineer shall be allowed three days, not including Saturdays, Sundays and legal holidays, to evaluate the test strip. If,
in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the Engineer
not completing the evaluation of the test strip within the time specified, the delay will be considered a right of way delay in
conformance with the provisionsin Section 8-1.09, "Right of Way Delays," of the Standard Specifications. Test stripsfailing
to conform to the specifications for concrete pavement shall be removed. Additional test strips shall be constructed until the
Contractor constructs a test strip that conforms to the specifications for concrete pavement. Additional test strips shall
conform to the requirements in this section, except the test strip shall be 200 min length.

Prior to constructing additional test strips, the Contractor shall change methods or equipment to construct a test strip that
conforms to the provisions in Section 40-1.10, "Fina Finishing," of the Standard Specifications, "Profile Index" of this
section, and dowel bar alignment verification, without grinding or other corrective work.

The Engineer may waive the initial test strip if the Contractor proposes to use a batch plant mixer and paving equipment
with the same personnel that were satisfactorily used on a Department project within the preceding 12 months. The
personnel shall beindividuals listed in the prepaving conference used on a preceding Department project.

Materials resulting from the construction and removal of rejected test strips shall become the property of the Contractor
and shall be removed and disposed of in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside
the Highway Right of Way," of the Standard Specifications.
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MATERIALS
Concrete

Attention is directed to Section 90, "Portland Cement Concrete," of the Standard Specifications, regarding mix
proportions for concrete being determined by the Contractor.

Primary aggregate gradings shall conform to the gradation requirements of Section 90-3, "Aggregate Gradings,” of the
Standard Specifications. When combined in the proportions determined by the Contractor, the percent passing the 9.5 mm
sieve and retained on the 2.36 mm sieve shall not be less than 16 g)ercent of the total aggregate.

The cementitious material content shall not exceed 400 kg/m”.

TieBars

Tie bars shall be deformed reinforcing steel bars conforming to the requirements of ASTM Designation: A 615/A 615M,
Grade 300 or 420; ASTM Designation: A 616/A 616M, Grade 350 or 400; or ASTM Designation: A 706/A 706M. Tie bars
shall be epoxy-coated in conformance with the requirements in ASTM Designation: A 934/A 934M or A 775/A 775M and
the provisionsin Section 52-1.02B, "Epoxy-coated Reinforcement,” of the Standard Specifications, except the epoxy-coating
thickness after curing shall be between 175 to 400 micrometers (7 and 16 mils). Fabrication, sampling and jobsite handling
shall conform to the requirements in ASTM Designation: D 3963 and the provisions in Section 52-1.02B, "Epoxy-coated
Reinforcement,” of the Standard Specifications, except the two samples shall be 750 mm long. Epoxy-coated tie bars shall
not be bent.

Epoxy (Drill and Bond)

Epoxy for bonding tie bars to portland cement concrete shall be a two-component, epoxy-resin, conforming to the
requirements of ASTM Designation: C 881, TypeV, Grade 3 (Non-Sagging), ClassA, B or C. The class used shall be
dependent on the internal temperature of the hardened concrete at the time the epoxy is to be applied. Class A shall be used
when the internal temperature is below 4.5°C, but not lower than recommended by the manufacturer. Class B shall be used
when the internal temperature is from 4.5°C to 15.5°C. Class C shall be used when the internal temperature is above 15.5°C,
but not higher than recommended by the manufacturer. A Certificate of Compliance in conformance with the provisions in
Section 6-1.07, "Certificates of Compliance,” of the Standard Specifications shall be furnished with the epoxy. A copy of the
manufacturer's recommended installation procedure shall be provided to the Engineer at least 7 days prior to the start of
work.

Dowels

Dowels shal be smooth, round, epoxy-coated steel conforming to the requirements in ASTM Designation:
A 615/A 615M, Grade 300 or 420, the details shown on the plans and the provisions in Section 52-1.02B, "Epoxy-coated
Reinforcement," of the Standard Specifications. Epoxy coating of dowels shall conform to the provisions in ASTM
Designation: A 884/A 884M, Class A, Type 1 or Type 2, except that the bend test shall not apply. Fabrication, sampling
and jobsite handling shall conform to the requirements in ASTM Designation: D 3963 and the provisions in
Section 52-1.02B, "Epoxy-coated Reinforcement,” of the Standard Specifications, except the two samples shall be 460 mm
long.

Dowels shall be plain, smooth, round bars. Dowels shall be free from burrs or other deformations detrimental to free
movement of the barsin the concrete.

Bond Breaker

Dowels shall be lubricated with a bond breaker over the entire bar. A bond breaker application of petroleum paraffin
based |ubricant or white-pigmented curing compound shall be used to coat the dowels completely prior to placement. Oil and
asphalt based bond breakers shall not be used. Paraffin based lubricant shall be Dayton Superior DSC BB-Coat or Valvoline
Tectyl 506 or an approved equal. Paraffin based lubricant shall be factory applied. White pigmented curing compound shall
conform to the requirements of ASTM Designation: C 309, Type 2, ClassA, and shall contain 22 percent minimum
nonvolatile vehicles consisting of at least 50 percent paraffin wax. Curing compound shall be applied in two separate
applications, the last application not more than 8 hours prior to placement of the dowels. Each application of curing
compound shall be applied at the approximate rate of one liter per 3.7 m?.
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Load Transfer Assemblies (Dowel Basket)

Load transfer assemblies shall be manufactured with a minimum welded wire gage number of 3/0 (9.2 mm). Assemblies
shall be either U-frame or A-frame shape. Jframe shapes shall not be used. Assemblies shall be fabricated in conformance
with the requirements in ASTM Designation: A 82. Welding of assemblies shall conform to the requirements in AASHTO
Designation: M 254. A broken weld will be a cause for rejection of the assembly. Assemblies shall be Class A, Type 1l
epoxy-coated in conformance with the requirements in ASTM Designation: A 884/A 884M. Fabrication and job-site
handling shall conform to the requirements in ASTM Designation: D 3963 and the provisions in Section 52-1.02B,
"Epoxy-coated Reinforcement,” of the Standard Specifications, except that sampling of epoxy-coated wire reinforcement will
not be required. A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance,”
shall be furnished for each shipment of epoxy-coated wire reinforcement certifying that the coated bars conform to the
requirements in ASTM Designation: A 884/A 884M and the provisions in Section 52-1.02B, "Epoxy-coated Bar
Reinforcement,” of the Standard Specifications. The Certificate of Compliance shall include the certifications specified in
ASTM Designation: A 884/A 884M and a statement that the coating material has been pre-qualified by acceptance testing
performed by the Valley Forge Laboratories, Inc., Devon, Pennsylvania.

Concrete fasteners shall be used for anchoring dowel bar assemblies to lean concrete base or asphalt concrete base.
Concrete fasteners shall be driven fasteners (concrete nails), used specifically for fastening to hardened concrete, conforming
to the requirements of ASTM Designation: F 1667. Shank diameter shall be a minimum of 4 mm with a minimum shank
length of 64 mm. Clips shall be commercial quality manufactured for use with dowel assemblies.

The surface of concrete fasteners, and clips shall be either zinc electroplated or galvanized with a minimum coating
thickness of 0.005-mm.

TieBar Assembliesand Chairs

Tie bar assemblies and chairs shall be fabricated in conformance with the requirements in ASTM Designation: A 82.
Welding of assemblies shall conform to the requirements in AASHTO Designation: M 254. A broken weld will be a cause
for rgjection of the assembly. Assemblies shall be Class A, Type 1 epoxy-coated in conformance with the requirements in
ASTM Designation: A 884/A 884M. Fabrication and job-site handling shall conform to the requirements in ASTM
Designation: D 3963 and the provisions in Section 52-1.02B, "Epoxy-coated Reinforcement," of the Standard Specifications,
except that sampling of epoxy-coated wire reinforcement will not be required. A Certificate of Compliance conforming to
the provisions in Section 6-1.07, "Certificates of Compliance," shall be furnished for each shipment of epoxy-coated wire
reinforcement certifying that the coated bars conform to the requirements in ASTM Designation: A 884/A 884M and the
provisions in Section 52-1.02B, "Epoxy-coated Bar Reinforcement,” of the Standard Specifications. The Certificate of
Compliance shall include the certifications specified in ASTM Designation: A 884/A 884M and a statement that the coating
material has been pre-qualified by acceptance testing performed by the Valey Forge Laboratories, Inc., Devon,
Pennsylvania.

Asphalt Rubber Joint Sealant

Asphalt rubber joint sealant shall conform to the requirements of ASTM Designation: D 3405 as modified herein or to
the following:

A. Asphalt rubber joint sealant shall be a mixture of paving asphalt and ground rubber. Ground rubber shall be
vulcanized or a combination of vulcanized and devulcanized materials ground so that 100 percent will pass a
2.36-mm sieve. The mixture shall contain not less than 22 percent ground rubber, by mass. Modifiers may be used
to facilitate blending.

B. The asphalt rubber sealant shal have a Ring and Ball softening point of 57°C minimum, when tested in
conformance with the requirementsin AASHTO Designation: T 53.

C. The asphalt rubber sealant material shall be capable of being melted and applied to cracks and joints at temperatures
below 204°C.
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The penetration requirement of Section 4.2 of ASTM Designation: D 3405 shall not apply. The required penetration
shall not exceed 120, at 25°C, 1509, 5s.

The resilience requirement of Section 4.5 of ASTM Designation: D 3405 shall not apply. The required resilience shall
be a minimum of 50 percent recovery, when tested at 25°C.

Each lot of asphalt rubber joint sealant shipped to the job site, whether as specified herein or conforming to the
requirements of ASTM Designation: D 3405, as modified herein, shall be accompanied by a Certificate of Compliance in
conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications, and shall be
accompanied with storage and heating instructions and precautionary instructions for use. The Certificate shall be
accompanied with a certified test report of the results of the required tests performed on the joint sealant material within the
previous 12 months prior to proposed use. The Certificate and accompanying test report shall be provided for each lot of
sealant prior to use on the project.

Asphalt rubber joint sealant materials shall be heated and placed in conformance with the manufacturer's written
instructions and the details shown on the plans. The manufacturer's instructions shall be provided to the Engineer at the
prepaving conference. Asphalt rubber joint-sealant materials shall not be placed when the pavement surface temperature is
below 10°C.

Preformed Compression Joint Sealant

Preformed compression seals shal conform to the requirements of ASTM Designation: D 2628. Preformed
compression seals shall have 5 or 6 cells. Lubricant adhesive used with preformed compression seals shall conform to the
requirements of ASTM Designation: D 2835. Compression seals and lubricant adhesive shall be installed in conformance
with the manufacturer's recommendations. The manufacture's recommendations shall be submitted to the Engineer at the
prepaving conference.

Each lot of compression seal and lubricant adhesive shall be accompanied by a Certificate of Compliance in
conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications, and shall be
accompanied with storage instructions and precautionary instructions for use. The Certificate shall also be accompanied with
acertified test report of the results of the required tests performed on the preformed compression joint sealant material within
the previous 12 months prior to proposed use. The Certificate and accompanying test report shall be provided for each lot of
joint seal prior to use on the project. The Contractor shall submit the manufacturer's data sheet with installation instructions
and recommended type of preformed compression seal for the joint size and depth as shown on the plans. The manufacturer's
selected compression seal shall show evidence that the seal is being compressed at level between 20 and 50 percent for the
joint width and depth shown on the plans.

Joint Filler Material

Joint filler material shall be preformed expansion joint filler for concrete (bituminous type), conforming to the
requirements of ASTM Designation: D 994.

A Certificate of Compliance for the joint filler material shall be furnished to the Engineer in conformance with the
provisions in Section 6-1.07, "Certificates of Compliance,” of the Standard Specifications. The Certificate shall be
accompanied with a certified test report of the results of the required tests performed on the joint filler material within the
previous 12 months prior to proposed use. The Certificate and accompanying test report shall be provided for each lot of
joint filler material prior to use on the project.

Hydraulic Cement Grout (hon-shrink)

Hydraulic cement grout (non-shrink) shall conform to the requirements in ASTM Designation: C 1107. At the
Contractor's option, clean, uniform rounded aggregate filler may be used to extend the grout. The extension of grout shall not
exceed 60 percent of the mass or the maximum recommended by the manufacturer, whichever isless. The moisture content
of the aggregate filler shall not exceed 0.5 percent. Grading of the aggregate filler shall conform to the following:

Sieve Size Percentage Passing
12.5 mm 100

9.5 mm 85-100

475 mm 10-30

2.36 mm 0-10

1.10 mm 0-5
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SUBMITTALS

If load transfer assemblies, or tie bar assemblies or chairs, are used, the Contractor shall submit working drawings in
conformance with the provisions in Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications. The
working drawings shall contain details and a materias list with name, address, and telephone number of the supplier of
concrete nails, and clips. The Contractor shall submit the working drawings 14 days prior to constructing the initial test strip.
The Engineer will have 14 days to approve the working drawings. Should the Engineer fail to complete the review of the
working drawings within the time allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is
delayed or interfered with by reason of the delay in reviewing the working drawings, the delay will be considered a right of
way delay in conformance with the provisionsin Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

PAVEMENT CONCRETE MIX PROPORTIONS

The Contractor shall determine the mix proportions for pavement concrete. Section 40-1.015, "Cement Content,” of the
Standard Specifications shall not apply. The laboratory used to develop the mix proportions shall meet the requirements of
ASTM Designation: C 1077, and shall have current AASHTO accreditation for test methods AASHTO Designation: T 97 or
ASTM Designation: C 78, and AASHTO Designation: T 126 or ASTM Designation: C 192.

The minimum cementitious materials content or the maximum water to cementitious materials ratio shall be determined
in conformance with the requirements in California Test 559. Trial mixtures shall be made no more than 24 months before
field qualification. The minimum cementitious materials content or the maximum water to cementitious materials ratio shall
be that determined from the trial mixtures curve to produce a minimum modulus of rupture of 3.9 MPa at 28 days age and 4.5
MPa at 42 days age. To account for variances in materials, production of concrete, and modulus of rupture testing, the
Contractor shall include as part of the proposed mix proportions an increase to the cementitious material content or a decrease
to the water to cementitious materials ratio, determined from trial mixtures, to ensure that portland cement concrete produced
during paving operations conforms to the requirements in "Modulus of Rupture,” in this section.

At least 14 days prior to field qualification, the Contractor shall submit the proposed pavement concrete mix proportions
with laboratory test reports. Laboratory test reports shall include modulus of rupture determined for each trial mixture at ages
of 10, 21, 28 and 42 days in conformance with the applicable portions of California Test 559.

Field Qualification

Field qualification of proposed mix proportions will be required prior to placement of pavement concrete. The
Contractor shall perform field qualification and submit certified test data to the Engineer. Field qualification data shall be
based upon the proposed use of materials, mix proportions, mixing equipment, procedures and size of batch.

Proposed concrete mix proportions will be field qualified when the test results of five beams from a single batch of
concrete indicate the average modulus of ruptureis at least 3.9 MPa with no single beam lower than 3.8 MPa at an age of the
Contractor's choice but not later than 28 days. Beams shall be tested for modulus of rupture at a minimum of 10, 21, and
28 days of age. Test specimens shall be made and tested in conformance with the requirements in California Test 523.

The certified field qualification test data reports shall include the following:

Date of mixing,

Mixing equipment and procedures used,

Volume of batch in cubic meters and the mass or volume,

Type and source of ingredients used,

Penetration and slump of the concrete,

The air content of the concrete, and

The age at time of testing and strength of concrete specimens tested.

OMmMoOw>

Field qualification test data reports shall be signed by a certified representative in charge of the laboratory that performed
the tests.

If the Contractor changes a source of supply or proportions, the Contractor shall submit a new proposed mix design and
furnish samples from the new source, or sources, at least 60 days prior to their intended use. The new mix proportions shall
be trial batched and field qualified, unless, the Engineer determines the change is not substantive. No extension of contract
time will be allowed for the time required to perform the sampling, testing, preparing and qualifying new mix proportions for
new aggregate sources proposed by the Contractor.
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MODULUS OF RUPTURE

The Engineer will test portland cement concrete pavement for modulus of rupture in conformance with the requirements
in California Test 523. Acceptance will be on alot basis. Each lot shall not to exceed 750 m® of concrete pavement. The
Engineer will determine sample locations. A minimum of six beam specimens shall be made from each sample. Beam
specimens will be tested for modulus of rupture at 10, 21, and 28 days. The modulus of rupture for each lot will be
calculated by averaging the results of two beams representing that lot tested at 28 days of age. The difference in modulus of
rupture between each individual beam result shall not exceed 0.44-MPa.

The Contractor shall perform sampling and testing of beam specimens to determine if concrete pavement has achieved a
modulus of rupture of 2.4 MPa when requesting early use of concrete pavement in conformance with the provisions in
Section 90-8.03, "Protecting Concrete Pavement,” of the Standard Specifications. Beam specimens shall be made and tested
in conformance with the requirementsin California Test 523.

INSTALLING TIE BARS

Tie bars shall be installed at longitudinal contact joints, longitudinal weakened plane joints, and longitudinal isolation
joints (tied) as shown on the plans. Consecutive width of new portland cement concrete pavement tied together with tie bars
shall not exceed 15 m. Tie bars shall not be used at ajoint where portland cement concrete and asphalt concrete pavements
abut.

Tie bars shall be installed at longitudinal joints by one of the following methods:

A. Drilling and bonding tie bars with two-component, epoxy-resin that conforms to this section. Drilled holes shall be
cleaned in conformance with the epoxy manufacturer's instructions and shall be dry at the time of placing the epoxy
and tie bars. Tie bars will be rotated 180° while being inserted into the epoxy filled holes. Immediately after
inserting the tie bars into the epoxy, the tie bars shall be supported as necessary to prevent movement during curing
and shall remain undisturbed until the epoxy has cured as specified by the manufacturer instructions. Tie bars that
are improperly placed or bonded, as determined by the Engineer, will be regjected. If regjected, new holes shall be
drilled and new tie bars shall be placed and securely bonded to the concrete. Rejected tie bars shall be cut flush with
the joint face. Exposed ends of tie bars shall be epoxy coated. The center of the new holes shall be offset 75 mm
horizontally from the center of the rejected hole to maintain the minimum clearance to the dowe bar. Work
necessary to correct improperly bonded tie bars shall be performed at the Contractor's expense.

B. Inserting tie bars into the plastic dipformed concrete before finishing the concrete. Inserted tie bars shall have full
contact between the bar and the concrete. When tie bars are inserted through the pavement surface, the concrete
over the tie bars shall be reworked and refinished so that there is no evidence on the surface of the completed
pavement that there has been an insertion performed. Loose tie bars shall be replaced by drilling and bonding as
described in A above, at the Contractor's expense.

C. Using threaded dowel splice couplers fabricated from deformed bar reinforcement material, free of external welding
or machining. Threaded dowel splice couplers shall be accompanied by a Certificate of Compliance in conformance
with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications, and shall be
accompanied with installation instructions. Installation of threaded dowel splice couplers shall conform to the
requirements of the manufacturer's recommendations.

D. Using tie bar assemblies or chairs that conforms with the requirements of these special provisions.

CONTRACT NO. 07-122004
REVISED PER ADDENDUM NO. 1 DATED DECEMBER 23, 2004



DOWEL PLACEMENT

Dowels shall be spaced as shown on the plans, except dowels placed adjacent to alongitudina joint or edge of pavement
in the concrete pavement shall be placed 150 mm from that joint or edge of pavement. Dowels shall be centered on the
transverse joint within a tolerance of £50 mm in the longitudinal direction directly over the contact joint or sawcut for the
transverse weakened plane joints, as shown on the plans. Prior to placement of dowels, the Contractor shall submit to the
Engineer a written procedure to identify the transverse weakened plane joint locations relative to the middle of the dowels
and the procedure for consolidating concrete around the dowels.

Dowels shall be placed at transverse weakened plane joints within portland cement concrete shoulder aress.

Dowels shall be placed by using load transfer assemblies (dowel baskets) or by mechanical insertion. Dowels shall be
oriented parallel with the pavement lane centerline and surface of the pavement at mid-pavement depth. Dowel alignment, in
both horizontal and vertical planes, shall be within 9 mm per 460 mm of dowel length. Dowel transverse placement shall be
within 25 mm of the location shown on the plans. Dowels shall be placed a distance below the pavement surface that is at
least:

DB=E+12
3

Where:
DB = distance in mm, measured from pavement surface to top of dowel
d = pavement thicknessin mm

Dowels may be placed a maximum of 15 mm below the depth shown on the plans.

When dowels are placed by mechanical insertion, the concrete over the dowels shall be reworked and refinished so that
there is no evidence on the surface of the completed pavement that there has been any insertion performed.When load
transfer assemblies (dowel baskets) are used, they shall be securely anchored firmly to the base to hold the dowels at the
specified depth and alignment during concrete placement without displacement. A minimum of 8 alternating, equally spaced,
concrete fasteners with clips shall be used to anchor each 3.6 m assembly (4 per lower runner wire). At least 10 concrete
fasteners shall be used for assembly sections greater than 3.6 m and less than or equal to 4.9 m. Temporary spacer wires
connecting load transfer assemblies shall be cut or removed after the assemblies are anchored into position prior to concrete
placement. Paving shall be suspended when approved assemblies are not in place at least 60 m in advance of the concrete
placement operation. The Engineer may waive this requirement upon written request by the Contractor, in areas, where
accessisrestricted, or other construction limitations are encountered.

Approval of the initial placement of load transfer assemblies shall not constitute acceptance of the final position of the
dowels.

CORE DRILLING FOR DOWEL PLACEMENT ALIGNMENT ASSURANCE TESTING

Coring, to confirm dowel bar placement, alignment, and concrete consolidation, shall be provided by the Contractor
throughout the project, at locations determined by the Engineer. Each day's paving shall be cored within 2 days by
performing one test for every 1670 m? of doweled pavement or fraction thereof. One test shall consist of drilling two cores,
one on each end of a dowel bar to expose both ends and allow measurement for proper alignment. If the cores indicate that
dowels are not within the allowable tolerances or if air voids exist surrounding the dowels, additional cores will be required
to determine the limits and severity of unacceptable work.

The holes shall be cored by methods that will not damage the concrete adjacent to the holes. Immediately after coring,
the concrete cores shall be submitted to the Engineer for inspection, and the cores shall be identified by the Contractor with a
location description.

After removal of cores, core hole voids in concrete pavement shall be cleaned and filled with hydraulic cement grout
(non-shrink). After placement of hydraulic cement grout, the material while still plastic shall be finished and textured to
match the adjacent pavement surface. The backfill material shall be the same level as the pavement surface.

Water for core drilling operations shall be from a local domestic water supply, and shall contain not more than 1000
parts per million of chlorides as CL, nor more than 1300 parts per million of sulfates as SO,, nor shall it contain impuritiesin
a sufficient amount to cause discoloration of the concrete or produce etching of the surface.

Water from core drilling operations shall not be permitted to fall on public traffic, to flow across shoulders or lanes
occupied by public traffic, or to flow into gutters or other drainage facilities.
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Dowel bar alignment shall be within the specified tolerances. If dowels are found to be installed improperly, the paving
operations shall not continue until the Contractor has demonstrated to the Engineer that the problem which caused the
improper dowel bar positioning has been corrected.

Dowels in rgjected joints shall be replaced by the Contractor by saw cutting on each side of the rgjected joint a minimum
of 0.9-m, lifting out concrete to be removed, installing new dowels at the new transverse joints, installing dowels and
preformed sponge rubber expansion joint filler along the longitudinal joints, placing concrete, and installing new joints.
Preformed sponge rubber expansion joint filler shall conform to the requirements in ASTM Designation: D 1752. New
dowel holes shall be drilled, not more than 3 mm greater than the dowel bar diameter, by the use of an automatic
dowel-drilling rig for the dowels to be installed at the contact joints. Dowels shall be placed, as shown on the plans, for the 2
new transverse contact joints. Original exposed tie bars, located within the slab replacement area, shall be cut flush with the
lane or pavement edge and dowels shall be installed to replace the tie bars at an offset of 75 mm, horizontally from the tie bar
location. Holes for dowels to be placed along the longitudinal joint shall be drilled, not more than 3 mm greater than the
dowel bar diameter, by the use of an automatic dowel-drilling rig for the dowelsto beinstalled at the contact joints.

When requested by the Contractor and approved by the Engineer, dowels which are more than £50 mm but less than
+75 mm from being centered directly over the sawcut for the transverse weakened plane joint, may remain in place, and the
Contractor shall pay to the State the amount of $32.30 per square meter for the quantity of concrete pavement panels
represented by the cores indicating incorrect dowel bar alignment or improper concrete consolidation around dowels. The
guantity of concrete pavement area used to determine the amount payment to the State will be calculated using the panel
dimensions for panels adjacent to and inclusive of the joints with incorrect dowel bar alignment or improper concrete
consolidation around dowels. The Department will reduce compensation from moneys due, or that may become due to the
Contractor under the contract. This reduced compensation shall be in addition to other adjustments for pavement thickness
deficiency in conformance with the provisions in Section 40-1.135, "Pavement Thickness," of the Standard Specifications
and in addition to other adjustments for deficient Cleanness Value and coarse aggregate grading; and for deficient Sand
Equivalent and fine aggregate grading in conformance with the provisions in Section 90-2.02, "Aggregate," of the Standard
Specifications.

LIQUID JOINT SEALANT INSTALLATION (LONGITUDINAL ISOLATION JOINT)

The joint sealant detail for longitudinal isolation joints, as shown on the plans, shall apply only to contact joints. Should
grinding or grooving be required over or adjacent to joints after sealant has been placed, the joint materials shall be removed
and disposed of in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of
Way," of the Standard Specifications, and replaced at the Contractor's expense.

Seven days after the concrete pavement placement and not more than 4 hours before placing joint sealant materials, the
joint walls shall be cleaned by the dry sand blast method and other means as necessary to remove from the joint objectionable
material such as soil, asphalt, curing compound, paint and rust. After cleaning the joint, traces of sand, dust and loose
material shall be removed from and near the joint for a distance along the pavement surfaces of at least 50 mm on each side
of the joint by the use of a vacuum device. Surface moisture shall be removed at the joints by means of compressed air or
moderate hot compressed air or other means approved by the Engineer. Drying procedures that leave a residue or film on the
joint wall shall not be used. Sandblasting equipment shall have a maximum nozzle diameter size of 6+ 1-mm and a
minimum pressure of 0.62-M Pa.

Joint sealant shall be placed in the clean, dry, prepared joints as shown on the plans. The joint sealant shall be applied
using a mechanical device with a nozzle shaped to fit inside the joint to introduce the sealant from inside the joint. Adequate
pressure shall be applied to the sealant to ensure that the sealant material is extruded evenly and that full continuous contact
is made with the joint walls. After application of the sealant, the surface of the sealant shall be recessed as shown on the
plans.

Failure of the joint material in either adhesion or cohesion will be cause for rejection of the joint. The finished surface of
joint sealant shall conform to the dimensions and allowable tolerances shown on the plans. Rejected joint materials or joint
material whose finished surface does not conform to the dimensions shown on the plans, as determined by the Engineer, shall
be repaired or replaced, at the Contractor's expense, with joint material that conforms to the requirements.

After each joint is sealed, surplus joint sealer on the pavement surface shall be removed. Traffic shall not be permitted
over the sealed joints until the sealant is tack free and set sufficiently to prevent embedment of roadway debris into the
sealant.
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PREFORMED COMPRESSION JOINT SEAL INSTALLATION

The compression seal dternative joint detail for transverse joints, as shown on the plans, shall apply only to weakened
plane joints. Weakened plane joints shall be constructed by the sawing method. Should grinding or grooving be required
over or adjacent to any joint after the compression seal has been placed, the joint materials shall be removed and disposed of,
and replaced at the Contractor's expense. Compression seals shall be recessed below the final finished surface as shown on
the plans.

At the Contractor's option, transverse weakened plane joints shall be either Type DSC or Type SSC as shown on the
plans. Longitudinal weakened plane joints shall be Type SSC as shown on the plans.

Seven days after the concrete pavement placement and not more than 4 hours before placing preformed compression
joint seals;the joint walls shall be cleaned by the dry sand blast method and other means as necessary to remove from the
joint objectionable material such as soil, asphalt, curing compound, paint and rust. After cleaning the joint, traces of sand,
dust and loose material shall be removed from and near the joint for a distance along the pavement surfaces of at least 50 mm
on each side of the joint by the use of a vacuum device. Surface moisture shall be removed at the joints by means of
compressed air or moderate hot compressed air or other means approved by the Engineer. Drying procedures that leave a
residue or film on the joint wall shall not be used. Sandblasting equipment shall have a maximum nozzle diameter size of
6 £ 1 mm and a minimum pressure of 0.62-MPa.

CONSTRUCTING TRANSVERSE CONTACT JOINTS

A transverse contact (construction) joint shall be constructed, including dowels, at the end of each day's work or where
concrete placement is interrupted for more than 30 minutes, to coincide with the next weakened plane joint location.

If sufficient concrete has not been mixed to form a slab to match the next weakened plane joint, when an interruption
occurs, the excess concrete shall be removed and disposed of back to the last preceding joint. The cost of removing and
disposing of excess concrete shall be at the Contractor's expense. Excess material shall become the property of the
Contractor and shall be disposed of in conformance with the provisions in Section 7-1.13, "Disposal of Material Outside the
Highway Right of Way," of the Standard Specifications.

A metal or wooden bulkhead (header) shall be used to form the joint. The bulkhead shall be designed to accommodate
theinstallation of dowels.

CONSTRUCTING LONGITUDINAL ISOLATION JOINTS

Final alignment of perpendicular transverse weakened plane joints in pavement shall not be made to match the spacing or
skew of the weakened plane joints in the existing parallel concrete pavement. Tie bars shall be placed across longitudinal
isolation joints. The edge of the existing pavement shall be saw cut a width 3 mm and to the full depth of the existing
concrete pavement to produce aflat vertical face. Prior to placing concrete, joint filler material shall be placed as shown on
the plans. The joint filler shall be secured to the face of the existing pavement joint face by a method that will hold the joint
filler in place and prevent the new concrete from adhering to the existing concrete, during placement of concrete.

Sedlant for longitudinal isolation joints shall be asphalt rubber and placed in conformance with the requirements for
liquid joint sealant installation as specified above.

PROFILE INDEX

The pavement surface shall be profiled, by the Contractor not more than 10 days following concrete placement, in the
presence of the Engineer, using a California Profilograph or equivalent in conformance with the requirements in California
Test 526, except a blanking band of zero (null) shall be used to determine the Profile Index. Two profiles shall be made
within each traffic lane, one meter from and parallel with each laneline.

Profiled pavement shall conform to the following Profile Index requirements:

A. Pavement on tangent alignment and pavement on horizontal curves having a centerline radius of curve 600 m or
more shall have a Profile Index of 64 mm or less for each 0.1-km.

B. Pavement on horizontal curves having a centerline radius of curve 300 m or more but less than 600 m and pavement
within the superelevation transition of those curves shall have a Profile Index of 128 mm or less for each 0.1-km.
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Concrete shoulders shall be profiled. Two profiles shall be made within the shoulder, one meter from and parallel with
each edge of the shoulder. Concrete shoulders profiled shall conform to the Profile Index requirements in this section.

Individual high points in excess of 7.5 mm, as determined by measurements of the profilogram in conformance with the
requirements in California Test 526, except using a blanking band of zero (null), shall be reduced by grinding in conformance
with the requirements in Section 40-1.10, "Final Finishing," of the Standard Specifications until the high points as indicated
by reruns of the profilograph do not exceed 7.5 mm.

Pavement grinding shall not be performed before 10 days have elapsed after concrete placement, nor before the concrete
has developed a modulus of rupture of at least 3.8 MPa.

MEASUREMENT AND PAYMENT

Sealing longitudinal and transverse weakened plane joints, and longitudinal isolation joints in portland cement concrete
pavement will be measured by the meter. When atest strip conforms to the specifications for concrete pavement and remains
apart of the project paving surface, the sealed pavement joints will be measured and paid for as seal pavement joint.

The contract price paid per meter for seal pavement joint shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in sealing pavement joints complete in place,
including sawing, cleaning and preparing the joints in the concrete pavement, furnishing and installing compression seals,
repairing and patching spalled or raveled sawed joints, and replacing or repairing rejected joints, as shown on the plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

The contract price paid per meter for seal longitudinal isolation joint shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in sealing longitudinal isolation joints
complete in place, including sawing, cleaning and preparing the joints in the concrete pavement, furnishing and installing
joint filler material, repairing and patching spalled or raveled sawed joints, and replacing or repairing rejected joints, as
shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

Concrete pavement will be measured by the cubic meter in conformance with the provisions in Section 40-1.13,
"Measurement,” of the Standard Specifications. No deduction will be made for the volume of epoxy-coated dowels,
epoxy-coated tie bars and, when used, tie bar assemblies or chairs with fasteners and dowel assemblies with fasteners, in the
concrete pavement. When atest strip conforms to the specifications for concrete pavement and remains a part of the project
paving surface, the concrete will be measured and paid for as concrete pavement.

The contract price paid per cubic meter for concrete pavement shall include full compensation for furnishing all labor,
materials (including cementitious materia in the amount determined by the Contractor), tools, equipment, and incidentals,
and for doing &l the work involved in constructing the portland cement concrete pavement complete in place, including
furnishing and placing epoxy-coated dowels, epoxy-coated tie bars and, when used, any tie bar assemblies or chairs and
dowel assemblies with fasteners, submittal to the Engineer all test data for determination of mix proportions of concrete for
concrete pavement and for providing the facility, Contractor personnel and all the work involved in arranging and holding the
prepaving conference, for constructing and repairing all joints; for performing all profile checks for Profile Index and
furnishing final profilograms to the Engineer; for grooving and grinding required for final finishing; and for removing, and
replacing pavement for deficient thickness, as shown on the plans, as specified in the Standard Specifications and these
specia provisions, and as directed by the Engineer.

Full compensation for furnishing tie bars, drilling holes and bonding tie bars with epoxy resin for longitudinal isolation
joints (tied) and longitudinal contact joints shall be considered as included in the contract price paid per cubic meter for
concrete pavement and no additional compensation will be allowed therefor.

Full compensation for coring test strips for evaluation by the Engineer and for back-filling core holes with hydraulic
cement grout when the test strip remains in place as part of the concrete pavement; and for constructing, coring and removing
and disposing of test strips that are rejected shall be considered as included in the contract price paid per cubic meter for
concrete pavement and no additional compensation will be allowed therefor.

Costs for providing JTT will be determined in conformance with the provisions in Section 9-1.03, "Force Account
Payment," of the Standard Specifications, except no markups shall be added, and the Contractor will be paid for one half of
the JTT cost. Costsfor providing JITT shall include training materials, class site, and the JITT instructor including the JITT
instructor's travel, lodging, meals and presentation materials. All costs incurred by the Contractor or Engineer for attending
JITT shall be borne by the party incurring the costs.
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Full compensation for core drilling for dowel bar alignment and backfilling with hydraulic cement grout shall be
considered as included in the contract price per cubic meter for concrete pavement and no additional compensation will be
allowed therefor.

If the initial cores show the dowels are out of alignment and the Engineer orders additional dowel coring, full
compensation for drilling the additional cores shall be considered as included in the contract price per cubic meter for
concrete pavement and no additional compensation will be allowed therefor.

If theinitia cores show that the dowels are within alignment tolerances and the Engineer orders more dowel coring than
the one test for every 1670 square meters of doweled pavement, the additional cores will be paid for as extra work in
conformance with the provisionsin Section 4-1.03D, "ExtraWork," of the Standard Specifications.
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