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Mohammed Shaikh 

DEPARTMENT OF THE ARMY 
LOS ANGELES DISTRICT, U.S. ARMY CORPS OF ENGINEERS 

915 WILSHIRE BOULEVARD, SUITE 930 
LOS ANGELES, CALIFORNIA 90017-3401 

July 9, 2014 

California Department of Transportation, District 7 
100 South Main Street, Suite 100, MS 16-A 
Los Angeles, California 90012 

DEPARTMENT OF THE ARMY NATIONWIDE PERMIT VERIFICATION 

Dear Mr. Shaikh: 

This correspondence is in reply to your request (SPL-2013-00415-SJH), dated January 17, 
2014, for a Department of the Army permit to discharge temporary fill into waters of the United 
States (WOUS), in association with the Caltrans State Route (SR) 1, PM 41.8-42.1, Shoreline 
Maintenance project. The proposed work would take place within the intertidal zone of the 
Pacific Ocean, adjacent to SR-1, in the City of Malibu, Los Angeles County, California. 

Because construction of this project would result in a discharge of dredged and/or fill 
material into WOUS and would place structures or consist of work in or affecting navigable 
waters of the United States a Department of the Army permit is required pursuant to section 404 
ofthe Clean Water Act (33 USC 1344; 33 CFR parts 323 and 330) and section 10 of the Rivers 
and Harbors Act (33 USC 403). I have determined your proposed project, if constructed as 
described in your application, would comply with Nationwide Permit (NWP) 33 Temporary 
Construction, Access, and Dewatering. Specifically, and as shown in the enclosed figure(s), you 
are authorized to: 

Discharge temporary fill into approximately 3 acres ofWOUS to construct a temporary access 
road and perform associated dewatering activities associated with this construction. The access 
road shall be constructed at the toe of the existing slope, and will be approximately 1,700 feet in 
length and 10 feet in width. The associated berm or cofferdam will be approximately 1,750 feet 
in length and 20 feet in width. Existing rock will be temporarily discharged along the ocean side 
of the berm, impacting a 10-foot width over approximately 1,780 feet. 

For this NWP verification letter to be valid, you must comply with all of the terms and 
conditions in Enclosure 1. Furthermore, you must comply with the non-discretionary Special 
Conditions listed below: 

1. Prior to initiating construction in waters of the U.S., the Permittee shall submit to the Corps 
Regulatory Division a complete set of final detailed grading/construction plans showing all work 
and structures in waters of the U.S. All plans shall be in compliance with the Final Map and 
Drawing Standards for the South Pacific Division Regulatory Program dated August 6, 2012 
(http://www.spd.usace.army.mil/Portals/13/docs/regulatory/standards/map.pdf). All plan sheets 
shall be signed, dated, and submitted on paper no larger than 11x 17 inches. No work in waters of 
the U.S. is authorized until the Permittee receives, in writing (by letter or e-mail), Corps Regulatory 
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Division approval of the final detailed grading/construction plans. The Permittee shall ensure that 
the project is built in accordance with the Corps Regulatory Division-approved plans. 

2. The Permittee shall clearly mark the limits of the workspace with flagging or similar means to 
ensure mechanized equipment does not enter avoided waters of the U.S. shown in Figures L-1 and 
L-2, attached. Adverse impacts to waters of the U.S. beyond the Corps Regulatory Division
approved construction footprint are not authorized. Such impacts could result in permit suspension 
and revocation, administrative, civil or criminal penalties, and/or substantial, additional, 
compensatory mitigation requirements 

3. The permitted activity shall not interfere with the right of the public to free navigation on all 
navigable waters of the United States as defined by 33 C.P.R. Part 329. 

4. The Permittee shall discharge only clean construction materials suitable for use in the oceanic 
environment. The Permittee shall ensure no debris, soil, silt, sand, sawdust, rubbish, cement or 
concrete washings thereof, oil or petroleum products, from construction shall be allowed to enter 
into or placed where it may be washed by rainfall or runoff into waters of the United States. Upon 
completion of the project authorized herein, any and all excess material or debris shall be 
completely removed from the work area and disposed of in an appropriate upland site. 

5. The Permittee shall notify the Corps Regulatory Division of the date of commencement of 
operations not less than 14 calendar days prior to commencing work, and shall notify the Corps of 
the date of completion of operations at least five calendar days prior to such completion. 

6. To ensure navigational safety, the Permittee shall provide appropriate notifications to the U.S. 
Coast Guard as described below: 

Commander, 11th Coast Guard District ( dpw) 
TEL: (510) 437-2980 
E-mail: d11LNM@uscg.mil 
Website: http://www.uscg.mil/dp/lnmrequest.asp 

U.S. Coast Guard, Sector LA-LB (COTP) 
TEL: (310) 521-3860 
E-mail: john.p.hennigan@uscg.mil 

A) The Permittee shall notify the U.S. Coast Guard, Commander, 11th Coast Guard District ( dpw) 
and the U.S. Coast Guard, Sector LA-LB (COTP) (contact information shown above), not less than 
14 calendar days prior to commencing work and as project information changes. The notification 
shall be provided by e-mail with at least the following information, transmitted as an attached Word 
or PDF file: 
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1) Project description including the type of operation (i.e. dredging, diving, construction, etc). 
2) Location of operation, including Latitude I Longitude (NAD 83). 
3) Work start and completion dates and the expected duration of operations. The Coast Guard 
needs to be notified if these dates change. 
4) Vessels involved in the operation (name, size, and type). 
5) VHF-FM radio frequencies monitored by vessels on scene. 
6) Point of contact and 24 -hour phone number. 
7) Potential hazards to navigation. 
8) Chart number for the area of operation. 
9) Recommend the following language be used in the LNM: "Mariners are urged to transit at 
their slowest safe speed to minimize wake, and proceed with caution after passing arrangements 
have been made." 

B) The Permittee and its contractor(s) shall not remove, relocate, obstruct, willfully damage, make 
fast to, or interfere with any aids to navigation defined at 33 C.F.R. chapter I, subchapter C, part 66. 
The Permittee shall ensure its contractor notifies the Eleventh Coast Guard District in writing, with 
a copy to the Corps Regulatory Division, not less than 30 calendar days in advance of operating any 
equipment adjacent to any aids to navigation that requires relocation or removal. Should any 
federal aids to navigation be affected by this project, the Permittee shall submit a request, in writing, 
to the Corps Regulatory Division as well as the U.S. Coast Guard, Aids to Navigation office 
(contact information provided above). The Permittee and its contractor are prohibited from 
relocating or removing any aids to navigation until authorized to do so by the Corps Regulatory 
Division and the U.S. Coast Guard. 

C) Should the Permittee determine the work requires the temporary placement and use of private 
aids to navigation in navigable waters of the U.S., the Permittee shall submit a request in writing to 
the Corps Regulatory Division as well as the U.S. Coast Guard, Aids to Navigation office (contact 
information provided above). The Permittee is prohibited from establishing private aids to 
navigation in navigable waters of the U.S. until authorized to do so by the Corps Regulatory 
Division and the U.S. Coast Guard. 

D) The COTP may modify the deployment of marine construction equipment or mooring systems 
to safeguard navigation during project construction. The Permittee shall direct questions concerning 
lighting, equipment placement, and mooring to the appropriate COTP. 

7. Within 30 calendar days of completion of the project authorized by this permit, the Permittee 
shall conduct a post-project survey indicating changes to structures and other features in navigable 
waters. The Permittee shall forward a copy of the survey, as well as a copy of this permit, to the 
Corps Regulatory Division (via e-mail at: Stephanie.J.Hall@usace.army.mil) and to the National 
Oceanic and Atmospheric Administration for updating nautical charts (via e-mail at: 
john.whiddon@noaa.gov). Post-project surveys/as-built plans should be provided electronically in 
two formats: .pts (xyz) and one of, .pdf, CAD, or GIS. Include the following header metadata: 
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project name, surveyor's name and company, area surveyed (acres), type of survey method, date of 
survey, geographic control points (for example: latitude/longitude, plane coordinates), geographic 
coordinate system (use NAD83), geographic projection, units (use US Survey Feet), and tide gage 
location. For all subsurface structures and dredge projects include elevation (z coordinate) datum 
indicated as a negative below MLL W, and also indicate the survey system and bin sizes as 
appropriate. 

8. No later than one month following completion of authorized work in waters ofthe U.S., the 
Permittee shall ensure all sites within waters of the U.S. subject to authorized, temporary impacts 
are restored to pre-project alignments, elevation contours, and conditions to the maximum extent 
practicable to ensure expeditious resumption of aquatic resource functions. No later than 45 
calendar days following completion of authorized work in waters of the U.S., the permittee shall 
submit a memorandum documenting compliance with this special condition. 

9. This permit is contingent upon the issuance of a Coastal Zone Management Act (CZMA) 
consistency certification and section 401 Water Quality Certification (WQC). The Permittee shall 
abide by the terms and conditions of the CZMA consistency certification and Clean Water Act 
section ~01 WQC. The Permittee shall submit the CZMA consistency certification and section 401 
WQC to the Corps Regulatory Division (preferably via email) within two weeks of receipt from the 
issuing state agency. The Permittee shall not proceed with construction until receiving an e-mail or 
other written notification from Corps Regulatory Division acknowledging the CZMA consistency 
certification and Clean Water Act 401 WQC have been received, reviewed, and determined to be 
acceptable. If the RWQCB fails to act on a valid request for section 401 WQC within two months 
after receipt of a complete application, please notify the Corps Regulatory Division so we may 
consider whether a waiver of water quality certification has been obtained. If the California Coastal 
Commission fails to act on a valid request for concurrence with your CZMA consistency 
certification within six months after receipt, please notify the Corps Regulatory Division so we may 
consider whether to presume a concurrence has been obtained. 

This verification is valid through March 18, 2017. If on March 18, 2017 you have 
commenced or are under contract to commence the permitted activity you will have an additional 
twelve (12) months to complete the activity under the present NWP terms and conditions. 
However, ifl discover noncompliance or unauthorized activities associated with the permitted 
activity I may request the use of discretionary authority in accordance with procedures in 33 
CFR § 330.4(e) and 33 CFR §§ 330.5(c) or (d) to modify, suspend, or revoke this specific 
verification at an earlier date. Additionally, at the national level the Chief of Engineers, any time 
prior to March 18, 2017, may chose to modify, suspend, or revoke the nationwide use of a NWP 
after following procedures set forth in 33 CFR § 330.5. It is incumbent upon you to comply with 
all of the terms and conditions of this NWP verification and to remain informed of any change to 
theNWPs. 
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A NWP does not grant any property rights or exclusive privileges. Additionally, it does not 
authorize any injury to the property, rights of others, nor does it authorize interference with any 
existing or proposed Federal project. Furthermore, it does not obviate the need to obtain other 
Federal, state, or local authorizations required by law. 

Thank you for participating in the regulatory program. If you have any questions, contact 
Stephanie Hall at (213) 452-3410 or via e-mail at Stephanie.J.Hall@usace.army.mil. Please 
help me to evaluate and improve the regulatory experience for others by completing the customer 
survey form at http://corpsmapu.usace.army.mil/cm _ apex/f?p=regulatory _survey. 

Sincerely, 

Mark D. Cohen 
Deputy Chief, Regulatory Division 

Enclosures 



LOS ANGELES DISTRICT 
U.S. ARMY CORPS OF ENGINEERS 

CERTIFICATE OF COMPLIANCE WITH 
DEPARTMENT OF THE ARMY NATIONWIDE PERMIT 

Permit Number: SPL-2013-00415-SJH 

Name of Permittee: Mohammed Shaikh- California Department ofTransportation, District 7 

Date of Issuance: July 9, 2014 

Upon completion of the activity authorized by this permit and the mitigation required by this 
permit, sign this certificate, and return it by ONE of the following methods; 

1) Email a digital scan of the signed certificate to Stephanie.J.Hall@usace.army.mil 
OR 

2) Mail the signed certificate to 
U.S. Army Corps ofEngineers 
ATTN: Regulatory Division, SPL-2013-00415-SJH 
Los Angeles District, Corps of Engineers 
915 Wilshire Boulevard, Suite 930 
Los Angeles, California 90017-3401 

I hereby certify that the authorized work and any required compensatory mitigation has been 
completed in accordance with the NWP authorization, including all general, regional, or activity
specific conditions. Furthermore, if credits from a mitigation bank or in-lieu fee program were 
used to satisfy compensatory mitigation requirements I have attached the documentation required 
by 33 CFR 332.3(1)(3) to confirm that the appropriate number and resource type of credits have 
been secured. 

Signature of Permittee Date 
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Enclosure 1: NATIONWIDE PERMIT NUMBER(S) NWP 33 Temporary Construction, Access, and 
Dewatering. TERMS AND CONDITIONS 

1. Nationwide Permit(s) NWP 33 Temporary Construction, Access, and Dewatering. Terms: 

Your activity is authorized under Nationwide Permit Nurnber(s) NWP 33 Temporary Construction, Access, and 
Dewatering. subject to the following terms: 

33. Temporary Construction, Access, and Dewatering. Temporary structures, work, and discharges, including 
cofferdams, necessary for construction activities or access fills or dewatering of construction sites, provided that 
the associated primary activity is authorized by the Corps of Engineers or the U.S. Coast Guard. This NWP also 
authorizes temporary structures, work, and discharges, including cofferdams, necessary for construction 
activities not otherwise subject to the Corps or U.S. Coast Guard permit requirements. Appropriate measures 
must be taken to maintain near normal downstream flows and to minimize flooding. Fill must consist of 
materials, and be placed in a manner, that will not be eroded by expected high flows. The use of dredged 
material may be allowed if the district engineer determines that it will not cause more than minimal adverse 
effects on aquatic resources. Following completion of construction, temporary fill must be entirely removed to 
upland areas, dredged material must be returned to its original location, and the affected areas must be restored 
to pre-construction elevations. The affected areas must also be revegetated, as appropriate. This permit does not 
authorize the use of cofferdams to dewater wetlands or other aquatic areas to change their use. Structures left in 
place after construction is completed require a section 10 permit if located in navigable waters of the United 
States. (See 33 CFR part 322.) Notification: The permittee must submit a pre-construction notification to the 
district engineer prior to commencing the activity (see general condition 27). The pre-construction notification 
must include a restoration plan showing how all temporary fills and structures will be removed and the area 
restored to pre-project conditions. (Sections 10 and 404) 

Note: To qualify for NWP authorization, the prospective permittee must comply with the following general 
conditions, as appropriate, in addition to any regional or case-specific conditions imposed by the division 
engineer or district engineer. Prospective permittees should contact the appropriate Corps district office to 
determine if regional conditions have been imposed on an NWP. Prospective permittees should also contact the 
appropriate Corps district office to determine the status of Clean Water Act Section 401 water quality 
certification and/or Coastal Zone Management Act consistency for an NWP. 

2. Nationwide Permit General Conditions: The following general conditions must be followed in order for 
any authorization by an NWP to be valid: 

1. 1. Navigation. (a) No activity may cause more than a minimal adverse effect on navigation. 
(b) Any safety lights and signals prescribed by the U.S. Coast Guard, through regulations or otherwise, 
must be installed and maintained at the permittee's expense on authorized facilities in navigable waters 
of the United States. 
(c) The permittee understands and agrees that, if future operations by the United States require the 
removal, relocation, or other alteration, of the structure or work herein authorized, or if, in the opinion of 
the Secretary of the Army or his authorized representative, said structure or work shall cause 
unreasonable obstruction to the free navigation of the navigable waters, the permittee will be required, 
upon due notice from the Corps of Engineers, to remove, relocate, or alter the structural work or 



obstructions caused thereby, without expense to the United States. No claim shall be made against the 
United States on account of any such removal or alteration. 

2. Aquatic Life Movements. No activity may substantially disrupt the necessary life cycle movements of 
those species of aquatic life indigenous to the waterbody, including those species that normally migrate 
through the area, unless the activity's primary purpose is to impound water. All permanent and 
temporary crossings of waterbodies shall be suitably culverted, bridged, or otherwise designed and 
constructed to maintain low flows to sustain the movement of those aquatic species. 

3. Spawning Areas. Activities in spawning areas during spawning seasons must be avoided to the 
maximum extent practicable. Activities that result in the physical destruction (e.g., through excavation, 
fill, or downstream smothering by substantial turbidity) of an important spawning area are not 
authorized. 

4. Migratory Bird Breeding Areas. Activities in waters of the United States that serve as breeding areas for 
migratory birds must be avoided to the maximum extent practicable. 

5. Shellfish Beds. No activity may occur in areas of concentrated shellfish populations, unless the activity 
is directly related to a shellfish harvesting activity authorized by NWPs 4 and 48, or is a shellfish 
seeding or habitat restoration activity authorized by NWP 27. 

6. Suitable Material. No activity may use unsuitable material (e.g., trash, debris, car bodies, asphalt, etc.). 
Material used for construction or discharged must be free from toxic pollutants in toxic amounts (see 
Section 307 of the Clean Water Act). 

7. Water Supply Intakes. No activity may occur in the proximity of a public water supply intake, except 
where the activity is for the repair or improvement of public water supply intake structures or adjacent 
bank stabilization. 

8. Adverse Effects From Impoundments. If the activity creates an impoundment of water, adverse effects 
to the aquatic system due to accelerating the passage of water, and/or restricting its flow must be 
minimized to the maximum extent practicable. 

9. Management of Water Flows. To the maximum extent practicable, the pre-construction course, 
condition, capacity, and location of open waters must be maintained for each activity, including stream 
channelization and storm water management activities, except as provided below. The activity must be 
constructed to withstand expected high flows. The activity must not restrict or impede the passage of 
normal or high flows, unless the primary purpose of the activity is to impound water or manage high 
flows. The activity may alter the pre-construction course, condition, capacity, and location of open 
waters if it benefits the aquatic enviroru;nent (e.g., stream restoration or relocation activities). 

10. Fills Within 100-Year Floodplains. The activity must comply with applicable FEMA-approved state or 
local floodplain management requirements. 

11. Equipment. Heavy equipment working in wetlands or mudflats must be placed on mats, or other 
measures must be taken to minimize soil disturbance. 



12. Soil Erosion and Sediment Controls. Appropriate soil erosion and sediment controls must be used and 
maintained in effective operating condition during construction, and all exposed soil and other fills, as 
well as any work below the ordinary high water mark or high tide line, must be permanently stabilized at 
the earliest practicable date. Permittees are encouraged to perform work within waters of the United 
States during periods oflow-flow or no-flow. 

13. Removal of Temporary Fills. Temporary fills must be removed in their entirety and the affected areas 
returned to pre-construction elevations. The affected areas must be revegetated, as appropriate. 

14. Proper Maintenance. Any authorized structure or fill shall be properly maintained, including 
maintenance to ensure public safety and compliance with applicable NWP general conditions, as well as 
any activity-specific conditions added by the district engineer to an NWP authorization. 

15. Single and Complete Project. The activity must be a single and complete project. The same NWP cannot 
be used more than once for the same single and complete project. 

16. Wild and Scenic Rivers. No activity may occur in a component of the National Wild and Scenic River 
System, or in a river officially designated by Congress as a "study river" for possible inclusion in the 
system while the river is in an official study status, unless the appropriate Federal agency with direct 
management responsibility for such river, has determined in writing that the proposed activity will not 
adversely affect the Wild and Scenic River designation or study status. Information on Wild and Scenic 
Rivers may be obtained from the appropriate Federal land management agency responsible for the 
designated Wild and Scenic River or study river (e.g., National Park Service, U.S. Forest Service, 
Bureau of Land Management, U.S. Fish and Wildlife Service). 

17. Tribal Rights. No activity or its operation may impair reserved tribal rights, including, but not limited to, 
reserved water rights and treaty fishing and hunting rights. 

18. Endangered Species. (a) No activity is authorized under any NWP which is likely to directly or 
indirectly jeopardize the continued existence of a threatened or endangered species or a species proposed 
for such designation, as identified under the Federal Endangered Species Act (ESA), or which will 
directly or indirectly destroy or adversely modify the critical habitat of such species. No activity is 
authorized under any NWP which "may affect" a listed species or critical habitat, unless Section 7 
consultation addressing the effects of the proposed activity has been completed. 
(b) Federal agencies should follow their own procedures for complying with the requirements of the 
ESA. Federal permittees must provide the district engineer with the appropriate documentation to 
demonstrate compliance with those requirements. The district engineer will review the documentation 
and determine whether it is sufficient to address ESA compliance for the NWP activity, or whether 
additional ESA consultation is necessary. 
(c) Non-federal permittees must submit a pre-construction notification to the district engineer if any 
listed species or designated critical habitat might be affected or is in the vicinity of the project, or if the 
project is located in designated critical habitat, and shall not begin work on the activity until notified by 
the district engineer that the requirements of the ESA have been satisfied and that the activity is 
authorized. For activities that might affect Federally-listed endangered or threatened species or 



designated critical habitat, the pre-construction notification must include the name(s) of the endangered 
or threatened species that might be affected by the proposed work or that utilize the designated critical 
habitat that might be affected by the proposed work. The district engineer will determine whether the 
proposed activity "may affect" or will have "no effect" to listed species and designated critical habitat 
and will notify the non-Federal applicant of the Corps' determination within 45 days of receipt of a 
complete pre-construction notification. In cases where the non-Federal applicant has identified listed 
species or critical habitat that might be affected or is in the vicinity ofthe project, and has so notified the 
Corps, the applicant shall not begin work until the Corps has provided notification the proposed 
activities will have "no effect" on listed species or critical habitat, or until Section 7 consultation has 
been completed. If the non-Federal applicant has not heard back from the Corps within 45 days, the 
applicant must still wait for notification from the Corps. 
(d) As a result of formal or informal consultation with the FWS or NMFS the district engineer may add 
species-specific regional endangered species conditions to the NWPs. 
(e) Authorization of an activity by a NWP does not authorize the "take" of a threatened or endangered 
species as defined under the ESA. In the absence of separate authorization (e.g., an ESA Section 10 
Permit, a Biological Opinion with "incidental take" provisions, etc.) from the U.S. FWS or the NMFS, 
The Endangered Species Act prohibits any person subject to the jurisdiction of the United States to take 
a listed species, where "take" means to harass, harm, pursue, hunt, shoot, wound, kill, trap, capture, or 
collect, or to attempt to engage in any such conduct. The word "harm" in the definition of "take" means 
an act which actually kills or injures wildlife. Such an act may include significant habitat modification 
or degradation where it actually kills or injures wildlife by significantly impairing essential behavioral 
patterns, including breeding, feeding or sheltering. 
(f) Information on the location of threatened and endangered species and their critical habitat can be 
obtained directly from the offices of the U.S. FWS and NMFS or their world wide web pages at 
http://www.fws.gov/ or http://www.fws.gov/ipac and http://www.noaa.gov/fisheries.html respectively. 

19. Migratory Birds and Bald and Golden Eagles. The permittee is responsible for obtaining any "take" 
permits required under the U.S. Fish and Wildlife Service's regulations governing compliance with the 
Migratory Bird Treaty Act or the Bald and Golden Eagle Protection Act. The permittee should contact 
the appropriate local office ofthe U.S. Fish and Wildlife Service to determine if such "take" permits are 
required for a particular activity. 

20. Historic Properties. (a) In cases where the district engineer determines that the activity may affect 
properties listed, or eligible for listing, in the National Register of Historic Places, the activity is not 
authorized, until the requirements of Section 106 of the National Historic Preservation Act (NHP A) 
have been satisfied. 
(b) Federal permittees should follow their own procedures for complying with the requirements of 
Section 106 of the National Historic Preservation Act. Federal permittees must provide the district 
engineer with the appropriate documentation to demonstrate compliance with those requirements. The 
district engineer will review the documentation and determine whether it is sufficient to address section 
106 compliance for the NWP activity, or whether additional section 106 consultation is necessary. 
(c) Non-federal permittees must submit a pre-construction notification to the district engineer if the 
authorized activity may have the potential to cause effects to any historic properties listed on, 
determined to be eligible for listing on, or potentially eligible for listing on the National Register of 
Historic Places, including previously unidentified properties. For such activities, the pre-construction 
notification must state which historic properties may be affected by the proposed work or include a 



vicinity map indicating the location of the historic properties or the potential for the presence of historic 
properties. Assistance regarding information on the location of or potential for the presence of historic 
resources can be sought from the State Historic Preservation Officer or Tribal Historic Preservation 
Officer, as appropriate, and the National Register of Historic Places (see 33 CFR 330.4(g)). When 
reviewing pre-construction notifications, district engineers will comply with the current procedures for 
addressing the requirements of Section 106 of the National Historic Preservation Act. The district 
engineer shall make a reasonable and good faith effort to carry out appropriate identification efforts, 
which may include background research, consultation, oral history interviews, sample field 
investigation, and field survey. Based on the information submitted and these efforts, the district 
engineer shall determine whether the proposed activity has the potential to cause an effect on the historic 
properties. Where the non-Federal applicant has identified historic properties on which the activity may 
have the potential to cause effects and so notified the Corps, the non-Federal applicant shall not begin 
the activity until notified by the district engineer either that the activity has no potential to cause effects 
or that consultation under Section 106 of the NHP A has been completed. 
(d) The district engineer will notify the prospective permittee within 45 days of receipt of a complete 
pre-construction notification whether NHP A Section 1 06 consultation is required. Section 106 
consultation is not required when the Corps determines that the activity does not have the potential to 
cause effects on historic properties (see 36 CFR §800.3(a)). lfNHPA section 106 consultation is 
required and will occur, the district engineer will notify the non-Federal applicant that he or she cannot 
begin work until Section 106 consultation is completed. If the non-Federal applicant has not heard back 
from the Corps within 45 days, the applicant must still wait for notification from the Corps. 
(e) Prospective permittees should be aware that section 110k ofthe NHPA (16 U.S.C. 470h-2(k)) 
prevents the Corps from granting a permit or other assistance to an applicant who, with intent to avoid 
the requirements of Section 106 of the NHP A, has intentionally significantly adversely affected a 
historic property to which the permit would relate, or having legal power to prevent it, allowed such 
significant adverse effect to occur, unless the Corps, after consultation with the Advisory Council on 
Historic Preservation (ACHP), determines that circumstances justify granting such assistance despite the 
adverse effect created or permitted by the applicant. If circumstances justify granting the assistance, the 
Corps is required to notify the ACHP and provide documentation specifying the circumstances, the 
degree of damage to the integrity of any historic properties affected, and proposed mitigation. This 
documentation must include any views obtained from the applicant, SHPO/THPO, appropriate Indian 
tribes if the undertaking occurs on or affects historic properties on tribal lands or affects properties of 
interest to those tribes, and other parties known to have a legitimate interest in the impacts to the 
permitted activity on historic properties. 

21. Discovery of Previously Unknown Remains and Artifacts. If you discover any previously unknown 
historic, cultural or archeological remains and artifacts while accomplishing the activity authorized by 
this permit, you must immediately notify the district engineer of what you have found, and to the 
maximum extent practicable, avoid construction activities that may affect the remains and artifacts until 
the required coordination has been completed. The district engineer will initiate the Federal, Tribal and 
state coordination required to determine if the items or remains warrant a recovery effort or if the site is 
eligible for listing in the National Register ofHistoric Places. 

22. Designated Critical Resource Waters. Critical resource waters include NOAA-managed marine 
sanctuaries and marine monuments, and National Estuarine Research Reserves. The district engineer 
may designate, after notice and opportunity for public comment, additional waters officially designated 



by a state as having particular environmental or ecological significance, such as outstanding national 
resource waters or state natural heritage sites. The district engineer may also designate additional critical 
resource waters after notice and opportunity for public comment. 
(a) Discharges of dredged or fill material into waters of the United States are not authorized by NWPs 7, 
12, 14, 16, 17, 21, 29, 31, 35, 39, 40, 42, 43, 44, 49, 50, 51, and 52 for any activity within, or directly 
affecting, critical resource waters, including wetlands adjacent to such waters. 
(b) For NWPs 3, 8, 10, 13, 15, 18, 19, 22, 23, 25, 27, 28, 30, 33, 34, 36, 37, and 38, notification is 
required in accordance with general condition 31, for any activity proposed in the designated critical 
resource waters including wetlands adjacent to those waters. The district engineer may authorize 
activities under these NWPs only after it is determined that the impacts to the critical resource waters 
will be no more than minimal. 

23. Mitigation. The district engineer will consider the following factors when determining appropriate and 
practicable mitigation necessary to ensure that adverse effects on the aquatic environment are minimal: 
(a) The activity must be designed and constructed to avoid and minimize adverse effects, both temporary 
and permanent, to waters of the United States to the maximum extent practicable at the project site (i.e., 
on site). 
(b) Mitigation in all its forms (avoiding, minimizing, rectifying, reducing, or compensating for resource 
losses) will be required to the extent necessary to ensure that the adverse effects to the aquatic 
environment are minimal. 
(c) Compensatory mitigation at a minimum one-for-one ratio will be required for all wetland losses that 
exceed 111 0-acre and require pre-construction notification, unless the district engineer determines in 
writing that either some other form of mitigation would be more environmentally appropriate or the 
adverse effects of the proposed activity are minimal, and provides a project-specific waiver of this 
requirement. For wetland losses of 1110-acre or less that require pre-construction notification, the district 
engineer may determine on a case-by-case basis that compensatory mitigation is required to ensure that 
the activity results in minimal adverse effects on the aquatic environment. Compensatory mitigation 
projects provided to offset losses of aquatic resources must comply with the applicable provisions of 33 
CFR part 332. 

(1) The prospective permittee is responsible for proposing an appropriate compensatory mitigation 
option if compensatory mitigation is necessary to ensure that the activity results in minimal adverse 
effects on the aquatic environment. 
(2) Since the likelihood of success is greater and the impacts to potentially valuable uplands are 
reduced, wetland restoration should be the first compensatory mitigation option considered. 
(3) If permittee-responsible mitigation is the proposed option, the prospective permittee is 
responsible for submitting a mitigation plan. A conceptual or detailed mitigation plan may be used 
by the district engineer to make the decision on the NWP verification request, but a final mitigation 
plan that addresses the applicable requirements of 33 CFR 332.4(c)(2)- (14) must be approved by 
the district engineer before the permittee begins work in waters of the United States, unless the 
district engineer determines that prior approval of the final mitigation plan is not practicable or not 
necessary to ensure timely completion of the required compensatory mitigation (see 33 CFR 
332.3(k)(3)). 
( 4) If mitigation bank or in-lieu fee program credits are the proposed option, the mitigation plan only 
needs to address the baseline conditions at the impact site and the number of credits to be provided. 
(5) Compensatory mitigation requirements (e.g., resource type and amount to be provided as 
compensatory mitigation, site protection, ecological performance standards, monitoring 



requirements) may be addressed through conditions added to the NWP authorization, instead of 
components of a compensatory mitigation plan. 

(d) For losses of streams or other open waters that require pre-construction notification, the district 
engineer may require compensatory mitigation, such as stream rehabilitation, enhancement, or 
preservation, to ensure that the activity results in minimal adverse effects on the aquatic environment. 
(e) Compensatory mitigation will not be used to increase the acreage losses allowed by the acreage 
limits of the NWPs. For example, if an NWP has an acreage limit of 1/2-acre, it cannot be used to 
authorize any project resulting in the loss of greater than 1/2-acre of waters of the United States, even if 
compensatory mitigation is provided that replaces or restores some of the lost waters. However, 
compensatory mitigation can and should be used, as necessary, to ensure that a project already meeting 
the established acreage limits also satisfies the minimal impact requirement associated with the NWPs. 
(f) Compensatory mitigation plans for projects in or near streams or other open waters will normally 
include a requirement for the restoration or establishment, maintenance, and legal protection (e.g., 
conservation easements) of riparian areas next to open waters. In some cases, riparian areas may be the 
only compensatory mitigation required. Riparian areas should consist of native species. The width of the 
required riparian area will address documented water quality or aquatic habitat loss concerns. Normally, 
the riparian area will be 25 to 50 feet wide on each side of the stream, but the district engineer may 
require slightly wider riparian areas to address documented water quality or habitat loss concerns. If it is 
not possible to establish a riparian area on both sides of a stream, or if the water body is a lake or coastal 
waters, then restoring or establishing a riparian area along a single bank or shoreline may be sufficient. 
Where both wetlands and open waters exist on the project site, the district engineer will determine the 
appropriate compensatory mitigation (e.g., riparian areas and/or wetlands compensation) based on what 
is best for the aquatic environment on a watershed basis. In cases where riparian areas are determined to 
be the most appropriate form of compensatory mitigation, the district engineer may waive or reduce the 
requirement to provide wetland compensatory mitigation for wetland losses. 
(g) Permittees may propose the use of mitigation banks, in-lieu fee programs, or separate permittee
responsible mitigation. For activities resulting in the loss of marine or estuarine resources, permittee
responsible compensatory mitigation may be environmentally preferable if there are no mitigation banks 
or in-lieu fee programs in the area that have marine or estuarine credits available for sale or transfer to 
the permittee. For permittee-responsible mitigation, the special conditions ofthe NWP verification must 
clearly indicate the party or parties responsible for the implementation and performance of the 
compensatory mitigation project, and, if required, its long-term management. 
(h) Where certain functions and services ofwaters of the United States are permanently adversely 
affected, such as the conversion of a forested or scrub-shrub wetland to a herbaceous wetland in a 
permanently maintained utility line right-of-way, mitigation may be required to reduce the adverse 
effects of the project to the minimal level. 

24. Safety oflrnpoundrnent Structures. To ensure that all impoundment structures are safely designed, the 
district engineer may require non-Federal applicants to demonstrate that the structures comply with 
established state darn safety criteria or have been designed by qualified persons. The district engineer 
may also require documentation that the design has been independently reviewed by similarly qualified 
persons, and appropriate modifications made to ensure safety. 

25. Water Quality. Where States and authorized Tribes, or EPA where applicable, have not previously 
certified compliance of an NWP with CWA Section 401, individual401 Water Quality Certification 
must be obtained or waived (see 33 CFR 330.4(c)). The district engineer or State or Tribe may require 



additional water quality management measures to ensure that the authorized activity does not result in 
more than minimal degradation of water quality. 

26. Coastal Zone Management. In coastal states where an NWP has not previously received a state coastal 
zone management consistency concurrence, an individual state coastal zone management consistency 
concurrence must be obtained, or a presumption of concurrence must occur (see 33 CFR 330.4( d)). The 
district engineer or a State may require additional measures to ensure that the authorized activity is 
consistent with state coastal zone management requirements. 

27. Regional and Case-By-Case Conditions. The activity must comply with any regional conditions that 
may have been added by the Division Engineer (see 33 CFR 330.4(e)) and with any case specific 
conditions added by the Corps or by the state, Indian Tribe, or U.S. EPA in its section 401 Water 
Quality Certification, or by the state in its Coastal Zone Management Act consistency determination. 

28. Use ofMultiple Nationwide Permits. The use of more than one NWP for a single and complete project 
is prohibited, except when the acreage loss of waters of the United States authorized by the NWPs does 
not exceed the acreage limit of the NWP with the highest specified acreage limit. For example, if a road 
crossing over tidal waters is constructed under NWP 14, with associated bank stabilization authorized by 
NWP 13, the maximum acreage loss of waters of the United States for the total project cannot exceed 
1/3-acre. 

29. Transfer ofNationwide Permit Verifications. If the permittee sells the property associated with a 
nationwide permit verification, the permittee may transfer the nationwide permit verification to the new 
owner by submitting a letter to the appropriate Corps district office to validate the transfer. A copy of 
the nationwide permit verification must be attached to the letter, and the letter must contain the 
following statement and signature: 

"When the structures or work authorized by this nationwide permit are still in existence at the time the 
property is transferred, the terms and conditions of this nationwide permit, including any special 
conditions, will continue to be binding on the new owner(s) ofthe property. To validate the transfer of 
this nationwide permit and the associated liabilities associated with compliance with its terms and 
conditions, have the transferee sign and date below." 

(Transferee) 

(Date) 

30. Compliance Certification. Each permittee who receives an NWP verification letter from the Corps must 
provide a signed certification documenting completion of the authorized activity and any required 
compensatory mitigation. The success of any required permittee-responsible mitigation, including the 
achievement of ecological performance standards, will be addressed separately by the district engineer. 
The Corps will provide the permittee the certification document with the NWP verification letter. The 
certification document will include: 



(a) A statement that the authorized work was done in accordance with the NWP authorization, including 
any general, regional, or activity-specific conditions; 
(b) A statement that the implementation of any required compensatory mitigation was completed in 
accordance with the permit conditions. If credits from a mitigation bank or in-lieu fee program are used 
to satisfy the compensatory mitigation requirements, the certification must include the documentation 
required by 33 CFR 332.3(1)(3) to confirm that the permittee secured the appropriate number and 
resource type of credits; and 
(c) The signature of the permittee certifying the completion of the work and mitigation. 

31. Pre-Construction Notification. (a) Timing. Where required by the terms ofthe NWP, the prospective 
permittee must notify the district engineer by submitting a pre-construction notification (PCN) as early 
as possible. The district engineer must determine if the PCN is complete within 30 calendar days of the 
date of receipt and, if the PCN is determined to be incomplete, notify the prospective permittee within 
that 30 day period to request the additional information necessary to make the PCN complete. The 
request must specify the information needed to make the PCN complete. As a general rule, district 
engineers will request additional information necessary to make the PCN complete only once. However, 
if the prospective permittee does not provide all of the requested information, then the district engineer 
will notify the prospective permittee that the PCN is still incomplete and the PCN review process will 
not commence until all of the requested information has been received by the district engineer. The 
prospective permittee shall not begin the activity until either: 

(1) He or she is notified in writing by the district engineer that the activity may proceed under the 
NWP with any special conditions imposed by the district or division engineer; or 
(2) 45 calendar days have passed from the district engineer's receipt of the complete PCN and the 
prospective permittee has not received written notice from the district or division engineer. 
However, if the permittee was required to notify the Corps pursuant to general condition 18 that 
listed species or critical habitat might be affected or in the vicinity of the project, or to notify the 
Corps pursuant to general condition 20 that the activity may have the potential to cause effects to 
historic properties, the permittee cannot begin the activity until receiving written notification from 
the Corps that there is "no effect" on listed species or "no potential to cause effects" on historic 
properties, or that any consultation required under Section 7 of the Endangered Species Act (see 33 
CFR 330.4(±)) and/or Section 106 of the National Historic Preservation (see 33 CFR 330.4(g)) has 
been completed. Also, work cannot begin under NWPs 21, 49, or 50 until the permittee has received 
written approval from the Corps. Ifthe proposed activity requires a written waiver to exceed 
specified limits of an NWP, the permittee may not begin the activity until the district engineer issues 
the waiver. If the district or division engineer notifies the permittee in writing that an individual 
permit is required within 45 calendar days of receipt of a complete PCN, the permittee cannot begin 
the activity until an individual permit has been obtained. Subsequently, the permittee's right to 
proceed under the NWP may be modified, suspended, or revoked only in accordance with the 
procedure set forth in 33 CFR 330.5(d)(2). 

(b) Contents of Pre-Construction Notification: The PCN must be in writing and include the following 
information: 

(1) Name, address and telephone numbers of the prospective permittee; 
(2) Location of the proposed project; 
(3) A description of the proposed project; the project's purpose; direct and indirect adverse 
environmental effects the project would cause, including the anticipated amount of loss of water of 
the United States expected to result from the NWP activity, in acres, linear feet, or other appropriate 



unit of measure; any other NWP(s), regional general permit(s), or individual permit(s) used or 
intended to be used to authorize any part of the proposed project or any related activity. The 
description should be sufficiently detailed to allow the district engineer to determine that the adverse 
effects of the project will be minimal and to determine the need for compensatory mitigation. 
Sketches should be provided when necessary to show that the activity complies with the terms of the 
NWP. (Sketches usually clarify the project and when provided results in a quicker decision. Sketches 
should contain sufficient detail to provide an illustrative description of the proposed activity (e.g., a 
conceptual plan), but do not need to be detailed engineering plans); 
(4) The PCN must include a delineation of wetlands, other special aquatic sites, and other waters, 
such as lakes and ponds, and perennial, intermittent, and ephemeral streams, on the project site. 
Wetland delineations must be prepared in accordance with the current method required by the Corps. 
The permittee may ask the Corps to delineate the special aquatic sites and other waters on the project 
site, but there may be a delay if the Corps does the delineation, especially if the project site is large 
or contains many waters of the United States. Furthermore, the 45 day period will not start until the 
delineation has been submitted to or completed by the Corps, as appropriate; 
(5) If the proposed activity will result in the loss of greater than 1/10-acre of wetlands and a PCN is 
required, the prospective permittee must submit a statement describing how the mitigation 
requirement will be satisfied, or explaining why the adverse effects are minimal and why 
compensatory mitigation should not be required. As an alternative, the prospective permittee may 
submit a conceptual or detailed mitigation plan. 
(6) If any listed species or designated critical habitat might be affected or is in the vicinity of the 
project, or ifthe project is located in designated critical habitat, for non-Federal applicants the PCN 
must include the name(s) of those endangered or threatened species that might be affected by the 
proposed work or utilize the designated critical habitat that may be affected by the proposed work. 
Federal applicants must provide documentation demonstrating compliance with the Endangered 
Species Act; and 
(7) For an activity that may affect a historic property listed on, determined to be eligible for listing 
on, or potentially eligible for listing on, the National Register of Historic Places, for non-Federal 
applicants the PCN must state which historic property may be affected by the proposed work or 
include a vicinity map indicating the location of the historic property. Federal applicants must 
provide documentation demonstrating compliance with Section 106 ofthe National Historic 
Preservation Act. 

(c) Form of Pre-Construction Notification: The standard individual permit application form (Form ENG 
4345) may be used, but the completed application form must clearly indicate that it is a PCN and must 
include all of the information required in paragraphs (b)(l) through (7) of this general condition. A letter 
containing the required information may also be used. 
(d) Agency Coordination: (1) The district engineer will consider any comments from Federal and state 
agencies concerning the proposed activity's compliance with the terms and conditions of the NWPs and 
the need for mitigation to reduce the project's adverse environmental effects to a minimal level. 

(2) For all NWP activities that require pre-construction notification and result in the loss of greater 
than 1/2-acre ofwaters ofthe United States, forNWP 21, 29, 39, 40, 42, 43, 44, 50, 51, and 52 
activities that require pre-construction notification and will result in the loss of greater than 300 
linear feet of intermittent and ephemeral stream bed, and for all NWP 48 activities that require pre
construction notification, the district engineer will immediately provide (e.g., via e-mail, facsimile 
transmission, overnight mail, or other expeditious manner) a copy of the complete PCN to the 
appropriate Federal or state offices (U.S. FWS, state natural resource or water quality agency, EPA, 



State Historic Preservation Officer (SHPO) or Tribal Historic Preservation Office (THPO), and, if 
appropriate, the NMFS). With the exception ofNWP 37, these agencies will have 10 calendar days 
from the date the material is transmitted to telephone or fax the district engineer notice that they 
intend to provide substantive, site-specific comments. The comments must explain why the agency 
believes the adverse effects will be more than minimal. If so contacted by an agency, the district 
engineer will wait an additional 15 calendar days before making a decision on the pre-construction 
notification. The district engineer will fully consider agency comments received within the specified 
time frame concerning the proposed activity's compliance with the terms and conditions of the 
NWPs, including the need for mitigation to ensure the net adverse environmental effects to the 
aquatic environment of the proposed activity are minimal. The district engineer will provide no 
response to the resource agency, except as provided below. The district engineer will indicate in the 
administrative record associated with each pre-construction notification that the resource agencies' 
concerns were considered. For NWP 37, the emergency watershed protection and rehabilitation 
activity may proceed immediately in cases where there is an unacceptable hazard to life or a 
significant loss of property or economic hardship will occur. The district engineer will consider any 
comments received to decide whether the NWP 3 7 authorization should be modified, suspended, or 
revoked in accordance with the procedures at 33 CFR 330.5. 
(3) In cases of where the prospective permittee is not a Federal agency, the district engineer will 
provide a response to NMFS within 30 calendar days of receipt of any Essential Fish Habitat 
conservation recommendations, as required by Section 305(b)(4)(B) of the Magnuson-Stevens 
Fishery Conservation and Management Act. 
( 4) Applicants are encouraged to provide the Corps with either electronic files or multiple copies of 
pre-construction notifications to expedite agency coordination. 

3. Regional Conditions for the Los Angeles District: 

In accordance with General Condition Number 27, "Regional and Case-by-Case Conditions," the 
following Regional Conditions, as added by the Division Engineer, must be met in order for an 
authorization by any Nationwide to be valid: 

1. For all activities in waters of the U.S. that are suitable habitat for federally listed fish species, the 
permittee shall design all road crossings to ensure that the passage and/or spawning of fish is not 
hindered. In these areas, the permittee shall employ bridge designs that span the stream or river, 
including pier- or pile-supported spans, or designs that use a bottomless arch culvert with a natural 
stream bed, unless determined to be impracticable by the Corps. 

2. Nationwide Permits (NWP) 3, 7, 12-15, 17-19,21,23,25, 29, 35, 36, or 39-46,48-52 cannot be used to 
authorize structures, work, and/or the discharge of dredged or fill material that would result in the "loss" 
of wetlands, mudflats, vegetated shallows or riffle and pool complexes as defined at 40 CFR Part 
230.40-45. The definition of "loss" for this regional condition is the same as the definition of "loss of 
waters ofthe United States" used for the Nationwide Permit Program. Furthermore, this regional 
condition applies only within the State of Arizona and within the Mojave and Sonoran (Colorado) desert 
regions of California. The desert regions in California are limited to four USGS Hydrologic Unit Code 
(HUC) accounting units (Lower Colorado -150301, Northern Mojave-180902, Southern Mojave-
181 001, and Salton Sea-181 002). 



3. When a pre-construction notification (PCN) is required, the appropriate U.S. Army Corps of Engineers 
(Corps) District shall be notified in accordance with General Condition 31 using either the South Pacific 
Division PCN Checklist or a signed application form (ENG Form 4345) with an attachment providing 
information on compliance with all of the General and Regional Conditions. The PCN Checklist and 
application form are available at: http://www.spl.usace.army.mil/rnissions/regulatory. In addition, the 
PCN shall include: 
a. A written statement describing how the activity has been designed to avoid and minimize adverse 

effects, both temporary and permanent, to waters of the United States; 
b. Drawings, including plan and cross-section views, clearly depicting the location, size and 

dimensions of the proposed activity as well as the location of delineated waters of the U.S. on the 
site. The drawings shall contain a title block, legend and scale, amount (in cubic yards) and area (in 
acres) of fill in Corps jurisdiction, including both permanent and temporary fills/structures. The 
ordinary high water mark or, if tidal waters, the mean high water mark and high tide line, should be 
shown (in feet), based on National Geodetic Vertical Datum (NGVD) or other appropriate 
referenced elevation. All drawings for projects located within the boundaries of the Los Angeles 
District shall comply with the most current version ofthe Map and Drawing Standards for the Los 
Angeles District Regulatory Division (available on the Los Angeles District Regulatory Division 
website at: www.spl.usace.army.mil/rnissions/regulatory/); and 

c. Numbered and dated pre-project color photographs showing a representative sample of waters 
proposed to be impacted on the project site, and all waters proposed to be avoided on and 
immediately adjacent to the project site. The compass angle and position of each photograph shall be 
documented on the plan-view drawing required in subpart b of this regional condition. 

4. Submission of a PCN pursuant to General Condition 31 and Regional Condition 3 shall be required for 
all regulated activities in the following locations: 
a. All perennial waterbodies and special aquatic sites within the State of Arizona and within the 

Mojave and Sonoran (Colorado) desert regions of California, excluding the Colorado River in 
Arizona from Davis Darn to River Mile 261 (northern boundary of the Fort Mojave Indian Tribe 
Reservation). The desert region in California is limited to four USGS HUC accounting units (Lower 
Colorado -150301, Northern Mojave-180902, Southern Mojave-181001, and Salton Sea-181002). 

b. All areas designated as Essential Fish Habitat (EFH) by the Pacific Fishery Management Council 
(i.e., all tidally influenced areas- Federal Register dated March 12, 2007 (72 FR 11092)), in which 
case the PCN shall include an EFH assessment and extent of proposed impacts to EFH. Examples of 
EFH habitat assessments can be found at: http://www.swr.noaa.gov/efh.htrn. 

c. All watersheds in the Santa Monica Mountains in Los Angeles and Ventura counties bounded by 
Calleguas Creek on the west, by Highway 101 on the north and east, and by Sunset Boulevard and 
Pacific Ocean on the south. 

d. The Santa Clara River watershed in Los Angeles and Ventura counties, including but not limited to 
Aliso Canyon, Agua Dulce Canyon, Sand Canyon, Bouquet Canyon, Mint Canyon, South Fork of 
the Santa Clara River, San Francisquito Canyon, Castaic Creek, Piru Creek, Sespe Creek and the 
main-stern of the Santa Clara River. 

5. Individual Permits shall be required for all discharges of fill material in jurisdictional vernal pools, with 
the exception that discharges for the purpose of restoration, enhancement, management or scientific 
study of vernal pools may be authorized under NWPs 5, 6, and 27 with the submission of a PCN in 



accordance with General Condition 31 and Regional Condition 3. 

6. Individual Permits shall be required in Murrieta Creek and Temecula Creek watersheds in Riverside 
County for new permanent fills in perennial and intermittent watercourses otherwise authorized under 
NWPs 29, 39, 42 and 43, and in ephemeral watercourses for these NWPs for projects that impact greater 
than 0.1 acre of waters of the United States. In addition, when NWP 14 is used in conjunction with 
residential, commercial, or industrial developments the 0.1 acre limit would also apply. 

7. Individual Permits (Standard Individual Permit or 404 Letter of Permission) shall be required in San 
Luis Obispo Creek and Santa Rosa Creek in San Luis Obispo County for bank stabilization projects, and 
in Gaviota Creek, Mission Creek and Carpinteria Creek in Santa Barbara County for bank stabilization 
projects and grade control structures. 

8. In conjunction with the Los Angeles District's Special Area Management Plans (SAMPs) for the San 
Diego Creek Watershed and San Juan Creek/Western San Mateo Creek Watersheds in Orange County, 
California, the Corps' Division Engineer, through his discretionary authority has revoked the use of the 
following 26 selected NWPs within these SAMP watersheds: 03, 07, 12, 13, 14, 16, 17, 18, 19, 21, 25, 
27, 29, 31, 33, 39, 40, 41, 42, 43, 44, 46, 49, and 50. Consequently, these NWPs are no longer available 
in those watersheds to authorize impacts to waters of the United States from discharges of dredged or fill 
material under the Corps' Clean Water Act section 404 authority. 

9. Any requests to waive the 300 linear foot limitation for intermittent and ephemeral streams for NWPs 
29, 39, 40 and 42, 43, 44, 51 and 52 or to waive the 500 linear foot limitation along the bank for NWP 
13, must include the following: 
a. A narrative description of the stream. This should include known information on: volume and 
duration of flow; the approximate length, width, and depth of the water body and characters observed 
associated with an Ordinary High Water Mark (e.g. bed and bank, wrack line, or scour marks); a 
description ofthe adjacent vegetation community and a statement regarding the wetland status of the 
associated vegetation community (i.e. wetland, non-wetland); surrounding land use; water quality; issues 
related to cumulative impacts in the watershed, and; any other relevant information. 
b. An analysis of the proposed impacts to the waterbody in accordance with General Condition 31 and 
Regional Condition 3; 
c. Measures taken to avoid and minimize losses, including other methods of constructing the proposed 
project; and 
d. A compensatory mitigation plan describing how the unavoidable losses are proposed to be 
compensated, in accordance with 33 CFR Part 332. 

10. The permittee shall complete the construction of any compensatory mitigation required by special 
condition(s) ofthe NWP verification before or concurrent with commencement of construction of the 
authorized activity, except when specifically determined to be impracticable by the Corps. When 
mitigation involves use of a mitigation bank or in-lieu fee program, the permittee shall submit proof of 
payment to the Corps prior to commencement of construction of the authorized activity. 

4. Further information: 
1. Congressional Authorities: You have been authorized to undertake the activity described above 

pursuant to: 



(X) Section 10 ofthe Rivers and Harbors Act of 1899 (33 U.S.C. 403). 
(X) Section 404 of the Clean Water Act (33 U.S.C. 1344). 
() Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C. 1413). 

2. Limits of this authorization. 
(a) This permit does not obviate the need to obtain other Federal, state, or local authorizations 

required by law. 
(b) This permit does not grant any property rights or exclusive privileges. 
(c) This permit does not authorize any injury to the property or rights of others. 
(d) This permit does not authorize interference with any existing or proposed Federal project. 

3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability 
for the following: 

(a) Damages to the permitted project or uses thereof as a result of other permitted or unpermitted 
activities or from natural causes. 
(b) Damages to the permitted project or uses thereof as a result of current or future activities 

undertaken by or on behalf of the United States in the public interest. 
(c) Damages to persons, property, or to other permitted or unpermitted activities or structures caused 

by the activity authorized by this permit. 
(d) Design or construction deficiencies associated with the permitted work. 
(e) Damage claims associated with any future modification, suspension, or revocation of this permit. 

4. Reliance on Applicant's Data: The determination ofthis office that issuance of this permit is not 
contrary to the public interest was made in reliance on the information you provided. 

5. Reevaluation of Permit Decision. This office may reevaluate its decision on this permit at any time the 
circumstances warrant. Circumstances that could require a reevaluation include, but are not limited to, 
the following: 

(a) You fail to comply with the terms and conditions ofthis permit. 
(b) The information provided by you in support of your permit application proves to have been false, 

incomplete, or inaccurate (See 4 above). 
(c) Significant new information surfaces which this office did not consider in reaching the original 

public interest decision. 
Such a reevaluation may result in a determination that it is appropriate to use the suspension, 
modification, and revocation procedures contained in 33 CPR 330.5 or enforcement procedures such as 
those contained in 33 CFR 326.4 and 326.5. The referenced enforcement procedures provide for the 
issuance of an administrative order requiring you to comply with the terms and conditions of your 
permit and for the initiation of legal action where appropriate. You will be required to pay for any 
corrective measure ordered by this office, and if you fail to comply with such directive, this office may 
in certain situations (such as those specified in 33 CPR 209.170) accomplish the corrective measures by 
contract or otherwise and bill you for the cost. 

6. This letter of verification is valid for a period not to exceed two years unless the nationwide permit is 
modified, reissued, revoked, or expires before that time. 

7. You must maintain the activity authorized by this permit in good condition and in conformance with the 



terms and conditions of this permit. You are not relieved of this requirement if you abandon the 
permitted activity, although you may make a good faith transfer to a third party in compliance with 
General Condition H below. Should you wish to cease to maintain the authorized activity or should you 
desire to abandon it without a good faith transfer, you must obtain a modification of this permit from 
this office, which may require restoration of the area. 

8. You must allow representatives from this office to inspect the authorized activity at any time deemed 
necessary to ensure that it is being or has been accomplished with the terms and conditions of your 
permit. 
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LOS ANGELES COUNTY DEPARTMENT OF BEACHES AND HARBORS 
13837 Fiji Way, Marina del Rey, California 90292 

RIGHT OF ENTRY PERMIT NO. RE-007-14 e'Permit") 
(REp# R90133) 

Effective Date: 09/01/14 Expiration Date: 12/01/15 
BEACH/FACILITY (~Premises"): Las Tunas Beach, as shown on Exhibit A 

PERMilTEE: 
State of California 
Department of Transportation 
100 South Main Street 
Los Angeles, CA 90012 

CONTACT: 
Mr. David Lewis 
Phone#: (213) 897-1952 
Email: David.Lewis@dot.ca.gov 

PURPOSE OF PERMIT: (a) staging, and (b) ingress/egress access, as shown in Exhibit A, during 
Permittee's work on its No. 0712000164 ("Project") as shown in Exhibit B ("Plan and Profile"), and 
Exhibit C {"Traffic Control Plan") 

EQUIPMENT TO BE USED: General industry standard construction equipment and appurtenances 
customarily utilized for the performance of the activities set forth under the Purpose of Permit: (a) 
trucks, and (b) crane 

STAGING AREA: As depicted in Exhibit A ("Staging Area") 

APPLICATION DATE: 02/25/14 

PROCESSING FEE: $ (waive) 

STAGING AREA FEE:$ (waive) 

DEPOSIT: $ 20.000.00 

TOTAL DUE: $ 20,000.00 

AMOUNT PAID: 

RECEIPT NO. 

ISSUE DATE: _ _,.,r,L.oi~IL.I-Ic:L...:tf---

COUNTY OF LOS ANGELES ("COUNTY"), 

DEPARTMENT OF BEACHES AND 

HARBORS ("DEPARTMENr') 

GARY JONES, ACTING DIRECTOR or 

Authoriz~ Represen 've 

/x · 
By: 91 ~ 

Chief Property Manager 

Asset Management Division 

THIS PERMIT IS SUBJECT TO THE TERMS AND CONDITIONS AND AMENDMENTS LISTED 
BELOW AND TO THE PROVISIONS LISTED UNDER THE "GENERAL PROVISIONS" SECTION 
HEREIN 

SPECIAL CONDITIONS: 

1. Limited Access. Permittee acknowledges that lhe limited purpose of Permit ("Purpose of Permit"), as stated 
above. iS to grant Permiltee access to Counly·owned, controlled or managed beaches, and Is not in any 

\. 
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ROE PERMIT NO. RE-007-14 

manner authorizing access to beaches NOT owned, controlled or managed by the County. For access to 
beaches NOT owned, controlled or managed by the County, including but not be limited to those owned by 
private homeowners, operated or managed by homeowner associations, or under the jurisdiction of any 
federal, state, or local municipalwties, Permittee shall obtain prior written consent from said proprietor(s) before 
starting any work within those jurisdictions. 

2. Express Consent of Coastal Development Permit. In addition to the requirement set forth in General 
Provision Nos. 3 and 4, Permittee acknowledges that the Coastal Development Permit or waiver of Coastal of 
Development Permit issued or to be issued for work under this Project shall expressly state or Include the 
Staging Area and Work Area on the Premises. Permittee shall provide the Department all copies thereof. 
Failure to comply with this condition shall constitute a material breach of contract upon which the Department 
may Immediately terminate or suspend this Permit. 

3. Coordination with Department. To coordinate access and minimize interference with any Department's 
projects or operations, no later than three weeks before starting any work under this Permit, Permittee shall 
hold an on-site pre-construction meeting for this Project. Permtttee shall coordinate such meeting with the 
Department by emalllng the Department's contact, Real Property Agent, Stephen Nguyen, at 
SNguyen@bh.lacountv.gov 

4. Coordination with Department. To coordinate access and minimize interference with any Department's 
projects or operations, Permittee shall contact the Department, Facilities and Property Maintenance Division -
Northern Beaches District Manager John Giles, at (310) 454-7962 or by email at JGIIes@bh.lacounty.gov, 
at least 48 hours before starting any work under this Permit. 

5. Notification to Los Angeles County Lifeguards. Permittee shall not Interfere with any Lifeguard activities 
or operation, and shall contact and coordinate with the Los Angeles County Lifeguards, North Lifeguard 
Battalion, Section Chief Fernando Boiteux, at (310) 577·5700, or by email at 
Femando.Bolteux@flre.lacountv.gov, at least48 hours before starting any work under this Permit. 

6. Underground Utility Locator Service. Permittee shall contact Underground Service Alert at (BOO) 227-2600 
or Goldak at (800) 240-2666, at least 48 hours before commencing any excavation or other below surface 
work authorized under this Permit. 

7. No Change to Approved Exhibits. Permittee shall make no changes to the Staging Area and Work Area as 
shown in Exhibit A without the prior written approval from the Department. Permitlee may request 
Department's approval to any changes to Exhibit A by sending such request in writing by email, to the 
Department, Real Property Agent, Stephen Nguyen. The Department shall have the right to deny any 
changes Exhibit A in its sole and absolute discretion. 

Additionally. Permittee shall notify the Department in advance of any changes to Plan and Profile as shown in 
Exhibit B. Department shall have an opportunity to provide inputs on such changes, insofar as those changes 
may negatively impact Department's projects or operations. 

8. Additional Submittal of Exhibit. No later than two weeks before starting any work under this Permit, 
Permittee shaU submit to the Department, Real Property Agent, Stephen Nguyen, copies the Traffic Control 
Plan (Exhibit C). 

Department shall have an opportunity to provide inputs on such Traffic Control Plan. on matters that may 
negatively impact Department's projects or operations. 

9. Working Hours. Permittee's work hours shall be between 7:00 a.m. to 5.00 p.m. Monday through Friday. 
No work is allowed on weekends or holidays. All work including, but not limited to, the prepping or warming up 
of heavy equipment, shall fall within the prescribed time period. 

10. Limited Work during Summer Months. Between May 23rd and August 291
h ("Summer Months") during the 

term of this Permit, Perm itt .. warrants that ali work authonzed under this Permit shati be limited to ~ng 
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ROE PERMIT NO. RE-007-14 

non-sandy portions of the Premises. Further, all existing sandy portions or the Premises shall be accessible 
by the general public. 

11. Public Notice. Before commencement of any work under this Permit, Permittee shall provide notices ("Public 
Nof ce") to residences and businesses within 500 feet of the Staging Area and construction areas, informing 
them about the Project. Such Public Notice shall include a brief description of the Project's (a) background; 
(b) purpose of work; (c) approximate duration of work; (d) map showing location of work; and (e) contact 
information. 

12. Staging Area. Permittee shall (a) take photos to document the conditions of the entire Premises prior to 
Permittee's work, and submit such photos to the Department within one week after they were taken; (b) 
secure and enclose the Staging Area with temporary fencing panels; (c) post Public Notices on said fencing 
panels; (d) open the fencing gates inwardly (toward the Staging Area) and not outwardly (toward the dirt lot); 
(e) reduce the footprint of the Staging Areas, when such areas are no longer needed during the term of this 
Permit; (f) store all equfpment and materials inside the Staging Area; (g) not allow any overnight storage of 
any kinds on the Premises outside the Staging Area; (h) examine the Premises on a daily basis for damages 
caused by Permittee's work, and notify the Department of such damages within 24 hours; (i) cover dirt, soli or 
rocks stockpile, if any, at the end of each working day, or when such stockpile is not actively being used 
during a period longer than four hours; and U) display signage to alert the general public of construction traffic. 

13. Beach Driving and Vehicle Operation Polley. Permittee has read and understood, and shall abide by the 
Department's Beach Driving and Vehic,e Operation Policy (No. 2918) when driving vehicles of any kind on 
County~owned, controlled or managed beaches or any of its sandy portions. A copy of the Department Beach 
Driving and Vehicle Operation Policy (No. 2918} Is attached hereto. 

Prior to the issuance of this Permit, Permitlee and Permittee's representative who will drive vehicles of any 
kind on County-owned, controlled or managed beaches, shall both sign a copy of the Beach Driving and 
Vehicle Operation PoHcy (No. 2918) to show that he or she has read and understood the Policy, and provide 
said signed copy to the Department's real Property Agent. Stephen Nguyen. 

14. Best Efforts to Minimize Negative Impact. Permittee shall use best efforts to minimize the negative Impact 
on any of the County operatrons. which shall include, but not limited to, ensuring that all vehicles and 
equipment belonging to Permittee, its agents, employees, contractors, subcontractors, invitees, visitors, 
servants. and anyone holding under the Permit (collectively, "Permittee Parties") do not block any driveways, 
entrances or exits, parking spaces, emergency access ways or bike paths, except as expressly permitted 
under this Permit. Emergency vehicles must be able to navigate safely and freely in and out of the Premises 
at all times. 

15. Parking. Permittee is not granted parking prjvileges on the Premises or at any County parking lots. Permittee 
Parties shall pay the posted parking tot entry fee for each vehicle upon entry into any County parking lots and 
shall obey an posted parkfng lot rules and regulations. Any vehicles found without the paid parking permit 
clearly visible and appropriately displayed on the left side of the dashboard will be subject to a $63 parking 
citation or such fine as may be In force and effect at the time of citation issuance. Citations will not be waived 
under any circumstances. 

16. Best Efforts to Ensure Public Safety. Permittee Parties shall exercise all the necessary precautions to 
safeguard the public from injury. Such precautions shall include, but not limited to (a) providing the sufficient 
number of flagmen or other personnel to warn the public of any active construction area, and to coordinate 
traffic throughout the Premises; and (b) not allowing any equipment or machinery to sit idle or left unattended 
anyw-here outside the Staging Area or anyw-here else on the Premises. 

17. County Not Responsible for Permittee's Property. Permittee understands and agrees that County shall 
not be responsible for any theft of or damage to the equipment, tools , vehicles, materials or other property of 
Permittee or any Permittee Parties or for any personal injury associated with Permittee's entry onto the 
Premises or tncurred in connection with the work under this Permit. Permittee agrees to indemnify, defend, 
and hofd harmless the County for aU claims, llabinties, damages, losses, costs and expenses (including 
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ROE PERMIT NO. RE.007-14 

without limitation legal fees and costs) incurred by or brought against County in connection with or related to 
any of the mailers set forth in the immediately preceding sentence. 

18. Repair and Restoration of Premises. Permillee shall repair or restore the Premises to the same or better 
condition than it was at the lime Permittee first entered the Premises. Such repair and restoration to the 
Premises shall include, but not limited to: {a) backfilling, compacting and resurfacing all holes, excavations 
and trenches; (b) restoring the Premises and all improvements on the Premises to at least as good condition 
as existing immediately prior to Permittee's entry onto the Premises; (c) repairing or replacing all damaged 
properties identified by the Department; (d) removing all trash or debris and returning the Premises In a 
broom-clean conditlon: (e) removing all excavated road base, gravel rocks, or foreign materials; and (f) using 
a screening device to sanitize the sand once the permitted activity has been completed, and said screen or 
mesh used In the sanitizing device shall have openings not exceeding 3/8-inch square. 

Two weeks before the Expfrat'on Date, completion of the Project, or termination of the Permit, whichever 
comes first, Permittee shall notify the Department in writing to schedule a final walk-through of the Premises 
by emailing the Department's contact, Real Property Agent, Stephen Nguyen. 

The Department shall have the right to inspect and require Permittee to perform further repair or restoration 
work if it deems the initial repair or restoration to be unsatisfactory. 

19. Permit Extension for Repair and Restoration Purpose. Following the Expiration Date, the Permit may be 
automatically extended upon all of the terms and conditions set forth herein, for the limited purposes of 
Permittee's repair and restoration work as required in above Special Condition No. 18. (If required by County). 

20. Security Deposit. Prior to the starting of any work under this Permit, Permittee shall submit to the County a 
security deposit in the amount of $20,000.00 ("Security Deposit"), The Security Deposit shall be used to 
cover any cost incurred by the County for repair or restoration to the Premises not completed by Permittee or 
not competed to the Department's satisfaction. Notwithstanding the Security Deposit provisions prescribed 
herein, Permittee remains responsible for the cost of any damages beyond the limit of the Security Deposit. 
Thereafter, any unused portion of the Security Deposit shall be refunded to Permittee 

21 . Permittee shall solely be responsible for all aspects of the monitoring, Inspections, operation, maintenance 
and repair this Project in accordance to accepted general industry standards. 

Additionally, notwithstanding any contrary term or provision of this Permit or any permits Issued by the 
Department, no expiration or termination thereof shall release or relieve Permittee from (a) any obligations or 
liabilities that arise or accrue prior to such expiration or termination; and (b) any obligations or liabilities of 
Permittee relating to the repair, restoration or surrender of the Premises. Permittee's obligations and liabilities 
set forth in the immediately preceding sentence shall survive any expiration or termination of this Permit or 
any permits issued by the Department. 

22. Failure to Comply with Permit's Terms and Conditions. The failure of Permittee to comply with all terms 
and conditions of this Permit, including without limitation, these Special Conditions or the General Provisions 
set forth below, shall constitute a material breach of this Permit by Permittee and shall entitle Department, in 
addition to any other rights or remedies, to immediately terminate or suspend this Permit. 

GENERAL PROVISIONS 

1. Notification to Permittee's Parties. Permittee shall be responsible for informing Permittee's Parties of the 
conditions of this Permit, and that a copy of this Permit shall be given to the contractor(s) and any 
subcontractor(s). Further, a copy of this Permit shall be kept at the work site at all times during the term or 
this Permit. 
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2. Additional Conditions. This Permit is subject to further conditions as the Director of the Department or his 
representative may issue during the term of this Permit. When possible, such additional conditions shall be 
delivered In writing to the address or email address shown on the first page of this Permit. 

3. Compliance with other Permits and Approvals. Permittee is advised that work under this Permit may 
require a permit, an approval, or a waiver from the regulatory agencies, including but not limlted to United 
Stales Army Corps of Engineers, the California Coastal Commission, and/or the California Department of 
Transportation. Permittee shall obtain all required permits, approvals or waivers from any regulatory agencies 
prior to commencing work. Permittee agrees to keep and perform all provisions contained in any permits, 
approvals, or waivers issued or to be issued to Permittee by any governmental agency or commission. 

4. Provide Department with all other Permits and Approvals. Permittee shall provide the Department with a 
copy of all permits, approvals, or waivers for the work under this Permit (including any and all extensions, 
updates, amendments or addenda) issued or to be issued to Permittee by any regulatory agencies and 
Permittee shall comply with the terms, provisions, requirements and conditions of all such permits, approvals, 
or waivers. Prior to the commencement of work under this Permit, Permittee must demonstrate to the 
satisfaction of the Department that it has obtained and will maintain for the duration of this Permit all permits, 
approvals, or waivers necessary for the work on the Premises, and other related work to be performed by 
Permittee on any other surrounding land. Failure to comply wilh this condition shall constitute a material 
breach of contract upon which the Department may Immediately terminate or suspend this Permit. 

5. Best Management Practices. Permittee shall be responsible for the selection and implementation of Best 
Management Practices (BMPs) to prevent contamination of the Premises, adjacent land or local sand. Such 
BMPs shall include but not be limited to covering the work areas with plastic sheeling, placing oil absorbent 
pads under all vehicles and equipment, and having absorbent material readily available to prevent any 
hazardous runoff or spill. 

6. General Maintenance. Permittee's general maintenance of the Premises shall include, but not limited to: (a) 
on a daily bases, removing all trash, debris or other materials generated In connection with the work under 
this Permit, removing any graffiti tagged on the Premises or the property or Permittee or Permittee Parties 
within 24 hours from the earlier or the discovery of such graffiti by Permittee or Permittee Parties or the 
receipt of notice from the Department; (b) promptly repairing or replacing all damaged properties caused by 
Permittee or Permittee Parties as soon as Permittee is aware of the damage but not later than five calendar 
days after receipt of notification from the Department; and (c) keeping the Premises affected by Permittee's 
work under this Permit and any of its property on the Premises in good working order and maintain such 
property in a neal, clean, and orderly condition at all times during the term hereof and not permit graffiti, 
rubbish, tin cans, garbage, etc., to accumulate, nor to use or allow use of the Premises for any illegal or 
unauthorized purposes, and to comply with all federal, state, and local law, statute, and ordinances 
concerning Premises and the use thereof. 

7. Covering Trenches. Permittee shall abide by all CAL OSHA rules, regulations, and guidelines, including but 
not limited to, if applicable, covering or securing all open holes, excavations, or trenches when those are not 
being worked on, with CAL OSHA approved handrails or trench plates. 

8. Advertising and Marketing Materials. Permittee shall not exhibit or permit any Permittee Parties to exhibit 
any advertising signs or other markeling material on the Premises, other than signs displaying the name and 
telephone number of Permittee or information permanently affixed to Permittee's or Permittee Parties' 
vehicles, unless prior written approval of the Director of the Department is first obtained. 

9, Public Courtesy. Permittee agrees to conduct work in a courteous, non-profane, and first-class workmanlike 
manner. Permittee shall not interfere with the use of the Premises by the County or the public. Permittee 
shall promptly remove or cause to be removed from the Premises any Permittee Parties that fa1ls to conduct 
activities in the manner heretofore described. 

10. Right of Use. Permittee acknowledges that this Permit is issued by County of Los Angeles to Permittee for 
the intended activities and is not intended, and shall not be construed to create the relationship of agent, 
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servant, employee, partnership, joint venture. association or landlord/tenant. as between County and 
Permittee. It is expressly understood by Permittee that in permitting the right to use the Premises, no estate 
or Interest In real property Is being conveyed to Permittee, and that the right to use the Premises pursuant to 
this Permit is only a nonexclusive, revocable and un-assignable license to conduct work in accordance with 
the terms and conditions of this Permit. 

11. Costs of Improvements. Permittee has examined the Premises and is familiar with the condition thereof. 
Permittee accepts the Premises In its present state and condition and waives any and all rights or demands 
against County for any alteration, repair, modification or improvement thereof. Permittee shall make no 
alterations or improvements to the Premises without prior written approval from the County. Permittee shalf 
arrange for and bear the cost of any other required governmental permits, site preparation, utility installation, 
surface treatment, Premises containment or enclosure, insurance or utility service, and other costs of any 
nature whatsoever, which are Incurred by Permittee or Permittee Parties or otherwise required in connection 
with Permittee's activities on the Premises. Permittee sha'll be entitled to no reimbursement, credit or offset 
from County for any of such costs, or for any work performed by or on behalf of Permittee. 

12. Permittee's Right to Terminate. Permittee may terminate this Permit at any time by giving County no less 
than thirty (30) calendar days' advance written notice of intention to terminate. However, such termination 
shall not be effective unless Permittee has complied with all of the following: 

• Permittee shall vacate the Premises, including the removal of all equipment or property of Permittee or 
Permittee Parties and return the Premises in the condition required under this Permit Permittee 
acknowledges that It shall be responsible for all costs of vacating the Premises. 

• Permittee shall comply with all of its obligations under th is Permit with respect to the work performed prior 
to such termination or required to be completed by Permittee notwithstanding such termination, including 
without limitation, all repair and restoration obligations under this Permit and any additional work required 
to be performed pursuant to Special Condition No 18. 

• An authorized County representative shall have the right to inspect the Premises for compliance with this 
Permit. Until such comphance is confirmed in writing by an authorized County representative, Permittee 
shall continue to be responsible for the condition of the Premises. 

13. County's Right to Terminate. County may terminate this Permit at any time by giving Permittee a thirty {30) 
calendar day written nottce or termmatton. Upon receipt of such notlce, Permittee shall vacate the Premises 
as required herein. Permittee agrees that if it fails to vacate and return the Premises to County as herein 
provided, then County or its authorized agents may enter upon the Premises, remove Permittee's personal 
property therefrom and perform any obligations of Permittee that Permittee fails to perform hereunder. 
Permittee shall reimburse County for all expenses incurred by the County pursuant to the immediately 
preceding sentence, plus Interest at the maximum rate aRowed by law accruing from the day County incurred 
the expense until such time as the principal and interest are fully paid by Permittee. Permittee waives any 
and all claims for damages against the County, Its officers, agents, or employees in connection with any such 
termination. This paragraph shall be in addiUon to, and no term or provision of this Permit shall be deemed a 
waiver of, any rights of the County to demand and obtain possession of the Premises in accordance w1th law 
in the event Permittee vtolates any part of the terms or conditions herein. 

14. County Right of Temporary Termination or Suspension. It is understood and agreed that County may 
temporarily suspend or terminate the Permit without prior notice to Permittee in order to allow the 
performance by County, its officers, agents, and employees. of work necessary to protect or safeguard 
persons or property, including the Premises, from impending danger, hazard, or harm, provided, however, 
that County shall have no duty, obligation or responsibility with respect to any such dangers, hazards or 
harms, or with respect to any such protections or safeguards . 

15. Prior Agreements. This Perm1t shall cancel. terminate and supersede any prior oral or written agreement. 
correspondence, understandings or commitments, if any, between County and Permitlee for use of the 
Premises, as of the Issue Date or this Permit h /. 
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16. Possessory Interest. This Permit may create a possessory interest upon which a property tax may be 
levied. In such event, Permittee shall pay before delinquency, all such taxes and assessments. 

17. Permittee's Waiver and Release. It Is understood and agreed that County shall not be responsible for, on 
behalf of itself and all Permittee Parties, and Permittee hereby releases and waives County from and against, 
any claims or liabilities for damage to the Premises or injuries to persons that may arise from or be incidental 
to the use and occupancy of Premises, or for damages to the property of Permittee or any Permittee Parties, 
or for injuries to the person of Permittee, any Permittee Parties or any other person, including without 
limitation, any person who may be on the Premises at anyone's invitation. 

18. Indemnification and General Insurance Requirements. Except for such claim, liability or financial loss or 
damage arising from the sole negligence or willing misconduct of the County, as determined by final 
arbitration or court decision or by agreement of the County an Permittee, Permittee and Permittee Parties 
shall indemnify, defend (with counsel reasonably satisfactory to County), and hold harmless County, Its 
Special Districts, elected and appointed officers. employees and agents, from and against any and all 
liabilities, demands, claims, injury, illness or death, causes or action whatsoever nature or character, losses, 
damage to or destruction of property which arises out of or is in any way connected to this Permit, fees, costs, 
expenses (including court costs, attorney and expert witness fees, and other litigation costs), arising from or 
related to the entry by, or the activities of, Permittee or any Permittee Parties, or connected with the design, 
construction, or the use or operation or the Project, on the Premises or any adjacent or surrounding property. 

Such indemnification shall survive in its entirety the termination or revocation of this Permit, and shall remain 
In full force and effect in perpetuity, unless agreed to otherwise in writing by the County. 

Without limitation of the indemnification or other obligations and liabilities of Permittee under this Permit, 
Permittee shall at its own expense, maintain in full force and effect, and require its contractors to maintain in 
full force and effect, at all times during the term of this Permit (and including any period after the expiration or 
termination of this Permit prior to when Permittee completes all of its repair, restoration or other obligations 
under this Permit), a policy or pollees of Insurance covering the Premises affected by Permittee's work under 
this Permit. Such insurance shall be provided by insurer(s) satisfactory to the County. Permittee, at its sole 
option, may satisfy all or any part of this insurance requirement through use of a program of self-insurance 
(self-funding of its liabilities). Permittee shall deliver to the Department evidence of such insurance coverage 
or letter evidencing self-funding as reasonably acceptable to the Department prior to any entry onto the 
Premises or the performance of any work under this Permit. 

Certificate evidencing coverage or letter evidencing self-funding will be provided to County prior to the 
execution of this Permit. 

At all times during the terms of this Permit, Permittee shall also cause its contractor(s), including any 
subcontrator(s), to provide and maintain the following programs of insurance coverage. At a minimum, the 
policy shall meet the following minimum criteria: 
• Commercial General Liability insurance (providing scope of coverage equivalent to ISO policy form CG 00 
01 ), naming County of Los Angeles, its Special Districts, elected officials, officers, agents, empl'oyees and 
volunteers (collectively, "County and Its Agents") as an additional insured with limits of not less than: 

General Aggregate: 
Products/Completed Operations Aggregate. 
Personal and Advertising Injury: 
Each Occurrence: 

52 million 
51 million 
$1 million 
$1 million 

The Products/Completed Operations coverage shall continue to be maintained in the amount indicated above 
for at least two (2) years from the date when work under this Permit completed and accepted by the 
Permittee. 

• The County and its Agents shall be provided additional insured status under Permittee's and contractor(s) 
and/or subcontractor(s)' General Liability policies with respect to liability arising out of Permittee's and its 
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contractor(s)' and/or subcontractor(s)' ongoing and completed operaUons performed on the Premises. County 
and its Agents' additional insured status shall apply with respect to Uability and defense of suits arising out of 
the Permittee's acts or omissions, whether such liability is attributed to Permittee or to the County. If County 
is not named as an Additional Insured in the original generalliabirity policy, an endorsement will be necessary 
to satisfy this provision. 

·This Permit No. RE-007-14 is included as part of the Insured premises to be evidenced by an endorsement 
or a similar instrument. (If the Premises or this Permit is not named as an Additional Insured in the original 
policy, an endorsement will be necessary to satisfy this provision.) 

• Automobfle liability Insurance (providing scope of coverage equivalent to ISO policy form CA 00 01) with 
limits of not less than $1 million for bodily injury and property damage, in combined or equivalent split limits, 
for each single accident. Insurance shall cover liabrlity arising out of Permittee's use of autos pursuant to this 
Permit, Including owned, leased, hired, andfor non-owned autos, as each may be applicable. 

• Workers' Compensation and Employers' L!abllity insurance In an amount and form to meet all applicable 
requirements of the Labor Code of the State of California, which includes Employers' liability coverage with 
limits of not less than $1 million per accident and which specifically covers the persons and risks involved in 
this Permit. Permittee understands and agrees that all persons furnishing services pursuant to this Permit 
are, for purposes of Workers' Compensation liability, employees solely of Permittee and not of County. 
Permittee shall bear the sole responsibility and liability for furnishing Workers' Compensation benefits to any 
person for injuries arising from or connected with services performed on behalf of Permiltee pursuant to this 
Permit. 

Coverage shall be placed with insurers acceptab e Ia the County with A.M. Best ratings of not less than A:VII 
unless otherwise approved by County. 

All policies of insurance or comparable programs of self-insurance shall be with a company or companies 
authorized by law to transact insurance business in the State of California. Prior to the Issue Date of this 
Permit, Permittee shall furnish to the County a certificate of insurance (Certificate of Insurance} or other 
proof of coverage evidencing Permittee's insurance coverage. 

Copies of certificates of insurance or other proof of Insurance coverage by Permittee and its contractors shall 
be delivered by Permittee to: 

County of Los Angeles 
Department Beaches and Harbors 
Asset Management Division 
Attention: Right of Entry Permit Administrator 
13837 Fiji Way 
Marina del Rey, CA 90292 

Permittee also shall promptly report to County (a) any personal injury or property damage accident or 
incident, including any injury to an employee or agent of Permittee or Permittee Parties occurring on the 
Premises or in connection with the work under this Permit; and (b) any third party claim or suit filed or 
threatened against Permittee or any Permittee Parties which arises from or relates to the Permit. 

Failure on the part of Permittee to procure or maintain required insurance or to verify its contractor(s)' 
required insurance shaU constitute a material breach of this Permit entitling the Department to immediately 
terminate this Perm1t. 

Upon renewal of any of the policies or insurance, Permittee shall furnish to the County a Certificate of 
Insurance evidencing Permittee's continued insurance coverage The County shall be given notice in writing 
at least 30 days in advance of cancellation or modification or such policy. 

Permittee shall provide County with written notice of cancellation or any change in the above noted minimum 
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shall be provided to County at least ten (10) days in advance of cancellation for non·payment of premium and 
thirty (30) days In advance for any other cancellation or policy change. Failure to provide written notice of 
cancellation or any change in above noted minimum requirements may constitute a material breach of the 
Permit, In the sole discretion of the County, upon which the County may suspend or terminate this Permit. 

19. No Improvements Permitted. Permittee shall not commence nor permit any construction, alteration, or 
placement of any improvements on or within the Premises without first submitting plans and specifications for 
advance written approva~s by the Department and the Los Angeles County Department of Public Works, 
Building and Safety Division. 

20. No Improvements Permitted. Permittee shall not construct or place any improvements on the Premises. 

21. Environmental Site Assessments. County may, at its sole discretion, enter Premises to conduct 
Environmental Site Assessments. Upon review of such Assessments, County may, at its sole discretion, 
terminate this Permit consistent with the general provisions herein. Permittee shall bear any and all 
responsibility, expense, and liability incurred in the cleanup and treatment of any hazardous materials or 
condition found on the Premises caused by Permittee's use, storage, or treatment of any hazardous materials 
on or within the Premises. 

22. County Lobbyist. Each County Lobbyist as defined in Los Angeles County Code Section 2.160.010, 
retained by Permittee, shall fully comply with the County Lobbyist Ordinance, Los Angeles County Code 
Chapter 2.160. Failure on the part of any Lobbyist retained by Permittee to fully comply with the County 
Lobbyist Ordinance shall constitute a material breach of this Permit upon which the County may terminate or 
suspend this Permit. 

23. Surviving Obligations. Notwithstanding any contrary term or provision of this Permit, no expiration or 
termination of this Permit shall release or relteve Permittee from (a) any obligations or liabilities that arise or 
accrue prior to such expiration or termination; and (b) any obligations or liabilities of Permittee relating to the 
repair, restoration or surrender of the Premises. Permittee's obl'gatlons and liabilities set forth in the 
immediately preceding sentence shall survive any expiration or termination of this Permit. 

24. Suspected Fraud. County requests that Permittee Parties shall report any suspected fraud or wrongdoing by 
any County employee. Such report may be made anonymously, at the County Fraud Hotline (800) 544·6861, 
or www .lacountvfraud.org. 

25. Appropriateness or Suitability of Permittee's work under Permit. County makes no representations or 
warrants as to the review, If any. by County for any work plans, specifications. or documentation as to 
Permittee's work, submitted by Permittee Parties. Permittee further acknowledges that the issuance of this 
Permit to allow for the entry for the work under this Permit, does not constitute any approval, either Implied or 
explicit. on the part or the County, as to the appropriateness or suitability of Permittee's work under this 
Permit. 

26. Governing Law. This Agreement shall be controlled by and construed under the laws of the State of 
California, excluding California's choice of law rules. Venue for any such action relating to the Permit shall be 
in the Los Angeles County Superior Court. 
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ACCEPTANCE 

Permittee represents and warrants that the signatory to this Permit Is fully authorized to 
obligate Permittee hereunder and that all acts necessary for the execution of this Permit 
have been accomplished. 

The undersigned Permittee acknowledges that it has read, understands and agrees to all the 
terms, conditions, and restrictions contained In this Permit. 

PERMITIEE: 

St 

WARNING: COMPLETION OF AN APPLICATION CONFERS NO PRIVILEGES UPON THE 
APPLICANT. DO NOT ATIEMPT TO ENTER OR USE THE PREMISES UNTIL YOU HAVE 
RECEIVED A FULLY EXECUTED PERMIT. ANY ATIEMPT TO ENTER OR USE THE PREMISES 
MAY CAUSE YOUR APPLICATION TO BE REJECTED AND MAY SUBJECT YOU TO CIVIL OR 
CRIMINAL PROSECUTION. 
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STATE OF CALIFORNIA 
STATE LANDS COMMISSION 

DEPARTMENT OF TRANSPORTATION 

RIGHT-OF-WAY MAPS 

File Ref: W 26667 
PRC 9064.9 

WHEREAS, the Department ofTransportation, pursuant to the provisions of Section 101 .5 of the Streets and 
Highways Code, has filed with the State Lands Commission maps, copies of which are attached hereto as Exhibit "A", and 
by reference made a part hereof, delineating and describing lands of the State of California situate near the city of Malibu, 
Los Angeles County, under the jurisdiction of the State Lands Commission needed for highway purposes; and 

WHEREAS, the State Lands Commission, under the provisions of Section 6210.3 ofthe Public Resources Code, 
may award easements and rights-of-way to the Department of Transportation for purposes of rights-of-way for highways 
and for use in protecting highways from damage or destruction by natural forces . 

NOW, THEREFORE, as provided for in and pursuant to Section 101 .5 and Section 6210.3 and in consideration 
of the deposit by the Department of Transportation of appropriate funds into the State Parks and Recreation Fund, the State 
Lands Commission does hereby reserve and convey a right-of-way for the Department of Transportation on the lands 
described on said maps, and authorizes the approval of said maps, subject, however, to the following conditions: 

1. The right-of-way granted hereby may be released at any time by written certificate of the Director of the 
Department of Transportation (DOT), filed with the State Lands Commission (SLC); but if after said DOT has 
entered upon and used said right-of-way for any ofthe purposes specified in Section 6210.3 ofthe Public 
Resources Code and such use or uses have been discontinued for a consecutive period of365 days and said 
right-of-way has not been released as provided above, said right-of-way shall, at the option of the SLC, and 
upon written notice to said DOT, cease and terminate. 

2. There is retained by the SLC the right to convey, issue, or otherwise transfer rights in the lands that are subject 
to this right-of-way, subject and subordinate to the rights of the DOT therein . There is also retained by said 
SLC on the right to grant permits, leases, or easements, for crossings over, upon and under said lands, 
provided, however, that any such easement or crossing within 100 feet of the surface of such lands shall be in a 
form and manner acceptable to, and shall be expressly approved by said DOT. 

3. All tools, equipment, or other property taken onto or placed upon the right-of-way by the DOT shall remain the 
property of the DOT. Such property shall be properly removed by the DOT, at its sole risk and expense. 

4. The SLC is not responsible for any damage to any property, including any equipment, tools, or machinery 
within the right-of-way. 

5. The DOT shall adhere to the 2006 DOT Standard Specifications and provide to the SLC a detailed work 
schedule upon completion of the project. 

6. All construction activities shall be carried out in accordance with all applicable safety regulations, permits and 
conditions of other involved agencies. 

7. No refueling, maintenance, or repairs to any equipment or vehicles will be permitted within the right-of-way. 

8. The DOT shall, at its own expense, keep and maintain the right-of-way and all improvements in good order 
and repair and in safe condition. The SLC shall have no obligation for such repair and maintenance. 



File Ref: W 26667 

9. The DOT agrees to replace any existing corroded drainage pipes and remove any corroded existing sheet metal 
within the right-of-way. 

10. The DOT agrees to maintain the existing concrete groin until such time the DOT determines it should be 
removed. 

11. Upon completion of the Las Tunas Rock Slope Stabilization Project, the DOT will provide the SLC a copy of 
as-built drawings confirming that all structures and improvements were completed according to design 
specifications as submitted with the application. The DOT shall also provide descriptive photographs of the 
completed project. 

12. The DOT shall agree to indemnify, hold harmless and, at the option of the SLC, defend the SLC, its agencies, 
officers, agents, and employees, against and for any and all liability, claims, damages, or injuries of any kind 
and from any cause arising out of or connected in any way with any actions by the DOT regarding this right-of
way. 

This agreement will become binding on the State only when duly executed on behalf of the State Lands 
Commission ofthe State of California. 

IN WITNESS WHEREOF, the parties hereto have executed this agreement as of the date hereafter affixed. 

* If the document is executed by any person 
other than the Director of the Department 
of Transportation, a certified copy of the 
executor's authority must be attached hereto. 

Approval of the Right-of-Way Map was authorized by 

the State Lands Commission on: Apr'\ 1.61L.ot3 

59.13 
Rev. 01101199 
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CALIFORNIA JURAT WITH AFFIANT STATEMENT 

¥see Attached Document (Notary to cross out lines 1-6 below) 
D See Statement Below (Lines 1- 6 to be completed only by document signer[s], not Notary) 

2 _______________________ ---------------------------------

3 ___________________ -------------------------------------

4 _______________ -----------------------------------------

5 __________ ----------------------------------------------

State of California 

County of L-o 5 A Y\ ~ z.\ ~ S 

Place Notary Seal Above 

Signature of Document Signer No. 2 (if any) 

Subscribed and sworn to (or affirmed) before me 

on this (q th day of k~'< i \ 
Date Month 

' 20__Q_, 
Year 

by 
(1) O a-. ~ ML.U(doc.h. 

Name of Signer 

proved to me on the basis of satisfactory evidence 
to be the person who appeared before me (.) (,) 

(and 

(2) _____ ______ _ 
Name of Signer 

proved to me on the basis of satisfactory evidence 
to be the person appeared before me.) 

OPTIONAL---------------------

Though the information below is not required by law, it may prove valu
able to persons relying on the document and could prevent fraudulent 

removal and reattachment of this form to another document. 

Further Description of Any Attached Document 

Title or Type of Document:---- ------- ------

RIGHT THUMBPRINT 
OFSIGNER#1 

Top of thumb here 

Document Date: - ------ ----Number of Pages: ___ '----------' 

RIGHT THUMBPRINT 
OFSIGNER#2 

Top of thumb here 

Signer(s) Other Than Named Above:--- ----- -------- -----------

© 2009 National Notary Association • NationaiNotary.org • 1·800·US NOTARY (1·800·876·6827) Item #5910 
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STATE OF CALIFORNIA 

STATE LANDS COMMISSION 
 

DEPARTMENT OF TRANSPORTATION 

 

RIGHT-OF-WAY MAPS 

 
WHEREAS, the Department of Transportation, pursuant to the provisions of Section 101.5 of the Streets and 

Highways Code, has filed with the State Lands Commission maps, copies of which are attached hereto as Exhibit "A", and 

by reference made a part hereof, delineating and describing lands of the State of California situate near the city of Malibu, 

Los Angeles County, under the jurisdiction of the State Lands Commission needed for highway purposes; and 

 

WHEREAS, the State Lands Commission, under the provisions of Section 6210.3 of the Public Resources Code, 

may award easements and rights-of-way to the Department of Transportation for purposes of rights-of-way for highways 

and for use in protecting highways from damage or destruction by natural forces. 

 

NOW, THEREFORE, as provided for in and pursuant to Section 101.5 and Section 6210.3 and in consideration 

of the deposit by the Department of Transportation of appropriate funds into the State Parks and Recreation Fund, the State 

Lands Commission does hereby reserve and convey a right-of-way for the Department of Transportation on the lands 

described on said maps, and authorizes the approval of said maps, subject, however, to the following conditions: 

 

1. The right-of-way granted hereby may be released at any time by written certificate of the Director of the 

Department of Transportation (DOT), filed with the State Lands Commission (SLC); but if after said DOT has 

entered upon and used said right-of-way for any of the purposes specified in Section 6210.3 of the Public 

Resources Code and such use or uses have been discontinued for a consecutive period of 365 days and said 

right-of-way has not been released as provided above, said right-of-way shall, at the option of the SLC, and 

upon written notice to said DOT, cease and terminate. 

 

2. There is retained by the SLC the right to convey, issue, or otherwise transfer rights in the lands that are subject 

to this right-of-way, subject and subordinate to the rights of the DOT therein.  There is also retained by said 

SLC on the right to grant permits, leases, or easements, for crossings over, upon and under said lands, 

provided, however, that any such easement or crossing within 100 feet of the surface of such lands shall be in a 

form and manner acceptable to, and shall be expressly approved by said DOT. 

 

3. All tools, equipment, or other property taken onto or placed upon the right-of-way by the DOT shall remain the 

property of the DOT.  Such property shall be properly removed by the DOT, at its sole risk and expense. 

 

4. The SLC is not responsible for any damage to any property, including any equipment, tools, or machinery 

within the right-of-way. 

 

5. The DOT shall adhere to the 2010 DOT Standard Specifications and provide to the SLC a detailed work 

schedule upon completion of the project.  

 

6. All construction activities shall be carried out in accordance with all applicable safety regulations, permits and 

conditions of other involved agencies. 

 

7. No refueling, maintenance, or repairs to any equipment or vehicles will be permitted within the right-of-way. 

 

8. The DOT shall, at its own expense, keep and maintain the right-of-way and all improvements in good order 

and repair and in safe condition.  The SLC shall have no obligation for such repair and maintenance. 
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9. The DOT agrees to replace any existing corroded drainage pipes and remove any corroded existing sheet metal 

within the right-of-way. 

 

10. The DOT agrees to maintain the existing concrete groin until such time the DOT determines it should be 

removed. 

 

11. Upon completion of the Las Tunas Rock Slope Stabilization Project, the DOT will provide the SLC a copy of 

as-built drawings confirming that all structures and improvements were completed according to design 

specifications as submitted with the application.  The DOT shall also provide descriptive photographs of the 

completed project.  

 

12. The DOT shall agree to indemnify, hold harmless and, at the option of the SLC, defend the SLC, its agencies, 

officers, agents, and employees, against and for any and all liability, claims, damages, or injuries of any kind 

and from any cause arising out of or connected in any way with any actions by the DOT regarding this right-of-

way. 

 

This agreement will become binding on the State only when duly executed on behalf of the State Lands 

Commission of the State of California. 

 

IN WITNESS WHEREOF, the parties hereto have executed this agreement as of the date hereafter affixed. 

 

 

DEPARTMENT OF TRANSPORTATION*   STATE OF CALIFORNIA 

STATE LANDS COMMISSION 

 

By: __________________________________  By:  _________________________________ 

  

Title: _________________________________  Date: ________________________________ 

   

Date: _________________________________ 

 

Approval of the Right-of-Way Map was authorized by 

the State Lands Commission on: ________________ 

* If the document is executed by any person     

  other than the Director of the Department     

  of Transportation, a certified copy of the 

  executor's authority must be attached hereto. 
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Tongnaka, Torry@DOT

From: Ancheta, Efren V@DOT
Sent: Wednesday, August 05, 2015 10:28 AM
To: Tongnaka, Torry@DOT
Subject: FW: State Lands language resolved
Attachments: 9064.9 Las Tunas 101.5.pdf

FYI… 
 

Efren V. Ancheta, P.E. 
Senior	Transportation	Engineer	
District	7	Office	Engineer/PS&E	Unit	
Tel:	 213 897‐0756	
Fax:	 213 897‐2521	
 

From: Lee, Orlance C@DOT  
Sent: Tuesday, July 14, 2015 2:59 PM 
To: Ancheta, Efren V@DOT; Fong, Stewart@DOT; Huq, Syed A@DOT 
Cc: Nguyen, Mike K@DOT; Lewis, David A@DOT 
Subject: State Lands language resolved 
 
Resolved.  Please see attached and make it part of final agreement.  
 

From: Lewis, David A@DOT  
Sent: Tuesday, July 14, 2015 2:53 PM 
To: Lee, Orlance C@DOT; Murdoch, Dan E@DOT; Nguyen, Mike K@DOT 
Cc: Podesta, Tami L@DOT 
Subject: FW: Comparative Schedule 
 

Please see the attachment.  They just changed the first page language.  That should take care of that… 
 
David Lewis 
Associate Environmental Planner 
Coastal Commission Liaison  
 
California Department of Transportation 
District 7, Division of Environmental Planning 
100 South Main Street 
Los Angeles, CA 90012 
Phone: 213‐897‐1952 
 

From: Simpkin, Drew@SLC  
Sent: Tuesday, July 14, 2015 2:51 PM 
To: Lewis, David A@DOT 
Subject: RE: Comparative Schedule 
 
Hi David, 
A change that small will not require an amendment or Commission authorization.  I’ve attached a revised page 1 with 
the change.  If that works for you, please replace the first page and we will do the same on our end. 
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Thanks, 
 
Drew Simpkin 
Public Land Management Specialist 
Land Management Division 
California State Lands Commission 
Phone: (916) 574‐2275 
Fax: (916) 574‐1835 
 
 
 

From: Lewis, David A@DOT  
Sent: Tuesday, July 14, 2015 2:16 PM 
To: Simpkin, Drew@SLC 
Subject: FW: Comparative Schedule 
 

Hi Drew, 
 
We have a small minor change in the language of the previous permit.  Please see the email below.  Do we 
need to amend anything or are we ok to proceed?  We received the CDP last week from the Coastal 
Commission, which is attached for you as well.  Please let me know.  Thanks 
 
David Lewis 
Associate Environmental Planner 
Coastal Commission Liaison  
 
California Department of Transportation 
District 7, Division of Environmental Planning 
100 South Main Street 
Los Angeles, CA 90012 
Phone: 213‐897‐1952 
 

From: Lee, Orlance C@DOT  
Sent: Tuesday, July 14, 2015 2:07 PM 
To: Lewis, David A@DOT 
Cc: Podesta, Tami L@DOT; Murdoch, Dan E@DOT; Nguyen, Mike K@DOT 
Subject: FW: Comparative Schedule 
 
Hello David,  
 
Please see attached State Land Agreement.  
Conditional #5 :  2006 DOT Standard Specifications should read 2010 DOT Standard Specifications 
 
Do we need to inform State Lands to make amendment?? 
 
OCLee 
7‐0717  
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Executive Summary 
 
Caltrans is proposing to repair and expand a rock slope protection revetment along the oceanfront 
roadway embankment between State Route 1 / Pacific Coast Highway (PCH) and Las Tunas State Beach 
(PM 41.8/42.1).  The project lies within the City of Malibu within the County of Los Angeles.  The existing 
embankment within the project limits is 1,660 feet long, approximately 20 feet high, and up to 40 feet 
wide.  Caltrans is proposing a full Bank and Shore Rock Slope Protection (RSP) with an embedded toe 
and RSP fabric with anchor ties to stabilize the embankment and prevent further undermining of the 
roadway. 
 
The California Coastal Commission requires a wave run-up study to obtain the Coastal Development 
Permit for this project.  The studies in this report were conducted in accordance with the Coastal 
Commission’s Beach Erosion and Response (BEAR) Guidance Document.  The studies also utilized 
methods consistent with the Federal Emergency Management Agency (FEMA) Coastal Flood Hazard 
Analysis and Mapping for the Pacific Coast of the United States Guidelines, the U.S. Army Corps of 
Engineers’ (USACE) Coastal Engineering Manual (CEM), and the Federal Highway Administration (FHWA) 
Hydraulic Engineering Circular No. 25 – Highways in the Coastal Environment.  Using current engineering 
standards and practices for the analysis and design of coastal structures, the technical analyses within 
this report were conducted to provide a sound understanding of the beach and coastal characteristics in 
the vicinity of the project site.  The technical studies included determining the design water level, sea 
level rise (SLR) effects, wave transformation, wave run-up on coastal structures, short/long-term beach 
evolution, potential tsunami impacts, and coastal structure susceptibility.  The studies were also 
supported by on-site investigations for summer and winter beach conditions and topographic data 
collected of Las Tunas beach. 
 
Important findings and conclusions determined through this study include: 
 

1. The SLR projections for the target year 2100, have a range between 1.38 to 5.48 feet due to 
uncertainties in currently accepted predictions.  The large uncertainties lead to diverse design 
water depths for the Las Tunas Beach coastal region.  The highest SLR projection was used in 
determining the adequacy of the revetment for protecting the highway. 
 

2. Near-shore design wave height, a significant parameter in evaluating the wave impacts to the 
proposed revetment, is estimated using both a simple empirical calculation and the RCPWAVE 
numerical model.  The RCPWAVE model needs more data, but is able to estimate site-specific 
wave conditions.  Based on the RCPWAVE modeling output, wave heights range between 6.2 and 
9.3 feet for the highest 2100 SLR water depth scenario at six beach profile locations.  Wave  
run-up height estimates on coastal structures were calculated by the Technical Advisory 
Committee on Water Retaining Structures (TAW) and Automated Coastal Engineering System 
(ACES) approaches.  The two approaches demonstrate comparable results accounting for various 
SLR scenarios.  The design total water level consisting of 2% and maximum wave run-up 
calculated was 29.96 and 32.22 feet respectively for 2100 SLR scenario. 
 

3. Based on the analysis of historical and current beach surveys, aerial imagery, and a numerical 
model (SBEACH), the beach profiles demonstrate a long-term erosional trend.  Among the 
profiles, Station 774+01 shows the highest beach recession rates and depths and is considered 
the most degradational beach section within the study area. 
 

4. No severe tsunami hazards have been observed historically based on the historical tsunami 
investigation from the NGDC database.  Tsunami forecast model results and the inundation map 
derived by NCTR numerical modeling suggest the probability of severe impacts resulting from 
future tsunamis on the project site are smaller than the design wave impacts. 
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5. The degradational trend of the beach has impacted all properties along this portion of the coast.  
The western most properties upbeach from the project will not be impacted at all by the project 
since the littoral drift is from west to east and groins or other stabilization structures will not be 
placed along the revetment.  The beach area, which is operated by Los Angeles County 
Department of Beaches and Harbors will continue in a degradational trend, while the revetment 
will protect the highway from the continued erosion.  The parking area for beach access at the 
downstream end of the revetment will need to be protected so that wave action at the end of the 
revetment does not erode the parking area and lifeguard building.  Downbeach from the parking 
area, there is a concrete drain.  The properties east of the drain are protected by RSP revetments. 
 

6. The size and weight of the RSP to withstand the design waves were determined using FHWA and 
Caltrans design guidelines.  The project is adequate to withstand the expected wave uprush at 
the 100-year recurrence interval.  Although the revetment height does not extend to the top of 
the wave uprush in all locations along the highway, the revetment is tied into the road surface so 
that any flows overtopping the revetment will flow onto the road, across to the bluff, and then 
into the surface drainage system for return to the beach.  Potential scour depths for the 
revetment were calculated to be between 5.51 and 5.84 feet below MLLW depending on selected 
SLR projections.  The revetment toe should extend to a depth of at least 6 feet below MLLW. 
 

7. The proposed revetment is as far landward as possible and will replace the revetment that has 
previously protected the PCH.  The footprint of the revetment will be similar to the historic 
revetment footprint and will not extend past the rocks that are already found on the beach.  
Repairing the revetment may slightly increase erosional rates along the beach due to influence on 
beach sediment and sediment transport properties.  However, in order to reduce the footprint of 
the rock on the beach, the RSP should be trenched into the beach to final design toe-down, 
rather than “launching” the RSP, which involves placing the rock on the beach as a rock apron 
and allowing the RSP to scour itself into final placement as large storms occur. 
 

8. The existing cement groin keeps sediment from being transported littorally from west to east 
along the Las Tunas Beach coast.  The groin does not necessarily provide protection to the 
roadway embankment.  It provides some minimal protection by keeping a small beach that 
dissipates some energy.  The groins were installed during a period of regional beach 
replenishment projects when sand was added to the beach as beach nourishment.  However, this 
beach is naturally eroding and the groins only provided temporary protection for the nourishment 
sand.  Over time, the other groins were removed as they were uncovered and became a hazard 
for surfers and swimmers.  The last groin is the most stable and is tied to a natural rock structure.  
Removal of this groin will result in diminished beach width on Las Tunas Beach. 
 

9. Beach nourishment may slow the erosion of the beach, but this section of the coast is erosional 
due to limited sediment delivery and high wave action.  The erosion of this beach has been 
artificially slowed through the addition of beach nourishment sand and groins along Las Tunas 
Beach.  Approximately 70,000 cubic yards of sediment was place on the beach in the 1970s.  
Historically, Caltrans had a permit that allowed annual placement of an additional 5,000 cubic 
yards of sediment along the Las Tunas Beach revetment.  This placement helped slow the 
erosion process and provided nourishment for the beach.  However, this was not enough to 
prevent the degradation of the beach to the point where removal of the steel groins was 
necessary due to safety concerns.  Caltrans was unable to renew the permit after the mid 1990’s.  
The lack of beach nourishment and removal of the dilapidated metal groins have accelerated the 
wave erosion processes at Las Tunas Beach. 
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1. Introduction 
 
Caltrans is proposing to repair and expand a rock slope protection revetment along the oceanfront 
roadway embankment between State Route 1 / Pacific Coast Highway (PCH) and Las Tunas State Beach 
(PM 41.8/42.1).  The project lies within the City of Malibu and the County of Los Angeles. 
 
The embankment along the beach is being eroded by waves, which have steadily encroached on the 
embankment, threatening the roadway shoulder along PCH, as well as several utilities.  The existing 
embankment within the project limits is 1,660 feet long, approximately 20 feet high, and up to 40 feet 
wide.  Caltrans is proposing a full Bank and Shore Rock Slope Protection (RSP) with an embedded toe 
and RSP fabric with anchor ties to stabilize the embankment and prevent further undermining of the 
roadway.  Other alternatives were considered for this location, such as soldier pile and retaining walls, 
drilled shafts, micropiles, and a viaduct.  However, the PCH and embankment lie within the Las Tunas/ 
Le Grande Bulge Landslide, any structural alternatives would require mitigation of the slide, use of 
extremely deep foundations, and work outside the state right-of-way.  These alternatives were rejected 
as infeasible. 
 
The project involves total reconstruction of the existing embankment and removal of all affected existing 
RSP.  The existing RSP would be stocked on site and reused to reconstruct the embankment.  Once the 
RSP is removed, the exposed embankment will be graded to a 1.5:1 slope.  The irregular areas will be 
pushed landward and backfilled in some areas before being compacted.  Once the embankment is 
compacted, filter fabric will be installed with anchor ties and rock revetment will be installed on the new 
slope with a 4-foot thick 8-Ton RSP layer on top of a 4-foot thick ½ Ton RSP layer.  An asphalt berm and 
adequate drainage along the shoulder will be provided. 
 
The California Coastal Commission requires a wave run-up study to obtain the Coastal Development 
Permit for this project.  The studies in this report were conducted in accordance with the Coastal 
Commission’s Beach Erosion and Response (BEAR) Guidance Document.  The studies also utilized 
methods consistent with the Federal Emergency Management Agency (FEMA) Coastal Flood Hazard 
Analysis and Mapping for the Pacific Coast of the United States Guidelines, the U.S. Army Corps of 
Engineers’ (USACE) Coastal Engineering Manual (CEM), and the Federal Highway Administration (FHWA) 
Hydraulic Engineering Circular No. 25 – Highways in the Coastal Environment. 
 
The technical studies were supported by on-site investigations and topographic data collected for  
Las Tunas beach.  The technical analyses within this report were conducted to provide a sound 
understanding of the beach and coastal characteristics in the vicinity of the project site.  The studies 
included determination of the design water level, sea level rise (SLR) effects, wave transformation, wave 
run-up on coastal structures, short/long-term beach evolution, potential tsunami impacts, and coastal 
structure susceptibility.  The studies were conducted using current engineering standards and practices 
for the analysis and design of coastal structures.  This report details the methods used and the results of 
the studies. 
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2. Site Investigations and Data Collection 
 
Two site investigations were conducted to survey the summer and winter beach conditions.  The first visit 
on June 21, 2013 evaluated 27 investigation sites on the beach for the winter conditions.  The results are 
documented in Appendix A.  The second investigation took place on November 7, 2013.  The 
investigation documented the summer beach conditions prior to the winter storm season.  The results of 
the second investigation are documented in Appendix B.  The purpose of the field investigations was to 
document seasonal changes to the beach caused by waves, coastal topography, and littoral sand 
transport at the end of the two seasons that define the general range of beach conditions in  
Southern California. 
 
Historic data and reports on the coastal conditions were collected and reviewed to better understand the 
beach and coast.  The data collected included the existing and proposed revetment designs, topographic 
surveys describing on-site condition, bathymetric surveys, off-shore wave measurements, historical tide 
records, and SLR prediction.  These data are necessary input for engineering analysis and numerical 
model simulations and evaluations of beach impacts under extreme coastal weather conditions  
(i.e., extreme waves, tides and water levels). 
 
The California Coastal Commission requires winter and summer beach profile data to be submitted as 
part of the Coastal Development Permit package.  This requires topographic and bathymetric surveys 
conducted in late spring for the winter profile and late fall for the summer profile.  Topographic survey 
data was collected via an aerial survey for the road surface and revetment.  The aerial survey provided 
topography and an ortho-rectified aerial image for the project.  The topography data was collected at a  
1-foot contour level that is acceptable to FEMA for flood studies and can be used for design projects.  
The extent of the survey was approximately 2,300 linear feet along the coast to provide detailed data for 
the beaches adjacent to Las Tunas Beach. 
 
Bathymetric data was collected using sonar technology outside the surf zone and by a swimming rodman 
within the surf zone and up onto the beach.  Shown in Figure 2-1, six (6) transects were taken for the 
bathymetry consistent with historic transects taken by the Corps from 2002 through 2005 for the Coast of 
California Storm and Tidal Waves Study (CCSTWS).  A representative winter profile for Sta. 774+01 is 
presented in Figure 2-2.  All transect profiles for Las Tunas Beach are documented in Appendix C and 
Appendix D.  Appendix C contains the winter beach profiles and Appendix D contains the summer 
profiles.  Special attention was given to collecting reef and rock contours wherever feasible, while 
ensuring the safety of the swimming rodman. 
 
Once the topographic and bathymetric data was collected, the surveys were merged into a seamless 
digital terrain model that was used for determining beach profiles and for developing detailed coastal 
models. 
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Figure 2-1  Location of Six Surveyed Beach Profiles 

 

 
Figure 2-2  The Surveyed Profiles at CCSTWS Sta. 774+01 
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3. Technical Studies for Las Tunas Beach 
 
Several technical studies were conducted to determine the impacts to the revetment, highway, and beach 
during extreme storm events.  The main focus of these studies was to determine the design stillwater 
level (SWL), evaluate wave transformations from deep to shallow water, evaluate wave run-up, evaluate 
impacts of the revetment on beach evolution, and provide insight into effects of tsunamis on the project.  
The methods used for these analyses and the results are provided herein. 
 
3.1 Design Stillwater Level and Depth 
 
Determining SWL is the initial step for most aspects of coastal engineering design.  Based on the 
definition given by the FEMA (2005a), the SWL represents the sea water level excluding the effects of 
waves, e.g. wave amplitude and wave setup, but includes storm surges and astronomic tides.  In addition, 
gradually increasing sea levels induced by global climate change or coastal settlement are important 
factors for future SWL determinations. 
 
SLR is an important consideration for coastal engineering that is related to tidal sea levels.  These levels 
are changing due to increased melting of polar ice caps.  As the volume of water in the ocean increases, 
the sea level rises.  For the SLR component, elevated water level for a specific future time (e.g., year 
2100) is usually chosen to evaluate their impact. 
 
Storm surges are related to wind velocities and fetch lengths on the open ocean.  These two components 
need to be evaluated separately with different design protection standards.  For the extreme storm surge 
component, the value with respect to a specific return period or design annual exceedance probability 
(e.g., 1% exceedance probability) is adopted to determine the design characteristics.  The calculation 
methods for the two water level components for the project site are described in the Subsections 3.1.1 
and 3.1.2. 
 
Once the design SWL has been determined, the stillwater water depth is another important factor that 
must be determined for coastal engineering design.  The design stillwater depth for this project is the 
difference between the design SWL elevation and the structure toe/ocean bed elevation.  However, 
ocean beds are often impacted by erosion during large storms.  The waves scour holes at the toes of 
revetments, which result in increased water depth.  For this reason, potential scour depths associated 
with the proposed RSP design need to be analyzed (Subsection 3.1.3).  The total depth from the SWL 
to the eroded bed elevation is designated as the design water depth for wave run-up analysis. 
 
3.1.1 Extreme Stillwater Analysis 
 
This subsection introduces the approach used to determine the extreme SWLs majorly contributed by 
astronomic tides and storm surges.  Storm surges, in comparison with astronomic tides, cause SWL 
changes in a more random manner for long time periods.  In accordance with the Coastal Flood Hazard 
Analysis and Mapping Guidelines (FEMA, 2005a), Pacific Coast surges are of smaller magnitude than 
Atlantic and Gulf Coast surges.  The guidelines suggest that water levels that are elevated/depressed by 
storm surges along the Pacific Coast can be reasonably estimated by tide gauge analyses with adequate 
tide records.  Adequate records are considered to be those longer than 30 years. 
 
Stochastic or low-frequency SWL components such as surge effects, wave setup, and even tsunamis can 
be extracted from the tide gauge record by removing regular astronomic tides (FEMA, 2005a).  However, 
high tides and intensive storm surges do not necessarily occur simultaneously.  Comprehensive water 
levels resulting from a combination of astronomic tides, surge effects, wave setup, and potential tsunami 
are important for evaluating the SWL for this project.  The Santa Monica tide gage, Station 9410840, is 
located approximately 6-miles southeast of Las Tunas Beach along the Malibu coast.  The station has 
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representative water levels for the project site.  NOAA’s direct observations of water levels at the  
Santa Monica tide gage recorded water levels with all of the impacts from storm surge, tides, wave setup, 
and distant tsunamis.  Table 3-1 shows the datum levels of the Santa Monica tide station on the basis of 
North American Vertical Datum of 1988 (NAVD 88) in the epoch 1983-2001.  The records had verified 
water levels from 1974 to 2013, representing a 40 year record length.  These tide measurements were 
utilized for frequency analysis of extreme water levels. 
 

Table 3-1  Santa Monica Tide Station Datum Levels (Epoch: 1983-2001) 
Datum Description Value (ft) 
Mean Higher-High Water (MHHW) 5.24 
Mean High Water (MHW) 4.50 
Mean Tide Level (MTL) 2.62 
Mean Sea Level (MSL) 2.60 
Mean Diurnal Tide Level (DTL) 2.53 
Mean Low Water (MLW) 0.74 
North American Vertical Datum of 1988 (NAVD 88) 0.00 
Mean Lower-Low Water (MLLW) -0.19 
Station Datum (STND) -2.63 

 
The annual maximum water level data was analyzed using the Gumbel and Log-Pearson Type III (LP3) 
extreme value distributions.  The analysis corresponding to exceedance probabilities calculated by the 
Gumbel distribution are shown in Figure 3-1.  Figure 3-2 shows the analysis results for the LP3 
analysis. 
 

 
Figure 3-1  Gumbel Extreme Value Analysis of Santa Monica Tide Gage  
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Figure 3-2  LP3 Extreme Value Analysis of Santa Monica Tide Gage Annual Maximum Series 

 
FEMA requires use of the 1% annual exceedance probability, which corresponds to the 100-year return 
period (FEMA, 2005a).  The 100-year recurrence interval for the station without considering SLR is  
8.09 feet and 7.88 feet above the NAVD 88 datum estimated by the Gumbel and LP3 distributions, 
respectively.  The analyses conducted with the two distributions show less than a 1-foot difference 
between the 2-year and 100-year water levels.  The result implies that extreme event combinations of 
storm surge with astronomical tides have a reasonably limited range within the Santa Monica Bay.  The 
CEM suggests using the LP3 analysis to fit extreme water level distributions (USACE, 2002), and so the 
100-year recurrence interval design SWL of 7.88 feet above the NAVD 88 datum was adopted for further 
calculations.  This is slightly less than Santa Monica station’s historical record on November 30, 1982.  
The maximum value was 8.34 feet above the NAVD 88 datum, which is 0.46 feet higher than the selected 
SWL. 
 
3.1.2 Sea Level Rise Past Trend and Projection 
 
SLR is considered to have a long-term and continuous effect on the SWL and has a significant impact on 
engineering designs.  Utilizing the historical mean sea level record in Figure 3-3 from the Santa Monica 
tide gage, the mean sea level increased at a rate of 1.46 mm/year with a 95% confident interval of  
+/- 0.4 mm/year from year 1933 to 2006.  This rate is equivalent to a SLR of 0.48 feet in 100 years.  
However, other studies have found that the future SLR rate will be faster, and suggest that future SLR by 
analyzing historical data is incorrect.  Currently, the most reliable estimates for future SLR rely on climate 
numerical modeling. 
  

1

10

P
ea

k 
F

lo
w

 (
cf

s)

Exceedance Probability (%)

LP3

50 10 5 2 1 .5 .29095989999.8 99.5 80 70 60 40 30 20



California Department of Transportation 
Las Tunas Beach

Wave Run-up Study Final
 

- 7 - 

 
Figure 3-3  Historic Sea Level Rise at Santa Monica Tide Gage (Station 9410840) 

 
This study utilizes future SLR projection results from the final report by the National Research Council 
(NRC) “Sea-Level Rise for the Coasts of California, Oregon, and Washington” (NRC, 2012).  This NRC 
report is the latest scientific study for SLR along the Pacific Coast, and its SLR projections were adopted 
into the “State of California Sea-Level Rise Guidance Document” developed by Coastal and Ocean 
Working Group of the California Climate Action Team (CO-CAT, 2013).  These SLR rates were included in 
the guidance for incorporating SLR projections into planning and decision making for projects in California.  
The coast is divided into two segments at Cape Mendocino.  This project is located in the region south of 
Cape Mendocino. 
 
Using year 2000 as the baseline, the report provided SLR projections along the California Coastline in 
2030, 2050, and 2100 as shown in Figure 3-4 and Table 3-2.  The report mentions that the projections 
after mid-century are more uncertain, and CO-CAT suggests data users should consider timeframes, 
adaptive capacity, and risk tolerance when selecting the estimated SLR values.  The best estimates for 
the expected values are shown by the dark lines within the wider bands that represent the range of 
possible values.  The brown band represents overlapping values for 2050 and 2100.  The expected design 
life for this project extends past the year 2100.  For this reason, the SLR projection of year 2100 ranging 
between 1.38 and 5.48 feet was used as the best estimated SLR range for Las Tunas Beach. 
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Figure 3-4  National Research Council’s Future Sea Level Rise Projections for the Target Year 

2030, 2050, and 2100 
 
Table 3-2  Sea-Level Rise Projections Using 2000 as the Baseline 
(National Research Council, 2012) 
Time Period North of Cape Mendocino South of Cape Mendocino 
2000 - 2030 -4 to 23 cm (-0.13 to 0.75 ft) 4 to 30 cm (0.13 to 0.98 ft) 
2000 – 2050 -3 to 48 cm (-0.1 to 1.57 ft) 12 to 61 cm (0.39 to 2.0 ft) 
2000 – 2100 10 to 143 cm (0.3 to 4.69 ft) 42 to 167 cm (1.38 to 5.48 ft) 

 
3.1.3 Design Water Depth 
 
The design water depth is comprised of the predicted water depth, which includes the SWL, SLR, and 
potential scour.  The stillwater depth is defined as the distance from the bed elevation at revetment toe 
to the SWL.  Using 2010 as the baseline, the 20-, 40- and 90-year extreme SWLs interpolated from LP3 
extreme analysis (Figure 3-1) were calculated and used to account for potential highest water levels 
associated with the 2030, 2050 and 2100 SLRs.  The low and high SLR projections may cause substantial 
variations.  Six design water depth scenarios were considered in the calculations to account for the 
variations.  The reasonable assumption that the bed elevation equals the Mean Lower Low Water (MLLW, 
-0.19 ft NAVD88) was made for evaluating scour depth.  As shown in Table 3-3, the corresponding 
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design water depths range between 7.94 and 13.50 feet depending on the SLR projections.  The 
calculations for erosion depths are provided in Section 3.6. 
 

Table 3-3  Design Water Depth Calculation 
Target Year 2030 2050 2100 
Design Stillwater Level (ft, NAVD88) 7.62 7.71 7.83 

SLR Projection (ft) 
Low High Low High Low High 
0.13 0.98 0.39 2.00 1.38 5.48 

Design Water Level (DWL, ft) 7.75 8.60 8.10 9.71 9.21 13.31 
Bed Elevation at Toe/MLLW (ft, NAVD88) -0.19 -0.19 -0.19 
Design Water Depth (ft) 7.94 8.79 8.29 9.90 9.40 13.50 

 
3.2 Wave Transformation 
 
Understanding the characteristics of near-shore extreme waves is important to ensure sound coastal 
engineering designs.  On-site measurements and observations of near-shore to deep water wave heights 
are often unavailable or inadequate.  As an alternative, wave transformation simulations have been 
adopted as a way obtain wave field information for desired near-shore locations based on measured deep 
water waves.  Conceptually, wave transformation is a series of hydrodynamic processes which include 
shoaling, refraction, diffraction, wave breaking, and frictional dissipation as waves propagate from one 
location to another.  The processes of wave transformation are strongly correlated to the underlying 
bathymetry.  Complicated transformation phenomena commonly occur in areas with highly irregular 
bathymetry including shoals and canyons. 
 
Detailed theories and mathematical descriptions of wave transformation are beyond the study focus but 
are available in relevant references such as Section II-3-2 in the CEM (USACE, 2002) and the  
“Wave Transformation” section in the FEMA Coastal Flood Hazard Analysis and Mapping Guidelines 
Focused Study Report (FEMA, 2005b).  Numerical models with rapid data processing and computational 
abilities are extensively utilized to perform wave transformation analyses.  In this study, a FEMA-accepted 
wave transformation model, Regional Coastal Processes Monochromatic Wave Model (RCPWAVE) is used 
to simulate wave filed characteristics including wave heights, peak periods, and directions near the  
Las Tunas Beach.  The model was used to evaluate the waves formed by extreme events.  The 
transformed waves were utilized to evaluate the proposed highway protection structure. 
 
The data and statistical properties of deep-water waves adopted for use in the RCPWAVE model are 
introduced in Subsection 3.2.1.  Subsection 3.2.2 discusses the adopted RCPWAVE model and its 
configuration for the simulations.  Finally, Subsection 3.2.3 presents the results of the wave 
transformation simulation with discussion on the model results and transformed wave heights in the 
project area. 
 
3.2.1 Deep-Water Waves 
 
Deep-water wave records are fundamental data for wave transformation modeling.  This study utilized 
data from a USACE Wave Information Studies (WIS) offshore buoy (WIS #83098).  This buoy was the 
nearest deep-water buoy with the necessary wave data.  The data included significant wave heights, 
peak periods, and wave directions.  Figure 3-5 shows the buoy location at 33.92°N, 118.75°W.  The 
buoy is located in 2,244 feet of water and has long-term wave records back to 1980.  The highest 
significant wave height of 18.24 feet (5.56 m) with a peak period of 11.53 seconds was observed on 
January 18th, 1988.  Another event with significant wave heights above 5 meters was on March 2nd, 1983.  
A hindcast wave height frequency analysis conducted by WIS for the 32-year record period between 1980 
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and 2011 indicates extreme wave heights of 19.16 feet (5.84 m) and 20.93 feet (6.38 m) for the 50-year 
and 100-year storm return periods, respectively.  Figure 3-6 shows the wave height frequency analysis 
results. 
 

 
Figure 3-5  Locations of WIS Buoy #83098 and Las Tunas Beach 
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Figure 3-6  WIS Hindcast Analysis for Extreme Wave Heights 

 
The distributions of long-term, hourly-based wave properties were analyzed using WSAV (Wave Statistical 
Analysis & Visualization), which evaluates the wave environment over time.  The results of the analysis 
are shown in Figure 3-7.  The results reveal that over ninety-nine percent of the waves have heights 
smaller than 8 feet.  Extreme wave heights greater than 16 feet are very rare and only occurred during 
three events.  Wave periods generally ranged between 5 and 16 seconds.  The most extreme wave 
periods, with times longer than 18 seconds, are less likely to occur with extreme wave heights, while the 
coincident wave heights are all less than 4.5 feet.  The wave directions observed at this buoy are from 
the south to southwest.  Eighty-five percent of all the waves have a directionality that falls within a small 
range of 220-280 meteorological degrees.  Over ninety-nine percent are captured within the range of 
180-300 degrees.  Figure 3-6 shows the wave climate for wave directions, periods, and heights. 
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Figure 3-7  Wave Heights, Peak Periods, and Directions – WIS Buoy #83098 

 
A notable seasonal trend of wave directions is seen in Figure 3-8.  Highly influenced by the ocean winds, 
waves in the winter months tend to move toward more easterly as shown by higher meteorological 
directions.  For example, monthly-mean directions above 250 degrees are found in December, January, 
February, and March.  During the summer months of July, August, and September, lower wave directions 
(< 225°) are more common.  Figure 3-9 shows rose diagrams for height-direction and period-direction 
relationships and percentage distributions are illustrated. 
 

 
Figure 3-8  Monthly-Average Meteorological Wave Directions (WIS Buoy #83098) 

 
The rose charts of hourly deep-water data from WIS Buoy #83098 show how significantly the coastal 
topography and wind patterns in this part of the pacific influence the wave climate.  The wind direction 
moves from southwest to northeast with minimal variation.  In the figure, the darker colors represent 
higher percentage of height and period classifications. 
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Figure 3-9  Rose Graphs Illustrating Height-Direction and Period-Direction Relationships 

 
3.2.2 RCPWAVE Model and Model Configuration 
 
The Regional Coastal Processes Monochromatic Wave Model (RCPWAVE) is a short-wave propagation 
model based on linear-wave theories and assumptions of steady state and mild slope.  The model was 
developed by USACE in early 1980 and has been nationally accepted by FEMA as one of the coastal wave 
height estimation models for its flood hazard mapping studies.  RCPWAVE solves equations formulating 
wave magnitude, energy conservation, and irrotationality of the wave phase gradient as waves propagate 
from deep to shallow water and eventually break.  More detailed information regarding the RCPWAVE 
model theories and examples is available in the RCPWAVE technical report (Ebersole et al., 1986). 
 
The RCPWAVE model used in this study is integrated in the Coastal Engineering Design and Analysis 
System (CEDAS).  As one of the CEDAS beach modules, the RCPWAVE model can be developed using a 
more intuitive interface.  In order to perform wave transformation in a more effective and efficient 
manner, setting the model configurations of RCPWAVE has to comprehensively consider model geometry 
settings such as the study domain, grid size, and bathymetry/topography data.  It must also integrate 
input the wave conditions wave source location and water depth.  Simulation scenarios require specifying 
incident wave data, water levels, and determining output station locations. 
 
The RCPWAVE model for the Las Tunas Beach revetment utilized two data sets with different data 
resolutions.  The data sets covered different domains to provide the necessary bathymetric and 
topographic data for the model.  The coarse-resolution data set utilized spacing of 1/3 arc and covered 
the entire Santa Monica Bay.  This data set was acquired from the National Geophysical Data Center, 
NOAA (Caldwell et al., 2011).  The other data source was from the topographic and bathymetric surveys 
conducted by this study in July 2013 for the local near-shore region of the Las Tunas Beach. 
 
A three-layer nesting model domain including one parent and two nested layers (as shown in  
Figure 3-10) was established to simulate wave propagations from deep- to shallow-water regions.  The 
nested model is a more effective and efficient manner model than utilizing on grid with a very fine 
resolution.  The parent layer was developed using a coarse 100-m resolution grid cells, as shown by the 
purple box in Figure 3-10.  The parent layer comprises the biggest region of 17 (long-shore) x 14 
(cross-shore) kilometers for deep-water wave transformation from the buoy to a model station, referred 
to as the 100-m station, located on the boundary of the first nested layer.  The first nested layer utilizes 
50-m grids and has a smaller domain of 2700 m long-shore x 7000 m cross-shore meters.  The first 
nested model is shown as the red box in Figure 3-10.  Water depths on the seaward boundary of this 
layer are approximately 150 meters, and the middle point of the seaward boundary is set as an output 
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station in the parent-layer simulation to provide the incident wave information as a boundary condition 
for the first nested layer. 
 
The second nested layer utilizes a 10-m grid with the smallest domain, 1200 long-shore x 2200 cross-
shore meters.  The second layer is shown by the yellow box in Figure 3-10.  The deepest water depths 
on the seaward boundary range from 24 to 27 meters.  Similarly, the boundary conditions for simulating 
this layer are provided by an output station, known as the 50-m station, on the seaward boundary from 
the first-nested-layer simulation.  The water level, used as a significant model boundary condition, is 
given by three design water levels (DWLs) of 8.60, 9.71, and 13.31 feet.  These depths represent the 
2030, 2050, and 2100 higher SLR scenarios.  Although the simulation focus is near-shore wave conditions, 
particularly locations near potential revetment toe, output stations were also placed in the grids 
corresponding to the six winter beach profiles surveyed in 2013.  The grids were selected based on the 
Mean Lower Low Water elevation. 
 

 
Figure 3-10  RCPWAVE Nested Grid Layout Map 
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3.2.3 Wave Transformation Analysis 
 
The estimate of near-shore wave heights is dominated by the off-shore wave heights, wave periods, and 
local bathymetry.  Offshore waves with great heights have a potential to cause high near-shore wave 
heights.  However, the most extreme near-shore wave is not necessarily propagated from the offshore 
wave with the greatest height.  The propagation of an extreme wave may be impacted by water depth 
and topography, causing the wave to break further out in the ocean.  In order to evaluate the wave 
transformation properties on Las Tunas Beach under extreme conditions, 96 events were analyzed based 
on the 3 most extreme events determined by off-shore wave height from the WIS buoy. 
 
The input for RCPWAVE included off-shore the incident wave height, peak wave period, and wave 
direction given as a permutation file for the parent layer.  The 96 extreme event wave parameters are 
shown in Figure 3-11.  A preliminary test for incident wave parameters indicated that the RCPWAVE 
model would be numerically unstable if incident wave directions angles were greater than 45° referenced 
from a line normal to the shore.  Therefore, the analysis adopts an identical wave direction scenario for 
all events to maintain model stability and conservatively evaluate all adopted events.  As a result, the 
incident waves are assumed to move perpendicularly towards the shoreline in the simulations for all 
events. 
 

 
Figure 3-11  Deep-Water Wave Statistics for RCPWAVE Transformation of Extreme Events 

 
As mentioned, three DWLs were used to account for three higher SLR scenarios.  The wave 
transformation results corresponding to each scenario are shown in Figure 3-12, Figure 3-13, and 
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Figure 3-14.  The wave heights at the deep-water 100-m station have very limited differences from the 
buoy wave heights for all DWL scenarios.  This implies the transformations are insignificantly influenced 
by bathymetric changes.  Wave heights at the 50-m station, in contrast, are lower than the wave heights 
measured at the buoy and 100-m station.  The height reductions vary among the simulation events.  
Water level differences still have limited impact on the wave heights at the 50-m station (yellow lines), in 
comparison with the near-shore stations.  Wave heights vary most significantly near-shore and the 
change in depths from the 50-m station to the beach is much more substantial.  In the simulation with 
the lowest DWL, the near-shore heights are lower than their initial deeper-water heights mainly because 
waves have broken before arriving at the simulated stations.  However, at some output locations, for 
example, Sta. 764+00 and 761+50, wave heights could be amplified in several less extreme events.  In 
particular, wave heights at near-shore Sta. 764+00 are more extreme than heights at other stations. 
 

 
Figure 3-12  Results of Wave Transformation Simulation with Design Water Level 8.6 Feet 

 

 
Figure 3-13  Results of Wave Transformation Simulation with Design Water Level 9.71 Feet 
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Figure 3-14  Results of Wave Transformation Simulation with Design Water Level 13.31 Feet 
 
The simulations using a DWL of 9.71 feet display more diverse wave height distributions among the 
stations.  Overall, higher DWLs result in less broken waves at the stations during the extreme events.  
The height magnitude is not necessarily consistent between the stations.  The variation of near-shore 
waves is smaller than the variation in deep-water waves, especially for those tallest deep-water waves.  
This result suggests there is a shoaling effect in varying degrees, which influences wave heights during 
the near-shore wave propagations. 
 
The results for the simulations using deepest DWL demonstrate the most complicated scenario, which 
produces very diverse near-shore wave height distributions.  For Sta. 764+00 and 761+50, near-shore 
wave heights could exceed the deep-water wave heights especially for the minor extreme events with 
smaller wave heights.  This observation also implies that near-shore wave heights are less correlated to 
their deep-water heights in this deepest DWL scenario.  The shoreline topography and beach profile have 
significant impacts on the wave heights at the proposed revetment. 
 
Figure 3-15 provides a comprehensive comparison for all the simulation events using box plots.  The 
figure shows the statistics of wave height for the three DWLs.  The numbers 1, 2, and 3 represent 
simulation cases for DWLs of 8.6, 9.71, and 13.31 feet, respectively. 
 

 
Figure 3-15  Box Plots of the Near-Shore Wave Heights 
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Several findings regarding the wave heights among the stations are summarized: 
 

1. Near-shore wave heights vary between stations and the selected extreme events.  In general, the 
deeper the DWL used, the greater the variation. 
 

2. For each station, the most extreme height normally occurs when the deepest DWL is adopted, 
but the median and lowest heights do not necessarily behave the same way.  In other words, 
DWL has more influence in producing very extreme near-shore wave heights.  Additionally, as 
mentioned, the near-shore extreme does not necessarily correspond with the most extreme off-
shore event. 
 

3. For most stations in extreme storm cases, simulated wave heights could be as high as 9, 11, and 
14 feet for years 2030, 2050, and 2100 DWL scenarios, respectively.  In this case, the wave 
heights may be overestimated due to use of the identical wave direction normal to the shore.  
Actual wave heights might be lower under the same situations when other angles are adopted as 
the reference for coastal engineering designs. 

 
3.3 Wave Run-up Estimates 
 
When a wave breaks on a beach or structure, there is still momentum and energy that must be 
dissipated.  The energy and momentum are lost to gravity and friction as the wave runs up the structure.  
Wave run-up heights are a function of wave energy, beach and structure slopes, roughness, and 
permeability.  This section discusses the calculation methods used to evaluate wave run-up on the 
revetment proposed for the PCH along Las Tunas Beach. 
 
FEMA’s current guidelines for wave run-up and overtopping calculations utilize total wave run-up, which 
refers to the height above the stillwater elevation reached by the swash as shown in Figure 3-16  
(FHWA, 2008).  In other words, run-up includes the wave setup.  In this section, a study to estimate 
potential wave run-up heights over the proposed revetment is presented.  In Subsection 3.3.1, two 
FEMA-recommended approaches used for wave run-up estimate are introduced.  Subsection 3.3.2 
applies the run-up estimation methods utilizing wave and water level conditions developed in the 
previous sections. 
 

 
Figure 3-16  Wave Run-up Sketch (Source: FHWA, 2008) 
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3.3.1 Approach Introduction 
 
Wave Setup 
 
One of the common definitions for wave setup is the increase due to momentum transfer to the water 
column by waves that are breaking or otherwise dissipating their energy (FEMA, 2005c).  Waves convey 
both energy and momentum while approaching shorelines.  The wave energy is dissipated during the 
breaking processes, but the momentum is never dissipated.  Instead, it is transferred to the water 
column resulting in a slope of the water surface to balance the onshore component of the flux of 
momentum (Dean, 2008). 
 
In this study the extreme stillwater analysis utilizes observed tide data which inherently comprises all 
setup effects, it is not necessary to calculate setup separately.  However, FEMA suggests using the Direct 
Integration Method (DIM) approach to calculate the setup if no observation is available.  DIM approach 
separates total run-up into three components accounting for the static setup ( ), dynamic setup ( ), 
and incident wave run-up ( ).  Figure 3-17 shows a conceptual illustration of static and dynamic 
wave setup.  The static and dynamic wave setups represent the mean magnitude and fluctuating effects 
respectively and can be calculated individually by with the following two equations: 
 

4.0	  
 

2.7	  
 
In the above equations, F and G are the factors for the static and dynamic setups and the subscripts H, T, 
Gamma and Slope stand for the specific factor terms for wave height ), wave period ( ), JONSWAP 
spectrum narrowness factor ( ) and near-shore slope ( ).  Table 3-4 lists values of these factors 
adopted by the DIM. 
 

 
Figure 3-17  Total Run-up Illustration - Static and Dynamic Wave Setups  

and Incident Wave Run-up (Source: FEMA, 2005c) 
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Table 3-4  Factors for Static and Dynamic Setups 

Variable 
Factor for 

Wave Height Wave Period Spectral Narrowness Near-shore Profile Slope 
	  /26.2 .  /20 .  1.0 /0.01 .  

 /26.2 .  /20 .  .  /0.01 .  
 
Wave Run-up 
 
FEMA recommends using the Technical Advisory Committee on Water Retaining Structures (TAW) 
approach (van der Meer, 2002) to estimate the incident wave run-up on coastal structures.  This 
approach is also addressed in the CEM for performing wave run-up calculations.  The TAW-calculated 
run-up height % is defined as the height exceeded by 2% of the run-up events.  It is noteworthy that 
the calculation is a short-term statistic associated with a group of waves or associated with a particular 
storm.  The TAW calculation is based on the Iribarren number or surf similarity parameter ξ and various 
reduction factors accounting for the influences of surface roughness, berm, and angled wave attack and 
structure permeability.  The Iribarren number for a wave on a natural beach ( ) is defined as: 
 

/
 

 
In the above equation,  denotes the beach slope, and  and  are the spectral significant wave 
height and wave length.  The deep-water wave length ( ) is the function of the incident wave period ( ) 
and can be calculated using the equation: 
 

2
 

 
For the Iribarren number on a sloping structure ( ), incident significant wave height ( ) and mean 
period ( . ) are used.  These two variables are defined as: 
 

4.0  
 

. 1.1
 

 
Here,  is the zeroth-moment of the variance spectrum and T is the peak wave period.  In most cases 
that water levels at toes of the structure is depth-limited, breaking wave heights ( , 0.78 times design 
water depth) can be substituted for		 . 
 
As mentioned, the 2% run-up is applied to various reduction factors developed by Battjes (1974), van der 
Meer (1988), and de Waal & van der Meer (1992).  A general form of 2% wave run-up ( %) can be 
expressed as: 

 
% ∗ 1.77 	  for 0.5 1.8 

 

% ∗ 4.3
.   for 1.8  

 
Where	γ ,	γ ,	γ  and 	γ  stand for reduction factor relevant to influences of surface roughness, berm, 
angled wave attack and structure permeability respectively.  Table 3-5 lists recommended values for the 
reduction factors with various wave and structure properties. 
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Table 3-5  Suggested Values of Reduction Factors for TAW Ru2% Calculation 
Run-up 

Reduction 
Factor 

Characteristic/Condition Value of  for Run-up 

Roughness 
Reduction Factor,  

Smooth Concrete, Asphalt
and Smooth Block 

Revetment 
1.0 

1 Layer of Rock With
Diameter, D. 

Hs / D = 1 to 3. 
0.55	 	0.60 

2 or More Layers of Rock.
Hs / D = 1.5 to 6. 

0.5	 	0.55 

Quadratic Blocks 0.7	 	0.95 

Berm Section in 
Breakwater, ; 
B = Bern Width; 

 in radians 

Berm Present in Structure 
Cross-section. 

1 1 cos	 ,	0.6

1.0 
 

			 0

2 			 0 2
 

 
Minimum and maximum values of   =0.6 

and 1.0 respectively 

Wave Direction Factor, 
; 

β is in degrees and = 
0° for normally incident 

waves 

Long-Crested Waves 

 

	
1.0, 											0	 | | 10°
cos 	 | | 10° , 10°	 | | 63°	
0.63, 																				| | 63°

 

 

Short-Crested Waves 1 0.0022 | |, | | 80° 
1 0.0022 |80|, | | 80°

Porosity Factor,  Permeable Structure Core 

1.0, 3.3 
 

.

. .  , 3.3 

 
and porosity = 0.5 for smaller porosities, 

 
Proportion   according to porosity. 

 
 
Another adopted approach to calculate run-up on coastal structures is the Automated Coastal Engineering 
System (ACES) developed by the USACE (USACE, 1992).  The ACES model is also recommended by FEMA 
and is included as a module of CEDAS.  CEDAS can provide computer-based run-up analysis and other 
coastal engineering calculations.  A screenshot of the ACES interface in CEDAS is shown in Figure 3-18.  
This ACES approach was developed on the basis of small-scale laboratory tests by Ahrens and 
Heimbaugh (1988) and works well for both shallow and deep water run-up calculations at the toe of the 
revetment (FEMA, 2005). 
 
ACES can deal with three types of run-up calculations: irregular wave run-up on beaches, irregular wave 
run-up on riprap, and wave run-up and overtopping on impermeable structures.  In this study, the 
irregular wave run-up on riprap calculation is most suitable for the riprap revetment design for the  
Las Tunas Beach.  The calculation aims to estimate the expected maximum run-up elevation, and is also 
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correlated to the Iribarren number  and incident significant wave height	 , as shown in the equation 
below: 

/ 1 b  

 
The constants a and b are two parameters related to material properties.  Parameter values for different 
revetment armor materials are recommended in ACES.  For riprap design, 0.956 (a) and 0.398 (b) are 
recommended. 
 

 
Figure 3-18  The Run-up Calculation Interface of ACES Model 

 
3.3.2 Run-up and Total Water Level Calculation 
 
Wave run-up heights and total water levels are estimated using the lower and higher SLR projections to 
account for the potentially varying water depths.  Wave run-up heights are estimated by both the TAW 
and ACES methods. 
 
Table 3-5 is provides the TAW reduction factors for use in the wave run-up calculations.  The factor 

0.53 is used to account for the assumption of a 2-layer RSP revetment design and in-situ wave 
conditions; the factor 1 is used because no berm section is designed for the proposed revetment.  
Moreover,  ranges between 0.824 and 0.934 since the most prevalent incident short-crested wave 
directions range between 200-280 degrees as shown in Figure 3-7.  The porosity factor, , is 
determined on basis of the calculated Iribarren number. 
 
Three mean wave periods of 8, 12, and 16 seconds were chosen for the run-up analysis to account for 
wave height – period relationships noted for the majority of high-height deep-water waves from the WIS 
buoy.  Figure 3-19 provides a graphical comparison of wave height versus wave period. 
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Figure 3-19  Deep-water Wave Height vs. Wave Period Relationship for Large (>10ft) Waves 
 
The run-up calculations resulting for the DWLs for target years 2030, 2050, and 2100 are shown in  
Table 3-6, Table 3-7, and Table 3-8, respectively.  The results from the two run-up approaches are 
diverse under the same wave conditions mainly because the TAW approach considers more factors 
related to the run-up reduction effects than the ACES approach.  In general, longer wave periods result in 
greater ACES Rmax values.  However, longer wave periods often cause lower TAW Ru2%. 
 
For wave run-up with respect to the 12-second mean wave period (Tmo), the two approaches show 
better agreement.  The two approaches have different run-up definitions and the results sometimes 
contradict each other, where the maximum run-up could be smaller than the 2% run-up under same 
wave conditions.  Nevertheless, the run-up calculations from both approaches provide valuable 
information for the different target future scenarios.  Overall, the maximum and minimum run-up heights 
for the target year 2030 are 8.21 and 12.93 feet NAVD88.  For the year 2050, the run-up heights could 
increase to 8.65 and 14.38 feet NAVD88.  The extreme run-up height in the target year 2100 could reach 
18.91 feet, while the most optimistic estimate could still reach 10.03 feet NAVD88. 
 
The design total water level defined in this study includes the design SWL, SLR projections, and the TAW 
2% wave run-up height.  The calculations for various SLR scenarios are listed in the tables.  Overall, the 
highest total water level has an estimated height of 15.96 feet height in target year 2030; the worst case 
estimation for total water level in the 2100 SLR scenario can be as high as 29.96 feet. 
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Table 3-6  Wave Run-up Calculations for the Target Year 2030 

ACES Method 
Extreme Stillwater (Tide+Surge) 7.62 ft 

SLR Scenarios 
Low High 
0.13 0.98 

Design Water Depth (ft) 7.94 8.79 
Incident Wave Height Hmo (ft) 6.19 6.86 
Tp(sec) 8.80 13.20 17.60 8.80 13.20 17.60 
Tmo (sec) 8.00 12.00 16.00 8.00 12.00 16.00 
Lmo (ft) 99.92 224.83 399.70 99.92 224.83 399.70 
Structure Slope (tan θ) 0.67 0.67 0.67 0.67 0.67 0.67 
Deep-water Iribarren Number, ξ0 (ft) 2.69 4.04 5.38 2.56 3.84 5.11 
ACES Rmax (ft) 9.79 11.05 11.8 10.65 12.07 12.93 
Design Total Water Level = 
Stillwater+SLR+ Rmax (ft) 

17.54 18.8 19.55 19.25 20.67 21.53 

TAW Method 
Spectral Deep-water Iribarren Number(for 
TAW), ξom (ft) 2.96 4.44 5.92 2.81 4.22 5.63 

Reduction Factor γr 0.53 0.53 
Reduction Factor γb 1.00 1.00 
Reduction Factor γβ 0.88 0.88 
Reduction Factor γp 1.00 0.86 0.75 1.00 0.88 0.77 
TAW Ru2% (ft) 9.60 9.10 8.21 10.56 10.26 9.27 
Design Total Water Level = 
Stillwater+SLR+ Ru2% (ft) 17.35 16.85 15.96 19.16 18.86 17.87 
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Table 3-7  Run-up Calculations for the Target Year 2050 

ACES Method 
Extreme Stillwater (T+S) 7.71 ft 

SLR Scenarios 
Low High 
0.39 2.00 

Design Water Depth (ft) 8.23 9.90 
Incident Wave Height Hmo (ft) 6.42 7.72 
Tp (sec) 8.80 13.20 17.60 8.80 13.20 17.60 
Tmo (sec) 8.00 12.00 16.00 8.00 12.00 16.00 
Lmo (ft) 99.92 224.83 399.70 99.92 224.83 399.70 
Structure Slope (tan θ) 0.67 0.67 0.67 0.67 0.67 0.67 
Deep-water Iribarren Number, ξ0 (ft) 2.64 3.96 5.29 2.41 3.62 4.82 
ACES Rmax (ft) 10.1 11.41 12.2 11.75 13.38 14.38 
Design Total Water Level = 
Stillwater+SLR+ Rmax (ft) 

18.2 19.51 20.3 21.46 23.09 24.09 

TAW Method 
Spectral Deep-water Iribarren Number(for 
TAW), ξom (ft) 2.63 3.95 5.27 2.41 3.62 4.82 

Reduction Factor γr 0.53 0.53 
Reduction Factor γb 1.00 1.00 
Reduction Factor γβ 0.88 0.88 
Reduction Factor γp 1.00 0.91 0.80 1.00 0.95 0.83 
TAW Ru2% (ft) 10.00 9.58 8.65 11.77 11.79 10.66 
Design Total Water Level = 
Stillwater+SLR+ Ru2% (ft) 18.10 17.68 16.75 21.48 21.50 20.37 
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Table 3-8  Run-up Calculations for the Target Year 2100 

ACES Method 
Extreme Stillwater (T+S) 7.83 ft 

SLR Scenarios 
Low High 
1.38 5.48 

Design Water Depth (ft) 9.60 13.50 
Incident Wave Height Hmo (ft) 7.49 10.53 
Tp (sec) 8.80 13.20 17.60 8.80 13.20 17.60 
Tmo (sec) 8.00 12.00 16.00 8.00 12.00 16.00 
Lmo (ft) 99.92 224.83 399.70 99.92 224.83 399.70
Structure Slope (tanθ) 0.67 0.67 0.67 0.67 0.67 0.67 
Deep-water Iribarren Number, ξ0 (ft) 2.45 3.67 4.89 2.06 3.10 4.13 
ACES Rmax (ft) 11.46 13.04 14 15.09 17.44 18.91 
Design Total Water Level = 
Stillwater+SLR+ Rmax (ft) 

20.67 22.25 23.21 28.4 30.75 32.22 

TAW Method 
Spectral Deep-water Iribarren Number(for 
TAW), ξom (ft) 2.47 3.71 4.95 2.06 3.10 4.13 

Reduction Factor γr 0.53 0.53 
Reduction Factor γb 1.00 1.00 
Reduction Factor γβ 0.88 0.88 
Reduction Factor γp 1.00 0.94 0.82 1.00 1.00 0.89 
TAW Ru2% (ft) 11.22 11.09 10.03 15.65 16.65 15.36 
Design Total Water Level = 
Stillwater+SLR+ Ru2% (ft) 20.43 20.30 19.24 28.96 29.96 28.67 

 
3.4 Storm-induced Short-term Beach Evolution for Las Tunas Beach 
 
Beach evolution deals with the erosion and accretion of sediment on the beach, which results in beach 
landform changes.  Beach evolution is influenced by coastal engineering designs, including beach 
protection structures.  Severe storms are the most common force causing short-term beach changes.  To 
properly assess erosional or accretional trends and their impacts on the Las Tunas Beach, a 
comprehensive analysis integrating historical topography and bathymetry surveys and numerical 
modeling was performed. 
 
Three (3) summer and winter beach surveys were available for the study.  Two of the surveys of winter 
and summer profiles were conducted for the CCSTWS in 2002 and 2004/2005 as part of a larger regional 
analysis.  The other survey of winter and summer profiles was conducted in 2013.  All surveys used the 
same six survey transects on the Las Tunas Beach as documented in Appendix C (winter profiles) and 
Appendix D (summer profiles).  The surveys help identify recent beach changes, and numerical 
modeling was conducted to verify beach evolution induced by historical storm events in this survey period.  
A case study for the winter beach on basis of model simulations was performed to estimate potential 
impacts under a design extreme storm event with various SLR scenarios.  The beach evolution model and 
its configurations for the study case are introduced in Subsection 3.4.1; the analysis results are 
elaborated in the Subsection 3.4.2 and Subsection 3.4.3. 
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3.4.1 Analysis of Historic Beach Conditions 
 
An analysis for the historic beach conditions was conducted using historic aerial photos shot over  
Las Tunas Beach.  The photos were taken in years 1971, 1981, 1985, and 1998 (Figure 3-20).  The 
most recent aerial photo (Figure 3-21), which was taken by the CWE aerial survey team in July 2013 is 
used as a reference for the historic photos. 
 
The Las Tunas Beach was replenished by 50,000 cubic yards of sand between 1960-1974 (Clayton, 1991).  
This produced the widest beach in the historic photo series, as observed in 1971.  Another reason for the 
wider beach in 1971 is the installed jetties on the beach.  These jetties functioning effectively to 
accumulate drift sand from west.  In spite of that water levels prevent some of the sediment from being 
transported down beach away from Las Tunas Beach.  In the photos, the beach in years 1981 and 1985 
shows a gradual recessional trend in the 1980s.  With less protection resulting from shortened jetties, the 
beach width decreased and the sand volume between the jetties decreased.  By 1998, most jetties were 
removed or non-functional.  With only one jetty left, the beach receives limited sand depositions, 
particularly on the down beach side of the jetty.  The beach recessional trend decreases after 1998, 
which was a significant El Nino year with large storms.  The difference of beach widths between year 
1998 and 2013 is minor.  However, more RSP protection was constructed during this period to protect 
the highway, which protected the beach from a certain level from erosion. 
 

 

 
Figure 3-20  Historic Aerial Photos of the Las Tunas Beach in 1971, 1981, 1985, and 1998 
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Figure 3-21  Aerial Photo Taken in July 2013 

 
The littoral drift along the beach occurs from west to east.  This can be verified based on the deposition 
of sand on the updrift side of jetties.  As shown in Figure 3-20 and Figure 3-21, the sand 
accumulation is on the western side of the jetties on Las Tunas Beach.  Las Tunas Beach is in Littoral Cell 
20 – Santa Monica Bay (Patsch and Griggs, 2006).  It is the balance between sand sources and sinks 
within each littoral cell that governs the long-term width of beaches within a beach compartment.  If 
there is a significant reduction in the amount of sand reaching a particular stretch of coast, the beach 
should gradually erode or narrow.  Conversely, if there is an increase of sand in a particular area, the 
beach should advance seaward, or widen. 
 
The greatest reduction in sediment supplied to Southern California results from the damming of rivers.  
Such damming has reduced the apparent volume of sand reaching the beaches in Southern California 
cells 47 percent (Patsch and Griggs, 2006).  The reduction in Southern California equates to nearly  
2.4 million yds3

 of sand annually (Willis and Griggs, 2003).  Seacliff armoring has reduced the sand 
supplied to southern California’s beaches by 10 percent.  The Southern California reduction is about 
35,000 yds3

 annually, still less than 7% of the total sand input to all of these littoral cells. 
 
In the Santa Monica littoral cell, over 29 million yd3

 of sand has been placed on the beaches since 1938 
for projects where the primary objective was not specifically beach nourishment.  Although the majority 
of beach fill was placed prior to 1970, beaches in this area are still wider than their natural pre-nourished 
state.  This is mainly related to the construction of retention structures to hold the sand in place from 
Topanga Canyon to Malaga Cove, effectively retaining the sand before it is lost into Redondo Submarine 
Canyon (Patsch and Griggs, 2006).  Sand retention structures have maintained wide artificial beaches in 
parts of the Santa Monica littoral cell because of the nearly unidirectional longshore transport to the 
southeast. 
 
The crescent shape of the shoreline between Big Rock and Malibu Creek impacts longshore transport to 
Las Tunas Beach.  There is limited sediment supply from bluff erosion and stream input within this 
section of the coast.  Cross-shore transport also impacts sediment supply on a beach as either a source 
or sink for sediments.  Cross-shore transport occurs on many scales including tidal, seasonal, and decadal 
time frames. 
 
Placement of beach nourishment sand at Las Tunas Beach in the 1970s slowed the erosion of the beach 
and bluff.  The groins that were installed along the beach provided some protection from littoral drift to 
the beach nourishment sand.  However, as large storms changed the wave environment, sand was 
moved cross-shore and into deeper water.  This sand was not returned during subsequent years and 
wave cycles, resulting in a loss of beach sand.  Caltrans historically held a permit that allowed annual 
placement of 5,000 cubic yards (yd3) along the Las Tunas Beach revetment.  This placement of sediment 
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slowed erosional rates.  However, annual placement of the 5,000 yd3 ended in the mid-1990s when the 
permit was not renewed.  This allowed the beach to return to the natural erosion rate.  Figure 3-22 
shows the Caltrans replenishment efforts in 1996. 
 

Figure 3-22  Photographs of Caltrans Beach Replenishment Activities November 1996 
 
3.4.2 SBEACH Model and Model Configurations 
 
Numerical modeling is employed extensively in beach erosion evaluations.  In this study, the  
Storm-induced BEAch CHange (SBEACH) model was chosen to simulate 2-dimensional erosion/accretion 
on Las Tunas Beach.  Given necessary storm characteristics (e.g., incident wave and water level data) as 
the driving forces and boundary conditions, as well as beach geometric information from the coastal 
topography and bathymetry data, this model is able to evaluate sediment transport in the cross-shore 
direction and corresponding evolutions of beach landforms (e.g., dune, berm, trough and bar).  The 
analysis assumes that long-shore sediment sources and drift flux are insignificant and negligible in 
comparison with cross-shore sediment transport during short-term storm events.  More details regarding 
model’s theories and developments are available in the SBEACH documentation at the Coastal and 
Hydraulics Laboratory of the USACE. (USACE, 1989). 
 
Two SBEACH models were developed, one for historical beach evolution and the other for erosion impact 
assessment.  The first model was used to verify beach evolution induced by historical storm events 
during a selected historical period.  The model was based on available data for wave characteristics and 
water levels.  In the existing conditions model, the 2002 beach survey served as the beach landform 
baseline.  Water levels were measured by the Santa Monica tide station during the period 2002-2011 as 
shown in Figure 3-23.  Off-shore wave height and period data from WIS Buoy #83098 was used with a 
4-hour resolution.  Most wave heights were lower than 10 feet, and the water levels ranged between  
2 and 7 feet NAVD 88 during the simulation period.  The maximum wave heights during the simulation 
period were less intense than the 10-year design storm determined by the WIS hindcast analysis. 
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(a) 

(b) 

(c) 

Figure 3-23  Four-hour Time Series of (a) Wave Height , (b)Wave Period and (c) Water Level 
during the Simulation Period 2002-2011 

 
The second model was used to assess beach erosion under the extreme conditions associated with future 
sea levels.  The model used the 72-hour historical storm of January 17th-19th, 1988.  This storm has the 
historically highest wave height recorded by the buoy and is used as the design wave climate.  The 
hourly wave height and period are shown in Figure 3-24.  This 72-hour design water level time series is 
adopted to account for potential high tide and storm surge effects.  Scenario No. 1 uses the historically 
highest tide levels recorded at the Santa Monica tide station on January9th-11th, 2005, due to the absence 
of hourly tide data for this event.  Scenarios No. 2, 3, and 4 represent the higher projected SLR values of 
0.98, 2.00, and 5.48 ft estimated for years 2030, 2050, and 2100.  These SLR values are added to the 
design water level to represent the Water Level Scenarios No. 2, 3, and 4 shown by the light to dark blue 
lines in Figure 3-24. 
 
Except for storm input, the model requires sediment properties as an input parameter.  The site 
investigation showed that the beach contains a wide range of sediments ranging from sand, to local rocks, 
and damaged revetment debris.  However, the model does not consider transport of sediments with a 
median diameter D50 greater than 1 mm and assumes they are non-transportable.  Erosion/accretion 
phenomena are dominated by the cross-shore transport rates of finer sediments, and the representative 
median diameter D50 (0.1-1mm) of the local beach sediments is required as a model input.  Due to the 
absence of local D50 data, this input is treated as a parameter and is calibrated along with other two 
sediment transport parameters, transport rate coefficient (ranging from 2.5e-7 to 2.5e-6 m4/N) and 
coefficient for slope-dependent term (ranging from 0.001 to 0.005).  In this study, the calibration for the 
parameters was conducted individually for each profile by comparing beach changes between the 2002 
and 2013 surveys profiles. 
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Figure 3-24  Hourly Time Series of the Wave Height, Wave Period and Water Level Scenarios 

of the 72-hour Design Strom Event (9th-11th Jan 2005) 
 
The horizontal reference point was set at elevation 0-ft NAVD88 on the each profile in the 2002 survey to 
compare profile changes between the surveyed and the simulated profiles.  The profile zones were 
analyzed from the beach bluffs/road revetment with elevations 20 feet higher than the beach elevation to 
seabed points 300 feet seaward from the reference point where elevations are less than -10 ft NAVD 88. 
 
3.4.3 Long-Term Beach Evolution Analysis 
 
The historical beach evolution analysis utilized the model developed for long-term simulations discussed 
above to evaluate beach evolution at Las Tunas Beach.  The model was run using the input values 
discussed above to see how well the SBEACH model results would compare to the 2013 survey data.  
Comparisons between the multi-year surveys and model simulation results (Figure 3-25) suggest 
common characteristics.  The beach evolutions among different profiles during the 2002-2011 study 
period are highly variable.  The profiles at Sta. 753+96 and 764+00 display stable conditions in 
evaluation years 2005 and 2011 as shown in Figure 3-25a and Figure 3-25d.  No evident erosional or 
accretional trends throughout the study period implies the beach near these spots have likely reached an 
equilibrium state. 
 
The profiles of Sta. 759+00, 761+50, and 769+01, the 2005 survey indicates more pronounced changes 
above 0 feet NAVD88, in comparison with minor changes shown in the 2013 survey.  Among them, two 
profiles Sta. 759+00 and 761+50 show considerable depositions over the beach region above 0-ft 
contour in the 2005 survey (Figure 3-25b and Figure 3-25c).  These two profiles are eroded and 
retreat back to near the extent of the 2002 survey by the end of 2011.  This result suggests these two 
profiles might be still developing and have not reached to stable states yet. 
 
On the other hand, the profile Sta. 769+01 shows a slightly eroded beach in the region of beach between 
the 5 and 15 ft contours.  The model results do fully simulate the 2002-2005 beach evolution.  
Nevertheless, using the 2013 survey as the reference, the profiles at the end of the simulation time are 
more reasonably predicted.  For the last profile, Sta. 774+01, the results indicate that it is the most 
active of the evaluated profiles.  Figure 3-25f shows an aggressive and continuous erosional trend 
throughout the simulation period.  As for the model simulation for this profile, SBEACH predicts beach 
erosion consistent with the surveys. 
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(a) 

(b) 

(c) 
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(d) 

(e) 

(f) 

 
 

Figure 3-25  Surveyed (Solid Lines) and SBEACH-Simulated (Dashed Lines) Profiles at 
Stations 753+96(a), 759+00(b), 761+50(c), 764+00(d), 769+01(e) and 774+01(f) 

 
Movement of contour lines oceanward indicates aggradation, while contours moving toward the shore 
indicate erosion.  The distance a contour moves indicates the magnitude of erosion.  Figure 3-26 shows 
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the erosional trends from the surveys and models at Station 774+01 for the 5, 0, and -5ft contours.  
Comparisons can be made between the model and surveys for 2002-2005 and 2002-2011 periods.  For 
example, the survey displays -57.34, -37.99 and -16.06 feet recessions at 5, 0 and -5ft contours, and the 
simulation values of -48.32, -40.17 and -39.46 feet match well respectively.  The estimated quantities 
may vary somewhat for the 2002-2005 surveys due to the time periods, but the surveyed maximum 
eroding trends between year 2005 and 2013 are well correlated. 
 

 
Figure 3-26  Comparison of Surveyed vs. Simulated Beach Changes for Profile Sta. 774+01 

 
Scenario 5 modeled a long-term beach simulation to predict future beach evolution trends.  The wave 
conditions in the future were estimated as the reoccurrences of the historical period from 1995 to 2011 in 
which the hourly data for simulation is available.  The water levels are given to response the SLR 
predictions for three periods 2013-2030, 2031-2050 and 2051-2100.  Besides, the 72-hour design event 
is applied to the beach condition in the beginning of 2100 to evaluate the impact of the extreme short-
term storm on the predicted 2100 beach profiles. 
 
Shown in Figure 3-27, the simulation results demonstrate similar trends for all the profiles except  
Sta. 774+01.  All station show insignificant changes for the 5- and 0-ft contours, which indicates that the 
72-hour design storm might cause very minor impacts on those contours.  For the -5 ft contours, similar 
erosional trends occur from 2013 to 2050 and then depositional trends are shown from 2050 to 2100 
among all the profiles.  For the most eroded station, Sta. 774+01, the erosion at the 5- and 0-ft contours 
occur between 2013-2030, but all the erosion appears to stop afterward 2030 as the depth increase. 
 
A calculation for scour depth at the potential toe location (MLLW) is presented in Figure 3-27.  Essentially, 
substantial scour depths only respond to extreme short-term events except for at Sta. 774+01.  Scour 
depths could be as great as almost 4-foot for most evaluated profiles.  The most serious scour 8.78 feet 
in depth could occur at sta. 774+01, Figure 3-28. 
  

02‐05 (Surveys) 02‐05 (SBEACH) 02‐13 (surveys) 02‐11 (SBEACH)

5 ft contour ‐31.915 ‐13.43 ‐59.34 ‐48.32

0 ft contour ‐23.123 ‐10.96 ‐37.99 ‐40.17

‐5 ft contour 2.416 ‐45.76 ‐16.06 ‐39.46

‐70

‐60

‐50

‐40

‐30

‐20

‐10

0

10

P
ro
fi
le
 C
h
n
ag
e
 (
ft
)

Sta. 774+01



California Department of Transportation 
Las Tunas Beach

Wave Run-up Study Final
 

- 35 - 

 
Figure 3-27  Beachline Evolution Simulation for the Future Scenarios 

  



California Department of Transportation 
Las Tunas Beach

Wave Run-up Study Final
 

- 36 - 

 
Figure 3-28  Scour Depth Predictions Based on Predicted Beach Profile Changes 

 
3.4.4 SBEACH Erosion Assessment under a Design Extreme Storm 
 
The beach erosion assessment uses two topographic data sets.  The first analysis scenario uses the 2013 
survey as the topographic baseline with the same sediment parameters used for the model input.  The 
erosion analysis for a large storm event also uses four scenarios with the same 72-hour storm wave 
climate but different in the water levels corresponding to various the SLR water depths increased from 
the 2013 depth by 0, 0.98, 2, and 5.48 ft.  SBEACH uses the input data and estimates the profile changes 
after encountering the wave attack of the design storm with the various water level scenarios.  The 
simulated profiles (solid lines) and the maximum water levels (dashed lines) associated with the four 
scenarios are shown in Figure 3-29.  The simulation results illustrate a similar evolution trend among 
the evaluated profiles.  Deeper water levels in general result in deeper erosion of the beach, with 
associated elevation and volume changes.  Most of the significant erosion occurs in the beach zone 
between elevations -5 and 5 feet NAVD 88, despite the fact that the water levels range as high as  
7.66 feet in Scenario No. 1 to 13.14 feet in Scenario No. 4.  This suggests the SLRs negatively impact the 
beach system. 
 
In comparison with other profiles, the 2013 profile at Sta. 774+01 is most erodible during the design 
extreme storm event as shown in Figure 3-29f.  This result is consistent with the conclusion of the 
beach evolution analysis for the period 2002-2011.  Quantitatively, this profile could be eroded vertically 
from 5.67 feet to 8.81 feet at the beach spot 90 feet landward from the reference.  On the other hand, 
the impact assessment is performed by categorizing all the profiles into low, medium, and high erodibility 
using beach recession lengths at the -5, 0 and 5-foot contours as the indicators. 
 
Figure 3-30 shows three profiles at Sta. 753+96, 759+00 and 764+00 with minor erosion of with a 
contour recession of less than 10 feet in Scenarios No. 1, 2, and which are classified into the low erosion 
category.  The two profiles at Sta. 761+50 and 769+01 show larger contour recessions greater 15 feet 
and are classified in the medium erosion category.  This is particularly evident at the -5 -foot contour in 
the same scenarios.  These are considered to be in the medium erosion category.  The last profile at  
Sta. 774+01 is categorized into the high erosion category because of the largest beach recession shown 
in all indictors.  In spite of the variety of erodibility, the simulations suggest a common property that 
lower-elevation beach zones seem to be more erodible under these three scenarios.  On the other hand, 
under the most influential scenario 4 (2100 SLR), the most severe impacts on all the profiles are 
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simulated.  Therein, the indicator at 0-foot contour reveals the most vulnerable conditions for the most 
profiles (except for the one at Sta. 759+00).  In them, the recession degrees reach to the least of  
16.17 feet (Sta. 753+96) and the most of 56.68 feet (Sta. 774+01). 
 
The model simulations evaluating trends and impacts to the beach based on SLR shows that the overall 
trend is erosional and that further erosion is induced by the design extreme storm event.  However, the 
erosional severity varies with regard to the factors including beach locations in both long-shore and cross-
shore directions and the design water levels.  This analysis was performed to assess the impacts of a 
short-term design storm at various times throughout design lifetime of the project and assuming the 
2013 profile remains fairly constant throughout the life of the project.  The fifth scenario evaluated the 
potential scour if a design storm occurs at the end of the project life. 
 
Some factors in the future will have significant impacts on beach erosion.  These factors may vary 
significantly from those found in the field today.  These factors include changing climate conditions, 
landforms changed naturally or artificially, uncertain SLR, changes in sediment delivery to the coastal 
system, etc.  In addition to this impact assessment, proper design principles (e.g., safety factors and 
conservative design standards), protection extents and degrees, and economic benefits must be taken 
into consideration in coastal engineering work on the Las Tunas Beach. 
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(a) 

(b) 

(c) 



California Department of Transportation 
Las Tunas Beach

Wave Run-up Study Final
 

- 39 - 

(d) 

(e) 

(f) 

Figure 3-29  SBEACH-modeled Beach Profiles at Sta. 753+96(a), 759+00(b), 761+50(c), 
764+00(d), 769+01(e), and 774+01(f) under Four SLR Scenarios 
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Figure 3-30  Beach Contour Recession Assessments for Design SLR Scenarios 

 
3.5 Tsunami Effect Analysis 
 
A tsunami is a series of ocean waves generated by sudden displacements in the sea floor, landslides, or 
volcanic activity.  In the deep ocean, the tsunami wave may only be a few inches high.  The tsunami 
wave may come gently ashore or may increase in height to become a fast moving wall of turbulent water 
several meters high (NOAA, 2014).  These waves can propagate across the deep-water portions of the 
ocean at a speed of over 300 miles per hour.  Tsunami waves are distinguished from ordinary ocean 
waves by their extremely long wave lengths greater than 100 miles and wave periods of 10 to 60 minutes.  
Tsunamis cause destructive damage to coastal communities (IOC, 2012).  Over sixty percent of tsunamis 
occur in the Pacific Ocean, making tsunamis a recognized potential hazard to the Pacific coasts and 
islands.  According to the National Tsunami Hazard Mitigation Program administered by NOAA and the 
USGS, the U.S. West Coast is classified as a tsunami “high” hazard region based on the evaluation indices 
of tsunami run-ups, tsunami frequency, and local earthquakes (Dunbar and Weaver, 2008). 
 
An analysis of tsunami effects was conducted for Las Tunas Beach to provide an understanding of 
potential tsunami impacts on the project site.  The analysis included gathering relevant historical tsunami 
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data, quantifying historical tsunami hazards, and summarizing and analyzing verified tsunami forecasts 
and inundation mapping results for the project area. 
 
3.5.1 Historical Tsunamis and Local Effects  
 
The National Geophysical Data Center (NGDC) archives global historic tsunami observations into two 
databases.  The first database tracks tsunami sources and includes the epicenter location, the date and 
time of occurrence, the source type, magnitude, etc.  The second database tracks tsunami run-up 
measurements and includes travel times, maximum run-up height, inundation distance, and loss of life 
and property.  There are no database entries for tsunami run-up events or measurements specifically 
located at Las Tunas Beach.  However, from 1879 to 2013, thirty-two tsunami events caused influential 
effects in the Santa Monica Bay.  These events have been identified and are shown in Table 3-9. 
 
The identified event sources were distributed throughout the earthquake zone located along the Pacific 
Rim.  Among the recorded tsunamis, most are triggered by earthquakes or undersea landslides.  The 
1960 Chile and 1975 Hawaii tsunamis were related to volcanic eruptions.  Influential local tsunamic 
events with sources less than 30 miles away occurred only before 1935.  After 1935, the event with the 
closest source occurred British Columbia, Canada on Oct 28, 2012.  The epicenter was 1600 miles from 
Santa Monica Bay.  The distant tsunami sources imply longer tsunami travel times.  The travel time to 
Santa Monica Bay from the British Columbia event took 4 hours and 19 minutes.  All of the other major 
tsunami events took over 5 hours to arrive.  The longest travel time recorded is from the  
December 26, 2004, Sumatra Indonesia tsunami, which took over 34 hours to arrive.  In terms of 
tsunami run-up effects, historical records show only minor impacts. 
 
As listed in Table 3-9, the highest tsunami water height for the Santa Monica Bay of 10 feet was 
observed by eyewitnesses during the 1930 local tsunami event.  Fortunately, no loss of life or property 
was reported for this event.  The two other highest gauge-measured water heights were 5.25 and  
3.38 feet, observed after the Central Chile (1960) and Prince William Sound, AK (1964) events.  The only 
inundation distance record was 300 feet for the Central Chile event, which had a wave period of 46 
minutes.  The Prince William Sound event caused very limited property damage of $100,000.  No major 
tsunami-related damages have been recorded after this event. 
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Table 3-9  NGDC Tsunami Run-up and Effect Records for Santa Monica 

Date 

Tsunami Source 

Distance 
from 

Source
(km)  

Travel Time Max Water 
Height 

(meters) 

Max 
Inundation 

Distance 
(meters) 

Tsunami Run-up 
Measurements 

Tsunami Run-up Location Effects 

Val* Tsunami 
Cause** Source Earthquake 

Magnitude Volcano
Deaths Injuries Damage Houses 

Destroyed
Houses 

Damaged

Year Mo Dy Hr Min Sec Hours Min Type Period 
(mins)

First 
Motion Num De Num De $Mill De 

*** Num De Num De

1879 8 10 21 7   2 3 S. CALIFORNIA     25         Eyewitness                         

1930 8 31 0 40 38 3 3 S. CALIFORNIA 5.2   13     3.05   Eyewitness                         

1933 3 2 17 30 54 4 1 SANRIKU, JAPAN 8.4   8225 10 55 0.07    Tide-
gauge                         

1934 8 21       0 9 S. CALIFORNIA     45         Eyewitness                         

1934 8 21       0 9 S. CALIFORNIA    44         Seiche               1         

1938 5 19 17 8 21 4 1 
MAKASSAR 

STRAIT, 
INDONESIA 

7.6   12934     0.1    Tide-
gauge                         

1938 11 10 20 18 41.2 4 1 SHUMAGIN 
ISLANDS, AK 8.2   3868 5 1 0.05    Tide-

gauge 35                       

1944 12 7 4 35   4 1 

OFF SOUTHEAST 
COAST KII 

PENINSULA, 
JAPAN 

8.1   9103     0.07    Tide-
gauge                         

1946 4 1 12 28 56 4 1 UNIMAK ISLAND, 
AK 8.1   4095         Eyewitness                         

1952 11 4 16 58   4 1 KAMCHATKA, 
RUSSIA 9   6562 9 26 0.48    Tide-

gauge                         

1957 3 9 14 22 31.9 4 1 ANDREANOF 
ISLANDS, AK 8.6   4908 6 37 0.46    Tide-

gauge 11                       

1960 5 22 19 11 17 4 1 CENTRAL CHILE 9.5 Vol 9344 14 11 1.6 91  Tide-
gauge 46 Rise                     

1964 3 28 3 36 14 4 3 PRINCE WILLIAM 
SOUND, AK 9.2   3659 5 39 1.03    Tide-

gauge 39 Rise         0.1 1         

1965 2 4 5 1 21.6 4 1 
RAT ISLANDS, 

ALEUTIAN 
ISLANDS, AK 

8.7   5313     0.08    Tide-
gauge                         

1968 5 16 0 48 55.4 4 1 
OFF EAST COAST 

OF HONSHU 
ISLAND, JAPAN 

8.2   8236     0.2    Tide-
gauge                         

1975 11 29 14 47 40.4 4 3 HAWAII 7.1 Vol 3956          Tide-
gauge                         

1994 10 4 13 22 55.8 4 1 S. KURIL 
ISLANDS, RUSSIA 8.3   7777     0.09    Tide-

gauge                         

1995 7 30 5 11 23.6 4 1 S. KURIL 
ISLANDS, RUSSIA 8   8164 12 33 0.13    Tide-

gauge                         

1995 12 3 18 1 8.9 4 1 S. KURIL 
ISLANDS, RUSSIA 7.9   7591     0.1    Tide-

gauge                         

1996 2 17 5 59 30.5 4 1 IRIAN JAYA, 
INDONESIA  8.2   11404     0.05    Tide-

gauge                         

1996 6 10 4 3 35.4 4 1 ANDREANOF 
ISLANDS, AK 7.9   5047          Tide-

gauge                         

2001 6 23 20 33 14.1 4 1 S. PERU   8.4   7336     0.1    Tide-
gauge                         
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Table 3-9  NGDC Tsunami Run-up and Effect Records for Santa Monica 

Date 

Tsunami Source 

Distance 
from 

Source
(km)  

Travel Time Max Water 
Height 

(meters) 

Max 
Inundation 

Distance 
(meters) 

Tsunami Run-up 
Measurements 

Tsunami Run-up Location Effects 

Val* Tsunami 
Cause** Source Earthquake 

Magnitude Volcano
Deaths Injuries Damage Houses 

Destroyed
Houses 

Damaged

Year Mo Dy Hr Min Sec Hours Min Type Period 
(mins)

First 
Motion Num De Num De $Mill De 

*** Num De Num De

2004 12 26 0 58 53.4 4 1 
OFF W. COAST OF 

SUMATRA, 
INDONESIA   

9.1   14520 34 24 0.19    Tide-
gauge                         

2006 5 3 15 26 40.2 4 1 TONGA 8   8424 11 18 0.1    Tide-
gauge 1 Rise                     

2006 11 15 11 14 13.5 4 1 S. KURIL 
ISLANDS, RUSSIA 8.3   7221 10 8 0.15    Tide-

gauge   Fall                     

2007 4 1 20 39 56.3 4 1   SOLOMON 
ISLANDS 8.1   10030     0.11    Tide-

gauge                         

2007 8 15 23 40 57.8 4 1 S. PERU 8   6887 11 12 0.07    Tide-
gauge   Rise                     

2009 9 29 17 48 10.9 4 1 SAMOA ISLANDS 8   7903 10 51 0.15    Tide-
gauge   Rise                     

2009 10 7 22 3 14.4 4 1 VANUATU 
ISLANDS 7.6   9479     0.05    Tide-

gauge                         

2010 2 27 6 34 11.5 4 1 SAMOA ISLANDS  8.8   9123 13 47 0.64    Tide-
gauge                         

2011 3 11 5 46 24.1 4 1 HONSHU ISLAND, 
JAPAN 9   8443 10 56 0.85    Tide-

gauge   Rise                     

2012 10 28 3 4 8.8 4 1 
BRITISH 

COLUMBIA, 
CANADA 

7.7   2351 4 19 0.08    Tide-
gauge 10 Rise                     

2013 2 6 1 12 25.8 4 1 SANTA CRUZ 
ISLANDS  7.9   9454     0.08    Tide-

gauge                         

Notes: 
* 0 = event that only caused a seiche or disturbance in an inland river; 2 = questionable tsunami; 3 = probable tsunami; 4 = definite tsunami 
** 1 = Earthquake; 3 = Earthquake and Landslide; 9=Meteorological 
*** 1 = Few (~1 to 50 deaths) 



California Department of Transportation 
Las Tunas Beach

Wave Run-up Study Final
 

- 44 - 

3.5.2 NCTR Tsunami Forecast and Inundation Mapping Modeling 
 
Forecasting tsunami characteristics such as propagation speed, arrival time, wave height, and inundation 
extent is very helpful for tsunami hazard preparedness, warning, and mitigation.  The NOAA Center for 
Tsunami Research (NCTR) has been developing numerical models for faster and more reliable tsunami 
forecasts and accurate inundation mapping to support Tsunami Warning Centers (TWC) forecasting 
operations. 
 
The leading model for tsunami modeling is (MOST), the Method of Splitting Tsunami developed by Titov 
of PMEL and Synolakis of University of Southern California (Titov and Gonzalez, 1997).  The model is 
used at the NCTR to simulate the three processes of tsunami evolution: earthquake, transoceanic 
propagation, and inundation of dry land.  The MOST model is supported with data from the Deep-ocean 
Assessment and Reporting of Tsunamis (DART) real-time tsunami monitoring systems and NGDC’s 
bathymetry and topography data. 
 
3.5.3 Tsunami Effect Analysis for the Project Site and Vicinity 
 
The NCTR at Pacific Marine Environmental Laboratory (PMEL) has published a series of tsunami forecast 
reports for major West Coast cities based on MOST modeling.  Among them, one report documented the 
study developing the forecast model for Santa Monica (Arcas, 2013).  This subsection summarized the 
relevant findings useful for the tsunami effect analysis at the project site. 
 
Conceptually, the study established three spatially nested domains to develop the tsunami model for 
Santa Monica.  Figure 3-31 shows the nested domains, which have different grid resolutions.  As 
demonstrated in the enlarged domains in Figure 3-32, the smallest domain (C-Grid) includes only the 
City of Santa Monica, its neighboring cities, and near-shore sea areas.  The second domain (B-Grid) 
covers a larger area including the entire Santa Monica Bay.  The referenced study selected thirteen 
historical events and nineteen Mw 9.3 synthetic events originating in different subduction zones 
throughout the Pacific Ocean to examine the effects from short- and long-distance tsunami sources.  The 
tsunami source locations used for the study are shown in Figure 3-33. 
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Figure 3-31  Nested Domains Setting Adopted by NCTR Tsunami Forecast Study for Santa 

Monica (Arcas, 2013) 
 

 
Figure 3-32  Closer Views of Nested Grids A, B, and C in Figure 3-26.  The Colors Denote the 

Tsunami Wave Amplitude Distribution in Each Domain. 
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Figure 3-33  Locations of Thirteen Historical (left) and Nineteen Synthetic Tsunami Events 

(Right) for the Santa Monica Study (Arcas, 2013) 
 
Validated by Santa Monica tide gauge observations, the historical simulations reveal consistent effects 
with NGDC’s database records.  Santa Monica has been free from major tsunami impacts in recent history.  
However, among the 19 synthetic simulations examining tsunami-generating earthquakes in certain areas 
of the Pacific Ocean, most scenario cases suggest the energy propagation patterns do not cause 
significant effects on Santa Monica, except for the Scenario 16.  As shown in Figure 3-34a, Scenario 16 
models the tsunami propagation from the Manus OCB subduction zone in the Melanesia area of the 
Pacific Ocean.  This synthetic event potentially directs tsunami waves towards the Southern California 
area in general, and to Santa Monica in particular.  The synthetic simulations reveal another notable 
phenomenon: despite their closer sources, local tsunamis for example, Scenario 9 from the Cascadia 
subduction zone and Scenario 10 from the Pacific Mexican coast cause only limited impacts on Santa 
Monica (Figure 3-30b and Figure 3-30c).  Scenario 16 shows the worst case for Santa Monica due to 
energy directivity.  The other two scenarios show lower impacts due to the relatively local tsunami 
sources. 
 

 
Figure 3-34  Energy Propagation Patterns of the Synthetic Scenario No. 16 (left),  

Scenario No. 9 (middle) and Scenario No. 10 (right) 
 
The second nested domain (Grid-B) completely covers Las Tunas Beach. of this project’s interest.  Taking 
advantage of the results of SIFT (Short-term Inundation Forecast of Tsunamis) testing for the Santa 
Monica tsunami forecast model, the tsunami effect for the project site can be quantitatively analyzed by 
Grid-B results.  Figure 3-35 shows the wave amplitude distributions for 5 selected tsunami events 
(Arcas, 2013).  The events include Synthetic scenarios No. 2, 4, 12, and 14, and the historical 2011 
Tohoku, Japan event.  The most severe event, Scenario No. 14, generates a modeled wave amplitude of 
8.28 ft at the Santa Monica tide gauge.  As for Las Tunas Beach, shown by the white dots in the figure, 
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the wave amplitudes are observed to be no higher than those near the tide gauge.  The study shows that 
the tsunami wave amplitudes expected at Las Tunas Beach range between 1.31 and 6.56 feet. 
 

 
Figure 3-35  Tsunami Wave Amplitude Distribution Maps of Five SIFT Testing Events for the 

Santa Monica Bay (Arcas, 2013) 
 
In addition to the NCTR’s studies, the California Geological Survey (CGS), California Emergency 
Management Agency (CalEMA), and the Tsunami Research Center at the University of Southern California 
have worked together to produce statewide tsunami inundation maps and preparedness information for 
California.  By using models developed with MOST, the tsunami inundation maps are particularly helpful 
in assisting cities and counties in identifying their tsunami hazard.  The Topanga Quadrangle map 
(Figure 3-36) displays the inundation line and area for the Las Tunas Beach and its vicinity.  The 
inundation map was generated based on the greatest inundation caused by 18 historical and synthetic 
events.  In the enlarged inundation map for Las Tunas Beach, the tsunami inundation extent is less than 
300 feet and mostly constrained within the beach zones before reaching the Pacific Coastal Highway.  
This map provides another evidence of relatively minor tsunami effects on the project site. 
 
The tsunami wave depths of no greater than 6.56 ft are lower than the design wave.  Therefore, the 
tsunami effects on the project are not critical. 
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Figure 3-36  Tsunami Inundation Map for Topanga Quadrangle  

with Enlarged View of the Project Site 
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3.6 Estimate Scour Depth at the Toe of Coastal Structures  
 
Currently, there are no robust mathematical theories developed for predicting maximum scour at the toe 
of a sloping shore protection structure.  However, several practical rules of thumb are suggested by the 
CEM for engineering designs involving scour/erosion issues: 
 

1. Maximum scour at the toe of a sloping structure is expected to be somewhat less than scour 
calculated for a vertical wall at the same location and under the same wave conditions.  
Therefore, a conservative scour estimate is provided by the vertical wall scour prediction 
equations.  For example, maximum scour depths are not greater than the incident regular wave 
heights. 
 

2. Depth of scour decreases with the structure reflection coefficient.  Therefore, structures with 
milder slopes and greater porosity will experience less wave-induced scour. 
 

3. Scour depths are significantly increased when along-structure currents act in conjunction with 
waves. 
 

4. Obliquely incident waves may cause greater scour than normally incident waves because the 
short-crested waves increase in size along the structure (Lin et al. 1986) due to the mach-stem 
effect.  Also, oblique waves generate flows parallel to the structure. 

 
In addition to the above general rules, the FHWA Hydraulic Engineering Circular No. 11 - Design of 
Riprap Revetments, suggests equations to calculate probable maximum depth of scour 	  as a 
function of the size of the bed material or applied riprap ( ).  The equations are expressed as follows: 
 

3.66	               	 0.0015	  
 

1.74 . 	      	 	 0.0015	  
 
According to the FHWA Hydraulic Engineering Circular No. 25 – Highways in the Coastal Environment 
(FHWA, 2008) for riprap design for wave attack, the riprap median diameter D  can be designed by 
using the Hudson method: 
 

tan
 

 

0.85
 

 
Where: 
W  = Weight of the median riprap particle size, lb (kg);  
γ = Unit weight of riprap, lb/ft  (kg/m ); 
H = Design wave height, ft (m); 
K 	= Empirical coefficient equal to 2.2 for riprap; 
S  = Specific gravity of riprap; 
S  = Specific gravity of water; 
θ = Angle of slope inclination; 
D  = Riprap median diameter ft (m) 
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The design wave heights are assumed to be the height of breaking waves occurring in front of the toe of 
structures and estimated as 0.78 times the design water depths. 
 
The scour depths ( ) associated with various design water level (DWL) scenarios were calculated using 
above empirical equations.  The following parameters use the recommended parameter values: 
γ  (165	lb/ft ), tan  (0.67, based on the proposed revetment design),  (2.2),  (2.65), and  (1.00). 
 
The results for the resulting scour calculations are provided in Table 3-10.  The calculations show that 
the maximum scour could range from 5.51 to 5.84 feet below the MLLW level.  The riprap median size 
(D ) and weight (W ) riprap rocks applied to resist design wave heights are calculated as well. 
 

Table 3-10  Riprap Size and Maximum Scour Depth Calculation 
Target Year 2030 2050 2100 
Design Stillwater Level (ft, NAVD88) 7.62 7.71 7.83 

SLR Projection (ft) 
Low High Low High Low High 
0.13 0.98 0.39 2.00 1.38 5.48 

Design Water Level (DWL, ft) 7.75 8.60 8.10 9.71 9.21 13.31 
Bed Elevation at Toe/MLLW (ft, NAVD88) -0.19 -0.19 -0.19 
Design Water Depth (ft) 7.94 8.79 8.23 9.90 9.60 13.50 
Design Wave Height (ft) 6.19 6.86 6.42 7.72 7.49 10.53 
Riprap Median Weight W50 for Resisting 
Design Waves (lb) 2,657 3,605 2,959 5,151 4,697 13,061 

Riprap Median Size D50 for Resisting 
Design Waves (ft) 2.67 2.95 2.76 3.32 3.22 4.53 

Maximum Scour Depth (ft) 5.84 5.78 5.82 5.70 5.72 5.51 
 
The proposed revetment is as far landward as possible and will replace the revetment that has previously 
protected the PCH.  The footprint of the revetment will be similar to the historic revetment footprint and 
will not extend past the rocks that are already found on the beach.  The revetment may slightly increase 
erosional rates along the beach due to influences from higher velocities and turbulence during large 
events on beach sediment and sediment transport properties.  However, in order to reduce the footprint 
of the rock on the beach, the RSP should be trenched into the beach to final design toe-down, rather 
than “launching” the RSP, which involves placing the rock on the beach as a rock apron and allowing the 
RSP to scour itself into final placement as large storms occur. 
 
3.7 Revetment Susceptibility to Wave Attack 
 
Table 3-10 demonstrates the estimated riprap median sizes for various design stillwater levels (DWLs) 
associated with SLR scenarios (2030, 2050 and 2100 target year).  Riprap dimensions are designed to 
prevent scour at the toe of the revetment and withstand wave attack associated with extreme near-shore 
wave heights.  Wave heights are determined based on the DWLs.  This report assumes that the most 
damaging waves break right in front of the toe of revetments due to the deeper water depth during 
extreme wave climate scenarios.  In consideration of the greatest depth and largest wave, the year 2100 
high SLR projection, the median weight and size of riprap are 13,061 pounds (6.53 tons) and 4.53 feet.  
As a result, 8T RSP is required for the armor layer of this riprap revetment (Caltrans, 2000) in order to 
resist potential wave attacks. 
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3.8 Beach Impact Analysis 
 
Las Tunas Beach is an erosional beach as discussed in Section 3.4.  The existing revetment protecting 
the PCH has been damaged by storms over many years and the PCH is currently in danger of being 
damaged by bluff erosion.  Several other utilities are also being threatened.  The impacts associated with 
failure of the road, telephone, and water lines would be significant, and therefore, the revetment needs 
to be replaced to prevent these impacts.  However, the replacement of the revetment along Las Tunas 
Beach will impact the beach.  The impacts and potential mitigation are discussed in this section. 
 
The proposed revetment will extend onto the beach within the footprint of the previous revetment and 
will physically occupy an area that has the potential for public use.  As detailed in the Coastal 
Commission’s Beach Erosion and Response (BEAR), one drawback of a revetment is the base width and 
extent of the footprint (BAER, 1999).  This study shows that the design total water levels could range 
from 16.92 to 29.71 feet (NAVD88) depending on the selected SLR scenario (see Table 3-6, Table 3-7, 
and Table 3-8 for details).  The elevation of the road surface ranges from 24 to 30 feet.  The 
calculations take stillwater, SLR, and wave run-up estimates into account.  The tsunami effects are 
excluded since the maximum tsunami impacts are projected to be milder than the lowest wave run-up 
estimate.  Based on the total water level calculations, the revetments with a designed height of 17 to  
30 feet could extend 25.5 to 45 feet from the shoulder of the road on basis of the 1.5 (H):1 (V) slope.  In 
most cases along this stretch of beach and highway, the area to be impacted by the new revetment is 
already covered with the remains of historic revetment efforts. 
 
The other potential beach impact is related to the proposed revetment is accelerated erosion of the 
beach.  The main function of the revetment is to keep the upland sediments from being eroded by wave 
action.  Preventing the natural erosion reduces the sediment supply that helps sustain the beach and may 
accelerate the rate of beach erosion (BEAR, 1999).  The riprap revetment design could also change the 
beach particle gradation and further alter the parameters relevant to beach evolution.  As a result, the 
revetment construction could change width and position of the beach. 
 
Due to the importance of the PCH for residents and for tourist travel along the coast, allowing the bluff 
erosion to continue is not an acceptable solution.  Beach nourishment has been suggested as a soft 
approach for preventing coastal erosion while providing beaches for the public.  This has worked in other 
areas within the Santa Monica Littoral Cell.  However, as discussed by Patsch and Griggs (2006): 
 

“While beach nourishment appears to be an attractive alternative to either armoring the coastline 
with seawalls, riprap or revetments, or to relocating threatened structures inland, as with any large 
construction project, there are a number of issues or considerations that need to be carefully 
evaluated and addressed. In California, littoral cells span large stretches of the coastline, from 10 
miles to over 100 miles in length, and, in most locations, experience high net littoral drift rates (from 
150,000 yd3/year to over 1 million yd3/year). As a result, the life span or longevity of sand placed on 
a particular beach may be short (less than a single winter, in some cases) due to the prevailing 
winter waves transporting the sand alongshore as littoral drift. Properly constructed and filled 
retention structures (groins, for example) can help increase the longevity of beach fill.” 

 
As evidenced by historic and current beach conditions, construction of groins provided some benefit to 
the system by keeping beach nourishment sands in the area for a longer time period than expected 
without the structures.  Many of these groins have been shortened or removed as the sand has migrated 
from the area due to safety concerns for beach visitors.  However, with estimated SLR, eventually, the 
entire beach area will be covered by water and inaccessible as a beach.  Based on the historic beach 
evolution, beach nourishment with groins as a mitigation measure may provide some longevity to the 
beach and provide added protection to the revetment toe. 
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The degradational trend of the beach has impacted all properties along this portion of the coast.  The 
western most properties upbeach from the project will not be impacted by the project since the littoral 
drift is from west to east, and groins or other stabilization structures will not be placed along the 
revetment.  The beach area, which is operated by Los Angeles County Department of Beaches and 
Harbors will continue in a degradational trend, while the revetment will protect the highway from the 
continued erosion.  The parking area for beach access at the downstream end of the revetment will need 
to be protected so that wave action at the end of the revetment does not erode the parking area and 
lifeguard building.  Downbeach from the parking area, there is a concrete drain.  The properties east of 
the drain are protected by similar RSP revetments. 
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4. Discussion & Conclusion 
 
The RSP revetment proposed on Las Tunas Beach will replace a previously installed revetment to protect 
the PCH from damage caused by bluff erosion along the beach.  Based on the technical studies for the 
Las Tunas Beach revetment, several crucial findings are provided below: 
 

1. This study applied the Gumbel extreme value distribution to analyze the long-term (1974-2013) 
water level records from the Santa Monica tide gauge to determine DWLs.  The SWL was then 
increased based on expected SLR projections for target years 2030, 2050, and 2100.  The SLR 
projections contain larger uncertainties in for more distant years.  For the target year 2100, the 
SLR projections have a wide range between 1.38 to 5.48 feet for the Las Tunas Beach coastal 
region.  The uncertainties of the SLR projections are the main reason of the diverse design water 
depths shown in Table 3-3. 
 

2. Near-shore design wave height is a significant parameter in evaluating the wave impacts to the 
proposed revetment.  To more reasonably estimate wave heights under extreme scenarios, two 
approaches were adopted.  The first was a simple empirical calculation, while the second was a 
more complicated wave transformation simulation using the RCPWAVE model.  The design wave 
heights were estimated by the empirical approach with high projections of SLRs and resulted in 
depths of 6.86, 7.72 and 10.53.  The RCPWAVE simulation considered more off-shore parameters 
to provide site-specific near-shore wave characteristics.  The results demonstrate the impacts of 
wave behavior complexity related to off-shore wave conditions, bathymetry, wave direction, and 
design water levels.  The resulting median wave heights were 6.2 to 9.3 feet among the six 
simulated profiles for the highest 2100 SLR water depth scenario. 
 

3. Wave run-up height estimates on coastal structures were calculated by the TAW and ACES 
approaches.  The two approaches demonstrate comparable results accounting for various SLR 
scenarios.  However, for this study, the maximum wave run-up heights were selected from the 
results for each SLR analysis.  The design total water level consisting of 2% and maximum wave 
run-up calculated was 29.96 and 32.22 feet respectively for 2100 SLR scenario. 
 

4. The multiple-year surveys and historical model simulations show that the beach is in a long-term 
erosion mode.  An assessment was conducted for the beach erosion trend under the extreme 
water levels conditions.  The potential impacts caused by a large design wave embedded in a 
series of historic waves showed potential short-term scour on the 2013 winter profiles and a 
projected year 2100 beach profile generated by SBEACH.  The modeling results for the eroded 
beach profiles were used for the wave run-up studies.  Station 774+01 presents the highest 
beach recession rates and depths and is considered the most erodible beach section within the 
study area. 
 

5. The degradational trend of the beach has impacted all properties along this portion of the coast.  
The western most properties upbeach from the project will not be impacted at all by the project 
since the littoral drift is from west to east and groins or other stabilization structures will not be 
placed along the revetment.  The beach area, which is operated by Los Angeles County 
Department of Beaches and Harbors will continue in a degradational trend, while the revetment 
will protect the highway from the continued erosion.  The parking area for beach access at the 
downstream end of the revetment will need to be protected so that wave action at the end of the 
revetment does not erode the parking area and lifeguard building.  Downbeach from the parking 
area, there is a concrete drain.  The properties east of the drain are protected by RSP revetments. 
 

6. Based on the historical tsunami investigation from the NGDC database, no severe tsunami 
hazards have been observed historically.  Additionally, tsunami forecasts and the inundation map 
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derived by NCTR numerical modeling shows that the probability of severe impacts resulting from 
future tsunamis on the project site are smaller than the design wave.  In 5 short-term inundation 
forecasts of tsunamis (SIFT) testing scenarios, the simulated tsunami wave amplitudes were 
between 1.31 and 6.56 feet. 
 

7. The size and weight of the RSP to withstand the design waves were determined by FHWA and 
Caltrans design guidelines.  The project is adequate to withstand the expected wave uprush at 
the 100-year recurrence interval.  Although the revetment height does not extend to the top of 
the wave uprush in all locations along the highway, the revetment is tied into the road surface so 
that any flows overtopping the revetment will flow onto the road, across to the bluff, and then 
into the surface drainage system for return to the beach.  Potential scour depths for the 
revetment were calculated to be between 5.51 and 5.84 feet below MLLW depending on selected 
SLR projections.  The revetment toe should extend to a depth of at least 6 feet below MLLW.  
 

8. Potential scour depths at the RSP toe were calculated for appropriate toe protection design.  The 
toe-down depths for the revetment were calculated to be between 5.51 and 5.84 feet below 
MLLW depending on selected SLR projections (Table 3-9).  Based on these calculations, the 
revetment toe should extend to a depth of at least 6 feet below MLLW.  The calculations provide 
numerical reference for revetment design with different levels of protection. 
 

9. The proposed revetment is as far landward as possible and will replace the revetment that has 
previously protected the PCH.  It will encroach onto the beach and may slightly increase erosional 
rates along the beach due to influence on beach sediment and sediment transport properties.  In 
order to reduce the footprint of the rock on the beach, the RSP should be trenched into the 
beach to final design toe-down, rather than “launching” the RSP, which involves placing the rock 
on the beach as a rock blanket and allowing the RSP to scour itself into final placement as large 
storms occur. 
 

10. The existing cement groin keeps sediment from being transported littorally from west to east 
along the Las Tunas Beach coast.  The groin does not necessarily provide protection to the 
roadway embankment.  It provides some minimal protection by keeping a small beach that 
dissipates some energy.  The groins were installed during the beach replenishment time frame 
when sand was added to the beach as beach nourishment.  However, this beach is naturally 
eroding and the groins only provided temporary protection for the nourishment sand.  Over time, 
the other groins were removed as they were uncovered and became a hazard for surfers and 
swimmers.  The last groin is the most stable and is tied to a natural rock structure.  Removal of 
this groin will result in diminished beach width on Las Tunas Beach. 
 

11. Beach nourishment may slow the erosion of the beach, but this section of the coast is erosional 
due to limited sediment delivery and high wave action.  The erosion of this beach has been 
artificially slowed through the addition of beach nourishment sand and groins along Las Tunas 
Beach.  Approximately 70,000 cubic yards of sediment was place on the beach in the 1970s.  
Historically, Caltrans had a permit that allowed annual placement of an additional 5,000 cubic 
yards of sediment along the Las Tunas Beach revetment.  This placement helped slow the 
erosion process and provided nourishment for the beach.  However, this was not enough to 
prevent the degradation of the beach to the point where removal of the steel groins was 
necessary due to safety concerns.  Caltrans was unable to renew the permit after the mid 1990's.  
The lack of beach nourishment and removal of the dilapidated metal groins have accelerated the 
wave erosion processes at Las Tunas Beach. 
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Appendix A 
 

Field Investigation I (June 21, 2013) 
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Figure 1  Field Investigation Site Locations 
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Figure 2  Site 1 – Looking East from Storm Drain Outlet 

 

 
Figure 3  Site 1 – View of House Foundation Piles 
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Figure 4  Site 2 – Storm Drain Outlet with Dominant Fine Deposition at Site 2 

 

 
Figure 5  Site 3 – Looking West Towards the County Lifeguard Tower.  Broken Concrete 

Seawall in Pieces on the Beach. 
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Figure 6  Site 4 – Rock Slope Protection at the Toe of the Slope Near the Lifeguard Tower 

 

 
Figure 7  Site 5 – Cobble and Boulders on the Beach with Toe Erosion Observed 
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Figure 8  Site 6 – Cobble on Exposed Beach 

 

 
Figure 9  Site 7 – Scour Observed on the Eroded Slope Impacting the Shoulder  

of the Pacific Coast Highway 
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Figure 10  Site 7 – Embankment Scour 

 

 
Figure 11  Site 8 – Rock Slope Protection and with Cobble and Small Boulders on the Beach 
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Figure 12  Site 9 – Narrow Sand Beach with Cobble at the Toe of the Rock Slope Protection.  

Sheet Pile Exposed Near Storm Drain Outfall. 
 

 
Figure 13  Site 10 – Road Culvert Crossing Below the Pacific Coast Highway 
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Figure 14  Site 11 – Western View of the Remaining Road Shoulder West  

of the Lifeguard Station 
 

 
Figure 15  Site 12 – View Looking West at a Jetty Connected to a Large Natural Rock Outcrop 
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Figure 16  Site 13 Looking East Towards the Lifeguard Station Along the Existing  

Pacific Coast Highway RSP Revetment 
 

 
Figure 17  Site 14 – Looking West from Jetty.  Wider Beach Area  

and Eroded Embankment without RSP. 
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Figure 18  Site 15 – Toe Scour and Damaged Drainage Pipe 

 

 
Figure 19  Site 16 – Native Boulders and Imported Granite Boulders on Beach  

Providing No Protection for Embankment 
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Figure 20  Site 17 – Timber Foundation Piles on the Beach. 

Exposed Sheet Pile in Background. 
 

 
Figure 21  Site 18 –Steel Sheet Pile Surrounded by Cobble and Boulder. 

Not Embankment Protection. 
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Figure 22  Site 19 – Coastal Erosion along Pacific Coast Highway Embankment 

 

 
Figure 23  Site 20 – Proximity of Coastal Erosion to Road Shoulder 
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Figure 24  Site 20 – Rock Distribution over the Breaking Wave Zone at this Site 

 

 
Figure 25  Site 21 – Endangered Pole on the Edge of the Eroded Embankment 
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Figure 26  Site 21 – Infrastructure at Risk from Coastal Erosion 

 

 
Figure 27  Site 22 – Broken Pieces of Reinforced Concrete and Timber Piles Found at this Site 
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Figure 28  Site 23 – K-Rail Loss Along Pacific Coast Highway 

 

 
Figure 29  Site 24 – House with Suspended Foundation Being Impacted  

by Erosion Along Las Tunas Beach 
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Figure 30  Site 24 – Eroded Timber Piles Abandoned Beneath House. 

Long-term Scour Shown on the Piles 
 

 
Figure 31  Site 24 – RSP and Gabion Retention Wall and Coastal Protection  

on the West Side of the House 
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Figure 32  Site 25 – Western View of Shoreline with Coastal Erosion Along Embankment 

 

 
Figure 33  Site 26 – Fallen Fences Along Embankment 
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Figure 34  Site 27 – Failures of  a Grouted Retention Wall Found  

at Western End of Project Site 
 

 
Figure 35  Site 27 – Loose Soil and Broken Concrete on the West Side the Project Site 
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Appendix B 
 

Field Investigation II (November 7, 2013) 
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Figure 1  Field Investigation Site Locations
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June 21st 2013 

Nov 7th 2013 

Figure 2  Looking at the beach East at Site 1.  The winter beach shown in the June 21st photo 
has more exposed RSP.  The summer profile shown in the November 7th photo has more sand 

deposition, as expected due to a more mild wave climate. 
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June 21st 2013 

Nov 7th 2013 

Figure 3  Depositions accumulated in the storm drain outlet at Site 2.  Depositions of over 
two feet in depth are observed in the later photo. 

 



California Department of Transportation 
Las Tunas Beach

Wave Run-up Study Final
 

 

June 21st 2013 

Nov 7th 2013 

Figure 4  Rocky beach at Site 3.  Slight erosion is revealed by evaluating the height of the 
numbered rocks. 
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June 21st 2013 

Nov 7th 2013 

Figure 5  Showing no evident landform changes during the summer months  
from July through October. 
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June 21st 2013 

Nov 7th 2013 

Figure 6  Comparing depositions on the scoured bluff near Site 7. In the later investigation, 
more cobbles were found accumulated on the slope.  This may have been done by beach 

users as it is unlikely they were moved by wave action. 
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June 21st 2013 

Nov 7th 2013 

Figure 7  An eroded hole near Site 7 found in the previous investigation. 
No significant change in size was observed. 
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June 21st 2013 

Nov 7th 2013 

Figure 8  Rock slope protection at Site 8.  More fine deposition was found  
in the November investigation. 
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June 21st 2013 

Nov 7th 2013 

Figure 9  Looking west from Site 9 to Site 14 located at the groin.  The pictures demonstrate 
a wider summer beach covered by finer depositions in the November investigation. 
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June 21st 2013 

Nov 7th 2013 

Figure 10  The shoreline view on the east side of the groin.  The pictures show fewer big 
rocks but more sand in the later investigation. 
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June 21st 2013 

Nov 7th 2013 

Figure 11  Shoreline view looking East at Site 13.  The beach is covered by finer sediments 
found in the November investigation.  The June photo shows a steeper winter profile 

reflecting wave climate differences between June and November. 
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Figure 12  Beach ground elevation differences of 5-8 feet between the updrift and downdrift beaches  

found at the remaining groin. 
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June 21st 2013 

Nov 7th 2013 

Figure 13  Comparison of two investigations at Site 14.  The largest beach accretions are 
caused by the groin. 
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Figure 14  Looking East at Site 15.  The picture shows the widest (70-80 feet) beach section found during the field 

investigations. 
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June 21st 2013 

Nov 7th 2013 

Figure 15  Sand deposition near a steel sheet pile at Site 18.  More sand and finer sediments 
were found in the November investigation. 
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June 21st 2013 

Nov 7th 2013 

Figure 16  Undermined embankment at Site 22. 
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June 21st 2013 

Nov 7th 2013 

Figure 17  Looking West at Site 25.  Finer deposition found on a broader beach in the 
November investigation. 
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June 21st 2013 

Nov 7th 2013 

Figure 18  Large debris from the broken concrete slope protection at Site 27.  No evident 
changes at this site between the investigations. 
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Appendix C 
 

2013 Winter Beach Profile Survey 
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Figure 1  Location of Six Surveyed Winter Beach Profiles 
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Figure 2  Las Tunas Winter Beach Profiles in 2002, 2005 and 2013 at CCSTWS  

Sta. 774+01 and 769+01 
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Figure 3  Las Tunas Winter Beach Profiles in 2002, 2005 and 2013 at CCSTWS  

Sta. 764+00 and 761+50 
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Figure 4  Las Tunas Winter Beach Profiles in 2002, 2005 and 2013 at CCSTWS  
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Appendix D 
 

2013 Summer Beach Profile Survey 
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Figure 1  Location of Six Surveyed Summer Beach Profiles 
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Figure 2  Las Tunas Summer Beach Profiles in 2003, 2004 and 2013 at CCSTWS  
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Figure 3  Las Tunas Summer Beach Profiles in 2003, 2004 and 2013 at CCSTWS  
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Figure 4  Las Tunas Summer Beach Profiles in 2003, 2004 and 2013 at CCSTWS  

Sta. 759+00 and 753+96 


	07-3X4501-Permit-Coastal.pdf
	Emergency Acceptance.pdf
	EMERGENCY PERMIT ACCEPTANCE FORM
	Signature of property owner or
	Name
	Address






