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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN RIVERSIDE COUNTY IN
CALIMESA AND BEAUMONT FROM COUNTY LINE ROAD UNDERCROSSING TO PENNSYLVANIA AVENUE
UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on November 13, 2008.

This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, the Bid book, the
Federal Minimum Wages with Modification Number 14 dated 8/29/08.

Project Plan Sheets 263, 264, 311, 312, 333, 362, 363, 364, 375, 577, 713, 734 and 751 are revised. A half-sized copy of the
revised sheets are attached for substitution for the like numbered sheets.

In the Bid book, in the "Bid Item List," Items 39, 41, 109, 147, 189 and 195 are revised as attached.
To Bid book holders:

Replace pages 4, 5, 8, 10, and 12 of the "Bid Item List" in the Bid book with the attached revised pages 4, 5, 8,
10, and 12 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by GSO overnight mail all book holders to ensure that each receives it. A copy of this
addendum and the modified wage rates are available for the Contractors' use on the Web site:

http://www.dot.ca.gov/hg/esc/oe/weekly ads/addendum_page.html

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

ROBERT E. TRAVIS, Chief

Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments



BID ITEM LIST

08-472304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
21 120200 | FLASHING BEACON (PORTABLE) EA 3
(©)]
22 120300 | TEMPORARY PAVEMENT MARKER |[EA 19 400
©)
23 128650 |PORTABLE CHANGEABLE MESSAGE | EA 4
(S) SIGN
24 129000 | TEMPORARY RAILING (TYPE K) M 21000
25 129100 | TEMPORARY CRASH CUSHION EA 440
(S) MODULE
26 129150 | TEMPORARY TRAFFIC SCREEN M 20 800
(©)]
27 150206 | ABANDON CULVERT M 130
28 150605 | REMOVE FENCE M 10 100
©)
29 150704 | REMOVE YELLOW M 15 600
S) THERMOPLASTIC TRAFFIC STRIPE
30 150714 | REMOVE THERMOPLASTIC TRAFFIC (M 12 000
S) STRIPE
31 150715 | REMOVE THERMOPLASTIC M2 12
S) PAVEMENT MARKING
32 150722 | REMOVE PAVEMENT MARKER EA 1980
(©)]
33 014394 | REMOVE PAVEMENT MARKER EA 3240
(RECESSED)
34 150744 | REMOVE ROADSIDE SIGN (WOOD EA 1
POST)
35 150760 | REMOVE SIGN STRUCTURE EA 3
O]
36 150767 | REMOVE BRIDGE MOUNTED SIGN EA 2
37 150771 | REMOVE ASPHALT CONCRETE DIKE [ M 19 300
38 150801 | REMOVE OVERSIDE DRAIN EA 35
39 150805 | REMOVE CULVERT M 710
40 150820 | REMOVE INLET EA 37
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BID ITEM LIST

08-472304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
41 150821 | REMOVE HEADWALL EA 1
42 150857 | REMOVE ASPHALT CONCRETE M2 2458
SURFACING
43 151270 | SALVAGE METAL BRIDGE RAILING (M 520
(S
44 151272 | SALVAGE METAL BEAM GUARD M 3390
S) RAILING
45 014395 | RESET SURVEY MONUMENT EA 58
46 152316 | RESET ROADSIDE SIGN (ONE POST) |EA 9
47 152390 | RELOCATE ROADSIDE SIGN EA 21
48 152430 [ ADJUST INLET EA 18
49 153103 | COLD PLANE ASPHALT CONCRETE | M2 140 000
S) PAVEMENT
50 153220 | REMOVE CONCRETE (CHANNEL) M3 11
51 153221 | REMOVE CONCRETE BARRIER M 2700
52 153225 | PREPARE CONCRETE BRIDGE DECK | M2 6277
SURFACE
53 153235 | CLEAN BRIDGE DECK M2 4672
54 153239 | REMOVE CONCRETE (CURB, M3 1120
GUTTER, AND SIDEWALK)
55 155003 | CAP INLET EA 11
56 157550 | BRIDGE REMOVAL LS LUMP SUM | LUMP SUM
57 157561 | BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION A
58 157562 | BRIDGE REMOVAL (PORTION), LS LUMP SUM | LUMP SUM
LOCATION B
59 160101 | CLEARING AND GRUBBING LS LUMP SUM | LUMP SUM
60 160120 | REMOVE TREE EA 47
5

REVISED PER ADDENDUM NO. 1 DATED OCTOBER 30, 2008




BID ITEM LIST

08-472304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
101 | 041430 | 460 MM CAST-IN-DRILLED-HOLE M 231
S) CONCRETE PILING
102 500001 [PRESTRESSING CAST-IN-PLACE LS LUMP SUM | LUMP SUM
S) CONCRETE
103 |510051 | STRUCTURAL CONCRETE, BRIDGE |M3 1143
F) FOOTING
104 |510053 | STRUCTURAL CONCRETE, BRIDGE | M3 1091
F
105 |510060 |STRUCTURAL CONCRETE, M3 558
() RETAINING WALL
106 510086 | STRUCTURAL CONCRETE, M3 187
(3] APPROACH SLAB (TYPE N)
107 510087 | STRUCTURAL CONCRETE, M3 1259
APPROACH SLAB (TYPE R)
108 |510410 |CLASS 1 CONCRETE (STRUCTURE) M3 0.5
F
109 |510502 | MINOR CONCRETE (MINOR M3 371
F) STRUCTURE)
110 |510526 | MINOR CONCRETE (BACKEFILL) M3 68
111 |510800 |PAVING NOTCH EXTENSION M3 20.6
112 |511064 | FRACTURED RIB TEXTURE M2 1267
F
113 | 511106 | DRILL AND BOND DOWEL M 336
114 |511110 | DRILL AND BOND DOWEL EA 252
(CHEMICAL ADHESIVE)
115 511118 | CLEAN EXPANSION JOINT M 288
116 |512229 | FURNISH PRECAST PRESTRESSED EA 6
S) CONCRETE GIRDER (5 M - 10 M)
117 |512231 | FURNISH PRECAST PRESTRESSED EA 3
S) CONCRETE GIRDER (15 M - 20 M)
118 |512500 | ERECT PRECAST PRESTRESSED EA 9
S) CONCRETE GIRDER
119 |515020 | REFINISH BRIDGE DECK M2 37
120 [515041 | FURNISH POLYESTER CONCRETE M3 50
OVERLAY
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BID ITEM LIST

08-472304

Item | Item Item Description Unit of Estimated Unit Price Item Total

No. | Code Measure Quantity

141 |561015 | 1524 MM CAST-IN-DRILLED-HOLE M 16

S) CONCRETE PILE (SIGN
FOUNDATION)

142 1566011 | ROADSIDE SIGN - ONE POST EA 5

143 | 566012 | ROADSIDE SIGN - TWO POST EA 4

144 1568017 | INSTALL ROADSIDE SIGN PANEL EA 12
ON EXISTING POST

145 1568023 | INSTALL ROADSIDE SIGN EA 13
(LAMINATED WOOD BOX POST)

146 | 620909 | 450 MM ALTERNATIVE PIPE M 1230
CULVERT

147 1620913 | 600 MM ALTERNATIVE PIPE M 3330
CULVERT

148 | 650069 | 450 MM REINFORCED CONCRETE M 220
PIPE

149 | 650075 |600 MM REINFORCED CONCRETE M 190
PIPE

150 |650077 | 750 MM REINFORCED CONCRETE M 420
PIPE

151 | 650079 | 900 MM REINFORCED CONCRETE M 42
PIPE

152 | 650080 |975 MM REINFORCED CONCRETE M 46
PIPE

153 | 664003 |200 MM CORRUGATED STEEL PIPE | M 4
(1.63 MM THICK)

154 1691900 | FLUME DOWNDRAIN M 250

155 |[692101 | TAPERED INLET EA 23

156 |703233 | GRATED LINE DRAIN M 2350

157 | 703267 |300 MM CORRUGATED STEEL PIPE | M 33
RISER (1.63 MM THICK)

158 | 705336 | 450 MM ALTERNATIVE FLARED END | EA 1
SECTION

159 | 705337 | 600 MM ALTERNATIVE FLARED END | EA 1
SECTION

160 |707133 | 900 MM PRECAST CONCRETE PIPE M 7
INLET
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BID ITEM LIST

08-472304
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
181 839541 | TRANSITION RAILING (TYPE WB) EA 36
(©)]
182 [839568 | TERMINAL ANCHOR ASSEMBLY EA 45
S) (TYPE SFT)
183 |839576 | END CAP (TYPEA) EA 12
(S
184 1014398 | END CAP (TYPEC) EA 2
(S
185 839584 | ALTERNATIVE IN-LINE TERMINAL | EA 1
(S) SYSTEM
186 839585 | ALTERNATIVE FLARED TERMINAL |EA 63
S) SYSTEM
187 1839701 | CONCRETE BARRIER (TYPE 60) M 110
188 |[839704 | CONCRETE BARRIER (TYPE 60D) M 64
189 839707 | CONCRETE BARRIER (TYPE 60GA) M 23
F
190 |839708 | CONCRETE BARRIER (TYPE 60GC) M 3480
191 |839709 | CONCRETE BARRIER (TYPE 60GE) M 41
192 839712 | CONCRETE BARRIER (TYPE 60SC) M 1000
193 | 041435 | CONCRETE BARRIER (TYPE 60D M 144
(3] MODIFIED)
194 |839718 | CONCRETE BARRIER (TYPE 732R) M 153
F
195 | 041436 | CONCRETE BARRIER (TYPE 60GA M 138
F) MODIFIED)
196 |839720 | CONCRETE BARRIER (TYPE 732) M 227
F
197 | 014399 | CONCRETE BARRIER (TYPE 60 R M 240
MOD)
198 839737 | CONCRETE BARRIER (TYPE 742B) M 43
F
199 | 041437 | CONCRETE BARRIER (TYPE 742B M 30
(3] MODIFIED)
200 [840515 |THERMOPLASTIC PAVEMENT M2 390
S) MARKING
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