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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for BUILDING CONSTRUCTION ADJACENT TO STATE HIGHWAY IN
MONO COUNTY ABOUT 11.8 MILES NORTH OF LEE VINING AT THE CONWAY SUMMIT MAINTENANCE
STATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, April 6, 2010.

This addendum is being issued to revise the Notice to Bidders and Special Provisions, the Bid book, and provide a copy of
the Information Handout.

In the Special Provisions, Section 5-1.09, "SUPPLEMENTAL PROJECT INFORMATION," the table in the first paragraph
is revised as follows:

Supplemental Project Information
Means Description
Included in the Information Handout 1. Final Foundation Report dated 7-1-08
2. Addendum to Final Foundation Report dated 8-25-08
3. Asbestos and Lead-Containing Paint Survey Report dated
February 6, 2009
4. Natural Environment Study dated May 20, 2008

In the Special Provisions, Section 5-1.10, "BIRD PROTECTION," is deleted.

In the Special Provisions, Section 5-1.105, "SPECIES PROTECTION," is added as attached.

In the Special Provisions, Section 5-1.106, "NATURAL RESOURCES PROTECTION PLAN," is added as attached.
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second paragraph is deleted.

In the Special Provisions, Section 10-1.015, "CONTRACTOR SUPPLIED BIOLOGIST," is added as attached.
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In the Special Provisions, Section 12-2.08, "MINOR HOT MIX ASPHALT," subsection "PART 2 — PRODUCTS," the first
and second paragraphs are revised as follows:

"Aggregate Gradation: Comply with the %-inch HMA Type A aggregate gradation in Section 39-1.02E,
"Aggregate," of the Standard Specifications."

"Asphalt Binder:

Minimum asphalt binder content must be 6.0 percent for 1/2"-inch aggregate gradation.
Comply with PG 64-28 in Section 92, "Asphalt," of the Standard Specifications.

If requested, the minimum asphalt binder may be reduced when authorized by the Engineer."

In the Bid book, in the "Bid Item List," Items 7 and 8 are added as attached.

To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List.
The revised Bid Item List is to be used in the bid.

Attached is a copy of the Information Handout.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to
arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hg/esc/oe/project_ads _addenda/09/09-334204

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this
letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

IGNACIO SANCHEZ DEL REAL

Acting Office Chief

Office of Plans, Specifications & Estimates
Office Engineer

Division of Engineering Services

Attachments



5-1.105 SPECIES PROTECTION
GENERAL
Summary

This work includes protecting regulated species or their habitat.
This project is within or near habitat for regulated species:

| Cliff Swallow (Petrochelidon pyrrhonta)

CONSTRUCTION
Protective Radius

Upon discovery of a regulated species, stop construction activities within a 100 foot radius of the discovery or as defined
in the table below. Immediately notify the Engineer. Do not resume activities until receiving written notification from the
Engineer.

Regulated Species Name Protective Radius
Cliff Swallow (Petrochelidon pyrrhonta) 100 feet

Biological Resource Information

Implement the following Biological Resource Information requirements.

1. Incident report within 48 hours of the incident.

2. Annual monitoring report no later than October 1 during each year of construction.
3. Final monitoring report within 30 days after completion of the project.

Protection Measures

Within Project Area, implement the following protection measures between February 1 and September 15:

1. Install netting or other exclusionary devices on all structures to prevent cliff swallows from nesting on the structure.

2. Monitor structures every other day including weekends beginning a minimum of three (3) days prior to the start of
any construction activities. Remove any partially-constructed, unoccupied nests.

3. Immediately notify Resident Engineer if a completed or occupied nest is discovered during monitoring.

Monitoring Schedule
Monitor according to the following schedule between February 1 and September 15:

Monitoring Type Schedule

Nesting surveys Every other day including weekends
beginning three days prior to any
construction activities.

Exclusionary device monitoring Minimum of weekly monitoring after
constructed.

MEASUREMENT AND PAYMENT

Full compensation for Species Protection is included in the contract lump sum price paid for Contractor Supplied
Biologist and no additional compensation will be allowed.

CONTRACT NO. 09-334204
ADDED PER ADDENDUM NO. 1 DATED MARCH 30, 2010



5-1.106 NATURAL RESOURCES PROTECTION PLAN
GENERAL

Summary

This work includes preparing a plan to protect biological resources.

General Requirements

Prepare a Natural Resources Protection Plan that defines measures you will take to maintain project compliance with all
environmental laws, regulations, and PLAC requirements.

Comply with the requirements of "Species Protection™ and "Biological Resource Information Program."

This project is within or near habitat for regulated species:

| Cliff Swallow (Petrochelidon pyrrhonta) |

Submittals

Natural Resources Protection Plan: Within 7 days after contract approval, submit the Natural Resources Protection Plan
to the Engineer. Allow 15 days for the Engineer's review. If the submittal is incomplete, the Engineer will provide
comments. Within 7 days after receiving the Engineer's comments, update and submit the Natural Resources Protection Plan
to the Engineer.

Quality Assurance

The Natural Resources Protection Plan must be prepared and signed by a biologist knowledgeable of the species or
habitats discussed and address species protection measures.

Quality Control
At minimum, the Natural Resources Protection Plan includes:

List of species and habitats addressed in the plan

List of protocols for species protection surveys, with full protocols in an appendix

Protection measures for regulated species likely to occur in the project site

Protective radii for regulated species encounters

Implementation plan for protection measures, including monitoring schedule

Monitoring duties

Justification for each instance where protection measures and an implementation plan are not necessary for a
regulated species

Schedule for inspecting protection measures

Schedule for maintaining protection measures

Schedule for submittal of monitoring reports

Response plan for instances where regulated species are encountered

Content and schedule for a Biological Resource Information Program

Location and schedule of fence installation and removal, with identification of species or habitats to be protected by
each Environmentally Sensitive Area and Biological Monitoring Area

»  Protection measures required within each Biological Monitoring Area

MEASUREMENT AND PAYMENT

The contract lump sum price paid for Natural Resources Protection Plan includes full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in Natural Resources Protection Plan
as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the
Engineer.

CONTRACT NO. 09-334204
ADDED PER ADDENDUM NO. 1 DATED MARCH 30, 2010



10-1.015 CONTRACTOR SUPPLIED BIOLOGIST
GENERAL
Summary

This work includes providing a Contractor supplied biologist to monitor construction and other activities to protect
regulated species that may be harmed during construction activities.

Submittals

Qualifications: Within 7 days after contract approval, submit each biologist's name, resume, and statement of
qualifications to the Engineer. Allow 15 days for the Engineer's review. If the submittal is incomplete, the Engineer will
provide comments. Within 7 days after receiving the Engineer's comments, update and re-submit qualifications data. Do not
start construction activities until the Contractor Supplied Biologist is authorized by the Engineer.

Protocols: Protocols for species protection surveys must be submitted for acceptance within 20 days before beginning
survey activities.

Pre-Construction Survey Report: Submit a Pre-Construction Survey Report within 3 days before beginning construction
activities.

Initial Monitoring Report: Submit an Initial Monitoring Report within 48 hours after commencement of ground-
disturbing activities that includes, at a minimum, the requirements for Monitoring Report submittals.

Monitoring Report: Submit a Monitoring Report every 5 working days during the monitoring period.

Incident Report: Submit an Incident Report within 48 hours of the incident.

Annual Monitoring Report: Submit no later than October 1 during each year of construction.

Final Monitoring Report: Submit no later than 30 days after completion of the project.

Qualifications:

A biologist must meet PLAC requirements and provide required qualifications to the Engineer for transmittal to
regulatory agencies. All project specific authorizations must be current and valid for the duration of this project.

Biologists who perform specialized activities must have demonstrated field experience working with the species or
performing the specialized task. Biologists who perform specialized activities must meet the following minimum
requirements:

Specialized Activity / Species Requirements

CIliff Swallow (Petrochelidon pyrrhonta) Field Biologist for 5 years
monitoring

Cliff Swallow (Petrochelidon pyrrhonta) nest | Field Biologist for 5 years

removal

Cliff Swallow (Petrochelidon pyrrhonta) Previous bird/bat exclusionary device
exclusionary device installation installation of similar technique

CONSTRUCTION
Pre-Construction Survey
Survey the work area for regulated species within 3 days before beginning construction activities.

Monitoring Schedule
Monitor according to PLAC requirements and the following schedule:

Monitoring Type Schedule

Exclusionary device monitoring Weekly, beginning at the time of
installation

Nesting bird monitoring Every other day including weekends (no

two consecutive days shall go without
monitoring), beginning three (3) days prior
to the star of any construction activities.

CONTRACT NO. 09-334204
ADDED PER ADDENDUM NO. 1 DATED MARCH 30, 2010



Monitoring Duties
Implement monitoring as specified in the Natural Resource Protection Plan.

Notification and Reporting
All reports must include:

PLAC requirement implementation

Name(s) of the biologist(s) conducting biological activity

Date(s) and time(s) of monitoring

Locations and activities monitored

Representative photographs

Findings

When regulated species are observed, reports must recommend actions to protect the regulated species
Name of the biologist who prepared the report

Signature of the biologist certifying the accuracy of the report

The Pre-Construction Survey Report includes:

» Detailed observations and locations where regulated species were observed or statement that no regulated species
were observed by each biologist

The incident report includes:

Description of any take incident

Species name and number taken

Details of required notifications with contact information
Corrective actions proposed or taken

Disposition of taken species

The Annual Monitoring Report includes:

Construction beginning and ending dates

Identification of project impacts on the species covered in the plan

Species protection measures with protection measure implementation details

Incidental take details, including species name, number taken, people contacted, contact information, and disposition
of taken species

» Anassessment of the effectiveness of the species protection measures to mitigate project impacts

» Recommendations to improve efficiency of protection measures to mitigate impacts to regulated species

The Final Monitoring Report must be a cumulative report following the format of the Annual Monitoring Report.

MEASUREMENT AND PAYMENT

The contract lump sum price paid for Contractor Supplied Biologist includes full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in Contractor Supplied Biologist as shown
on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

CONTRACT NO. 09-334204
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BID ITEM LIST

09-334204
Item | Item Item Description Unit of Estimated Unit Price Item Total
No. | Code Measure Quantity
1 070013 | SMALL BUSINESS UTILIZATION EA 4 250.00 1,000.00
REPORT
2 074016 | CONSTRUCTION SITE LS LUMP SUM | LUMP SUM
MANAGEMENT
3 074017 | PREPARE WATER POLLUTION LS LUMP SUM | LUMP SUM
CONTROL PROGRAM
4 074028 | TEMPORARY FIBER ROLL LF 1,100
5 074042 | TEMPORARY CONCRETE WASHOUT | LS LUMP SUM | LUMP SUM
(PORTABLE)
6 994650 | BUILDING WORK LS LUMP SUM | LUMP SUM
7 146002 | CONTRACTOR SUPPLIED LS LUMP SUM | LUMP SUM
BIOLOGIST
8 146003 | NATURAL RESOURCES PLAN LS LUMP SUM [ LUMP SUM
3

REVISED PER ADDENDUM NO. 1 DATED MARCH 30, 2010




