

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY 711



*Flex your power!*  
*Be energy efficient!*

June 15, 2009

09-Iny-395-57.1/58.0  
09-336504

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN INYO COUNTY IN LONE PINE FROM BUKHARDT ROAD TO BEGOLE STREET.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, June 24, 2009.

This addendum is being issued to revise the Project Plans and the Bid book.

Project Plan Sheets 16 and 17 are revised. Copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Bid book, in the "Bid Item List," Item 12 is revised and Item 46 is added.

To Bid book holders:

Replace pages 3 and 5 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 5 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
June 15, 2009

09-Iny-395-57.1/58.0  
09-336504

This office is sending this addendum by GSO overnight mail to Bid book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the Contractors' use on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addenda.php](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addenda.php)**

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Engineering Services - Office Engineer

Attachments

**BID ITEM LIST**  
**09-336504**

| Item No. | Item Code | Item Description                             | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|--|-----------------|--------------------|------------|------------|
| 1        | 070013    | SMALL BUSINESS UTILIZATION REPORT            | EA              | 1                  | 250.00     | 250.00     |
| 2        | 074016    | CONSTRUCTION SITE MANAGEMENT                 | LS              | LUMP SUM           | LUMP SUM   |            |
| 3        | 074017    | PREPARE WATER POLLUTION CONTROL PROGRAM      | LS              | LUMP SUM           | LUMP SUM   |            |
| 4        | 074028    | TEMPORARY FIBER ROLL                         | LF              | 40                 |            |            |
| 5        | 074038    | TEMPORARY DRAINAGE INLET PROTECTION          | EA              | 21                 |            |            |
| 6        | 074041    | STREET SWEEPING                              | LS              | LUMP SUM           | LUMP SUM   |            |
| 7        | 074042    | TEMPORARY CONCRETE WASHOUT (PORTABLE)        | LS              | LUMP SUM           | LUMP SUM   |            |
| 8        | 120090    | CONSTRUCTION AREA SIGNS                      | LS              | LUMP SUM           | LUMP SUM   |            |
| 9        | 120100    | TRAFFIC CONTROL SYSTEM                       | LS              | LUMP SUM           | LUMP SUM   |            |
| 10       | 128650    | PORTABLE CHANGEABLE MESSAGE SIGN             | LS              | LUMP SUM           | LUMP SUM   |            |
| 11       | 150662    | REMOVE METAL BEAM GUARD RAILING              | LF              | 80                 |            |            |
| 12       | 150713    | REMOVE PAVEMENT MARKING                      | SQFT            | 370                |            |            |
| 13       | 150742    | REMOVE ROADSIDE SIGN                         | EA              | 11                 |            |            |
| 14       | 150769    | REMOVE ASPHALT CONCRETE                      | CY              | 7                  |            |            |
| 15       | 152438    | ADJUST FRAME AND COVER TO GRADE              | EA              | 8                  |            |            |
| 16       | 152439    | ADJUST FRAME AND GRATE TO GRADE              | EA              | 18                 |            |            |
| 17       | 153103    | COLD PLANE ASPHALT CONCRETE PAVEMENT         | SQYD            | 19,500             |            |            |
| 18       | 153239    | REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) | CY              | 47                 |            |            |
| 19       | 190110    | LEAD COMPLIANCE PLAN                         | LS              | LUMP SUM           | LUMP SUM   |            |
| 20       | 198007    | IMPORTED MATERIAL (SHOULDER BACKING)         | TON             | 33                 |            |            |

| Item No. | Item Code | Item Description  | Unit of Measure | Estimated Quantity | Unit Price | Item Total |
|----------|-----------|---|-----------------|--------------------|------------|------------|
| 41       | 839521    | CABLE RAILING   | LF              | 20                 |            |            |
| 42       | 840515    | THERMOPLASTIC PAVEMENT MARKING  | SQFT            | 4,260              |            |            |
| 43       | 840656    | PAINT TRAFFIC STRIPE (2-COAT)   | LF              | 13,400             |            |            |
| 44       | 860090    | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS              | LUMP SUM           | LUMP SUM   |            |
| 45       | 861501    | MODIFY SIGNAL AND LIGHTING  | LS              | LUMP SUM           | LUMP SUM   |            |
| 46       | 150705    | REMOVE YELLOW THERMOPLASTIC PAVEMENT MARKING                                | SQFT            | 160                |            |            |

**TOTAL BID:** \_\_\_\_\_