

REVISOR: WS
 DATE: 4/13/10

DESIGNED BY: HUONG LE
 CHECKED BY: WUTHY SENG

FUNCTIONAL SUPERVISOR: JOSE HUERTA

NOTES:

EXACT LOCATIONS OF CHAIN LINK FENCE WILL BE DETERMINED BY THE ENGINEER.



Dist	COUNTY	ROUTE	KILOMETER POST TOTAL PROJECT	SHEET No.	TOTAL SHEETS
10	Sta	219,108	3.4/7.9, 44.3/44.9	422	522

REGISTERED CIVIL ENGINEER: *Wuthy Seng* DATE: 6/16/09
 No. 60114
 Exp. 6/30/10
 CIVIL

PLANS APPROVAL DATE: 6-28-10

THE STATE OF CALIFORNIA OR ITS OFFICERS OR AGENTS SHALL NOT BE RESPONSIBLE FOR THE ACCURACY OR COMPLETENESS OF ELECTRONIC COPIES OF THIS PLAN SHEET.

CHAIN LINK FENCE



LOCATION	STATION	RELOCATE CHAIN LINK GATE (N)	CHAIN LINK GATE		REMOVE FENCE			RECONSTRUCT FENCE			CHAIN LINK FENCE (TYPE CL-1.8)	CHAIN LINK FENCE (TYPE CL-1.8, SLATTED)
			TYPE CL-1.8	(N)	CHAIN LINK FENCE	WIRE MESH FENCE	WOODEN FENCE	CHAIN LINK FENCE	CHAIN LINK FENCE (SLATTED)	WOODEN FENCE		
			EA	m	m			m				
STANISLAUS COUNTY UNION SCHOOL	49+89.094 TO 50+26.937 "A" LINE, L+						37.8					
	10+38.105 TO 11+32.006 "P" LINE, L+		1	1.5	107.4							
	10+27.126 TO 11+07.076 "O" LINE, L+										80.0	
	11+07.076 TO 11+11.883 "O" LINE, L+ TO R+										48.7	
	10+69.765 TO 11+11.883 "O" LINE, R+								42.4 [@]			
	10+42.585 TO 10+56.300 "O" LINE, R+								13.8 [@]			
ROUTE 219	41+96.675 TO 42+20.000 "A" LINE, R+	1		7.2					20.5 [@]			
ROUTE 219	43+85.608 "A" LINE, R+ to L+				46.0							
ROUTE 219	43+41.900 TO 43+76.778 "A" LINE, L+										34.9	
ROUTE 219	60+88.775 TO 62+36.128 "A" LINE, L+		1	4.8			163.8					335.3
TULLY ROAD	12+37.253 TO 13+24.046 "I" LINE, L+										86.7	
TULLY ROAD	10+42.261 TO 11+53.570 "I" LINE, R+	1		7.2		113.2						113.2
ROUTE 219	62+76.518 TO 64+53.111 "A" LINE, L+					176.6						176.6
TULLY ROAD	11+53.570 TO 12+59.835 "I" LINE, R+		1	3.6				7.2		106.2		
ROUTE 219	66+54.060 TO 68+33.243 "A" LINE, L+		1	4.8								390.6
ROUTE 219	72+95.391 TO 73+49.773 "A" LINE, L+							99.4				
ROUTE 219	73+49.152 TO 74+64.611 "A" LINE, L+		1	4.8								370.8
ROUTE 219	74+54.809 TO 75+55.472 "A" LINE, L+							100.7	100.7			
ROUTE 219	76+55.297 "A" LINE, L+					8.3						
ROUTE 108	442+96.541 TO 443+97.731 "E" LINE, R+							103.0	103.0			
ROUTE 108	448+17.904 "E" LINE, R+					9.2						
CLARIBEL ROAD	2+57.518 TO 3+97.231 "D" LINE, L+										139.7	
CLARIBEL ROAD	3+23.526 "D" LINE, L+											
CLARIBEL ROAD	4+03.188 "D" LINE, L+											
CLARIBEL ROAD	4+02.670 TO 4+64.292 "D" LINE, L+		1	4.8								230.4
CLARIBEL ROAD	7+67.208 TO 7+87.523 "D" LINE, R+										20.3	
SUB-TOTAL			6		170.9	289.8	250.2	307.3 309.6	103.0 100.7	387.8	418.5	1327.1
TOTAL			6		710.9			798.1			418.5	1327.1

(N) - NOT A SEPARATE PAY ITEM, FOR INFORMATION ONLY.
 @ - EXISTING BARBED WIRE AT TOP OF FENCE TO BE REMOVED BY THE CONTRACTOR.

1 REVISED PER ADDENDUM No. 1 DATED MARCH 2, 2012 **SUMMARY OF QUANTITIES Q-3**