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July 26, 2012 

Andrew P. Oshrin 
State of California, Department of 
Transportation 
3347 Michelson Drive 
Irvine, CA 92612 

CLEAN WATER ACT SECTION 401 WATER QUALITY STANDARDS 
CERTIFICATION FOR SR-91 WESTBOUND WIDENING PROJECT, COUNTY OF 
ORANGE, CALIFORNIA (ACOE REFERENCE NO. NOT AVAILABLE) (SARWQCB 
PROJECT NO. 302012-12) 

Dear Mr. Oshrin: 

On April19, 2012, we received an application for Clean Water Act Section 401 Water 
Quality Standards Certification ("Certification") from the State of California Department 
of Transportation in cooperation with the Orange County Transportation Authority for a 
project to provide congestion relief, decrease travel times, and shorten durations of 
peak traffic periods along westbound SR-91 between SR-57 and 1-5 freeways. This 
letter responds to your request for certification that the proposed project, described in 
your application and summarized below, will comply with State water quality standards 
outlined in the Water Quality Control Plan for the Santa Ana River Basin (1995) (Basin 
Plan) and subsequent Basin Plan amendments: 

Project Description: The total length of the proposed widening project is 4.5 
miles. As part of the proposed improvements various 
existing stormwater conveyance facilities associated with 
SR-91 would be converted from trapezoidal channels to 
either box culverts or connected via storm drain pipes in 
order to accommodate the proposed widening. Conveyance 
of stormwater would continue to flow to existing regional 
flood control facilities (Carbon Creek Channel and Houston 
Storm Channel). The work will take place within Section 33 
of Township 4 South, Range 11 West, of the U.S. Geological 
Survey Anaheim, CA quadrangle map (33° 51' 16" N/-11r 
56' 36" W). 

CAROLE H. BESWICK, CHAIR 1 KuRT V. BERCHTOLD, EXECUTIVE oFFICER 

3737 Main St., Suite 500, A1verside, CA 92501 I www.waterboards.ca.gov/santaana 

Q RECYCLED PAPER 
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State of California, Department 
Of Transportation 

Receiving water: 

Fill area: 

Dredge/Fill volume: 

Federal permit: 

Coyote Creek 

0.19 acres of temporary impact to unvegetated streambed 
( 1,165 linear feet) resulting from conversion of existing 
trapezoidal channel to box culvert 

0.005 acres of permanent impact to unvegetated streambed 
(206 linear feet) resulting from placement of reinforced 
concrete pipe to connect existing drainage patterns 

N/A 

U.S. Army Corps of Engineers Nationwide Permit No. 14 

You have proposed to mitigate water quality impacts as described in your Certification 
application. The proposed mitigation is summarized below: 

Onsite Water Quality Standards Mitigation Proposed: 

• Standard water quality related best management practices (BMPs) will be 
employed during construction activities. 

• The Applicant shall construct 1 ,246 linear feet of vegetated bioswale. The 
treatment area would treat new improvements and 17% of existing surfaces, 
creating a net increase in water quality upon project completion. 

Offsite Water Quality Standards Mitigation Proposed: 

• None 

Should the proposed project impact state- or federally-listed endangered species or 
their habitat, implementation of measures identified in consultation with U.S. Fish and 
Wildlife Service and the California Department of Fish and Game will ensure those 
impacts are mitigated to an acceptable level. Appropriate BMPs will be implemented to 
reduce construction-related impacts to Waters of the State according to the 
requirements of Order No. 99-06-DWQ (NPDES Permit No. CAS000003), commonly 
known as the CaiTrans Storm Water Permit, and subsequent iterations thereof. 

In May 2010, the State of California, Department of Transportation, approved a 
Mitigated Negative Declaration for this project. Pursuant to California Code of 
Regulations, Title 14, Chapter 3, Section 15096, as a responsible agency, the Regional 
Board is required to consider an EIR or Mitigated Negative Declaration prepared by the 
lead agency in determining whether to approve the project. A responsible agency has 
responsibility for mitigating and avoiding only the direct and indirect environmental 
effects of those parts of the project which it decides to carry out, finance, or approve. 



Andrew P. Oshrin 
State of California, Department · 
Of Transportation 

- 3- July 26, 2012 

Further, the responsible agency must make findings as required by Section 15091 and, 
if necessary, 15093, for each and every significant impact of the project. Based on the 
mitigation proposed and the conditions set forth in this Certification, Board staff has 
concluded that the project's impacts to water quality will be reduced to a less than 
significant level and beneficial uses will be protected. The Regional Board has 
independently considered Orange County's Mitigated Negative Declaration in making 
this certification and finds that changes or alterations have been required or 
incorporated into the proposed project which avoid or mitigate impacts to water quality 
to a less than significant level. 

This 401 Certification is contingent upon the execution of the following 
conditions: 

1) The applicant must comply with the requirements of the applicable Clean 
Water Act section 404 permit. 

2) The water quality mitigation identified above shall be timely implemented. 
3) All materials generated from construction activities associated with this project 

shall be managed appropriately. This shall include identifying all potential 
pollution sources within the scope of work of this project, and incorporating all 
necessary pollution prevention BMPs as they relate to each potential pollution 
source identified. 

4) The project proponent shall utilize BMPs during project construction to 
minimize the controllable discharges of sediment and other wastes to drainage 
systems or other waters of the state and of the United States. 

5) Substances resulting from project-related activities that could be harmful to 
aquatic life, including, but not limited to, petroleum lubricants and fuels, cured 
and uncured cements, epoxies, paints and other protective coating materials, 
portland cement concrete or asphalt concrete, and washings and cuttings 
thereof, shall not be discharged to soils or waters of the state. All waste 
concrete shall be removed. 

6) Motorized equipment shall not be maintained or parked within or near any 
stream crossing, channel or lake margin in such a manner that petroleum 
products or other pollutants from the equipment may enter these areas under 
any flow conditions. Vehicles shall not be driven or equipment operated in 
waters of the state on-site, except as necessary to complete the proposed 
project. No equipment shall be operated in areas of flowing water. 

7) This Water Quality Certification is subject to the acquisition of all local, 
regional, state, and federal permits and approvals as required by law. Failure 
to meet any conditions contained herein or any of the conditions contained in 
any other permit or approval issued by the State of California or any 
subdivision thereof may result in the revocation of this Certification and civil or 
criminal liability. 

8) Best management practices to stabilize disturbed soils must be used. 
9) Applicant shall ensure that all fees associated with this project are paid to 

each respective agency prior to conducting any on-site construction activities. 



Andrew P. Oshrin 
State of California, Department 
Of Transportation 

-4- July 26, 2012 

1 0) Construction de-watering discharges, including temporary stream diversions 
necessary for project construction, may be regulated under Regional Board 
Order No. R8-2009-0003, General Waste Discharge Requirements for 
Discharges to Surface Waters that Pose an Insignificant (De Minimus) Threat 
to Water Quality. For more information, please review Order No. R8-2009-
0003 at www.waterboards.ca.gov/santaana/ 

Under the California Water Code, Section 1058, and Pursuant to 23 CCR §3860, the 
following shall be included as conditions of all water quality certification actions: 

(a) Every certification action is subject to modification or revocation upon 
administrative or judicial review, including review and amendment pursuant to 
Section § 13330 of the Water Code and Article 6 (commencing with Section 3867) of 
this Chapter. 

(b) Certification is not intended and shall not be construed to apply to any 
activity involving a hydroelectric facility and requiring a FERC license or an 
amendment to a FERC license unless the pertinent certification application was filed 
pursuant to Subsection §3855(b) of this Chapter and that application specifically 
identified that a FERC license or amendment to a FERC license for a hydroelectric 
facility was being sought. 

(c) Certification is conditioned upon total payment of any fee required under 
this Chapter and owed by the applicant. 

If the above stated conditions are changed, any of the criteria or conditions as 
previously described are not met, or new information becomes available that indicates a 
water quality problem, the Regional Board may require the applicant to submit a report 
of waste discharge and obtain Waste Discharge Requirements. 

In the event of any violation or threatened violation of the conditions of this certification, 
the holder of any permit or license subject to this certification shall be subject to any 
remedies, penalties, process or sanctions as provided for under state law. For 
purposes of section 401 (d) of the Clean Water Act, the applicability of any state law 
authorizing remedies, penalties, process or sanctions for the violation or threatened 
violation constitutes a limitation necessary to assure compliance with the water quality 
standards and other pertinent requirements incorporated into this certification. 
Violations of the conditions of this certification may subject the applicant to civil liability 
pursuant to Water Code section 13350 and/or 13385. 

This letter constitutes a Water Quality Standards Certification issued pursuant to Clean 
Water Act Section 401. I hereby issue an order certifying that any discharge from the 
referenced project will comply with the applicable provisions of Sections 301 (Effluent 
Limitations), 302 (Water Quality Related Effluent Limitations), 303 (Water Quality 



Andrew P. Oshrin 
State of California, Department 
Of Transportation 

- 5- July 26, 2012 

Standards and Implementation Plans), 306 (National Standards of Performance), and 
307 (Toxic and Pretreatment Effluent Standards) of the Clean Water Act, and with other 
applicable requirements of State law. This discharge is also regulated under State 
Water Resources Control Board Order No. 2003-0017-DWQ (Order No. 2003-0017-
DWQ), "General Waste Discharge Requirements for Dredge and Fill Discharges That 
Have Received Water Quality Certification" which requires compliance with all 
conditions of this Water Quality Standards Certification. Order No. 2003-0017-DWQ is 
available at: 
www.waterboards.ca.gov/board_decisions/adopted_orders/water_quality/2003/wqo/wqo 
2003-0017.pdf 

Should there be any questions, please contact Marc Brown at (951) 321-4584, or Mark 
Adelson at (951) 782-3234. 

Sincerely, 

~L./Jd 
Kurt V. BerchtE 
Executive Officer 
Santa Ana Regional Water Quality Control Board 

cc (via electronic mail): 
RBF Consulting - Regulatory Sp.ecialist - Chris Johnson 
U.S. Army Corps of Engineers, Los Angeles Office- Stephen Estes 
State Water Resources Control Board, OCC- David Rice 
California Department of Fish and Game- Kevin Hupf, KHupf@dfg.ca.gov 
State Water Resources Control Board, DWQ-Water Quality Certification Unit- Bill 
Orme 

x:\401 \certifications\302012-12_sr91_wstbnd_ wndning_23jul12.docx 
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Note:  This is an Information Handout document to replace “Reserved” in Section 5-
1.20C of the Caltrans 2010 Standard Specifications.  Comply with the provisions. 
 
 

“RAILROAD RELATIONS AND INSURANCE REQUIREMENTS” 
 
1.00  GENERAL 
 
The term "Railroad" or “SCRRA” shall mean the Southern California Regional Rail 
Authority. 
 
It is expected that the Railroad will cooperate with the Contractor to the end that the 
work may be handled in an efficient manner.  However, except for the additional 
compensation provided for hereinafter for delays in completion of specific unit of work to 
be performed by the Railroad, and except as provided in Public Contracts Code Section 
7102, the Contractor shall have no claim for damages, extension of time, or extra 
compensation in the event his work is held up by railroad train operations or other work 
performed by the Railroad. 
 
The Contractor must understand the Contractor's right to enter the Railroad's property is 
subject to the absolute right of the Railroad to cause the Contractor's work on the 
Railroad's property to cease if, in the opinion of the Railroad, the Contractor's activities 
create a hazard to the Railroad's property, employees, and operations. 
  
The Contractor must familiarize itself with the proper manner of protecting the tracks, 
signals, fiber optic cables, pipe lines, other Property, and tenants or licensees upon, 
adjacent to, across (under, and/or over), and along SCRRA and Member Agency 
Property during the construction and/or maintenance activities on or adjacent to 
Railroad Property.  The Contractor must coordinate with SCRRA while performing the 
work described in the Contract, the Drawings, and the Specifications, and shall afford 
the same cooperation with SCRRA as it does with the State.  All submittals and work 
shall be completed in compliance with this Section, SCRRA guidelines and other 
operating rules and engineering requirements as issued from time to time by SCRRA. 
 
1.02  DEFINITIONS 
 
Abbreviations and terms are to be interpreted as provided in Sections 1-1.06 and 1-1.07 
of the 2010 Standard Specifications, except as provided below, or when the context 
otherwise requires. 
 
1.03  SCRRA PROJECT REPRESENTATIVE 
 
The SCRRA Director of Engineering & Construction, acting either directly or through 
properly authorized agents, the agents acting within the scope of the particular duties 
delegated to them. 
 
The SCRRA Project Representative for this project is: 
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Mr. Douglas H. Mays, P.E. 
Project Manager 3rd Party Grade Separations 
Southern California Regional Rail Authority 
279 East Arrow Highway 
San Dimas, California 91773 
Phone:  (909) 394-3259 

 
The Contractor must notify SCRRA Project Representative, not less than thirty (30) 
calendar days before commencing any work on SCRRA right-of-way.  Contractor's 
notification to SCRRA shall be in writing and must refer to SCRRA File  S0000625. 
 
All notices and submittals to SCRRA Project Representative are to be made through the 
State's Resident Engineer or other designated representative of the State, unless 
otherwise permitted by mutual agreement between the State, SCRRA, and the 
Contractor. 
 
1.04  SCRRA 
 
Southern California Regional Rail Authority (SCRRA) is a five-county joint powers 
authority, created pursuant to California Public Utilities Code Section 130255 and 
California Government Code Sections 6500 et seq., to build and operate the 
"METROLINK" commuter train system.  The five-county member agencies are: 

 
1. Los Angeles County Metropolitan Transportation Authority ("MTA"); 
2. Ventura County Transportation Commission; 
3. Orange County Transportation Authority; 
4. San Bernardino Associated Governments; 
5. Riverside County Transportation Commission. 
 

SCRRA builds, operates and maintains a commuter rail system in the five-county area 
on rail rights-of-way owned by the member agencies. 
 
1.05  PROPERTY 
 
Property as defined in this Section to mean the real property, or personal property, or 
both of SCRRA or a Member Agency. 
 
1.06  SCRRA CONTRACTOR 
 
SCRRA Contractor is an individual, firm, third party, partnership or corporation, or 
combination thereof, private, municipal or public, including joint ventures, retained by 
SCRRA to provide construction or maintenance services which may impact SCRRA 
Property and who is referred to throughout this document by singular number and 
masculine gender. 
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1.07  PUBLIC AGENCY 
 
Public Agency is defined to mean (i) the federal government and any agencies, 
departments or subdivisions thereof, and (ii) the State of California or any other State, 
and any Public Agency, city, city and Public Agency, district, public authority, Public 
Agency, joint powers, municipal corporation, or any other political subdivision or public 
corporation therein. 
 
1.08  SCRRA FORM 37 
SCRRA Form 37 is the "Rules and Requirements for Construction on Railway 
Property."  SCRRA Form 37 is superseded by this Section and any reference in any 
SCRRA document to Form 37 must be read as referring to this Section 5-1.20C. 
 
1.09  FOULING A TRACK 
Placement of an individual or a piece of equipment in such a proximity to a track that the 
individual or equipment could be struck by a moving train or on track equipment, or in 
any case is within eight (8) feet of the field side of the nearest running rail. 
 
1.10 SITE SPECIFIC WORK PLAN (SSWP) 
The details of each construction activity affecting SCRRA railroad operations, facilities, 
or right-of-way of SCRRA, or the operations or facilities of other railroads using the 
right-of-way, must be described in a Site Specific Work Plan (SSWP) prepared by the 
Contractor and submitted for review by SCRRA.  Written approval of the SSWP must be 
obtained from SCRRA before such construction activity is undertaken.   

 
A written program, plan, and schedule prepared and submitted by the Contractor and 
approved by SCRRA that accurately describes and illustrates the manner in which Work 
within the Railroad Right-of-Way (ROW) will be accomplished, the impacts on any 
elements of the ROW and the manner in which Work will be accomplished within the 
SCRRA allotted Work Windows.   Requirements for the SSWP are described in SSWP 
Document found on the Metrolink website; 
 
http://www.metrolinktrains.com/agency/page/title/engineering_construction 
 

 
2.  GENERAL REQUIREMENTS FOR WORK NEAR RAILROAD 
 
2.01  GENERAL REQUIREMENTS FOR THE CONTRACTOR 
 
All railroad tracks within and adjacent to the Project site are to be assumed active and 
rail traffic over these tracks must be maintained throughout the Project.  Rail traffic may 
include both through trains and switching moves to local customers.  SCRRA and other 
railroad traffic and operations can occur continuously throughout the day and night on 
these tracks and may not be interrupted except as approved by SCRRA.  The 
Contractor shall coordinate and schedule the work so that construction activities do not 
interfere with rail operations. 
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The Contractor, and its sub-contractors of any tier (collectively referred to as the 
Contractor), must coordinate its work with SCRRA during construction of the Project 
when any of the following conditions are present: 

 
1. Where work is performed on the right-of-way of SCRRA; 
2. When the work is over or under or adjacent to the tracks of SCRRA; 
3. When excavations are performed within 30-feet of the centerline of the nearest 

track; 
4. When the work has the potential to foul (obstruct) any track or reduce any 

clearance below the allowable minimum. 
 

The Contractor may not move, relocate, remove, obstruct, or otherwise interfere with 
any railroad tracks, signals, cables, signs, flags, or other railroad facilities, or any 
service or connection to any railroad facility.  All work on active SCRRA tracks, signals, 
communication equipment, and other active railroad facilities must be performed by 
SCRRA.  Connections and tie-ins of new or temporary track, signal, communication, 
and other equipment into active systems must be performed by SCRRA. 
 
The Contractor's ability to enter the SCRRA right-of-way is subject to the absolute right 
of SCRRA to cause the Contractor's work on the SCRRA right-of-way to cease if, in the 
sole opinion of SCRRA, the Contractor's activities create a hazard to the SCRRA right-
of-way, or SCRRA employees, or SCRRA operations, or any combination thereof. 
SCRRA Form 6 - Temporary Right-of-Entry Agreement and this Section are intended to 
be complimentary.  The Contractor shall comply with all requirements stipulated in the 
Temporary Right-of-Entry Agreement, and shall maintain all insurance in full force 
during the time that its work is performed on or adjacent to the SCRRA right-of-way.  
Furnishing Railroad Protective Insurance in the amounts listed in SCRRA Form 6 - 
Temporary Right-of-Entry Agreement is a requirement of working on or adjacent to the 
SCRRA right-of-way. 
 
The Contractor shall inform itself of the expected train movements over the tracks in the 
vicinity of the work prior to developing its plans for any portion of the work.  The 
Contractor must plan, schedule and conduct all work activities so as not to interfere with 
the movement of any trains. 
 
The Contractor shall provide a detailed construction schedule to SCRRA for review and 
approval prior to commencement of work within or adjacent to the right-of-way.  The 
Contractor shall use activity codes to identify specific activities that involve work within 
or adjacent to the SCRRA right-of-way.  Activities that involve working within reduced 
clearances must also be identified by a unique activity code.  This schedule shall be 
updated for all critical events as necessary but not less than monthly so that site visits 
may be scheduled at the appropriate times.  A copy of each schedule update shall be 
furnished to SCRRA.  The Contractor shall also furnish SCRRA, at the beginning of 
each week, with a look-ahead schedule projecting the Contractor's activities for three 
weeks in advance of the week in which the look-ahead schedule is issued. 
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The Contractor shall perform no work on the SCRRA right-of-way until all its employees, 
including sub-contractors of any tier, have attended and passed the safety orientation 
class as described in SCRRA Form 6 – Temporary Right-of-Entry Agreement. 
 

 
2.02  SUBMITTALS 
 
Whenever work is performed within the vicinity of the SCRRA right-of-way, or when 
work may affect the operation or safety of trains, the method of performing the work 
shall first be submitted to the SCRRA Representative for approval.  Construction 
submittals requiring SCRRA approval, and Requests For Information (RFI) requiring a 
reply from SCRRA, must be forwarded to the STATE who in turn will forward to the 
SCRRA Representative.  Where required by SCRRA rules, standards, guidelines, and 
other requirements, the Contractor shall submit plans, calculations and other documents 
prepared under the direction of a Registered Professional Engineer licensed to practice 
in California. 

 
As soon as possible, but no later than fifteen (15) working days after contract approval 
with any portion of the work, the Contractor shall submit for SCRRA's review and 
approval, a document control plan that describes and illustrates the process (including 
roles, responsibilities, and contact information) by which the firms and individuals 
responsible for submitting, reviewing, and approving all submittals from the Contractor 
to the STATE, will manage the flow of submittals and information.  The document 
control plan must also include a master list of submittals.  A preliminary list of submittal 
is included in Exhibit A at the end of this Form.  The Contractor shall also submit, not 
later than fifteen (15) working days after the contract approval, a testing and inspection 
plan that identifies the tests and inspections required, the point during construction at 
which each test or inspection is to be performed, and the entity responsible for 
performing each test or inspection on both temporary and permanent work. 
 
The details of each construction activity affecting the operations, facilities, or right-of-
way of SCRRA, or the operations or facilities of other railroads using the right-of-way, 
must be described in a Site Specific Work Plan (SSWP) prepared by the Contractor and 
submitted for review by SCRRA.  Written approval must be obtained from SCRRA 
before such construction is undertaken. 
 
No work shall take place within the SCRRA right-of-way until both the document control 
and inspection plan have been reviewed and approved by SCRRA.  If a change occurs 
in the process, involvement of firm, or individuals named in the document control and 
inspection plan, the Contractor shall immediately revise the document control and 
inspection plan and submit the changes for approval. 

  
SCRRA shall be allowed 20 working days for review of all submittals.  Upon written 
approval by the STATE, the Contractor or Contractors may make the submittals directly 
to SCRRA Representative and the STATE simultaneously.   However, SCRRA will not 
approve any submittal for which the approval of STATE is required until the STATE has 
first reviewed and approved the Contractor's submittal. 
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The SCRRA's review and approval of the STATE's or the Contractor's plans in no way 
relieves the STATE and Contractor from their responsibilities, obligations or liabilities 
under the Agreement between the STATE and the Contractor, or SCRRA Form 6 - 
Temporary Right-of-Entry Agreement.  SCRRA's review and approval will be given with 
the understanding that SCRRA makes no representations or warranty as to the validity, 
accuracy, legal compliance or completeness of the designs prepared by STATE or the 
Contractor, and that any reliance by the STATE or the Contractor with respect to such 
designs is at the risk of the STATE and the Contractor. 
 

CONTRACTOR SUBMITTAL CHECKLIST 
 

SECTION 
 

DESCRIPTION 
2.01 Temporary Right-of-Entry Agreement  

 Insurance Certificates  
 Construction Schedule  
 Weekly Look-Ahead Schedule  

2.02 Document Control Plan  
 Testing and Inspection Plan  
 Site Specific Work Plans  

6.01 Demolition and Removal Plans  
6.02 Excavation and Backfill Plans  
6.03 Shoring and Support of Excavation Plans  

 Shoring and Support of Excavations Removal Plans  
 Track Monitoring Plan  

6.04 Drilling and Pile Driving Plans  
6.05 Boring and Jacking Plans  

 Boring and Jacking Track Monitoring Plan  
6.06 Temporary Structures Plans  

 Falsework Design Plans  
 Falsework Erection Plan  
 Falsework Removal Plan  

6.07 Hoisting Plans  
6.08 Clearances  
6.09 Temporary Traffic Control Plans  

 
3.0  CONTRACTOR SAFETY REQUIREMENTS 
 
3.01  SCRRA EMPLOYEE-IN-CHARGE (EIC) 
 
Work in the proximity of railway track(s) is potentially hazardous where movement of 
trains and equipment can occur at any time and in any direction.  All work performed by 
the Contractor within or adjacent to the right-of-way of SCRRA must be in compliance 
with this Section and the requirements of SCRRA Form 6 - Temporary Right-of-Entry 
Agreement. 
 
The SCRRA Employee-in-Charge (EIC) is responsible for on-track safety anytime that 
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work is underway on or adjacent to the track.  Services of an EIC will be provided by 
SCRRA using railroad personnel trained and qualified under the rules of the Federal 
Railroad Administration (FRA) and qualified to work on the SCRRA Subdivision on 
which they will be providing services.  All persons acting as an EIC will be furnished 
through SCRRA under agreement with the STATE.  Personnel of the Contractor may 
not provide an EIC or perform flagging or other protective services for railroad 
operations.  No work may begin until the EIC is present at the work site and proper 
protection has been provided. 
 
The EIC will provide job briefings and safety protection to assure the contractor a safe 
work environment and the safe passage of trains.  The EIC will conduct job briefings at 
the start of every work shift and every change of conditions affecting roadway worker 
safety during a work shift.  The EIC has the authority to temporarily or permanently halt 
work or to temporarily or permanently remove employees of the Contractor from the 
right-of-way in order to assure the work is conducted safely.  The Contractors' 
employees must comply immediately with all instructions of the EIC involving work 
within or affecting the right-of-way of SCRRA.  
 
3.02  RIGHT TO CHALLENGE SUFFICIENCY OF ON TRACK SAFETY 
 
The employees of the Contractor may, during the job briefing process, may request 
clarification of the protection against trains being provided by the EIC.  If an employee of 
the Contractor does not believe that the protection against trains is sufficient, the 
employee may at any time, in good faith, challenge the form of protection established by 
the EIC and must remain clear of all tracks until the challenge is resolved.  Federal 
regulations and SCRRA rules require that the EIC, Contractor supervisor and the 
SCRRA supervisor must resolve the challenge before work can begin.  A Good Faith 
Challenge Form must be completed by the parties involved. 
If the Contractor disagrees with any instructions from the EIC, the contractor and 
contractor employees must immediately clear the tracks to a safe location.  After 
employees are clear of tracks, the contractor may contact the EIC's supervisor to 
resolve any disagreement over the instruction provided. 
 
3.03  WORK REQUIRING PROTECTION OF TRACK AND OPERATIONS 
 
The Contractor must request and arrange for an EIC, inspector, or other protective 
services from SCRRA for the following conditions: 

 
1. When the Contractor's work activities are within the right-of-way of SCRRA. 
2. When the Contractor's work activities are located over or under a track or tracks. 
3. When cranes, pile drivers, drill rigs, concrete pumps, or similar equipment 

positioned outside of the right-of-way could foul the track in the event of tip-over 
or other catastrophic occurrence. 

4. When in the opinion of the SCRRA it is necessary to safeguard the employees, 
trains, engines and facilities of SCRRA. 
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5. When any excavation is performed below the elevation of the track sub-grade, or 
track or other railroad facilities may be subject to movement or settlement, within 
the zone of railroad influence. 

6. When work in any way interferes with the safe operation of trains at timetable 
speeds. 

7. When any hazard is presented to railway track, communications, signal, 
electrical, or other facilities either due to persons, material, equipment or blasting 
in the vicinity. 

8. When clearing, grubbing, grading, or blasting is in proximity to the right-of-way 
which, in the opinion of SCRRA or representative of an SCRRA member agency, 
may endanger the right-of-way or operations. 

9. When street construction and maintenance activities, located within the right-of-
way or in the vicinity of the highway-rail grade crossing, requiring temporary work 
area traffic control, which may affect or create unsafe conditions for employees, 
public, trains and vehicles. 

 
The services of an EIC are generally provided by one employee.  However, additional 
personnel may be required to protect the facilities and operations of SCRRA, if deemed 
necessary by the SCRRA representative or other authorized SCRRA employee.  The 
maximum shift duration for one EIC is 10 hours. Under "Form B" protection, the 10 
hours includes 8 hours of the Contractor work and 2 hours to determine the limits of the 
"Form B”, and install and remove "Form B" flags.  The Contractor shall not be allowed to 
work within the Operating Envelope during the 2-hour flag installation and removal.  The 
minimum shift duration for flagging services is 4 hours. If the Contractor desires to 
perform activities requiring an EIC that are longer than 10 hours' duration, then the 
Contractor shall coordinate with SCRRA to schedule multiple EICs for the Work.  
SCRRA will provide any needed EIC's under an agreement with the State at no cost to 
the Contractor.  
 
The Contractor shall call the phone number provided with the executed copy of SCRRA 
Form 6 - Temporary Right-of Entry Agreement, a minimum of fifteen (15) working days 
in advance of the date that services of an EIC will be required.  An EIC will not be 
scheduled until the Contractor has executed the SCRRA Form 6 - Temporary Right-of-
Entry Agreement, and the Contractor has attended the required safety training. 
 
3.04  CONTRACTOR GENERAL SAFETY REQUIREMENTS 
 
Safety takes precedence over deadlines, production schedules, and all other 
considerations. When uncertainty arises, take the safest course.  Remember that 
accidents are often the result of carelessness, unsafe practices, lack of attention, and 
complacency. 
 
The following rules must be followed at all times: 

 
1. Using, possessing, or working under the influence of alcohol or drugs is not 

permitted anywhere on railroad property.  This includes prescription drugs that 
cause drowsiness or otherwise impair a person's ability to perform an assigned 
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task.  SCRRA may require employees of the Contractor to submit urine or other 
toxicological samples to be used for drug and alcohol testing after an accident or 
incident occurring within the railroad right-of-way. 

2. Any employees, agents or invitees of Contractor or its sub-contractors under 
suspicion of being under the influence of drugs or alcohol, or in the possession of 
same, will be removed from the SCRRA right-of-way and subsequently released 
to the custody of a representative of the Contractor's management.  An employee 
removed for violation of the drug or alcohol policy will not be permitted future 
access to the right-of-way. 

3. SCRRA may require employees of the Contractor to submit urine samples for 
drug and alcohol testing after an accident or incident.  Acceptance of this 
provision is a condition precedent to entering upon the SCRRA Property. 

4. The use or possession of unauthorized radio equipment is prohibited.  The use of 
personal radios (including IPod, MP3 players, and similar devices), and cell 
phone ear pieces while working is prohibited. 

5. The use of cellular phones within 25-feet from the nearest rail is prohibited. 
6. Horseplay, physical altercations, running or jumping is prohibited. 
7. Firearms or other deadly weapons, including knives are prohibited. 
8. Work on public streets, roadway crossings, and highway bridges must conform to 

the California Vehicle Code and the standards given in the California Manual of 
Uniform Traffic Control Devices, and must be performed with due regard for the 
convenience and safety of the public. 

9. Only authorized employees are allowed on engines, cars, cabooses, track cars 
or other railroad equipment. 

10. Contractor employees must exercise care to prevent injury to themselves or 
others. 

11. Employees must be alert and attentive at all times when performing their work. 
12. Any defective tools, machinery and equipment are prohibited from use on 

SCRRA property and, if found, must be removed immediately. 
13. When on or near the tracks, the following precautions must be taken: 
14. Keep clear of all tracks unless the EIC has provided a job briefing and identified 

the On-Track Safety protection in effect.  No work may begin until the EIC is 
present at work site and a job briefing has been conducted. 

15. Always look both ways before crossing tracks.  Always step over the rails when 
crossing the tracks. Never walk, stand, or sit on the rails.  The rail surface can be 
extremely slippery. 

16. Always face the direction from which the train or on-track equipment is 
approaching. 

17. Avoid track switches.  The switch points are controlled from a remote location, 
can move unexpectedly, and exert enough force to crush ballast rock.  Stand 150 
feet from track switches when trains are approaching.  Stay away from any other 
railroad device with which you are not familiar. 

18. Always walk single file when crossing the tracks in a group. 
19. Never stand between adjacent tracks in multiple track territory when a train is 

passing. 
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20. Always cross at least 20 feet away from the end of equipment:  i.e. engines, 
railroad cars, or on-track equipment  

21. Do not pass between standing locomotives, railroad cars or on-track equipment 
when there is less than 50 feet between the equipment.  

22. Never cross tracks by going underneath, over or through cars, engines or on-
track equipment.  

23. Work is not allowed within 50 feet of the track centerline while trains are passing 
the work site.  Always stand as far back as possible to prevent injury from flying 
debris or loose rigging. 

24. Always visually inspect all passing trains.  If you detect a dangerous condition, 
inform your EIC or watchman immediately.  The EIC or watchman will notify the 
train crew. 

25. Always stop equipment while a train is passing through your working limits.  No 
movement will be allowed toward an approaching train that would cause the 
engineer to believe the track might be fouled. 

26. Trains travel faster than they appear.  It may be difficult to hear an approaching 
train.  Trains may operate with cab car or freight car forward in the direction of 
travel. 

27. Employees must not rely on past experience to determine train schedule.  Train 
schedules are unpredictable and are subject to changes delays. 

 
Expect movement of locomotives, railroad cars or on-track equipment on any 
track in either direction at any time.  Trains may stop, reverse direction, set out 
cars, or run around stopped trains without notice.  Always expect a train on any 
track at any time. 
 
3.05  PERSONAL PROTECTIVE EQUIPMENT 

 
All persons working on, over, or under the SCRRA right-of-way must be equipped with 
personal protective equipment meeting applicable OSHA and American National 
Standards Institute (ANSI) specifications.  Personal protective equipment must be 
appropriate for the task performed.  Employees, subcontractors, suppliers, agents or 
invitees of Contractor shall wear the following minimum equipment while on the right-of-
way: 

 
1. Safety glasses with side shields conforming to ANSI Z87.1 - Occupational and 

ducational Personal Eye and Face Protection Devices. 
2. Protective Helmets (Hard Hats) conforming to ANSI Z89.1 - Requirements for 

Protective Headwear for Industrial Workers, Type I or II, Class G or E. 
3. Safety shoes with hardened toes conforming to ANSI Z41.1 – Personal 

Protection - Protective Footwear.  Shoes must lace above the ankle and have a 
defined heel. 

4. High visibility ORANGE retro-reflective work wear.  (Green and Red shirts, vests, 
or other outerwear are not permitted within the SCRRA right-of-way because of 
the use of the same colors as signals to trains). 

5. SCRRA railroad safety training card in possession. 
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Hearing protection, face and eye shields, fall protection, gloves, and respirators must be 
worn as required by State and Federal regulations. 
 
3.06  MAINTENANCE OF WORK AREA 
 
The Contractor shall not pile or place any materials, articles, or equipment, nor park any 
machinery or equipment within the SCRRA Right-of-Way, or closer than 25'-0" to the 
center line of the nearest track, or in a manner that blocks access to SCRRA facilities 
and equipment.  Soil, aggregates, or other similar loose materials must be covered to 
prevent migration of the material toward the track.  Dust or blowing soil or debris must 
be controlled in accordance with South Coast Air Quality Management District Rule No.  
402 and Rule No. 403. 
 
Materials, machinery or equipment must not be stored or left within 250 feet of any 
highway railroad at-grade crossings, or where storage of the same will interfere with the 
sight distances of motorists approaching the crossing.  For construction on the SCRRA 
right-of-way the Contractor must establish a storage area with concurrence of the 
SCRRA prior to beginning work, or as part of a Site Specific Work Plan. 
 
Machines or vehicles must not be left unattended with the engine running.  Parked 
machines and equipment must be turned off and must be in gear with brakes set.  If 
equipped with blade, pan or bucket, the blade, pan or bucket must be lowered to the 
ground.  All machinery and equipment permitted to be left unattended on SCRRA right-
of-way must be left inoperable and secured against movement.  Vehicles must not be 
parked over vegetation that might be ignited by the heat from the vehicle's exhaust 
system. 
 
The Contractor shall not create and leave any conditions at the work site that would 
interfere with water drainage.  Any work performed over water must meet all federal, 
State and local regulations. 
 
3.07  PRECAUTIONS WHEN WORKING NEAR ELECTRICAL CONDUCTORS 
 
All wires and cables must be considered to carry electric current at high voltage and to 
be dangerous unless informed to the contrary by proper authority.  When using 
temporary power cords, cords must never be placed over the rails, nor may any metal 
object be placed across the rails. 
 
For all power lines the minimum clearance between the lines and any part of the 
equipment or load must meet the State, Federal and OSHA construction safety 
standards and requirements.  If capacity of the line is not known, a minimum clearance 
of 45 feet must be maintained.  A person must be designated to observe clearance of 
the equipment and give a timely warning for all operations where it is difficult for an 
operator to maintain the desired clearance by visual means.  When the height of 
overhead wire lines cannot be determined from the available records, the actual height 
must be determined by field survey. 
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3.08  SAFETY TRAINING AND COMMUNICATION 
 
All personnel working on, over, or adjacent to the SCRRA right-of-way must attend a 
railroad safety training class and pass a closed-book examination covering the 
information presented in the class.  Persons not regularly employed on the project, or at 
the project site only intermittently, are not exempted from this requirement. 
Successful completion of the class and attaining a passing grade on the examination 
will permit a person to work on the Property of SCRRA for a period of one year at which 
time each person working on the Property of SCRRA must again take the class and 
attain a passing grade on the examination. 
 
Before beginning any task on the right-of-way of SCRRA, a thorough job safety briefing 
must be conducted with all personnel involved with the task.  The briefing must include 
the Contractor's job hazard analysis, its plan for conducting the work, and the 
procedures the Contractor will use to prevent its employees, sub-contractors, suppliers, 
agents or invitees from moving any equipment adjacent to or across any SCRRA tracks 
without the appropriate protection for the Contractor and the railroad operations.  
Additional job safety briefings must be conducted anytime that the job tasks, or 
conditions affecting the job tasks, are changed or revised. 

 
When Contractor employees are required to work on the SCRRA right-of-way after 
normal working hours or on weekends, the Engineer and SCRRA Representatives must 
be notified.  A minimum of two Contractor employees must be present at all times.  If 
work is within or near the SCRRA right-of-way an EIC will be required, and a 
representative of the STATE must also be present on the project site. 
 
The Contractor shall develop and provide an emergency action plan indicating the 
location of the site, contact names and phone numbers, directions for access to the site, 
instructions for emergency response, and location of the nearest hospitals.  The plan 
must also cover the Contractor's means of preventing fires arising from the Contractor's 
operations, and the Contractor's methods of fire suppression.  The plan must also 
include the local direct phone numbers and locations of the nearest fire and police 
departments.  Phone numbers for utility and SCRRA emergency response must be 
obtained from the SCRRA representative prior to the start of any work and must be 
posted at the job site. 
 
3.09  EMERGENCY RESPONSE AND ACCIDENT REPORTING 
 
Prior to starting work, the Contractor must provide the EIC with the emergency phone 
numbers for the project.  At a minimum, phone numbers must be provided for 
paramedics, fire, police, utility response, SCRRA Representative, Contractor 
Superintendent, Metrolink Operation Center (MOC), and the Metrolink Signal 
emergency number.  A map and directions to the site must be immediately available for 
the use of the EIC. 
In emergency situations the following apply: 
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1.  Immediately report to the EIC any accidents, personal injuries, defects in tracks, 
bridges, signals utilities or communication facilities or any unusual condition that 
may affect the safe operation of the railroad. 

2. When a person is injured, stop work and ensure everything possible is done for 
the injured person.  Also take the following immediate action:  Notify the fire, 
police, or paramedics as appropriate, and notify the Metrolink Operations Center; 
provide an individual or individuals to guide emergency response personnel to 
the site; and make sure that all access ways are cleared for emergency vehicle 
access. 

3. If equipment was involved in the incident, it must not be moved until examined to 
ensure the equipment was in proper working condition, unless movement is 
necessary to prevent further injury or risk to persons or property. 

4. In case of personal injury, loss of life, or damage to property, the EIC must 
immediately document the names, addresses and occupation of all persons 
involved, including all persons at the scene regardless of whether these persons 
give a Statement about the incident.  This information should be included in the 
incident reports.  The Contractor's cooperation with, and assistance to, the EIC is 
a requirement of accessing the SCRRA right-of-way. 

5. If an incident causes personal injury or death, all tools, machinery and other 
equipment involved, including premises where such accident occurred must be 
promptly inspected by the EIC. Tools, equipment and machinery must be 
secured until the EIC, Safety Officer, or other competent person has completed 
an inspection.  A report of such inspection, stating the conditions found and 
names of persons making the inspection must be promptly forwarded to SCRRA 
and the supervising officer of person making the inspection. 

 
Information concerning incidents or personal injuries occurring to persons who are not 
employees, must not be given to anyone except authorized representatives of the 
SCRRA or an officer of the law. 
 
All damage to the right-of-way, facilities, or Property of SCRRA, or any accident or 
incident within SCRRA right–of-way, or any hazard noticed on passing trains must be 
reported immediately to the railroad EIC, if an EIC is present, or in the absence of a 
railroad EIC, to SCRRA's Metrolink Operations Center (MOC).  The phone number for 
the MOC is (888) 446-9715 or (909) 593-0661.   
 
Any vehicle or machine which comes in contact with the track, signal equipment, 
structure or other railroad installation or facility, regardless of the force of the impact, 
may result in the derailment of a train and must be reported immediately to the SCRRA 
representative and to the EIC, if an EIC is present, or in the absence of a railroad EIC, 
to MOC. 
 
4.0    BLANK  

 

5.0   TRACK OCCUPANCY AND WORK WINDOWS 
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5.01  DESCRIPTION OF LOCATION AND TRAFFIC 
 
The Contractor shall obtain permission in writing from SCRRA for movement of 
equipment on track or across tracks at locations other than public highway crossings. 
 
The mainline tracks, within the limits of Project site, are under direct control of SCRRA 
dispatcher. No track shall be fouled without authorization and in the presence of an 
SCRRA EIC.  For all work with the potential to foul the track, the Contractor shall allow 
sufficient time in his work schedule for the EIC to clear trains.  Approximately 15 
minutes is required for the EIC to clear each train, during which time the Contractor 
must not foul the track or perform work that has the potential to foul the track. 
 
5.02  COORDINATION WITH RAIL TRAFFIC 
 
The Contractor's operations are subordinate to the operation of trains on the SCRRA 
right-of-way, whether passenger or freight.  All work upon the SCRRA right-of-way shall 
be done at such times and in such a manner as to not interfere with or endanger the 
SCRRA Operations.  SCRRA will strive to cooperate with the Contractor such that the 
work may be handled and performed in an efficient manner.  However, the Contractor 
will have no claim whatsoever for any type of damages or for extra or additional 
compensation in the event its work is delayed by rail operations. 
 
All forecasts of train traffic and schedules are approximate.  The public time table or 
schedule shall be used for planning purposes only and shall not be used for scheduling 
actual work in the vicinity of the railroad tracks in the absence of a railroad EIC.  
SCRRA, UPRR, BNSF, and Amtrak may run additional trains as needed to perform their 
respective obligations.  The operation of extra and special trains will be at sole 
discretion of SCRRA.  The Contractor's work may be halted or delayed whenever 
necessary to accommodate train service. 

 
Persons acting as an EIC are generally dispatched to projects in the order requested.  
An EIC may not be available at all times without advance notice.  The Contractor is 
encouraged to schedule the services of an EIC or inspector a minimum of 15 working 
days in advance of any planned operation to avoid delay.  Any work to be performed by 
the Contractor, which requires services of an EIC or inspector, shall be deferred until an 
EIC or inspector is available at the job site. 
 
5.03  TRACK WORK WINDOWS AND TRACK ACCESS 
 
All work on, over, or adjacent to the tracks must be coordinated with SCRRA, and the 
Contractor's work is subject to the SCRRA operating rules for work on main tracks and 
other than main tracks: 
 

1. Work Window:  A period of time with specific beginning and ending time and 
durations for which the track, signals, bridges and other Operating System 
elements within the Operating Envelope are temporarily removed from service or 
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modified in some other manner and train and other operations suspended or 
modified to allow construction or maintenance work to occur.  Written authority 
from SCRRA and an approved Site Specific Work Plan (SSWP) is required 
before the Contractor is granted a Work Window.  The Contractor's Work 
Window shall have specific geographic limits, which are defined in the approved 
SSWP.  Modifications or suspension of train and on-track equipment movements 
resulting from a Work Window involves written changes to the Railroad's Rules of 
Train and On-Track Equipment Operations.   

2. Exclusive Track Window:  An approved Work Window in which no train 
movements (except  the Contractor or SCRRA work trains or equipment under 
control of the EIC, in accordance with an approved SSWP) will operate on any 
track within the window limits.  The Contractor may dismantle, remove, 
reconstruct, or otherwise obstruct tracks within the limits of such a window.  This 
Work may be protected by track out of service, track and time limits, or by "Form 
B" Track Bulletin. 

3. Limited Track Window:  An approved Work Window for some, but not all tracks, 
within a general Work area (e.g. one track remains for operation of trains, other 
tracks are available for the Contractor's Work).  Movement of trains over the 
track(s) of a Limited Track Window is under the control of the EIC who will not 
authorize train movement unless and until the Contractor personnel and 
equipment are clear of the operating track.  The Contractor may remove, 
construct, or obstruct only the track designated by the SSWP and must arrange 
the Work so that trains can operate without delay on the remaining track(s) in the 
Work area.  This Work may be protected by track out of service, track and time, 
or by "Form B" Track Bulletin at the discretion of SCRRA. 

4. "Form B" Work Window:  An approved Work Window in which passenger, freight 
and all other trains and on-track equipment movements can be prohibited from 
entering the defined limits of a segment of track.  The "Form B" Work Window 
does not allow the Contractor to remove from service or modify the tracks, 
signals, bridges, stations or other elements of the Operating System in a manner, 
which will delay or in any way affect the safe operation of the trains.  The "Form 
B" Work Window allows the Contractor the ability to enter the Operating 
Envelope and perform construction activities subject to the conditions above.  An 
Employee-in-Charge/Flagman from the SCRRA will exercise strict control over 
the Contractor's construction activities in conjunction with Roadway Worker 
Protection requirements, to assure that the Contractor's activities do not delay or 
impact train service. 

 
5.04  REQUESTING WORK WINDOWS 

 
The Contractor must make requests in writing to the SCRRA Representative for Track 
Work Windows not less than fifteen (15) working days in advance of the desired Work 
Windows.  An advance notice of Sixty-five (65) days is required when requesting an 
Exclusive Track Window. 
Requests for Work Windows must include an approved site-specific work plan (SSWP) 
for the work to be performed during the window. 
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All SSWPs must include a detailed schedule of events, indicating the expected hourly 
progress of each activity that has duration of one hour or longer.  The schedule shall 
include a time at which each activity planned under the SSWP and the requested Work 
Window will be completed, and the total duration of all the construction activities shall 
be less than the approved Work Window. Failure of the Contractor to complete the 
scheduled activities by the planned time or to put in place an approved contingency plan 
may adversely affect the operations of scheduled trains.    
 
The SSWP must include the information specified below: 
   

1. All activities necessary to perform construction activities within the Operating 
Envelope, including use of stations, sidings, and proposed storage areas. 

2. A description of any proposed changes in the Operating System between start 
and finish of the work, including any requested Work Windows. 

3. A schedule of the work, showing each activity and where and how it affects 
normal operation of the Operating System.  This schedule shall integrate and 
allow for the necessary work of the Signal and Communication forces. Each 
activity in the plan shall include all labor, materials, and equipment required to 
complete the activity within the SCRRA allotted time period.  The Contractor shall 
identify on the schedule all SCRRA furnished labor, equipment and materials. 

4. The Contractor shall have SCRRA  approved Contingency plans for putting the 
Operating System back in operation in case of an emergency, or in case the 
Contractor fails to perform and complete the work on time.  The contingency 
plans shall address the various stages of activities necessary to restore the 
System. 

5. List all of the approved proposed work plans to be performed under the SSWP, 
and provide the name(s) and number(s) of the Contractor’s supervisor(s) in 
charge of the SSWP tasks. 

 
The SSWPs must be of sufficient detail, clarity, and organization to permit easy review 
and approval by the SCRRA before the proposed work is performed.  The SSWP shall 
be submitted to SCRRA as follows: 
 

1. At least 14 calendar days prior to start of the work within the Operating Envelope 
for work other than signal or third-party activity. 

2. At least 30 calendar days prior to the start of work for work involving signal or 
third-party installation.  

 
SCRRA may request explanations and changes to the SSWP to conform the SSWP to 
the requirements of SCRRA.  If the SSWP is not acceptable, the Contractor shall revise 
the SSWP to make it acceptable.  The Contractor is responsible for submitting a revised 
SSWP that can be reviewed and approved by the SCRRA at least seven days in 
advance of any work that affects the Operating System.    
 
The Contractor will be informed if the SSWP is acceptable not less than seven calendar 



 17 

days prior to the scheduled start of work within the Operating Envelope.  Once the plan 
is accepted, the Contractor shall assemble the resources necessary to perform the work 
represented by the SSWP, so that necessary resources are available one day before 
the work is to be accomplished, thereby demonstrating to SCRRA the readiness of the 
Contractor to perform the Work.  At this time, SCRRA will make a final decision as to 
whether or not the Work is to proceed as planned or be canceled.   
 
5.05  EXTRAORDINARY WORK 
 
Should a condition arise from, or in connection with, the Contractor's work on the 
Project which requires immediate and extraordinary actions to be taken to protect 
operations and facilities of SCRRA, or facilities of others occupying the right-of-way, the 
Contractor shall undertake such actions.  If, in the judgment of the SCRRA or the State, 
such actions are insufficient, SCRRA may undertake any action that it deems 
necessary.  In any event, such actions shall be at the Contractor's expense and without 
cost to SCRRA.  SCRRA, the State, or a or STATE shall have the right to order the 
Contractor to temporarily cease operations in the event of an emergency or if, in the 
opinion of SCRRA, the Contractor's operations may interfere or endanger train 
operations. 
 
5.06  RULES AND HOURS OF OPERATION 
 
This Section outlines requirements and provisions for rules and hours of operation for 
the Contractor execution of the Work under this Contract.  Contractor shall cooperate 
with the SCRRA in all matters requiring coordination for execution of the Railroad Work 
including eliminating or minimizing to the greatest extent possible interference and 
delays to all scheduled passenger and freight trains movements.  Information regarding 
train movements is available to the Contractor, upon request.  A sample activity report 
of train movements for one week may be obtained from the SCRRA. 
 
The Contractor shall keep the SCRRA fully informed regarding any planned night or 
weekend Work for all Contract Work that has the potential to foul the tracks. 
 
Any damage caused by the Contractor to rails, ties, structures, embankment, third-party 
property, signal and communications equipment, or any other facilities shall be repaired 
at the Contractor's expense to a condition equal to or better than the condition prior to 
the Contractor entry, and as accepted by the SCRRA.   At the sole discretion of the 
SCRRA, SCRRA may direct that repairs be performed by other Contractors.  The 
charges for such repairs shall be deducted from the Contractor’s payment due under 
this Contract. 
 
The Contractor shall consider the safety of the Work, train operations personnel, and 
property on and adjacent to the Worksite when determining amount, location, 
movement, and use of materials and equipment on Worksite.  The Contractor shall not 
load Worksite with excessive amounts of material, equipment, or other items that have 
the potential to interfere with the Work or with train operations.  The Contractor shall 
relocate stored products, equipment, and materials that interfere with train operations, 
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public and private utilities, or visibility at railroad crossings.  Materials and equipment 
shall not be so piled, stored, or parked when not in use. 
 
As necessary, the Contractor will preserve and relocate railroad signs (mileposts, speed 
limits, “no trespassing” signs, station signs, crossing whistle signs, etc.) during the full 
period of construction.  Signs shall be maintained during construction or restored upon 
completion of the Work.  The Contractor shall protect at-grade crossing warning signs.   
 
5.07  PROJECT SPECIFIC WORK WINDOWS 
 
 The time limits for all types of Work Windows include the time for the Contractor to 
restore and test the signal and communication system before the operation of trains; 
therefore, the full duration of the Work Window is not available for the use of the 
Contractor.  The SSWP shall designate both the time at which the Contractor must 
make the track ready (in full compliance with the FRA Track Safety Standards and with 
the SCRRA’s Track Maintenance and Engineering Instructions) for the passage of 
trains, and the remaining time within the Work Window that will be required for the 
signal and communications system restoration.   
 
The Contractor’s Railroad Construction Project Manager or the Railroad Track 
Construction Manager shall personally inspect the track within the Work Window prior to 
the restoration of train service; confirm with the Authority that the track is in full 
compliance with the above standards and establish the speed at which trains will 
operate upon restoration of the service. 
 
Construction activities required for bent 3 retrofit, including demolition, bent and crash 
wall construction, girder placement  and deck and barrier rail construction activity in, 
over and adjacent to railroad right of way shall be performed at night in accordance with 
the following work window schedule.  
 
Work windows that apply to this project: 
 
Monday thru Friday: 
 

• Form B may be available daily between 4:00 AM to 10:00 PM. 
 

• Absolute Window – Track Out of Service may be available weeknights Sunday 
through Thursday, 9:00 PM to 4:00 AM the following morning. 

 
• Absolute Window – Track Out of Service may be available Friday night through  

Saturday morning, 9:00 PM to 9:00 AM the following morning. 
 

• Absolute Window – Track Out of Service may be available Saturday night 
through Sunday morning, 6:00 PM to 9:00 AM the following morning. 

 
Work Window Rules and Requirements: 
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A 65-day advance notification is required to set up Absolute Windows. If the scheduled 
work during the Absolute Window cannot begin, the Contractor must provide a 65 day 
advance notice to schedule another Window.  
 
In the event that the scheduled work during the Absolute Window cannot be completed, 
the Contractor shall provide an additional 65 day advance notification to schedule 
another Absolute Window. 
 
No Absolute Window will be allowed during the Metrolink “Holiday Train” weekend. This 
event is tentative scheduled between the Thanksgiving holiday and the Christmas 
holiday. The Contractor shall coordinate with Metrolink when this event will be 
scheduled. 
 
All required signal and track testing by the Contractor and SCRRA shall be completed 
by the end of the Absolute Window.  
 
Additional Requirements and Notes that pertain to work windows: 
 

• Metrolink commuter service system wide begins at 3:58 AM each weekday. It 
ends at 12:30 AM each weekday. SCRRA weekend commuter services system 
wide begin at 6:40 AM on Saturday and Sunday and ends at 9:45 PM on 
Saturday and Sunday. 

• The start time for Track Work Windows is an “average” start time dependent on 
location and train on-time performance, and may vary by 30 minutes either 
direction. 

• Either a Form B or an Absolute Window – Track Out of Service will be required 
for all work activities on any track within the rail ROW. 

• Scheduling of Work Windows, SCRRA EICs and watchmen, and signal support 
forces during track construction will be strictly controlled by SCRRA and 
documented in the Contractor Site Special Work Plan and three-week look-
ahead schedule. Work Window activities not coordinated in the weekly 
construction meetings and documented in the look-ahead schedules will not be 
supported by authorization of Work Windows. 

• It is expected that the Contract Time will be considered a sufficient amount of 
time to substantially complete the work while working a normal workday and 
workweek on a single shift basis. However, the Contractor is strongly 
encouraged to work additional shifts as required to finish the Work within the 
contract time. There shall be no additional payment for night work, weekend work 
and overtime required for working around live track. 
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Daily Train Traffic volumes that apply to this project: 
 

Type of Train Number of Trains  Time Table Speed 

Metrolink 42 79 MPH 

Freight 4 50 MPH 

Total Trains 46  

 
The table of trains shown above represents the expected number of scheduled trains on 
a normal day through the project area and is subject to change. On certain days, the 
number of scheduled trains may vary, particularly on weekends and holidays. Certain 
number of these trains may operate ahead of schedule and any of the trains may 
operate behind schedule, depending on operating conditions on a given day. Passenger 
and freight train schedules are re-issued as necessary through the year, and such re-
scheduling is to be expected during the duration of the project. 
 
Freight trains may or may not be scheduled, and vary by the day of the week. However, 
their schedules are more varied than those of passenger trains. Their operating times 
are more varied than those of passenger trains. Their operating times are more varied 
than passenger trains due to the length of their trips, the number and weight of the cars 
they are carrying, and the nature of the business en-route. Maintenance of way trains, 
extra trains, or other movements are made up and operated according to the needs of 
the railroad. These may also be operated on an emergency basis without prior notice, if 
conditions require. 
 
Extra trains, not shown on passenger schedules or freight schedules may be operated 
for special events, for freight traffic purposes, for railroad maintenance activities, or in 
support of this or other projects. The actual operating conditions, the number of trains to 
be operated and the on-time status of trains on any given day may cause changes in 
the available Work Window provided for herein. 
 
Under emergency conditions adversely affecting SCRRA, it may be necessary to alter 
or cancel previously scheduled work windows with little or no advance notice. SCRRA 
will make every attempt to minimize the occurrence of such events. 
The Contractor shall not perform any fieldwork during three annual designated holidays.  
Fieldwork shall not include receipt or delivery of materials or equipment or work 
performed in field offices.  The designated holidays are Labor Day, Thanksgiving Day 
and Christmas Day.  During these periods, SCRRA will not have the resources (labor 
and equipment) or construction management personnel to issue track bulletins or to 
support, inspect, or oversee the Contractor’s Work.     
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6.0   CONSTRUCTION 
 

6.01 DEMOLITION AND REMOVAL 
 
Where structures over or adjacent to the tracks are to be demolished, the tracks must 
be protected from damage during the demolition.  Equipment used in demolition 
operations may not be operated on or over unprotected track.  Blasting will not be 
permitted to demolish a structure over or within railroad right-of-way. 
The Contractor may employ either of the following methods: 

 
1. During demolition of a bridge deck or overhead structure, a protection shield 

must be erected over the track to catch falling debris.  The protection shield shall 
be supported from girders or beams and shall not be lower than the allowed 
temporary clearance from the top of rail.  The deck must be removed by cutting 
into sections and lifting out.  All cranes, hoists, winches, and hardware used in 
connection with the demolition are to include a factor of safety of 150% in 
addition to the safe working load of the equipment or hardware.  Large pieces of 
deck or other portions of the structure must be handled individually and must not 
be allowed to fall on protection shield or onto the ground. 

2. When an overhead protection shield cannot be installed due to limited clearance 
or type of superstructure, the track may be protected by timber mats placed over 
the track structure, subject to approval by SCRRA.  Mats must be designed to 
support all anticipated live and dead loads within the allowable stress range of 
the lumber used in the mats, however, individual timbers construction of timber 
mats must not be less than 8" x 8" in cross section dimension.  The length of the 
mat must be sufficient to span the track and ballast section without need to 
support the mat from the rails.  Timber mats shall be made in sections such that 
they may be lifted in and out as a unit quickly.  Mats must not rest on ties or rails.  
Geofabric or canvas must be placed over the track structure to keep the ballast 
clean.  The mats and ballast protection must cover the full extent of the work 
zone but not less than 25-ft beyond the existing limits of the overhead bridge or 
structure. 

 
The Contractor shall submit detailed SSWP and plans of the protection shield or the 
timber mats to the SCRRA Representative for approval prior to the start of demolition.  
The plans shall also indicate the location and capacity of the proposed cranes and 
estimated lifting loads.  The design of all load-bearing structures or supports and lifting 
plans shall be prepared by a registered Professional Engineer and shall bear the seal 
and signature of the engineer in responsible charge of the design. 
 
The Contractor shall provide timely communication to the SCRRA Representative when 
scheduling the demolition-related work so that the SCRRA Project Representative or his 
or her designee may be present during the entire demolition procedure. 
 
The Contractor is responsible for protecting the track and other railroad facilities from 
damage or degradation resulting from demolition activities.  At any time during 
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demolition activities, the SCRRA Representative may require revisions to the previously 
approved procedures to address weather, site conditions or other contingencies that 
may create a potential hazard to rail operations or SCRRA facilities.  Such revisions 
may require immediate interruption or termination of ongoing activities until such time 
that protection satisfactory to the SCRRA Project Representative. 
 
6.02 EXCAVATION AND BACKFILL 
 
Earthwork for railroad work and railroad structures must conform to Section 19 of the 
2010 Standard Specifications except as required in this Information Handout document. 
 
All excavations must be conducted in compliance with applicable law and regulations 
and, regardless of depth, must be shored when within the zone of influence from the 
railroad loading, or when necessary to protect structures, facilities, or personnel.  
Shoring for excavations must comply with the SCRRA "Excavation Support Guidelines."  
Any excavations, holes or trenches on the SCRRA right-of-way must be covered, 
guarded and protected when work is not actively prosecuted.  When leaving work site 
areas at night and over weekends, the areas must be secured and left in a condition 
that will ensure that SCRRA employees and other personnel who may be working or 
passing through the area are protected from all hazards.  All excavations must be 
backfilled as quickly as practicable. 
The Contractor shall submit a plan showing the limits of all excavations within the Right-
of-Way of SCRRA, and the method of support when support is required.  The 
Contractor shall not make any excavations on the SCRRA right-of-way, or within the 
zone of railroad load influence as defined in Figure 2-1 of the SCRRA "Excavation 
Support Guidelines", until the Contractor's excavation plan, and its plans and 
calculations for the support of the excavation are approved in writing by SCRRA. 
 
The Contractor must cease all work and notify SCRRA immediately before continuing 
excavation in the area if obstructions are encountered which do not appear on 
drawings.  If the obstruction is a utility and the owner of the utility can be identified, then 
the Contractor must also notify the utility owner immediately.  The Contractor shall not 
perform any work if there is any doubt about the location of underground cables or lines 
of any kind until the exact location of the underground facilities has been determined.  
There will be no exceptions to these requirements. 
The Contractor shall perform excavation and grading so that the finished surfaces are in 
uniform planes with no abrupt breaks in surface and having positive drainage on the 
right-of-way away from the track structure, and to approved catchment areas. 
 
6.03 SHORING AND SUPPORT OF EXCAVATION 
 
Shoring, cribbing and sheeting designed to support excavations or embankments shall 
be designed to support all lateral forces caused by the earth, vehicular traffic, 
construction equipment, temporary and permanent structures, and other surcharge 
loads in the vicinity of the excavation.  Support or shoring located on the SCRRA right-
of-way, or within the zone of influence from railroad loading, shall conform to the 
SCRRA Excavation Support Guidelines.  Designs for all temporary structures 
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supporting tracks, or excavations adjacent to the tracks and within the zone of influence 
from railroad loading, shall include railway surcharge loading imposed by a Cooper E-80 
live load.    Any excavation adjacent to track must be covered and provide a uniform 
path and include with standard handrails when work is not actively underway. 
 
The Contractor shall submit a detailed SSWP drawings and supporting calculations for 
any temporary support of excavation for SCRRA review and approval.  For the 
installation of temporary or permanent shoring systems, including soldier piles and 
lagging, or interlocked steel sheeting on or adjacent to SCRRA's right-of-way, lateral 
deflection of the shoring system plus top of rail monitoring is required.  The frequency of 
monitoring must comply with the SCRRA "Excavation Support Guidelines."  The 
monitoring program must identify the survey locations, the distance between the 
location points, and frequency of monitoring before, during, and after construction.  The 
Contractor must submit the monitoring program for the track, roadbed, and shoring for 
review and approval prior to starting work. 
 
The monitoring survey data must be collected at the approved frequency and 
immediately furnished to the SCRRA Representative for review.  If SCRRA determines 
that any movement has occurred in the track or supporting structure, SCRRA will notify 
the Contractor and the Contractor shall immediately take all necessary steps to correct 
the movement or settlement.  SCRRA, at its sole discretion, shall have the right to 
immediately require all contractor operations to be ceased, or to have the excavated 
area immediately backfilled, or to perform additional investigations to determine what 
corrective action is required, or any combination thereof.  SCRRA may modify the 
survey locations and monitoring frequency as it deems necessary during the project.  
Any corrective action required by SCRRA or performed by SCRRA, including the 
monitoring of corrective action of the Contractor, will be at the cost and expense of the 
Contractor. 
 
6.04 DRILLING AND PILE DRIVING 
 
The Contractor must take special precaution and care, in connection with drilling or 
driving piles or sheets adjacent to tracks, to provide adequate lateral support for the 
tracks and the loads which they carry, without disturbance of track alignment and 
surface, and to avoid obstructing track clearances with working equipment, tools or 
other material.  The Contractor shall submit detailed SSWP and plans of the Drilling and 
Pile Driving Operations to the SCRRA Representative for approval prior to the start of 
drilling and pile driving. 
 
Pile driving must be carried out so that it does not interfere or endanger train operations.  
An EIC must be present whenever pile driving or drilling is underway in the vicinity of 
the SCRRA track.  Equipment must be positioned so that no part of machine swings 
over the track or infringes within 25-ft of the nearest rail without first obtaining 
permission from SCRRA and SCRRA has established an appropriate work window. 
 
Piles must be secured independently of the hammer or vibrator at all times while driving 
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until sufficiently anchored in the soil such that the pile will stand without external support 
during the completion of the driving.  Reinforcing steel cages or other internal structural 
supports in concrete structures must be designed to withstand all loads imposed in 
handling and setting.  A crane must remain attached to the reinforcing steel cage until 
the reinforcing steel cage is guyed or braced to prevent movement unless it can be 
demonstrated that the cage or support will resist all loads which may be imposed 
without collapse or failing. 
 
Large diameter holes and shafts within the zone of influence from railroad loads must 
be cased to prevent caving and loss of support adjacent to the tracks.  If caving occurs, 
the hole must immediately be filled until additional casing can be advanced in the hole 
before drilling is continued. 
 
6.05 BORING AND JACKING 
 
The face of all jacking and receiving pits shall be located an outside of the SCRRA right-
of-way, or a minimum of 25 feet from the center line of the nearest track, measured at 
right angle to the track, whichever is greater unless otherwise approved by SCRRA.  
The use of trench boxes may be permitted for jacking and receiving pits, however, 
trench boxes, shields, and hydraulic shores are not acceptable inside the zone of 
influence from railroad loading.   Design of the temporary supports for the jacking and 
receiving pits must be conform to the requirements of the SCRRA "Excavation Support 
Guidelines." 

 
Boring and jacking of casings and other conduits must conform to the requirements of 
SCRRA Engineering Standard ES5001 and ES5002.  For any conduit that is bored or 
jacked under the track, the Contractor shall guarantee the work against settlement for 
two years after the completion of the work, and shall furnish a performance bond 
against failure or settlement of the soil around the jacked pipe or casing in the amount 
shown in the following table: 
 

Casing 
Diameter Bond Amount 

Casing 
Diameter Bond Amount 

<12" $45,000  80" $315,000  
24" $90,000  96" $360,000  
36" $135,000  108" $405,000  
48" $180,000  120" $450,000  
60" $225,000  132" $495,000  
72" $270,000  144" $540,000  

 
The Contractor shall submit detailed SSWP and plans for jacking and boring operations, 
including the design of temporary supports for the jacking and receiving pits, to the 
SCRRA Representative for approval prior to the start of any work. 
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6.06 TEMPORARY STRUCTURES 
 
Formwork, falsework, guying, bracing, and other temporary structures must be designed 
to resist all imposed construction live and dead loads including wind and seismic loads.  
Railroad track, structures, equipment, or other railroad facilities may not be used to 
secure or brace temporary or permanent structures during construction. 
Designs for falsework above any tracks shall conform to the SCRRA Grade Separation 
Guidelines and the Caltrans Falsework Manual.  Falsework over or adjacent to railroad 
tracks shall meet the requirements in the Caltrans Falsework Manual for falsework over 
traffic (traffic openings).  The additional provisions stipulated the "Guidelines for Design 
of Falsework for Structures Over Railroad in Connection with Highway Grade 
Separation Construction," issued by the Southern Pacific Lines (Falsework Memo No. 7) 
shall be included in all designs of falsework over SCRRA tracks.  Collision posts are 
required. 
 
The Contractor shall submit a detailed SSWP and procedure for erecting and removal of 
the falsework spans over railroad tracks.  Equipment used for the erection, or removal 
of structures over railroad facilities, shall have a minimum lifting capacity of one 
hundred-sixty seven percent (167%) of the lift weight (operational capacity limited to 
sixty percent (60%) of the tipping load or the boom structural load).  The procedure shall 
indicate the capacity of cranes, location of cranes with respect to the tracks and 
estimated lifting loads.  The erection procedure must be prepared by a California 
Registered Professional Engineer and shall bear his or her seal and signature.  The 
procedure must be approved by SCRRA. 
 
The Contractor shall furnish, to the SCRRA Representative, four sets of working 
drawings and a copies of the Contractor's plans illustrating and describing the details of 
construction affecting SCRRA Property and tracks.  The working drawing must include 
the proposed method of installation and removal of falsework, shoring or cribbing, The 
Contractor shall also furnish two sets of structural calculations of any falsework, shoring 
or cribbing.  A registered professional engineer licensed to practice in the State of 
California shall seal and sign all drawings and calculations.  The Contractor shall not 
begin work until SCRRA has reviewed and approved the plans. 
 
6.07  HOISTING OPERATIONS 
 
The Contractor shall submit a detailed SSWP and procedure for any crane, mast, or 
boom operations, on, over, or adjacent to the SCRRA right-of-way to the SCRRA 
Representative for approval prior to the start of hoisting operations.  The Contractor 
shall submit four (4) copies of the detailed procedure for erection of the proposed 
structures over or adjacent to SCRRA's tracks or right-of-way.  This procedure shall 
include a plan showing the locations of cranes, horizontally and vertically, operating 
radii, with staging locations shown, including beam placement on ground or truck 
unloading staging plan.  Plan should also include the location of all tracks, other railroad 
facilities; wires, poles, adjacent structures, or buried utilities that could be affected, 
showing that the proposed lifts are clear of these obstructions.  No crane or equipment 
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may be set on the SCRRA rails or track structure. 
 
The following additional information must be included in the submittal as applicable: 

 
1. All as-built bridge seats and top of rail elevations shall be furnished to SCRRA 

Representative for review and verification at least 30 days in advance of 
construction or erection of the bridge span, to ensure that minimum vertical 
clearances as approved in the plans will be achieved.   

2. Computations must be made for the weight of the materials, articles or 
equipment being lifted and must be submitted for review and approval by 
SCRRA.  Computations shall be made from plans of the structural members 
being erected and those plans or sections thereof shall also be included in the 
submittal; the weight shall include the weight of concrete or other materials 
including lifting rigging. 

3. Crane rating sheets showing cranes to be adequate for 167% of the actual 
weight of the pick.  A complete set of crane charts, including crane, 
counterweight, maximum boom angle, and boom nomenclature is to be 
submitted.  Safety factors that are included by the manufacturer in the crane 
charts are not to be considered when determining the 167% additional capacity. 

4. A data sheet shall be prepared listing the type, size and arrangements of slings, 
shackles, or other connecting equipment.  Include copies of a catalog or 
information sheets for specialized equipment.  All specific components proposed 
for use shall be clearly identified and highlighted in the submitted documents.  
The safe working load capacity of the connecting equipment shall be 167% 
above the calculated weight of the pick. 

5. A complete written procedure is to be included that describes the sequence of 
events, indicating the order of lifts and any repositioning or reconnecting of the 
crane or cranes. 

6. A time schedule for each of the various stages must be shown as well as a 
schedule for the entire lifting procedure.  The proposed time frames for all critical 
sub tasks (e.g., performing aerial splices, installing temporary bracing, etc.) shall 
be furnished so that the potential impact to SCRRA operations may be assessed 
and eliminated or minimized. 

7. The names and experience of the key Contractor personnel involved in the 
operation shall be included in the Contractor's means and methods submission. 

8. Design and supporting calculations prepared by the Professional Engineer for 
items including the temporary support of components or intermediate stages 
shall be submitted for review.  A guardrail or collision post will be required to be 
installed in a track where a temporary bent is located within fifteen (15) feet from 
the centerline of that track. 

9. The proposed erection procedure must be approved by the SCRRA 
Representative prior to undertaking work on the project. 

 
The Contractor shall provide timely communication to the SCRRA Representative when 
scheduling the erection-related work so that the SCRRA Representative may be present 
during the entire erection procedure. 
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At any time during construction activities, the SCRRA Representative may require 
revisions to the previously approved procedures to address weather, site conditions or 
other circumstances that may create a potential hazard to rail operations or SCRRA 
facilities.  Such revisions may require immediate interruption or termination of ongoing 
activities until such time the issue is resolved to the satisfaction of the SCRRA 
Representative.  SCRRA shall not be responsible for any additional costs or time claims 
associated with such revisions. 
 
6.08  CLEARANCES 
 
The Contractor must not pile or store any materials, machinery or equipment closer than 
25'-0" to the center line of the nearest SCRRA track, and only then with the permission 
of SCRRA.  Materials, machinery or equipment must not be stored or left within 250 feet 
of any highway railroad at-grade crossings, where storage of the same will interfere with 
the sight distances of motorists approaching the crossing.  Prior to the start of work, the 
Contractor must establish a storage area with concurrence of the SCRRA 
representative. 
 
Unless shown otherwise on the Contract Drawings and approved by SCRRA, the 
Contractor shall abide by the following temporary clearances during construction.  The 
Contractor shall not place forms, materials, spoils, or other temporary construction, 
including bracing or work platforms, within the clear area defined below unless 
approved in writing by SCRRA: 

 
15' -0" Horizontally at right angles from centerline of nearest track  
22' -6" Vertically above the top of the highest rail  
 

For all power lines the minimum clearance between the lines and the top of the rail must 
be as shown below: 
 

27'-0" Vertically above top of rail for electric wires carrying less than 750 volts 
28'-0"  Vertically above top of rail for electric wires carrying 750 volts to 15,000 

volts 
30'-0"  Vertically above top of rail for electric wires carrying 15,000 volts to 20,000 

volts 
34'-0"  Vertically above top of rail for electric wires carrying more than 20,000 

volts 
 

At no time may the Contractor reduce the minimum clearances required by the 
California Public Utilities Commission (CPUC) General Order 26-D, or block or restrict 
the visibility of any signal or railroad warning device.   
 
Any infringement within the clearances established by General Order 26-D due to the 
Contractor's operations must be submitted to SCRRA and the operating railroads, and 
must not be undertaken until approved in writing by SCRRA, and until SCRRA has 
obtained any necessary authorization from the CPUC for the infringement.  No extra 
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compensation will be allowed in the event the Contractor's work is delayed pending 
approval by SCRRA, the operating railroads, or the CPUC as applicable. 
 
In the case of impaired vertical clearance above top of rail, SCRRA will have the option 
of installing tell-tales or other protective devices SCRRA deems necessary for 
protection of SCRRA operations.  The cost of tell-tales or protective devices will be 
borne by the Contractor.   
 
Reduced temporary construction clearances, which are less than construction 
clearances defined above, will require special review and approval by SCRRA and, if 
less than the statutory minimum, the CPUC.  Any proposed variance on the specified 
minimum clearances due to the Contractor's operations shall be submitted to the 
SCRRA Representative and the STATE at least thirty (30) working days in advance of 
the work.  No work shall be undertaken until the variance is approved in writing by the 
SCRRA Representative. 
 
Parallel to the outer side of each exterior track of multiple operated tracks and on each 
side of single operated track, an unobstructed continuous space suitable for trainman's 
use in walking along trains, extending in width not less than twelve feet (12') 
perpendicular from centerline of track, must be maintained.  Any temporary 
impediments to walkways and track drainage encroachments or obstructions allowed 
during working hours must be covered, guarded and/or protected as soon as 
practicable.  Walkways with railings shall be constructed by the Contractor over open 
excavation areas when in close proximity of track, and railings shall not be closer than 9' 
-0" perpendicular from the center line of tangent track or 10' - 0" horizontal from curved 
track. 
 
6.09  TEMPORARY VEHICULAR TRAFFIC CONTROL 
 
The Contractor's operations which control traffic across or around SCRRA facilities shall 
be coordinated with and approved by both SCRRA and STATE, and shall be in 
compliance with Section 21400 et seq. of the California Vehicle Code and the California 
Manual of Uniform Traffic Control Devices (California MUTCD).  Traffic control in the 
vicinity of highway - railroad grade crossings shall conform to the Section 6G-19 of the 
California MUTCD and SCRRA Standard ES4301.   The Contractor shall perform no 
work at, or in the vicinity of a highway-railroad grade crossing without the presence of a 
railroad EIC, notwithstanding that the work of the Contractor may not be physically 
located on the SCRRA Right-of-Way. 
 
SCRRA will not permit temporary at-grade crossings unless absolutely necessary and 
there is no practicable alternative route available to Contractor to access the Project 
site.  Temporary crossings, if permitted, must conform to SCRRA Standard ES4302.  All 
work at temporary crossings that lies between the rails and within 8.5 feet of the center 
line of the track on each side must be performed by SCRRA at the cost and expense of 
the Contractor. 
The Contractor must comply with all traffic control signs and other devices within 
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SCRRA facilities, and must observe a maximum speed limit of 20 mph within the 
SCRRA Right-of-Way.  Disregard for posted traffic control signs and devices, or 
excessive speed within the SCRRA Right-of-Way may lead to revocation of access for 
the offending individual. 
 
6.10  WORK TO RAILROAD STANDARDS 
 
Construction of railroad tracks, signals, communication systems, fiber optic systems, 
and civil work associated with any railroad work must be in conformance with SCRRA 
Standards.  SCRRA has the right to inspect the construction, review test records, and 
witness any quality tests performed.  If SCRRA finds any work that wasn't constructed 
to its standards, the Contractor shall remove the non-conforming work and correct the 
deficiencies at its expense.  SCRRA will have sole authority to determine final 
acceptance of railroad work. 
 
7.0  UTILITIES 

 
7.01  PROTECTION OF UNDERGROUND FACILITIES 
 
Signal, communication, fiber-optic, petroleum, natural gas, electric power and other 
utilities are present in the SCRRA right-of-way.  Delays and disruptions to service may 
cause business interruptions involving loss of revenue and profits, danger to train 
operations, and release of potentially hazardous or flammable compounds.  The 
Contractor must take special precautions and care in connection with excavating, 
shoring, and other subsurface construction to avoid damage to subsurface facilities. 
 
Before excavating, the Contractor must determine whether any underground pipe lines, 
electric wires, or cables, including fiber optic cable systems, are present and located 
within the Project work area by calling the Southern California Underground Service 
Alert at 811.  SCRRA is not a member of Underground Service Alert and SCRRA signal 
and communication lines must be located by contacting the SCRRA Signal Department 
at (909) 859-4100 or (909) 859-4112 at least 72 hours prior to commencing work.  Calls 
to SCRRA for cable marking must be made during normal business hours. 
 
All underground and overhead wires must be considered HIGH VOLTAGE and 
dangerous until verified with the company having ownership of the line.  It is the 
Contractor's responsibility to notify any other companies that have underground utilities 
in the area and arrange for the location of all underground utilities before excavating.  
Individual owners of utilities may require that an inspector employed by the utility owner 
be present during any excavation near the utility. 
In case of emergencies involving SCRRA signal or communication facilities, the 
Contractor shall call (888) 446-9721.  The signal and communication emergency phone 
line is staffed 24 hours a day, 7 days a week.  If a telecommunications system is buried 
anywhere on or near SCRRA right-of-way, the Contractor will coordinate with SCRRA 
and the telecommunication company to arrange for relocation or other protection of the 
system prior to beginning any work on or near SCRRA right-of-way.  Notice must be 
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given to the freight railroads and fiber optic companies not less than 72 hours prior to 
work by calling to permit them to arrange for the location or protection of any lines under 
their control. 
It is the responsibility of the Contractor to make arrangements directly with utility 
companies involving the protection, encasement, reinforcement, relocation, 
replacement, removing or abandonment in place of non-railroad facilities affected by the 
Project.  SCRRA has no obligation to supply additional SCRRA right-of-way for non-
railroad facilities affected by this Project, nor does SCRRA have any obligation to permit 
non railroad facilities to be abandoned in place or relocated on SCRRA's right-of-way.  
Any facility or utility that crosses SCRRA right-of-way must be covered under an 
agreement or license obtained through SCRRA including, without limitation, any 
relocation of an existing facility or utility. 
SCRRA will, if required, rearrange its communications and signal lines, grade crossing 
warning devices, train signals, tracks and facilities that are in use and maintained by 
SCRRA forces in connection with its operation.  This work by the SCRRA will be done 
by its own forces or by contractors under a continuing contract and is not a part of the 
work under the Contract for the construction of the Project.  The Contractor must allow 
sufficient time in its schedule to permit SCRRA to issue the necessary task orders to its 
contractors order material, and perform any necessary work. 
 
8.0  HAZARDOUS AND CONTAMINATED MATERIALS 

 
8.01  DISCHARGE 
 
Discharge, release or spill on the SCRRA right-of-way of any hazardous substances, oil, 
petroleum, constituents, pollutants, contaminants, or any hazardous waste is prohibited 
and Contractor must immediately notify the SCRRA Representative of any discharge, 
release or spills in excess of a reportable quantity.  The Contractor must not allow 
SCRRA Property to become a treatment, storage or transfer facility as those terms are 
defined in the Resource Conservation and Recovery Act or any State analogue. 
 
8.02  NOTIFICATION, CONTROL AND DISPOSAL 

 
If the Contractor discovers any hazardous waste, hazardous substance, petroleum or 
other deleterious material, including any non-containerized commodity or material, on or 
adjacent to the SCRRA right-of-way, in or near any surface water, swamp, wetlands or 
waterways adjacent to the right-of-way, while performing any work on this Project, the 
Contractor must immediately: (a) notify the Engineer and the SCRRA Representative, of 
such discovery; (b) take safeguards necessary to protect its employees, sub-
contractors, agents and third parties: and (c) exercise due care with respect to the 
release, including the taking of any appropriate measure to minimize the impact of such 
release. 
 
9.0  INSPECTION AND OBSERVATION 
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9.01  SITE INSPECTIONS BY SCRRA AND OTHERS 
 
In addition to the office reviews of construction submittals, site observations will be 
performed by SCRRA or its designee at significant points during construction as 
determined by SCRRA.  Site visits to observe the progress of the work may be 
performed at any time throughout the construction process as deemed necessary by 
SCRRA. 
Federal or State representatives may also conduct inspections and tests to verify 
compliance with laws and regulations.  SCRRA maintains an Efficiency Testing program 
to verify the effectiveness of the Contractor's compliance with 49 CFR 214 – Railroad 
Workplace Safety regulations and SCRRA third party work rules. 
 
9.02  SCRRA EFFICIENCY TESTS 
 
The Contractor shall cooperate with SCRRA, Federal, and State representatives at all 
times.  Disregard for, or failure to comply with, the requirements of 49 CFR 214 – 
Railroad Workplace Safety regulations, or SCRRA third-party safety requirements may 
result in the removal of an offending individual from the SCRRA Right-of-Way.  
Egregious or repeated disregard for any safety rule or requirement may result in the 
termination of the Contractor's Right-of-Entry Agreement.  SCRRA representatives may 
make inspections and conduct tests to judge the effectiveness of the safety training, and 
compliance with SCRRA requirements.  These observations and tests are collectively 
known as Efficiency Tests. 
 
9.03  SCOPE OF INSPECTIONS AND OBSERVATIONS 
 
SCRRA will inspect railroad track, signals, communication systems, and other railroad 
facilities for compliance with SCRRA standards, guidelines, rules, and agreements, and 
will generally be limited to the work of the Contractor within or near the SCRRA right-of-
way. 
 
The inspection of the railroad work by SCRRA shall not relieve the Contractor of any of 
its obligations to fulfill the requirements of the Contract, and defective work shall be 
made good, and unsuitable materials may be rejected, notwithstanding that such work 
and materials have been previously overlooked by SCRRA and accepted or estimated 
for payment by the State.  If the work, or any part thereof, shall be found defective at 
any time before the final acceptance of the whole work, the Contractor shall immediately 
make good such defect without compensation but in a manner that is in conformance 
with the Contract. 
 
However, in the event that SCRRA finds that a defect necessitating the repair or 
removal of completed work is due to the use of materials furnished by SCRRA which 
were when incorporated in the work, or have since become, unsatisfactory or unsuitable 
from causes for which the Contractor is not responsible, then SCRRA will furnish 
satisfactory material to the Contractor to replace that previously furnished by SCRRA. 
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If any material furnished and brought to the jobsite by the Contractor for use in the work, 
or selected for the same by him, is condemned by the Engineer as unsuitable or not in 
conformity with the specifications, the Contractor shall forthwith remove and discard 
such material to a satisfactory distance from the vicinity of work. 
Notwithstanding any inspection or site visit by SCRRA, responsibility for compliance 
with a Contract between the Contractor and a STATE, local codes and ordinances, 
SCRRA standards and guidelines, and for the inspection of temporary and permanent 
work and other work site inspections, resides with the STATE and the Contractor.  
SCRRA by its inspections and comments makes no representations and offers no 
warranty as to the completeness, accuracy, degree of conformance to codes, 
compliance with the Contract or local codes or ordinances. 
 
10.0  CLEARING OF RIGHT-OF-WAY 

 
10.01  CLEARING OF RIGHT-OF-WAY 
 
The Contractor shall, upon completion of the work, promptly remove all of the 
Contractor's tools, implements and other materials whether brought upon the right-of-
way by the Contractor or any sub-contractor, employee, supplier, or agent of the 
Contractor.  The Contractor shall also restore the right-of-way of SCRRA, and make 
arrangements with SCRRA to restore the tracks, wire lines, signals, and other facilities 
of SCRRA.  The Contractor shall leave the premises in a clean and presentable State 
equal to or better than existed at the start of the project work.  All areas must be graded 
to drain away from the tracks, all fences or other barriers that have been damaged 
during the work, or removed to facilitate the work, must be replaced with new fencing of 
an equivalent character.  Where the project improvements intersect the natural flow of 
the runoff, the contractor shall provide facilities for the proper collection, conveyance, 
and disposal of water reaching the interfering improvements. 
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TEMPORARY RIGHT-OF-ENTRY AGREEMENT 

 
 SCRRA FORM NO. 6 
 

SCRRA File No.  

SCRRA Project/Task No.  

Subdivision  

Mile Post  

Thomas Guide Location  
 
This Temporary Right-of-Entry Agreement (“Agreement”) is between the Southern California Regional 

Rail Authority (hereinafter referred to as “SCRRA”) and      

(hereinafter referred to as "Contractor"). This Agreement is for entry upon, over and under SCRRA 

and Member Agency Right-of-Way (“Right-of-Way”) at or near    

in the City of    or in the Unincorporated County of   

(as such location is more specifically identified above) for the purpose of   

 _______  (as shown on attached 

drawings). 

1. Definitions 
 

A. Contractor is an individual, firm, partnership or corporation or combination thereof, private, 
municipal or public, including joint ventures, which are referred to throughout this 
document by singular number and masculine gender. For purposes of this agreement, 
Contractor also includes any subcontractor, supplier, agent or other individual entering the 
Right-of-Way during performance of work. 

 
B. Indemnitees are SCRRA, Member Agencies and Operating Railroad and their respective 

officers, commissioners, employees, agents, successors and assigns. 
 
C. Operating Railroad is/are that specific passenger or freight-related railroad company(s) 

validly operating on SCRRA and Member Agency track(s). Operating Railroads are any 
combination(s) of the SCRRA (METROLINK), the National Railroad Passenger 
Corporation (AMTRAK), the Union Pacific Railroad Company (UPRR) and the BNSF 
Railway Company. 

 
D. Property and Right-of-Way is defined herein to mean the real and/or personal property of 

SCRRA and/or Member Agencies.  
 

E. SCRRA is a five-county joint powers authority, created pursuant to State of California 
Public Utilities Code Section 130255 and California Government Code Section 6500 et 
seq., to build and operate the “Metrolink” commuter train system in the five-county area on 
rail rights-of-ways owned by the Member Agencies. The five-county Member Agencies 
(“Member Agency”) are comprised of the following: Los Angeles County Metropolitan 
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Transportation Authority (MTA), Ventura County Transportation Commission (VCTC), 
Orange County Transportation Authority (OCTA), San Bernardino Associated 
Governments (SANBAG), and Riverside County Transportation Commission (RCTC). 

 
F. SCRRA Employee-In-Charge (EIC) is a Southern California Regional Rail Authority 

employee or contractor (SCRRA General Code of Operating Rules and Territory Qualified) 
providing warning to Public Agency or Contractor personnel of approaching trains or on 
track equipment and who has the authority to halt work and to remove personnel from the 
Right-of-Way to assure safe work. 

 
G. SCRRA Safety Trainer is a qualified SCRRA employee or contracted employee (SCRRA 

General Code of Operating Rules qualified) as authorized by the SCRRA Director of 
Engineering and Construction to provide Contractor training. 

 
2. References 
 

When working on the Right-of-Way, the Contractor must comply with the rules and regulations 
contained in the current editions of the following documents which are "references" 
incorporated in this document as if they were set out in full in this paragraph.  The Contractor, 
by its signature on this Agreement, acknowledges receipt of these documents and agrees to 
abide by said rules and regulations at all times when on the Right-of-Way. 

 
A. Rules and Requirements for Construction on Railway Property, SCRRA Form No. 37. 

 
B. General Safety Regulations for Third Party Construction and Utility Workers on SCRRA 

Property. 
 
3. Entry Onto Right-of-Way 
 

No verbal approvals will be granted. The Contractor shall not enter onto the Right-of-Way 
unless Contractor has arranged for SCRRA safety training as well as protective services (EIC 
and/or other protective services to be determined by SCRRA) and has paid all charges and 
fees. A fully executed copy this Form 6 must be in the possession of the contractor at the job 
site and must be produced by Contractor upon request by SCRRA, a law enforcement officer 
or Member Agency’s representative. If said Agreement is not produced, SCRRA has the right 
to suspend work in the Right-of-Way until Contractor demonstrates possession of Agreement 
at the job site. 
 

4. Termination of Agreement  
 

SCRRA or Member Agency reserves the right to terminate or revoke this temporary 
Agreement at any time upon two hours notice; however, in the event of an unsafe condition on 
the Right-of-Way, SCRRA shall have the right to terminate this Agreement immediately, 
without any advanced notice. Unless subsequently modified, extended, terminated or revoked 
by SCRRA, this temporary Agreement shall extend until the work authorized hereunder is 
completed or accepted by SCRRA. In any event, however, the Agreement shall be 
automatically terminated if or when the insurance that the Contractor is required to maintain 
hereunder lapses or expires. The Contractor agrees to return the Property to a condition 
substantially the same as before construction, including replacement, repair, or reinstallation of 
railroad signs and property. Railroad signs include but are not limited to “No Trespassing”, 
“Speed Limit”, “Milepost”, “Whistle”, “Station Stop” and “Fiber Optics”. The Contractor agrees 
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to notify SCRRA, in writing and orally, when use of the Right-of-Way or work is completed (see 
Section 18 of this Agreement for SCRRA contact). Under no circumstances shall the 
temporary right of entry provided for under this Agreement be construed as granting to the 
Contractor or its Subcontractors and agents any right, title or interest of any kind or character 
in, on or about any Property. 

 
At the request of SCRRA or Member Agency, Contractor shall remove from the Right-of-Way 
any employee or other individual who has not completed safety training or otherwise fails to 
conform to the instructions of SCRRA's or Member Agency's representative in connection with 
work on the Right-of-Way. Any right of Contractor to enter upon the Right-of-Way shall be 
suspended until such request of SCRRA or Member Agency is met. Contractors shall defend, 
indemnify and hold harmless SCRRA and Member Agency against any claim arising from the 
removal of any such employee or other individual from the Right-of-Way. 

 
5. Indemnification 
 
 Contractor, on behalf of itself and its employees, subcontractors, agents, successors and 

assigns, agrees to indemnify, defend, by counsel satisfactory to SCRRA and Member Agency, 
and hold harmless "Indemnitees", and each of them to the maximum extent allowed by law, 
from and against all loss, liability, claims, demands, suits, liens, claims of lien, damages 
(including incidental consequential damages), costs and expenses (including, without 
limitation, any fines, penalties, judgments, actual litigation expenses and experts' and actual 
attorneys' fees), that are incurred by or asserted against Indemnitees arising out of or 
connected in any manner with (i) the acts or omissions of the Contractor or its officers, 
directors, affiliates, subcontractors or agents or anyone directly or indirectly employed by them 
or for whose acts the foregoing persons are liable (collectively, "Personnel") in connection with 
or arising from the presence upon or performance of activities by the Contractor or its 
Personnel with respect to the Right-of-Way, (ii) bodily and/or personal injury or death of any 
person (including without limitation employees of Indemnitees) or damage to or loss of use of 
Property resulting from such acts or omissions of the Contractor or its Personnel or (iii) non-
performance or breach by Contractor or its Personnel of any term or condition of this 
Agreement, in each case whether occurring during the term of this Agreement or thereafter. 
 
The foregoing indemnity shall be effective regardless of any negligence (whether active, 
passive, derivative, joint, concurring or comparative) on the part of Indemnitees, unless 
caused by the sole negligence or willful misconduct of Indemnitees, and is in addition to any 
other rights or remedies, which Indemnitees may have under the law or under this Agreement. 

 
Claims against the Indemnitees by the Contractor or its Personnel shall not limit the 
Contractor's indemnification obligations hereunder in any way, whether or not such claims 
against Indemnitees may result in any limitation of the amount or type of damages, 
compensation or benefits payable by or for the Contractor or its Personnel under workers' 
compensation acts, disability benefit acts or other employee benefit acts or insurance. 
 
The provisions of this section shall survive the termination or expiration of this Agreement. 

 
6. Assumption of Liability 
 

To the maximum extent allowed by law, the Contractor releases Indemnitees from and 
assumes any and all risk of loss, damage or injury of any kind to any person or property, 
including without limitation, the Property and/or Right-of-Way and any other property of or 
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under the control or custody of, the Contractor or its personnel in connection with any acts 
undertaken under or in connection with this Agreement. The Contractor's assumption of risk 
shall include, without limitation, loss or damage caused by defects in any structure or 
improvements (including easement, lease or license agreements for other existing 
improvements and utilities) on the Right-of-Way, accident or fire or other casualty on the Right-
of-Way or electrical discharge, noise or vibration resulting from SCRRA, Member Agency and 
Operating Railroad transit operations on or near the Right-of-Way and any other persons or 
companies employed, retained or engaged by SCRRA or Member Agency. The Contractor, on 
behalf of itself and its Personnel (as defined in Section 5, "Indemnification") as a material part 
of the consideration for this Agreement, hereby waives all claims and demands against the 
Indemnitees for any such loss, damage or injury of the Contractor and/or its Personnel. The 
Contractor waives the benefit of California Civil Code Section 1542, which provides as follows: 
"A general release does not extend to claims which the creditor does not know or suspect to 
exist in his favor at the time of executing the release, which if known by him must have 
materially affected his settlement with the debtor." 
 
The provisions of this Section shall survive the termination or expiration of this Agreement. 

 
7. Insurance 
 

The Contractor, at its sole cost and expense, shall obtain and maintain in full force and effect 
during the term of this Agreement insurance as required by SCRRA or Member Agency in the 
amounts, coverage, and terms and conditions specified, and issued by insurance companies 
as described on Exhibit "A". SCRRA or Member Agency reserve the right, throughout the term 
of this Agreement, to review and change the amount and type of insurance coverage it 
requires in connection with this Agreement. Prior to entering the Right-of-Way or performing 
any work or maintenance on the Right-of-Way, the Contractor shall furnish SCRRA with 
insurance endorsements or certificates in the form of Exhibit "B", evidencing the existence, 
amounts and coverage of the insurance and signed by a person authorized by the insurer to 
bind coverage on its behalf. In most instances, SCRRA and Member Agency do not allow self-
insurance; however, if the Contractor can demonstrate assets and retention funds meeting 
SCRRA and Member Agency self-insurance requirements, SCRRA and Member Agency may 
in SCRRA’s sole and absolute discretion permit the Contractor to self-insure. The right to self-
insure with respect to any coverage required hereunder may be granted or revoked at the sole 
and absolute discretion of SCRRA or any Member Agency. SCRRA or Member Agency shall 
not be liable for the payment of any premiums or assessments for insurance required to be 
maintained by the Contractor under this Agreement. Contractor affirms that all subcontractors 
covered by this Agreement are insured to the same limits required of the Contractor or 
included in Contractor’s policy. 

 
Prior to the expiration of any policy, the Contractor shall furnish SCRRA with certificates of 
renewal or "binders" thereof. Each certificate shall expressly state that such policies shall not 
be cancelable or otherwise subject to modification except after thirty (30) days prior written 
notice to SCRRA and Member Agency. 

 
8. No Assignment 
 

The Contractor shall not assign this Agreement or any right hereunder without SCRRA's and 
Member Agency's prior written consent. 
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9. Compliance by Contractor 
 

The Contractor shall take all steps necessary to assure that its subcontractors comply with the 
terms and conditions of this Agreement and applicable laws and regulations. The Contractor 
shall assure that no lien is placed against the Right-of-Way arising from performance of work 
hereunder by Contractor or any subcontractor, and in the event of such a lien, Contractor shall 
immediately remove or cause to be removed such lien. 

 
10. Safety Orientation Class 
 

The Contractor and his subcontractors shall be required to attend a SCRRA Safety Orientation 
Class prior to receiving permission to enter the Right-of-Way. The Contractor shall notify 
SCRRA’s contractor for safety and flagging services at 1-877-452-0205 to arrange for third 
party safety training.  Allow 24 to 72 hours from the request for safety training to arrange the 
training.  Upon completion of safety training, the Contractor shall notify SCRRA’s contractor at 
(714) 920-9037 a minimum of fifteen (15) working days prior to beginning work on the Right-of-
Way and secure any protection SCRRA deems necessary. This prior notification does not 
guarantee the availability of on track safety protection for the proposed date of construction. 
To the full extent of Paragraph 5 above (Indemnification), Contractor agrees to indemnify 
SCRRA against any and all claims resulting from sickness or any other absence. 
 

11. SCRRA Safety and Protective Services 
 

The Contractor must request and arrange for on track safety protection satisfactory to SCRRA 
in the following circumstances: 
A.   When the Contractor's work activities are within the right-of-way of SCRRA. 
B.   When the Contractor's work activities are located over or under a track or tracks.   
C.   When cranes, pile drivers, drill rigs, concrete pumps, or similar equipment positioned 

outside of the right-of-way could foul the track in the event of tip-over or other 
catastrophic occurrence. 

D.   When in the opinion of the SCRRA it is necessary to safeguard the employees, trains, 
engines and facilities of SCRRA.   

E.   When any excavation is performed below the elevation of the track sub-grade, or track or 
other railroad facilities may be subject to movement or settlement.   

F.   When work in any way interferes with the safe operation of trains at timetable speeds. 
G.   When any hazard is presented to railway track, communications, signal, electrical, or 

other facilities either due to persons, material, equipment or blasting in the vicinity.   
H.   When clearing, grubbing, grading, or blasting is in proximity to the right-of-way which, in 

the opinion of SCRRA or representative of an SCRRA Member Agency, may endanger 
the right-of-way or operations.   

I.   When street construction and maintenance activities, located within the right-of-way or in 
the vicinity of the highway-rail grade crossing, requiring temporary work area traffic 
control, which may affect or create unsafe conditions for employees, public, trains and 
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vehicles.   
 

The Contractor, and his subcontractors, shall complete SCRRA’s Safety Orientation Class, as 
instructed in Item 10.  Upon completion individuals will received a safety sticker which shall be 
adhered to their hardhat while working on railroad Right-of-Way as proof of completion of 
safety training. 

 
12. Reimbursement of Costs and Expenditures 
 

The Contractor agrees to reimburse SCRRA or Member Agency for all cost and expense 
incurred by SCRRA or Member Agency in connection with said work, including without 
limitation the expense of engineering plan review, staff costs to process approvals and 
agreements, safety training, furnishing an SCRRA Railroad Employee and protective services 
as SCRRA deems necessary. Contractor agrees to reimburse SCRRA for all construction 
related services including but not limited to installation and removal of falsework beneath 
tracks, restoration of railroad roadbed and tracks, installation of appropriate protective devices, 
temporary and permanent repairs of signal or communication equipment, restoration of the 
Right-of-Way to a condition satisfactory to SCRRA's and Member Agency's representative.  
 
The Contractor agrees to reimburse SCRRA or Member Agency actual cost and expense 
reasonably incurred for all services and work performed in connection with said work, including 
SCRRA’s allocated overhead and fringe benefits. SCRRA will charge the Contractor four 
hours minimum for the mandatory safety training class and for other services four hours or 
less in duration. SCRRA will charge the Contractor for eight hours minimum if the Contractor 
cancels SCRRA services after SCRRA Railroad Employee or SCRRA Safety Training Officer 
is on site on the day of the appointment.  
 
The Contractor also agrees to reimburse SCRRA, Member Agency and/or Operating Railroad 
for any and all cost and expense incurred as a result of Contractor’s work which may result in 
(i) unscheduled delay to the trains or interference in any manner with the operation of trains, 
(ii) unscheduled disruption to normal train operation, (iii) unreasonable inconvenience to the 
public or private user of the system, (iv) loss of revenue and (v) alternative method of 
transportation for passengers. SCRRA will submit final bills to the Contractor for cost incurred. 

 
Prior to commencement of work, the Contractor shall deposit with SCRRA the sum of            
__ ________ dollars ($)   representing the estimated expense to be incurred by 
SCRRA and Member Agency in connection with said work. As the work progresses, SCRRA 
may require additional progress payments as the scope of work changes or becomes clearer. 
SCRRA may discontinue services to Contractor pending receipt of progress payments. The 
deposit and progress payments shall be applied to SCRRA's and Member Agency's actual 
costs and expenditures. The Contractor shall be responsible to pay any amount exceeding the 
above payments upon receipt of notice or invoice by SCRRA. SCRRA shall exercise its best 
efforts to provide final invoicing to Contractor within 90 days following completion of the work; 
however, Contractor acknowledges that it shall be responsible for payment of all expenses 
incurred by SCRRA and Member Agency in connection with the work even if the final invoicing 
is provided to Contractor thereafter. Upon satisfactory completion of all work, any payments in 
excess of SCRRA's and Member Agency's costs and expenditures shall be returned to the 
Contractor within reasonable time.  

 
If there is no amount indicated in the blank space provided above for the deposit to be made 
by the Contractor, and if prior SCRRA written approval is obtained, in lieu of such deposit, 
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Contractor shall cause surety bond to be executed by a reliable surety acceptable to SCRRA 
and Member Agency, conditioned upon the faithful performance of the provisions of this 
Agreement. 
 

13. Temporary Traffic Control 
 

Temporary traffic control shall be used when a maintenance or construction activity is located 
on the Right-of-Way or when the activity is located in the vicinity of a highway-rail grade 
crossing, which could result in queuing of vehicles across the railroad tracks. Temporary traffic 
control will comply with the current editions of the CA MUTCD, WATCH and SCRRA 
Engineering Standard ES4301.  Refer to SCRRA’s “Temporary Traffic Control Guidelines” for 
further information on definitions, referenced standards, traffic control plans, submittals, traffic 
control elements and responsibility/authority for temporary traffic control at highway-rail grade 
crossings. The guidelines provide acceptable alternatives and procedures, which prescribe 
appropriate temporary traffic control measures at highway-rail grade crossings and are 
available on the SCRRA website. (http://www.metrolinktrains.com).  

 
14. Environmental Health and Safety Plan 

Contractor shall immediately notify SCRRA and the appropriate regulatory agency (ies) of any 
spill, release, discharge or discovery of any hazardous material or contaminants in, on or 
under the Property. After providing such notice to SCRRA and the appropriate regulatory 
agency (ies), any contaminated soils or hazardous materials which are spilled, released, 
discharged or discovered by the Contractor, shall be promptly removed and disposed of by 
Contractor in accordance with all the applicable laws at Contractor’s sole cost and expense. 
To the extent preexisting contamination or hazardous material, which was not caused or 
contributed to by Contractor, is discovered or unearthed by Contractor, Contractor shall only 
be obligated by this provision to removing and disposing of that portion of the contaminated 
soils or hazardous materials that are unearthed or otherwise disturbed during Contractor’s 
operations. Prior to entry onto the Property, Contractor (s) performing trenching, excavations 
or soil borings may be required by SCRRA to submit a “Hazardous Materials Work Plan.” If 
required, said plan shall include Contractor’s site-specific health and safety plan and any other 
information that SCRRA may require. Contractor shall ensure that all documentation for 
transportation or disposal of contaminated soils of hazardous materials is prepared in the 
Contractor’s name only and that neither SCRRA nor Member Agency shall have any 
responsibility or liability therefor. Contractor shall defend and indemnify SCRRA for any spill, 
release or discharge of contaminants or hazardous materials by Contractor in connection with 
activities hereunder in accordance with Section 5 Indemnification (Page 2 of 14) 

15. Warranty for Plan Review 
 
Review and or approval of the plans and calculations by SCRRA shall not relieve the 
Contractor of responsibility for full compliance with contract requirements, correctness of 
design drawings and details, proper fabrication and construction techniques and coordination 
with other government and private permitting agencies, nor shall such review or approval by 
SCRRA in any way relieve Contractor from, or otherwise modify, Contractors’ indemnity 
obligations (Section 5) or assumption of liability obligations (Section 6). Execution of this right 
of entry does not imply design warranty or responsible charge on the part of SCRRA 
engineering employees. The parties expressly agree that SCRRA makes no warranty of any 
kind and assumes no responsibility therefore. 
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16. Miscellaneous 
 

Wherever the context of this document so requires, words used in the masculine gender shall 
include the feminine and neuter genders; words used in the neuter gender shall include the 
masculine and feminine genders; words in the singular shall include the plural; and words in 
the plural shall include the singular. 

 
17. Emergency Telephone Numbers 
 

The Contractor must immediately contact SCRRA in case of accidents, personal injury, defect 
in track, bridge or signals or any unusual condition that may affect the safe operation of the 
railroads. The following are SCRRA's emergency numbers: 
 
Signal Emergencies and Grade Crossing Problems (888) 446-9721 
Metrolink Chief Dispatcher  (909) 593-0661 or (888) 446-9715 
Metrolink Sheriff's Dispatcher  (323) 563-5280 or (323) 563-5000 
Signal and Communications Cable Location  (909) 859-4100 or (909) 859-4112 

 
18. Notices 
 

Except as otherwise provided in this agreement, all notices, statements, demands, approvals 
or other communications to be given under or pursuant to this agreement will be in writing, 
addressed to the parties at their respective addresses as provided below and will be delivered 
in person or by certified or registered mail, postage paid or by telegraph or cable, charges pre-
paid. 
 
SCRRA: Assistant Director, Standards and Design 
 Southern California Regional Rail Authority (SCRRA) 

279 East Arrow Highway, Suite A 
San Dimas, California 91773 

  Attn: Mr. Christos Sourmelis - ROW Encroachments Coordinator 
  E-mail: sourmelisc@scrra.net  
  Office Number: (909) 394-3418 

 
Contractor: Contractor's address is shown on the next page. 
 

19. California Law 

This agreement shall be construed and interpreted in accordance with and governed by the 
laws of the State of California.  Venue shall be located in courts in Los Angeles County. 
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The Contractor hereby agrees to the terms as set forth in this Agreement and hereby acknowledges 
receipt of this Agreement and of the insurance certificate forms (Exhibits A & B) herein provided. 
 
      
 (Name of Contractor) (Signature) 
 
      
 (Address) (Print Name) 
 
      
 (Title) 
 
      
 (Telephone) (Contractor's State License No.)  
 
      
 (Fax) (Email) 
 
Receipt of the foregoing agreement and certificated of insurance furnished by the Contractor are 
hereby acknowledged on this    day of      20   . 
 
SOUTHERN CALIFORNIA REGIONAL RAIL AUTHORITY 
 

By:    
 ROW Encroachments Coordinator 
 
By:        ___  
 Assistant Director, Standards and Design 
 
 

[Approved As To Form By Legal Counsel] 
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EXHIBIT "A" 

 INSURANCE REQUIREMENTS FOR RIGHT OF ENTRY AGREEMENTS 
 
Contractor shall procure and maintain for the duration of the contract insurance against claims for 
injuries to persons or damages to Property, which may arise from or in connection with the 
performance of the work by the Contractor, his agents, representatives, employees or subcontractors. 
 
1. Minimum Scope of Insurance 
  
 Coverage shall be at least as broad as: 
 
  Insurance Services Office Commercial General Liability coverage (occurrence form CG 0001). 
  Insurance Services Office form No. CA 0001 (Ed. 1/87) covering Auto. Liability, code 1(any auto). 
  Worker's Compensation insurance as required by the State of CA. & Employer's Liability Insurance. 
   Course of Construction insurance form providing coverage for "all risks" of loss.  
  Property insurance against all risks of loss to any tenant improvements or betterment. 

 Contractor’s Pollution Liability 
 
2. Minimum Limits of Insurance 
 
 Contractor shall maintain limits no less than: 
 

 General Liability: $2,000,000 per occurrence for bodily injury, personal injury and Property damage.  
 If Commercial General Liability Insurance or other form with a general aggregate limit is used, either 

the general aggregate limit shall apply separately to this project/location or the general aggregate limit 
shall be twice the required occurrence limit. 

  Automobile Liability: $1,000,000 per accident for bodily injury and Property damage. 
  Employer's Liability: $1,000,000 per accident for bodily injury or disease. 
  Course of Construction: Completed value of the project. 

 Property Insurance: Full replacement cost with no coinsurance penalty provision. 
 Contractor’s Pollution Liability: $1,000,000 per occurrence/$2,000,000 annual aggregate 

 
3. Certificate Holder/Additional Insured 
 
 Certificate holder and/or insured will be the following: 
 
  Southern California Regional Rail Authority (SCRRA) 
 
 Additionally Insured will be the following: 
 

Los Angeles County Metropolitan Trans. Auth. (MTA) Burlington Northern Santa Fe Corp. (BNSF)  
Orange County Transportation Authority (OCTA)  Union Pacific Railroad Company (UPRR) 
Riverside County Transportation Commission (RCTC) National Railroad Passenger Corp. (AMTRAK) 
San Bernardino Associated Government (SANBAG) 
Ventura County Transportation Commission (VCTC)   

 
4. Railroad Protective Liability Insurance 
 
  Railroad Protective Liability Insurance 
 
 The Contractor shall provide, with respect to the operations they or any of their subcontractors 

perform on the Property, Railroad Protective Liability Insurance, AAR-AASHTO (ISO/RIMA) in 
the name of the railroads and Member Agencies shown in Section 3 above. 

 
The policy shall have limits of liability of not less than $2 million per occurrence, combined 
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single limit, for coverage and for losses arising out of injury to or death of all persons and for 
physical loss or damage to or destruction of Property, including the loss of use thereof. A $6 
million annual aggregate shall apply. 

 
If coverage is provided on the London claims-made form, the following provisions shall apply: 

 
A. The limits of liability shall be not less than $3 million per occurrence, combined single 

limit. A $9 million aggregate may apply. 
 

B. Declarations item 6, extended claims made date, shall allow an extended claims made 
period no shorter than the length of the original policy period plus one year. 

 
C. If equivalent or better, wording is not contained in the policy form, the following 

endorsement must be included: 
 

It is agreed that "physical damage to Property" means direct and accidental loss of 
or damage to rolling stock and their contents, mechanical construction equipment or 
motive power equipment, railroad tracks, roadbed, catenaries, signals, bridges or 
buildings. 

 
For certain low-hazard activity, Contractor may request that the SCRRA and Member Agency 
waive the requirement to provide the Railroad Protective Liability Insurance. If the exposure to 
the track is physically separated by a building, floor or a continuous fence (no thoroughfares) 
and the employees of the Contractor are explicitly notified that they are not permitted to have 
any contact with the track, the Railroad Protective Liability Insurance requirement may be 
waived by SCRRA's Manager Public Projects or his/her designated representative. 

 
5. Deductibles and Self-Insured Retentions 
 

Any deductibles or self-insured retentions must be declared to and approved by SCRRA and 
Member Agency. At the option of SCRRA, either: the insurer shall reduce or eliminate such 
deductibles or self-insured retentions as respects SCRRA and Member Agency, its officials 
and employees or the Contractor shall procure a bond guaranteeing payment of losses and 
related investigations, claim administration and defense expenses. 

 
6. Other Insurance Provisions 
 

The General Liability and Automobile Liability policies are to contain, or be endorsed to 
contain, the following provisions: 

 
A. SCRRA and Member Agency, its subsidiaries, officials and employees are to be covered 

as insureds as respects: liability arising out of activities performed by or on behalf of the 
Contractor; premises owned, occupied or used by the Contractor, or automobiles owned, 
leased, hired or borrowed by the Contractor. The coverage shall contain no special 
limitations on the scope of protection afforded to SCRRA and Member Agency, its 
subsidiaries, officials and employees. 

 
B. For any claims related to this project, the Contractor's insurance coverage shall be 

primary insurance as respects SCRRA and Member Agency, its subsidiaries, officials and 
employees. Any insurance or self-insurance maintained by SCRRA and Member Agency, 
its subsidiaries, officials and employees shall be excess of the Contractor's insurance and 
shall not contribute with it. 

 
C. Any failure to comply with reporting or other provisions of the policies including breaches 

of warranties shall not affect coverage provided to SCRRA and Member Agency, its 
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subsidiaries, officials and employees. 
 

D. The Contractor insurance shall apply separately to each insured against whom claim is 
made or suit is brought, except with respect to the limits of the insurer's liability. 

 
E. Each insurance policy required by this clause shall be endorsed to state that coverage 

shall not be suspended, voided, canceled by either party, reduced in coverage or in limits 
except after thirty (30) days' prior written notice by certified mail, return receipt requested, 
has been given to SCRRA and/or Member Agency. 

 
Course of Construction policies shall contain the following provisions: 

 
A. SCRRA and Member Agency shall be named as loss payee. 

 
B. The insurer shall waive all rights subrogation against SCRRA and Member Agency. 

 
7. Acceptability of Insurers 
 

Insurance is to be placed with insurers with a current A.M. Best's rating of no less than A:VII, 
unless otherwise approved by SCRRA and Member Agency. 

 
8. Verification of Coverage 
 

Contractor shall furnish SCRRA with original endorsements effecting coverage required by this 
clause. The endorsements are to be signed by a person authorized by that insurer to bind 
coverage on its behalf. The endorsements are to be on forms provided by SCRRA. All 
endorsements are to be received and approved by SCRRA before work commences. As an 
alternative to SCRRA's forms, the Contractor's insurer may provide complete, certified copies 
of all required insurance policies, including endorsements effecting the coverage required by 
these specifications. 

 
9. Subcontractors 
 

Contractor shall include all subcontractors as insured under its policies or shall furnish 
separate certificates and endorsements for each subcontractor. All coverage for 
subcontractors shall be subject to all of the requirements stated herein.  

 
10. Train Services 
 

Approximate daily train traffic is   passenger trains and    freight trains. 
 
11. Submittal 
 

The original insurance policy (s) shall be submitted to: 
 

 Assistant Director, Standards and Design 
 Southern California Regional Rail Authority (SCRRA) 

279 East Arrow Highway, Suite A 
San Dimas, California 91773 

  Attn: Mr. Christos Sourmelis - ROW Encroachments Coordinator 
  E-mail: sourmelisc@scrra.net  
  Office Number: (909) 394-3418 
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EXHIBIT "B" 

RAILROAD PROTECTIVE LIABILITY POLICY 
DECLARATION 

 
POLICY 

Insurance Company: 
Policy Number: 
Policy Period: From:                     To:                          

 12:01am Standard time at location   
 
CERTIFICATE HOLDER AND ADDITIONALLY INSURED 

Certificate Holder/Insured: 
Southern California Regional Rail Authority (SCRRA) 

        279 E. Arrow Highway, Suite A, San Dimas, CA 91773 
Additionally Insured: 

Los Angeles County Metropolitan Transportation Authority (MTA)  Burlington Northern Santa Fe Corporation (BNSF) 
Orange County Transportation Authority (OCTA)    Union Pacific Railroad Company (UPRR) 
Riverside County Transportation Commission (RCTC)           National Railroad Passenger Corp. (AMTRAK) 
San Bernardino Associated Governments (SANBAG)    
Ventura County Transportation Commission (VCTC) 

 
LIMITS OF INSURANCE 

Aggregate Limit              $6,000,000    Each Occurrence Limit                   $2,000,000 
 
DESCRIPTION OF WORK AND JOB LOCATION(S) 
 
 
 
 
 
 
NAME AND ADDRESS OF DESIGNATED CONTRACTOR 
 
 
 
 
 
 
NAME AND ADDRESS OF INVOLVED GOVERNMENT AUTHORITY OR OTHER CONTRACTING PARTY 
 
 
 
 
 
 
PREMIUM 

Contract Cost      
Premium Base                               Rate per 1,000 of                                        Advance Premium   

 
FORM OF ENDORSEMENT 

Title        Number 
 
 
 
 
 
COUNTERSIGNATURE 
 
 

Countersigned by                                                                            Date       
(Authorized Representative) 
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EXHIBIT "B 

 
CERTIFICATE OF INSURANCE 
Southern California Regional Rail Authority (SCRRA) 

 
ISSUE DATE (MM/DD/YY)  

 
PRODUCER 
 
 
 
 
 
 
 
INSURED 
 
 

 
THIS CERTIFICATE OF INSURANCE IS NOT AN INSURANCE POLICY AND DOES NOT AMEND, EXTEND 
OR ALTER THIS COVERAGE AFFORDED BY THE POLICY BELOW. 
 

COMPANIES AFFORDING COVERAGE 
COMPANY A 
LETTER 
COMPANY B 
LETTER 
COMPANY C 
LETTER 
COMPANY D 
LETTER 
COMPANY E 
LETTER 

 
COVERAGES 
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED NAMED ABOVE FOR THE POLICY PERIOD INDICATED, NOTWITHSTANDING 
ANY REQUIREMENTS, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN.  
THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES.  LIMITS SHOWN 
MAY HAVE BEEN REDUCED BY PAID CLAIMS. 
 
CO 
LTR 

 
TYPE OF INSURANCE 

 
POLICY 
NUMBER 

 
POLICY 
EFFECTIVE 
DATE (MM/DD/YY) 

 
POLICY 
EXPIRATION 
DATE (MM/DD/YY) 

 
LIMITS 

 
 

 
GENERAL LIABILITY 
 COMMERCIAL GENERAL 
LIABILITY 
 CLAIMS MADE  OCCUR. 
 OWNER'S & CONTRACTOR'S 
PROT. 
 OTHER ___________ 

 
 

 
 

 
 

 
GENERAL AGGREGATE 
PRODUCTS-COMP/OP AGG. 
PERSONAL & ADV. INJURY 
EACH OCCURRENCE 
FIRE DAMAGE (Any one fire) 
MED. EXPENSE  
(Any one person) 

 
$ 
$ 
$ 
$ 
$ 
$ 

 
 

 
AUTOMOBILE LIABILITY 
 ANY AUTO 
 ALL OWNED AUTO 
 SCHEDULED AUTOS 
 HIRED AUTOS 
 NON-OWNED AUTOS 
 GARAGE LIABILITY 

 
 

 
 

 
 

 
COMBINED 
SINGLE LIMIT 
 
BODILY INJURY 
(Per person) 
 
BODILY INJURY 
(Per accident)  
 
PROPERTY DAMAGE 

 
$ 
 
 
$ 
 
 
$ 
 
 
$ 

 
 

 
EXCESS LIABILITY 
 UMBRELLA FORM 
 OTHER THAN UMBRELLA FORM 

 
 

 
 

 
 

 
EACH OCCURRENCE 
 
AGGREGATE 

 
$ 
 
$ 

 
 

 
PROPERTY INSURANCE 
 COURSE OF CONSTRUCTION 

 
 

 
 

 
 

 
AMOUNT OF INSURANCE 

 
$ 

 
 

 
WORKER'S COMPENSATION 

AND 
EMPLOYER'S LIABILITY 

 
 

 
 

 
 

 
STATUARY LIMITS 
EACH ACCIDENT 
DISEASE-POLICY LIMIT 
DISEASE-EACH EMPLOYEE 

 
 
$ 
$ 
$ 

 
DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS  
 
  THE FOLLOWING PROVISIONS APPLY: 
1. None of the above-described policies will be canceled, limited in scope of coverage or nonrenewed until after 30 days' written notice has been given to SCRRA at the  address 

indicated below. 
2. As respects operations of the named insured performed on behalf of SCRRA, the following are added as additional insured on all liability insurance policies listed above: SCRRA,  

its Member Agencies, Operating Railroads, its subsidiaries, officials and employees. 
3. It is agreed that any insurance of self-insurance maintained by SCRRA will apply in excess of and not contribute with, the insurance described above. 
4. SCRRA is named a loss payee on the property insurance policies described above, if any. 
5. All rights of subrogation under the property insurance policy listed above have been waived against SCRRA. 
6. Any failure by the insured to comply with reporting or other provisions of the policies including breaches of warranties shall not affect coverage provided to SCRRA, its Member 

Agencies, its subsidiaries, officials and employees. 
7. The worker's compensation insurer named above, if any, agrees to waive all rights of subrogation against SCRRA for injuries to employees of the insured resulting from work for 

SCRRA or use of Member Agencies premises or facilities. 

 
CERTIFICATE HOLDER 
Southern California Regional Rail Authority (SCRRA) 
279 E. Arrow Highway, Suite A, San Dimas, CA 91773 
 
ADDITIONAL INSURED 
MTA, OCTA, RCTC, SANBAG, VCTC, BNSF, UPRR, AMTRAK 

 
AUTHORIZED REPRESENTATIVE 
 
SIGNATURE  
TITLE   
PHONE NO.  

 



 

 
 
 
 
 

FINAL AERIALLY DEPOSITED LEAD (ADL) 
ADDENDUM REPORT 

Earth Mechanics, Inc. 
November 11, 2011 



































SITE LOCATION MAP
Figure 1

SR-91 Westbound Widening Project

Project No.  10-126 Date: 03-04-11
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FINAL GEOTECHNICAL DESIGN REPORT (GDR) 
Earth Mechanics, Inc. 

January 1, 2012 
 









































































































































































































































































































































































































































































































































 

 
 

 
 
 
 

FINAL MATERIALS REPORT 
Earth Mechanics, Inc. 

February 1, 2012 
 





































































































































































































































































































































































 

 
 
 
 
 

FINAL FOUNDATION REPORT 
NON-STANDARD WALLS 

Earth Mechanics, Inc. 
February 14, 2012 

 



























































































































































































































































































































































































































































 

 
 
 
 
 

FINAL FOUNDATION REPORT 
OVERHEAD SIGN STRUCTURES 

Earth Mechanics, Inc. 
January 10, 2012 

 













































































































































































 
 
 
 
 
 
 
 
 
 
 

FOUNDATION REPORT 
BROOKHURST ST UC (Widen) 

Bridge No. 55-0280 
Earth Mechanics, Inc. 

September 16, 2011 













































































































































































































 
 
 
 
 
 
 
 
 

FOUNDATION REPORT 
EUCLID ST UC (Widen) 

Bridge No. 55-0279 
Earth Mechanics, Inc. 

September 16, 2011 

























































































































































 
 
 
 
 
 
 
 
 
 
 

FOUNDATION REPORT 
NORTH ANAHEIM OH (Widen) 

Bridge No. 55-0216 
Earth Mechanics, Inc. 

September 16, 2011 























































































































































































































 
 
 
 
 
 
 
 
 
 
 

FOUNDATION REPORT  
EAST ST UC (Widen)  

Bridge No. 55-0245 
Earth Mechanics, Inc. 

September 16, 2011 



































































































































































 

 
 
 
 
 
 
 
 
 
 
 
 
 

FOUNDATION REPORT 
ACACIA ST UC (Widen) 

Bridge No. 55-0218 
Earth Mechanics, Inc. 

September 16, 2011 





































































































































































































































 
 
 
 
 
 
 
 
 
 
 

FOUNDATION REPORT 
STATE COLLEGE BLVD UC (Widen) 

Bridge No. 55-0852 
Earth Mechanics, Inc. 

September 16, 2011 

























































































































































































 

 
 
 
 
 
 

PROJECT REPORT 
AECOM 

June 16, 2010 
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