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June 14, 2010 
 
 
12-Ora-57-16.2/18.6 
12-0F0314 
 
Addendum No. 1 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN IN PLACENTIA AND 
FULLERTON FROM 0.2 MILES SOUTH OF ORANGETHORPE AVENUE TO 0.2 MILES NORTH OF YORBA LINDA 
BOULEVARD. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on June 24, 2010. 
 
This addendum is being issued to  revise the Project Plans, the Notice to Bidders and Special Provisions. 
 
Project Plan Sheets 1, 3, 44, 46, 95, 106, 184, 185, 195, 226, 258, 259, 260, 261, 262, 263, 264, 265, 266, 267, 292, 549, 742, 
743, 745, 746, 766, 769, 778, 782, 803, 807, 878, 883, 894, 906, and 922, are revised.  Copies of the revised sheets are 
attached for substitution for the like-numbered sheets. 
 
Project Plan Sheets 103A, 769A are added.  Copies of the added sheets are attached for addition to the project plans. 
 
In the Notice to Bidders, the following paragraph is deleted: 
 

"A mandatory prebid meeting is scheduled for this project at 1:00 p.m. on May 24,2010, at Department of 
Transportation, District 12, 3333 Michelson Drive, Ground Floor Auditorium, Irvine, CA 92612-8894." 

 
In the Special Provisions, Section 2-1.02, "MANDATORY PREBID MEETING," is deleted. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," the following paragraphs are added after the last paragraph.  
 

"DISINCENTIVE PAYMENT 
Attention is directed to "Order of Work" of these special provisions.  The disincentive payment for constructing 

portions of the work as described in the "Designated Portions of Work" section of "Order of Work" shall be as 
follows: 

A working day as defined is Section 8-1.06, "Time of Completion," of the Standard Specifications is re-defined 
for the disincentive only.  The second through the fifth paragraphs, inclusive, of Section 8-1.06 shall not apply.  The 
number of working days associated with the application the disincentive only shall include all non-working days, 
including those specified in these special provisions and those to due to inclement weather or conditions resulting 
immediately therefrom. 
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All improvements within the Placentia OH designated portion of work shall be completed within 174 days of 

the designated start day.  The designated start day of the Placentia OH is 137 days after contract approval. 
Placentia Overhead: For each and every working day's delay in completion of work in excess of 174 working 

days, a disincentive deduction of the sum of $15,000 per working day will be deducted from the monies due to the 
Contractor. 

Actions required by the Engineer to perform normal inspection and testing duties will not be considered as 
delays and no extensions of time will be allowed for such action in determining disincentive deductions. 

Liquidated damages shall accrue separately and independently of disincentive deductions." 
 
In the Special Provisions, Section 5-1.12, "SUPPLEMENTAL PROJECT INFORMATION," is revised as attached. 
 
In the Special Provisions, Section 5-1.17, "NONHIGHWAY FACILITIES (INCLUDING UTILITIES)," is revised as 
attached. 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the last 
paragraph. 
 

"DESIGNATED PORTIONS OF WORK 
Attention is directed to Section 4, "Beginning of Work, Time of Completion, and Liquidated Damages," of 

these special provisions regarding disincentive payment for the designated portions of the work under this contract. 
Placentia Overhead:  The designated portion of work is defined as all improvements required for the widening 

of Placentia OH (Bridge No. 55-0449R) and associated work, as shown on the plans.  Completion of the Placentia 
OH is designated when the work is completed as shown on the plans, when the Contractor is no longer requiring 
access or construction within the railroad right of way, and when the work no longer impedes rail traffic in any 
manner, inclusive of any work requiring railroad flagging." 

 
In the Special Provisions, Section 10-1.02, "WATER POLLUTION CONTROL," subsection "STORM WATER 
POLLUTION PREVENTION PLAN," the seventh paragraph is revised as follows: 
 

"The SWPPP shall include a copy of the US Army Corps of Engineers Nationwide 404 Permit and Regional 
Water Quality Control Board Clean Water Act Section 401 Water Quality Certification." 

 
In the Special Provisions, Section 10-1.16, "COOPERATION," is revised as attached. 
 
In the Special Provisions, Section 10-1.18, "TIME RELATED OVERHEAD," the following paragraph is added after the 
twentieth paragraph. 
 

"Full compensation for additional overhead costs involved in disincentive provisions to satisfy internal 
milestone or multiple calendar requirements shall be considered as included in the contract items of work involved 
and no additional compensation will be allowed therefor." 

 
In the Special Provisions, Section 10-1.32, "REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING 
(HAZARDOUS WASTE)," subsection "CONSTRUCTION," the eigth and ninth paragraphs are deleted. 
 
In the Bid book, in the "Bid Item List," Items 18, 80, 84, 136, 167, 171, and 172 are revised as attached. 
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To Bid book holders: 
 

Replace pages 3, 6, 7, 9, and 11 of the "Bid Item List" in the Bid book with the attached revised pages 3, 6, 7, 9, 
and 11 of the Bid Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0F0314 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
IGNACIO SANCHEZ DEL REAL 
Acting Office Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 



 

 
5-1.12  SUPPLEMENTAL PROJECT INFORMATION 
The Department makes the following supplemental project information available: 
 

Supplemental Project Information 
Means Description 

Included in the Information Handout 1. Railroad Overpass Agreement for Placentia OH 
2. Railroad Overpass Agreement for South Placentia OH 
3. City of Placentia Encroachment Permit 
4. City of Fullerton Encroachment Permit 
5. Orange County Flood Control District Encroachment Permit
6. Materials Report – SR-57 Northbound Improvement Project 

(South Segment), From Orangethorpe Avenue to Yorba 
Linda Blvd 

7. Geotechnical Design Report – SR-57 Northbound 
Improvement Project (South Segment), From Orangethorpe 
Avenue to Yorba Linda Blvd 

8. Foundation Report for Soundwalls, Retaining Walls, and 
MSE Walls – SR-57 Improvement Project (South Segment), 
from Orangethorpe Avenue to Yorba Linda Blvd 

9. Bridge Foundation reports for Orangethorpe Ave UC, South 
Placentia OH, Crowther Ave UC, Placentia OH, Placentia 
Ave UC, Chapman Ave UC, Nutwood Ave UC, Yorba Linda
Blvd OC 

10. Sign Structures Foundation Report – SR-57 Northbound 
Improvement Project (South Segment), from Orangethorpe 
Avenue to Yorba Linda Blvd 

11. Aerially Deposited Lead Report – SR-57 Northbound 
Improvement Project (South Segment), from Orangethorpe 
Avenue to Yorba Linda Blvd 

12. Regional Water Quality Control Board Clean Water Act  
Section 401 Water Quality Certification 

  13. US Army Corps of Engineers, Nationwide 404 Permit 
Available as specified in the Standard Specifications Bridge as-built drawings 
Available at: 
http://www.dot.ca.gov/hq/esc/oe/weekly_ads/index.php

Cross sections 
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5-1.17  NONHIGHWAY FACILITIES (INCLUDING UTILITIES) 
The utility owner will relocate a utility shown in the following table before the corresponding date shown: 
 

Utility Relocation and Date of the Relocation 
Utility Location Date 

Southern California Edison Overhead 
Transmission Poles 

Route-57 Station 472+87 on north side of 
Orangethorpe Avenue 

October 31, 2010 

Southern California Edison Overhead 
Transmission Poles 

Route-57 Station 507+05 on north side of 
Placentia Avenue 

October 31, 2010 

 
The utilities shown in the following table may interfere with pile driving, drilling activities, or subsurface construction, 

but the utility owner will not rearrange them.  If you want any of them rearranged or temporarily deactivated, make 
arrangements with the utility owner. 

 
Utilities Not Rearranged for Pile Driving, Drilling Activities, or Subsurface Construction 

Utility Location 
8" Golden State Water Route-57 Station 467+24 under Retaining Wall No. 466 and 

462 
8" HP Southern California Gas Distribution Route-57 Station 471+74 at NB off-ramp to Orangethorpe 

Avenue 
36" HP Southern California Gas Transmission Route 57 Station 472+50 near median of Orangethorpe 

Avenue 
4" Sprint Fiber Optic Communication Line Route-57 Station 495+39 in BNSF Railroad right of way 
24" HP Southern California Gas Transmission Route-57 Station 506+34 near median of Placentia Avenue 
6" Chevron Oil Line Route-57 Station 547+03 at Retaining Wall No. 538 
16" City of Fullerton Water Line Route-57 Station 573+04 at Retaining Wall No. 574 
8" City of Placentia Sewer Line Route 57 Station 505+99 near median of Placentia Avenue 
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10-1.16  COOPERATION 
It is anticipated that work by another contractor may be in progress adjacent to or within the limits of this project during 

progress of the work on this contract.  The following table lists contracts anticipated to be in progress during this contract. 
 

 
Contract No. Co-Rte-PM Location Type of Work 
12-0F0324 ORA-57-18.4-20.9 City of Fullerton and Brea Highway Construction 
12-0F0404 ORA-57-12.2-15.2 City of Anaheim Highway Construction 

12-0G0304 ORA-57-11.1-22.1 5/22/57 Separation to LA 
County Line 

Upgrade MBGR to Concrete Barrier 
Extension of MBGR on 2 Ramps 

12-0F9104 ORA-57-10.8-22.5 5/22/57 Separation to LA 
County Line Highway Planting Restoration 

12-0J0004 ORA-57-17.3 City of Fullerton Embankment Repair 
12-0J0104 ORA-57-17.6 City of Fullerton Embankment Repair 

12-0J7304 ORA-57-11.8-22.5 Orangewood Ave UC to 
LA County Line 

PCC Slab Replacement/Repair 
(Northbound) 

12-0L1604 ORA-57-12.2-19.6 In Placentia at 
Orangethorpe Avenue UC Deck Spall Repair 

12-0L1504 ORA-57-11.8-22.5 Orangewood Ave UC to 
LA County Line 

PCC Slab Replacement/Repair 
(Southbound) 

12-0L0904 ORA-57-11.8-22.5 Orangewood Ave UC to 
LA County Line PCC Profile Grinding 

12-0K0504 ORA-57-16.3-17.4 Chapman Ave to 
Orangethorpe Ave 

HOV Striping Modification 
(Southbound) 

N/A (OCTA) 
Contract 

Placentia Ave Grade 
Separation at BNSF 
Line Segment 7602, 

MP 43.58 

City of Placentia Roadway/Railroad Grade Sep & 3rd 
Track Installation 

N/A (OCTA) 
Contract 

Kraemer Blvd 
Grade Separation at 

BNSF Line 

City of Placentia / City of 
Anaheim Roadway/Railroad Grade Separation 

N/A (OCTA) 
Contract 

State College Blvd 
Grade Separation at 

BNSF Line 
City of Fullerton Roadway/Railroad Grade Separation 

 
The Placentia Avenue Grade Separation contractor will be performing work adjacent to and within the BNSF right of 

way as it crosses through the Placentia OH.  Various other utility contractors will also be performing underground utility 
relocation work within and adjacent to the BNSF right of way.   

 
Comply with Section 7-1.14, "Cooperation," of the Standard Specifications. 
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BID ITEM LIST 

12-0F0314 
 Item 

No. 
Item Code Item Description Unit of 

Measure 
Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)   

LS LUMP SUM LUMP SUM  

 2 070013 SMALL BUSINESS UTILIZATION 
REPORT   

EA 15 250.00 3,750.00 

 3 070018 TIME-RELATED OVERHEAD   WDAY 660   

 4 071321 TEMPORARY FENCE (TYPE CL-6)   LF 90   

 5 018206 TEMPORARY FENCE (TYPE CL-6 
W/PRIVACY SCREEN)  

LF 180   

 6 018207 TEMPORARY GATE (TYPE CL-6 WITH 
PRIVACY   SCREEN)  

EA 3   

 7 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM LUMP SUM  

 8 074019 PREPARE STORM WATER POLLUTION
PREVENTION PLAN  

LS LUMP SUM LUMP SUM  

 9 074028 TEMPORARY FIBER ROLL   LF 28,900   

 10 074029 TEMPORARY SILT FENCE   LF 6,980   

 11 074031 TEMPORARY GRAVEL BAG BERM   LF 600   

 12 074033 TEMPORARY CONSTRUCTION 
ENTRANCE   

EA 4   

 13 074035 TEMPORARY CHECK DAM   LF 2,190   

 14 074037 MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)  

EA 20   

 15 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 110   

 16 074040 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)  

SQYD 27,500   

 17 074041 STREET SWEEPING   LS LUMP SUM LUMP SUM  

 18 074043 TEMPORARY CONCRETE WASHOUT 
BIN   

EA 10   

 19 120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 20 120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  
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 Item 
No. 

Item Code Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 153225 PREPARE CONCRETE BRIDGE DECK 
SURFACE   

SQFT 3,128   

 62 153229 REMOVE CONCRETE BARRIER (TYPE 
K)   

LF 3,610   

 63 153246 REMOVE CONCRETE 
(MISCELLANEOUS)   

SQYD 1,340   

 64 153250 REMOVE SOUND WALL   SQYD 4,200   

 65 155003 CAP INLET   EA 6   

 66 156585 REMOVE CRASH CUSHION   EA 1   

 67 157561 BRIDGE REMOVAL (PORTION), 
LOCATION A   

LS LUMP SUM LUMP SUM  

 68 157562 BRIDGE REMOVAL (PORTION), 
LOCATION B   

LS LUMP SUM LUMP SUM  

 69 157563 BRIDGE REMOVAL (PORTION), 
LOCATION C   

LS LUMP SUM LUMP SUM  

 70 157564 BRIDGE REMOVAL (PORTION), 
LOCATION D   

LS LUMP SUM LUMP SUM  

 71 157565 BRIDGE REMOVAL (PORTION), 
LOCATION E   

LS LUMP SUM LUMP SUM  

 72 157566 BRIDGE REMOVAL (PORTION), 
LOCATION F   

LS LUMP SUM LUMP SUM  

 73 157567 BRIDGE REMOVAL (PORTION), 
LOCATION G   

LS LUMP SUM LUMP SUM  

 74 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 75 170101 DEVELOP WATER SUPPLY   LS LUMP SUM LUMP SUM  

 76 190101 ROADWAY EXCAVATION   CY 65,300   

 77 190107 ROADWAY EXCAVATION 
 (TYPE Y-1) (AERIALLY DEPOSITED 
LEAD)  

CY 12,100   

 78 190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 79 190111 ADL BURIAL LOCATION REPORT   LS LUMP SUM LUMP SUM  

 80 
(F) 

192003 STRUCTURE EXCAVATION (BRIDGE)  CY 3,796   
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 Item 
No. 

Item Code Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 
(F) 

192037 STRUCTURE EXCAVATION 
(RETAINING WALL)   

CY 13,235   

 82 
(F) 

192050 STRUCTURE EXCAVATION (TIEBACK
WALL)   

CY 233   

 83 
(F) 

192057 STRUCTURE EXCAVATION (TYPE Y-1)
(AERIALLY DEPOSITED LEAD)  

CY 3,184   

 84 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)   CY 2,795   

 85 
(F) 

193013 STRUCTURE BACKFILL (RETAINING 
WALL)   

CY 14,890   

 86 
(F) 

193026 STRUCTURE BACKFILL (TIEBACK 
WALL)   

CY 17   

 87 193114 SAND BACKFILL   CY 15   

 88 194001 DITCH EXCAVATION   CY 760   

 89 
(F) 

197031 EARTH RETAINING STRUCTURE 
(MECHANICALLY STABILIZED EARTH
WALL)  

SQFT 30,687   

 90 200002 ROADSIDE CLEARING   LS LUMP SUM LUMP SUM  

 91 203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 10   

 92 018214 EROSION CONTROL 
(HYDROSEED)(TYPE 1)   

SQFT 68,000   

 93 018215 EROSION CONTROL 
(HYDROSEED)(TYPE 2)   

SQFT 320,000   

 94 204096 MAINTAIN EXISTING PLANTED 
AREAS   

LS LUMP SUM LUMP SUM  

 95 206401 MAINTAIN EXISTING IRRIGATION 
FACILITIES    

LS LUMP SUM LUMP SUM  

 96 208000 IRRIGATION SYSTEM   LS LUMP SUM LUMP SUM  

 97 042487 WATER SUPPLY LINE (BRIDGE)   LF 1,083   

 98 208738 8" CORRUGATED HIGH DENSITY 
POLYETHYLENE PIPE CONDUIT  

LF 340   

 99 208808 8" WELDED STEEL PIPE CONDUIT 
(.250" THICK)  

LF 30   

 100 208906 EXTEND 8" CONDUIT   LF 160   
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 Item 
No. 

Item Code Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 121 420201 GRIND EXISTING CONCRETE 
PAVEMENT  

SQYD 13,600   

 122 490503 FURNISH STEEL PILING (HP 10 X 42)  LF 1,476   

 123 490504 DRIVE STEEL PILE (HP 10 X 42)   EA 44   

 124 490528 FURNISH STEEL PILING (HP 14 X 89)  LF 744   

 125 490529 DRIVE STEEL PILE (HP 14 X 89)   EA 20   

 126 490601 16" CAST-IN-DRILLED-HOLE 
CONCRETE PILING   

LF 3,579   

 127 490603 24" CAST-IN-DRILLED-HOLE 
CONCRETE PILING   

LF 5,723   

 128 490604 30" CAST-IN-DRILLED-HOLE 
CONCRETE PILING   

LF 2,494   

 129 490615 18" CAST-IN-DRILLED-HOLE 
CONCRETE PILING   

LF 920   

 130 042488 FURNISH PILING (CLASS 90) 
(ALTERNATIVE X)  

LF 662   

 131 042489 DRIVE PILE (CLASS 90) 
(ALTERNATIVE X)  

EA 12   

 132 042490 30" PERMANENT STEEL CASING   LF 91   

 133 500001 PRESTRESSING CAST-IN-PLACE 
CONCRETE   

LS LUMP SUM LUMP SUM  

 134 500050 TIEBACK ANCHOR   EA 39   

 135 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING   

CY 887   

 136 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE   CY 3,504   

 137 
(F) 

510060 STRUCTURAL CONCRETE, RETAINING
WALL   

CY 5,046   

 138 
(F) 

510072 STRUCTURAL CONCRETE, BARRIER 
SLAB   

CY 870   

 139 
(F) 

510086 STRUCTURAL CONCRETE, APPROACH
SLAB (TYPE N)  

CY 352   

 140 510087 STRUCTURAL CONCRETE, APPROACH
SLAB (TYPE R)  

CY 81   
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 Item 
No. 

Item Code Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 161 
(F) 

515042 PLACE POLYESTER CONCRETE 
OVERLAY   

SQFT 3,128   

 162 
(F) 

518002 SOUND WALL (MASONRY BLOCK)   SQFT 56,187   

 163 042505 PRESSURE GROUT HOLE   LF 171   

 164 519081 JOINT SEAL (MR 1/2")   LF 131   

 165 519088 JOINT SEAL (MR 1")   LF 192   

 166 519100 JOINT SEAL (MR 2")   LF 137   

 167 
(F) 

520102 BAR REINFORCING STEEL (BRIDGE)  LB 1,333,138   

 168 
(F) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL)     

LB 519,031   

 169 
(F) 

520120 HEADED BAR REINFORCEMENT   EA 602   

 170 
(F) 

530100 SHOTCRETE   CY 107   

 171 
(F) 

540101 ASPHALT MEMBRANE 
WATERPROOFING   

SQFT 2,644   

 172 550110 COLUMN CASING   LB 163,900   

 173 560203 FURNISH SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY)  

LB 5,227   

 174 560204 INSTALL SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY)  

LB 5,227   

 175 
(F) 

560218 FURNISH SIGN STRUCTURE (TRUSS)  LB 182,391   

 176 
(F) 

560219 INSTALL SIGN STRUCTURE (TRUSS)  LB 182,391   

 177 560244 FURNISH LAMINATED PANEL SIGN 
(1"-TYPE A)   

SQFT 2,790   

 178 560246 FURNISH LAMINATED PANEL SIGN (2
1/2"-TYPE B)  

SQFT 70   

 179 560248 FURNISH SINGLE SHEET ALUMINUM 
SIGN  
(0.063"-UNFRAMED)  

SQFT 430   

 180 560249 FURNISH SINGLE SHEET ALUMINUM 
SIGN 
 (0.080"-UNFRAMED)  

SQFT 810   
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