

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER
1727 30th Street MS-43
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
www.dot.ca.gov/hq/esc/oe



*Serious Drought.
Help save water!*

August 14, 2015

12-Ora-405-8.4
12-ON5404
Project ID 1214000057
ACBRNHPI-405-2(978)101E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN COSTA MESA AT REDHILL AVENUE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, September 16, 2015.

This addendum is being issued to revise the project plans, and the *Notice to Bidders and Special Provisions*.

Project plan sheets 6, 16, 17, 18, 102, 104, 109, 123, 125, 127, 130 are replaced and attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 5-1.20G, the second paragraph is deleted.

In the Special Provisions, Section 5-1.32 is added as attached.

In the Special Provisions, Section 5-1.36D is replaced as attached.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
August 14, 2015

12-Ora-405-8.4
12-0N5404
Project ID 1214000057
ACBRNHPI-405-2(978)101E

This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0N5404

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



ADNAN MAIAH
Deputy District Director
Capital Outlay Program/Single Focal Point

Attachments

Add to section 5-1.32:

The following locations are designated Freeway Lease Areas and you may not occupy or use them for any purpose including, but not limited to, vehicle parking, temporary storage or construction staging area without first securing a lease, at fair market rate, through the District 12 Office of Right of Way.

- I-5 Southbound Junipero Serra Road Off-Ramp.
Northwest quadrant of Junipero Serra Road and I-5. (Freeway Lease Area 12-FLA-5-9)
- I-5 Southbound Junipero Serra Road Off-Ramp.
Southwest quadrant of Junipero Serra Road and I-5. (Freeway Lease Area 12-FLA-5-10)

The following Freeway Lease Area locations are currently leased and occupied by Caltrans' lessees. Do not interfere with lessees' operations and activities in their respective leased areas.

- Northwest quad of I-5/I-405 Interchange, Irvine (Freeway Lease Area ORA005-0087-01)
- Goodwill donation trailer located inside Caltrans Park-and-Ride lot at the Southeast quadrant of Junipero Serra Road and I-5. (Freeway Lease Area ORA005-0009-03)

Add to section 5-1.36D:

The utility owner will relocate a utility shown in the following table before the corresponding date shown:

Utility Relocation and Date of the Relocation

Utility	Location	Date
Electricity-Pole # 181556E	44 ft Lt of Sta 91+50	11-1-2015
Electricity-Pole # 1670762	44 ft Lt of Sta 92+97	11-1-2015
Electricity-Pole # 2251743E	67 ft Lt of Sta 95+25	11-1-2015
Electricity-Pole # 1815557, Anchor	70 ft Lt of Sta 95+46	11-1-2015
Electricity-Guy Pole, Guy Wires and Anchor	46 ft Rt of Sta 93+00	11-1-2015
Overhead Electricity Lines (12 KV)	44 ft Lt of Sta 91+50 to 70 ft Lt of Sta 95+46	11-1-2015
Overhead Fiber Optic Lines	44 ft Lt of Sta 91+50 to 70 ft Lt of Sta 95+46	11-1-2015

The utilities shown in the following table will not be rearranged. The utilities may interfere with pile driving, drilling activities, or substructure construction. If you want any of them rearranged or temporarily deactivated, make arrangements with the utility owner.

Utilities Not Rearranged for Pile Driving, Drilling Activities, or Substructure Construction

Utility	Location
30" VCP Sewer Line	78 ft Lt of Sta 96+07 to 82 ft Rt of Sta 97+28
Abandoned 18" VCP Sewer Line	69 ft Lt of Sta 95+90
6' Diameter Storm Drain	62 ft Lt of Sta 91+98 to 90 ft Lt of Sta 95+67
Flood Control Channel	76 ft Lt of Sta 95+72 to 84 ft Rt of Sta 97+00