

DEPARTMENT OF TRANSPORTATION
DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that Caltrans does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders and non-bidder packages, write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone and fax number, P.O. Box and street address so that you can receive addenda.

Note: Addenda information is NOT included with the electronic documents available via electronic file transfer. Only bidder or non-bidder package holders listed with the Caltrans Plans and Bid Documents section as described above will receive addenda information.

October 29, 2002

12-Ora-133-6.7/13.0
12-1072U4
ACSTP-P133(010)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in ORANGE COUNTY IN LAGUNA BEACH AND IRVINE FROM ROUTE 73/133 SEPARATION TO 0.5 KM SOUTH OF ROUTE 403/133 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on November 7, 2002.

This addendum is being issued to revise the Proposal and Contract.

In the Proposal and Contract, the Engineer's Estimate Item 2 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachment

**ENGINEER'S ESTIMATE
12-1072U4**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	070018	TIME-RELATED OVERHEAD	WD	850		
3	BLANK					
4	073028	450 MM TEMPORARY CULVERT	M	260		
5	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
6	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
7	029909	TEMPORARY SOIL STABILIZATION BONDED FIBER MATRIX	M2	90 150		
8 (S)	074026	TEMPORARY MULCH	M2	102 050		
9	074028	TEMPORARY FIBER ROLL	M	7360		
10 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
11 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
12 (S)	120149	TEMPORARY PAVEMENT MARKING (PAINT)	M2	250		
13 (S)	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	M	34 700		
14 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	170		
15 (S)	120300	TEMPORARY PAVEMENT MARKER	EA	1530		
16 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
17 (S)	129000	TEMPORARY RAILING (TYPE K)	M	130		
18 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	22		
19 (S)	029910	REMOVE YELLOW PROFILED THERMOPLASTIC TRAFFIC STRIPE	M	6320		
20 (S)	150606	REMOVE FENCE (TYPE BW)	M	4440		